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Annexure-A 
 

1. Company Information  

1.1. National Aluminum Company Limited (NALCO), incorporated in 1981, is a premier Navaratna 
Public Sector Enterprise under administrative control of Ministry of Mines of Govt. of India in the 
field of Alumina/Aluminium having integrated multi-locational facility of Bauxite Mining, Alumna 
Refining, Aluminum Smelter, Power Generation and Port. NALCO has one of the major Aluminum 
production facilities consisting of Bauxite Mines, Alumina Refinery, Aluminium Smelter and Captive 
Power Plant, all located in the state of Odisha.  

1.2. More details on NALCO can be viewed on company’s website www.nalcoindia.com 

2. E-Procurement 

2.2 The bidder wishes to participate in the published tender should have his firm registered in the E-
procure government portal. Accordingly, bidder should do the registration in the tender site 
http://eprocure.gov.in using the option available. Then the Digital Signature registration has to be done 
with the e-token, after logging into the site. The e-token may be obtained from one of the authorized 
Certifying Authorities of Govt. of India such as MTNL / SIFY / TCS / nCode/ eMudhra / NIC etc. After 
that, bidder will login to the site through using his user ID & Password chosen during registration. The 
e-token that is registered should be used by the bidder and should not be misused by others.  

2.2 Reverse Auction:- In case of Reverse auction tendering, the Date, time and quantum of decremental 
value will be mentioned in the NIT. Hence bidder should take a note of it and see the details as per 
Annexure-A8. 

3. Purpose of this NIT 

3.1. CPP- NALCO invites digitally signed online bids under OPEN/ TWO PART  Tender system. 

3.2. The Salient features of the Tender are as detailed F-02 Form (Annexure-B1). 

4. Bidding Process 

4.1 The entire set of Tender document needs to be uploaded and digitally signed  in e-procurement site of 
CPP Portal (www.eprocure.gov.in) before the scheduled time of bid submission. 

4.2 Bids will be received up to last date and time specified or extended bid due date, as the case may be 
through e-tendering at www.eprocure.gov.in . 

4.3 NALCO shall not be responsible for any expenses incurred by bidders in connection with the 
preparation & submission of their bids, and other expenses incurred during bidding process. 

4.4 The bidders are advised to submit the tender document online well in advance before the prescribed 
time to avoid any last-minute hitch / problem. 

4.5 After the bid submission, the acknowledgement number generated by the e-tendering system should be 
printed by the bidder and kept as a record of evidence for online submission of bid for the tender. 

4.6 Further, bid shall be evaluated based on documents furnished. So bidder must ensure that all relevant 
documents are furnished at the time of submission of offer.  

4.7 This NIT is in three parts .The part -A is mainly General information and instructions to bidder, Part-
B is about the contract details and Part-C consists of various  forms ,agreement formats, declarations  
etc. The bidder should go through full NIT before filling.  

4.8 The bidder should go through ‘Annexure-A1’ i.e. instructions to the bidders prior to bidding. 
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4.9 Bidders are required to submit the hard copy of the followings in a sealed envelope and should reach                 
General Manager (T&C) Tender & Contract Department, CPP, NALCO, Angul-759145 (Odisha) by 
Speed Post/By Hand before the due date & time of bid opening.   

4.9.1 Tender Fee, EMD and Cancelled Cheque (all in original). Copy of all these documents are also 
required to be uploaded in CPP Portal along with Bid documents. 

4.9.2 Tender Fee & EMD is a pre-requisite other-wise the Tender will be normally rejected. However 
the Public Sectors, Government agencies and the Firms registered with DGS&D/NSIC /District 
Industries Centers(DICs) / Khadi & Village Industries Commission(KVIC)/ Khadi & Village 
Industries Board (KVIB)/Coir Board/ Directorate of Handicrafts and Handloom or any other 
body specified by Ministry of Micro, Small & Medium Enterprises ,others for which specific 
exemption has been granted by NALCO such as Ancillary Industries etc and all Startups 
recognized by Department of Policy and Promotion (DIPP), Ministry of Commerce and Industry, 
Govt of India are exempted from payment of EMD. If the bidder desires the bidder may submit 
attested copy of certificate such as NSIC / MSME /other category mentioned above  (for the 
service /work for which they are registered) for claiming EMD & Tender Fee exemption .  

4.9.3 Affidavit in Original towards Litigation History duly signed after the NIT publication date.  

4.9.4 Bid submission conformation page from e-Procurement System Government of India 

4.9.5 The signed & sealed copy of “The Integrity Pact (Annexure-C21). 

4.10 Clarifications, if any, regarding this tender can be obtained from the undersigned through mail or 
phone no. at Pg-8 of 

         146    

        before the TSD  

4.11 After downloading / getting the tender schedules, the bidder should go through them carefully and 
then submit the documents as asked. If there are any clarifications, this may refer  online through 
the tender site, or through the contact details. Bidder should consider the corrigendum published 
before submitting the bids online. Bidders in their own interest should get ready in advance to submit 
the bid documents as indicated in the tender schedule. These documents should be in PDF / XLS / 
RAR / DWF formats. If there is more than one document, they can be clubbed together.  

4.12 Bidder should clearly fill up the PQC Technical (Detailed work order and execution statistics) 
(Annexure-C6) and Details of present commitments of the tenderer (Annexure–C8) for his offer 
evaluation. Suppression of credential / facts may lead to penal action as per procedure.  

4.13 It is mandatory for the bidder to fill up the Annexure-A9 (Preference to Make in India 2017), 
Annexure-A10 (Restrictions under Rule 144 (xi) of GFR 2017), Annexure-C19 and Annexure-C20 
(regarding declaration of the relatives in Nalco) and Annexure–C3 (Deviation statement to the tender 
terms and conditions) and Annexure–C4 (Declaration by the bidder) while submitting the offer. 

4.14 Bidder should check his mail and CPP portal for any information regarding tender from time to time. 

4.15 In case any specific adverse report is found against any bidder during enquiry about the statement 
made / credential submitted along with the offer documents in respect of capabilities, spare 
capacities, performance, completion certificates and criminal background of the bidder, the offer 
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.  

4.16 If the bidder submits the bid in manual form (if permitted categorically in the tender), he should have 
already registered in the tender site and he shall have to mention the registration ID in the bid 
submitted otherwise his tender will not be considered.  

4.17 Nalco reserve the right to seek any document / information at later stage in respect of evaluation of 
bid which the bidder must submit failing which the bid may be rejected. 
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5 Bid Evaluation 
5.1 Evaluation will be done strictly in line with the facilities available under government website 

www.eprocure.gov.in i.e. based on documents uploaded by the bidder as per PQC. In case of non-
compliance to the PQC requirement, i.e. any shortfall documents arise out of submitted technical as well 
as commercial credential submitted within tender submission date, bidders will be given only one chance 
under CPP portal to upload shortfall documents within a stipulated date. No new documents would be 
called up as part of PQC experience documents.  

5.2 The technical acceptability will be strictly as per matching of PQC with submitted work credential by the 
bidder  

5.3 In case any specific adverse report is received against any bidder and proved to be correct after enquiry 
about the statement made / credential submitted along with the offer documents in respect of capabilities, 
spare capacities, performance, completion certificates and criminal background of the bidder, the offer 
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.  

5.4 Concurrent commitment: - The concurrent commitments of bidder on various jobs under execution by the 
bidder will be considered to assess the spare capacity available with the bidder. The bidder must confirm 
that they have disclosed all the works being executed by them in the offer. If the annualized concurrent 
commitments of the bidder plus annualized estimated value of the work (for single agency)/ annualized 
estimated maximum percentage of work in split case under consideration (for multiple agency) exceeds 
four times the average annual financial turnover during the last three financial years of the bidder, then 
the bid of such a bidder shall not be considered for further evaluation. Suppression of fact /data regard to 
jobs under execution will be considered as gross violation and rejection of bid including penal action such 
as banning/ blacklisting, as deemed fit.  
The bidder has to submit complete list of concurrent commitments on all jobs under execution by them, 
which will be taken into account to assess the spare capacity available with the bidder.  
 

Concurrent Commitment of the bidder shall be evaluated as on the last day of the Month previous to bid 
due date, based on the confirmation / declaration of the bidders that they have disclosed all works being 
executed by them. Bidders shall exclude all stalled project for which there is no progress in last one year 
giving reason for no progress considering above cutoff date. In case any adverse report / complaint are 
received against bidder and on enquiry found correct, offer shall be rejected and bidder shall be liable for 
appropriate legal action. 

5.5 In-house information for assessment of capability of bidder and their performance on jobs completed / 
in progress at NALCO shall be considered for evaluation purpose. In case of poor performance, the 
offer from such bidders shall not be evaluated.  

5.6 Nalco reserve the right to seek any document information at later stage in respect of evaluation of bid 
which the bidder has to submit failing which the bid may be rejected. 

5.7   In case the Bidder submits the work experience as a sub-contractor (of the Main contractor), approval 
from the Principal agency/Client, for the engagement as Sub-Contractor of the Main Contractor, 
needs to be submitted along with Bid. 

6 Ordering 
6.1 On selection of Vendor for award of work, necessary internal approval processes will be completed, and 

during the said process, the Vendor Master data will be cross checked with documents like PAN 
Registration Certificate, GST Registration Certificate, Signed & Cancelled Cheque (with Name, Account 
No and IFSC Code printed on the Cheque) duly authenticated by the Vendor and attached to 
ANNEXURE- C10. 

6.2 In normal circumstances the party in whose favor the work is awarded shall be issued with LOI. The party 
shall have to enter into an agreement in writing on non-judicial stamp paper of appropriate value as laid 
down in the GCC. The agreement normally consists of LOI, BOQ at the accepted rate, complete bid 
document, Schedule of Agreed Variation (if any) etc. The documents such as, correspondences, minutes of 
meeting, (if held with the party) etc. shall also form part of the contract agreement if required. On 
execution of Agreement a Detailed Order will be issued.   

7 General Conditions of Contract (GCC) will be a part of the NIT. 
 

Designation  - T.K.Mishra, Dy. General 
Manager (Mech) 
Tender Inviting Authority 
Tender & Contract Dept., CPP 

           Ph. No. 9437487264 
           Email: tushar.mishra@nalcoindia.co.in 
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ANNEXURE-A1 
INSTRUCTIONS TO BIDDERS   

 
SMELTER / CPP of National Aluminium Company Ltd (NALCO) is situated on NH-55 at approximately 6 

KM away from ANGUL (District head quarter) and 5 KM away from Banarpal in Angul district of state of 

Odisha, connecting between Cuttack and Sambalpur. 

1.0 SCOPE OF WORK:  

The scope of work shall be as detailed is enclosed at Annexure-B2. The work shall be carried out as per 

direction of Engineer-in-charge/Manager-in-charge subject to special condition of contract given in 

Annexure-B3.   

2.0 PRE QUALIFICATION CRITERIA (PQC) 

2.1 Single part Tender will be evaluated on the basis of price bids only. Hence, bidder should not take 

any technical/commercial deviations, otherwise their offer will be liable for rejection.  For other 

type of tenders, wherever techno-commercial evaluation is to be done first, the bidders are 

required to submit documentary evidences for technical experience and financial capabilities as 

part of Pre-Qualification Criteria (PQC).     

2.2 It may be noted that the details of documents submitted in support of the PQC for Technical & 

Financial capabilities are to be specified in following formats.  If no references are found in the 

stated Annexures and the bidder gets disqualified, non-cognizance of such documents by 

NALCO, even if attached somewhere else as part of bid documents, will not be seen as a 

deficiency in proper evaluation of such documents.  Hence, bidders may ensure that such 

documents are invariably referred in the below-mentioned Annexures. 

2.2.1 Technical/Experience Criteria: Annexure-C6   

2.2.2 Financial Criteria : Annexure-C7   

2.2.3 The bidder should possess independent EPF, ESI, PAN & PAN based GST registration 

certificates respectively from the concerned Regional Provident Fund Commissioner for 

PF, Independent Account Code from concerned Regional Director ESIC for ESI, Direct 

Tax Authorities for PAN and Indirect Tax Authorities for GST, as applicable.   

2.2.4 Litigation history for criminal background: Annexure-C22 

2.2.5 The concurrent commitments of bidder on various jobs under execution by the bidder 

will be taken into account to access the spare capacity available with the bidder. Bidders 

are required to fill Annexure-C8 for calculation at our end. Suppression of fact and 

figures will liable to cancellation of bid and penal action as per rule.   
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3.0 LITIGATION HISTORY: 

3.1 The bidder is required to give the names of other firms / agencies / partnership firm / wholly 

owned or partly owned subsidiary etc. where they are having financial / professional stakes and 

also give a certificate if any such firm / agency is participating in the subject tender. 

3.2 Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & 

unlawful activities or conviction by court of law or indictment/ adverse order by regulatory 

authority against the person, company, Directors of the Company or sister concern of the 

Company, partner of the firm etc. would constitute disqualification for participating for tender.  

3.3 The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by 

court of law for an offence involving moral turpitude in relation to the business dealing during 

past seven years for acceptance of the offer.  

3.4 Litigation history for criminal background is to be provided by the bidder. The bidder shall give 

an affidavit to this effect as per the format at Annexure-C22. The affidavit must be affirmed 

before the competent judiciary authority or duly notarized by Notary.  

4.0 EARNEST MONEY DEPOSIT (EMD):  

Earnest money may be deposited through any one of the two procedures noted below. (refer sl no:4.3 
of F-02 form of contract details, Annexure-B1. 
4.1 In shape of account payee Demand draft/ Banker’s cheque/ Pay order, from any Nationalized or 

Scheduled Bank in favour of National Aluminium Company Ltd., payable to our bank as per the 
details below.  

4.2 Through online bank transfer.  The transaction confirmation document generated through online 
transaction, giving details of transaction is required to be provided as a separate document. The 
credit of EMD in our Bank account would be confirmed before acceptance of bid. If the 
transaction is not reflected or reflected with wrong reference as on TOD or credited subsequently, 
then the bid shall be considered to be unaccompanied by any EMD and the bid will be liable for 
rejection. 

  Our bank details for online transfer of EMD 
Sl.  Description Smelter Plant Captive Power Plant (CPP) 
a)  Account Holder's Name Nalco Smelter Plant  Nalco Captive Power Plant 
b)  Bank Name  State Bank of India State Bank Of India 
c)  Branch Name  Kandsar  Kandsar  
d)  Branch Place Nalconagar Nalconagar 
e)  Branch City Angul Angul 
f)  IFS Code SBIN0008279 SBIN0008279 
g)  Account Number 10657908114 10657908589 

Bank transfer details of EMD to be provided. 
 a) Amount transferred: Rs. ________________ 
 b) Unique Transaction Reference (UTR) No.: 
 c) Bank details from which the transaction was made: 
 d) Date of transaction: 
 e) Tender details (Number & Name of work): 
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 Note: While making the online payment, the Tender Number may be mentioned in the text field 
of the transaction.  
Incase EMD amount is Rs.1.25 lakhs or more, EMD in the form of Bank Guarantee in prescribed 
format from NALCO approved Bankers (Annexure-C17) shall also be accepted. The original BG 
is to be submitted along with bid as indicated in the NIT.  

4.3 Bids without EMD will be rejected. However, the Public Sectors, Government agencies and the 
Firms registered with NSIC/MSME , and others such as Ancillary Industries etc. for which 
specific exemption has been granted by NALCO may be considered for exemption from EMD 
subject to submission of attested documentary evidence in support of the same in sealed envelope 
as stipulated in  NIT.MSEs having UAM no shall also submit supporting documents such as 
UAM certificate, CA Certificate (certifying that the unit is a MSE having valid MSE certificate ). 

4.4 EMD of unsuccessful bidders will be refunded within 15 days of finalization of contract for single 
part bid tender and within 15 days of acceptance of techno-commercial offers by the Competent 
Authority in case of two-part bid tender.  

4.5 The EMD shall be forfeited without any notice on any of the following situations. 
4.5.1 On withdrawal of offer after expiry of submission date & time of bid offered. 
4.5.2 If the bidder does not submit the agreement prior to effective date mentioned in the 

Service Purchase Order/LOA/LOI considering the criteria of Clause No. 15.0 of this 
Annexure-A1. 

4.5.3 If the work is not commenced from the effective date of Service Purchase Order, after 
award of the work. 

4.5.4 At any point of time if it is found that the party has submitted any false declaration in his 
offer.  

4.5.5 If the bidder modifies its bid after the opening of the bids without written instruction 
from NALCO. 
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5.0 BANK GUARANTEES: - 

5.1 The vendor may submit Bank Guarantee against Performance Security, Free Issue Material 
(FIMBG), Advance BG (ADVBG) and Contract Cum Performance Guarantee (CPBG) where 
ever applicable. 

5.2 The BG in prescribed format (Annexure-C11 to Annexure-C16) should be issued by approved 
Banks listed at Annexure-C17 having its branch at Angul/Bhubaneswar and the BG should be 
registered in Structured Financial Messaging System (SFMS) for BG Conformation and Lodging 
of claim. Place of Encashment may be limited to Angul/Bhubaneswar only. 

5.3 The original EMD BG should be sent by the Bank directly in the address of Tender Inviting 
Authority (TIA) and for other BGs to EIC/MIC mentioned in the Work Order through 
Registered/Speed Post with AD. It may be noted that the BG Format requires mentioning of the 
address, Phone, Fax no. and email ID of the issuing Bank. On receipt of Original BG, it will be 
forwarded to Finance by EIC/MIC through Inter Office Memo (IOM). 

5.4 Each BG contains a start date, expiry date and claim date. The validity of BG (Start date to 
expiry date) should cover the Tender/Contractual execution period. A further claim period of 3 
months is required to lodge a claim for extension/encashment of BG if necessary. Therefore, the 
claim date should be 3 months beyond the expiry date. If a consolidated BG is provided 
including claim period, 3 months will be considered as claim period and accordingly BG 
extension should be provided to cover Tender/Contract requirement.  

5.5 BG extension whenever required should ideally be provided 15 days prior to Expiry date from 
the same Banker against the Original BG with reference to the Tender/Contract. However, in 
specific cases if a new BG from a different bank is provided against the Original BG the 
subsequent BG should also cover the obligations under original BG period. The subsequent 
banker has to give an undertaking in this regard in their BG forwarding letter in letter head. 

6.0 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS:  

6.1 The documents as stated below shall constitute the integral part of Contract Documents. In the 
event of any ambiguity or conflict between the Contracts documents as given below, the order of 
precedence shall be the order in which they are listed. All documents forming part of this tender 
are intended to be correlative, complimentary and mutually explanatory. The tender documents 
should be read by the bidder as a whole before bidding the tender. 

6.1.1 Conditions of Integrity Pact. 

6.1.2 Bill of Quantity. 

6.1.3 Scope of Work/Technical Specifications. 

6.1.4 Drawings if any. 

6.1.5 Special Conditions of Contract. 

6.1.6 Instruction to bidders/NIT. 

6.1.7 General Conditions of Contract (GCC). 

6.1.8 Relevant Indian Standards. 

6.2 If any varying of conflicting situation arises in any of the document forming part of the Contract, 
NALCO’s decision with regard to intention/interpretation of the document and the decision shall 
be final and binding on the parties. 
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7.0 MODE, SUBMISSION, RECEIPT AND OPENING OF TENDER: 
7.1 Corrigendum and/or Clarification, if any issued for the NIT shall form part of the Tender 

Documents. Corrigendum and/or Clarifications will be hosted on the web-site 
www.eprocure.gov.in and no separate intimation will be given to the bidders or released in the 
press. Bidders are requested to visit the web-sites from time to time to note the Corrigendum 
and/or Clarifications before submission of their bid. NALCO shall not be responsible if any 
bidder omits to notice any Corrigendum and/or Clarifications and make necessary change if 
required in their submitted final  bid. 

7.2 Telex/ Telegraphic/ Fax/ E-mail bids shall not be accepted. 
7.3 Before submission of the bid, the bidders are requested to read the bid document carefully to 

make themselves fully conversant with the GCC, Special Conditions of Contract and Conditions 
of bidding, Specific conditions, technical Specifications and bid drawings if any.  The bidder 
should visit site and get familiarized with the site conditions so that, no ambiguity may arise in 
these respects, subsequent to submission of the bids. 

7.4 Nalco’s General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) if any 
shall form part of this contract. The tenderer is advised to go through the same either in the office 
of the Tender Inviting Authority during office hours to seek clarification if any, or may refer to 
NALCO web site and get them-selves satisfied before quoting the rates. It will be taken for 
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall 
abide by same.      

7.5 The forwarding letter / covering letters & information is to be included in the offer. The 
instruction given in the checklist of single part / two-part bids must be strictly complied.  

7.6 Tenders are to be uploaded in the e-procure web site (www.eprocure.gov.in) on or before time & 
date specified at Sl. No. 5.0 of F-02 form of Contract Details, Annexure-B1. The PART-I bids 
in case of two-part tendering and Single part bid in case of LTE shall be opened at the time & 
date specified at Sl. No. 6.0 of F-02 form of Contract Details, Annexure-B1.  

7.7 The price bids of technically qualified bidders shall only be opened on a later date. The date & 
time of opening of price bid shall be intimated to the qualified bidders through 
www.eprocure.gov.in website.  

7.8 Bidders are advised to submit complete set of Tender documents along with ANNEXURE-B4 & 
ANNEXURE-C3 etc. under CPP Portal in the Online Mode. Price Bid shall also be uploaded 
online only.  

7.9 All the supporting documents to meet the PQC need to be uploaded with the offer after attesting 
them by a gazette officer or notary public and are required to sign each page by the bidder or by 
their authorized representative. The hard copy of these PQC compliant documents should reach 
the office of the Tender Inviting Authority before the due date & time of bid opening.  

7.10 As per Manual for Procurement of Works 2019 Ministry of Finance Department of 
Expenditure 5.4.5 Normally no post bid clarification at the initiative of bidder shall be 
entertained. The shortfall information /documents if any may be sought only in case of 
historical documents which pre- existed at the time of tender opening and which have not 
undergone change since then.  So far as the submission of documents is concerned after 
submission of the tender, Nalco may ask and consider, only related shortfall documents. 
For example, if the bidder has submitted a contract without its completion / performance 
certificate / annual turnover, the certificate can be asked for and considered. However, no 
new contract will be asked further so as to qualify the bidder. No post-bid clarification at 
the initiative of the bidder shall be entertained. Hence bidders are required to take due 
care to upload all relevant work credentials available with them in order to avoid rejection. 
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7.11 Deviations of any form are not acceptable. In case deviation is unavoidable, bidders are 
instructed to give all deviations in the enclosed deviation statement sheet (Annexure-C3) only, 
along with the tender document. Please be informed that only deviation mentioned in Annexure-
C3 will be considered for further evaluation. Deviations at any other place will not be 
considered. Deviations in LTE single part will not be considered in any case and the bids will be 
rejected.  

7.12 Deviation(s) listed at any other place of the tender shall not be considered at all and shall not be 
binding on NALCO. The tender shall be evaluated based on the deviation statement and no claim 
whatsoever shall be entertained irrespective of bidder has accepted this particular clause or not.  

7.13 In case of withdrawal of deviations to NIT sepecification, if any bidder insists for revision in 
price before opening of price bid and Nalco agrees for the same, the submission of price 
implication shall be in offline mode from the bidder in a sealed envelope by hand/password 
protected file through e-mail within a stipulated time. 

7.14 NALCO reserves the right to defer the date of tender opening in case the response is considered 
inadequate or due to any other reasons. In such event, the bidders shall be intimated the next date 
of opening subsequently. 

7.15 The bidder shall ensure submission of complete information / documents in the first instant itself. 
NALCO reserves the right to evaluate the offer based on the details furnished by the bidders on 
the scheduled date of tender submission without seeking any subsequent additional information. 

7.16 All the pages of GCC duly signed & stamped by authorized signatory should be submitted along 
with the agreement / offer. In case of online offers, the copy of GCC is to be uploaded with the 
offer after digitally signed by the bidder. 

7.17 Declaration regarding Relationship with Board of Directors and Employees of Nalco: The 
contractors must furnish certificate as mentioned in Annexure-C19 & Annexure-C20 enclosed, 
disclosing in detail about their relatives in Nalco. Suppression of this information in any form if 
detected at any stage will lead to disqualification and lead to rejection of the offer or termination 
of the contract as the case may be. The concerned party may also be banned from participation in 
future tenders. 

7.18 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding 
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall 
respond to such queries within a reasonable time. 

8.0 EVALUATION OF BIDS:   
8.1 The price bids of the techno-commercially qualified bids in case of two-part bid system & bids in case of 

single part bidding shall be evaluated as per the note of “Quantity & Rate Schedule” (Annexure-B4) in 
the excel format available in the e-procurement site.  

8.2 In case there is a tie in L-1 position, the concerned bidders may be called to offer maximum possible 
discount on their quoted rates/revised rate in sealed envelope in order to decide the L-1 bidder among the 
considered bids.  

8.3 In case “tie” of price bids, even after application of clause 8.2 above, the following criteria shall prevail in 
the given order. 
8.3.1 Bidder having highest average turnover during last three years shall be preferred. Average Annual 

Turnover shall be decided based on audited profit and loss account submitted by the bidder for 
the last three financial years.   

8.3.2 The contractor executing the same contract satisfactorily will be preferred. 
8.3.3 The contractor of the previous contract, who has executed the same work satisfactorily, will be 

preferred.  
8.4 In case of tie for L2 or other positions and L1 price matching is to be made for splitting of the job as per 

NIT condition, then L2, L3 etc positions shall be determined by applying criteria at sl no. 8.3 above. 
8.5 Where the tender is being finalized through GeM Portal, as per GTC applicable for GeM 

procurement, if multiple L-1 bidders have quoted the lowest allowed price for the tendered service 
(i.e. TIE cases), NALCO shall place the contract by selection of resultant bidder amongst the L-1 
bidders through a random algorithm executed by GeM system. This will supersede Clause No. 8.2 
to 8.4 as above. 
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9.0 ACCEPTANCE OF TENDER: 
9.1 NALCO reserves the right to reject or accept any or all the offers in full or part, split the work, 

reduce or increase the quantity, without assigning any reason thereof.  
9.2 NALCO reserves the right to award the work in parts between two or more agencies if considered 

expedient. The quoted rates shall hold good for such an eventuality.  Reference is also invited to 
clause No: 9 of General conditions of contract. 

9.3 Validity of Offer: - The validity of the offers submitted by the bidders shall be as per F-02 Form i.e. 
Contract Details in Annexure-B1. In case the validity of offers expires during the processing of the 
case, all the bidders / techno-commercially accepted bidders shall be requested to extend the offer 
validity with same price and terms & condition of the tender. The offers of such bidders shall be 
rejected if they do not extend the validity unconditionally. 

9.4 Bidders may note that, Brief Order / Letter of Intent / Fax of Intent / Service Purchase Order placed, 
is in acceptance of their offer by NALCO and shall be binding on them. However, the bidder has to 
return a copy of LOI / FOI / Service Purchase Order duly signed by them or their authorized 
representative as a token of receipt of the same within seven days of issue of the same for our 
records. In case of no communication of the same is received within the stipulated time from their 
end, it will be presumed that the party has received the Brief Order / Letter of Indent / Fax of Intent / 
Service Purchase Order. 

9.5 Any communication such as Letter, BO, LOI, FOI, SPO etc. shall be communicated to the Bidder 
through Registered post/ Speed post/ Fax/ Hand delivery/ By mail registered with Nalco. Any 
communication through any one or more of above modes shall be valid and binding on the Bidder.   

10.0  CONTRACT  PERIOD:   
10.1 Timely completion is the essence of the Contract. The contract period for this work shall be as 

mentioned in Sl no:3 of F-02 form (Annexure-B1)  of contract details and shall be applicable from 
the effective date  as mentioned in the service purchase order/LOI. Time period of completion” of 
individual items/activities may be decided jointly by Manager-In-Charge and contractor, which shall 
be adhered to by the contractor.  

11.0 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM: 
11.1 Safety: The contractor shall have to take necessary safety arrangements/ precautions for the 

workmen engaged by him and shall be responsible for any First Aid / Emergency treatment for his 
labours / workmen. In addition, the contractor shall have to abide by all fire & safety regulations of 
the owner. The contractor has to execute the works after taking necessary instruction & safety 
clearance from the safety officer.  

11.2 All lifting/handling tools & tackles deployed by the contractor should have been load-tested as per 
the prevailing rules & regulations. Mobile equipments such as Truck, Tractors, Tippers, Dumpers 
etc. shall have valid fitness certificate with due insurance required as per the prevailing rules & 
regulations. Wherever transport of material is applicable, the contractor has to ensure that goods 
carried during transportation do not exceed the permitted laden weight as certified by registering 
authority for the respective vehicles. 

11.3 Personal Protective Equipment (PPE): The contractor shall have to provide all the necessary PPE to 
the workmen engaged by them as per the requirement, area wise as mentioned in the PPE format. In 
case the contractor fails to provide PPEs as per requirement, at the time of starting the job, they will 
not be allowed to carry out the assigned job. PPEs can be got issued from NALCO on request with 
recovery of purchase cost, plus administrative charge @25% of Procurement cost as penalty plus 
GST on administrative charges as applicable. (Annexure-A3). 

11.4 The contractor, before starting the work, shall collect a copy of the safety manual from Safety 
Department and shall abide by all instructions mentioned therein. 

11.5 The contractor shall be responsible to promote awareness on the OSHAS requirements among the 
workmen engaged by them for the subject job and ensure adherence to sound OSHAS related 
practices as detailed in the "Occupation Health & Safety Policy" enclosed herewith. The 
contractor shall be responsible for abiding by all the applicable provisions of safety code of 
contractors which is available in the NALCO web site. The contractor shall contact Safety Dept. for 
getting necessary advice/compliances as required. 
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11.6  Medical Checkup of Workmen: Contractors will have to submit medical certificate from a Govt. 
Hospital or registered medical practitioner in the prescribed format for the workmen engaged by him 
along with application for gate pass and for annual renewal. No gate pass will be issued/ renewed 
unless the medical certificate is enclosed along with the application. 

12.0 ENVIRONMENTAL REQUIREMENTS: 
12.1 The contractor shall be responsible to promote awareness on the Environmental requirements among 

the workmen engaged by them for the subject job and ensure adherence to sound environmental 
practices as detailed in the "General Environmental Requirement & Environmental Policy” 
enclosed at Annexure-A7. 

12.2 The contractor shall remove all the waste/debris generated during the work on each occasion & 
dispose off to a place identified by Manager-in-charge.  The thorough up-keeping of the work spot 
before the contractor leaves the work spot is essential. In case the contractor fails to comply with the 
above, the owner may get the up-keeping done & recover expenses incurred plus administrative 
charge @25% of the expenses incurred as penalty plus GST on administrative charges as applicable 
from the contractor. 

13.0 ENERGY MANAGEMENT SYSTEM (ISO 50001): 
13.1 The Energy Policy of NALCO is attached (Annexure-A6). The Service Provider needs to comply all 

the requirements of the Policy in consultation with the Manager-in-Charge of the contract. 
13.2 Mandatory guidelines for saving any form of energy: Energy is lifeline of an Organization and 

SMELTER / CPP, NALCO is implementing Energy Management Systems (EnMS) – ISO 50001 in 
all activities. The contractual service providers are advised to train his workmen for practicing   the   
following “Dos & Don’ts” while executing the assigned work at site. 

WHAT TO DO? WHAT NOT TO DO? 
1. Use compressed air for instrument cleaning if 

advised by NALCO   
1. Never open any compressed air for body / dress/ 

vehicle cleaning.  
2. Close water line valves if they are in open 

condition  
2. Never allow any water line in open condition.  

3. Use water for instrument equipment cleaning if 
advised by NALCO   

3. Never use any water line of the plant for 
cleaning of bicycles / vehicles. 

4. Use LPG for cooking if at all required  4. Never use any electrical heater for cooking or 
room heating. 

5. Switch off lights/ fans in day time when not 
required 

5. Never waste electricity in any way.  

6. Touch only that part of equipment for which 
you are authorized by the Engr. I/C  

6. Never touch any isolators / switches of any 
equipment. 

7. Handle coke, pitch, oil (FO, HSD, LDO) & 
LPG with due care as they are costly. 

7. Never waste any quantity coke, pitch, oil (FO, 
HSD, LDO) & LPG a drop of any types of oil. 

14.0 SECRECY TERMS: - 

14.1 The contractor shall use all the documents, drawings, data & information of proprietary in nature, 
received from NALCO, solely for the purpose of performing and carrying out the obligations on their 
part under this contract. He shall not disclose the same to any other person except to the extent 
required in the performance of the work and shall maintain the utmost secrecy. Contractor and 
NALCO shall bind their employees, who are involved in engineering of the project by a suitable 
secrecy contract. The documents, drawings, data and information received from NALCO shall not be 
used by contractor for any other purpose and will also keep them confidential. All data, documents 
and information provided by Contractor during the course of execution of the work will be treated as 
confidential by NALCO and will not be released to any third party, without specific written 
permission of Contractor.  

14.2 Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate 
contract, Performance Security and claim damages from the party.  
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15.0 EXECUTION OF CONTRACT AGREEMENT: 
15.1 The contractor shall have to execute an agreement on Rs.50/- non-judicial stamp paper to be 

purchased from any stamp vendor under the jurisdiction of the Orissa High Court, in the specific 
format (Annexure-C23). Issuing authority of work order shall sign the agreement on behalf of 
NALCO. The agreement shall not be required to be executed for work orders of value less than 
or equal to Rs.1,00,000/-. 

15.2 The agreement should be submitted to T&C Department, within 10 days of issuance of 
LOA/LOI or at least 10 days prior to effective date mentioned in the Service Purchase Order.  

15.3 Contract Agreement is mandatory before starting of work. EIC/MIC will ensure before Gate Pass 
is issued.  

15.4 No bill shall be payable unless the agreement is signed, if signing of agreement is applicable  
16.0 SUPERVISION:   

16.1 The contractor shall have to work as per direction of the Manager-in-charge and shall report to 
him   daily regarding day-to-day progress. The contractor shall give full access to the Manager-
in-charge / authorized representative of NALCO to inspect day-to-day work executed by the 
contractor. Besides, the Contractor will take full responsibility to ensure proper workmanship, 
good quality of work and supervision during the contract period without any additional cost.  

16.2 Under prevailing statute, the supervision should be carried out by a capable competent person.  

17.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:   
17.1 Payment of wages to the labour employed by the contractor shall be as per the Central 

Government notification fixing minimum wages for different categories of labour in Central 
Public Enterprises from time to time plus an additional element as indicated below (as a part of 
wages).The contractor shall have to make labour payment accordingly, along with applicable 
statutory benefits. Therefore, the contractor must quote their rates considering the labour rates 
indicated at Annexure-B5.  

17.2 The contractor has to ensure payment of minimum bonus @ 8.33% on the notified minimum 
wages for each category including the additional elements but excluding canteen subsidy 
(Considering minimum salary as Rs.7000/- per month) to all his workmen engaged in the 
contract annually.  

17.3 As per statutory provisions, contractors will have to pay the monthly wages of contract labourers 
latest by 10th of subsequent month as well as deposit the statutory contributions within due date. 
In case of failure to do so, NALCO as principal employer will pay wages/release the payments to 
the concerned labourers at any time after the 10th of subsequent month without any further 
intimation. 

17.4 If the date of payment is beyond 10th of subsequent month or there is direct payment, Nalco 
reserves the right to recover up to 25% as administrative charge on the amount of labor payment 
plus GST on administrative charges in the RA/Final Bill.  

17.5 The contractor failing to make payment of labour wages as per applicable Law, may be debarred 
/ banned for conducting future business with NALCO. 

18.0 LABOUR LAWS:   
18.1 The successful bidder shall abide by all applicable statutory provisions in respect of workmen 

deployed by him to the satisfaction of Central & State Government Authority. The contractor 
shall comply with the provisions of all statutes and amendments thereof at their cost for different 
legislations as under. The contractor shall have to abide by and comply with any Modification/ 
Change/ Amendment to the existing laws or introduction of any new law relating to the work and 
rules framed there under from time to time. The list is indicative and not exhaustive. 
18.1.1 Building & other Construction Workers (RE & CS) Act 1996 



 
 

Subject: FORMATION OF ASH MOUND (6TH PHASE) 
OVER ASH POND-II ABOVE 119 MRL OF 
CAPTIVE POWER PLANT,NALCO, ANGUL 

Page: 18 of 146  

 

 

TENDER No.:  
CPP/T&C/820/MC-5306/NIT/2024/208 

 

18.1.2 Child Labor (Prohibition & Regulation) Act 1986, 
18.1.3 Employees’ Provident Fund and Miscellaneous Provisions Act, 1952.  
18.1.4 Employees’ State Insurance Act, 1948. 
18.1.5 Factories Act, 1948 
18.1.6 Industrial Dispute Act 1947,  
18.1.7 The Inter-state Migrant Workmen (Regulation of Employment and Conditions of 

Service) Act, 1976 
18.1.8 The Maternity Benefit Act 1961 
18.1.9 Minimum wages Act 1948. 
18.1.10 Payment of Wages Act 1936,  
18.1.11 Payment of Bonus Act 1965,  
18.1.12 Payment of Gratuity Act, 1972 
18.1.13 Employees’ Compensation Act 1923. 
18.1.14 Contract Labour (R&A Act, 1970) 

 

19.0 GATE PASS & SECURITY:  

19.1 Normally before starting of work, EIC/MIC will ensure that Contract Agreement is signed 
otherwise, Gate Pass should not be allowed. Therefore, the contractor shall have to produce the 
Contract Agreement and arrange valid gate pass for the labour/ workers engaged by him in order 
to enter into the factory premises if the work is to be executed inside the plant. (Refer Form No: 
F-02 of Sl. No- 15 at Annexure-B1). 

19.2 Issue & Use of Electronic ID Card:  All the contract workers will be provided with electronic 
entry/exit pass by CISF before mobilization of site/commencement of work by the contractor. 
All contract workers shall use this ID/Punch cards for making entry into /exit from the plant. 
After expiry of the contract, ID/Punch card will be surrendered by the workers at the time of 
closure of contract through the contractor. In case of loss /missing of ID/Punch card, contractor 
has to deposit Rs. 200/- per card in the cash counter of NALCO for issue of fresh identity card. 
Incase of discontinuation of job by the workers, the cards will be surrendered to the CISF under 
intimation to unit HRD.  

19.3 Attendance of contractor’s workers will be regulated through biometric punching systems. In 
case of discrepancy, decision of EIC/MIC will be Final & Binding on the contractor. 

19.4 Use of Online Contract Labour Management System (CLMS): 

An online Contract Labour Management System (CLMS) has been launched across NALCO 
w.e.f. 01.07.2017. As per the portal architecture, every contractor employing contract labour in 
NALCO shall have to use this online portal for various activities like safety clearance, issue of 
gate pass, application for license in Form II, issue of certificate from Principal Employer 
(NALCO) in Form III for obtaining license from the Central Labour Department, preparation of 
monthly wage sheets, issue of wage slips, employment cards, preparation and filing of returns, 
maintenance of statutory registers etc. The contractors have to use the CLMS for entering 
relevant data about themselves and the labour engaged by them for getting the benefits of the 
system. Since the package has been developed as per the mandate given by the Management and 
is being closely monitored by the Ministry of Mines as an item on the DASHBOARD, use of the 
system is mandatory for the contractor. 

19.5 TIME OF WORK: The factory timings are as follows: 
`A' shift-6.00 AM to 2.00 PM, `B' shift-2.00 PM to 10.00 PM, `C' shift-10.00 PM to 6.00 AM,  

`G' shift-8.00 AM to 5.00 PM (with 1.00 Hr lunch break from 1PM to 2PM) 
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20.0 MATERIAL TOOLS & TACKLES:   
20.1 The contractor shall have to make his own arrangement for supply and storage of his materials / 

consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas 
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for 
such provisions. Wherever required consumables of approved quality like general purpose welding 
electrodes, cleaning agents, Oxygen gas, D.A. gas, etc to execute the contract shall be in Contractor’s 
scope and contractor must arrange these materials at their own cost unless mentioned otherwise in the 
tender documents attached herewith. Apart from the above any job /tender specific requirement of 
materials is indicated in special condition of contract. 

20.2 FREE ISSUE MATERIALS / CONSUMABLES:  
Unless mentioned otherwise in the attached tender documents, Argon Gas & Co2 gas will be supplied 
by Nalco as Free Issue Item if required for the work executed inside plant. The contractor will do 
transportation from issue point to work site. 
Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless 
mentioned otherwise in scope of work / special conditions / BOQ or elsewhere in this tender 
document subject to the followings:    
20.2.1 For issue of materials within plant boundary wall limit, the contractor shall submit only 

indemnity bond for the entire value of materials issued to them free of cost as per clause 53 
(ix) of GCC. 

20.2.2 For the materials which are issued for outside plant boundary such as Ash Pond area , Intake 
Pump House  , Lean Slurry area , Bidyut Nagar Colony , township, CISF Barrack  etc, the 
contractor shall furnish Bank Guarantee equivalent to 20% of the value of material and 
indemnity bond equivalent to 80% value of materials being issued to the contractor.(Ref Sl 
no. 8.1 & 8.2  of Form F-02 (Annexure-B1) of Contact Details) 

20.2.3 For materials taken out side plant to the vendor’s shop, Bank Guarantee equivalent 100% of 
the value of the materials will be submitted by the vendor before taking out the materials.  

20.2.4 The Indemnity bond and the Bank Guarantee shall remain valid till the material account is 
totally settled. The BG and Indemnity Bond shall be submitted in the prescribed format 
enclosed (Refer Annexure-C15 & Annexure-C11). 

20.2.5 The materials drawn if any by the party as “free issue materials” from NALCO should be 
reconciled. The reconciliation statement of free issue items / materials should be submitted to 
the EIC/MIC for certification to be submitted along with RA Bill. The final reconciliation 
statement should be submitted along with final bill for release of final payment. 

21.0 ENERGY/WATER/GROUND/BUILDING PREMISES: 
21.1 Provision of Power/Water/Land/Building to Contractor’s Works. 

21.1.1 Lump Sum Turn Key (LSTK) Contracts- Electricity charges shall be billed  @ Rs.4.30 
/KWH on meter reading. Water charges will be billed on monthly basis by Estate department, 
@ Rs. 150.00 per month or part thereof. Ground/Building Premises inside plant will be 
provided without any rent. However Building premises provided inside Township will be on 
chargeable basis as per Rent Circular. 

21.1.2 Other than LSTK Contracts : If Electricity and Water is required for the work to be 
executed, it will be supplied by Nalco free of cost from any suitable point. The contractor 
shall have to make arrangements, at his own cost, for tapping and using the power/water so 
required as per advice EIC/MIC. Ground/Building Premises will be provided without any 
rent. 

21.1.3 For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB 
(Miniature Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be 
of a suitable capacity as decided by Nalco’s electrical authorities for the concerned area and 
shall have to be replaced, as and when warranted, on the grounds of changed power 
requirements or the MCB having been defective and/or damaged. 
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21.2 Power and Water Supply to Contractor’s Establishment: The following points shall be 
complied in addition to Nalco GCC Clause No. 2.3 for giving power supply to Contractors’ 
Establishments: 

21.2.1 Power and Water supply will be provided to the contractor to whom the permission has 
been granted by Estate Department to have establishment in the township/plant as per 
requirement. Ground/Building Premises inside plant will be provided without any rent. 
However Building premises provided inside Township will be on chargeable basis as per 
Rent Circular. 

21.2.2 Contractor have to make all arrangements to receive power from designated panels by 
laying necessary cables and installing suitable distribution board. They have to apply to 
Estate department through the Engineer-in-Charge. The application will be made in 
prescribed format and a completion certificate by licensed electrical contractor will be 
enclosed. The representative of DGM (Elect) will inspect the installation and after getting 
their clearance, power supply will be charged. The individual establishments are to be 
maintained and managed by contractors as per IE rules. 

21.2.3 At the time of charging of power supply, initial meter reading will be jointly noted by 
representatives of contractor, Estate Department and Electrical Department. 

21.2.4 Every month, energy meter reading will be jointly taken by representatives of Estate 
Department and Electrical Department. Electricity Bill will be raised by Estate 
Department @ Rs.4.30 per KWH basing on the meter reading as per the prevailing rate. 
However, the rate is subject to revision time to time. 

21.2.5 Water charges will be billed on monthly basis by Estate department, @ Rs. 150.00 per 
month or part thereof. However, the rate is subject to revision from time to time.  

21.2.6 The contractor has to deposit Water & Electrical Charges on monthly basis. While 
processing any Final Bill relating to any work, the contractor has to submit clearance 
certificate from Estate Department covering period under Final Bill. 

21.2.7 While processing final bill of the contractor they must enclose Disconnection Certificate 
from Estate Department for power/water supply connection or Certificate regarding 
Continuation of connection due to other valid contract with proper reference through 
concerned EIC & Estate Department. 

21.2.8 The final bill will not be processed without compliance of the above.  (Supporting 
document to be attached) 

21.3 The contractor must dismantle the structure constructed by him for the purpose of office-cum-
store on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is 
not dismantled within two months of completion of contract, he will not be issued any tender 
paper or will not be allowed to participate in any tender. Besides with-holding of final bill, other 
penal action as per contract / Law as deemed fit may be initiated against the contractor.  

21.4 Following penal actions shall be initiated against the unauthorized occupant; 

21.4.1 Disconnection of power and water supply lines to be made, 

21.4.2 Penal rent @ Rs.10,000/- per month Plus GST as applicable or part thereof towards the 
ground rent and 20 (twenty) times penal rent towards electricity and water charges shall 
be recovered, 

21.4.3 Initiation of eviction proceedings in the Estate Court for outside Plant establishments 
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22.0 QUANTITY & RATE: 
22.1 The quantity & rate schedule format is enclosed at Annexure-B4. Bidders are required to quote 

their rates in figures as well as words in the enclosed Annexure-B4 only. In case of any 
discrepancy between rate in figures, words and amount quoted by the bidder, the relevant 
provision of GCC will apply to resolve the matter. 

22.2 The tenderers must quote their most reasonable and workable rate. Overall total evaluated price 
for all items of schedule of quantities shall be the basis for determining the reasonableness of 
price and gradations of the tenders. In case the offered price of the tenderer(s) is found to be 
abnormally low (un-workable), based on the rate approved by NALCO (if applicable, refer 
clause no.1.1 (ii) of Annexure-B1),  the tenderer(s) may be asked to justify their quoted rates 
within ten days of issuance of letter to that effect through email. The bidder must provide written 
clarification including detail price analysis of its bid price in relation to Scope, Scheduled, 
allocation of risks and responsibility, and any other requirement of the bid documents. However, 
if after evaluating the price analysis, NALCO determines that, the bidder has substantially failed 
to demonstrate its capability to delivered the contracts at the offered price, then NALCO may 
reject the bid / proposal. NALCO also reserved the right to award the job without seeking 
clarification or receiving clarification from the bidder about the price reasonability. In case of 

non-acceptance of work order, EMD furnished by the bidder shall be forfeited. (CLAUSE 
NO. 22.2-NOT APPLICABLE, if Minimum workable offer is not applicable [Refer 

Caluse No.1.1 (ii) of Annexure-B1] ) 
22.3 Bidder shall quote in figures and in words for the rates tendered by him in the “Quantity & Rate 

Schedule” (Annexure-B4) forming part of the documents, in such a way that misinterpretation is 
not possible. The amount for each item shall be worked out and entered in the requisite column 
for all items. 

22.4 Price bids must not contain any conditions stipulated by the bidders. Conditional price bids 
are liable for rejection. 
22.4.1 No discount over quoted rate / total amount should be mentioned separately in the offer. 
22.4.2 No additional rate over quoted rate / total amount should be mentioned separately in the 

offer. 
22.4.3 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ 

Consultants / Service Providers and payments proposed to them by the bidder and it 
should be a part of the present bid. 

22.4.4 All corrections and alterations in the entries of tender document if any shall be signed in 
full by the bidder with date. No erasures and over writings are permissible. 

22.4.5 Bidders are required to quote for all items of the “quantity and rate schedule” 
(Annexure-B4) otherwise the offer will be dealt as per rules of NALCO & may be 
rejected as an incomplete offer. 

22.4.6 Bidders are required to quote their best prices considering the fact that price negotiation, 
if required, may be held with the lowest bidder only. 

22.4.7 Bidders are required to quote their rates up to two decimal places only. Decimal digits 
beyond two will be rounded off to two decimals for evaluation/placement of order. 

22.5 Quantity Variation:     
22.5.1 Item rate contracts: The Quantities mentioned in the schedule are approximate in nature 

and may vary by a wide margin within the contract value for which the contractor shall 
have no option but to execute the works, as per direction of the Manager-in-charge at the 
same rates, terms & conditions of the order. NALCO may negotiate the rate of items 
whose execution quantities is considered for increase during their execution, which will 
be agreed mutually. Payment shall be released to the contractor for the actual executed 
quantity only. 
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22.5.2 Lump sum/ Turnkey Contracts: In case of Lump sum/ Turn key (LSTK). Adjustment 
to the contract value due to such change in scope of work shall be governed by the 
provisions of GCC. 
 

22.6 REVISED PRICE IMPLICATION: 
22.6.1  In case of necessity due to post tender changes in specifications/scope of work / terms &  

conditions of NIT etc. before price bid opening, corrigendum shall be issued regarding 
the changes to all concerned techno-commercially qualified bidders and they shall be 
permitted to submit the corresponding price implication if any in offline mode in sealed 
envelope by hand/password protected file through e-mail within a stipulated time. 

22.6.2 The price implication submitted in offline mode by the bidders (Refer Caluse 7.13 & 
22.6.1) shall be opened and uploaded in CPP Portal before opening of original price bids. 
The evaluation will be done taking into account the original on-line price bid along with 
offline price implications. 

22.6.3 In no case, bidder shall be allowed to submit revised price bid post bid submission date. 
 

23.0 QUALITY OF WORK: 
23.1 The contractor shall execute the job under their adequate supervision in accordance with the best 

engineering practices and the specification laid down in the enclosed Annexures.  NALCO may inspect the 
work any time without notice to the contractor and may order re-execution of sub-standard work reserving 
the right to recover compensation in terms of GCC. 

23.2 Inspection and test procedure given in the relevant clauses of the contract or BIS codes or other codes in 
practices as specified in the Scope of work / Special Conditions of Contract should be strictly followed. 

23.3 Contractor shall use instruments calibrated in a Laboratory, accredited to NABL / Laboratory approved by 
the manufacturer for measurements/tests/inspection.  

24.0 PERFORMANCE SECURITY: 
24.1 On receipt of the order, the successful bidder shall deposit with NALCO an amount, equivalent to 10% of 

the order value for value of contracts not exceeding Rs. 1.0 crore, 7.5% for the value of contracts over Rs. 
1.0 crore up to Rs. 5.0 crores, and 5% of the value of contracts over Rs. 5.0 crores by the person(s), here 
in after called as contractor as Security Deposit within 21  days from the date of issue of Service Purchase 
Order/LOA/LOI. This amount will have to be suitably enhanced to the tune of above percentage of the 
executed value.   

Alternatively, Initial Security Deposit amounting to 2.5% of the contract value shall   have   to   be 
deposited, within 21 days of receipt of Service Purchase Order /LOA/LOI by him. In this case, the 
balance amount of the security deposit shall be recovered through deductions from bills as indicated under 
Payment term . 

In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of issue 
of Service Purchase Order / LOI, the ISD amount along with a simple interest @12% per annum as 
penalty, applicable from the date of Service Purchase Order till  the date of submission of ISD or 
submission of 1st RA bill, shall be recovered starting from 1st RA bill . 

24.2 The contractor can submit the initial SD or total SD in the form of either bank draft or bank guarantee from 
any NALCO approved bank in the prescribed format {ref Annexure-C14} 

24.3 The Earnest Money Deposited along with the tender, by the successful bidder, if any shall be adjusted 
towards security deposit / initial security deposit. 

24.4 The performance security /SD will be released along with release of final bill if there is no DLP or 
on successful completion of the DLP, with certification of Manager-in charge / Engineer-in 
charge. The vendor has to claim such refund along with Final Bill or within 15 days from the 
closure of DLP as the case may be. 
 

25.0 TAXES & DUTIES: 
25.1 GOODS & SERVICES TAX (GST) 

25.1.1 The Rates indicated in Annexure-B4 are inclusive of all but exclusive of GST. 
25.1.2 The contractor must provide GST No including copy of Registration Certificate.  
25.1.3 The Trade Name in GST Certificate should match to the name in vendor code and name in the 

Cheque. The Legal name in the GST Certificate should match to Legal Name in the PAN. In case 
of a Company or a Firm all the names should be same. But in case of Sole Proprietorship, the 
Legal Name and Trade Name may be different. 
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25.1.4 The contactor should submit the GST Invoice as per the format Annexure-C9 providing HSN / 
SAC Code (first 6 digits) and GSTIN of both Vendor and Nalco in the form of Business to 
Business (B to B) transaction. 

25.1.5 As per Rule-46 of GST Act, the Serial Number of Tax Invoice should be maximum up to 16 
digits, and should be unique for a Financial Year. 

25.1.6 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of Supply 
of Service. 

25.1.7 Payment of GST is subject to compliance as stated in Payment Terms.  
25.1.8 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all 

the provisions of GST and other statutory provisions applicable to this work as a service provider 
either already enacted or to be enacted from time to time during contractual period. 

25.1.9 NALCO reserves the right to recover any penalty and Interest imposed on NALCO by the 
concerned statutory authorities due to non-fulfillment of GST compliance by the service provider. 

25.2 Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders) 
25.2.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes or 

as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of its 
inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall pass 
on to Owner, the benefits thereof by way of commensurate reduction in the basic price w.r.t. 
Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in 
connection with goods and/or services provided.  

25.2.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes, 
the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional 
incidence of tax provided they are within the contractual completion date.  

25.2.3 The Vendor has to provide a declaration along with the Tender that they will abide by the 
requirements under CI 171 of CGST Act, 2017. 

25.3 INCOME TAX:  
25.3.1 The contractor must provide PAN including copy of Registration Certificate.   
25.3.2 Income Tax TDS as applicable at the prevailing rate on the gross amount billed shall be 

deducted from the contractor’s bills. 
25.3.3 The contractor shall be fully & solely responsible to the statutory authorities for 

compliance of all provisions applicable to this work as a service provider under Income 
Tax Act, already enacted or to be enacted from time to time during contractual period. 

25.3.4 NALCO reserves the right to recover any penalty and interest imposed on NALCO by the 
concerned statutory authorities due to non-fulfillment of all provisions applicable to this 
work as a service provider under Income Tax Act, already enacted or to be enacted from 
time to time during contractual period. 

25.3.5 Party has to provide the Copy of Income Tax Return for each of the Two previous 
Financial Years for which due date for filling of Income Tax Return has expired with 
self-certification is a mandatory requirement else suitable provisions of Act will be 
applicable. 

25.4 CESS UNDER RE&CS ACT  
Cess will be deducted as per Workers’ (RE&CS) Act 1996 and as stated under payment terms. 

25.5 ROYALTY CLEARANCE.   
As per Mines and Minerals Act of Govt. of Orissa the contractor is required to pay royalty for 
various types of construction materials (minor minerals) used in the work. The royalty charges 
shall have to be deposited in the office of Tahsildar from whose jurisdiction the minerals have 
been lifted and submitted along with Final Bill.  
 

26.0 BILLING & INVOICING: 
26.1 Measurement of the work done, during a period, against a Contract is very much essential for 

correct accounting. This is more so necessary at the end of each financial year. Therefore the 
contractors are expected to stick to the periodic billing schedule as per the Order. The billing 
system followed in Nalco is called Running Account Bills (RA Bills) to be generated in 
prescribed format through ERP system based on measurement of work done during a period with 
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certification by Contractor and approval by EIC/MIC. RA Bills will be sequentially numbered 
and the last RA Bill will be called nth RA & Final Bill.  

26.2 Period of raising RA Bill and GST Invoice will normally be 1 month unless otherwise specified in 
Special Condition of Contract (Annexure-B3). GST Invoice amount should always match to RA 
Bill / Final Bill amount. 

26.3 The RA Bill (in duplicate) will be accompanied by  
26.3.1 Joint Measurement Sheet signed by Contractor & EIC/MIC. 
26.3.2 R.A. Bill Form signed by Contractor & EIC/MIC.  
26.3.3 Human Resource Dept. (HRD) Clearance (if applicable) 
26.3.4 Safety Certificate in 1st RA Bill issued by Safety Dept  
26.3.5 Any other document required by EIC/MIC or as per directive from statutory authorities. 
26.3.6 Deviation statement once the executed value reaches 80% of the Order value.  

26.4 Similarly, in addition to above the Final Bill (in quadruplicate) will be accompanied by 
26.4.1 Material Reconciliation Statement for Free Issue Material, (if applicable) 
26.4.2 Stores Issue Voucher, Stores Return Voucher, Material Transfer Voucher if any. 
26.4.3 No claim certificate duly signed by the contractor.(Annexure-C28) 
26.4.4 No due certificate from suggested by MIC. (Annexure-C28) 
26.4.5 Work Completion certificate from EIC/MIC. (Annexure-C29) 
26.4.6 Deviation Statement 
26.4.7 Handing over / taking over certificate (wherever applicable) 
26.4.8 Satisfactory commissioning protocol (wherever applicable) 
26.4.9 Royalty clearance certificate (wherever applicable) 
26.4.10 Electrical License (if required) 
26.4.11 Dismantling of Temp Structure, Disconnection of Water/Elect. & Clearance of Charges.  

Note: - Certificates not applicable to a particular work will be certified by the MIC. 
26.4.12 Anti-Profiteering Declaration Format. 
26.4.13 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of 

Supply of Service. Therefore RA/Final Bill must be submitted within 15 days from the 
end of the billing period. Any delay more than 30 days from Completion of Work will be 
considered as a failure in contractual terms and the contract may be closed ex-parte on 
the basis of certification of measurement and amount payable/recoverable considering all 
recoveries into account by the EIC/MIC. Decision of EIC/MIC shall be final & binding 
on the contractor. Besides above, the contractor may be treated as dormant or non-
responsive and may affect assignment of further business to the vendor. 

26.5 Party has to provide the copy of the Income Tax Return for each of the two previous Financial 
Years for which due date of filling of Income Tax Return has expired with self-certification is 
mandatory along with each GST Tax Invoice else suitable provisions of Act will be applicable. 

26.6 Vendor  / Party categorised / designated as "specified person" under Section 206AB of Income 
Tax Act, 1961 shall be liable for TDS at higher rate as provided under the said section, by 
NALCO. So, Vendors / Contractors are advised to submit self-certified copies of Income Tax 
return (ITR) for each of the Two Previous Years for which due date for filling of ITR has expired, 
along with the Invoice / Bill so as to facilitate NALCO, verify the applicability of Section 206AB. 

27.0 PAYMENT TERMS: 
27.1 The contractor will complete the measurement of work done for the billing period in consultation 

with EIC/MIC. They will process the RA Bill along with necessary documents as defined under 
“Billing & Invoicing” for release of payment. It will be processed for release of payment after 
deductions in compliance to different statutes and retentions as recommended by EIC/MIC. 
Amount payable will be subjected to further adjustments against outstanding receivables against 
the vendor if any. The net amount will be paid online through RTGS/NEFT/IMPS/Internet 
Banking or any other online facility provided by our banker. Charges if any levied by respective 
banks, is to be borne by respective parties.  
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27.2 If the contract value is Rs.20,000/- or less, full and final bill will be admitted. 
27.3 Payment against RA Bill will be considered only when the remaining period of the contract is 

not less than Billing Period defined in the contract or the remaining value of contract is not less 
than average periodic value executed up to previous RA Bill. In case the remaining period of 
contract is less than the billing period or the remaining value of contract is less than average 
periodic value executed up to previous RA Bill, specific declarations that “Final Bill will be 
submitted in time” will be sought from the contractor with certification by EIC/MIC before 
processing of RA Bill. 

27.4 On award of the contract to the successful bidder, it becomes mandatory by the bidder to enclose 
a deviation statement with RA bill once the executed value of the work has reached 80% of the 
awarded value.  

27.5 In case of Lump sum / Turnkey contract, the payment shall be released according to approved 
Billing schedule and Payment Terms specified in special conditions of contract. 

27.6 Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new 
return) of NALCO. If the vendor fails to comply for two consecutive periods against one order, 
no further payment will be released till compliance is made by ‘FILLING’ up to last period. If a 
vendor submits proof of filing GSTR1 duly authenticated by Vendor on the Main page 
containing Nalco’s GSTIN with ‘FILLED’ status and detail list of invoices generated from their 
GST login, for Invoices already paid by Nalco, then basic amount of subsequent Invoices may be 
released. However, GST withheld will be released after checking of GSTR2A. 

27.7 GST TDS as applicable at the prevailing rate on the gross amount billed shall be deducted from 
the contractor’s bill.  

27.8 Cess will be deducted from Gross bill value as per Building and Other Construction Workers’ 
(RE&CS) Act 1996 for Township construction contracts. (construction, alteration, repairs, 
maintenance, demolition in relation to buildings, streets, roads, drainage, electrification, 
distribution of power, water works, communication works etc.) 

27.9 Payment against Final Bill will not be released if royalty clearance certificate as stated under 
Royalty Clearance is not submitted by the vendor.   

28.0 PRICE VARIATION FOR LABOUR: 

28.1 Price variation for Labor (Wherever applicable): On subsequent revision of applicable 
minimum wages to be notified by NALCO from time to time the differential wage and 
associated components will be reimbursed based on actual payment to workmen, excluding OT 
amount and Administrative Charges on production of documentary proof to HR Dept regarding 
payment through bank. 

29.0 PRICE VARIATION FOR FUEL 

Price variation on Fuel is normally not allowed. If price variation on Fuel is applicable it will be 
regulated as per the Special Conditions of Contract (Annexure-B3). 

30.0 DEFECT LIABILITY PERIOD (DLP):   

30.1 The DLP shall be governed by the detailed terms and conditions stipulated in clause 65 and 68 of 
GCC. The defect liability period shall be reckoned from the date of completion of the contract 
period for supply and workmanship unless mentioned otherwise in Scope of Work / Special 
Condition of Contract. Duration of DLP is mentioned at Sl. No. 9 of F-02 form of contract details, 
Annexure-B1.  

30.2 DLP for SPECIALISED WORKS:  

30.2.1 Water proofing (Below or above ground) and Roof treatment works -10 YEARS 

30.2.2 Post construction Anti-termite treatment     -  5 YEARS 

30.2.3 Weather proof Paint works       -  4 YEARS 
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30.3 In some cases appropriate DLP can be considered depending upon the nature of the job. 

31.0 CONTRACTOR’S OBLIGATIONS AND PENALTY FOR NON-COMPLIANCE: The contractor 
shall abide by the following obligations during execution of contract against deployment of contract 
labours. 

31.1 If found suitable, Preference for engagement of labourers under NALCO’s contractors 
establishment may be given to the land affected persons. 

31.2 The Contractor shall not engage any contract labour having unsound mind, criminal record, and 
poor health or having record not suitable from security point of view to NALCO. 

31.3 The contractor has to ensure that no contract labour should enter the plant/work premises without 
valid photo pass. 

31.4 The contractor shall ensure that no contract labour should leave the work place/plant before time 
without authorization/gate pass/ permission of the representative of contractor, to check frequent 
entry/exit, which may also cause security/administrative inconvenience. 

31.5 The disputes of the Contractor’s labourers are to be settled by individual contractor. In no case 
NALCO, as the Principal Employer will enter into the matter except witnessing the proceedings, 
if required by the Statutory Authorities. 

31.6 The contractor shall have valid labour license during the execution of the contract, wherever 
applicable. The contractor shall not engage child labourers, in compliance to statutory 
requirement. 

31.7 PF & ESI A/c Codes: The contractor must possess independent Account Codes from the 
concerned Regional Provident Fund Commissioner for PF and also independent Account Code 
from the concerned Regional Director, ESIC for ESI, as applicable. 

32.0 RECOVERY TOWARDS COMPENSATION FOR DELAY:  

32.1 Repetitive O&M Contracts – Recovery towards compensation for delay shall not be applicable 
for this type of contract, unless otherwise mentioned separately in Special Conditions of Contract 
(Annexure-B3).  

32.2 Other Contracts- Recovery towards compensation for delay shall be applicable for this type of 
contract. In case the contractor fails to complete the work within the stipulated period, the 
contractor shall be liable for a penalty @ 1% (one) of the contract value per week of delay 
subject to a maximum of 10% (Ten) of the value of the contract, unless otherwise mentioned 
separately in the Special conditions of contract. (Annexure-B3). GST as applicable shall also be 
recovered. 

33.0 BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST 

33.1 Blacklisting : Blacklisting of any agency/ firm/ contractor working with the Company may be 
resorted to in following cases:  

33.1.1 If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, 
following prosecution under the normal process of Law for an offence involving moral 
turpitude in relations to business dealings; 

33.1.2 If security considerations including the question of loyalty to the State warrant as per 
recommendations of Ministry of Home Affairs.  

33.1.3 If there is justification for believing that the Proprietor or Partner or Director (or 
Employee) of the Firm has been guilty of malpractices such as bribery, corruption, 
cheating, fraud, substitution of bid or theft or any other illegal activities while carrying 
out the work etc.  

33.1.4 If the Firm refuses/fails to return the Company's dues without adequate cause;  

33.1.5 If the Firm is blacklisted by any Department of the Central Government/ State 
Government.  
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33.1.6 If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has 
received notice from the concerned department of Central / State Govt.  

33.1.7 Misbehavior/ threatening of departmental supervisory staff during work execution.  

33.1.8 Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.  

33.1.9 Persistent & intentional violation of important conditions of contract.  

33.1.10 Submission of false/ fabricated/ forged documents for consideration of a bid.  

33.1.11 If declared bankrupt or insolvent.  

33.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but 
removing the name from the registered vendors of NALCO is justified in the interest of the 
company, the firm/company shall be banned from doing business with NALCO for a period up 
to 3 years but not less than one year. The reasons for banning are listed below. This list is 
illustrative only and not exhaustive. 

33.2.1 Any failure to execute the contract satisfactorily. 

33.2.2 Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within 
the premises of the company (Plant or Township) by the contractor or their workmen.  

33.2.3 Defaults such as failing in disbursements of wages of the workmen/contract labourers in 
time at least twice in a contract period. 

33.2.4 Submission of false declaration / documents in the offer. 

33.2.5 Misconduct / misbehavior of the contractor or any of the workers engaged by them. 

33.2.6 Non-compliance of environment, safety and health requirements including use of proper 
PPEs. 

33.3 Suspension of Business: Temporary Suspension of business may be ordered without any notice, 
where full enquiry into the allegation is pending and may entail the blacklisting of the firm/ 
party/ contractor, if the allegation is proved.  

33.4 Delisting from Vendor List against all Contracts: 
33.4.1 Party's performance is being evaluated through online assessment system by the 

respective Managers-in-Charges for the works being executed at site / at party's premises. 

33.4.2 The assessment ratings are reviewed and the contractors are reminded for improvement in 
next assessment period if their performance rating is poor. 

33.4.3 If two consecutive assessments of a contract are Very poor in a single evaluation / Safety 
& Environmental requirements compliance is not O.K. / SA 8000:2008 Compliance is 
not OK, then the concerned Vendor will be delisted for one year for that particular job 
subject to approval by Competent Authority of NALCO and the vendor will be intimated 
through a letter. 

33.4.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of 
the de-listment period and subsequent approval by Competent Authority of NALCO.  

33.4.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be 
delisted. 

33.4.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in-
charge, the vendor may not be considered in future tender for similar jobs. 

33.5 Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be 
put under holiday list for a period of one year.  

33.6 NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond the same 
in cases of debarring/ blacklisting/ banning/ suspension of business with the party. 

33.7 If any varying of conflicting situation arises in any of the document forming part of the 
Contract, NALCO’s decision with regard to intention/interpretation of the document and 
the decision shall be final and binding on the parties. 
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34.0 TERMINATION OF CONTRACT:  
34.1 If the performance is found unsatisfactory during the period of contract, the contract will be 

terminated with short notice of 15 days and the same shall be carried out by any other agency at 
the risk & cost of the contractor. Other penal actions such as forfeiture of Performance Security 
Deposit and debarring the contractor for participating in future tenders of NALCO may also be 
taken as per clause no. given in this Annexure-A1. 

34.2 If the Government of India or any Statutory Authority/empowered to do so, decides/directs to 
terminate the Contract, the contract shall be terminated without any notice and for that contractor 
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. 
The settlement of the dues of contractor shall be done on the basis of execution of actual work in 
accordance with the terms & conditions of contract. 

34.3 Short Closure of Contract:  NALCO reserves the right to short close the contract by serving 15 
days’ notice to the contractor, when either of the contract value is executed or the assigned BOQ 
quantity is exhausted. The decision of NALCO in this regard shall be final & binding on the 
contractor.  

35.0 ARBITRATION:   

The clause No.87 of General Conditions of contract shall be applicable incase of any dispute or 
difference whatsoever, which may arise at any point of time. Subject to all other provisions contained in 
clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rule made there under, and for the time being in force shall 
apply to the arbitration proceeding under this clause. 

36.0 CONTRACT CLOSURE: 
36.1 Completion of work assigned through the contract within contractual period is both a contractual 

obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco. 
Closure of contract is achieved in stages through contractual terms or through mutual 
agreement/settlement. Submission of Final Bill is the 1st stage of closure. Successful completion 
of Defect Liability Period and Performance Guarantee Period is the 2nd Stage of closure. 
Settlement of all outstanding payables and receivables is the 3rd stage of closure.   

36.2 It will be the responsibility of the Contractor in all three stages to lodge necessary claims with 
EIC/MIC and settle it as follows.  

36.2.1 1st stage - Submission of Final Bill, and Performance Guarantee Bond (PGB) maximum 
within 3 months from the end date of contract period.  

36.2.2 2nd stage - Submission of Claim letter for release of SD/PBG maximum within 15 days 
from the date of closure of Guarantee/DLP. 

36.2.3 3rd stage - Settlement of all outstanding relating to the Contract, before release of 
Contract Completion Certificate (Annexure-C29) by EIC/MIC with concurrence of 
Finance regarding Contract Execution Value.  

37.0 Energy Management System (ISO 50,001) Requirement: 
 

37.1 Mandatory guidelines for saving any form of energy:- 
Energy is lifeline of an Organization and SMELTER / CPP , NALCO is  implementing  Energy 
Management Systems (EnMS) – ISO 50001 in all activities. The contractual service providers are 
advised to train his workmen for practicing   the   following “Dos & Don’ts” while executing the 
assigned work at site. 
 

WHAT TO DO? WHAT NOT TO DO? 
1. Use compressed air for instrument 

cleaning if advised by NALCO   
1. Never open any compressed air for 

body / dress/ vehicle cleaning.  
2. Close water line valves if they are in open 

condition  
2. Never allow any water line in open 

condition.  
3. Use water for instrument equipment 3. Never use any water line of the plant 
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cleaning if advised by NALCO   for cleaning of bicycles / vehicles. 
4. Use LPG for cooking if at all required  4. Never use any electrical heater for 

cooking or room heating. 
5. Switch off lights/ fans in day time when 

not required 
5. Never waste electricity in any way.  

6. Touch only that part of equipment for 
which you are authorized by the Engr. I/C  

6. Never touch any isolators / switches of 
any equipment. 

7. Handle coke, pitch, oil (FO, HSD, LDO) & 
LPG with due care as they are costly. 

7. Never waste any quantity coke, pitch, oil 
(FO, HSD, LDO) & LPG a drop of any 
types of oil . 

 
 

37.2 The Energy Policy of NALCO is attached. The Service Provider needs to comply all the 
requirements of the Policy in consultation with the Manager-in-Charge of the contract. 
 

38.0 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding 
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall 
respond to such queries within a reasonable time. 
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ANNEXURE-A2 
SAFETY GUIDELINES 

Special Terms and Conditions of the Contract against Electrical Safety 

1- The Contractor shall ensure proper safety of all the workmen, materials, and equipments belonging to 
him or to NALCO or to others, working at the site. The Contractor shall also be responsible for 
provision of all safety notices and safety equipment required both by the relevant legislations and the 
Engineer as he may deem necessary. 

2- All equipments used by Contractor shall meet Indian/ International Standards and where such standards 
do not exist, the Contractor shall ensure these to be absolutely safe. All equipments shall be strictly 
operated and maintained by the Contractor in accordance with manufacturer's operation Manual and 
safety instructions and as per Guidelines / Rules of NALCO in this regard. 

3- Periodical Examinations and all tests for all lifting/hosting equipment & tackles used by the contractor 
shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 
Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and 
tests shall be properly maintained by the contractor and will be promptly produced as and when desired 
by Engineer or by the person authorized by him. 

4- The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 
workman according to the need, as may be directed by Engineer who will also have right to examine 
these safety equipments to determine their suitability, reliability, acceptability and adaptability. The 
Contractor shall provide safe working conditions to all workmen and employees at the Site including safe 
means of access, railings, ladders, scaffoldings etc. The scaffoldings shall be erected under the 
control and Supervision of an experienced and competent person. For erection, good and standard 
quality of material only shall be used by the Contactor. 

5- The Contactor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging 
to the Owner or other contractors under any circumstances, whatsoever, unless expressly, permitted in 
writing by NALCO to handle such fuses, wiring or electrical equipment. 

6- Before the Contractor connects any electrical appliances to any plug or socket belonging to the other 
Contractor or Owner, he shall : 

a) Satisfy the Engineer that the appliances are in good working condition. 

b) Inform the Engineer of the maximum current rating, voltage and phases of the appliances. 

c) Obtain permission of the Engineer detailing the sockets to which the appliances may be connected. 

7- No work shall be carried out on any live equipment unless otherwise the equipment is declared safe by 
the Engineer and a permit to work shall be issued by the Engineer. The Contractor before any repair work 
is carried out on electric lines/equipments whether live or dead shall provide suitable type and 
sufficient quantity of tools to electricians/ workman etc. 

8- In case of any accident during the activities undertaken by the Contractor thereby causing any minor or 
major or fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of 
the Contractor to promptly inform the same to NALCO's Engineer and also to all the authorities 
envisaged under the applicable laws. 

9- The Contractor shall follow and comply with all NALCO Safety Rules, relevant provisions of applicable 
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from 
time to time without any demur, protest or contest or reservation. In case of any unconformity between 
statutory requirement and NALCO Safety Rules referred above, the later shall be binding on the 
contractor unless the statutory provisions are more stringent. 
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10- The Contractors shall provide suitable latest Personal Protective Equipments of prescribed standard to 
all their employees and workmen according to the need. The Engineer I/c shall have the right to 
examine these safety equipments to determine their suitability, reliability, acceptability and 
adaptability. The contractor should also ensure these before their use at worksite. 

11- Wherever the workers are exposed to the hazards of falling from height, the contractor shall provide full 
harness safety belts fitted with fall arresting systems to all the employees working at higher elevations 
and life line wire rope with turn buckles for anchoring the safety belts while working or moving at 
higher elevations. Safety nets shall also be provided for saving them from fall from heights and such 
equipment should be in accordance with BIS standards. The contractor must get a permit to work at 
height from the Engineer-in-Charge before starting the job. 

12- The contractor should ensure that all electrical installations at the site comply with the requirements of 
latest electricity acts / rules. 

13- The contractor shall take all adequate measures to prevent any worker from coming into physical contact 
with any electrical equipment or apparatus, machines or live electrical circuits which may cause electrical 
hazards during the work. The contractor shall provide the sufficient ELCBs / RCCBs for all the portable 
equipments, electrical switchboards, distribution panels etc. to be used by him to prevent electrical shocks 
to the workmen. 

14- In case of fire in electrical installations, all electrical supplies are to be disconnected first to the affected 
system. Fire-fighting at the initial stage may be initiated with the CO2, Dry Powder etc. Water will never 
be sprinkled onto live electrical system. 

15- Before starting any job the Contractor will be responsible for the following  - 

a. Ensuring safe components/equipments are used. 

b. Providing earth leakage circuit breakers on all electrically operated power 
tools/equipments. 

c. Inspecting power tools before use and ensuring defective tools are discarded. 

d. Using 3 core cable and 3 pin plugs for all portable tools and ensuring its earthing. 

e. Authorized electrician is only attending all electrical job as per latest Electrical Rules & CEA 
guide lines. 

f. Ensuring double earthing to all equipments. 

g. Ensuring all the electrical system is as per Indian Electricity Rules. 

h. Disconnecting and removing all unwanted cables and wires from electrical system. 

i. Identification Marks and Numbers are clearly being marked on all electrical 
distribution boards, switchboards etc. used by the Contractor. 

j. All electrical system components being protected against damage. 

k. All electrical joints are being tested to meet the standards. 

l. Hand lamps are providing with suitable guards. 

m. Providing personal protective equipments including electrical safety shoes, rubber 
gloves etc. as per the enclosed PPE matrix. 

n. Ensuring unauthorized person shall not have access to electrical system. 

o. Protecting all live parts. 

p. Ensuring all fuses are replaced with actual current rating. 
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ANNEXURE-A3 
LIST OF PPEs TO BE ISSUED TO ALL THE CONTRACTUAL EMPLOYEES BY THE 

CONTRACTOR FOR USE DURING THE EXECUTION OF JOB AT SITE. 
 

(PPE MATRIX) 
 

PARTS TO BE 
PROTECTED 

PERSONAL PROTECTIVE 
EQUIPMENT 

PROTECTION AGAINST REMARKS 

HEAD INDUSTRIAL SAFETY 
HELMET 
(IS:2925-1975) & subsequent 
revision thereof, if any. 

FALLING OBJECTS  

EYE ZERO POWER GOGGLES 
WITH SIDE FILTER 
PROTECTION 

EYE INJURY DUE TO 
FLYING OBJECTS. 
INJURY DUE TO 
SPARKS AND FLAMES. 

 

EAR A) EAR PLUG (FOAM) 

B) EAR MUFF  

HEARING LOSS IN 
HIGH NOISE AREAS 

 

RESPIRATORY 
SYSTEM 

DUST RESPIRATOR WITH 
FILTER/ NOSE MASK 
FILTER 

INHALATION OF 
HARMFUL DUST. 

 

BODY SAFETY BELT,  
 

ARC FLASH SUIT 

FALL FROM HEIGHT, 
ELECTRICAL FLASH 
OVER. 

 

HAND ELECTRICALLY TESTED 
ELECTRICAL RESISTANT 
HAND GLOVES WITH 
CERTIFICATE (IS: 4770-1968) 
& subsequent revision thereof, 
if any. 

ELECTRIC SHOCK  

FOOT A) INDUSTRIAL SAFETY 
SHOE WITHOUT STEEL 
TOE. 

B) GUM BOOT 

 

A) ELECTRICAL SHOCK 
B) CABLE GALLERIES, 

MUDDY AREAS ETC. 
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PPE MATRIX ( CPP PLANT) 
 
Major activity Safety 

Shoe 
Safety 
Helmet

Safety 
Goggles

Hand Gloves Face 
Shields 

Safety 
Belt 

Dust 
control 
mask 

Ear 
plugs/ 
muffs 

Personal 
alert 
alarm 

Crawl 
board 

SCBA 
sets 

Working at 
height 

Y Y Y Y NR Y Y Y NR NR NR 

Excavation/earth 
work 

Y Y Y Y NR NR Y Y NR NR NR 

Working in noisy 
area 

Y Y Y Y NR NR Y Y NR NR NR 

Working in 
dusty area 

Y Y Y Y NR NR Y Y NR NR NR 

Coal compaction 
/handling 

Y Y Y Y NR NR Y Y NR NR NR 

Sand blasting Y Y Y Y NR NR Y Y NR NR NR 
Riveting Y Y Y Y NR NR Y Y NR NR NR 
Chlorine gas 
leakage 
attending 

Y Y Y Y Y NR NR NR NR NR Y 

Working on 
fragile roof 

Y Y Y Y NR Y Y Y NR Y NR 

Electrical panel 
checking 

Y 
 

Y Y Y 
TESTED 
RUBBER 

HANDGLOVES 

NR NR Y Y NR NR NR 

Gas Storage 
shed checking 

Y Y Y Y Y NR Y Y NR NR NR 

Confined space 
checking 

Y Y Y Y NR Y Y Y Y NR Y 

  
 Note : Y – yes,  NR :  not required,  SCBA : self contained breathing apparatus, PPE : personal protective 

equipment. 
 
 PPEs shall be selected depending on combination of job and site conditions. 
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               AREA WISE / JOB WISE PPE REQUIREMENTS SMELTER PLANT                                         

1. CARBON AREA 
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 

2-2002 OR its equivalent. 
2. For Bake Oven area Industrial Safety Shoes with 4” ankle height 

having Nitrile sole as per IS 15298 Part-II -2002 or its equivalent. 
3. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or 

its equivalent. 
4. Safety Helmet as per IS 2925:1984, material-HDPE. 
5. Full body harness as per IS 3521 or its equivalent. 
6. Cotton / Leather Hand Gloves as per latest IS mark or its 

equivalent 
7. Dust / Mist Respirator shall be FFP2 SL Class as per IS: 9473-

2002 or its equivalent. 
8. Apron (Pin repair Shop) 
9. Head Cover & Apron (Coke & Pitch handling area) 
10. Pitch / Fume respirator as per IS 14166:1994 or its equivalent. 
11. Safety Helmet with visor as per latest IS or its equivalent {for 

induction furnace & ladle cleaning of RS (O)}. 
12. Safety goggle with blue glass as per latest IS or its equivalent {for 

induction furnace & ladle cleaning of  RS (O)} 
13. Special nose mask against fumes & odour as per latest IS or its 

equivalent for Baking Furnace. 

5. POT LINE (Mechanical & Operation) 
1.  Industrial Safety Shoes with 4” ankle height as per IS 15298 

Part 2-2002 or its equivalent. 
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 

or its equivalent. 
3. Safety Helmet as per IS 2925:1984, material HDPE. 
4. Safety Goggles as per IS 5983 or its equivalent. 
5. HF Nose Mask shall be FFP2 SL as per IS 9473-2001 or its 

equivalent. 
6. Cotton / Leather Hand Gloves as per latest IS mark or its 

equivalent.  
7. Safety helmet with visor as per latest IS or its equivalent. 
8. Ear Plug / Muff as per latest IS or its equivalent. 
9. Apron, Leg Guard as per latest IS or its equivalent. 
10. Full body harness as per IS 3521 or its equivalent 
 

2. CIVIL WORK 
1. Protective Footwear as per latest IS mark or its equivalent 

(Ladies & Gents).                                                                                                        
2. Safety Helmet as per IS 2925:1984, material HDPE. 
3. Dust / Mist Respirator shall be FFP2 SL class as per IS: 

9473-2002 or its equivalent. 
4. Hand Gloves 
5. Full body harness as per IS 3521 or its equivalent 
6. Safety Net as per latest IS mark. 
 

6. HORTICULTURE WORK 
1. Protective Footwear as per latest IS mark or its equivalent 

(Ladies & Gents).                                                                                                                             
2. Safety Helmet  as per IS 2925:1984,material HDPE 
3. Safety Goggles as per IS 5983. 
4. Dust / Mist Respirator shall be FFP2 SL class as per IS:9473-

2002 
5. Cotton Hand Gloves & Rubber Hand Gloves as per latest IS 

mark. 
6. Organic vapor nose mask as per latest IS mark or its 

equivalent. 
7. Full body harness as per IS 3521 or its equivalent 

3. CAST HOUSE (Mechanical & Operation) & Rolling Plant 
02) Industrial Safety Shoes with 4” ankle height as per IS 15298 

Part 2-2002 or its equivalent. 
03) Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 

or its equivalent 
04) Safety Helmet as per IS 2925:1984,material HDPE  
05) Safety Goggles as per IS 5983 or its equivalent. 
06) Cotton / Leather Hand Gloves 
07) Dust / Mist Respirator 
08) Leather Leg Guard 
09) Helmet with Visor (Skimming Area) 
10) Apron (Direct Sow Casting Area & Ingot Skimming Station) 
11) Ear Plug / Muff (Billet Casting Area) of latest IS mark. 
12) Full body harness as per IS 3521 or its equivalent   
13) Safety helmet with visor as per latest IS or its equivalent 

7. MISCELLANEOUS WORK 
MES, CRS, CENTRAL STORES, LAB, UTILITY & 
DESPATCH, FINANCE,PLANT HRD & ADMINISTRATION. 
 Safety Helmet as per IS 2925:1984,material HDPE 

1. Industrial Safety Shoes as per IS 15298 Part 2-2002/ or its 
equivalent/Protective Footwear   as per latest IS mark or its 
equivalent (Ladies & Gents).                                                                                                                       

2. Safety Goggles as per IS 5983. 
3. Cotton / Leather Hand Gloves 
4. Ear muff/Ear plug (Utility) of latest IS mark or its equivalent. 
5. Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-

2002. 
6. Rubber / Surgical hand gloves (for acid / alkali use and at the 

time of chemical analysis) Lab. 
7. Full body harness as per IS 3521 or its equivalent 
8. Safety helmet with visor as per latest IS or its equivalent 

4. ELECTRICAL WORKS 
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 or its equivalent. 
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its equivalent.  
3. Safety Helmet as per IS 2925:1984,material HDPE or its equivalent 
4. Safety Goggles of latest IS mark or its equivalent.  
5. Rubber Hand Gloves (for 6.6 / 11 KV test) as per latest IS or its equivalent. 
6. Dust / Mist Respirator of latest IS mark or its equivalent. 
7. Full body harness as per IS 3521 or its equivalent. 

Note:  1. The PPEs issued must confirm to latest IS / DGMS approved or its equivalent standard. 
 2. In case of damage of any PPE of workmen the same shall be replaced by the contractor irrespective of the  time of use. 

3. Frequency of issue 
Sl Item Frequency of issue 
1 Industrial Safety Shoe 1 pair per year. 
2 Safety Helmet 1 No per 2 yrs. 
3 Safety Goggles 1 No per year 
4 Nose mask 4 Nos per month 
5 Cotton hand gloves 3 pairs per month 
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PPE REQUIREMENTS IN VARIOUS AREAS OF CPP 
 

1. MECHANICAL AREA 
(i) Industrial Safety Shoes as per IS 15298 Part-II-

2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-

HDPE or ABS. 
(iii) Full body harness as per IS 3521 or its equivalent. 
(iv) Cotton/Leather Hand Gloves as per latest IS mark 

or its equivalent. 
(v) Dust/Mist Respirator shall be FFP2 SL Class as 

per IS:9473-2002 or its equivalent. 
(vi) Safety goggles as pr latest IS or its equivalent. 
(vii) Boiler Suit/Apron. 
 

6. POWER HOUSE OPERATION: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 

or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE 

or its equivalent. 
(iii) Safety Goggles as per IS 5983 or its equivalent. 
(iv) HF Nose Mask shall be FFP2 SL as per IS 9473-

2001 or its equivalent 
(v) Cotton Leather Hand Gloves as per latest IS mark 

or its equivalent. 
(vi) Ear Plug/Muff as per latest IS or its equivalent. 
(vii) Gum boot  
(viii) Boiler suit / apron 

2. CIVIL WORK 
(i) Industrial Safety Shoes as per  IS 15298 mark. 
(ii) Safety Helmet as per IS 2925:1984, material –

HDPE or ABS. 
(iii) Dust/Mist Respirator shall be FFP2 SL Class as 

per IS:9473-2002 or its equivalent. 
(iv) Hand Gloves 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Safety Net as per latest IS mark. 
(vii) Gum Boot depending on job requirement 
(viii) Safety Goggles 

7 HORTICULTURE WORK 
(i) Industrial Safety Shoes as per 15298 
(ii) Safety Helmet as per IS 2925:1984, material HDPE 
(iii) Safety Goggles as per IS 5983. 
(iv) Dust/Mist Respirator shall be FFP2 SL Class as per 

IS:9473-2002. 
(v) Cotton Hand Gloves & Rubber Hand Gloves as per 

latest IS mark. 
(vi) Full body harness as per IS 3521 or its equivalent. 

3. CHP  WORK 
(i) Industrial Safety Shoes with as per IS 15298 Part-

II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-

HDPE. 
(iii) Safety Goggles as per IS 5983 or its equivalent. 
(iv) Cotton/Leather Hand Gloves. 
(v) Dust/Mist Respirator 
(vi) Ear Plug/Muff of latest IS mark. 
(vii) Full body harness as per IS 3521 or its equivalent. 
(viii) Special nose mask for coal dust. 
(ix) Gum Boot depending on job requirement. 
(x) Full body Apron. 

8 MISCELLANEOUS WORK AREAS: 
(i) Industrial Safety Shoes as per 15298 
(ii) Safety Helmet as per IS 2925:1984, material HDPE 
(iii) Safety Goggles as per IS 5983. 
(iv) Cotton/Leather Hand Gloves 
(v) Ear Muff/Ear Plug (Utility) of latest IS mark or its 

equivalent. 
(vi) Dust/Mist Respirator shall be FFP2 SL class as per 

IS: 9473-2002. 
(vii) Rubber/Surgical Hand Gloves (for acid/alkali use 

and at the time of chemical analysis) Lab. 
(viii) Full body harness as per IS 3521 or its equivalent. 

4. ELECTRICAL WORKS: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE or its equivalent. 
(iii) Rubber Hand Gloves as per latest IS or its equivalent. 
(iv) Dust/ Mist Respirator of latest  IS mark or its equivalent. 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Arc flash suit / apron / jacket.  
(vii) Safety Goggles 

5 DM Plant & Water Treatment Plant: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984aterial-HDPE or AQBS. 
(iii) Hand Gloves for chemical handling as per latest IS or its equivalent. 
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent. 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Acid / Alkali suit / apron / jacket.  
(vii) Safety Goggles 

** For scaffolding / Temporary platform preparation, only MS Pipes / angles are allowed. 
Note:  
1. The PPEs issued must confirm to latest IS/DGMS approved or its equivalent standard. 
2. In case of damage of any PPE of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of 

use. 
3. Frequency of issue: 

Sl. No. Item Frequency of issue 
1 Industrial Safety Shoe 1/Year 
2 Safety Helmet ½ Year 
3 Safety Goggles ½ Year 
4 Nose Mask 4/Month 
5 Cotton Gloves 3/Month 
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ANNEXURE-A4 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
  

 
Date of issue Issued by 

 
20.10.2020 

 
Group General Manager ( CPP) 

CORPORATE ENVIRONMENTAL POLICY 
 
In recognition of the interest of the society in securing sustainable industrial 
growth, compatible with a wholesome environment, NALCO affirms that it 
assigns high importance to promotion and maintenance of a pollution-free 
environment in all its activities. 

 
Objectives 
 To use non-polluting and environment-friendly technology. 
 To monitor regularly air, water, land, noise & other environmental 

parameters. 
 To constantly improve upon the standards of pollution control and 

provide a leadership in environment management. 
 To develop employees awareness on environmental responsibilities and 

encourage adherence to sound environmental practices. 
 To work closely with Government and local authorities to prevent or 

minimize adverse consequences of the industrial activities on the 
environment. 

 To comply with all applicable laws governing environment protection 
through appropriate mechanisms. 

 To actively participate in social, welfare and environmental development 
activities of the locality around its units. 

Commitment 
We dedicate ourselves to ensure a green and wholesome environment in all 
areas of our operations for sustainable industrial growth and to set 
standards in environmental management. 

  Sd. 
       Place: Bhubaneswar Chairman-cum-Managing Director 

Date:   30.09.2020 



 
 

Subject: FORMATION OF ASH MOUND (6TH PHASE) 
OVER ASH POND-II ABOVE 119 MRL OF 
CAPTIVE POWER PLANT,NALCO, ANGUL 

Page: 37 of 146  

 

 

TENDER No.:  
CPP/T&C/820/MC-5306/NIT/2024/208 

ANNEXURE-A5 
 

 

 

Date of issue Issued by 
 

20.10.2020 
 

Group General Manager (CPP) 

 
National Aluminium Company Limited 

CIN: L27203OR1981GOI000920 
OCCUPATIONAL HEALTH & SAFETY POLICY 

NALCO is committed to maintaining a Safe, Healthy and Sustainable work 
environment in all its operations. This shall be achieved by: 

 Focusing on prevention of Accidents and Occupational Health issues. 
 Complying with all legal requirements and other requirements related to Safety & 

Occupational Health of persons, and establishing clearly defined goals and procedures to 
achieve the same. 

 Ensuring Safety & Health of all employees and contract workers in its premises, 
including those involved in transportation, cleaning and other such activities. 

 Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and 
Risk Assessment by both internal and external qualified persons. 

 Considering aspects related to Safety and Health of personnel as well as 
environmental issues at the time of procurement of equipment and selection of 
technologies. 

 Ensuring health of persons in the peripheral locations, likely to be affected by our 
operations. 

 Periodically monitoring and reviewing Safety & Occupational Health issues at 
relevant levels, including the highest levels. 

 Communicating Safety Hazards and Health related issues to all concerned through 
suitable means, including training. 

 Consulting and ensuring participation of workmen or their representatives in Policy 
implementation, identification of potential issues and formulation of measures to 
address the same 

 Considering Health & Safety performance of individuals at different levels during 
their career advancement, as per Nalco’s Policy. 

 Establishing and maintaining suitable set-up with competent persons to monitor and 
bring to the notice of the management any issues related to unsafe conditions and 
practices. 

 Striving for continual improvements, exceeding statutory compliance levels, wherever 
feasible. 

 

Place: Bhubaneswar     Sd/- 
Date: 30.09.2020   Chairman-cum-Managing Director 
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Date of issue Issued by 
 

20.10.2020 
 

Group General Manager ( CPP) 

QUALITY POLICY, GUIDING PRINCIPLES AND COMMITMENT 
 

Quality will form the core of our business philosophy, Meeting the needs 
and expectations of the customer and consistently improving our systems 
and work ethos will be our chosen path in achieving excellence in business 
and fulfilling our social obligations. 

Guiding Principles: 
 To ensure a healthy return on investment by maximizing Operational 

efficiency, Capacity utilization and Productivity. 
 To continually improve and redesign Systems, Processes and Practices 

in order to ensure error prevention and improve response time. 
 To adopt internal Customer focus as a means to external customer 

satisfaction. 
 To treat Human Resource as the key to Quality excellence and ensure 

development, involvement and satisfaction of employees 
 To ensure high quality of inputs through proactive interaction with 

suppliers. 
 To meet obligations towards the society as a responsible corporate 

citizen. 
 To provide value for money to all stake holders. 
 To follow ethical business philosophy at all times. 

Commitment 
    We dedicate ourselves to the Quality Policy and Objectives of the 
company in letter and spirit and commit to continuously strive for their 
fulfillment. 

 
Place: Bhubaneswar Sd. 
Date:  30.09.2020                                Chairman-cum-Managing Director 
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ANNEXURE-A6 

SOCIAL ACCOUNTABILITY POLICY 
We at NALCO are committed to provide a socially accountable work environment to all employees and 
uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.  
We shall achieve these by adopting a companywide culture, which will help to promote: 
 Involvement of all employees in sustenance of SA 8000:2014 Standard; 
 Conforming to all requirements of SA 8000:2014 Standard; 
 Complying with National laws, other applicable laws and other requirements to which the 

organization subscribes; 
 Respecting the International instrument as describes in the SA 8000:2014 Standard. 
 Continual improvement initiatives in all social aspects; 
 Learning and training opportunities to all employees; 
 

This policy is communicated and understood within the organization. 
 

                   Sd/- 
Date: 23.02.2017      Chairman-cum-Managing Director  

  

ENERGY POLICY 

Enhancing Energy Performance, comprehensively optimizing energy use, Energy consumption and 
energy efficiency, is a major imperative for an energy intensive industry like ours. In recognition of 
this, we focus on improvement of Energy Performance in all areas of operations with thrust on 
planning Energy Objectives based on the enshrined Guiding Principles. 
Guiding Principles 
 To Endeavour for reduction in specific consumption of energy in all forms and in all areas of 

operations. 
 To ensure availability of information and necessary resources for achieving objectives and 

targets. 
 To comply with all applicable legal, regulatory and other requirements related to energy use, 

consumption and efficiency. 
 To espouse energy efficient technology encompassing procurement of energy efficient products & 

services and design for Energy Performance improvement. 
 To carry out energy audits and energy reviews, at planned intervals, to improve energy 

performance. 
Commitment  
We affirm our commitment to continually improve our energy performance and strive for achieving the 
objectives and targets. 
                                                                                                                                         Sd/- 

Chairman-cum-Managing Director 
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ANNEXURE-A7 
 
 

GENERAL ENVIRONMENTAL REQUIREMENT (SMELTER / CAPTIVE POWER PLANT) 

 

1. The contractor should adhere to safe environmental practices and shall perform in line with the 
environment policy of the company. The contractor has to ensure efficient use of natural resources 
like water, fuel oil and lubricants. 

2. It will be the responsibility of the contractor to safely dispose off the waste generated in the 
processes of any job to the allotted location as assigned by Manager-in-charge in a manner so as to 
minimize their harmful concentration effects in the environment. 

3. The contractor should ensure that oil/grease; chemicals and toxic substances are stored/ handled 
properly so that they do not find their way into the industrial drain and the atmosphere. 

4. The contractor should make use of equipments having permissible noise limits and not polluting 
the atmosphere by any means. The contractor shall also guard against any hazardous & unsafe 
working conditions. 

5. The various activities of the contractor should not create any adverse effect on ambient air & water 
quality at work site and adjoining area. It will be the responsibility of the contractor not to cause 
damage to the afforestation/green belt created inside/ outside the plant. 

6. Contract should ensure proper awareness among workers to maintain a clean environment 
inside/outside the plant. 

7. The emission level of the vehicles, construction equipments etc deployed by the contractor should 
comply with the norms specified by statutory authorities/ acceptable standards. 

8. The contractor should avoid use of toxic and hazardous chemicals. If use of toxic and hazardous 
chemicals becomes unavoidable, their presence should be within the limits specified by the 
acceptable standards. The contractor should declare before use of chemicals, the nature of the 
chemicals i.e. Toxic/ non-toxic, hazardous/ non-hazardous to the Manager-in-charge and obtain his 
clearance before using such chemicals. 

9. The contractor should ensure that disposal of used chemicals are disposed off to the drains only 
after neutralization of the chemicals and after clearance of the Manager-in-charge. 

MINIMUM SAFETY EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR TO THE WORKMEN. 
 

1. The contractor shall provide safety shoes, safety helmets to their workmen while executing the job. 
2. Dust respirators must be used by the contractor workers working in dust area.  
3. Face shield must be used by the welders. 
4. While working on a height, Safety belt must be used by the workers. 
5. Suitable face mask must be used the contract workers while working out painting jobs. 
 

************* 
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ANNEXURE-A8 
GENERAL GUIDELINE TO BIDDER ON REVERSE AUCTION (APPLICABLE) 

1. The techno-commercially qualified bidders shall be eligible to participate in Reverse Auction Process. 

2. The price bids of techno-commercially qualified bidders shall be opened as per schedule in the 
tendering portal(CPPP).The commencement of reverse auction shall be scheduled in CPP Portal & 
the reverse auction window shall remain open for  minimum one hour from the start time. 

3. If a bidder does not participate in the Reverse Auction, the price quoted by him in the price bid shall 
be considered as the valid price of that bidder. The inter-se position of the said bidder shall be 
considered based on their position on completion of reverse auction. 

4. Starting bid price shall be the L-1 offer price received against the tender. 

5. Bid Decremental Value shall be as defined & indicated in auction creation form of CPP Portal.  

6. Auto Extension Time shall be fixed at 10 Minutes 

7. Other relevant parameters shall be displayed in the CPP Portal reverse auction window. 

8. CPP Portal Server time shall be the basis of Start time & Closing time for bidding and shall be 
binding for all. 

9. Auction flow is started and is closed after completion of the process. Once the Auction process is 
initiated the system takes over for auto auction activity. Then, comparison chart is generated. 

10. The bidders to participate in tender-cum-auction process in CPP Portal, has to log into CPP Portal 
(i.e. https://eprocure.gov.in/eprocure/app) with DSC to access the application and quote from their 
own offices/place of their choice. Once logged in, the software gives them a platform to place bids. 

11. All electronic bids submitted during the reverse auction process shall be legally binding on the 
bidder. The bid values submitted by the bidder are digitally signed by the bidders before submitting. 
The bidder, after initial submission of a bid, cannot subsequently increase the bid. They can only 
reduce their bid by the minimum permissible decrement or its multiples. The last bid submitted by 
the bidder in the Reverse Auction will be considered as the valid price bid offered by that bidder and 
will be the basis for evaluation / acceptance by Nalco. 

12. System displays L1 landed price in auction creation form and the same will be the ‘start bid’ price. 

13. Elapsed time: Shall be fixed at ten minutes. There will be auto extensions of time, every time, (by ten 
minutes) in case of any reduction recorded in the last auto-extension-time-duration. The reverse 
auction will come to a close only when there is no further reduction recorded in the last ten minutes 
slot. 

14. Maximum Seal Percentage: It is the maximum reduction that can be allowed in the bidding process 
in a single go. Higher reduction will not be allowed by the system. This protects any possible 
mistakes by bidders. For any higher discount, the bidder has to repeat the action and the system 
allows it.  

15. Only the chronologically last bid submitted by the bidder till the end of the auction shall be 
considered as the valid price bid of that bidder. Any bid submitted earlier by the bidder prior to 
submission of his last bid will not be considered as valid price bid. 

16. Final BOQ-Comparative-Chart is generated from the system, by freezing the tender at the end of 
reverse auction process. This chart contains original offer and L1 auction price details. The log details 
of the entire reverse auction process will be generated by the system once the process of reverse 
auction is completed. The above information can also be accessed by the participating bidders, once 
the reverse auction is completed. 

17. In case of disruption of service at the CPP Portal end during Reverse Auction Process, the Reverse 
Auction Process will start all over again. In such a situation, the last recorded lowest price of 
prematurely ended Reverse Auction Process, will be the ‘Start Bid’ price for the restarted process. 
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Disruption and restarting of Reverse Auction Process shall be intimated to all the bidders through 
system/SMS/e-mail through CPP Portal. All the stipulations of pre-maturely ended Reverse Auction 
Process will be applicable to the restarted process. 

18. Bidders at their own interest should ensure uninterrupted internet connectivity at their end during 
the reverse auction with necessary backups to take care of any connectivity problem. 

19. Bid Decremental Value & Maximum Seal Percentage shall be uploaded in CPPP keeping in view the 
L-1 price.In order to have trouble –free elementary level reverse auction process, NALCO reserves 
the right to make any changes, as deemed fit. 
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PROPOSED SITE ORGANISATION 
NAME OF TENDERER :  
 

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.  

It is understood that this will be augmented from time to time depending on the requirements for timely 
completion of the work as directed by the Engineer-in-Charge.  

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.  
 

 

   

COMPLIANCE TO INTEGRITY PACT: 

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (to be executed on plain paper), as per format 
attached at Annexure-C21 of NIT , which may be considered as pre-signed by the Employer, and submit the same 
duly signed on all pages by the Bidder's Authorized Signatory in a separate sealed envelope before stipulated NIT / 
submission time at the address specified in the NIT . Bidder and its Subsidiary (ies) and/or Holding Company and/or 
Subsidiary(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and shall  
submit in a separate sealed envelope before stipulated NIT  submission time at the address specified NIT . Bidder's 
failure to comply with the aforesaid requirement regarding submission of Integrity Pact (IP)' shall lead to outright 
rejection of offer Proposal as being non-responsive and shall not be opened. 

In case of selected bidder being a Consortium, in addition to above, after incorporation of Joint Venture Company, 
Integrity Pact shall be signed by the Joint Venture Company along with Project Agreement. 

1. Independent External Monitors (IEMs) 
1. In respect of this Tender, the Independent External Monitor (IEM) would be monitoring the Bidding 

Process and execution of Agreement to oversee implementation and effectiveness of the Integrity Pact 
Program . 

 

The name and contract details of all the IEMs are as follows- 
 

  
Smt. Deepa Krishan IRS (Retd.)  
C 2603, Sushant Lok-1  
Gurgaon, Haryana PIN-122002 

 

E-mail: deepakrishan@gmail.com 
Dr. Meeran C Borwankar IPS (Retd.) 
C 10/5, Vasant Vihar 
New Delhi-110052 
E-mail: mcborwankar@gmail.com 
Ms Archana Ranjan, IRS (Retd.) 
A 4/1, Vasant Vihar, 
New Delhi-110057 
e-mail: ranjan.archana@gmail.com 

  
All complaints shall be dealt/examined jointly by the full panel of IEMs. However, complaint can be 
received by any of the IEMs mentioned in the tender. The bidder(s), in case of any dispute(s) / complaint(s) 
pertaining to this package may raise the issue either with the designated 'Nodal Officer' in NALCO or 
directly with the IEM. 
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Bidder may write to the IEM through E-mail (Provided in the tender) for their grievances, if any, giving 
details of the tender reference, name of the tender issuing officer and Nalco's Unit for quick identification of 
the tender by the IEM. 
Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query regarding 
tender terms and conditions should be addressed to the IEMs. Any clarification regarding the tender details 
and terms & conditions should be addressed to NALCO’s officials as per details given below. 
 
 

Designation  - T.K.Mishra, Dy General 
Manager (Mech.) 
Tender Inviting Authority 
Tender & Contract Dept., CPP 

           Ph. No. 9437487264 
                  Email: tushar.mishra@nalcoindia.co.in 
 
 

2. The Independent External Monitors (IEMs) have the right to access without restriction to all Project 
documentations of the NALCO. The Monitor is under contractual obligation to treat the information and 
documents of the Bidder / Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding 
Company / Consortium members/Sub Contractors with confidentiality. 

3. If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO  shall 
act  in accordance with Section 6 of The Integrity Pact . 
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ANNEXURE A9 

PREFERENCE TO MAKE IN INDIA 
ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020 

 
1.0 The bidders are requested to go through the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 

16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit 
the Declaration by the Bidder accordingly.   

2.0 For the purpose of this order dtd. 16.09.2020:- 
2.1 Local content means the amount of value added in India which  shall, unless otherwise 

prescribed by the  nodal ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all 
customs duties) as a proportion of the total value, in percent. 

2.2 Class I local supplier means a supplier or service provider whose goods, services or works 
offered for procurement has local content equal to or more than 50%, as defined at cl. 2.1 
above. 

2.3 Class II local supplier means a supplier or service provider whose goods, services or works 
offered for procurement has local content equal to or more than 20% but less than 50%, as 
defined at cl. 2.1 above. 

2.4 Non-local supplier means a supplier or service provider whose goods, services or works 
offered for procurement has local content less than 20%, as defined at cl. 2.1 above. 

2.5   ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a 
“Class-I Local supplier” may be above the L1 for the purpose of purchase preference. The 
margin of purchase preference shall be 20% against the tender. 

3.0  Subject to the provisions of the above order and to any specific instructions issued by the 
Nodal Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I 
Local supplier’ in procurement undertaken by procurement entities in the manner 
specified here under:- 
CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-
PP(BE-II)  dtd. 16.09.2020 shall be applicable for this tender towards purchase preference. 
However, in case of participation by MSE & ancillary units, the tender quantity reserved 
for MSE & ancillary units as per purchase preference policy of NALCO for MSEs as 
mentioned in the tender document shall take precedence over the purchase preference 
against the above mentioned order (to be mentioned,  if applicable). 

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-I Local 
Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following 
procedure: 
a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 

supplier’, the contract of full quantity will be awarded to L1. 
b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to 

L1. Thereafter. the  lowest bidder among the ‘Class I Local supplier’ will be invited to 
match the L1 price for the remaining 50% quantity subject to Class-I local supplier’s 
quoted price falling within the margin of purchase preference and contract for that 
quantity shall be awarded to such ‘Class-I Local supplier’ subject to matching the L1 
price. In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price or 
accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within 
the margin of purchase preference shall be invited to match the L1 price for the 
remaining quantity and so on and the contract shall be awarded accordingly. In case 
some quantity is still left uncovered on ‘Class-I Local supplier, then such balance 
quantity may also be ordered on the L1 bidder. 

 

4.2 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by 
procuring entities. 
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CASE-11(FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No.                         
P-45021/2/2017-PP(BE-II) dtd. 16.09.2020 shall be applicable for this tender towards 
purchase preference. 

4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local 
Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following 
procedure: 
a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 

supplier’, the contract will be awarded to L1. 
b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local 

supplier’ will be invited to match the L1 price subject to Class-I local supplier’s quoted 
price falling within the margin of purchase preference and contract shall be awarded 
to such ‘Class-I Local supplier’ subject to matching the L1 price. 

c) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I 
Local supplier’ with the next higher bid within the margin of purchase preference shall 
be invited to match the L1 price and so on and contract shall be awarded accordingly. 
In case none of the ‘Class-I Local supplier’ within the margin of  purchase preference 
matches the L1 price, the contract may be awarded to the L1 bidder. 

4.4 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by 
procuring entities. 

5.0   Verification of local content. 
5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or 

solicitation shall be required to indicate percentage of local content and provide self-
certification that the item offered meets the local content requirement for ‘Class-I 
local supplier’/ ‘Class II-local supplier’, as the case may be. They shall also give details 
of the location(s) at which the local value addition is made. Declaration to be given in 
the format attached/enclosed below. 

5.2 In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
supplier’/ ‘Class II- local supplier’ shall be required to provide a certificate from the 
statutory auditor or cost auditor of the company (in the case of the companies) or from 
a practicing cost accountant or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local content. 

5.3 Decisions on complaints relating to implementation of this order shall be taken by the 
competent authority which is empowered to look into procurement-related complaints 
relating to the procuring entity. 

6.0 Only "Class-I local suppliers and Class-II local suppliers", as defined under the order, 
shall be eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ 
shall not be considered for evaluation against this tender. 

 
 

======XXXX====== 
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                                           (Declaration by the bidder on their letter head) 
 

 
To, GM (T&C), 
M/s. National Aluminium Company Limited,  
Captive Power Plant 
Dist.-Angul, Odisha-759145 

 
 

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No: 
GoI order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020) 

 
Tender Ref. No: 

 
Dear Sir, 

 
We, M/s.    having its office at 
   (address) 
hereby confirm that the offered product has  __% of the local content. 

 
Following is/are the location(s) at which local value addition is made: 
 

 
 

Yours sincerely, 
 

 

 

Signature  

Name:  

Designation:  

Contact No.: 

 

Note:  As per the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 04.06.2020, in cases of  
procurement with offer value in excess of Rs. 10 Crores (exclusive of GST), the ‘Class-I local supplier’ / 
‘Class II- local supplier’ shall be required to provide a certificate from the statutory auditor or cost  
auditor of the company (in the case of companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than companies) giving the percentage of local  
content. 
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ANNEXURE-A10 
Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 
2017 and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020 
 

DEFINITIONS  
1. GOI vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a country 
which shares a land border with India.  

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 'tenderer’, 
‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency, branch or office controlled by such person, participating in a 
procurement process 

3. "Bidder from a country which shares a land border with India” for the purpose of this Order (Public 
Procurement No.1, 2 & 3) means  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered in such a 
country; or  

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of 
the above  

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:  
i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 

whether acting alone or together, or through one or more juridical person(s), has a controlling ownership 
interest or who exercises control through other means. 

Explanation 
a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-five 

per cent of shares or capital or profits of the company;  
 

b) "Control" shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management rights 
or shareholder’s agreements or voting agreements; 

ii.  In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or 
together, or through one or more juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership;  

iii. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership 
of or entitlement to more than fifteen percent of the property or capital or profits of such association or 
body of individuals; 
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iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official;  

v. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 
person exercising ultimate effective control over the trust through a chain of control or ownership.  

vi. "Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 is 
a person employed to do any act for another, or to represent another in dealings with third persons. 

Rule: Following shall be complied by the Bidders of the said countries while submitting bids. 
A) Any bidder from a country who shares a land border with India will be eligible to bid in this tender only 

if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of 
registration under this Order shall be the Registration Committee constituted by the Department for 
Promotion of Industry and Internal Trade (DPIIT). However, Order will not apply to bidders from those 
countries (even if sharing a land border with India) to which the Government of India has extended lines 
of credit or in which the Government of India is engaged in development projects. Lists of countries to 
which lines of credit have been extended or in which development projects are undertaken are given in 
the website of the Ministry of External Affairs. This order shall also not apply to procurement by Indian 
missions and by offices of government agencies / undertakings located outside India. 

B) The Bidder shall have to submit declaration / certificate as per the attached Format towards 
compliance of Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017. B)  

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed to sub-
contract works to any contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definition of “Contractor from a country 
which shares a land border with India” shall be as in paragraph (3) above. 

*** 
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 
& 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 . 
 
This declaration must form part of all tenders & it contains general information and serves as a declaration form 
for all bidders. (Before completing this declaration, bidders must study the General Conditions, Definitions, 
Govt Directives applicable in respect of Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on 
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017& prescribed tender conditions). 
 
 

 
DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 

I, the undersigned , ………………………………………………………………………………… (full names), 
do hereby declare, in my capacity as ……………………………………………………………… …………… 
of M/s ...............................................................................................................(name of bidder entity), that:  
 
1) The facts contained herein are within my own personal knowledge.  
2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject of   

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions on 
procurement from a bidder of a country which shares a land border with India and comply to all the 
provisions of the Order. 

3) I certify that M/s ...............................................................................................................(name of bidder 
entity) is not from such a country or, is from such a country (strike out whichever is not applicable), has 
been registered with the Competent Authority. I hereby certify that this SUPPLIER fulfils all requirements 
in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the 
Competent Authority is attached]. 

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s 
...............................................................................................................(name of bidder entity) is found to be 
false, this would be a ground for immediate termination and further legal action in accordance with law as 
per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 

  
 
AUTHORISED SIGNATURE:       DATE: ___________ 
  
Seal / Stamp of Bidder 
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PART –B 
 

Contract specific information
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ANNEXURE-B1 
CPP  T&C DEPARTMENT 

Web site: www.nalcoindia.com 
CONTRACT DETAILS 

 
 

Form no: F-02/CNT/IDPM/02                       Page 1 of 2 
 

1.0 Name of the Work FORMATION OF ASH MOUND (6TH PHASE) OVER ASH 
POND-II ABOVE 119 MRL OF CAPTIVE POWER 
PLANT,NALCO, ANGUL 

1.1 Nature of the Work CAPITAL   

1.1(i) Details of “Items Critical to quality” in case 
of “Specialized Jobs”. 

Not Applicable  

1.1(ii) Minimum Workable offer if applicable  
 
(Additional performance Guarantee 
Bond in case of abnormal low bid) 

NOT APPLICABLE 
Clause No.22.2 of Annexure-A1 may be referred for 
detail. 
 

1.2 Location of the work OUTSIDE PLANT PREMISES 

2.0 NIT  reference  MC-5306 

3.0 Contract Period 15 (FIFTEEN) MONTHS 

4.0 No.of Agency required and %distribution of 
work(subject to availability of bidders) 

a) Number of Agency: 01 (One) 
b) Distribution of Work: 100 % 

4.1 Mode of tendering  OPEN                                  

4.2 Type of bidding TWO PART (E-tender) 

4.3 E.M.D. amount  Rs. 20,19,824/-(Rupees Twenty Lakh Nineteen 
Thousand Eight Hundred Twenty Four only) (Ref. 
Clause 4.0 of Annexure-A1). 

4.4 Tender fee 500.00 (Rupees Five Hundred Only) 

5.0 Tender e-Submission Start Date/Time.  From:Date:23/03/2024 (3:00 PM) 

5.1 Tender e-Submission Last Date/Time.  By :Date :20/04/2024 (6.00 PM) 

6.0 e-Tender Opening Date/Time  On : Date:23/04/2024 (10.30 AM) 

7.0 Validity of Offer  04 (Four) Months from the original date of Tender 
Opening / last Extended tender opening date, if 
extension done (As per CPP Portal). 

8.1 Bank Guarantee / Indemnity Bond value 
Against Free Issue Materials. 

(i) B.G :  Not applicable. 
(ii) I.B  : Not applicable. 
 (Ref clause no:20.2 of Annexure-A1) 

8.2 Bank Guarantee against spare materials / 
equipments taken outside the Plant. 

(i) B.G: Not applicable. 
(Ref clause no:20.2 of Annexure-A1) 

9.0 Defect Liability Period  12 (Twelve) Months (Ref clause 30 of Annexure-A1) 

10.1 Current minimum daily wages of all 
categories of labour 

Refer Annexure-B5  

10.2.1 The values of L0 and Y applicable  
(L0 =Minimum labour rate)  
(Y =Labour component ) 

L0 = Rs 564/-,  Y L =Not Applicable  
 (Ref Annexure-B5) 

10.2.2 The values of D0 and Y applicable   
(D0= Diesel rate at Angul at the time of tendering) 
(Y = Fuel cost component ) 

Not applicable.  
 

10.3.1 Labor hike reimbursement against change Not applicable. 

Reverse Auction 
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in minimum wages.    (Ref clause-28.0  of Annexure-A1)   

Form no: F-02/CNT/IDPM/02              Issue No. :002     Rev.: 00             Page 2 of 2 
 

10.3.2 Fuel escalation against change in Fuel 
Price 

Not applicable.  
(Ref clause-29.0 of Annexure-A1)   

10.4 HRD clearance  Applicable    
(Ref clause 17,18, 19  of Annexure-A1)          

10.5 PF & ESI  Applicable.  
(Ref clause 2.2.3 ,31.7 of Annexure-A1)          

11 Type of Contract under GST & 
Applicability of GST & ITC on GST 

Applicable as per CGST/ SGST/ UTGST & 
IGST 
(Ref Clause No.25 of Annexure-A1) 

12 Service Accounting Code (SAC) of the 
contract/Harmonized system of 
nomenclature (HSN) code  

Applicable. (SAC NO-995432) 
(Ref Annexure-C18) 

13 Recovery towards compensation for delay  Ref clause no: 32 of Annexure-A1. 

14 Recovery of Building and Other Const. 
workers’ BOCW (RE& CS ) Cess. 

Not Applicable  
(Ref clause no:27.8 of Annexure-A1)           

15 Gate pass details Temporary Manpower as per requirement 

16 Integrity Pact Applicable  

17 Declaration by Bidder for Implementation 
of Integrity (ANNEXURE-C32) Not applicable 

18 Security Deposit Applicable ( Ref. NIT Cl. No. 24.0, Annexure: A1) 
 

IMPORTANT POINTS TO BE NOTED FOR SUBMISSION OF BID 

19. The tender document should be digitally signed, before online submission. 
20. Correction & over writings are not permissible.  Any corrections should be signed with date by the 

person, signing the tender document. 
21. If any tenderer is having any unauthorized structure / occupation inside Nalco Township / Plant, their 

offer will not be considered for evaluation and shall be liable for rejection. 
22. All the supporting documents (Issued by other agency/third party ) submitted with the offer should be 

attested by a gazetted officer or Notary Public. 
23. The bidder has to submit the ‘Necessary Forms/ annexures as per NIT which are to be downloaded, 

filled up and self signed by bidder before uploading. 
24. Pre Contract Integrity Pact at Annexure-C21 must be filled up and signed by the tenderer. 
25. You are requested to go through “Check list for bidder” and Clause No- 07 of Annexure-A1 of NIT 

details regarding Mode, Submission, Receipt & Opening of Tender.  
26. Scanned copy of EMD amount and Tender Fee are to be submitted along with online tendering. 

However, the original Draft instrument of Tender fee, a Cancelled Cheque and EMD amount should 
also be submitted to CPP Contract cell, so as to reach the Tender Inviting Authority, before the tender 
opening date and time. NALCO is not responsible for missing or delay in receiving those monetary 
instruments & documents. 

27. For reverse auction, Bid Decremental Value & Maximum Seal Percentage shall be uploaded in 
CPPP keeping in view the L-1 price. In order to have trouble –free elementary level reverse 
auction process, NALCO reserves the right to make any changes, as deemed fit.                                      
( APPLICABLE) 

 

 
T.K.Mishra 

Tender Inviting Authority 
Tender & Contract Dept., CPP 
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SUB: FORMATION OF ASH MOUND (6TH PHASE) OVER ASH POND-II ABOVE 119 MRL OF 
CAPTIVE POWER PLANT,NALCO, ANGUL 

 

AGENCIES INTENDING TO PARTICIPATE SHALL FULFILL THE FOLLOWING MINIMUM PRE-QUALIFICATION 
CRTIERIA (WITH SUPPORTING DOCUMENTS & THEY NEED TO FILL UP ANNEXURE-C25 TO ANNEXURE-C27 

OF THE NIT TO ENSURE SUBMISSION OF ALL DOCUMENTS AS PER REQUIREMENT OF NALCO) 
 

PRE QUALIFYING CRITERIA. 
A)   TECHNICAL  
 

Experience criteria Documentary proof 
The bidder should have experience of having successfully 
completed "Similar Work" during the last seven years ending on 
last day of the month previous to the one in which NITs are 
invited, should be either of the followings:  
 

i. Three similar completed/partially completed works each 
(with above criteria) having executed value excluding 
taxes not less than Rs 807.93 Lakhs (Rupees Eight 
Hundred Seven Lakh Ninety Three Thousand only) 

OR 
ii. Two similar completed/partially completed works each 

(with above criteria) having executed value excluding 
taxes not less than Rs 1009.91 Lakhs (Rupees One 
Thousand Nine Lakh Ninety One Thousand only) 

OR 
iii. One similar completed/partially completed work (with 

above criteria) having executed value excluding taxes 
not less than Rs 1615.86 Lakhs (Rupees One Thousand 
Six Hundred Fifteen Lakh Eighty Six Thousand only) 

 
The work experience should be of “Working directly”   and 
possess relevant experience as per the details given under 
experience criteria. “Working directly” implies, working as a 
Contractor or Sub Contractor under above authorities who is 
the Principal Owner of the work. 
 

Evaluation criteria: Cost of the completed works by the bidder 
shall be escalated @ 10% per annum (simple rate) to bring them 
at the current price level. 
(The cost of work completed within one year prior to original 
date of bid opening shall not be considered for any weightage. 
The weightage shall only be considered for work completed prior 
to one year of original date of bid opening on annual basis and 
no weightage shall be given for part of the year)  
 

“Similar Work” means “Construction of ash/Earthen 
dykes/Embankments for roads/Irrigation/Tailing dam 
project/Mining project etc. where the work involvement is 
predominantly ash/earthwork in Excavation, Loading and 
Transportation, filling, spreading and compaction” 
 

Partially completed work in progress (not abandoned) shall be 
considered. 

Documentary Proof: 
1. The bidder should submit copy of 

following documents duly attested by a 
notary public or Gazetted officer. 

a) Work Order with value, along with 
Amendment, if any, Scope of Work & 
Bill of quantity for assessment of 
Experience 

b) Satisfactory Completion Certificate 
indicating the value of work executed 
& period of contract obtained from 
Principal Owner of the work for 
whom the work has been executed 

 

2. In case the bidder submits the 
credentials as a sub-contractor the 
following copies are to be submitted duly 
attested by a notary public or gazette 
officer: 
a) Detailed work order / PO / 

Agreement from the main agency.  
b) Completion certificate issued by 

main agency indicating the value of 
work executed & period of contract.  

c) Completion certificate issued by the 
Principal / project authorities in 
favour of the main agency showing 
due completion of the package. 

3. In case of partially completed works the 
party has to submit the part completion 
certificate indicating the value of work 
completed and the performance/progress 
of the bidder should be satisfactory.  

 
NB:The Experience/Completion Certificates 
shall be considered only when it bears the 
Name and Designation of Issuing Authority. 
This is only applicable for 
Experience/Completion Certificates issued 
after 30/06/2022. 

 
T.K.Mishra  

Tender Inviting Authority 
Tender & Contract Dept., CPP 
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 B)    FINANCIAL  
Eligibility criteria Documentary proof 

1. The average annual turnover of the vendor for last three 
financial years should be minimum Rs. 605.95 Lakh 
(Rupees Six Hundred Five Lakh Ninety Five Thousand 
only). 
(Turn over shall be escalated @10% per annum (simple 
rate) to bring them at the current price level. The turnover 
of the latest previous year shall not be considered for any 
weightage) 

2. The bidder should have minimum positive working capital 
of Rs. 403.96 lakh (Rupees Four Hundred Three Lakh 
Ninety Six Thousand only) In case bidder does not have 
adequate working capital, they should make exclusive non-
fund limit from any nationalized bank exclusively for the 
proposed work and submit documentary evidence. 

3. The bidder should have minimum positive net worth of Rs. 
807.93 lakh (Rupees Eight Hundred Seven Lakh Ninety 
Three Thousand Only) as per audited balance sheet. 
Note: (For bids received prior to 30th June of any year, the 
financial figure for the previous to previous year may also 
be considered for evaluation. Whereas for bids submitted 
after 30th June, the bidder may also submit financial 
statement for the previous year certified by Chartered 
Accountant/Auditor for consideration of their bid.) 

The bidders have to submit the copies of 
audited financial statements and profit & 
loss accounts of the relevant years duly 
attested by a Notary Public or Gazetted 
Officer in support of both the qualifying 
criteria of turnover and net worth along with 
the bid. 
 
 

C) CRIMINAL BACKGROUND:  

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a 
court of Law for an offence involving moral turpitude in relation to business dealings during the 
past seven years for acceptance of the offer. The bidder shall give an affidavit to this effect. The 
affidavit must be affirmed before the competent judicial authority or duly notarized by the Notary 
only after date of said tender floating. Besides, bidder should furnish litigation history of their firm 
or group firm (if claiming fulfillment of PQC on group entity terms). The litigation history shall be 
as per the Format at Annexure-C22 for the purpose of affidavit:  

D) The bidder should possess independent EPF, ESI, & PAN based GST registration certificates of 
their firm (as applicable). The party should also possess PAN in the name of the firm or sole 
proprietor The bidders are required to upload copy of EPF & ESI certificates and PAN along with 
the proof of ownership of their firm (in case of PAN is in the name of sole proprietor) along with 
the offer.  

  

Note:  
1. Agencies intending to participate shall fulfill minimum Pre-Qualification Criteria (With supporting 

documents & they need to fill up Annexure-C25 To Annexure-C27 Of The NIT.  All the supporting 
documents submitted should be attested by a Notary Public or A Gazette Offer. They also have to submit 
EMD. 

2. The bidder needs to submit (upload) the photocopies of all brief orders presently under execution by them as 
a part of their concurrent commitment. 

3. The value indicated in the experience criteria against 03 (Three) OR 02 (Two) OR 01 (One)  work order are 
excluding all taxes and duties. Therefore, value in work order and completion certificate of the vendor will 
be considered excluding all the taxes and duties. 

4. The Experience/Completion Certificates shall be considered only when it bears the Name and Designation of 
Issuing Authority. This is only applicable for Experience/Completion Certificates issued after 30/06/2022. 

 
T.K.Mishra  

Tender Inviting Authority 
Tender & Contract Dept., CPP
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ANNEXURE-B2 

SCOPE OF WORK 
 
SUB: FORMATION OF ASH MOUND (6TH PHASE) OVER ASH POND-II ABOVE 119 MRL OF 

CAPTIVE POWER PLANT,NALCO, ANGUL 
 

TECHNICAL SPECIFICATION FOR POND ASH MOUNTING & SCOPE OF WORK 
 

SPECIFICATION FOR ASH MOUND IN ASH POND II OVER THE PRESENT RL 115.0 M 
 

1.0 INTRODUCTION 
  

  This specification pertains to civil works involved in the dry /pond ash mounting over existing Ash pond-2 
(section – B) of NALCO, CPP beyond 119.0 MRL i.e. 6th phase. 

 1.1 The existing ash pond at NALCO Captive Power Plant is buil t  in three  
(3) compartments. Pond-1(Compartment No. 1) and Pond -2(Compartment No. 2) are constructed to hold the ash 
and Compartment No. 3 located in between Pond No. 1 and Pond No. 2 serves as overflow compartment. 

1.2  The present ash pond has been constructed in three stages.  
1.2.1  In 1st Phase  starter dyke was constructed using locally available earth with a side slope of 1.0 V : 2.0 H from RL +79M to 

RL +90M. 
1.2.2  In the 2nd Phase subsequent raise of dyke from RL +90M to RL +100M has been constructed in three (3) stages 

as per details furnished below: 

1.2.2.1  The first stage of dyke raising by 3.4 metres was carried out by adopting upstream construction method 
utilizing the deposited pond ash. The exposed surface of ash dyke is protected by an earth cover 1000 mm 
thick on downstream side, 750 mm thickness on upstream side and 750 mm at top. 

1.2.2.2    The dyke has been subsequently raised by two (2) more stages (2nd  &. 3'"" stages) using the same method as in  for 
first stage with top levels of RL -96.7M & RL -100M. For these raises, an earth cover of 1000 mm or 
downstream side, 1500 mm on upstream side and 750 mm at top arc-provided. A berm of 4.0M wide is 
provided when each stage is raised.  

1.2.3 In the third Phase the dykes from 100MRL to 104 MRL has been constructed adopting 
upstream method with ash core and 500mm thick earth cover on all three sides. 

1.2.4 In the fourth Phase the dykes from 104MRL to 107 MRL has been constructed adopting 
upstream method with ash core and 600mm thick earth cover on all three sides 

1.2.5 Both the ash ponds (ash pond -1 & ash pond -2 ) are further sub divided into two parts during 
raising of dykes from 104MRL to 107MRL. 

1.2.6 In the fifth phase the dyke from 107 MRL to 110 MRL of Pond-I has been constructed adopting 
u/s method with ash core and earth cover on all three sides 

1.2.7 In the sixth phase the dyke from 110 MRL to 113 MRL of Pond-I has been constructed adopting 
u/s method with ash core and earth cover on all three sides 

1.3       Local Conditions 
   For proper  visualization of scope of work, tender drawings showing the plan and sectional views are 

enclosed (pond Ash Mounting in Ash Pond-II from 119 to 123 MRL Drg. Nos. 1. IIT-G/NALCO-
CPP/AP-II/AM2/123-001 - Plan Details; 2. IIT-G/NALCO-CPP/AP-II/AM2/123-002 - Cross Section 
Details) as guidance. However the Contractor is requested to get familiarized with the site and ascertain the 
local conditions, entry and traffic restrictions, all obstructions in the area and also ascertain all site 
conditions particularly inside ash pond and availability of required quality of earth from nearby areas 
outside the NALCO acquired land boundary before submitting the tender. Necessary permissions shall be 
obtained from NALCO for visiting the ash pond site at Angul. No extra claim on any item of work in the 
Bill of Quantities due to non-familiarity with site conditions wi l l  be entertained. 

1.4   It is proposed to create pond ash mount over the existing Ash Mount at 119 MRL by utilizing the deposited 
pond ash from  pond-1(section – A or B) only as per the prevailing site conditions or as per the requirement 
of NALCO at the time of execution of the work. The decision of MIC in this regard is final. This 
specification covers the scope of work, construction methodology, material specification, construction 
machinery to be used, quality control measures and tests to be done during construction of dry/ pond ash 
mount over existing ash pond-2 (section – B) of NALCO, CPP beyond 119MRL Approximate bill of 
quantities for the works is indicated covering each item of work. 

1.5   The agency has to carry out the work in one part of the same pond, whereas the other part shall be used for 
stacking of necessary materials. In this situation the agency has to take care of uninterrupted vehicle 
movement for their transportation of materials at their own cost without damaging any existing structure. 
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1.6   The total work to as per time schedule indicated in the tender document. 
   Detailed schedule of work will be chalked out mutually by contractor & NALCO, keeping in view the above 

completion period. The same schedule shall be binding on the contractor till completion of the work. Progress 
report on a suitable format shall be submitted by the contractor which will be reviewed on the basis of the 
above schedule. 

1.7   In the present ash mounting plan, it is proposed to construct an ash mount inside ash pond-II over the 
existing ash mound beyond 119 MRL. The side slopes of the proposed ash mount shall be provided with 1 
vertical to 3 horizontal. Top level of the ash mount shall be 123 MRL at the peripheral edge of the mount 
and the top surface of the mount shall be finished with a outward gradient of 1: 400 from the top edge of the 
slopes of Ash mound towards the central flat portion as decided by EIC. Ash deposits in the ash mount shall 
be protected with 500mm thick earth cover on side slopes, 300 mm on the top as indicated in the cross-
sectional drawings.  The detailed technical specification for the works involved is covered in the specification. 

 2.0  GENERAL 
2.1   Application of specification 
   This specification shall be read in conjunction with other documents forming the Contract viz. Invitation 

to Tender, General Conditions of Contract. Special Conditions of Contract, Preamble to Bill of Quantities. 
Bill of Quantities and Tender Drawings  

2.2   Safety 

   The Contractor shall take adequate precautions to ensure complete safety and prevention of accidents at Site. 
The safety precautions shall conform to the following IS codes wherever applicable: 
 IS:1498      .. Classification and identification of soils of general engineering purposes. 

 IS:3764      ..     Excavation work - Code of safety. 
 IS:4081      ..    Safety code for blasting and related drilling operations. 
 IS:4130      ..   Demolition of buildings-Code of safety. 
 IS:4138      ..     Safety code for working with compressed air.. 
 IS:7293      ..    Safety code  for working  with  construction machinery. 

2.3   General Requirements 
   Before starting any work, the Contractor shall erect a permanent benchmark, reference line and check 

profiles at convenient locations approved by the Engineer In-Charge. The words B.M. with R.L shall be 
conspicuously carved and painted on the benchmark. The reference line shall comprise of the base line 
properly dogbelled on the ground with a number of masonry pillars suitably spaced. The check profiles shall 
be located at such places as to ensure execution of all slopes, steps and elevations to the profile or profiles 
indicated in the approved drawings or as directed by the Engineer In-Charge. In case of spread works, 
several benchmarks, reference lines and check profiles as may be necessary shall be constructed by the 
Contractor as directed by the Engineer In-Charge. 

 2.4   Requirements 
2.4.1. The Contractor shall furnish all manpower, equipment and materials required for the complete 

performance of the work in accordance with the drawings and specifications herein and as per the 
instructions of the Engineer In-Charge. 

2.4.2            The Contractor shall have to use his own earth moving equipments and other machineries required for the 
work of excavation and conveyance of earth/ash from borrow area to the work area and also shall have to 
use his own approved machineries to compact the ash/ soil used in the dyke construction. 

 

2.4.3 Setting out and Leveling 
  The Contractor shall set out all the levels for works to be carried out and will be responsible for accuracy of 

the same. He is to provide al l  instruments and proper qualified staff with labour for getting his work 
checked by the Engineer In-Charge. 

2.4.4            The Contractor shall clear all trees, rubbish, vegetation, sod, brickbats etc. and dispose them off suitably in 
allotted areas at his own cost. 

2.4.5            The Contractor shall provide and maintain at his own cost, dewatering pump and other equipments to 
keep the works dry and free from water and continue to do so until the handing over of the works. 

2.4.6             The Contractor shall not divulge any information that he may obtain regarding this project to any other 
party. 

2.4.7          The construction work shall be carried out in such a manner that where some of the existing features / 
structures are to be integrated with the new work, work shall proceed without upsetting the existing 
structure. 

 

2.4.8            The Contractor shall protect surveyor's bench marks and reference lines, other installation if any and 
control points from damage or movement during work. In case of any damage, the Contractor shall have to 
restore them to original condition at his own cost. 
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2.4.9     The contractor shall also abide by the safety & Environment regulations of the Employer and other directions 
given by the Engineer In-Charge from time to time. 

 

2.5   Cross Sections 
 

2.5.1            Immediately prior to the beginning of the work, cross sections of the 
existing ash dyke levels and deposited ash level inside the pond at every 5.0Mtr. interval along both 
direction shall be taken jointly and recorded. 

2.5.2             These cross sections shall be made as permanent drawing which shall be binding on the parties after 
they are signed, both by the Contractor and the Engineer In-Charge. These cross sections shall form the 
basis of all future measurements and payments on the area. 

2.6   Payments 
2.6.1 All materials and labour for setting out works including construction of 

benchmarks, reference lines, check profiles and surveys as may be 
required at the various stages of the construction works, shall be supplied and/or made available by the 
Contractor at his cost. No payment shall be made to the Contractor for this item. The rate for individual 
item of work under the contract shall include the cost of setting out works and all 
other items as indicated above. 

2.7   Standards (Latest Edition) 
Unless   specifically   mentioned   otherwise,   all   applicable   codes   and standards published by the Bureau 
of Indian Standards and all other such documents as may be published by them after commencement of 
work shall govern design, workmanship, quality and properties of materials, method of field and 
laboratory testing, method of measurement for different items of work etc. The list of latest relevant 
standards as applicable is given in Annexure-I. 

3.0   SCOPE OF WORK-  
3.1   The scope of work in general involves the following: Detailed description of scope of work & detailed 

specifications are given below from sl. No. 4.0 onwards 
1) Earthwork in cutting and filling. 

2) Excavating, transporting & filling of pond ash 

3) Soil cover 

4) Turfing 

5) Construction of Fly ash brick masonry drains. 

6) Cement Concrete work in drains. 

7) Plastering works. 

8) Other civil works required to complete the work. 

   The scope also consists of other civil engineering works required for the completion of ash mounting 
work for the National Aluminium Company Limited at Angul in Orissa complete in all aspects as shown in 
the drawings and as indicated in the bill of quantities. 

 

4.0           Earth work in cutting & filling  
 

4.1    Preparation of Work Areas 
4.1.1        Stripping 

The peripheral base area of the soil cover & pitched drain shall be stripped off all materials not suitable 
for foundations such as vegetation, organic soil, silt etc. The surface shall be stripped to a depth of up to 
300 mm as may be necessary to obtain a foundation of necessary density and stability. All materials that 
may be soft or yielding or likely to become unstable with saturation or which may interfere with the 
creation of proper bond between the foundation and filling shall be removed. The materials obtained 
from stripping should be suitably disposed off as directed. Any undulations/ depressions or under 
deposition of ash at the base of soil cover and/or in the peripheral drain area shall be brought to required 
level by ash filling with proper compaction prior to start the work. 
 

4.1.2            Excavation of high areas 
Along the periphery where the peripheral drain & the base of soil cover will be located , if the ash deposit 
inside the ash pond are at higher level than the required level, these are to excavated and brought to the 
required reduced level.  
 

4.1.3             Base fill Materials 
   All suitable materials (Ash) from the borrow pits which are excavated shall be used for filling the low 

areas for preparing the base of peripheral drain. The Contractor shall maintain at his own cost all haul 
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roads in connection with the work. These roads shall be graded and well-watered from time to time to 
prevent dust nuisance and to provide good visibility in the working areas. 

 

4.1.3.1 Base preparation 
   Filling in the base shall be made up in layers, not exceeding 200mm thickness over the required width 

and well compacted in layers. The top and final layer shall be true to the reduced level after compaction 
as mentioned in the drawing.  

 

4.1.3.2 Compaction 
   In filled up areas like bases and other areas where compaction is required, compaction shall be carried 

out by sheep’s foot vibratory roller capable of giving bearing pressure of 25KN/M2 of foot area in contact 
at a given time. The layers of earth fill placed shall be compacted till the feet of the sheep’s foot roller 
commence raising out of the ground. The layers of Ash laid may require watering to attain optimum 
moisture content and the layers shall be watered before rolling as directed. If the material laid down for 
compaction is too wet, the Contractor shall allow it to be aerated till the optimum moisture content is 
reached and then start the process of compaction. The compaction shall be such that the compaction 
factor shall be 95% of maximum dry proctor density. 

   Whenever necessary, graders and dozers shall be used to keep the layers uniform so that extreme 
variation in depth do not occur. In case of inaccessible places such as ground culvert pipes, headers, 
foundations etc. mechanically driven or hand tampers shall be used. 

   When density measurements reveal soft areas, further compaction shall be done as per the directions of 
the Engineer In-Charge. In spite of this, if specified density is not achieved then soft area shall be 
removed and replaced by approved material and compacted to the specified density requirement. 

 

4.1.3.3 Borrow Pits for Pond Ash shall not be opened within a distance of 30mtr from the inner edge of the 
existing dyke at 113 MRL. Borrow pit shall be operated so as not to impair the usefulness or mar the 
appearance of any part of the work or any other property. The surface of wasted material shall be left in 
a reasonably smooth and even condition. 

4.1.3.4 Water course and drains 
   Excavations carried out in the diversion, enlargement, deepening or straightening of streams, 

watercourses or ditches shall be performed as directed. All surplus and suitable materials obtained from 
such excavations shall be used for filling low areas and /or dykes. 

   Where water course have to be diverted from the sites of dykes or other works, the original channels 
shall be cleared off all vegetable growths and soft deposits and filled in with approved materials and 
compacted as specified. 

   Open ditches and catch water drains for drainage purpose shall be cut to such cross section as directed. 
In case diversion works are considered necessary, the Contractor shall construct and maintain such 
temporary works to make the work areas clear off water. This may include construction of temporary 
dykes, making trenches / channels for efficient drying of pond ash foundation. The Contractor shall 
pump out all water from the work area and shall keep the foundations free from water while excavating 
and preparing the foundation etc. The Contractor shall not  be entitled for any claim or additional 
compensation or payment for damages due to water leaking through, under or around temporary dykes etc. 
Care shall be taken to protect and safeguard the pipelines, discharge points and cascades from damages 
during construction.. The sides shall be dressed fair throughout and the bottom accurately graded so as 
to drain the water to the outlet. All suitable materials excavated from the ditches and catch water 
drains shall be used for filling low areas and/or dykes. 

5.0    CONSTRUCTION ASH MOUNT WITH POND ASH 
5.1    Scope 
   This section covers the construction of ash mount with pond ash as per the drawings and as directed by 

Engineer In-Charge including site preparation, transportation of pond ash, placing and compacting the ash 
and conducting control tests. 

 

5.2   Reference points and Bench Marks 
   The Contractor shall establish permanent reference points and bench marks and under no circumstances 

the contractor remove or disturb any permanent benchmark without the approval of Engineer In-Charge. The 
Contractor shall carefully protect all bench marks and reference points and shall layout all his works for 
accurate reference thereto. 

 

5.3   Site Preparation 
 

5.3.1  Stripping of the area 
   The entire area, upon which the base of peripheral drain & soil cover will be laid, shall be stripped to a depth 

of minimum 100 mm if vegetation is found, as directed by the Engineer In-Charge. During stripping 
operations, all vegetations, trash, peat, tree stumps, roots, bush, rubbish and all other organic matter if any 
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shall be removed. Materials obtained from stripping operations shall be disposed off in the interior of ash pond 
or as directed by the Engineer In-Charge. 

 

5.4    Collection and Transportation of Pond ash 
 

5.4.1   Borrow Area 
   Pond ash shall be collected directly from the designated borrow areas of ash pond -1(Section – A or B) only 

as per the direction of MIC. The borrow pits shall not be opened within a distance of 30 mtr from the inner 
edge of the existing dyke at 113 MRL. The depth of cut in all parts of borrow area shall be determined by 
the Engineer In-Charge and the cuts shall be made to such depths only. As the pond ash is supplied free of 
cost to the work, the Contractor shall collect ash only to the required quantities for the work. 

5.4.2         Preparation of borrow areas 
   All area required for borrowing ash for mount construction shall be cleared off vegetation, tree, stumps, 

roots, bush, rubbish, sod and other objectionable material and particular care shall be taken to exclude 
all organic matter from the material to be placed in the fill. No extra claim shall be admissible for the 
preparation of the borrow area. 

5.4.3       Moisture conditioning 
   The initial moisture content of material in the borrow area as well as the optimum moisture content 

corresponding to the Standard proctor maximum dry density (as per IS: 2720 Part-7), maximum and 
minimum dry density (as per IS: 2720 Part-14) for the material in the particular  borrow areas, shall 
be obtained from laboratory tests. Additional moisture if required shall be ensured in the borrow area by 
watering well in advance of excavation to ensure uniformity in moisture content. Dry ash shall not be 
excavated which may cause dust pollution. 

   If there is excessive moisture in borrow areas, steps shall be taken to reduce the moisture by selective 
excavation to secure the materials of required moisture by excavating drainage ditches, by allowing 
adequate time for drying or by any other approved methods. The Endeavour shall be to obtain dry, coarser 
materials but in no case the moisture content shall be more than the optimum moisture content. If 
moisture content is higher, materials shall be temporarily stacked, spread, dried and rehandled for placement 
in the mount for which no extra claim shall be admissible. To avoid formation of pond in the borrow areas 
during excavation operation, drainage ditches from borrow areas to the nearest outlets shall be provided. No 
borrow pits shall be opened within a distance of 30 meters from the upstream edge of the existing dykes. 

i.       Transportation of pond ash 
   The ash collected from the borrow area shall be transported to the work site using environmental safe 

methods like transportation through covered trucks etc. 
5.5   Placing and compaction of ash fill 
 

5.5.1    Placing the fill 
   The fill shall be aligned to the lines and grades as shown in the drawings. Placement of fill shall be performed 

in an orderly way and in an efficient manner so as to produce fills having such qualities of density, 
strengths and permeability as well as to ensure the higher practicable degree of stability and 
performance. 

   Fill material shall be placed only when the weather conditions are satisfactory to permit accurate 
control of the moisture content in the filling. During monsoons, before stopping filling work for longer 
duration, the top surface shall be graded to facilitate run off. 

   The distribution and grading of fill shall be as shown in the drawings and as directed by Engineer In-
Charge. The fill shall be free from lenses, pockets, streaks or layers of materials differing substantially 
in texture or gradation from the surrounding material. The combined excavation and placing operations 
shall be such that the materials when compacted in the fill will be blended sufficiently to produce the 
specified degree of compaction and stability. 

   The ash should be spread by means of dozer/ tractor with special attachments or other earth moving equipments 
in nearly horizontal lifts of 0.2 to 0.25m loose thickness.  The spreading width should be as directed by MIC 
time to time. The length should not exceed 100m at a stretch. Sufficient care shall be taken during 
placing and spreading of ash so that in no case the ash layers shall overlap /spread over the 
layers of side earth cover, this will ensure proper bonding of succeeding earth layers. 

   The moisture content of the spread ash can vary greatly from place to place and hence proper adjustment 
of moisture content according to the specified requirements is necessary prior to compaction. 

i.             Compaction equipment 
 

   For compacting the ash fill, suitable compacting equipment shall be used with the number of passes. 
Vibratory rollers having 10 to 12 tons load (static linear load of 20 to 35 kg/cm2) frequency range of 1100 
to 1800 rpm with amplitude of vibration between 0.5 mm and 1.7 mm have been proved to be effective 
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for compacting ash/soil layers. The pressure exerted by the vibratory, rollers shall be such that the roller will 
not cut into the ash/soil surface. 

 

5.6   Rolling and Tamping 
  

   When each layer of material has been conditioned so as to have the proper moisture content uniformly 
distributed throughout the material, it shall be compacted in strips overlapping not less than 0.6m. by 
required number of passes Rolling shall be commenced from outer edge and proceed towards centre and shall 
be continued as directed by the Engineer In-Charge. But in no case, less than 10 passes will be allowed. 

 

5.7   Inspection and Tests 
 

5.7.1  Control tests shall be conducted in the field and in the laboratory from time to time to determine whether the 
fill produced by methods employed satisfied the requirements of the specifications. The work should be 
inspected regularly by the Engineer In-Charge. Field density tests should be particularly and specifically 
conducted as given below: 

i) In every' 2000 cu m of filling placed. 

ii) In areas where the degree of compaction is doubtful 

  iii) In areas where filling operations are concentrated, i.e. on the same day two or more layers are placed 
one over the other. 

5.7.2    Relevant tests to be conducted at the filling area as per IS specifications and to the frequency as mentioned 
above are: 

i) Determination   of field   moisture content   (as   per IS: 2720 Part-2). 
 ii) Determination of field density by core cutter method (as per IS: 2720 Part-29). 

5.7.3   All tests shall be conducted by the Contractor in the presence of Engineer In-Charge or his 
authorised representative and the Engineer In-Charge shall decide whether the desired results are 
obtained. Sampling, making up and testing of samples shall all conform to relevant IS Standards. 

5.8   Records 
   Progress records of filling, placing operations and field control tests shall be made by the Contractor and 

get attested by the Engineer In-Charge during construction so that a complete description of 
materials and degree of compaction etc. in any location of the fill will be available. The records shall be 
maintained by the Contractor and made available to Engineer In-Charge whenever required. 

 

5.9   Measurement & Payments 
 

   The payment for the work shall be based on measurement of cross-sectional of fill. It shall include all 
items like excavation, loading, transporting, unloading, spreading, moistening, drying, re-handling, 
leveling, compacting and testing etc for all leads and lifts and as described in BOQ.  

 

6.0   SOIL COVER 
 

6.1   Scope 
   This section covers the construction of soil cover of required thickness as mentioned in the drawings and as 

directed by Engineer In-Charge including site preparation, transportation of material, placing and  
compaction., dressing and trimming of the slopes, collection and transportation of soil and conducting control 
tests. 

6.2   Preparation of Borrow Area 
6.2.1               Earth shall be stripped off from existing ash mound top surface. All area required for stripping earth shall be 

cleared off vegetation, stumps, roots, bush, rubbish and other objectionable material. Particular care shall 
be taken to exclude all organic matter from the material to be placed in the dyke. The cleared areas shall 
be maintained free of vegetation growth during the progress of work. 

6.2.2 Material 
6.2.2.1      The soil to be used for cover shall be of CI or CL or SC (preferably CI) as per IS classifications and should 

be non-erodible and capable of supporting vegetation and plantation when placed over core ash dyke. 
6.2.2.2      The materials shall be impervious / semi pervious from borrow areas and shall not contain stones pebbles 

exceeding 25 mm in diameter. It shall not contain less than 10% material finer than 0.002 mm. It shall 
have a permeability value of 10-6 m/sec or less. The materials shall be homogeneous in texture that is free 
from lenses or pockets of materials differing in gradation or classification from the average material size. 

    In the process of construction, materials are encountered whose characteristics differ appreciably from those 
anticipated, such materials should not be used without the advice of the Engineer In-Charge. 

6.2.2.3     To ensure data that the fill has been compacted as specified, field and laboratory tests, as required by the 
Engineer In-Charge, shall be carried out by the Contractor at his own cost. Field density tests by sand 
replacement method or core cutter method shall be carried out. Contractor's quoted rates for filling shall be 
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deemed to include for all such tests and no separate payment shall be made for the same. In general, one field 
density shall be conducted for every 500 m3 of fill, with at least one test per shift. The fill will be considered as 
incomplete if the specified compaction has not been achieved. 

6.2.3  Surface treatment of existing dyke 
 

   This shall be carried out as specified in clause 5.3.1. 
 

6.2.4         Moisture conditioning 
 

          The moisture conditioning of soil cover shall be similar to that of pond ash covered under clause 5.4.3. 
6.2.5       Transportation of the Material 
   The soil collected from the borrow area outside the NALCO acquired land boundary shall be transported to the 

work site using safe methods like transportation through trucks etc. If transportation time is high, care shall 
be taken to minimize moisture loss. 

6.3          Placing and Compaction of soil 
6.3.1         The material shall be placed in continuous horizontal layers of thickness 200 - 250 mm and conditioned to 

moisture content, corresponding to optimum moisture content that obtained from the standard proctor 
maximum dry density test. 

   The soil shall be spread and compacted on the sides of ash, lift by lift, as the ash layer itself is constructed. To 
ensure proper compaction on the outer edge, the width of each layer of earth shall be kept wider than the 
requirement by at least 0.5m on all sides and the outer edge dressed to true width and slope after compaction, for 
which no extra payment will be made. 

6.3.2         Weather conditions 
 

   Fill  material shall be placed only when the weather conditions are satisfactory to permit accurate 
control of the moisture content in the filling. During monsoons, before stopping filling work for longer 
duration, the top surface shall be graded to facilitate run off. 

 

6.3.3  Compaction equipment 
 

   For compacting the earth cover, suitable compaction equipment shall be used. The compaction procedure shall 
be as described under clause 5.5.2. 

6.4           Rolling 
   When each layer of material has been conditioned so as to have the proper moisture content uniformly 

distributed throughout the material, it shall be compacted by suitable compacting equipment. The required 
number of passes shall be carried out to have density equal to 95% of maximum dry density (Standard 
Proctor). Rollers shall always be pulled. Turns shall be made to ensure uniform compaction. Field density 
test shall be made after rolling and the dry density obtained should be corresponding to a density equal to 
95% of maximum laboratory dry density (Standard Proctor). If not, then additional number of passes have 
to be made to get the density equal to 95% of maximum laboratory dry density (Standard Proctor) of soil 
in each layer is achieved. 

6.5   Dressing & Trimming of the Slopes 
   The earth cover on slopes shall be neatly dressed to lines and grades as the placing of fill progresses. 

Compaction shall extend over the full width of the filling and the material in slopes shall be compacted as 
for the rest of structure.  
To ensure proper compaction on the outer edge, shall be kept wider by at least 0.5M on all sides and outer 
edge dressed to the true width and slope after compaction for which no extra payment will be made. Al l  
humps and hollows varying more than 150 mm from the profiles shall be regraded. Slopes shall be 
maintained until completion and final acceptance. Any material that is lost by weathering or other cause 
shall be replaced. 

6.6   Inspection and Tests 
6.6.1      Inspection will consist of ensuring that proper quality of material is used and that the specified thickness of 

lifts and required number of passes obtained. 
i) Areas where roller turn during rolling operations, 
ii) Areas where the thickness of layer is compacted, 
iii ) Areas where the improper water content exists in a material. 
iv) Areas where less than required number of roller passes were made. 
v) Areas where dirt clogged rollers are being used to compact the material. 

6.6.2  Control tests shall be conducted in the field and in the approved laboratory from time to time to determine 
whether the fill produced by methods employed, satisfied the requirements of the specifications. The 
work should be inspected regularly by the Engineer. Field density tests should be particularly and 
specifically made. 
i) To represent every 2000 cu m of filling placed. 
ii) In areas where the degree of compaction is doubtful. 
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  iii) In areas where filling operations are concentrated, i.e., on the same day two or more layers are 
placed one over the other. 

iv) For record tests at the location of all embedded instruments. 
 

6.6.3  Relevant tests to be conducted at the borrow area and at laboratory as per IS specifications are: 
  i) Standard Proctor Test - Determination of maximum dry density and optimum moisture 

content (as per IS: 2720 Part-7). 
 ii) Determination of in-situ moisture content (as per IS: 2720 Part-2). 

6.6.4  Relevant tests to be conducted at the filling area as per IS specifications and to the frequency as 
mentioned above are: 
i)  Determination   of field   moisture   content   (as   per   IS: 2720 Part-2). 
ii) Determination of field dry density by core cutter method (as per IS: 2720 Part-29). 

   All tests shall be conducted by the Contractor in the presence of Engineer In-Charge or his authorised 
representative and the Engineer In-Charge shall decide whether desired results  are being obtained. 

6.7   Measurements and Payments 
   Payment for the work shall be based on the measurements of finished cross- sectional areas of fill as per the 

drawing multiplied by the length. The rate shall include all items like excavation, loading, transportation, 
unloading, breaking of clods, spreading, moistening, drying, rehandling, leveling, compacting & testing 
including cost of earth, royalty etc and as described in BOQ for all lift and leads. The measurement of fill 
material used for any subsequent bill shall be the overall section measurement minus the sectional running 
measurements up to the previous running bill. 

6.8   Records 
   Progress records of filling, placing operations and field control tests shall be made by the Contractor and get 

attested by the Engineer In-Charge during construction so that a complete description of materials and 
degree of compaction etc. in any location of the fill will be available. The records shall be maintained by the 
Contractor and made available to Engineer In-Charge whenever required. 

7.0    TURFING 
   All downstream slopes and top surface of the mount shall be turfed. The turfing shall be developed by direct 

sowing or from the sod. 
7.1   For direct sowing, the growth medium should be tested for pH. Electrical conductivity, available nitrogen, 

phosphorous, potassium and other essential plant nutrients to assure a continuous stand of vegetation, 
throughout the life of facility. From these tests, specific amounts and types of fertilizer, pyrite and other soil 
elements required to establish an effective stand of vegetation shall be determined. Species and seeding 
rates of grasses and legumes to be planted should be selected based on the characteristics of the prepared 
growth medium. 

   Seed bed preparation, seeding, mulching and other operations required to establish an effective stand of 
vegetation should be subsequently conducted in such a manner as to optimise plant growth and minimise 
erosion. 

7.2   Alternatively, the turf can be established from the sod. This work shall consist of the furnishing and laying of 
live sod of perennial turf forming grass on dyke slopes, shoulders or other locations shown on the drawings or as 
directed by the Engineer in Charge . Unless otherwise specified, the work shall be taken up as soon as 
possible following construction of the dyke provided the season is favorable for establishment of the sod. 

   The sod shall consist of dense, well rooted growth of permanent and desirable grasses, indigenous to the 
locality where it is to be used and shall be practically free from weeds or other undesirable matter. At the 
time the sod is cut, the grass on the sod shall have a length of approximately 50 mm and the sod shall have 
been freed of debris. 

   Thickness of the sod shall be as uniform as possible, ranging from 5-8 cm or so of soil covering the grass 
roots depending on the nature of the sod, so that practically all the dense root system of the grasses is 
retained in the sod dip. The sods shall be cut in rectangular strips of uniform width, not less than about 
25 x 30 cm in size but not so large that it is inconvenient to handle and transport without damage. During 
wet weather, the sod shall be allowed to dry and in dry sod, it shall be watered before lifting to ensure its 
vitality and prevent the dropping of the soil in handling. 

   The area to be sodded shall have been previously constructed to the required slope and cross section. Soil 
on the area shall be loosened, freed of all stones larger than 50 mm diameter, sticks, stumps and any 
undesirable foreign matter and brought to a reasonably fine granular texture to a depth of not less than 25 
mm for receiving the sod. 

   Where required topsoil shall be spread over the slopes. Prior to placing the topsoil slopes shall be specified to 
the depths shown on the plans. The topsoil shall be spread to a depth which after settlement will provide the 
required nominal depth shown on the plans. Spreading shall not be done when the ground is excessively wet. 
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   Following soil preparation and top soiling, where required, fertilizer and ground limestone when specified shall 
be spread uniformly at the rate indicated on the plans. After spreading, the materials are incorporated in the 
soil by or other means to the depths shown on the plans. 

   The prepared sod bed shall be moistened to the loosened depth, if not already sufficiently moist, and 
the sod shall be placed thereon wi t h in  approximately 24 hours after the same has been cut. Each sod 
shall be laid edge to edge such that the joints caused by abutting ends are staggered. Every strip, 
after it is snugly placed against the strips already in position, shall be lightly tamped with suitable 
wooden or metal tampers so as to eliminate air pockets and to press it into the underlying soil. 

   On side slopes steeper than 2 to 1, the laying of sods shall be started from bottom upwards. 
   At points where water may flow over a sodded area, the upper edges of the sod strips shall be turned in 

to the soil below the adjacent area and a layer of earth placed over this followed by its thorough 
compaction. 

   Where the side slope is 2 to 1 or steeper and the distance along the slope is more than 2 meters, the sods 
shall be staked with pegs or nails spaced approximately 50 to 100 cm along the longitudinal axis of the 
sod strips. Stakes shall be driven approximately plumb through the sods to be almost flush with 
them. 

   After the sods have been laid in position, the surface shall be cleaned of loose sod, excess soil and other 
foreign material. Thereafter a thin layer of topsoil shall be scattered over the surface of top dressing 
and the area thoroughly moistened by sprinkling with water. 

   The sods shall be watered by Contractor for a period of three months or till the grass are deep rooted 
into the original soil whichever is later. After laying, watering shall be so done as to-avoid erosion and 
prevent damage to sodded areas by wheels of water tanks. 

   The Contractor shall erect necessary warning signs and barriers, repair or replace sodded areas failing 
to show uniform growth of grass or damaged by his operations and shall otherwise maintain the sod at 
his cost until final acceptance. 

   Turfing with sods shall be measured as finished work in square meters. 
8.0   Construction of Fly ash brick masonry structure. 
8.1   Scope 
   This section covers the construction of fly ash brick masonry drains, cascade walls, sump chambers, 

settlement pillars etc as shown in the drawings and as instructed by the Engineer In charge. 
8.2   Materials 
   Fly ash bricks shall be as per IS: 12894 
   Sand shall be as specified under IS: 2116  
   Coarse Aggregates shall be as specified under IS: 383. 
   Ash brick masonry structure in cement mortar of  proportion as specified in BOQ  to the required grades 

and levels with proper alignments in slopes and in plain surfaces shall be constructed as per the 
drawings and as per the instructions of the  Engineer In Charge. The Brick work shall be conforming to 
IS-2212(latest revision) 

8.3   Workmanship 
   The whole of the brickwork shall be carried out by the Contractor in a uniform manner. All the bricks 

shall be kept under water till they are completely soaked and used on the works on their becoming skin 
dry.  The Contractor shall set out and build all b r i ck  wo rk  to the dimension, thickness and heights as 
shown in the drawings. The Contractor shall build all brickwork in English bond. Brickbats shall not be used 
except where required for bond. 

   The Contractor shall lay bricks in full mortar beds with shoved joints .  The joints shall not exceed 10 mm 
in thickness and shall be full of mortar, close, well finished and neatly struck. The vertical joints in any 
course shall not be nearer than a quarter of brick length from those in the course below. The brickwork shall 
be laid plumb and true to line and level. No portion of brickwork shall be raised more than 1 meter above 
another in a day. If the mortar in any course has began to set, the joints shall be raked out before another 
course is laid.  

   The Contractor shall flush up all the joints thoroughly with mortar as the work proceeds. Where brickwork is 
to receive plaster, the joints shall be raked to a depth of 12 mm to provide proper bond. 

   The brickwork as it progresses shall be thoroughly watered on its faces and top. New work shall be properly 
bonded with the old work. New work surface of unfinished work shall be cleaned and thoroughly watered 
before jointing new work to it. 

   Any work in which the mortar deteriorates, shall be dismantled and rebuilt by the Contractor at his own 
expense. 

8.4            CURING 
   The brick work shall be constantly kept moist on all faces for a minimum period of 7 days. Brickwork done shall 

be suitably marked indicating the date on which the work is done so as to keep a watch on the curing period. 
8.5             Scaffolding 
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   Generally, scaffolding shall conform to IS: 4014, and shall be designed to withstand the required loads and to 
ensure complete safety of workmen and materials. 

   The scaffolding shall be doubled, i.e. it shall have two sets of stands. Where this is not possible, the inner 
end of the scaffolding poles shall rest in a hole provided in a header course only. Only one header for each pole 
shall be left out. Holes, if provided shall be filled in and made good by the Contractor at his own cost to the 
satisfaction of the Engineer In-Charge 

8.6              Test 
   Testing of bricks shall be conforming to IS-5454 and IS-3495 Part-1 to 4, third revision. 
8.7             Payment & measurements 

 Payment and measurement shall be as per IS-1200 part 3 on the finished work as per drawings. 
9. 0   Plaster Works  
9.1   Codes and Standards 
   IS: 1542          Sand for plaster. 

   IS:1661 Code of practice for application of cement and cement-lime plaster finishes. 
   IS: 2250 Code of practice for preparation and use of masonry mortar. 
9.2   Materials  
   All materials, cement mortar etc. shall be as specified in th is  specification. 
9.3   Plastering in one and two operations 
9.3.1               Proportion: Unless otherwise specified, all plaster work shall be carried out according to IS: 1661. The 

thickness and proportion of cement plaster shall be as shown in the drawings/as specified in BOQ. 
9.3.2             Workmanship: The surface to be plastered shall be cleaned of all  extraneous matter and rubbish. In 

brickwork the joints shall be raked and concrete surface roughened by chipping or hacking. Any shuttering 
material adhering to the concrete shall be removed. The surface shall be thoroughly watered and soaked, 
aerated and all putlog holes shall be closed before starting the plastering operation. Plaster pads of 
required thickness of plaster for correctness of plumb, line and level shall be established before starting 
plaster work. 

   For one coat plaster work, the plaster shall be laid slightly thicker than the specified thickness and the 
surface then levelled with a wooden ruler to the required thickness. The plaster shall be well pressed into the 
joints and the surface finished as specified. 

10.0  MORTAR FOR MASONRY AND PLASTER WORK 
10.1  Materials 
   Cement:    
  Sand: The sand shall be of approved river or pit  sand and it shal l  conform to IS: 1542 for plaster 

and to IS: 2116 for masonry mortar. Sand for the mortar shall be evenly graded fro:" coarse to 
fine, free from loam, clay, dust or organic matter etc. 

   Water:  Water shall be clean and reasonably free from deleterious materials such as oils, acids, 
alcohol, salts, sulphate and vegetable growth. 

10.2  Mortar proportion 
   The  proportion of cement and sand for mortar shall be as indicated in the drawings/BOQ unless otherwise 

specified. 
10.3  Workmanship 
   The workmanship shall conform to IS: 2250 for preparation of masonry mortars and to IS: 1661 for 

cement & cement-lime plaster mortars.   The cement and sand shall be thoroughly mixed in specified 
proportion. The water shall be added by sprinkler just sufficient to make a st i f f  and workable paste.   In 
case of mechanical mixing the mortar shall be mixed for at least three minutes and for hand mixing, the 
mortar shall be mixed back and forth for ten to fifteen minutes with additions of water. 

11.0  PLAIN AND REINFORCED CONCRETE WORKS 
11.1  Codes and Standards 

General 
1S:1200       ..      Method of measurement of building and civil engineering works (Part-1, Part-3, Part-7, 
Part-12 & Part-27). 

   Aggregate 
   IS:383        ..     Coarse and fine aggregates from natural sources for concrete. 
   IS:2386      ..     Methods of test for aggregates for .concrete (Part-1 to Part-5). 
   IS:2430      ..      Methods of sampling of aggregates for concrete. 
   Concrete plain and reinforced 
   IS:456         ..      Code of practice for p la in  and reinforced concrete. 
   IS:460..                 Test sieves (Part-1 to Part-3). 
   IS:5I6..                   Method of test for strength of concrete. 
   IS:1199..            Methods of sampling and analysis of concrete 
   IS:1607..             Methods for test sieving. 
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11.2  Materials 
   Cement:  
   Aggregates: All aggregates shall conform to IS:383. Fine aggregates shall be approved river or pit sand. 

Coarse aggregates shall be approved Crushed stone. 
   Reinforcement: NOT APPLICABLE. 
   Water:   Water shall be as per clause 4.3 of IS:456.  
11.3  Concrete 
11.3.1        For nominal mix concrete, the concrete shall be  as defined by IS:456. The proportion of materials shall be as 

indicated in Table-3 of IS:456 
11.3.2      Reinforced cement concrete for raft, walls, beams, slabs etc shall be of required proportion as defined by 

IS:456.  
11. 4  Mixing 
   All components of concrete shall be proportioned by weight. Mixing shall be carried out in mechanical 

mixers. Volumetric mixing shall not be adopted unless specifically permitted by the Engineer In-Charge.  
11. 5  Workability 
   Workability of concrete will be controlled as per IS:1199. Approved admixtures resulting in increased 

workability without any reduction in strength of concrete shall be permitted with prior approval of Engineer 
In-Charge. 

11.6  Work tests 
   The Contractor shall carry out works tests at his own cost in presence of the Engineer In-Charge or his 

authorised representative at an approved laboratory. Sampling, making up, curing & testing of specimen 
shall conform to fS:456, IS:516 and IS:1199 and other tests of the ingredients to be carried out 
periodically shall conform to IS:2386. Number of specimens to be tested and their criteria for acceptance shall 
be according to IS:456. 

11.7  Formwork 
   The formwork shall conform to 1S:456. Forms shall be prefabricated standard or shop built panels or 

built-in place units and shall be constructed, stiffened and braced to withstand the pressure of 
concrete contingent upon temperature rate and depth of placing and the spacing of ties. All forms shall 
be made up with tight joints to contain the grout. 

   To obtain tight joints of forms, suitable adhesive tapes of min im u m  30 rnrn width shall be 
provided over the joints of form plates enabling to contain cement grout and water containing cement. 
Form oil shall be applied to all joints. 

   Supports: Formwork shall be so designed that the sides of beams and slabs can be removed without 
disturbing soffit forms and their supports. Props and supports shall allow accurate adjustment of the 
formwork true to line and level and be capable of being removed in an approved sequence without 
injury to the concrete. Provision shall be made for removal of formwork without disturbing props 
required for supporting hardened concrete. 

   Setting: Panels shall be set to true dimensions and alignment and rigidly tied, walled and braced to 
prevent distortion and displacement from placing operations. For surfaces exposed to view, the contact 
face shall be such that concrete shall present a smooth, neat appearance. 

   Tie rod: Form ties, clamps, bolts and inserts shall be of adequate strength for the spacing and 
spreaders, either removable or embedded type shall be properly used to maintain wall thickness. The 
rod shall be kerfed to notched type to permit removal, so that no end metal is less than 12 mm back 
from concrete surfaces. For tie rods of the type which have to be completely, pulled out or to remain 
embedded, wire shall not be used. 

   Tolerances: Permissible tolerances in formwork shall be as per IS:456. Stripping: The period of removal 
of forms shall conform to IS:456. 

11.8  Reinforcement 
   NOT APPLICABLE. 
11.9  Placing 
   Transporting concrete: Concrete shall be transported to the placing site as rapidly as possible to prevent 

segregation or flash set in the concrete. Before placing concrete, a l l  formwork. embedment and reinforcement 
shall be checked  for completeness,  location, dimensions,  square and p lumb.    All chips and saw dus t 
or other foul matter s h a l l  be removed from within the forms.   The base surface shall be well moistened and 
puddles wiped up. Placing equipment and accessories s h a l l  be kept clean free of partially set grout and 
concrete and m ai nta ine d  in proper working order.  

   Compaction: Concrete in general shall be consolidated by vibration using high frequency mechanically 
driven vibrators. Care shall be taken not to over vibrate any concrete and especially those with higher 
slumps. Spare vibrators in good operating condition shall be on hand during placing operations. 

   Curing: The surface shall be kept wet for a minimum period of fourteen (14) days of covering it with 
sand, gunny bags, straw or other sui table  material and spraying constantly with water. 
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11.10 Remedial measures for sub-standard concrete 
   In case concrete strength falls below the mark, either of the following can be decided upon: 

 a) In extreme cases, the concrete may have to be dismantled and redone at Contractor's cost. Decision of 
the Engineer In-Charge. will  be final and shall be binding on the Contractor. 

   b) Remedial measures if approved by the Engineer In-Charge must be carried out at the cost of the 
Contractor. 

 c) When no remedial measures are considered necessary and the concrete is below strength, payment 
will be made at reduced rates as per the terms stipulated in the Contract. 

12.0     QUALITY CONTROL RECORDS 
12.1              The quality control records as shown in Table-1 to 8 indicated below and any other necessary relevant quality records 

as issued by Engineer In-Charge during execution. These shall be also applicable while conducting control tests 
either at approved laboratory or at site with the presence of the Contractor and 
Engineer In-Charge or his authorised representative. 

  TABLE - I  

   TESTS AND THEIR FREQUENCY FOR SOILS / Pond Ash 

Sl No Description of Test Frequency IS Code Materials to 
be tested 

Remarks 

1 Atterberg limits Each type of 
soil 

IS-2720 part-5 Soil  

2 Determination of 
water content 

Each layer IS-2720 part-2 Soil  

3 Determination of 
specific gravity 

10000 Cum IS-2720 part-3 
section-1&2 

Soil  

4 Water content & 
MDD(proctor 
Compaction Test) 

50000 Cum 
/change of soil 

IS-2720-part-7 Soil/pond ash  

5 Determination of 
permeability 

10000cum  IS-2720 part-36 Soil  

6 Field density & 
moisture content by 
core cutter method/ 
sand replacement 

1000 Cum / 
each layer for 
soil & 10000 
Cum for ash 

IS-2720 part-39 & 
28 

Soil/pond ash  

7 Tri- axial shear test 50000 Cum  IS-2720 part-13 Soil  
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Table-2 

Earthwork inspector’s daily report 

Construction  of -----------------------------------------------------Date---------------------------------shift-------------------- 

----------------------------------------------------------------------------weather-------------------------------------------------------- 

Inspector--------------------------------------------------------following Inspector----------------------------------------------- 

----------------------------------------------------------------------------Type of roller equipment used------------------------- 

             ---------------------------------------------------------------------------------weight of-------------------------------------------------- 

A. EXCAVATION  
I) Type of excavator  
ii) Depth of Cut  
iii) Type of soil  
iv) Borrow pit location  
v) Whether water added at borrow pit  
Vi) Moisture content percent   

 

B. FILL CONDITION  
I) Location of fill  
ii) Elevation  
iii) Whether water added at the fill  
iv) Moisture condition before rolling  
v) Roller passes.  

 
C. TEST DATA  
1 Field  
 -Location of sampling point  
 Running Distance  
 Off set  
 -Serial No  
 -Moisture Content  
 -Dry density(gm/cc)  
 -Plasticity needle reading, kg/sqcm  
 -Quality of earthwork rolled  
II Laboratory check  
 -Serial Number  
 -Optimum moisture content,%  
 -Maximum dry density, gm/cc  
 -Plasticity needle reading ,kg/sqcm  

 

D. COMPATION EFFICIENCY  
i) Field moisture deviation from optimum  
(ii) Percentage compaction  
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TABLE-3 
         (As per IS2720,Part-14) 

DATA AND OBSERVATION SHEET FOR STANDARD PROCTOR’S SHEET  

Data Sheet: 

1 Sample Nos. & location:  = 
2 Diameter of mould  = 
3 Height of mould   = 
4 Volume of mould(V)  = 
5 Specific gravity of solids,G = 

Sl. No Observation and Calculation  Determination  No. 
 (a) Density (1) (2) (3) (4) (5) (6) 

1 Mass of soil(g)       
2 Mass of mould(g)       
3 Mass of compacted soil”M”(g)       
4 Bulk density y=M/V(g/cm2 )       
5 Dry density=yd =y/(i+w)(g/cm2 )       
 (b)Water Content       
1 Container No       
2 Mass of container+wet soil,g       
3 Mass of container+dry soil,g       
4 Mass of water Mw,g       
5 Mass of container.g       
6 Mass of dry soil,”Ms”g       
7 Water content=Mw/Ms,%       

 Plot a curve, between (w) as abscissa and “/d as ordinate 

 Result: Max dry density (from plot)  = 

 Optimum moisture content (from plot)  = 
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TABLE -4 
            (As per IS: 2720, part-29) 

DATA AND OBSERVATION SHEET FOR DRY DENSITY DETERMINATION BY CORE CUTTER METHOD. 

A) Data 

1. Sample No & location : 

2. Core Cutter No: 

3. Internal diameter: 

4. Internal height: 

5. Volume of core cutter: 

Sl No Observation and calculation Trial No 
 a)Density 1 2 3 4 5 6 

      
1 Mass of empty core cutter (M1)(g)       
2 Mass of core cutter +wet soil(M2)(g)       
3 Mass of wet soil M=M2-M1       
4 Volume of core cutter ,V       
5 Bulk density yb =M/V(g/cm2)       
6 Dry density  [b / (1+w)]  in gm/cm2       
 b)Water Content       
1 Container No.       
2 Mass of container, W1       
3 Mass of container+wet soil,g W2       
4 Mass of container+dry  soil,g W3       
5 Water content (w) in % 

W=W2-W3   x100 

    W3-W1 

      

 
Table-5 

(As per IS: 2720, part-2) 

DATA AND OBSERVATION SHEET FOR WATER CONTENT DETERMINATION 

   1. Sample No: 
Sl No Observation and calculation Trial No 
  1 2 3  

   
1 Container No:    
2 Mass of container (M1)  g    
3 Mass of container + Wet soil(M2) g    
4 Mass of container +Dry soil(M3) g    
5 Mass of dry soil(M3-M1)       g    
6 Mass of water (M2-M3)      g    
7 Water content W=M2-M3  x100% 

                              M3-M1 
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TABLE-6 
(As per IS: 2720, Part-3, Section-1) 

DATA AND OBSERVATION SHEET FOR SPECIFIC GRAVITY 

1.   Sample No. : 
2.   Location     : 

Sl 
No 

Observation and calculation Trial No 

  1 2 3  

   
1 Density bottle No    
2 Mass of density bottle (M1)  g    
3 Mass of bottle+ dry soil(M2) g    
4 Mass of bottle + soil+water(M3) g    
5 Mass of bottle+water(M4)       g    
6 Specific gravity G 

=    M2-M1  
      ( M4-M1)-(M3-M2) 

   

              Average Specific Gravity = 
Table-7 

DATA AND OBSERVATION SHEET FOR SIEVE ANALYSIS TEST 

1 Sample No    = 
2 Location No   = 
3 Mass of Dry soil sample  = 
4 Mass retained no 4.75mm sieve = 
5 Mass passing through 75 micron sieve=  
Sl no IS Sieve Particle Size  

D mm 

Mass Retained 

(g) 

% retained Cumulative 
% retained 

Cumulative 
% Finer(N) 

 a)Coarse Fraction 
1 100 mm      
2 80 mm      
3 40 mm      
4 20 mm      
5 10 mm      
6 4.75 mm      
 b) Fine Fraction 
7 2 mm      
8 1 mm      
9 600µ      
10 425µ      
11 300µ      
12 212µ      
13 150µ      
14 75µ      
15 Pan      

        Result:- 
   Percentage finer given in the last column can be used to plot the particle size distribution curve with particle 

size as abscissa on log scale and percentage finer as ordinate:- 
       From the graph find 
       Cu    =  D60 / D10 

      Cc    = D230 / D60 X D10 
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Table-8 

 Depth of Trail Pit 

 Trail Pit No 

 Ground water level 

 Location 

 Date 

 SUMMARY OF TEST RESULTS OF SOIL SAMPLES TAKEN FROM TRAIL PIT IN BORROW AREA 

Sl 
No 

Depth 
Sample 
taken 

Description 
of Sample 

Soil 
Classification 
Properties 

Bulk 
density 

Water 
Content 

Mechanical Analysis Soil 
Type 

Specific 
Gravity 

   Gravel Sand Silt Clay 

              

 Note:- 

1 Gradation of the soil sample as grain size distribution curve shall be furnished for all samples. 
2. Dry density and moisture content relationship from Standard proctor compaction testor maximum and 

minimum   and minimum density values shall be for borrow samples at frequencies mentioned in table-1. 
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ANNEXURE-B3 

SPECIAL CONDITINS OF CONTRACT 
 
SUB: FORMATION OF ASH MOUND (6TH PHASE) OVER ASH POND-II ABOVE 119 MRL OF 

CAPTIVE POWER PLANT,NALCO, ANGUL 
 
1. GENERAL 

1.1. Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract. Schedule of 
Rates, Specification of work, Drawings and any other document forming part of this contract wherever the context 
so requires. 

1.2. Notwithstanding the sub-divisions of the document into these separate sections and volumes, every part of each 
shall be deemed to be supplementary to and complementary to every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

1.3. Where any portion of the Special Conditions of Contract is repugnant to or at variance with any provisions of the 
General Conditions of Contract, then unless a different intention appears, the provision of the Special Conditions of 
Contract shall be deemed to override the provision of the General Conditions of Contract only to the extent such 
repugnancies or variations in the Special Conditions of Contract as are not possible of being reconciled with the 
provision of General Conditions of Contract. 

1.4. The materials, design and workmanship shall satisfy the applicable standards, specifications, contained herein 
and codes referred to. Where the Technical Specifications stipulate requirements in addition to those contained in 
the Standard Codes and Specifications, those additional requirements shall also be satisfied. 

1.5. Wherever it is mentioned in the specifications that the Contract shall perform certain work or provide certain 
facilities, it is understood that the Contractor shall do so at his own cost and the Contract Price shall be deemed to 
have included cost of such performances and provisions, so mentioned.  

1.6. In case of contradiction between relevant Indian Standards, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, Schedule of Prices / Rates, the following shall prevail in order of precedence: 

 FOI/LOI/LOA/WO including any agreed variation. 
 Schedule of rates/Bill of Quantity 
 Technical specifications  
 Drawings 
 Detailed NIT 
 Special Conditions of Contract 
 Instruction to Bidders 
 General Condition of Contract 
 Relevant Indian Standards 

1.7. The Engineer may order the Contractor to suspend any work, which in the opinion of the Engineer may be 
subjected to damage by the then prevailing weather conditions. 

1.8. Unless specifically mentioned otherwise in the contract, the bidder shall quote rates for the finalised items and 
shall provide for the complete cost towards power, fuel, tools, tackles, equipment, construction plant, temporary 
work, labour materials, levies, taxes, transport, layout, repairs, rectification, maintenance till handing over, 
supervision, colonies, shops, establishments, services, temporary roads, revenue expenses, contingencies, 
overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to 
complete the work according to the contract. 

1.9. The decision of the Engineer-in-charge shall be final and binding on the Contractor regarding clarification of 
items in the schedule with respect to other sections of the contract/specifications. 

1.10. NALCO reserves the right to award the whole works to a single contractor or split the work between more than one 
contractors if considered expedient by NALCO. The rates should remain firm irrespective of the above. 

1.11. The specification shall be read in conjunction with the description of item in the schedule.  The schedule of items 
shall have precedence over any contrary statement mentioned anywhere in the document. 

1.12. The bidders are requested to go through the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 16.09.2020 for the 
purpose of Purchase Preference on the basis of Local Content and submit the Declaration by the Bidder 
accordingly. In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class II- 
local supplier’ shall be required to provide a certificate from the statutory auditor or cost auditor of the company 
(in the case of the companies) or from a practicing cost accountant or practicing chartered accountant (in respect 
of suppliers other than companies) giving the percentage of local content. 
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2. GENERAL INFORMATION ON PLANT SITE AND CLIMATE DATA 
2.1. Location 

Nalco's existing Captive Power Plant is located at Angul District, in the state of Odisha. The plant is located 
adjacent to National highway NH-55 and near NH-23 connecting to Talcher. Angul town is located on NH- 55, 
which is connected to Cuttack to its east. The South Eastern Railway line connecting Cuttack/Bhubaneswar to 
Sambalpur passes adjacent to the Ash Pond . The Ash pond ot Nalco's Captive Power Plant is located at about 12 
km Northwest of Power Plant. The Ash pond occupies an area of about 800 acres composing Pond I, II and 
Central over flow channel. The Ash pond is accessible by road from CPP site.The Bidder shall acquaint himself 
with the access to the site, local working environment, local interference, interruption of work, if any, that they 
may encounter during the pendency of contract, availability of local facilities such as railway sidings, transport 
facilities, material and labour and shall provide suitable allowances in his quotation. The Contractor's quoted 
price shall take into account all expenses likely to arise in this regard.The intending tenderer shall be deemed to 
have visited the site and familiarised themselves thoroughly with the site conditions before submitting their 
tenders. Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not 
carrying out works in strict conformity with drawing: and specifications 

 

2.2. Climatic Condition 
The climatic conditions pertaining to the plant site is as indicated below: 

 

Atmospheric pressure 995.5 mbar 
Maximum dry bulb temperature, OC 44.7 
Minimum dry bulb temperature, OC 9.4 
Maximum wet bulb temperature, OC 29.9 
Minimum wet bulb temperature, OC 14.0 
Maximum relative humidity (%) 83 
Minimum relative humidity, 26 
Heaviest rainfall in 24. hours 257.3mm 
Prevailing Wind direction is predominantly from West & North West 
Maximimum Wind Speed Km/Hr 180 
Latitude     20deg 51min N 
Longitude 85deg 12min E 
Altitude from mean sea level 90 

 

2.3. Susceptibility to Earthquake 
 The plant site is situated in a region falling under border of Zone II and Zone I I I  as per IS: 1893. 
 

2.4.  Railways 
 The nearest Railway station on East Coast Railways connecting Cuttack-Talcher-Sambalpur is about 8 km from 

the ash pond site. 
 

2.5. Roads 
 The site is located adjacent to National Highway NH-55 and NH-23. 
 

2.6. Seaport 
 The nearest Seaport is at Paradip. 
 

2.7. Airport 
The nearest Airport is at Bhubaneswar. 
 

2.8. Communication 
The nearest post office is at Nalco Nagar is about 4 km from site.  
Postal address: 

 Captive Power Plant  
National Aluminium Company Limited 
District -Angul 
Pin: 759 1 2 8  
Odisha.  
 

2.9. Medical Facilities 
 Hospital facilities are available on chargeable basis in NALCO’s township. Besides hospital facilities is also 

available at District hospital Angul. However tariff and other details may be obtained by the bidder. 
 

3. TELEPHONE /FAX FACILITIES 
There is an established telephone exchange at NALCO Nagar. The work site area is under the coverage area of all 
major mobile phone operators available in Odisha. Hence the Owner will provide no telephone/ fax facilities to the 
Bidder. 
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4. CONSTRUCTION WATER SUPPLY  
In partial modification of Clause 2.2 of General Conditions of Contract (GCC), the Bidder should note the following: 
Construction Water shall be provided free of cost at two points in the Ash pond area and it shall be the 
responsibility of the agency to make necessary arrangement for providing water at different location as per 
requirement of the work. 
 

5. EARNEST MONEY DEPOSIT : Refer tender document 
 

6. Income Tax 
Income Tax at the prevailing rate as applicable from time-to-time shall be deducted from Contractor's bills as per 
Income Tax Act and Quoted Rates shall be deemed to include this. 

7.0   SCOPE OF WORK 
The scope of work under this tender is for construction of 6th Phase Ash Mound over Ash Pond 2 (Section-B) up to a 
level of 123 MRL with compacted earth cover of 300 mm on the top of the mound. Other detail is as described in the 
Technical Specification and drawings of this Tender Document at Annexure- IA.  

 

8.0    TIME OF COMPLETION 
Time is the essence of contract.  

8 .1  The work shall be executed strictly as per Time Schedule given as part of this Contract Document. 
8.2    All work within scope of this tender shall be completed within a period of 15 Months from the date of issue of FAX of 

intent strictly in accordance with the construction programme.   The contract period of 15 Months includes idle period 
for switching over of slurry discharge of headers between sections – A & B of ash pond – 1. Construction work at site 
must commence within two (2) weeks from the date of Fax of intent. The date of order shall be reckoned as the date of 
issue of Fax of Intent. The completion periods of the project is given in the enclosed time schedule. If the Engineer-in-
charge so desires, a portion of the work may have to be completed in all respects before the overall completion time, in 
order to make the completed area available to other agencies for their work. 

8.3    The bidder shall furnish his proposed time schedule along with his quotation whether required. 
The time schedule should be in the form of PERT/CPM network considering the date of issue of letter/telex/telegram/fax 
of intent as the zero date and should show completion of various events/activities there from. 
The time schedule network shall clearly include all important events/activities regarding, mobilisation, 
procurement, construction testing, and completion of the work, commensurate with the overall time schedule.  

8.4     The finalized time schedule network shall form a part of the contract document.  
 

9.0    SCHEDULE OF RATES 
9 . 1    The Schedule of Rates shall be read in conjunction with Special Conditions of Contract, General Conditions of 

Contract, Scope of Work, Technical Specification, Drawings and any other document forming a part of this 
Contract. 

9.2   All expenses towards mobilisation at site including bringing in equipment, work force, materials, and 
demobilization like dismantling the equipment, cleaning the site etc. shall be deemed to be included in the 
rates quoted and no separate payments on account of such expenses shall be entertained. 

9.3   All expenses towards prevention of ash blowing borrow area site, filling area (mound) and haulage roads 
shall be deemed to be included in the rates quoted and no separate payments on account of such expenses 
shall be entertained.. 

9.4    Schedule of Rates to be inclusive  
The prices / rates quoted by the Contractor shall remain firm till the issue of final certificate. Schedule of rates 
shall be deemed to include and cover all costs, expenses and liabilities of every description and all risks of every 
kind including all type of local / villagers interference / obstruction / interruption / pollution problems of ash 
blowing in the air, or any other problems which may likely to occur from time to time to be taken in executing, 
completion and handing over the work to the Owner by the contractor. The Contractor shall be deemed to have 
known the nature, scope, magnitude and the extent of the works and materials required though the contract 
document may not fully and precisely furnish them. Contractor shall make such provision in the schedule rates 
as he may consider necessary to cover the cost of such items of work and materials as may be reasonable and 
necessary to complete the work. The opinion of the Engineer-in-Charge as to the items of work which are 
necessary and reasonable for completion of work shall be final and binding on the contractor although the same 
may not be shown on or described specifically in contract documents: 

 

Generally of this present provision shall not be deemed to cut down or limited in any way because in certain 
cases it may and in other cases it may not be expressly stated that the contractor shall do or perform a work or 
supply articles or perform with services at his own cost or without addition of payment or without extra charge of 
works to the same effect or that it may be stated or not stated that the same are included in and covered by the 
Schedule of Rates. 

 

9 .5    Schedule of Rates to cover Constructional plant, Materials, Labour etc. 
Without in any way limiting the provisions of other sub clauses the schedule of rates shall be deemed to include 
and cover the cost of all constructional plant, temporary works (except as provided for,  herein), pumps, 
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materials, labour, insurance, fuel, stores, and appliances to be supplied by the Contractor and all other matters 
in connection with each item in the schedule of quantities and the execution of the work or any portion thereof 
finished complete in every respect and maintained as shown or described in the contract document or as may be 
ordered in writing during the continuance of the contract. 

 

9.6     Schedule of Rates to cover Royalties. Rents and Claims 
The schedule of rates shall be deemed to include and cover the cost of all royalties and fees  for the article, 
processes, protected by letters, patent or otherwise incorporated in or use in connection with the works, also 
all royalties, rents and other payments in connection with obtaining materials of whatsoever kind for the works 
and shall include and indemnity to the owner which the contractor hereby gives against all actions, proceedings, 
claims, damages, costs and expenses arising from ;he incorporation in or use on the works of any such articles, 
process or charges if levied on materials, equipment or machinery to be brought to site for use on work, shall be 
borne by the contractor.  

 

9.7    Schedule of Rates to cover taxes and duties 
No exemption of reduction of custom duties, excise duties, sales, tax, quay or any port duties, transport charges, 
stamp duties or Central or State Government or Local Body (or from any other body) or Municipal Taxes and 
duties, taxes or charges whatsoever will be granted or obtained and all expenses of which shall be deemed to be 
included in and covered by the schedule of rates. The contractor shall also obtain and pay for all permits or other 
privileges necessary to complete the work. 

 

9.8    Schedule of Rates to cover Risk of Delay 
The schedule of rates shall be deemed to include and over the risks of all possibilities of delay and interference with 
the contractors conduct of work which occur from any cause including orders of owner in the exercise of his 
powers and on account of extension of time granted due to various reasons and for all other possible causes of 
delay. 
 

9.9    Schedule of Rates cannot be altered 
For work under unit rate basis no alteration will be allowed in the schedule of rates by reasons of works or any 
part of them being modified, altered, extended, diminished or omitted. The schedule of rates is of fully inclusive 
rates which have been fixed by the contractor and agreed to by the Owner and cannot be altered. 

 

9 .9.1   The schedule of rates to cover for working in operating pond. Contractor's rates shall be deemed to include taking 
into account that he has to work in operating pond and shall take sufficient care in moving the plants, equipment 
and materials from one place to another, so that they do not cause any damage to any person or to the property 
of the owner or to third party including over head and underground cables/pipe lines. In the event of such 
damages including eventual loss of production and operation of the plant or services in any plant or 
establishment as estimated by the owner or ascertained or by the third party shall be borne by the contractor. 

 

9 . 1 0   Rate shall be quoted both in figure and in words in clear legible writing. All scoring and cancellation should be 
counter signed by the tenderer. In case the quoted rate in figure or words are not legible, the interpretation of the 
Engineer-in-charge shall be final. 

 

10.0   ESCALATION: NOT APPLICABLE 
  

11.0    PROJECT SCHEDULING & MONITORING 
The successful tenderer shall submit a Master Network within two weeks of date of issue of Telex/Fax of Intent. 

1 1 . 1      The master network will be in the form of PERT/CPM NETWORK prepared system wise-containing major milestones 
in all stages of execution of contract. Each event/activity will also have earliest completion date, latest completion 
date and float in number of days/weeks. 

11.2     The final master network as mutually agreed upon will form the basic document from which schedules for 
procurement, construction and commissioning will be arrived at. These schedules will be prepared discipline or 
system wise. 

11.3     The final master network shall also form the basis for review of schedules, short-term programme and progress 
reporting for the entire run of the contract. The frequency/ periodicity of programming and reporting will be mutually 
agreed upon. 

11.4    Progress reporting shall be done by the Contractor on mutually agreed formats. Reports on such formats will be sent 
regularly to the Engineer-in-Charge in reproducible with six copies of print as per frequency/ periodicity agreed upon 
from time to time. 

 

12.0     LABOUR LAWS ETC 
 

1 2 . 1    The Contractor shall have independent account codes from concerned Regional Provident Fund Commissioner for 
Provident Fund and Independent account code from Regional Director ESIC for ESI. Fulfilling all the stipulations 
towards PF & ESI is mandatory for the bidder. 
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12.2 PAYMENT OF WAGES TO LABOUR ENGAGED AT SITE: 
a) The payment of minimum wages to the contract labourers shall be as per the rates notified by the 

Central Government, as per Minimum Wages Act-1948 and as adopted/ circulated by the NALCO 
Management from time to time plus any additional element of and statutory dues thereon.  

 

b) The minimum wage as notified by the Chief Labour Commissioner (Central) has a variable component as 
Special Allowance which is linked to average AICPI for Industrial workers, which keeps on changing every 
six months. The contractor has to absorb all such variations due to increase in Minimum wage in their 
quoted price, and no claim whatsoever on this account shall be entertained.  
 

c) The classification of workers in different categories will be as per the notification issued by the Central 
Government fixing the minimum wages for the above scheduled appointment. Where the minimum wages 
notified by the concerned State Government are higher than the rates notified by Central Government, the 
State Government rates should apply in concerned scheduled employment as long as the same remains 
higher than the Central Government rates.  

 

13.0    LABOUR LICENSE 
Before starting of work, the Contractor shall obtain a license from the concerned authorities under the Contract 
Labour (Abolition and Regulation) Act 1970, and furnish copy of the same to the Owner. 

 

14.0     CONSTRUCTION 
Bidder to note that, area in which mound will be constructed in pond-2 will be handed over to them for 
construction of mound as is where is condition. Any water accumulation in the areas has to be evacuated before 
the work starts, without any extra cost implication to the owner. The ash/earth fill in these areas shall be carried 
out as per the Technical specification.  

The above work has to be put in the time schedule in a manner so as to complete the entire job within the stipulated 
contract period. No time extension or extra cost implication will be allowed in the above accounts.   

14.1 Contractor shall observe the Codes specified in respective specification, all national and local laws, ordinances, 
rules and regulations and requirements pertaining to the work and shall be responsible to fulfill all such norms. 

14.2 Contractor shall have at all times during performance of the work, post a technically competent person to 
supervise the work at the work premises. Any instruction given to such a person by the owner/Engineer In-
charge shall be construed as having been given to the Contractor. 

14.3 Owner reserves the right to inspect all phases of Contractor's operations to ensure conformity to the 
specifications. Owner will have engineers, inspectors or other duly authorised representatives, made known to 
the Contractor, present during progress of the work and such representatives shall have free access to the work 
at all times. The presence or absence of an Owner's representative does not relieve the Contractor of the 
responsibility for quality control in all phases of the work. In the event that any of the work being done by the 
Contractor or any Sub-Contractor is found by Owner's representatives to be unsatisfactory or not in accordance 
with the drawings, procedures and specifications, the Contractor shall, upon verbal notice of such discrepancy or 
deficiency, take immediate steps to revise the work in a manner to conform to the relevant drawings, procedures 
and specifications. 

The Contractor shall carry out required supervision and inspection as per Quality Assurance Plan and furnish 
all assistance required by the OWNER in carrying out inspection work during this phase. The owner will have 
engineers, inspectors or other authorised representatives present who are to have free access to the work at all 
time. If an Owner's representative notifies the Contractor's authorized representative of any deficiency, or recommends 
action regarding compliance with the specifications, the Contractor shall make every effort to carry out such 
instructions to complete the work conforming to the specifications and approved drawings in the fullest degree 
consistent with best industry practice. 

15.0  FIELD LABORATORY: 
The Contractor shall set up a Field Laboratory at his own cost for carrying out the various tests as 
enumerated/mentioned in the Technical Specifications and the Technical documents that will be furnished to 
them during the performance of the work. Alternatively the contractor shall make his own arrangement at 
his own cost for carrying out the above test in the nearest approved laboratories in the presence of 
authorized representative of the Owner. In such case care should be taken that the dependence on outside 
laboratories does not affect the progress/expeditious execution of work. 

15.1 All the tests either at the field or at outside laboratories concerning the execution of the work and supply of 
material by the contractor shall be carried out at contractor’s own cost. 
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16.0  MEASUREMENT OF WORKS: 
For all payment purposes, measurement will be based on the execution drawings & technical specification. 
Wherever details are inadequate or not available in the execution drawings, physical measurements will be 
taken by the contractor in the presence of the representative of the Engineer-in-Charge. In such cases, 
payment will be made on actual measurements. Measurement will be made in units indicated in Schedule of 
Rates. Linear Measurements will be in meter corrected to nearest centimeter.  

 

 17.0  TERMS OF PAYMENT: 
Payment will be made through monthly running account bills based on joint measurements with Engineer-
in-Charge against the work done during the preceding month on the basis of item rates as accepted in the 
contract after effecting necessary deductions/ recovery of mobilisation advance including interest charges 
accrued thereon and statutory deduction as applicable in the following manner: 

 

a) Payment Terms for all items except Item No. 02 & 08 of BOQ: 
i. 95% on completion of work on prorata basis as certified in Monthly progress bill. 

ii. 5% on completion of all work and acceptance thereof on submission of final bill. 
b) Payment Terms for Item No. 2 of BOQ i.e. Excavating, transporting and filling ash: 

i. Payment against bill raised, till cumulative quantity against Item no. 2 of BOQ is 
6,00,000.00 cum,  shall be made as under: 

 85% of Bill value shall be considered for release on submission of bill. 
 10% shall be released after quantity against item no. 02 exceed 11,00,000.00 cum. 
 Last 5% shall be released on completion of all wok and acceptance thereof on 

submission of final bill.  
ii. Payment against bill raised, when cumulative quantity executed against item no. 02 of BOQ 

is in excess of 6,00,000.00 cum but is less than 11,00,000.00 cum, shall be made as under: 
 90% of bill value shall be considered for release on submission of bill. 
 5% shall be released after quantity against item no. 02 exceed 11,00,000.00 cum. 
 Last 5% shall be released on completion of all wok and acceptance thereof on 

submission of final bill.  
iii. Payment against bill raised, when cumulative quantity executed against item no. 02 of BOQ 

exceed 11,00,000.00 cum, shall be made as under: 
 95% of bill value shall be considered for release on submission of bill. 
 Last 5% shall be released on completion of all wok and acceptance thereof on 

submission of final bill.  
c) Payment Terms for Item No. 08 of BOQ i.e. Grass Turfing: 100% on achievement of full growth of 

turfs or 3 months whichever is later. 
 
18 .0    CONSTRUCTION METHODOLOGY/REQUIREMENTS 
 

18.1  The contractor shall be entirely responsible for execution of the work covered under this tender in a 
workman like and expeditious manner, as per the technical specifications, drawings attached to this tender 
document and as per instructions of Engineer-in-Charge. 

18.2  The work shall be executed strictly in accordance with the Technical specifications attached to this Tender 
document. No variation to the same is acceptable. 

18.3     Pond Ash shall be excavated by mechanical means from the designated areas of NALCO Ash Pond -1 section-
A or section B which ever will be available at the time of start of work . The  borrow area will be decided  by 
the Manager –in –charge.  

a. Necessary temporary approach roads wherever required at the loading & unloading point shall be made by 
the contractor at his own cost. 

b. Movement of contractor vehicles on the dyke is restricted. Only earmarked roads shall be used by the 
contractor for plying of his vehicles on the dykes. Any damage to the dykes due to the movement of vehicles 
shall be made good by the contractor at his own cost. 

c. No area inside the Ash Pond other than the designated area for borrowing of ash and movement of vehicles 
shall be disturbed /excavated. 

d. Depth of excavation in borrow area shall be decided by the Manager-in-charge during execution of the work 
subject to the site condition considering the safety of the existing dykes. Any deviation to the same shall be 
made good by the contractor by filing the same material at his own cost. 

e. In no case the borrow area shall be located within 50 m from edge of the existing or proposed dykes. 

f. Transportation of ash shall be carried out by tightly covered vehicles (trucks/ trippers/ dumpers etc.). 
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g. Necessary arrangements shall be made by the contractor so that there shall not be any spillage of ash from 
the gaps in body of the vehicles during transportation. 

h. Contractor has to make proper arrangement to cover the ash loaded vehicle completely by tarpaulins etc. so 
that there shall not be any blowing / spillage during transportation. 

i. The rout for plying of vehicles from loading point to the unloading point shall be defined by the Manager-in-
charge. Tentative route map is attached to this SCC. Contractor has to follow the same route or any suitable 
alternative route with consent of NALCO. 

18.4     Construction Equipment 
The Contractor shall without prejudice to his overall responsibility to execute and complete the work as per 
specifications and time schedule, progressively deploy adequate number of suitable equipment, such as required 
capacity excavator, vibratory sheep foot roller/compactor, Bulldozer/Grader/Water tanker, Tipper and other suitable 
equipment required for due completion of work, tools and tackles and augment the same as decided by the Engineer-
in-Charge depending on the exigencies of the work so as to suit the construction schedule and complete the works 
within, the contractual completion period without any additional cost to Owner. No Construction Equipment shall be 
supplied by the Owner. 

 

18.5   Site Organisation 
The Contractor shall without prejudice to his overall responsibility to execute and complete the works as per 
specifications and time schedule progressively deploy adequate qualified and experienced personnel together with 
skilled/unskilled manpower and augment the same as decided by Engineer-in-Charge depending on the exigencies of 
work to suit the construction schedule without any additional cost to Owner. 

 

19.0    ENTRY PASSES, GATE PASSES, WORK PERMITS  
19.1      The works under this contract are to be carried out in areas declared as plant limits, adjacent / adjoining to the existing 

operating plant. As such, Contractor is required to abide by safety and security regulations of the Owner enforced from 
time to time. 

19.2       Entry Passes 
19.2.1   The Contractor has to apply for photo entry passes for his workers & staff in a prescribed proforma available with Owner 

for persons requiring entry into plant/ash pond premises as required. 
19.2.2    Unutilized/Expired entry passes shall have to be submitted immediately to Owner. 
19.2.3     Identity card issued by the Security Section should always be carried/ displayed by the Contractor's employee or 

person while working inside the Plant. 
 

19.3    Gate Passes 
To bring materials / equipment / tools / tackles etc., to construction site, the Contractor has to produce challan / 
proper documents to the Owner's personnel at gate. The materials shall be checked thoroughly by the Owner's 
personnel at Gate and recorded in their register before allowing any materials to bring to site by Contractor. It is 
Contractor's responsibility to see that the recorded entry No., date, signature of Owner's authorised representative 
with stamp are there on the challan/supporting documents before taking any materials to work site. In addition to 
above, entry of the material will be permitted only during the stipulated working hour, and more so, if consignee 
is available to receive the said material. 
To take Contractor's materials out of the site, the Contractor has to apply with specific purpose / reasons to the 
Engineer-in-Charge, attaching challan/supporting documents signed by Company's personnel at gate during 
entry. 

19.4     Vehicle Permit 
Permits are to be obtained separately for entry / use of vehicles / trailers, etc at work site. The following 
requirements are to be met to obtain vehicle permit: 
i)    Vehicle / Equipment etc., should be brought to site in good condition. 
ii)   Valid Road tax certificate, fitness certificate and insurance policy from competent authority. 
iii)  Valid operating/driving license of drive / operator. 

19.5        Validity of the Permit 
i)     No permit is valid if it is not renewed by authorized personnel after its expiry. 
ii)   No permit is valid on holidays/odd working hours, unless special permission is obtained from the competent  

authority. 
 

20.0    Safety Regulations 
20.1    Regarding Work Permit: 

The work shall be carried out at site as per safety practices enforced by NALCO safety section and instructions of 
Engineer-in-charge issued from time to time. Many times it may happen that the working hours shall be 
drastically reduced or increased to meet certain safety requirements and the Contractor shall meet these 
requirements without any argument for time and financial implications. To obtain work permit and to satisfy all 
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conditions laid down therein, shall be the responsibility of the Contractor. No claim for idling of machinery, plant, 
manpower etc., for safety reasons or non-issuance of work permit by In-charge, Safety Section shall be considered. 

 

 The Contractor shall abide by all safety regulations of the plant and ensure that safety equipment or specific job 
kit as stipulated in the Factory Act / Safety Hand Book is issued to the employee during the execution of work, 
failing which all the works at site will be suspended. 

 

20.2    Regarding use of Vehicle 
i)    Vehicle must not ply on any road within the plant/site at a speed exceeding 20 km / hr. 
ii)    Mobile crane / loaded trucks / trailers must not exceed speed limit of 15 km / hr inside the 
      Plant/site. 
iii)   No crane is allowed to move inside the plant/site with load. 

 

21.0     CO-ORDINATION WITH OTHER AGENCIES 
 Contractor shall be responsible for proper co-ordination with other agencies operating at the site of work so that 

work may be carried out concurrently, if necessary, without any hindrance. The Engineer-in-charge shall resolve 
disputes, if any, in this regard, and his decision shall be final and binding. 

 

22.0    SITE CLEANING 
2 2 .1     Contractor shall comply with the provisions of ISO 14000 (EMS Criteria) for proper disposal of debris, unused oils, 

lubricants etc. in consultation with Engineer-in-Charge. 
2 2 . 2     The Contractor shall take care of cleaning the working site from time to time for easy access to work site and also from 

safety point of view. 
 The Contractor and his sub-Contractor shall from time to time clear and remove all rubbish and unwanted 

constructions, unwanted equipment, unused materials, etc. resulting in the execution of the work. The disposal of 
rubbish will have to be done only in the areas earmarked by the Owner as per the direction of the Engineer-in-Charge. 
All streets and driveways in the work area shall be kept clear and unobstructed at all times. 

22.3      Working site should be always kept cleaned up to the entire satisfaction of Engineer-in-Charge. Before handing over 
of any work to Owner, the Contractor in addition to other formalities to be observed as detailed in the document 
shall clear the site to the entire satisfaction of Engineer-in-Charge. 

22.4 On completion of the total work as envisaged in this contract, the Contractor has to dismantle and clear all 
constructions used for his office/stores /godowns / laboratories/labour colony etc at Owner’s site. 

 

23.0   LOCAL ROADS & HAUL ROADS  

23.1 Contractor shall make all temporary roads/approaches/ ramps necessary for his work at site at his own cost. 
Contractor shall also maintain already established roads/approaches, which are used by him.  

23.2      The contractor shall plan transportation of construction materials/equipment to work site in such a way that road 
accident are avoided & no damage is done to the existing roads. 

23.3      The contractor shall construct and maintain at his own cost all suitable temporary haul roads to the work site as may 
be found necessary by him for the execution of works. Before construction of all such haul roads and any subsequent 
modifications, the contractor has to get approval for the same from Engineer In Charge. 

23.4      Separate payment will not be made for the construction and maintenance of the temporary haul roads including 
any necessary special protections or strengthening required and all cost of such works shall be deemed to have 
been included in the cost of the item. 

23.5 No heavy equipment/Trucks should run over the Dyke.. Only crossing of the dykes will be allowed at specified locations 
as directed by the Engineer In charge 

23.6 The haulage road from Ash pond-1 to Ash pond-2 is to be maintained for smmoth running of the equipment as and 
when required at no extra cost to NALCO. 

23.7 Water sprinkling in the road used by the agency to move heavy trucks inside the pond and outside has to be carried out 
so as to avoid any ash blowing. 

24.0     SURVEY AND LEVEL/SETTING OUT OF WORK 

24.1 The Engineer-in-Charge shall furnish the relevant existing grid point with benchmark on the land. It shall be 
Contractor's responsibility to set out the necessary control points in and to set out the alignment of the various 
works.  The Contractor shall have to employ efficient survey team for accuracy of such setting out works.  

 

24.2 The various works shall be done true to line, level and grade. The periodical checking of these by NALCO 
staff not absolve the Contractor of his responsibility regarding their accuracy. In case of any discrepancy in 
line, level or grade at the meeting face or elsewhere, the Contractor shall make good the same. 
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24.3     The Contractor shall give the Engineer-in-Charge not less than 24 (twenty four) hours notice in writing of 
his intention to set out or give levels for any part of the work so that arrangements may be made for 
checking the same. 

24.4   Work shall be suspended for such time as necessary for checking lines and levels on any part of the works. 
24.5   The Contractor shall at his own expense provide all assistance, which the Engineer-in Charge requires, for 

checking the setting out of works. 
 

25.0    DRAWINGS AND DOCUMENTS 
25.1   The drawings accompanying the Tender Document are of indicative nature and issued for tendering purpose 

only. Purpose of these drawings is to enable the Bidder to make an offer in line with requirements of the 
Owner. ; 

25.2    These are preliminary drawings for tender purpose only and are by no means the final drawings or show the 
full range of the work under the scope. Work has to be carried out on the basis of the drawings marked, 
"Released for Construction" with additions, alterations and modifications made from time to time and also 
according to any other that would be supplied to the contractor progressively during execution of the work. 

25.3   Construction shall be as per drawings/specifications issued/approved by Engineer-in-Charge issued from time 
to time during the course of execution of work. The quoted rates shall be deemed to include cost of 
preparation and submission of fabrication drawings (if any) review and approval of Engineer-in-Charge. It is 
however, clearly agreed by the Contractor that review and approval of the drawings by Engineer-in-Charge 
shall not absolve the Contractor of his responsibility to carry out the work as per specifications.  

25.4 However, no extra claim whatsoever, shall be entertained for variation in the "Approved for Construction" 
and "Tender Drawings" regarding any changes/units.  

25.5   Contractor shall submit everyday a report on category wise layout and equipment deployed along with the 
progress of work done on previous day in the performa prescribed by the Engineer-in-Charge. 

 

26.0     CONDITIONS FOR FREE ISSUE MATERIAL 
 - NO FREE ISSUE MATERIAL BY OWNER IS CONSIDERED AGAINST THE WORK. 
  

27  0 SCOPE   OF SUPPLY BY THE CONTRACTOR  
27.1    Scope of supply shall be as detailed in Specification of this Tender Document.  
27.2    However, the procurement and supply of all materials i.e. cement, brick, sand  aggregate,  consumables etc. including 

necessary tools & tackles required for the completion of work shall be the responsibility of Contractor and the quoted 
price shall be deemed to include cost towards the same. 
All materials, consumables, testing appliances, tools and tackles necessary for completing the work should be procured 
and supplied by the Contractor at his own cost. 
The Owner will identify the borrow areas for pond ash. For earth, the burrow area will have to be arranged by the 
Contractor outside the NALCO acquired land and the quality of earth has to be certified by the Engineer In-Charge. 

27.3     Debris generated by the Contractor shall be disposed of by the Contractor at his own cost in the areas earmarked 
by the Owner as per the direction of the Engineer-in-Charge.  

27.4  ADDITIONAL WORKS/EXTRA WORKS 
OWNER reserves their right to execute any additional works/ extra works, during the execution of work, 
either by themselves or by appointing any other agency, even though such works are incidental to and 
necessary for the completion of works awarded to the Contractor. In the event of such decisions taken by 
OWNER,  contractor is required to extend necessary cooperation, and act as per the instruction of Engineer-
in-Charge. 

 

28.0     INSPECTION OF SUPPLY ITEMS 
All inspection and test on bought out items if any shall be made as required by specifications forming part of this contract. 
Various stages of inspection and testing shall be identified after receipt of Quality Assurance Programme from the 
Contractor / manufacturer. 
Inspection calls shall be given for association of Owner/EIC as per mutually agreed programme in prescribed proforma with 
15 days margin, giving details of equipment and attaching relevant test certificates and internal inspection report of the 
Contractor. All drawings, general arrangement and other contract drawings, specifications, catalogues etc., pertaining to 
equipment offered for inspection shall be got approved by OWNER and copies shall be made available to OWNER before 
hand for undertaking inspection. The Contractor shall ensure full and free access to the inspection engineer of OWNER at 
the Contractor or their sub-Contractor's premises at any time during contract period to facilitate him to carry out 
inspection and testing assignments. 
The Contractor / Sub-Contractor shall provide all instruments, tools, necessary testing and other inspection 
facilities to inspection engineer of OWNER free of cost for carrying out inspection. 
Where facilities for testing do not exist in the Contractor's / Sub-Contractor's laboratories, samples, and test pieces shall 
be drawn by the Contractor / Sub-Contractor in the presence of Inspection Engineer of NALCO and duly sealed by the later 
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and sent for tests in Government approved Test House or any other testing laboratories approved by the inspection 
Engineer at the Contractor's cost. 
The Contractor shall comply with the instructions of the Inspection Engineer fully and with promptitude. 
The Contractor shall ensure that the equipment / assemblies / component of the plant and equipments required to 
be inspected are not assembled and despatched before inspection. The Contractor shall ensure that the parts once 
rejected by the Inspection Engineer are not used in the works. Where parts rejected by the Inspection Engineer 
have been rectified or altered, such parts shall be segregated for separate inspection and approval, before being 
used in the work.  
On satisfactory completion of final inspection and testing, all accepted plant and equipment shall be stamped 
suitably and inspection Certificate shall be issued in requisite copies for all accepted items. For stage inspection 
and for rejected items, only inspection memo shall be issued indicating therein the details of observations and 
remarks. 

 If Owner or its representative fails to inspect within 30 days after receipt of inspection notice, the Contractor 
may dispatch material on specific approval of Owner. All inspection and test shall be made as required by the 
specifications forming part of this contract. Contractor shall advice EIC in writing at least fifteen days in advance 
of the date of final inspection/tests. Manufacturer's inspection or testing certificates for equipment and materials 
supplied, may be considered for acceptance, at the discretion of Engineer-in-Charge. All costs towards testing etc. 
shall be borne by the Contractor within their quoted rates. 

29.0      TESTS AND INSPECTION 
29.1   The Contractor shall carry out the various tests as enumerated in the technical specifications of the Tender 

Document and the technical documents that will be furnished to him during the performance of the works and no 
separate payment shall be made unless otherwise specified in the Schedule of Rates. 
All materials before being utilized in works shall be inspected and tested, by the Engineer-in-Charge or his 
representative/consultant. Only approved materials shall be used.  
The nature of testing to be done, periodical intervals at which such testing is to be done, etc. as per the latest 
editions of relevant IS codes shall be determined by the Engineer-in-Charge. 
The day to day and periodical tests to be carried out on materials, mixes and placed concrete, mortar etc. besides 
the density tests on embankments dykes samples shall be specified by the Engineer-in-Charge from time to time. 
The Contractor shall setup a suitably equipped field Laboratory of his own with Power and Water facilities to 
perform the following tests: 

a)  On Ash / impervious / Semi-pervious Materials: 
Standard Proctor, In-Situ Density and moisture content, Permeability, and Atterberg Limits, Specific Gravity & 
tri-axial shear test  

b)  On Aggregates / Sand  
 Sieve Analysis, Fineness Modulus of Sand, Relative Density of Filters, Specific Gravity of Sand, Permeability, 

flakiness index, and aggregate impact.  
c) Concrete / Mortar- Slump Tests, Cube Strength (7 days and 28 days) 
d) Fly ash bricks:- Dimension test, compressive strength, water absorption, efflorescence test 
e) Cement use for the entire work shall be in the bidder scope of supply and the specification for the materials shall 

conform to the following. 
Ordinary Portland Cement confirming to IS:269 of IS 8110 or for Portland Slag Cement confirming to IS:455. 
The agency has to submit the required test certificates for the cement before use at site for each lot. 
 

29.2    All tests either on the field or at outside laboratories concerning the execution of the work and supply of materials 
by the Contractor shall be carried out by Contractor at his own cost. 

29.3    The work is subject to inspection at all times by the Engineer-in-Charge. The Contractor shall carry out all 
instructions given during inspection and shall ensure that the work  is being carried out according to the technical 
specifications of this tender, the technical documents and the relevant codes of practice furnished to him during the 
performance of the work. 

29.4    The Contractor shall provide for purposes of inspection access ladders, lighting and necessary instruments at his 
own cost for inspection of work. 

29.5    Any work not conforming to the execution drawings, specifications or codes shall be rejected forthwith and the 
Contractor shall carry out the rectification at his own cost. 

29.6    All results of inspection and tests will be recorded in the inspection reports, proforma of which will be approved by the 
Engineer-in-Charge. These reports shall be part of the completion documents. 

 

29.7   Inspection and acceptance of the work shall not relieve the Contractor from any of his responsibilities under this 
contract. 

29.8  The Contractor shall carry out and bear cost towards the tests in his laboratory. The Contractor will provide free 
access to the field Laboratory to the Engineer-in-Charge and his authorized representatives to supervise/carryout the 
tests. 
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30.0     FINAL INSPECTION 
After completion of all tests as per specification the whole work will be subject to a final inspection to ensure that job 
has been completed as per requirement. If any defects noticed in the work are attributable to Contractor, these shall 
be attended by the Contractor at his own cost as and when they are brought to his notice by the Owner. The Owner 
shall have the right to have these defects rectified at the risk and cost of the Contractor if he fails to attend to these 
defects immediately. 

 

31.0     RESPONSIBILITY OF CONTRACTOR 
31.1    It shall be the responsibility of the Contractor to obtain the approval for any revision and/or modifications decided by 

the Contractor from the Owner/Engineer-in-charge before implementation. Also such revisions and/or modifications 
if accepted/approved by the Owner/Engineer-in-Charge shall be carried out at no extra cost to the Owner. 

31.2    All expenses towards mobilisation and demobilization at site including bringing in equipment, work force, 
materials, dismantling the equipment, clearing the site etc. shall be deemed to be included in the prices quoted and 
no separate payments on account of such expenses shall be entertained. 

31.3     It shall be entirely the Contractor's responsibility to provide, operate and maintain all necessary construction 
equipment, scaffoldings and safety gadgets, cranes and other lifting tackles, tools and appliances to perform the work 
in a workmanlike and efficient manner and complete all the jobs as per time schedule. 

31.4    The Contractor shall acquaint himself with access availability, facilities such as railway siding, local labour etc. to 
provide suitable allowances in his quotation. The Contractor may have to build temporary access roads to aid his own 
work, which shall also be taken care while quoting for the work. 

31.5    The procurement and supply in sequence and at the appropriate time of all materials and consumables shall be 
entirely the Contractor's responsibility and his rates for execution of work will be inclusive of supply of all these items. 
The contractor is fully responsible for shifting of materials viz. suitable earth/ soil from the out side NALCO acquired 
land to the work site (Ash pond). If any eventualities such as stoppage/hindrance are caused by local people/villagers 
so arises during the transportation or shifting of earth/ soil shall be dealt by the contractor at no extra cost to the 
Owner. 

32.0    MEASUREMENT OF WORK 

32.1 The work shall be measured on the basis of the cross sections. Initial levels for this purpose, will be ones taken after 
stripping/ grass cutting. The level will be taken at an interval of 5 m or at closer distances as found necessary or as 
determined by the Engineer-in-Charge. The gross quantity of the materials will be based on these cross-section 
which will also indicate the separate zones of impervious, pond ash, etc., for facility of arriving at correct 
quantity of these materials which went into the construction. The voids will be deducted for different type of 
materials as per IS-1200/or as indicated in BOQ  

32.2 For all payment purposes, measurements shall be based on the execution drawings. Wherever details are not 
available or inadequate in the execution drawings, physical measurements shall be taken by the Contractor in 
the presence of representative of the Engineer-in-Charge. In such cases, payment shall be made on actual 
measurements. Measurements shall be made in units indicated in Schedule of Rates. 

32.3  Measurement of weights shall be in metric tonnes corrected to the nearest kilogram. 

32.4 Linear measurement shall be in meters corrected to the nearest centimeter. 
 

33.0    Mobilization Advance: Not Applicable 
 

34.0    Adjustment for Increase/Decrease in Contract value 
 

 34.1 The quantity of the various items mentioned in the schedule is approximate and may vary up to any extent 
or be deleted altogether. The quoted rates of each item shall remain firm as long as the variation in the total 
value of the work executed under this tender specification, including extra items, if any, remain within +50% 
and -25% of the total value of the contract. The contractor in his own interest should get an indication of the 
probable extend of the work to be executed under any particular item in the schedule, before undertaking 
any preliminary and enabling work or purchasing bought out components related to the work. 

 

The above-mentioned variation limits shall not apply to quantities of the individual items, which can vary to any 
extent. No compensation shall be paid to the Contractor on this account. 

34.2 However if due to variation/ amendments by NALCO, the gross value of work actually performed by the 
Contractor is less than 75% of awarded contract value, then the Contractor shall be entitled for an 
additional 5% on the amount by which the contract value falls short of 75% of total contract value which the 
contractor may have anticipated towards profit for due execution of the total contract value. Similarly if due 
to variation/ amendments by NALCO, the gross value of work actually performed by the Contractor is more 
than 150% of awarded contract value, then a discount of 5% shall be considered on the amount by which the 
contract value exceeds beyond 150% of awarded contract value. 
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35.0     COMPUTERISED CONTRACTOR'S BILLING SYSTEM 
Without prejudice to stipulation in General Conditions of Contract, Contractor shall follow the following 
Computerised Billing System: 
The bills will be prepared by the Contractor on his own PCs as per the standard formats and codification scheme 
proposed by the Owner. The Contractor will be provided with data entry software to capture the relevant billing 
data for subsequent processing. The contractor shall submit the monthly bills in two hard copies and one CD 
incorporating all jointly accepted measurements of work done in the previous month. EIC/Consultant shall verify 
and forward the same to Owner for further scrutiny at their end and for release of payment. If any differences 
in computer entry and jointly accepted measurements are found by EIC/Consultant, the relevant pages shall be 
marked by flagging in hard copy and such bill shall be returned to the Contractor. The date of re-submission of 
the same after incorporating all such corrections only shall be reckoned as date of submission of the bill. The 
Contractor shall also ensure the correctness-and consistency of data so entered with the hard copy of the bill, 
submitted for payment. The Contractor shall arrange necessary infrastructure facilities for following this 
Computerised Billing System within his quoted prices. No additional payment on account of computer hire or 
peripherals of consumables shall be made. 

 

36.0     QUALITY ASSURANCE / QUALITY CONTROL PROGRAMME 
36.1 Bidder shall include in his offer the Quality Assurance Programme containing the over all quality management 

and procedures which is required to be adhered to during the execution of contract. After the award of the 
contract, detailed quality assurance programme shall be prepared by the Contractor for the execution of contract 
for various works, which will be mutually discussed and agreed to. 

36.2     The Contractor shall establish document and maintain an effective quality assurance system. 
36.3     The Owner / Consultant or their representative reserve the right to inspect / witness, review any or all stages of work at 

shop / site as deemed necessary for quality assurance. 
The final acceptance of work shall be based on the test results of the quality control laboratory set up by the 
owner. The Contractor shall make suitable arrangements to see that one of his representatives remains present 
at the time of taking samples and shall authenticate the facts, if so required. Should the Contractor fail to keep 
his representative present at site at the time of taking samples or fail to provide required labourers and other 
equipment to collect the samples, it shall be taken by the Owner and the samples selected shall be considered as 
authentic. The cost incurred by the Owner when the Contractor fails to provide required men and material for 
collecting samples and for their transport shall be recovered from the Contractor. 

 

37.0     EXISTING SERVICES 
37.1     Drains, pipes, cables, overhead wires and similar services encountered in the course of the works shall be guarded 

from injury by the Contractor at his own cost, so that they may continue in full and uninterrupted use to the 
satisfaction of the Owners thereof, or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. 

37.2    Should any damage be done by the Contractor to any mains, pipes, cables or lines (whether above or below 
ground etc.), whether or not shown on the drawings the Contractor shall make good or bear the cost of making 
good the same without delay to the satisfaction of the Engineer-in-charge. 

 

38.0     CONTRACTOR'S SITE ESTABLISHMENT 
38.1      The Contractor shall build and maintain at his own cost a suitable site office and necessary   stores on the portion of 

the land allotted to him in an approved manner. 
38.2    The Contractor shall make available of an approved shed of 25-sq. m area for setting up site quality control 

laboratory. No separate payments will be made for making available such lab. 
38.3       Labour Colony 
a)       Necessary land for Labour Colony (if required) shall be made available as per GCC. 
b)       However the bidder should ensure vacation of the land and restore it back to its original condition as per GCC before 

settlement of the final bill. 
c)       No power and water shall be provided by the Owner at the Labour Colony. 
d)       Soon after completion of the Work and when instructed by the Engineer and Contractor shall remove all 

temporary offices, stores, buildings and camps constructed on the allotted portions of the land within the 
Site. The removal shall be completed before the final payment is made to the Contractor under the Contract. 
Removal shall also mean clearing of all rubbish, debris, leveling and filling, if any, so as to leave the Site in 
clean and tidy condition. 

e)       Sanitary Convenience: Necessary sanitary convenience in the office, stores and for the use of workmen at 
site, properly isolated and excluded from public observation, shall be constructed and properly maintained 
throughout the execution of the Work by the Contractor at his own cost in such manner and at such 
locations as shall be approved by the Engineer. 
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39.0    COMPLETION DOCUMENTS 
The following documents shall be submitted by the Contractor, in triplicate, as a part of the completion 
documents. These will be in addition to those mentioned in the General Conditions of Contract. 

a) Material Test and Analysis Certificate for materials supplied by the Contractor wherever required. 
b) Material appropriation statement as required. 
c) Material test report. 
d) Inspection Certificates. 
e) Six sets of construction drawings showing therein the execution of the work  duly approved by the Engineer-in-

Charge and one set in electronic media CD 
f) Any other drawing/document reports specified elsewhere in tender documents. 

 

40.0    MEDICAL CARE 
40.1 The Contractor shall be fully responsible for any first aid and emergency' medical treatment to his employees. 

Necessary arrangement for this purpose shall be made by the Contractor at Site. 
40.2 The contractor must submit necessary medical certificates of its workmen before start of the work and carry 

out regular check-ups from authorized medical practitioners as required under law. 
 

41.0     CONTRACT AGREEMENT 
41.1   Contract documents for agreement shall be prepared after award of works for the successful Bidder by Letter of 

Award. Until the final contract documents are prepared and executed, this Tender Document together with the 
annexed documents, modifications, deletions agreed upon by the OWNER and Bidders acceptance there of shall 
constitute a binding contract between the successful Bidder and the OWNER based on terms contained in the 
aforesaid documents and the finally submitted and accepted prices. 

41.2      The Contract document shall consist of the following: 
a) Original Tender Documents issued with its enclosures. 
b) Addendum / Corrigendum to Tender Documents issued if any. 
c) Fax of Intent. 
d) The detailed letter of Award/ Acceptance along with Statement of Agreed Variation   (if any) and enclosures 

attached therewith. 
41.3   The statement of agreed deviations shall be prepared based on the finally retained deviations (if any) the Bidder and 

all correspondences and MOM's held between the OWNER and the Bidder prior to issue of Fax/ Telex of Intent shall be 
treated as Null & Void. Any deviations or stipulations made and accepted by the OWNER after award of the jobs shall 
be treated as amendments to the contract document as above. 

 

42.0    GENERAL ENVIRONMENT REQUIREMENT 
42.1    The bidder has to ensure efficient use of natural resources like water, fuel oil and lubricants. 
42.2      The bidder should ensure that materials/equipment quoted are manufactured/ supplied through Eco-friendly 

process/system.  
42.3     The bidder should ensure proper awareness of workers working in their factory/ plant/ construction site to maintain 

for a green and clean environment. 
42.4 The contract agencies must collect and dispose of all the waste & scrap materials at the designated place only 

as directed by Engineer-in-Charge. 

43.0      Special Environmental Requirement 

43.1       Special care to be taken at borrow area for pond ash and ash mound area so that ash blowing is avoided. This 
may be done by water sprinkling by use water tanker or other means. 

43.2      All the haulage roads, temporary roads inside the Ash Pond and outside that will be used for transportation 
of material has to be properly maintained and adequate care to be taken to prevent ash /dust blowing .For 
this necessary water sprinkling by tankers or other means. 

43.3      Nalco may provide water sprinkling points with necessary attachments and pipes at different locations of Ash 
mounting/borrow area. The contractor has to operate the sprinklers as directed by Engineer in charge to 
prevent ash blowing. 
 

44.0     Other points: 
44.1  The successful agencies shall put off safety signboards, road safety boards and other statuary boards in work 

place as per the requirement. 
44.2    The agency to facilitate all regulatory requirement for due execution of the work without any extra cost to 

NALCO. 
44.3    All local interference/hindrances has to be resolved by the agency so that the progress of the work is not 

hampered.  
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45.0       CONTRACTOR TO FOLLOW SECURITY RULES ENFORCED BY THE OWNER 
The Contractor shall strictly abide by the security rules and regulations enforced by the Owner from time to time. 
The Contractor shall provide proper identity cards, badges etc. to his employees whenever directed by the 
Engineer. 
 

46.0  During the course of execution of work continuity of the work may be interrupted due to any sort of reason 
like: non availability of front for borrow of ash, weather condition etc. This interruption may be for few days or 
longer period. The rate quoted by the party to include these idle charges if any. No extra claim shall be 
entertained for any idle period. 
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Annexure-1 

PREAMBLE TO BILL OF QUANTITIES 
1.0 The works included in the Contract consist of civil works involved in the construction of ash mound in Ash 

Pond-2 (section – B) above 119 MRL for Captive Power Plant of NALCO, Angul in Odisha complete in all 
respects as shown in the drawing and as indicated in the Specification and Bill of Quantities.  

2.0 For proper visualization of scope of work, tender drawings showing theplan and sectional views are enclosed as 
guidance. However, the contractor is required to get familiarized with site co nd it ions  before submitting the 
tender. Necessary permissions shall be obtained from NALCO for visiting the ash pond site at Angul. No 
extra c laim on any item of work in the Bill of Quantities due to non-familiarity w i t h  siteconditions shall be 
entertained. 

 3.0 The Contractor shall carefully go through the General Conditions of Contract, Special Conditions of Contract, 
Technical Specifications, B i l l  of Quantities and Drawings and include in his rates any sum he may consider 
necessary to cover the fulfillment of the various clauses contained therein. The unit rates stated in the Bill of 
Quantities for the respective items of work include everything necessary to complete the said items of work 
within the contemplation of the-Contract and beyond the unit rates no extra payment will be allowed for any 
inc idental  or contingent work, labour, materials and plant. 

4.0 This preamble to the Bill of Quantities is an integral part of the B i l l  of Quantities and any definitions and 
explanations given herein have as much force as though they are incorporated in the description of items 
themselves in the Bill of Quantities. 

5.0 Scope of the present tender covers excavation of ash from Ash pond-1(section – A or section – B) and 
transporting it to the designated ash mound area in Ash pond -2 with a lead varying from 2.0 KM(average) to 
3.0Kms(average), laying, leveling the same in layers of 200mm, rolling, watering,  compacting  construction of  
ash mound over ash pond-2. The covering   material shall be approved quality of earth as specified in the 
Technical specification. Turfing of the side slopes and brick masonry drain shall be as per the drawing, 
specification and as per the direction of Manager in charge. 

6.0 The   quantities   of   the   items   of   work   indicated   in   the   B i l l    of Quantities are probable quantities. It 
must be clearly understood that the Contract is not a lumpsum Contract, that neither the probable quantities 
nor the value of the individual items of work nor the aggregate value of the entire tender will form part of the 
Contract and the Owner does not in any way assure the Contractor or guarantee that the probable quantities are 
correct or that work should correspond thereto. 

7.0 Unless otherwise specified, all measurements will be in metric units. 

8.0 No change in the unit rate will be admissible for any variation in quantities. 

9.0 All material required for due execution of the work is considered in the scope of the contractor. It shall be the 
sole responsibility of the contractor to procure the material required in time so that execution of work as per 
schedule is not hampered. 

10.0 Pond ash will be supplied free of cost by NALCO from the ash pond and the Contractor shall make all 
necessary arrangements for collecting the same at their cost for further works. 

12.0 The rates in the Bill of Quantities shall also include but not be limited to the cost of the following: 

12.1 Transportation of constructional plant, personnel etc to the Site and their withdrawal on completion of the 
works. 

12.1 Storage of materials and hoisting and lowering to all levels. 

12.2 Supplying, transportation to site, unloading, protecting, storing, handling, re-handling and installation of 
materials in accordance with the contract. 

12.3  Works at all heights and depths and to all leads, unless otherwise specified in the Bill of Quantities. 

12.4 Accommodation of the Contractor's staff and labour. 

12.5 All freights, taxes, duties, levies and royalties. 

12.6 Transportation and use of all plants needed to successfully operate the stockyard and manage its day to 
day work and their withdrawal on completion of the work. 

12.7 Necessary care and protection against damages to equipment, if any.  
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12.8          Necessary hauling roads including inside the pond is under the scope of Contractor for mound formation works. 

The temporary haulage roads required for construction have to be made and maintained by the Contractor 
and may be deemed as included in their quoted rates. 

12.9 Construction of survey pillars of required size high resting on suitable foundations, the top of pillars 
provided with water proof paint indicating reference points and bench marks etc. 

12.10 Collecting, sampling & testing  of  ash and earth to be used for the mound, sampling Ash  bricks, conducting 
the relevant tests in field and in approved laboratory as per relevant IS requirements and submission of 
reports for approval & clearance in prescribed format as per the directions of the Engineer-in-charge. 

12.11 Where any provision of the specification is contrary to a provision of the Bill of Quantities unless a different 
intention appears, provision of the Bill of Quantities shall be deemed to override the provision of the 
specification unless otherwise directed by the Engineer In-Charge and shall prevail to the extent of such 
contradiction. 

A. ASH / EARTHWORK 

1.0 Within the approval conveyed by the Engineer, the Contractor is free to plan the ash / earthwork in foundation 
of structures , trenches. tunnels, etc. such that the usable excavated material is backfilled directly into the  fill 
area . Payment for the excavat ion will, in any case, be made separately on the quantity of material 
excavated at the appropriate rate in the Bill of Quantities irrespective of whether the excavated material is 
disposed off or led to spoil dumps or other fill areas or whether it is led directly from excavation to backfilling of 
some other foundation or used for forming mound. 

2.0 All excavation shall be measured on site making due allowances for batters as may be actually executed at the 
site in accordance with the instructions of the Engineer In Charge. If excavations are taken by the Contractor  
to levels deeper than  those authorised by the Engineer In Charge the extra depth  shall be made good by lean 
concrete or other materials as per directions of the Engineer In Charge at Contractor's cost. No extra payment will 
be made for removal of earth /ash slips during the execution of the   work if this due to the Contractor's 
negligence in following the Engineer In Charge’s instructions 

The excavated materials from the borrow  pit shall be transported to the actual place of mound 
formation and stacking of the same if necessary before laying as per the drawings and 
direction of Engineer In Charge. No additional payment shall be made for re-handling of materials. 

3.0 The earth work for cover as specified will first include obtaining earth from the stacks, recovered after 
stripping from top surface of the existing mound. Quantities for payment shall be calculated based on 
the finished cross-section of the earth work in the mound as shown in the drawings. Since the earth to 
be used will be stripped from the existing mound, no royalty shall be applicable to such Earth covering 
Works. 

4.0 Balance earth work for cover, after exhausting earth from stacks (mentioned at Sl. No. 3), will include 
obtaining suitable selected earth from borrow areas outside NALCO acquired boundary. Quantities for 
payment shall be calculated based on the finished cross-section of the earth work in the mound as shown 
in the drawings.   

5.0 All materials and labour required for fencing in and protecting against risk or accidents due to open 
excavations shall be provided without any extra cost to NALCO. 

6.0 In the excavation of trenches for laying pipes shall not be kept for a longer period .After laying of the 
pipes refilling of earth should be carried in the shortest possible time so as to avoid any damage to the 
existing dykes. 

B TESTING 

 1.0 BEFORE COMPACTION  

                   Material delivered to the field shall be examined and their properties shall be estimated by way of inspection. 
The checks shall include  

 1.1 Borrow areas Ash/earth 
Excavation of borrow areas shall be limited in extent of depth as directed by the Engineer In Charge. 
Estimation of moisture content of material by visual examination and feel. 
Moisture content shall be controlled by adding water or aerating the soil according to laboratory tests. 
Relevant tests shall be carried out at laboratory for earth/ash before laying for mound construction. 
Samples shall be taken for laboratory analysis in case the soil is of different characteristics. 
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These inspection checks shall be supplemented by sampling materials at prescribed minimum intervals and by testing 
the samples in the approved laboratory for gradation and moisture content. and proctor density. 

Water content tests shall be carried out in the field laboratory before placing the fill materials. 

Moisture content shall be controlled by adding water or aerating the Ash as per the test requirements. 

It shall be ensured that the methods of dumping, spreading and moisture conditions are such that it results in reducing 
segregation and variation of moisture content to a minimum 

2.0 Test after compaction 

2.1  It is intended that the checks on operations during compaction shal l  verify: 

- That the layer thickness of the materials is as specified. 

- That the fill is compacted by the required number of passes of the specified machinery. 

- That no excessive cutting, weaving or scaling of the fill occurs during  compaction. 

- That field compaction tests after laying of each layer of earth /ash shall be taken by core cutter for necessary 
testing with respect to MDD 

3.0 Frequency of testing 

It will be necessary to carryout sampling and testing of materials before and after compaction at sufficient 
frequencies so that effective checks on the fill operations are maintained. The testing frequencies proposed should 
correspond to the frequencies shown in specification. However, the actual frequencies should be adjusted to suit the 
nature of materials placed and the rate of fill placement. 

These tests shall also be carried out in the areas  

Where the degree of compaction is doubtful and areas where roller turns during rolling operations. 

C MEASUREMENTS AND PAYMENTS 

1.0 Contractor shall carryout survey at no extra cost during the progress of 
the work for progressive payments, as directed by the Engineer In-Charge from time to time. These levels shall 
be checked by the Engineer In-Charge and thereafter properly recorded. 

2.0 Quantities of the executed works only as calculated from the approved drawings shall be considered for 
payment, after multiplying with a reduction factor for voids as specified in Bill of Quantities for various items. 

3.0 Measurements for all the materials in the various zones going into formation of the mound will be worked out 
as per the cross section in the drawing against relevant items. 

4.0 The work shall be measured on the basis of cross section shown in the drawing.  The existing base level shall 
be taken at every 5.0m interval on both directions. 

5.0 The work shall be measured on the basis of the cross sections. Initial levels for this purpose will be the ones 
taken after stripping/ grass cutting. The levels will be taken at an interval of 5m or at closer distances as 
found necessary or as determined by the Engineer In Charge. The gross quantity of materials will be based on 
these separate zones of pond ash fill. Earth cover, brick masonry drains and parapets etc. for facility of 
arriving at the correct quantity of these materials which went into the construction of mound.  

The gross quantity of earth fill and ash will be worked out based on these cross sections. The earth fill quantity 
for payment will be estimated from the following formula. 

V         =    [ {(A1 + An) /2 }+ A2+A3------------A ( n - l )    ]   x  h Where 

 A1 = Cross sectional area at Section-1 

 A2 = Cross sectional area at Section-2 

 An = Cross sectional area at Section-n 

 h = Distance between two sections 

 V = Volume of earth fill between Sec-1 & n. 

6.0 Running measurements for the works involving earth and pond ash materials w i l l  be paid as per payment 
terms stipulated in Cl. 19 of SCC. All payments are subject to statutory deduction like IT, SD etc. 
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i) Final measurements will be recorded on cross sectional basis. Foundation plan with relevant cross section 
of the existing ash deposit in the ash pond-2 showing dimensions and levels shall be prepared and got signed 
by the Contractor in token of the acceptance before commencement of stripping and again after completion of 
stripping of base. The final measurement wil l  be based on the accepted foundation plan and relevant cross 
section and completed section of the Ash Mound at the time of taking final measurement 

ii)         Cross section, referred to in the above Para will 'be taken, after the top most earth layer is duly compacted at 
optimum moisture  content in accordance with relevant paragraphs of the specifications. Material placed 
in excess of the lines and grades shown on the relevant drawings will be ignored and not paid for. 

Similarly while making running payment; suitable deduction will also be made for loose, undressed, un-compacted 
materials on the slopes. 

iii)        To achieve proper compaction up to the edges of the designed section of earth cover, the section is required to 
be widened as stipulated. After compaction, it will be dressed by trimming the slopes to proper sections so 
that the surface on the slopes is also as firm and compact. Necessary extra quantities required to be handled 
for this purpose shall not be paid and are to be included in the rate of earthwork for the cover. 

iv)       Apart from the items described in the schedule of quantities, rate payable for this item will also cover 
construction, maintenance and removal of all additional haul roads and ramps, lighting of work areas, 
dumping and compaction and removal of a l l  roots, vegetation and unsuitable and objectionable materials 
either at the burrow area and in the mounting, unless there is anything specified to the contrary. 

v)          The rate for filling of earth and ash shall include laying in layers of uniform specified thickness, removal of roots 
and vegetation, breaking clods, moisture control, compaction to required densities and dressing including all 
leads and lifts. 

vi)       For brick lining in slopes the measurements will be linear method for computing the volume. 
vii)       Payment for turfing shall be made after the full growths have been achieved. 

viii)      Any settlement of ash mounding, brick masonry drain and brick parapets etc during the tendency of contract 
and within defect liability period will be to the account of the Contractor. They will hand over the work as per 
the design section at the time of final measurement. No extra payment shall be made for making good of such 
settlement whatsoever. 

TECHNICAL ABBREVIATIONS 

Technical abbreviations used in the Bill of Quantities or elsewhere in the tender documents shall have the following 
meanings: 

IS means "Indian Standard'1 

ton means "1,000 kilograms" 

mm means "Millimetre" 

m or M means "Metre" 

cu m means "Cubic Metre" 

sq m means "Square Metre" 

kg. means "Kilogram" 

No. means "Number" or "Each" 

Do means "Ditto" 

R.C. C. means "Reinforced Cement Concrete" 

P.C.C. means "Plain Cement Concrete" 

M.S. means "Mild Steel" 

C.I. means "Cast Iron" 

A.C. means "Asbestos Cement" 

G.L. means "Ground Level" 
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F.F.L. means "Finished Floor Level" 

km means "Kilometre" 

Plinth Level means "Floor Level or ±0.00 Lvl. 

rm means "Running Metre" 

LS means "Lumpsum" 

RL means Reduced Level 

BOQ means Bill of Quantities 

E I C means Engineer In Charge 
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ANNEXURE-B4 
 

QUANTITY & RATE SCHEDULE  
 
SUB: FORMATION OF ASH MOUND (6TH PHASE) OVER ASH POND-II ABOVE 119 MRL OF 

CAPTIVE POWER PLANT,NALCO, ANGUL 
 

 
 
 

Online Tender Reference copy of Item Rate / BoQ to 
be filled up by the bidder 

 
 
 

(Enclosed separately with this Tender) 
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ANNEXURE-B5 
 

Minimum Wages of Contract Labours  
W.E.F. 01/Feb./24 

 
SL 
NO 

CATEGORY MINIMUM RATES OF WAGES PAYABLE INCLUSIVE OF WAGES FOR 
WEEKLY OFF, VDA & CANTEEN SUBSIDY  
MINIMUM WAGE RATES 
(INCLUSIVE OF WAGES 

FOR WEEKLY OFF & 
VDA) IN  Rs. . 

ADDITIONAL 
ELEMENT                  

IN Rs. 

CANTEEN 
SUBSIDY                    

IN Rs 
TOTAL IN 

Rs 

1 UNSKILLED 
WORKER 

504 44 25 573.00 

2 SEMI SKILLED 
WORKER 

628 44 25 697.00 

3 SKILLED WORKER 751 44 25 820.00 

4 HIGHLY SKILLED 
WORKER 

875 44 25 944.00 
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ADDITIONAL PPE/SAFETY REQUIRMENT SPECIFIC FOR THE JOB OTHER THAN PPE  
MATRIX AND SAFETY REQUIRMENT SPECIFIED at Page 31,32,33 

 
  WRITE LIST OF PPEs HERE  

 

 
Declaration by the Bidder (Contractor) 

 
I do hereby agree to provide the ISI/CE marked PPEs as required to ensure safe working conditions in 
consultation with NALCO’s Safety Dept.  to the workers to be engaged by me while working inside the 
plant. I also agree to follow the “Safety Code for Contractors” issued by Safety dept, CPP, NALCO. 

 
 

      (Signature of bidder) 
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PART –C 
 
 
 
 
 
 

       Formats for contract execution  
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ANNEXURE-C 1 

FORWARDING LETTER AND UNDERTAKING 

From:  ________________________ 

 _________________________ 

 _________________________ 

To 
Tender Inviting Authority 
National Aluminium Company Ltd. 
 

Sub:  Letter of Undertaking.  
 

1. Having carefully examined all the Tender Documents under reference no. 
…………………………………., Date: …………………… we offer to complete the works in conformity 
with all the terms and conditions as detailed in the Tender Documents. 

2. We here by confirm that we have downloaded the complete set of tender documents along with the 
set of enclosures hosted in www.eprocure.gov.in website. We confirm that the bid document has not 
been edited or modified by us. In case, it is observed by NALCO that the bid document has been 
edited or modified, we agree for the rejection of the bid by NALCO. 

3. We undertake, if our tender is accepted, to commence the work from the effective date of contract 
and to carry out work as stipulated in the contract  

4. We have submitted the Earnest Money Deposit (EMD) amount through DD/BC/PO/BG as instructed 
by you.  

5. We agree to abide by this Tender initially for a period as mentioned at point -7 of F-02 form as 
validity of offer from the date of opening of Tender and it shall remain binding on us and may be 
accepted at any time before the expiry of that period 

6. Further we agree to the Pre-Contract Integrity Pact which is part of this tender and has signed the 
Pre Contract Integrity Pact as at Annexure-C21 duly filled up for further necessary action at your 
end.  

7. Should this Tender be accepted, we hereby agree to abide by and fulfill all Terms and Conditions of 
Tender Document as accepted by us and in default thereof, to forfeit and pay to NALCO such sums 
of money as stipulated in conditions contained in Tender Documents. We understand that NALCO 
is not bound to accept the lowest or any Tenders received and NALCO reserves the right to reject 
any or all tender without any liability. 

8. This Tender together with written “Acceptance” thereof, shall constitute a binding CONTRACT 
between NALCO and us, till a formal contract is executed. 

 Date______day of _____________   Signature ________________________ 
 

(NAME IN BLOCK LETTERS) 

(To be signed by authorized person.) 

        Fax: ……………, Mob: ……………….. 

Email: …………………………………...  

(Seal of the Company) 
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ANNEXURE-C2 

MANDATORY INFORMATION OF THE BIDDER  
 

 

All Fields are Mandatory. Enclose Certificate/documentary evidence for fields marked with *. 

Authorized Signatory *………..………………………..………………………………………….………… 

Legal Name of Firm as per PAN *.………………….……………………………………….……………... 

Trade Name of Firm as per GST *…………………..………………………………………………….…... 

Postal address of the firm: ……………………………………………………………..…   

House No. / Plot No          : …………………………………………………………..…… 

Street Name                     : …………………………………………………………..…… 

City : ……………………… District : …………………………………………………..…. 

State: …………………….. Pin Code : …………….. Country: ………………………….. 

* CPP Portal Login ID: ………………………………………………..…………………. 

Phone No. : ………………………………… Mobile No. : …………………….……… 

Valid Email ID. : ……………………………………………………………………………. 

Gender  : Male / Female /  Other ……………………………………………… 

Category  : General    /  SC    / ST  ……………………………………………… 

Type  * Micro / Small/ Medium / Ancilary Micro/Small/Medium……..…Ancilary…Yes/No 

EPF No. : …………………………………..   ESI No. : ………………………………… 

PAN No. : …………………………………………………………………………………..… 

GSTN No : …………………………………………………………………..………….….. 

Bank Name *……………………………Br.Name…………..……………Br.Place……………………..… 

Bank A/c No (enclose cancelled cheque)*……..…………..……… IFS Code……………..………….….. 

 
Date: _________                         (Signature and official seal of the Proprietor / Authorized Person) 
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ANNEXURE-C3 

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS 
In case of no deviation please write 'No Deviation' in the space below: 

 
Sl. 
No 

Reference of Tender Document Subject Deviation / Exception 
Page No. Clause No. Para No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
 
 

Signature & Seal of bidder. 
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ANNEXURE-C4 
-:  DECLARATION BY THE BIDDER  :- 

 

I  _________________________________________________ representing the bidder, do declare on behalf of the 

firm as hereunder : 

*      That, I am the PROPRIETOR of the bidder’s firm.  I undertake to submit proof of ownership as 
and when demanded by NALCO.   

        OR 
*       That I am the authorized signatory to the tender documents holding valid Power of attorney.  

Certified   copy of the valid power of Attorney is enclosed with the offer.  
                    NOTE:  Strike out whichever is not applicable. 

 
(a) That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders 

participating in this tender; 
(b) That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / 

GOVT of India/ State Govts/ Quasi Govt. organizations. 
(c) That, we are not in any arbitration/legal cases with NALCO and no cases are pending in court 

of law. 
(d) That, the proprietor/partners/directors/ employees of the firm have never been a part of any 

blacklisted/debarred/banned firms or company in any unit of NALCO/Other PSUs / GOVT of 
India/ State Govts/ Quasi Govt. organizations. 

(e) That, we have never been prosecuted by any statutory authority 
(f) That, any change in the constitution of the firm shall be made with prior clearance from 

NALCO. 
(g) That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents 

including GCC and our offer fully comply with the requirements spelt out in the tender 
documents. 

(h) We undertake to abide by and comply with all the safety and environmental regulations in force 
in NALCO during the execution of work. 

(i) We undertake to abide by and comply with all the applicable provisions of laws governing 
contract workers engaged by you for this work.  

(j) We undertake to receive payment through E-payment mode. 
(k) The Annexure-19 and Annexure-20  regarding relatives working in NALCO are filled up and 

enclosed. 
(l) The Annexure-C8 regarding present commitment of the tenderer are also properly filled up and 

enclosed. 
(m) That we have quoted the rates in figures as well as words. 
(n) We undertake that we do not have any unauthorized structure / construction inside Nalco-nagar 

Township or Plant. We also undertake to remove any / all such structures, if detected by Nalco 
later on in compliance of GCC terms and conditions. 

(o) We declare that all supporting documents of the offer submitted are attested by a Gazetted 
officer / Notary public. 

(p) I/we declare that the document down loaded by me/my company is/are not tampered in any 
form.  

(q) We under take that my workers shall use electronic Punch cards at the Plant gates at the time 
of entry and exit if introduced by NALCO. Failing which he shall not be allowed into the Plant. 

(r) That I have submitted EMD in absence of which my bid will be rejected.  
I further declare that all above statements are true. If at any time during pre-ordering/post ordering 
stage of the contract, it is found otherwise, action as deemed fit by NALCO including ‘rejection of my 
offer”/ ‘banning/blacklisting’ me/my firm / my company etc. may be taken. The same will be binding on 
me / firm / company represented by me. I also hear by authorize and request any bank, person, firm, 
corporation, Govt. Officers etc. to furnish pertinent information as deemed necessary and as requested 
by Nalco to verify this statement or regarding my/our competency and general reputation.  
 
 
Date:___________                                              Signature Authorized Person With seal   
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ANNEXURE-C5 
 

Undertaking on Downloaded tender documents 
 

 

We here by confirm that, we have downloaded the complete set of tender 

documents along with the set of enclosures hosted in Central Public Procurement 

Portal website, www.eprocure.gov.in.  We confirm that the bid document has not 

been edited or modified by us and all pages have been submitted. It is confirmed 

that we have quoted as per the original NIT unless otherwise specifically 

mentioned as deviation in the deviation sheet. 

    
Suppression of this information in any form if detected at any stage will be 

disqualification and will lead to rejection of the offer or termination of the contract 

as the case may be. 

 
 
Date:___________                                             Signature Authorized Person With seal   
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ANNEXURE-C6 
PQC – Technical  

 
Detailed Work Order and Execution Statistics 

 
 

Sl.  
No. 

W.O 
no 

Work description W.O Period. 
(From Dt ------- 
To dt------------) 

W.O value 
(In Rs.) 

Final Executed 
Value   (in Rs.) 

Completion 
date. 

Page Ref. 
for 
attachmen
t.  

1 2 3 4 5 6 7 8 
        

        

        

        

        

 
  
 
 
               
               

Signature of the Bidder 
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ANNEXURE-C7 

(This a indicative format) 
PQC – Financial  

Details of Turnover / Net worth  
 

NAME OF TENDERER 
 

(A) - TURNOVER  (Profit & Loss Account) 

 Sl No Financial Year Turnover in Rs Lakh Document placed at Page 
No & File No 

1 Last year     

2 1st Previous Year to Last Year     

3 2nd Previous Year to  Last Year     

    

    

(B) - NETWORTH  (Balance sheet)   

Sl No Financial Year Mention whether Networth 
is Positive/Negative 

Document placed at Page 
No & File No 

1 Last year Positive/Negative   

 
 
 

 
 

Signature & Seal of bidder. 
 
 
 

 
 
 

Countersigned by Chartered Accountant / Statutory Auditor. 
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ANNEXURE-C8 
 

DETAILS OF PRESENT COMMITMENTS OF THE TENDERER  
AS ON  ……../……../……… (*)  

(Last day of Month Previous to Bid Due Date) 
 

Name of Work: (*) …….. 

Tender Reference No.:(*) …….. 

 
I/We ________________________, age _________ years, son of ______________________ do hereby solemnly 

affirm and declare as follows for on behalf of Firm ___________________________. 

Sl. 
No. 

Full postal 
Address of client 

& Name of 
Officer-in-Charge 

with telex / 
Telephone No. 

Descriptio
n of work 

Value of contract Date of 
commence

ment of 
work 

Scheduled 
Completio
n period 

Compl
etion 

in % as 
on date  

Expected 
date of 

completion 

Amount of 
Balance work 

during the 
period of Next 12 
Months from the 

date of 
declaration 

Remarks 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

          

It is certified that the above particulars furnished are true and correct. If any information given is found 
to be misleading at a later date NALCO will have the authority to take necessary action as per provision 
of the contract and as per laid down procedure of the Company.  

Signature of the bidder________________________ 

Name of the Bidder___________________________ 

Company Seal 
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ANNEXURE-C9 
TAX INVOICE 

[See Rule 46 of the Central Goods and Services Tax Rules, 2017] 
 
 

Details of Supplier  ORIGINAL FOR RECIPIENT 

Name  DUPLICATE FOR SUPPLIER OF SERVICE 

Address  Date                    : 

  Inv Serial No.     : 

GSTIN/Unique ID  Service PO Ref.  : 

   

Details of Recipient 
(Billed to) 

 Details of Consignee (Shipped to) 

Name  Name 

Address  Address of delivery 

State  State 

State Code  State Code 

GSTIN/Unique ID  GSTIN/Unique ID 

Place of supply:   

Name of State:   

 

Sr. 
No. 

Descriptio
n of Goods 
/ Services 

HSN Code / 
SAC Qty. Unit 

Rate                              
(per item) Total 

Discou
nt 

Taxa
ble 
Value 

CGST 
SGST 

/UTGST IGST CESS 

Rate Amt Rate Amt Rate Amt Rate Amt 

 

                
Freight 
Insurance 
Packing and Forwarding Charges            

 

 
              

            
 

Total Invoice Value (In figure) 
Total Invoice Value (In Words) 
Amount of Tax subject to Reverse Charges 

 

    
 

E.&.O.E 
 

Electronic Reference Number 
           Name of the Signatory 

Designation / Status 
 

          

Signature 
Note: 
1. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) of NALCO. 
2. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR 

SUPPLIER". 
3. The tax invoice can be signed with digital signature also.  
4. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the 

recipient and the address of delivery, along with the name of the State and its code shall be recorded in the invoice if he requests 
for the same. 

5. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated 
invoice at the end of a month for supplies covered under section 9(4), the aggregate value of such supplies exceeds rupees five 
thousand in a day from any or all the suppliers.   
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ANNEXURE-C10 
Bank MANDATE FORM for e-payment 

(To be submitted in Duplicate) 
To 
National Aluminium Company Limited 
Nalco Nagar – 759145, Dist.-Angul, Orissa. 
 

Dear Sir, 
Sub. :- Authorization for release of payment due from NALCO………………….....through 
e-mode facilities of RTGS/NEFT/Internet Banking. 
 

Refer Order No………………………………………………….. Date……………………….. 
And/ or Tender/ Enquiry/ Letter No…………………………………… Date………………… 
 

(Please fill in the information in CAPITAL LETTER PLEASE tick wherever it is applicable) 
 

1. Name of the party     : ………………………………………………………………….. 
2. Address of the party : ………………………………………………………………….. 
                                                ………………………………………………………………….. 
                                               :  City: ………………………. Pin Code ……………………… 
                                                  E-mail ID : ……………………………………………………. 
                                                  Permanent Account Number. : ……………………………….. 
3. Particulars of Bank    : 
Bank Name  Branch name  
Branch Place  Branch City  
Pin Code  Branch Code        
MICR. 
No. 

         

Account type Savings: Current: Cash Credit: 
Account No.(as appearing in the Cheque Book).                  
( 9 digits code number appearing on the MICR band of the cheque supplied by the Bank. Please 
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name & 
code and Account number ) 
IFSC Code.            
4. Date from which the mandate should be effective: 
    

I hereby declare that the particulars given above are correct and complete. If any transaction is 
delayed or not effected for reasons of incomplete or incorrect information, I shall not hold National 
Aluminium Company Limited responsible. I also undertake to advise any change in the particulars of 
my account to facilitate updation of records for purpose of credit of amount through Internet / RTGS / 
NEFT. 
 

Place: 
Date:                                                         Signature of the Party / Authorized Signatory 
 

………………………………………………………………………………………………….. 
Certified that particulars furnished above are correct as per our record. 
 

Bank’s Stamp: 
Date:                                                    
                                                         (Signature of the Authorized Official from the Banks) 
 
 

N.B.: 1) RTGS / NEFT charges if any, is to borne by the party. 
2) One cancelled cheque of the concerned bank with signature & stamp of the bidder is to be attached with 

the bank mandate form. 
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ANNEXURE-C11 
 

INDEMINTY BOND AGAINST FREE ISSUE MATERIAL TO SELLER/CONTRACTORS 
 
 WHERAS National Aluminium Company Limited (here in after referred to as “THE OWNER”) 
which expression shall unless repugnant to the context includes their legal representatives, successors 
and assigns having their registered office at “NALCO BHAWAN, P/1,NAYAPALLI, BHUBANESWAR-13, 
Orissa”  has entered into a Contract with M/s ______________________________________ placed a Telex of 
intent  ________________ (here in after referred to as the “Contractor their legal representatives, 
successors and assigns”) 

  On the terms and conditions as set out interalia, in the owner’s Contract No. 
................................/WO/…………, Date:………………….and various documents forming part thereof 
herein after collectively referred to as the “Said Contract” which expression shall include all amendments, 
modification and/or verification thereto. 

AND WHERAS: 

i) The owner subject to availability has agreed to supply to the contractor raw materials for the purpose 
of execution of the said contract by the “Contractor” (the raw materials to be supplied by the owner to 
the contractor herein after for the sake of brevity referred to as the “said materials”) and pending 
execution by the “Contractor” of the said contract incorporating the said materials. The said materials 
shall be under the custody and charge of the contractor and shall be kept, stored, altered, worked 
upon and/or fabricated at the sole risk and expense of the contract. 

ii) As a pre-condition to the supply of the said materials by the owner to the “contractor”, the owner has 
required the contractor to furnish to the owner an Indemnity Bond in the manner and upon terms and 
conditions herein after indicated. 

NOW, THEREOF, in consideration of the promises aforesaid the contractor hereby irrevocably and 
unconditionally undertakes to indemnity and kept indemnified the owner from and against all loss, 
damage and destruction (inclusive but not limited to any or all lose of damage or destruction to or of the 
said materials or any item or part thereof by theft, pilferage, fire flood, storm, tempest, lightening, 
explosion, storage, chemical or physical action or reaction, bending, warping, exposure, resting, faulty, 
workmanship, faulty fabrication or faulty method or technique of fabrication, strike, riot, civil commotion 
or other act or omission or commission whatsoever within or beyond the control of the contractor, misuse 
an misappropriation (inclusive but not limited to misuse or misappropriation by the contractor and the 
contractor’s servants and/or agents). 

Whatsoever to or of in the said , materials or any part of item thereof from the date that the same or 
relative part of the item thereof or complete fabricated work(s) incorporating the said materials and 
undertake to pay to the owner forthwith on demand in writing with protest or demure the value AS 
SPECIFIED BY THE OWNER of the said materials or item or part thereof ,lost damage, destroyed, 
misused and /or misappropriated, as the case may be, TOGETHER WITH the owner’s cost and expense 
(inclusive of but not limited to handling, transportation, cartage, freight, packing and inspection 
cost/expenses) upto and aggregate limited or _________ (Rupees                                                                                             
___________________________only ) or ay penal recovery in respect of the same in the terms of the contract 
and the contractor hereby agree with the owner that:- 
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i) The indemnity/undertaking shall be continuing Indemnity/undertaking shall remain valid and 
irrevocable for all claims, of the owner arising hereunder up to and until the midnight of 
_____________ HOWEVER, if the contract for which this indemnity/undertaking is given is not 
completed by this date, the *contractor hereby agree to extend the Indemnity/undertaking till time as 
required to fulfill the contract. 

ii) This Indemnity/undertaking shall not be determined or change of constitution or insolvency of the * 
contractor but shall be in all respects and for all purpose be binding and operative until payment of all 
money payable the owner in terms thereof. 

iii) The mere statement of allegation made by or on behalf of the owner in any notice or demand or other 
writing addressed to the * contractor as to any of the said materials or item or part thereof having 
been lost, damaged, destroyed, misused, or misappropriate while in the custody of the contractor 
and/or prior to the completion of the completion of the completed fabricated work(s) and delivery to job 
site thereof incorporating the said materials shall be conclusive of the fact of the said materials or 
item or part thereof having being supplied to the contractor and/or the loss,   damaged, destruction, 
misused, or misappropriate thereof as the case may be, while in the custody of the contractor and/or 
prior to the completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessary of the part of the owner to produce any 
documentary proof or other evidence whatsoever in contract in support of this. 

iv) The amount sated in any notice of the demand addressed by the owner to the contractor as to the 
value of such said materials lost, damaged destroyed, misused or misappropriated, inclusive relative 
to the cost and expenses incurred by the owner in connection therewith shall be conclusive of the 
value of such said materials and the said cost and expense as also of the amount liable to be paid to be 
paid to the owner. 

This Indemnity Bond is supplemental and not in super session of the contractual conditions. 

The undersigned as full power to execute this Indemnity Bond on behalf of the contractor under the power 
delegated by the Board of directors of ________________________________________ vide its Board 
resolution dated ________________________ copy of which placed at Annexure-“A’ 

 
SIGNED BY COMPETENT AUTHORITY 

Place:- CPP, NALCO,ANGUL 
DATE:- 
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ANNEXURE-C12 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
(To be executed on non-judicial stamped paper of appropriate value)  

 
B. G. No._____________       Date: _____________  
 
1.  WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having 

its Unit/Office at .........................................(UNIT/OFFICE ADDRESS ISSUING THE TENDER) 
(hereinafter called “The Company” which expression shall unless repugnant to the subject or context 
includes its legal representatives, successors and assigns) has issued Tender paper vide its Tender 
No…………………………….. dt.........…………for ...........................(hereinafter called “the said tender”) 
to M/s. ……………………………(hereinafter called the said Tenderer(s)” which expression shall unless 
repugnant to the subject or context includes their legal representatives, successors and assigns and 
as per terms and conditions of the said tender, the tenderer shall submit a Bank Guarantee for ` 
…………….(Rupees ……………..only) towards earnest money in lieu of cash.  

2.  WE …………………Bank having its branch office at ………………..do hereby undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the company which is final and binding, the amount claimed 
is due because of any withdrawal of the tender or any material alteration to the tender after the 
opening of the tender by way of any loss or damage caused to or would be caused or suffered by the 
Company by reason of any breach by the said tenderers(s) of any of the terms and conditions 
contained in the said tender or failure to accept the Letter of Intent Agreement or that the amount 
covered under this Guarantee is forfeited. Any such demand made on the Bank by the Company shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding ……… 
(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the tenderer(s) in any suit or proceeding pending before any office, court or 
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependent or conditional on the Company proceeding against 
the tenderer.  

4.  The guarantee herein contained shall not be determined or affected or suspended by the liquidation 
or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in 
all respect and for all purposes be binding and operative until payment of all money due or liabilities 
under the said contract(s)/ Order(s) are fulfilled.  

5.  WE ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the finalization of the said tender and that 
it shall continue to be enforceable till the said tender is finally decided and order placed on the 
successful tenderer(s) and or till all the dues of the company under or by virtue of the said tender 
have been fully paid and its claims satisfied or discharged or till a duly authorised officer of the 
company certifies that the terms and conditions of the said tender have been fully and properly 
carried out by the said tenderer(s) and accordingly discharges the guarantee.  

6.  That the Company will have full liberty without reference to us and without affecting this guarantee 
to postpone for any time or from time to time. The exercise of any of the power of the Company under 
the tender.  

7.  Notwithstanding anything contained herein before, our liability shall not exceed Rs…………………. 
(Rupees…………………………only) and shall remain in force till……………..Unless a demand or claim 
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under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee.  

8.  We………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time on the request of Tenderer(s).  

9.    We ________________Bank further agree that this Guarantee shall be invocable at our place of 
business at________________________(Bank Name), ___________________________________(Branch 
Name and address of the branch), Bhubaneswar , Odisha-751_____. 

 
Date……….                ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly  Authorised person  
       On behalf of the Bank With seal & signature code  

 

Details of Persons Issuing the BG: 

Name----------------------- 

Address for Correspondence: -------------                                Telephone & Fax No. 

E-mail:       

Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details : 

Beneficiary    :  NATIONAL ALUMINIUM CO LTD CPP 

Banker   :  State Bank of India 

Branch  : Kandsar(Nalco Nagar) 

A/C No : 00000010657908589 

IFSC Code     :  SBIN0008279 

Address of Bank : AT/P.O – Kandsar,P.S - Nalco Nagar,Dist – Angul ,ODISHA,,Pin - 759145 
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ANNEXURE-C13 
CONTRACT CUM PERFORMANCE BANK GUARANTEE  BY SELLER/ CONTRACTOR. 

(To be executed on non-judicial stamped paper of appropriate value) 
 
B. G. No……………………          Date………………. 
 

1. WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its 
Unit/Office at ……………… (UNIT/OFFICE ADDRESS WHERE THE WORK IS EXECUTED)  
(hereinafter referred to as “The Company” which expressions shall unless repugnant to the subject or 
context includes its legal representatives, successors and assigns) has entered into a contract with 
M/s. ……………………………….. has placed a purchase order on M/s………………………….( hereinafter 
referred to as “Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or 
context includes their legal representatives, successors and assigns) for 
…………………………….(work/assignment description) on the terms and conditions as set out inter 
alia, in the Company’s contract No./ P.O. No. …………..dated …………and various documents forming 
part thereof hereinafter referred to as the “said contract” which expression include all amendments, 
modifications and/ or variations thereto and whereas the Contractor(s)/Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any parts executed through 
any other agencies/subcontractors.  
 

AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall 
furnish to the Company a Bank Guarantee from a bank for ….% (……….percent) of the total value of 
the “said contract” against due and faithful performance of the “said contract” including defect liability 
obligations and the performance guarantee obligations of the contractor(s)/seller(s) for execution/ 
supplies made under the “said contract.” 

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from the 
Company stating that in the opinion of the Company, which is final & binding, the amount claimed is 
due by reason of default made by the Contractor(s)/Seller(s) in performing any of the terms & 
conditions of the said Contract including defect liability obligations, in fulfilling the performance 
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor(s)/Seller(s) of any of the terms & conditions of the 
contract. Any such demand made on the Bank by the Company shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However our liability under this 
guarantee shall be restricted to  ………..… (Rupees………………………only). 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependent or conditional on the Company proceeding against 
the Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but 
shall in all respect and for all purposes be binding and operative until payment of all money due or 
liabilities under the said contract(s)/Order(s) are fulfilled. 
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5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and 
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
authorised officer of the Company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly 
discharges the guarantee. 

6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said 
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
Contractor(s)/Seller(s) or for any forbearance, act or omission on the part of the Company or any 
indulgence by the Company to the said Contractor(s)/Seller(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have affect of so 
relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a demand or claim 
under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time at the request of Contractor(s)/Sellers(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., 
having Branch Mail Id……………………………………………….. 

  
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  
On behalf of the Bank With seal & signature code  

 
Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank : AT/P.O – Kandsar,P.S - Nalco Nagar, Dist – Angul ,ODISHA,, Pin - 759145 
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C14 
BANK GUARANTEE FOR PERFORMANCE SECURITY 

(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No._____________         Date:_____________ 

1. In consideration of National Aluminium Company Limited (A Government of India Enterprise), 
having its UNIT/Office at _______________ (UNIT/OFFICE ADDRESS WHERE THE WORK IS 
EXECUTED) (hereinafter called “ The Company” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) having agreed to exempt 
M/s. …………………………..(Hereinafter called “the said Contractor(s)/ Seller(s)”),  which expression 
shall unless repugnant to the subject or context includes their legal representatives, successors and 
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ………………. 
dt. ………………for …………………… (work/assignment description) of Performance Security for the 
due fulfillment by the said contractor(s)/seller(s) of the terms and conditions contained in the said 
Contract(s)/Order(s), on production of Bank Guarantee for . ……………… (Rupees ……………………. 
……………………………………. only). 

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the company which is final and binding, the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the Company by reason of 
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 
contract(s)/orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said 
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this 
guarantee is forfeited. Any such demand made on the Bank by the Company shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under 
this guarantee shall be restricted to an amount not exceeding …………….. 
(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be valid discharge of our liability for payment there 
under. Our liability to pay is not dependent or conditional on the Company proceeding against the 
Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but 
shall in all respect and for all purposes be binding and operative until payment of all money due or 
liabilities under the said contract(s)/ Order(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and 
that it shall continue to be enforceable till all the dues of  the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
Authorised officer of the company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s)  and 
accordingly discharges the guarantee. 
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6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said 
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved 
from our liability by reason of any such variations, or extension being granted to the said Contractor 
(s)/ Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by 
the Company to the said Contractor(s)/Seller(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have affect of so relieving us. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force till……………..Unless 
a demand or claim under this Guarantee is made on us within three months from the date of expiry, 
we shall be discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time at the request of Contractor(s)/ Sellers(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., having 
Branch Mail Id……………………………………………….. 

 
 
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  
On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 

Name----------------------- 

Address for Correspondence: -------------                                Telephone & Fax No. 

E-mail :       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note:2   : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist – Angul ,ODISHA, Pin - 759145 
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C15 
BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS / EQUIPMENTS TAKEN OUTSIDE THE PLANT   

(To be executed on Non-judicial stamp paper or appropriate value) 
 
GUARANTEE NO.......…………..                                                                                  DATE  :........………… 
 

1. WHEREAS  National  Aluminium  Company  Limited  (hereinafter referred  to  as "the 
 Company")  which  expression  shall  unless repugnant  to the context includes their  legal 
 representatives, successors  and assigns having their registered office  at  NALCO BHAWAN, 
 P/1, NAYAPALLI, BHUBANESWAR-751 061, Odisha,  and their Branch  Unit/office  at 
_______________(UNIT/OFFICE ADDRESS),  has entered into a Contract with M/s 
___________________________  (hereinafter  referred  to  as the Contractor  which expression shall 
unless  repugnant to the context include their legal  representatives, successors   and assigns  for 
the    work    of ________ _________________________________________ on the  terms and conditions 
 as set out, inter-alias, in the  Company’s  Contract  No.__________________________ dated: 
 ___________  and   various documents forming part thereof hereinafter collectively referred to  as 
 the "said contract" which expression  shall  include  all amendments, modifications and/or 
variations thereto. 

AND  WHEREAS one of the conditions of the said contract  is  that the  Company has agreed to 
supply to the  contractor  raw-materials (hereinafter referred to as the "said materials") for the 
purpose of  execution by the contractor of the said contract and  pending execution by the 
contractor of the said contract  incorporating the said materials, the said materials shall be under 
the custody and charge of the contractor and shall be kept, stored, altered, worked upon and/or 
fabricated at the sole risk and expense of the Contractor. 

2. AND WHEREAS the Company has asked the contractor for adequate security for the said 
materials to be supplied to the contractor under the contract. 

3. AND WHEREAS at the request of the contractor the Company has agreed to accept a bank 
guarantee from ___________________   with Registered   Office at _________________________ 
  (hereinafter referred to as "the surety"). 

4. NOW THIS GUARANTEE WITNESSETH that in consideration of the  Company having  at  the 
 request of contractor agreed to  accept  a  Bank Guarantee  of  the Surety  amounting  to 
  __________________  (Rupees  _______________ ___________________ only) in  respect  of the said 
materials against any and all loss, damage,  destruction (inclusive  of but not limited to any and all 
loss or  damage or destruction  to  or of the said materials or any  item  or  part thereof  by theft, 
pilferage, fire, explosion, storage,  chemical or physical action or reaction, bending, wrapping 
exposure,  rusting, faulty workmanship, faulty methods or technique of fabrication,  or other act of 
omission or commission whatsoever  within the control of the contractor, misuse or 
misappropriation by  the contractor and the contractor's servant and/or agents whatsoever  to or of 
in the said materials or any part of  items thereof  from  the date the said materials was supplied 
to the contractor upto and until the date of return to the Company of the said  materials  or 
relative part of item thereof or  completed  fabricated work(s) incorporating the said materials, the 
surety shall indemnify  and pay, without protest or demur and without  recourse  to the contractor, 
the Company upto and not exceeding altogether a sum of ___________ (Rupees 
_________________________________only) on demand by the Company. The decision of 
the Company as to any loss, damage, destruction, misuse and misappropriation under the terms 
and conditions of this guarantee shall be final and binding on the Surety. 



 
 

Subject: FORMATION OF ASH MOUND (6TH PHASE) OVER 
ASH POND-II ABOVE 119 MRL OF CAPTIVE 
POWER PLANT,NALCO, ANGUL 

Page 115 of 146  

 

 

TENDER No.:  
CPP/T&C/820/MC-5306/NIT/2024/208 

 

5. THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said 
materials have been returned to the Company as per terms of the said contract and 
intimation thereof being given by the Company to the surety on the aggregate amount payable 
hereunder has been paid by the surety to the Company, whichever is earlier. 

6. Notwithstanding anything stated above, the liability of the surety under the guarantee is 
restricted to  ___________  (Rupees____________________  only) and  this  guarantee will  remain 
 in force upto _________________ in  the  first  instance.  However, if the contractor's obligations 
under this guarantee is not completed or fully performed within this period, the surety hereby 
agrees to further extend the guarantee till such time as is required to fulfill such obligations. 

7. We  have the power to issue this guarantee in your  favour  under memorandum  and Articles of 
Association and the  undersigned  has full power to do so under the power of Attorney dated 
 __________  granted to him by the Bank. 

8. Unless  a  claim made on us within three months from  the  date  of  expiry,  i.e.,  _______________, 
 all our rights  under  the  said guarantee  shall  be  forfeited and we  shall  be  relieved,  and 
discharged from all liabilities there under. 

9. We ………………….….. Bank, having its branch office at ………….……….., IFS Code……..……….. 
and branch Mail ID………………………………….lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Company in writing. We further undertake to keep 
this Guarantee renewed from time to time at the request of Consultant.   

10. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office 
at………………………….., IFS Code………………… with 
Address…………………………………………., PIN 75…………….., having Branch Mail 
Id……………………………………………….. 

   
Date………. ………………………….Bank 
IFSC Code:………………….. 
Corporate Seal of the Bank 

By its constitutional Attorney 

         
 Signature of duly Authorised person  

  On behalf of the Bank With seal & signature code  
Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar (Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) IFSC Code   : SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist - Angul , ODISHA, Pin - 759145  
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C16 

BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No._____________        Date:_____________ 

1. In consideration of National Aluminium Company Limited (A Government of India Enterprise), 

having its Unit/Office at ________________ (UNIT/OFFICE ADDRESS WHERE THE WORK IS 

EXECUTED)   (hereinafter called “The Company” which expression shall unless repugnant to the 

subject or context includes its legal representatives, successors and assigns) having agreed to make an 

advance payment of Rs…………(Rupees…………………..only) to M/s. ……………………. (hereinafter 

called “the said Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or 

context includes their legal representatives, successors and assigns) from the demand, terms and 

conditions of Contract/Order No…….. dated. …… for …………………… (work/assignment description) 

on production of a bank guarantee equivalent to 110% of the advance payment indicated above. 

2. We ……………………………..Bank having its branch office at ……..do hereby agree and undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a demand from 

the Company stating that in the opinion of the Company which is final and binding, the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by the Company 

by reason of non-payment/adjustment of any part of the said advance or any dues to the company or 

any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 

contract(s)/orders(s) or by reasons of the Contractor(s)/Seller(s) failure to perform the said 

Contract(s)/Order(s). Any such demand made on the Bank by the Company shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee. However, our liability under 

this guarantee shall be restricted to an amount not exceeding Rs……………….. 

(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded not withstanding any claim dispute or 

disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 

or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under. Our liability to pay is not dependable or conditional on the Company proceeding against 

the Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all 

respect and for all purposes be binding and operative until payment of all money due or liabilities 

under the said contract(s)/order(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and 

that it shall continue to be enforceable till all the dues of the Company under or by virtue of the said 

Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
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authorized officer of the Company certifies that the terms and conditions of the said 

Contract(s)/Order(s) have been fully and properly carried out by the said Contractor(s)/Seller(s) and 

accordingly discharges this guarantee.  
 

6. That the Company/Company will have fully liberty without reference to us and without affecting this 

guarantee to postpone for any time or from time to time the exercise of any of the power of the 

Company under the Contract(s)/Order(s).  

7. Notwithstanding anything contained herein before, our liability shall not exceed Rs…………………. 

(Rupees…………………………only) and shall remain in force till……………..Unless a demand or claim 

under this Guarantee is made on us within three months from the date of expiry, we shall be 

discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the Company in writing. We further undertake to keep this Guarantee 

renewed from time to time on the request of the Contractor(s)/Seller(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 

Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 

IFS Code………………… with Address…………………………………………., PIN 75…………….., having 

Branch Mail Id……………………………………………….. 

 

Date……….        ………………………….Bank  

Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  

On behalf of the Bank With seal & signature code  

 

Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1 : BGs to be furnished from any of the approved banks of NALCO. 

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details: 

Beneficiary     :  NATIONAL ALUMINIUM CO LTD CPP 

Banker    :  State Bank of India 

Branch   : Kandsar(Nalco Nagar) 

A/C No  : 00000010657908589 

IFSC Code      :  SBIN0008279 

Address of Bank  : AT/P.O – Kandsar,P.S - Nalco Nagar,Dist – Angul ,ODISHA,,Pin - 759145 
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ANNEXURE-C17 

LIST OF STANDARDISED BANKS 
 

I.  List of PSU Banks 
Sl. 
No. 

Name of the Bank Sl. 
No. 

Name of the Bank 

1. Allahabad Bank  11. Indian Bank 
2. Andhra bank 12. Oriental Bank of Commerce 
3. Bank of Boroda 13. Punjab and Sind Bank 
4. Bank of India 14. Punjab National Bank 
5. Bank of Maharashtra 15. State Bank of India 
6 Canara bank 16 Syndicate Bank 
7. Central bank of India 17. UCO Bank 
8. Corporation Bank 18. Union Bank of India 
9. Dena Bank 19. Vijaya Bank 

10. IDBI Bank 
 

II.  List of Private Banks 
Sl. 
No. 

Name of the Bank Sl. 
No. 

Name of the Bank 

1 HDFC Bank  9 The South Indian Bank Ltd. 
2 ICICI Bank 10 The Karur Vysya Bank Ltd. 
3 Axis Bank 11 The Karnataka Bank Ltd. 
4 Kotak Mahindra Bank Ltd. 12 IDFC Bank 
5 YES Bank 13 RBL Bank 
6 IndusInd Bank 14 The Lakshmi Vilas Bank Ltd. 
7 The Federal Bank Ltd. 15 Tamilnadu Mercantile Bank Ltd. 
8 The Jammu & Kasmir Bank Ltd. 16 City Union Bank Ltd.  

 

III.  List of Foreign Banks 
Sl. 
No.  

Name of the Bank BIC Sl. 
No.  

Name of the Bank BIC 

1 Abu Dhabi Commercial Bank 
Ltd. 

ADCB AE AA 19 KEB Hana Bank KOEX KR SE 

2 Australia & New Zealand 
Banking Group Limited 

ANZB AU 3M 20 Krung Thai Bank Public 
Company Ltd. 

KRTH TH BK 

3 Bank Of America NA BOFA US 3N 21 Mashreqbank PSC BOML AE AD 
4 Bank of Bahrain and Kuwait 

B.S.C. 
BBKU BH BM 22 Mizuho Bank Ltd. MHCB JP JT 

5 Bank of Ceylon BCEY LK LX 23 National Australia Bank Ltd. NATA AU 33 
6 Barclays Bank PLC BARC BG 22 24 Sberbank SABR RU MM 
7 BNP Paribas BNPA FR PP 25 Shinhan Bank SHBK KR SE 
8 Citibank N.A. CITI US 33 26 Societe Generale SOGE FR PP 
9 Commonwealth Bank of 

Australia 
CTBA AU 2S 27 Sonali Bank Ltd. BSON BD DH 

10 Credit Agricole Corporate & 
Investment Bank 

BSUI FR PP 28 Standard Chartered Bank SCBL GB 2L 

11 Credit Suisse AG CRES CH ZZ 29 Sumitomo Mitsui Banking 
Corporation 

SMBC JP JT 

12 DBS Bank Ltd. DBSS SG SG 30 The Bank of Nova Scotia NOSC CA TT 
13 Deutsche Bank AG DEUT DE FF 31 The Bank of Tokyo-Mitsubishi 

UFJ, Ltd. 
BOTK JP JT 

14 Doha Bank DOHB QA QA 32 The Hongkong & Shanghai 
Banking Corp. Ltd. 

HSBC HK HH 

15 FirstRand Bank Ltd. FIRN ZA JJ 33 The Royal Bank of Scotland PLC RBOS GB 2L 
16 Industrial Bank of Korea IBKO KR SE 34 United Overseas Bank Ltd. UOVB SG SG 
17 Industrial & Commercial Bank 

of China Limited 
ICBK CN BJ 35 Westpac Banking Corporation WPAC AU 2F 

18 JP Morgan Chase Bank CHAS US 33 36 Woori Bank HVBK KR SE 
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ANNEXURE-C18 
 
   SAC CODES for Services & HSN code for supply  
 

Sl. No  vendor code 
Service PO No. 

&Supply 
Supply/Service Description 

Service Accounting Code 
(SAC) (6 DIGIT) & HSN 
code (6 digit)                                

         995432 
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ANNEXURE-C19 
NATIONAL ALUMINIUM COMPANY LIMITED 

CAPTIVE POWER  PLANT DIVISION   
 

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING ANNEXURES ARE MUST, WITHOUT  
WHICH THE OFFER IS LIABLE FOR REJECTION. 

 
The tenderer shall carefully study the list of directors of NALCO from the website written below  
 
https://nalcoindia.com/company/nalco-leadership/board-of-directors/   
 
and state “Yes” or “No” to questions given below: 
 
 

 
 
 

Sl.No. Description Write “Yes” or “No” 
1. Whether the tenderer is a relative of any of the directors of 

NALCO? 
 

2. If the tenderer is a firm, any of NALCO Directors or any of 
their relatives is a partner in the tender’s firm? 

 

3. If the tenderer is a Company Registered under Company’s Act 
1956, whether any of NALCO’s Directors is a member of 
Director of the Company? 

 

 
Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship 
of the tender / partner / member / Director as the case may be. 
 

Sl. No. Name Relationship 
   

 
 

 
 
 

SIGNATURE OF THE TENDERER 
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ANNEXURE-C20 
 

Important: Suppression of information shall be viewed seriously and action deemed fit would be taken 
including termination of the contract. 

 

(Strike out which is not applicable) 
 

1. I/We hereby declare that none of my/our relative is an employee of NALCO. 
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s. 
 
Sl.No. Name of the employee/ P.No. / 

Designation/Place of Posting. 
Relationship with the employee. 

1   

2   

3   
 

           (PLEASE ATTACH EXTRA SHEET, IF REQUIRED) 
 
 
 

 
SIGNATURE OF THE TENDERER 
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ANNEXURE-C21  
PRE CONTRACT INTEGRITY PACT  

General  

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _________ day of 

the month of _______ 2024, between, on one hand, the National Aluminium Company Limited (NALCO), a 

company registered under the Companies Act 1956 and a Government of India Enterprise, having its 

Registered Office at NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,Odisha, India (referred to as 

NALCO) acting through Shri T.K.Mishra, Dy.General Manager (Mech.) T&C (hereinafter called the 

“BUYER”, which expression shall  mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s. ________________________________  

represented by Shri _________________________________, Chief Executive Officer (hereinafter called the 

“BIDDER / Seller” which expression shall mean and include, unless the context otherwise requires, his 

successors and permitted assigns ) of the Second Part. 

WHEREAS the BUYER proposes to procure FORMATION OF ASH MOUND (6TH PHASE) OVER ASH POND-II 

ABOVE 119 MRL OF CAPTIVE POWER PLANT,NALCO, ANGUL and the BIDDER/Seller is willing to offer/has 

offered the stores and 

WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership 

/registered export agency, constituted in accordance with the relevant law in the matter and the BUYER 

is a Company under the administrative control of the Ministry of Mines, Govt. of India. 

NOW THEREFORE 

To avoid all forms of corruption by following a system that is fair, transparent and  free from any 

influence / prejudiced dealings prior to during and subsequent to the currency of the contract to be 

entered into with a view to :- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the BUYER will comment to prevent corruption, in any form, by its officials by 

following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 

Commitments of the BUYER  

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the BIDDER, either for themselves or for any person  or organisation or third party related to 
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the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all 

BIDDERs the same information and will not provide any such information to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERs.  

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a 

breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to 

the BUYER with full and verifiable facts and the same is prima facie found to be correct by the 

BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the BUYER and such a person shall be debarred from further 

dealings related to the contract process. In such a case while an enquiry is being conducted by the 

BUYER the proceedings under the contract would not be stalled. 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 

the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 

bidding process, or to any person, organisation or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BUYER or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the contract or any other contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or any other 

contract with the Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs 

shall disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other 

Intermediary, in connection with this bid / contract. 
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3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the BUYER or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments. 

3.6 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BUYER as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any electronic 

data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such 

information is divulged. 

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable fact. 

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of  the Bidder, 

either directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any 

relative of an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall 

be disclosed  by the Bidder at the time of filing of tender. 

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956. 

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or 

transactions, directly or indirectly, with any employee of the Buyer.  

3.13 Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while 

representing the matter to IEMs and shall wait for their decision in the matter.   

4. Previous Transgression 

4.1. The Bidder declares that no previous transgression occurred in the last three years immediately 

before signing of this integrity Pact, with any other company in any country in respect of any 

corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 

Government Department in India that could Justify Bidder’s exclusion from the tender process. 

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified 

from the tender process or the contract, if already awarded, can be terminated for such reason. 
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5.. Sanctions for Violations : 

5.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take 

all or any one of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) 

would continue. 

(ii) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance 

Bond ( after the contract is signed) shall stand  forfeited either fully or partially, as decided 

by the BUYER and the BUYER  shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to 

the BIDDER.  

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 

India, while in case of a BIDDER from a country other than India with interest thereon at 

2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from the 

BUYER in connection with any other contract for any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum and interest.  

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the BUYER, 

along with interest.  

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / 

rescission and the BUYER shall be entitled to deduct the amount so payable from the 

money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of NALCO for a 

minimum period of five years, which may be further extended at the discretion of the 

BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent 

or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this 

Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of 
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the Indian Penal Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 

5.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 

can approach the independent Monitor(s) appointed for the purposes of this Pact. 

6. Independent External Monitors (IEMs): 

6.1. The BUYER has a panel of Independent External Monitors (hereinafter referred to as IEMs) for 

this Pact in consultation with the Central Vigilance Commission as mentioned in NALCO’s 

NIT/NALCO’s website (www.nalcoindia.com).  

6.2 The task of the IEMs shall be to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this Pact. 

6.3 The IEMs shall not be subject to instructions by representatives of the parties and perform their 

functions neutrally and independently. 

6.4 Both the parties accept that the IEMs have the right to access all the documents relating to the 

project / procurement including minutes of meetings. 

6.5 As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the BUYER.  

6.6 The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also 

grant the IEM, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. The 

IEM shall be under contractual obligation to treat the information and documents of the BIDDER / 

Subcontractor(s) with confidentiality. 

6.7 The BUYER will provide to the IEM sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations 

between the parties. The parties will offer to the IEM the option to participate in such meetings. 

6.8 The IEM will submit a written report to the designated Authority of BUYER / Secretary in the 

Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER / 

BIDDER and should be occasion arise, submit proposals for correcting problematic situations.  

7. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

IEMs shall be entitled to examine all the documents including the Books of Accounts of the 

BIDDER and the BIDDER shall provide necessary information and documents in English and 

shall extend all possible help for the purpose of such examination. 

8. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 

BUYER.  
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9. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings. 

10. Validity: 

10.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 

after the last payment under the contract, and for all other Bidders 6 months after the contract 

has been awarded. If any claim is made/lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by CMD, NALCO. 

10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original 

intentions.  

11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members 

12. The parties hereby sign this Integrity Pact at ______________ on _____________. 

 
 

 

                                           For & on behalf of              For & on behalf of  

 

                                                 BUYER                     BIDDER  

    Name of the Officer: Shri T.K.Mishra            

    Designation: Dy.General Manager (Mech.) T&C 

    Company: CPP,NALCO,ANGUL 

     

     Official Seal 

 

Witness          Witness 

 

1. ________________________   1. ________________________ 

 

 2.   ________________________   2.  ________________________ 
 
 
 
 

************* 
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ANNEXURE-C22 
 

BEFORE THE NOTARY PUBLIC 
A F F I D A V I T 

I ……………, aged about ………… years, S/O: …………………., At-…………, PO-
…………, Dist-……….., Pin-………………,, State: …………, Designation: ………..………. of M/s. 
………………………………………... have not been convicted by a court of Law for an offence involving 
moral turpitude in relation to business dealings during the past seven years for acceptance of the 
offer. I do hereby solemnly affirm and state as follows: 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDED OR 
ABANDONMENT OF WORK BY THE BIDDER 

1. (a) Is the bidder currently involved in any litigation relating to the works. Yes/No 
(b) If yes,: give details:  

2. (a) Has the bidder or any of its constituent partners been debarred/ expelled by 
any agency in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  
3. (a) Has the bidder or any of its constituent partners failed to perform on any 

contract work in India during the last 5 years. 
Yes/No 

(b) If yes, give details:  
4. (a) Arbitration cases pending. Yes/No 

(b) If yes, give details:  
5. (a) Disputed incomplete works. Yes/No 

(b) If yes, give details:  
6. (a) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) 

involving moral turpitude in relation to business dealings. 
Yes/No 

(b) If yes, give details:  
7. (a) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) 

involving moral turpitude in relation to business dealings. 
Yes/No 

(b) If yes, give details:  
8. (a) Punishments awarded under civil cases or criminal cases involving moral 

turpitude in relation to business dealings 
Yes/No 

(b) If yes, give details:  
Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will 
be summarily be rejected. 
 
 

Signature of the bidder 
Date : ………………… 
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ANNEXURE-C23 
A G R E E M E N T 

 

CONTRACT AGREEMENT FOR THE WORK OF………………….…………………………………(-
….…………) DATED. …../…../…..,(the …th day  of the month  of……………of  the year two thousand……) 
between M/s……………………………………..  in the town of…………….  AT/PO-
………………………………… ,DIST-………………STATE………….,PIN-………….  here in after called  ,the  
"Contractor"  (which   terms   shall    unless  excluded  by or  repugnant  to  the  subject or  context 
 include  its successors and permitted assignees) of the one part and the  NATIONAL  ALUMINIUM 
COMPANY LIMITED hereinafter called the “OWNER”  (Which  term shall,  unless excluded by  or 
repugnant to the subject or context include its  successors and permitted assignees) of the other part. 
 

Whereas: 
 

(A) The owner being desirous of having provided and executed certain works   mentioned enumerated or  
referred to  in  the  tender  documents  including   Notice   Inviting   Tender/Letter  Inviting Tender, 
General Conditions, Drawings, Plans, Time schedule   of   Completion of jobs, and other documents 
has called for Tender. 

(B) The Contractor has inspected the site and surroundings of the works specified   in the  tender 
documents and has satisfied himself by careful examination before   submitting his tender as to the 
nature of the surface strata, soil, subsoil and ground,   the form and nature of site and local conditions, 
the quantities, nature and magnitude   of  the  work,  the availability of labour and materials 
necessary for  the  execution   of work,  the  means  of access to site, the supply of power and water  
thereto  and   the  accommodation he may require and has made local and independent enquiries and 
 obtained  complete information as to the matters and things referred to or implied in the  tender  
documents  or  having  any connection therewith, and has  considered  the  nature   and extent of all 
probable and possible situations, delays, hindrances or interferences  to or  with  the executions and 
completion of the work to be carried out under  the   contract,  and has examined and considered all 
other matters, conditions and  things   and  probable and possible contingencies, and generally all 
matters incidental thereto   and ancillary  thereof affecting the execution and completion of the work 
and which   might have influenced him in making his tender. 

 (C The  Notice Inviting Tender/ Letter  Inviting  Tender,   General  conditions  of  Contract,  Special 
Conditions of Contract, General Obligations, Specifications,   Drawings,  Plans, Time Schedule of 
Completion of jobs, Letter of Acceptance of Tender  and  any  statement of agreed variations with its 
enclosures, copies for which  are   hereto annexed  form part of this contract though separately set out 
herein and are   included in the expression ``CONTRACT'' wherever herein used. 

  
01) SERVICE PURCHASE ORDER NO: -------------------------------------------------------------------------------. 

 
AND WHEREAS: 

The owner accepted the Tender of the Contractor for the provision and the execution of the said work 
at the rates stated in the schedule of quantities of works and   finally approved by owner (Hereinafter 
called the `Schedule of Rates') upon the terms   and subject to the conditions of contract. Now this 
agreement witnesses and it is hereby agreed and declared as follows:- 

01. In consideration of the payment to be made to the contractor for the work to   be  executed  by him, the 
contractor hereby covenants with the owner that  the   contractor shall  and  will duly provide, execute 
and complete the said works and  shall  do   and perform  all other acts and things in the contract 
mentioned or described or which  are   to be implied there from or may be reasonably necessary, for 
the completion of the  said works and at the said times and in the manner subject to the terms and  
conditions   or  stipulations mentioned in the contract. 
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02. In consideration of the due provision execution and completion of the said work, the owner does 
hereby agree with the contractor that the owner will pay to  the   contractor  the respective amounts 
for the work actually done by him and approved by   the owner at the scheduled rates and such other 
sum payable to the contractor under  provision  of  the  such contract, payment to be made at such 
time and in  such  manner   as provided for in the contract. 

A N D 
03. In consideration of the due provisions execution and completion of the said   work the contractor does 

hereby agree to pay such sums as may be due to the owner for the services rendered  by  the  owner  to 
 the contractor  such  as  power  supply,   water   supply  and  others as set for in the said contract and 
such other sums as may become  payable to  the owner towards the controlled items of consumables 
materials or  towards   loss,  damage  to  the owner's equipment, materials, construction plant and  
machinery,   such   payments to be made at such time and in such manner as is provided in the  
contract. It  is   specially and distinctly understood and agreed between the owner  and   the contractor 
that the contractor shall have no right, title or interest in the site made available by the   owner for 
execution of the works or in the building, structure  or  works executed on the said site by the 
contractor or in the goods, articles,  materials  etc. brought on the said site (Unless the same 
specifically belongs to the  contractor) and the  contractor shall not have or deemed to have any lien 
whatsoever  charge   for unpaid  bills  nor will be entitled to assume or retain possession or control   of  
the site  or structures and the owner shall have an absolute and unfettered right  to  take  full  
possession  of the site and to remove the contractor, his servants,   agents  and  materials belonging to 
the contractor and lying on the site.  

 
The contractor shall be allowed to enter upon the site for  execution  of  the works  only  as a licencee 
simplicitor and shall not have any  claim, right,  title   or interest in the site or the structure erected 
thereon and the owner shall be   entitled to  terminate  such license at any time without assigning any  
reason. The   materials including sand, gravel, stone, loose earth rock etc. dug up or excavated from 
the said   site shall unless otherwise expressly agreed under this contract, exclusively   belong to the 
owner and the contractor shall have no right to claim over the same  and   such excavations and 
materials should be disposed off on account of the owner according   to  the instructions in writing 
issued from time to time by the Engineer-in-Charge. 

 
In witness whereof the parties have executed these presents in the day and the year first above 

written. 
         
                 Signed & delivered for &                                   Signed & delivered for &  

        on behalf of Owner                               on behalf of Contractor. 
           

(NATIONAL ALUMINIUM CO.LTD.)                                   (M/S…………………………………..)                                     
       PLACE: NALCO CPP DIVISION ANGUL.                                      PLACE:.          
                      

IN THE PRESENCE OF TWO WITNESSES. 
 
NALCO’S WITNESS.                      CONTRACTOR’S WITNESS. 

          
01)__________________________________01)____________________________________ 

  
02)__________________________________02)____________________________________ 

                  
PLACE:  NALCO, CPP 
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ANNEXURE-C24 
COMMERCIAL QUESTIONNAIRE  

 
Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede the 
stipulations mentioned elsewhere in their offer.   
 
SL. NO. NALCO’S  QUERY BIDDER'S REPLY/ 

CONFIRMATION 
1.0 Confirm that your offer is valid for 04 (Four) Months from the 

original date of Tender Opening / last Extended tender opening 
date, if extension done (As per CPP Portal). 

 

2.0 
 

Confirm that Earnest Money Deposit (EMD) as per tender 
stipulations have been furnished along with bid.  

 

3.0 Confirm that the following documents are submitted with Part-I:  

a) All documents as per CHECK LIST.   

b) Master Index as enclosed with Bidding Document is submitted in 
unpriced part duly signed and stamped on each page.  

 

c) Compliance letter for Addendum/ Amendments as a token of 
acceptance (Applicable, if issued). 

 

4.0 
 

Confirm that price has been submitted in a separately sealed 
envelope superscribing "PRICE PART". 2 Copies (One original & 
One Photo copy) 

 

5.0 Schedule of Price   

a) Price must be filled in the soft copy of the SOR furnished along 
with the tender document. Please note that the format of the Excel 
file including columns of Item No., Description, Unit, Quantity, 
name of file or worksheet etc. are not to be edited by the tenderer. 
Confirm that price part submitted is the print out of the soft copy 
submitted along with the price bid. 

 

b) Confirm that rate/ price has been quoted for all items of SOR.  

c) Confirm that deviation/terms & conditions are not mentioned in 
the price part. In case any terms and condition is mentioned in the 
price part, the same shall be treated as null and void. 

 

d) Confirm that correction fluid is not used in the price part. (In case 
of any correction, the same shall be signed and stamped by 
authorized signatory.) 

 

6.0 Confirm your compliance to critical stipulations of bidding 
document as mentioned in ITB. 
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SL. NO. NALCO’SQUERY BIDDER'S REPLY/ 

CONFIRMATION 
7.0 

 

Confirm that you have studied complete tender document including 
technical and commercial part and your offer is in accordance with 
the requirements of the tender document. 

 

8.0 Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document. 

 

9.0 

 

Confirm your acceptance for `Scope of Supply' mentioned in the 
tender document and confirm that all materials shall be supplied 
as per Standards and Specification. 

 

10.0 Confirm your acceptance for Time Schedule as mentioned in tender 
document. 

 

11.0 Confirm that your quoted price includes all taxes, duties as 
applicable for this WORK in accordance with the provision of 
General Conditions of Contract and Special Conditions of Contract. 

 

12.0 Confirm that your quoted price includes all types of insurance as 
per the provisions of General Conditions of Contract and Special 
Conditions of Contract. 

 

13.0 Confirm that all costs resulting from safe execution of WORK, such 
as safety induction, use of protective clothing, safety glasses and 
helmet, safety precaution taken during monsoon, or any other 
safety measures to be undertaken by the Contractor for execution 
of work are included in the quoted rates. 

 

14.0 

 

Confirm that adequate numbers of construction equipments, tools, 
tackles etc. have been proposed which will be sufficient to complete 
the work as per the time schedule.  

 

15.0 

 

Confirm that you have proposed adequate project/site organization 
with qualified supervisory personnel having requisite experience 
including personnel responsible for safety, planning, stores, QA/QC 
etc.  

 

16.0 Confirm that while submitting your price, you have taken 
consideration of scope of supplies, scope of work and technical 
requirement mentioned in Bidding Document. 

 

17.0 Confirm that only exception and deviation indicated in the specific 
format shall be considered and evaluated. Deviations listed at any 
other places of the tender documents shall not be considered.  
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SL. NO. NALCO’SQUERY BIDDER'S REPLY/ 

CONFIRMATION 
18.0 Confirm that you have your own QA/QC programme for executing 

this work. 
 

19.0 

 

Confirm that Bidder is not involved in any Litigation/ 
Arbitration/debarring/expelling, otherwise, if involved, please 
furnish information about the same.  

 

20.0 Confirm that the Bidder is not under liquidation, court receivership 
or similar proceedings. 

 

21.0 Confirm the following:   

a) The planning schedule, S-curves etc., submitted by the bidder with 
his Bid, are indicative and shall not be basis for extra 
compensation in case actual needs are higher. 

 

b) 

 

Detailed planning schedule developed by CONTRACTOR after 
contract award may be subject to fluctuations depending upon 
actual progress of the project and available work front. 

 

c) Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and 
materials as required for a timely completion of all WORK as per 
Owner's construction and priority schedule and in accordance with 
the available work front are included in the quoted rates. 

 

22.0 Please confirm whether you need Mobilization Advance or not.  

23.0 

 

Please confirm that you have submitted Tender Fee in the 
Unpriced Part of your Bid in case Bidding Document downloaded 
from website. In case of non-submission of tender fee as specified, 
tender shall not be considered for evaluation. 

 

 
 

SIGNATURE OF BIDDER :_______________________________________  

 
NAME OF BIDDER   :_______________________________________   

 
COMPANY SEAL   :_______________________________________ 
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NATIONAL ALUMINIUM COMPANY LIMITED 

(A Government of India Enterprise) 

TENDER & CONTRACT DEPT., CAPTIVE POWER PLANT 
              Web site: www.nalcoindia.com 

 

ANNEXURE-C25 

CHECKLIST  FOR  BIDDER. 
Following information along with the attested copy/copies of all the supporting documents as 
applicable, are to be submitted in the envelope of Single part/ two-part bid (Ref cl. No-25.1 of 
Annexure-A1).  
 

Sl 
No. 

Documents description For Two 
Part 

For Single 
Part 

1. (a) EMD Amount as per NIT specification.  Yes / No Yes / No 
     (b) Cost of tender document, if downloaded from Internet. Yes / No NA 

2. E.P.F. A/c CODE  Yes / No Yes / No 
3. E.S.I. A/c CODE  Yes / No Yes / No 
4. PAN No. Yes / No Yes / No 
5 E MAIL  ID   (Annexure-C4) Yes / No Yes / No 
6 Phone no/ Mobile no (Annexure-C4) Yes / No Yes / No 

7 PAN based GST registration No Yes / No Yes / No 

8. GST No Yes / No Yes / No 

9 Solvency Certificate from a Bank Yes / No NA 

10. Power of Attorney of the signatory / Authorized signatory nominated 

by the company for the tender, if signed by other than proprietor. 

Yes / No 
Yes / No 

11 Proof of ownership/partnership of the firm/company attached. Yes / No NA 

12. Offer is submitted in the 

original NIT documents 

(a) Obtained from T&C Department,                          Yes / No NA 

(b) Downloaded from Internet Yes / No NA 

13. Deviation from the NIT terms & conditions in deviation sheet only.                 

(Ref :-Annexure-C3) 

Yes / No 
NA 

14 Signed declaration form by authorized signatory as per Annexure-C4 Yes / No Yes / No 

15 Undertaking of downloaded tender documents as per Annexure-C5  Yes / No NA 

16 Bank mandate for e-payment form as per Annexure-C10 Yes / No Yes / No 
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Sl 

No. 

Documents description For Two 

Part 

For Single 

Part 

17. Annexure-C19 & C20 regarding relatives in NALCO  Yes / No Yes / No 

18. Annexure-C8 regarding details of commitments and information of 

the tenderer  

Yes / No 
NA 

19. Documentary evidence in support of pre-qualifying criteria of the 

NIT  

 Work Orders listing as per (Annexure-C6) 

 Work Orders listing  as per (Annexure-C7) 

Yes / No 

Yes / No 
NA 

20. Copies of audited Balance Sheet / Profit & Loss account for the last 

three Financial Years  

Yes / No Yes / No 

21. Copy of statutory license, if applicable Yes / No Yes / No 
22. List of tools & tackles  Yes / No NA 
23. All the pages of the offer including GCC are signed by the bidder

  
Yes / No Yes / No 

24. Supporting documents are attested by Gazetted Officer / Notary 
Public 

Yes / No 
Yes / No 

25. Price Bid contains no conditions in any form Yes / No Yes / No 
26. Pre Contract Integrity Pact (Annexure-C21) Yes/No NA 
27. Preference to Make In India (Annexure-A09) Yes / No Yes / No 
28. Compliance of Public order on Restrictions under Rule 144 (xi) of 

the General Financial Rules (Annexure-A10) 
Yes / No 

Yes / No 

 
NB:- If any of the information is not furnished, the offer of the party shall be liable for rejection and 

the consideration of the offer is at the discretion of NALCO. 
                                                                                                                             

 
 

 
 

SIGNATURE OF TENDERER WITH SEAL 
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ANNEXURE-C26  

CHECK LIST FOR SUBMISSION OF OFFER 
 

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as 
called for in the tender document along with duly filled in, signed and stamped checklist with Part-I bid.  
 

Please tick the box and ensure compliance:  
 

1.0 Bid submission Letter as per proforma attached in bidding document.  
 

Submitted.  
 

2.0 Information about Bidder as per proforma attached in bidding document.  
Submitted.  
 

3.0 EMD of requisite amount is submitted in the form of DD/BG/BC from any scheduled bank as 
mentioned in tender document, in separate sealed envelope marked “Earnest Money Deposit”.  

 

Submitted in the form     EMD value: Rs. _____________  
of DD/ BG  
 
BG No. _________________ Dated __________ Valid up to __________ Claim period upto___________ 

DD No. _________________ Dated __________ Drawn on ___________Valid up to _________________ 

            BC No. _________________ Dated __________ Drawn on____________ Valid up to _________________ 
 
4.0 Validity of Bank Guarantee towards Earnest Money Deposit enclosed with Techno-commercial 

Part of your offer (if submitted in the form of BG) is ____ Months from the tender 
opening/Extended tender opening date. (Annexure-C12)  

 
Yes      Valid Up to _______________.  

 

5.0 Validity of Offer is up to _____Months from the tender opening/Extended tender opening date.  
 

Yes      Valid Up to _______________.  
 

6.0 Annual Turnover Details as per proforma including Audited Balance Sheets including Profit and Loss 
Account Statement for the last 3 (Three) years.  

 
Submitted.     Submitted for the years:  

1. ______________  

2. ______________  

3. ______________  

7.0 Fresh Solvency Certificate from your Bankers (Date of issue of this certificate should not be earlier than 
one year from the date of opening of Techno-commercial Part).  
Submitted.     Certificate dated _______________  

From (Name of Bank) ___________  

8.0 Details of Past Experience in the proforma enclosed in the Bidding Document.  
 

Submitted.  
 
9.0 Details of Present Commitments in the proforma enclosed in the proforma enclosed in the Bidding  

Document.  
 

Submitted. 
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10.0 List of minimum equipment proposed to be deployed for the work in the proforma enclosed in the 
Bidding Document.  

 
Submitted.      Ref.: ___________________  

 

11.0 Deployment Schedule of equipment proposed for the work in the proforma enclosed in the Bidding 
Document.  

 
Submitted.      Ref. ____________________  

 

12.0 Proposed Site Organisation (as per proforma enclosed in the Bidding Document)  
 

i) Submitted      Ref. ____________________  
 

 ii) Qualification and Experience of Resident Engineer/ Site-in-Charge and other key personnel 
have been mentioned in the site organization chart.  

 
Yes       Ref. ___________________  
 

iii) Number of Key Personnel under different heads have been mentioned in the Site 
Organisation Chart.  

 
Yes       Ref. ___________________  
 

iv) Site Organization Chart includes qualified and experienced Quality Control Engineer, Planning 
Engineer and Safety Officer.  

 
Yes       Ref. __________________  

13.0 Deployment Schedule of Supervisory Personnel proposed for the work in the proforma enclosed in 
the Bidding Document.  

 
Submitted      Ref. __________________  

 
14.0 Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.  
 

Submitted.      Ref. __________________  
 
15.0 Partnership Deed in case of partnership firm and Articles of Association in case of limited company.  
 

Submitted.  
 
16.0 Declaration regarding relationship with client’s Director  
 

Submitted.  
 
17.0 Copy of P.F & ESI code, Service Tax registration certificate:  

 
Submitted. 

18.0 An Overall Schedule, clearly indicating all important milestone of the construction activities.  
 

Submitted.      Ref. __________________  
 

19.0 Bid Compliance Statement (confirmation for no deviation stipulated in Bid) in the proforma 
enclosed.  

 
Submitted.      Ref. __________________  
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20.0 Exception and Deviation Statement in the proforma enclosed.  
 

Submitted.  
 

21.0 All the documents submitted in requisite number of copies as mentioned in the Bidding Document 
and are readable/legible.  

 
Submitted.      No. of copies submitted: ________  
 

22.0 Original Biding Document along with blank (un-priced) copy of Price Bid/ Schedule of Rates, 
corrigendum and addendum (if any).  

 
Submitted.  

 
23.0 All pages/ documents are stamped and signed by the authorised signatory of the bidder.  

 
Yes.  

 
 

SIGNATURE OF BIDDER: __________________________  

NAME OF BIDDER:  _______________________________  

COMPANY SEAL: _________________________________ 
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ANNEXURE-C27 

APPENDIX FOR DOCUMENTS TO BE SUBMITTED BY BIDDER 
 
Sl. No. Contents File Name  

(To be saved 
as) 

Page Nos. 

1  DD / Banker’s Cheque /MSME / NSIC / UAM  EMD.pdf ---- to  --- 

2 i) Work Order Copy with scope of work and BOQ  Tech 
PQC.pdf 

---- to  --- 

ii) Completion Certificate ---- to  --- 

iii) Amendment Copy ,if applicable  ---- to  --- 

3 i) Balance Sheet and Profit & Loss statements of last 3 
financial years (Audited by C.A) 

Fin PQC.pdf ---- to  --- 

ii) Bank Solvency of last financial year ---- to  --- 

4 i) PF Comm 
PQC.pdf 

---- to  --- 

ii) ESI  ---- to  --- 

iii) PAN ---- to  --- 

iv) PAN based GSTIN  ---- to  --- 

v) Power of Attorney /ownership/Certificate of Incorporation  ---- to  --- 

vi) Affidavit of No Litigation (Original) ---- to  --- 

5 i) Declaration of Relatives (Appendix – C19 & C20 of NIT Forms.pdf ---- to  --- 

ii) Details of Present Commitments of the tenderer 
(ANNEXURE-C8 of NIT) 

---- to  --- 

iii) Exception / Deviation statement to the tender terms & 
conditions (ANNEXURE-C3 of NIT) 

---- to  --- 

iv) Declaration by the bidder (ANNEXURE-C4 of NIT) ---- to  --- 

v) Bank Mandate Form for e-payment (Annexure-C10 of NIT) ---- to  --- 

vi) SAC Code (Annexure-C18 of NIT) ---- to  --- 

vii) Undertaking of downloading of tender document 
(Annexure-C5 of NIT ) 

---- to  --- 

6 

 

Pre-Contract Integrity Pact (Annexure-C21 of NIT) PCI.pdf ---- to  --- 

7 Preference to Make In India(Annexure-A09) A09.pdf ---- to  --- 

8 Compliance of Public order on Restrictions under Rule 144 (xi) 
of the General Financial Rules (Annexure-A10) 

A10.pdf ---- to  --- 

NOTE –  
1. The above details must be filled up and submitted, along with the bid document. 
2. All the above mentioned documents needs to be submitted along with the offers. 
3. The bid submitted must have 8 files as mentioned above and must contain the contents specified 

against each file. 
4. Page nos. (Ex:- pages --- to ---) must be mentioned against each file. 
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Annexure-C28 
NO DUE CERTIFICATE 

 
1. Vendor Code:                                        Vendor Name: 

2. Work Order Ref with Date: 

3. Description of Work as per Order : 

4. Reference of User Dept : 

 
This is to certify that the contractor do not have any due regarding Material, Tools, 
Equipment, Consumables, Rent, Electricity, Water Charges, Ground Rent, Hiring Charges, 
etc. and Compensation for damages if any.    
 
However, dues of contractor under the performance guarantee / defect liability shall continue 
for the performance guarantee / defect liability period notwithstanding the above certificate/ 
agreement. 
 
   

for National Aluminium Co. Ltd.     
 
 

Date:           Signature. 
Name:  
Designation: 
Department: 

…………………………………………………………………………………..………………………. 
 

NO CLAIM CERTIFICATE 
 
1. Vendor Code:                                        Vendor Name: 

2. Work Order Ref with Date: 

3. Description of Work as per Order: 

4. Reference of User Dept: 

5. Final Bill Value Claimed: 
 
This is to certify that we do not have any other claims on M/s. National Aluminium Company Limited 
against the above contract except what is already claimed in the Final Bill subject to processing/passing in 
Finance as per Contract Conditions and Security Deposit/Performance guarantee. 
 
   

                          for National Aluminium Co. Ltd.                for Contractor     
 
 

Date:              Signature                     Signature 
Name:      Name:  
Designation:      Seal: 
Department: 
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Annexure-C29 
 

 
 
 
 
 

 
Certified that the above work has been completed in all respects as per terms & conditions of the contract 
and the performance is satisfactory. 
 
 
(Signature of EIC/MIC)                             (Signature of HOD) 
 
Name:                                                                                               Name: 
Designation:                                                                                    Designation: 
Dept:                                                                                                 Dept: 
Date:                                                                                                 Date: 

 
 
 
 
 

NATIONAL ALUMINIUM COMPANY LTD. 
CAPTIVE POWER PLANT, ANGUL, ODISHA 

I n t e g r a t e d  M a n a g e m e n t  S y s t e m  
CONTRACTS DEPARTMENT 

  Title:    WORK COMPLETION CERTIFICATE 
Doc. No.: F-24 / CNT/ IDPM/ 02 Issue No: 002 Rev. 02 Page 141 of 1 
Effective Date of  format: 17.08.2022    

Sl. 
No. 

Description Details 

01 Name of the Work 
 
 
 

                            

02 Work Order Reference No. & 
Date 

                              

03 SAP Purchase Order No                                       
04 Name of the Contractor & SAP 

Vendor code 
                                           

05 Contract Period From                           To                             

06 Amended Contract Period From                           To                               

07 Contract Value (excluding GST) 
(Rs.) 

                                           

08 Final Amended Contract Value 
(in Rs.) 

                                               

09 Actual Value of Completed Work 
(excluding GST) (Rs.) 

         
                                        

10 Date of Actual Commencement of 
Work  

                                                      

11 Date of Completion of Work                                                         
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Annexure-C29 A 
 

 
 
 
 

 

 
Certified that the performance of the contractor till date is satisfactory. This partial work completion 
certificate is being issued to the contractor, as per their request vide letter No…………………………..          
dated     ………………………. 
 
 
 
(Signature of EIC/MIC)                           (Signature of HOD) 
 
Name:                                                                                              Name: 
Designation:                                                                                   Designation: 
Dept:                                                                                                Dept: 
Date:                                                                                                Date: 

NATIONAL ALUMINIUM COMPANY LTD. 
CAPTIVE POWER PLANT, ANGUL, ODISHA 

I n t e g r a t e d  M a n a g e m e n t  S y s t e m  
CONTRACTS DEPARTMENT 

  Title:    PARTIAL WORK COMPLETION CERTIFICATE 
Doc. No.: F-25 / CNT/ IDPM/ 02 Issue No: 002 Rev. 02 Page 142 of 1 
Effective Date of  format:17.08.2022    

Sl. 
No. 

Description Details 

01 Name of the Work 
 
 
 

                                                          

02 Work Order Reference No. & 
Date 

                                                        

03 SAP Purchase Order No                                                       
04 Name of the Contractor & SAP 

Vendor code 
                                                          

05 Contract Period From                   To                              

06 Amended Contract Period From                      To                              

07 Contract Value (excluding GST) 
(Rs.) 

                                                                         

08 Final Amended Contract Value 
(in Rs.) 

                                                                      

09 Date of Actual Commencement 
of Work  

                                                                    

10 Value of the partially completed 
work (excluding GST) (Rs.) 

                                   As on Dt:           
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Annexure-C30 
 
 
Format:- (To be submitted with BID) 

 
ANTI-PROFITEERING DECLARATION FORMAT 

To whomsoever it may concern. 
 

I, Mr. _______________________________, Proprietor/_____________________(other authorized 

signatories) of M/s. ________________________________, hereby solemnly and sincerely declare 

that, while giving this quotation to ‘Nalco’ against Tender No. ________________________________ 

Dt.___________, me/my firm/my company has abided by all Tax Laws and Rules including but not 

limited to Section 171 of the Central Goods and Services Tax Act, 2017. 

I, hereby solemnly and sincerely further declare that me/my firm/my company will continue to 

abide by the said laws, including but not limited to Section 171 of the Central Goods and 

Services Tax Act, 2017, as applicable from time to time during the life of the tender and during 

execution of any order placed with reference to the said tender.  

I further declare that, me/my firm/my company, in furtherance and in compliance to the said 

section, will make commensurate reduction in the basic prices w.r.t. Input Tax benefits and 

reduction in Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or 

services provided.  

I further declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil if could result in penalties under the law. 

 

Date: _____________ 

Place:_____________             To be signed by the authorized person under the firm’s seal.  
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Annexure-C31 
Format:- (To be submitted at the time of release of Final Due) 

 
ANTI-PROFITEERING DECLARATION FORMAT 

To whomsoever it may concern. 
 

I, Mr. ________________________________, Proprietor/_________________ (other authorized 

signatories) of M/s. _________________________________, hereby solemnly and sincerely declare 

that, while executing the Order No. ______________________ Dt.___________, me/my firm/my 

company has abided by all Tax Laws and Rules including but not limited to Section 171 of the 

Central Goods and Services Tax Act, 2017. 

I further declare that, me/my firm/my company, in furtherance and in compliance to the said 

section, have not made profit out of reduction in Input Tax benefits where ever applicable and 

reduced Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or 

services provided.  

I also declare that “Commensurate benefit of reduction in rate of tax or benefit of input tax credit 

in the Purchase Order / Work Order / Contract No…………………………………….. Dt………….... 

has been passed on to NALCO.” 

I further declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil if could result in penalties under the law. 

 

Date: _____________ 

Place:_____________  To be signed by the authorized person under the firm’s seal.  



 
 

Subject: FORMATION OF ASH MOUND (6TH PHASE) OVER 
ASH POND-II ABOVE 119 MRL OF CAPTIVE 
POWER PLANT,NALCO, ANGUL 

Page 145 of 146  

 

 

TENDER No.:  
CPP/T&C/820/MC-5306/NIT/2024/208 

Annexure-C32 
 

Declaration by Bidder for Implementation of Integrity 
 
Tender Ref:_________________________________ 
 
 
I/We   ___________________________________________(Name of the Bidder) commit to take all 

measures necessary to prevent corrupt practices, unfair means and illegal activities during any 

stage of his bid or during any pre-contract or post-contract stage in order to secure the contract. 

I/ We further undertakes that 

 
- Will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage to any official of the Buyer, 

connected directly or indirectly with the bidding process, evaluation, contracting and 

implementation of the Contract.  

-  will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation 

of the contract.  

-   will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

-  will commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable fact. 
 

- will not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

 
 
Yours faithfully 
 
 
(Authorized signatory of the Bidder) 
Date: 
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GENERAL CONDITIONS OF CONTRACT (GCC)  
 

(Enclosed separately with this Tender)  
 
 
 
 

 
 
  
 

************ 



ANNEXURE-B4

Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder in Rs.      P

TOTAL 
AMOUNT  

Without Taxes     
in    Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1.00 Removing Top soil cover : Removing of top/slope soil cover

of the existing ash mound as directed by MIC including
ploughing wherever required, removing of vegetation,
stripping, lifting, transporting and stacking in proper
shape at designed locations All complete as per the
specification and direction of MIC. (Rate shall
be included for all the activities mentioned above but the
measurement for payment shall be as per the area of
top/slope soil cover removed).

2,80,000.00 SQM 0.00 INR Zero Only

2.00 Excavation, Transportation & filling ash : Excavating ash
from designated borrow area inside the existing ash ponds,
including haulage roads/formation of access for
transportation, dumping, spreading in specified layers and
compacting with necessary number of passes using
vibratory rollers with sheep foot from existing level of ash
deposits in the pond to required level, as per drawings and
specifications and directions of the Engineer-in-charge
within all leads. Payment shall be made as per cross-
sectional area after deducting 5% for voids.
Note:- Borrow areas for collecting the ash shall be as
directed by the Engineer-in-charge

14,00,000.00 CUM 0.00 INR Zero Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be 

rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Item Rate BoQ

Tender Inviting Authority: Mr. T.K.Mishra, Dy.General Manager (Mech.), T&C, CPP, NALCO, ANGUL

Name of Work: FORMATION OF ASH MOUND (6TH PHASE) OVER ASH POND-II ABOVE 119 MRL OF CAPTIVE POWER 
PLANT,NALCO, ANGUL.

Contract No:  MC-5306

Validate Print Help



NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder in Rs.      P

TOTAL 
AMOUNT  

Without Taxes     
in    Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
3.00 Loading, Transportiong & filling earth : Loading &

transportation of the available earth from the stack to the
place of work including all leads and lifts, and dumping of
the excavated material to fill areas at all heights and
descents including spreading, leveling in layers of 200mm
to 250mm thick to correct slope and grades inclusive of
special compaction using approved vibratory rollers with
sheep foot with the density equal to 95% of the maximum
dry density (standard proctor) including providing extra
width 500mm to facilitate the full compaction at edges of
earth cover, dressing to profile, and trimming all complete
as per drawings, specifications and directions of the
Engineer-in-charge, all materials, tools, royalty, plant and
labour complete. Payment shall be made as per cross-
sectional area as per drawing after deducting 5% for voids.

40,000.00 CUM 0.00 INR Zero Only

4.00 Excv., Transp. & filling outside earth : Earthwork in
excavation in all types of soils at all depths from borrow
pits in the land arranged by contractor outside the
NALCO#s acquired area to required levels, grades and
dressing including clearing of site complete as per
specifications and directions of the Engineer-in-charge in
both dry and wet conditions, including necessary
pumping/bailing out of water, slush removal etc. and
transportation of the excavated earth from the borrow
areas to the place of work including all leads and lifts, and
dumping of the excavated material to fill areas at all
heights and descents including spreading, leveling in
layers of 200mm to 250mm thick to correct slope and
grades inclusive of special compaction using approved
vibratory rollers with sheep foot with the density equal to
95% of the maximum dry density (standard proctor)
including providing extra width 500mm to facilitate the
full compaction at edges of earth cover, dressing to profile,
and trimming all complete as per drawings, specifications
and directions of the Engineer-in-charge, all materials,
tools, royalty, plant and labour complete. Payment shall be
made as per cross-sectional area as per drawing after
deducting 5% for voids.

64,000.00 CUM 0.00 INR Zero Only



NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder in Rs.      P

TOTAL 
AMOUNT  

Without Taxes     
in    Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
5.00 Brickwork with fly ash bricks : Providing and laying

Brickwork with fly ash lime bricks (FAL-G) confirming to
IS 12894-1989 or cement ash bricks of class designation
100 in, slope drains, parapet walls etc. in cement mortar in
1:4 (1 cement: 4 sand) with pointing and at all elevations
and lead distance as per drawings, scaffolding, curing, fair
cutting, keeping in plumb, leveling including all materials,
labour, tools and tackles as per specifications and as
directed by the Engineer-in-charge.

680.00 CUM 0.00 INR Zero Only

6.00 Providing cement plaster : Providing 15mm thick Cement
plaster in 1:4 (1 cement: 4 sand) over fly ash brick masonry
concrete works at all heights including scaffolding, curing,
as per specification, drawings and direction of engineer-in-
charge all materials, tools, and labour complete

7,750.00 SQM 0.00 INR Zero Only

7.00 Proving & placing cement concrete 1:3:6 :Providing and
placing cement concrete of 1:3:6 mix with maximum size of
stone aggregate of 20mm at all elevation for foundations of
drains, sump pits, settlement pillars, slope drains, etc.
including all labour material, equipment, handling,
transporting, batching, mixing, placing, leveling,
compacting, curing etc. complete as per drawings,
specifications and directions of the Engineer-in-charge

560.00 CUM 0.00 INR Zero Only

8.00 Grass turfing : Providing, laying and rendering protective
treatment by turfing on sloped surface of dyke with
selected grass sods of dense permanent well rooted growth,
obtained from selected areas as directed including
loosening the soil, watering for 30 days or till the grass are
deep rooted into the original soil whichever is later, all as
per drawings and directions of the Engineer-in-charge, all
materials, tools and labour complete

3,15,000.00 SQM 0.00 INR Zero Only

9.00 Neat cement Punning :Providing neat cement punning
over cement plasters works in cross drains including
curing, as per specification, drawings and direction of
engineer-in-charge all materials, tools, and labour
complete.

1,750.00 SQM 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


