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1.

3.

4.

ANNEXURE-A

Company Information

1.1. National Aluminum Company Limited (NALCO), incorporated in 1981, is a premier Navaratna
Public Sector Enterprise under administrative control of Ministry of Mines of Govt. of India in the
field of Alumina/Aluminium having integrated multi-locational facility of Bauxite Mining, Alumna
Refining, Aluminum Smelter, Power Generation and Port. NALCO has one of the major Aluminum
production facilities consisting of Bauxite Mines, Alumina Refinery, Aluminium Smelter and Captive
Power Plant, all located in the state of Odisha.

1.2. More details on NALCO can be viewed on company’s website www.nalcoindia.com

E-Procurement through GeM

2.2 The bidder wishes to participate in the published tender should have his firm registered in the GeM
portal. Accordingly, bidder should do the registration in the tender site http:/gem.gov.in using the

option available.

2.2 Reverse Auction:- In case of Reverse auction tendering, the Date, time and quantum of decremental
value will be as per the provisions of GeM Portal.. The bidder should take a note of it and see the other
details as per Annexure-A8.

Purpose of this NIT
3.1. CPP- NALCO invites digitally signed / physically signed online bids under OPEN/TWO PART GeM
system.

3.2. The Salient features of the Tender are as detailed in F-02 Form (Annexure-B1).

Bidding Process

4.1 The entire set of Tender document needs to be uploaded and digitally signed / physically signed in GeM
Portal (www.gem.gov.in) along with bid submission conformation page from GeM System

Government of India, before the scheduled time of bid submission.

4.2 Bids will be received up to last date and time specified or extended bid due date, as the case may be
through e-tendering at (www.gem.gov.in).

4.3 NALCO shall not be responsible for any expenses incurred by bidders in connection with the
preparation & submission of their bids, and other expenses incurred during bidding process.

4.4 The bidders are advised to submit the tender document online well in advance before the prescribed
time to avoid any last-minute hitch / problem.

4.5 After the bid submission, the acknowledgement number generated by the e-tendering system should be
printed by the bidder and kept as a record of evidence for online submission of bid for the tender.

4.6 Further, bid shall be evaluated based on documents furnished. So bidder must ensure that all relevant
documents are furnished at the time of submission of offer.

4.7 This NIT is in three parts .The part -A is mainly General information and instructions to bidder, Part-
B is about the contract details and Part-C consists of various forms ,agreement formats, declarations
etc. The bidder should go through full NIT before filling.

4.8 The bidder should go through ‘Annexure-A1l’ i.e. instructions to the bidders prior to bidding.

4.9 Bidders are required to submit the hard copy of the followings in a sealed envelope and should reach
General Manager (T&C) Tender & Contract Department, CPP, NALCO, Angul-759145 (Odisha) by
Speed Post/By Hand before the due date & time of bid opening.

4.9.1 EMD and Cancelled Cheque (all in original). Copy of all these documents are also required to be
uploaded in GeM Portal along with Bid documents.
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4.10

4.11

4.12

4.13

4.14
4.15

4.16

4.17

4.9.2 EMD is a pre-requisite other-wise the Tender will be normally rejected. However the Public

Sectors, Government agencies and the Firms registered with DGS&D/NSIC /District Industries
Centers(DICs) / Khadi & Village Industries Commission(KVIC)/ Khadi & Village Industries
Board (KVIB)/Coir Board/ Directorate of Handicrafts and Handloom or any other body specified
by Ministry of Micro, Small & Medium Enterprises ,others for which specific exemption has
been granted by NALCO such as Ancillary Industries etc and all Startups recognized by
Department of Policy and Promotion (DIPP), Ministry of Commerce and Industry, Govt of India
are exempted from payment of EMD. If the bidder desires the bidder may submit attested copy
of certificate such as NSIC / MSME /other category mentioned above (for the service /work for
which they are registered) for claiming EMD exemption .
For tendering in GEM portal, EMD exemption shall be considered for sellers / service provider
having annual turnover of INR 500 crore or more, at least in one of the past three completed
financial year(s), as per General Terms & Conditions (GTC) of GEM portal. However, bidder
must submit the valid supporting document for the exemption.

Under MSE category, only manufacturers for goods and service providers for services are
eligible for exemption from EMD. Traders are excluded from the purview of this policy.

4.9.3 Affidavit in Original towards Litigation History duly signed after the NIT publication date.

Clarifications, if any, regarding this tender can be obtained from the undersigned through mail or
phone no. at Pg-8 of

124
before the TSD

After downloading / getting the tender schedules, the bidder should go through them carefully and
then submit the documents as asked. If there are any clarifications, they may refer online through
the tender site, or through the contact details. Bidder should consider the corrigendum published
before submitting the bids online. Bidders in their own interest should get ready in advance to submit
the bid documents as indicated in the tender schedule. These documents should be in PDF / XLS /
RAR / DWF formats. If there is more than one document, they can be clubbed together.

Bidder should clearly fill up the PQC Technical (Detailed work order and execution statistics)
(Annexure-C6) and Details of present / concurrent commitments of the tenderer (Annexure—C8 for
Capital Contracts only) for his offer evaluation. Suppression of credential / facts may lead to penal
action as per procedure.

It is mandatory for the bidder to fill up the Annexure-A9 (Preference to Make in India 2017),
Annexure-A10 (Restrictions under Rule 144 (xi) of GFR 2017), Annexure-C19 and Annexure-C20
(regarding declaration of the relatives in Nalco) and Annexure—C3 (Deviation statement to the tender
terms and conditions) and Annexure—C4 (Declaration by the bidder) while submitting the offer.

Bidder should check his mail and GeM portal for any information regarding tender from time to time.

In case any specific adverse report is found against any bidder during enquiry about the statement
made / credential submitted along with the offer documents in respect of capabilities, spare
capacities, performance, completion certificates and criminal background of the bidder, the offer
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.

If the bidder submits the bid in manual form (f permitted categorically in the tender), he should have
already registered in the tender site and he shall have to mention the registration ID in the bid
submitted otherwise his tender will not be considered.

Nalco reserve the right to seek any document / information at later stage in respect of evaluation of
bid which the bidder must submit failing which the bid may be rejected.
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5 Bid Evaluation

6

7

5.1 Evaluation will be done strictly in line with the facilities available under government website
Www.gem.gov.in i.e. based on documents uploaded by the bidder as per PQC. In case of non-compliance to
the PQC requirement, i.e. any shortfall documents arise out of submitted technical as well as commercial
credential submitted within tender submission date, bidders will be given only one chance under GeM to
upload shortfall documents within a stipulated date. No new documents would be called up as part of PQC
experience documents.

5.2 The technical acceptability will be strictly as per matching of PQC with submitted work credential by the
bidder

5.3 In case any specific adverse report is received against any bidder and proved to be correct after enquiry
about the statement made / credential submitted along with the offer documents in respect of capabilities,
spare capacities, performance, completion certificates and criminal background of the bidder, the offer
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.

5.4 Present / Concurrent commitment (Applicable for Capital Contracts only): - The present / concurrent
commitments of bidder on various jobs under execution by the bidder will be considered to assess the spare
capacity available with the bidder. The bidder must confirm that they have disclosed all the works being
executed by them in the offer. If the annualized present / concurrent commitments of the bidder plus
annualized estimated value of the work (for single agency)/ annualized estimated maximum percentage of
work in split case under consideration (for multiple agency) exceeds four times the average annual
financial turnover during the last three financial years of the bidder, then the bid of such a bidder shall
not be considered for further evaluation. Suppression of fact /data regard to jobs under execution will be
considered as gross violation and rejection of bid including penal action such as banning/ blacklisting, as
deemed fit.

The bidder has to submit complete list of present / concurrent commitments on all jobs under execution by
them, which will be taken into account to assess the spare capacity available with the bidder.

Present / Concurrent Commitment of the bidder shall be evaluated as on the last day of the Month
previous to bid due date of submission, based on the confirmation / declaration of the bidders that they
have disclosed all works being executed by them. Bidders shall exclude all stalled project for which there is
no progress in last one year giving reason for no progress considering above cutoff date. In case any
adverse report / complaint are received against bidder and on enquiry found correct, offer shall be rejected
and bidder shall be liable for appropriate legal action.

5.5 In-house information for assessment of capability of bidder and their performance on jobs completed /
in progress at NALCO shall be considered for evaluation purpose. In case of poor performance, the
offer from such bidders shall not be evaluated.

5.6 Nalco reserve the right to seek any document information at later stage in respect of evaluation of bid
which the bidder has to submit failing which the bid may be rejected.

5.7 In case the Bidder submits the work experience as a sub-contractor (of the Main contractor), approval
from the Principal agency/Client, for the engagement as Sub-Contractor of the Main Contractor,
needs to be submitted along with Bid.

Ordering

6.1 On selection of Vendor for award of work, necessary internal approval processes will be completed, and
during the said process, the Vendor Master data will be cross checked with documents like PAN
Registration Certificate, GST Registration Certificate, Signed & Cancelled Cheque (with Name, Account
No and IFSC Code printed on the Cheque) duly authenticated by the Vendor and attached to
ANNEXURE- C10.

6.2 In normal circumstances the party in whose favor the work is awarded shall be issued with LOI. The party
shall have to enter into an agreement in writing on non-judicial stamp paper of appropriate value as laid
down in the GCC. The agreement normally consists of LOI, BOQ at the accepted rate, complete bid
document, Schedule of Agreed Variation (if any) etc. The documents such as, correspondences, minutes of
meeting, (f held with the party) etc. shall also form part of the contract agreement if required. On
execution of Agreement a Detailed Order will be issued.

General Conditions of Contract (GCC) will be a part of the NIT.

Designation - Kirti Khaira,Manager (E&I)
Tender Inviting Authority

Tender & Contract Dept., CPP

Ph. No. 9437563713

Email: kirti. khaira@nalcoindia.co.in
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ANNEXURE-A1
INSTRUCTIONS TO BIDDERS

SMELTER / CPP of National Aluminium Company Ltd (NALCO) is situated on NH-55 at approximately 6

KM away from ANGUL (District head quarter) and 5 KM away from Banarpal in Angul district of state of

Odisha, connecting between Cuttack and Sambalpur.

1.0 SCOPE OF WORK:

The scope of work shall be as detailed is enclosed at Annexure-B2. The work shall be carried out as per

direction of Engineer-in-charge/Manager-in-charge subject to special condition of contract given in

Annexure-B3.

2.0 PRE QUALIFICATION CRITERIA (PQC)

2.1

2.2

Single part Tender will be evaluated on the basis of price bids only. Hence, bidder should not take

any technical/commercial deviations, otherwise their offer will be liable for rejection. For other

type of tenders, wherever techno-commercial evaluation is to be done first, the bidders are

required to submit documentary evidences for technical experience and financial capabilities as

part of Pre-Qualification Criteria (PQC).

It may be noted that the details of documents submitted in support of the PQC for Technical &

Financial capabilities are to be specified in following formats. If no references are found in the

stated Annexures and the bidder gets disqualified, non-cognizance of such documents by

NALCO, even if attached somewhere else as part of bid documents, will not be seen as a

deficiency in proper evaluation of such documents. Hence, bidders may ensure that such

documents are invariably referred in the below-mentioned Annexures.

2.2.1 Technical/Experience Criteria: Annexure-C6

2.2.2 Financial Criteria : Annexure-C7

2.2.3  The bidder should possess independent EPF, ESI, PAN & PAN based GST registration
certificates respectively from the concerned Regional Provident Fund Commissioner for
PF, Independent Account Code from concerned Regional Director ESIC for ESI, Direct
Tax Authorities for PAN and Indirect Tax Authorities for GST, as applicable.

2.2.4 Litigation history for criminal background: Annexure-C22

2.2.5 The present / concurrent commitments of bidder on various jobs under execution by the
bidder will be taken into account to assess the spare capacity available with the bidder.

Bidders are required to fill Annexure-C8 (Applicable for Capital Contracts only) for

calculation at our end. Suppression of fact and figures will liable to cancellation of

bid and penal action as per rule.
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3.0 LITIGATION HISTORY:

3.1

3.2

33

3.4

The bidder is required to give the names of other firms / agencies / partnership firm / wholly
owned or partly owned subsidiary etc. where they are having financial / professional stakes and

also give a certificate if any such firm / agency is participating in the subject tender.

Bidder may note that any pending criminal case involving moral turpitude, fraud, theft &
unlawful activities or conviction by court of law or indictment/ adverse order by regulatory
authority against the person, company, Directors of the Company or sister concern of the

Company, partner of the firm etc. would constitute disqualification for participating for tender.

The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by
court of law for an offence involving moral turpitude in relation to the business dealing during

past seven years for acceptance of the offer.

Litigation history for criminal background is to be provided by the bidder. The bidder shall give
an affidavit to this effect as per the format at Annexure-C22. The affidavit must be affirmed

before the competent judiciary authority or duly notarized by Notary.

4.0 EARNEST MONEY DEPOSIT (EMD):

Earnest money may be deposited through any one of the two procedures noted below. (refer sl no:4.3
of F-02 form of contract details, Annexure-B1.

4.1

4.2

In shape of account payee Demand draft/ Banker’s cheque/ Pay order, from any Nationalized or
Scheduled Bank in favour of National Aluminium Company Ltd., payable to our bank as per the
details below.

Through online bank transfer. The transaction confirmation document generated through online
transaction, giving details of transaction is required to be provided as a separate document.-The
credit of EMD in our Bank account would be confirmed before acceptance of bid. If the
transaction is not reflected or reflected with wrong reference as on TOD or credited subsequently,
then the bid shall be considered to be unaccompanied by any EMD and the bid will be liable for

rejection.
Our bank details for online transfer of EMD
S1. | Description Smelter Plant Captive Power Plant (CPP)
a) | Account Holder's Name | Nalco Smelter Plant Nalco Captive Power Plant
b) | Bank Name State Bank of India State Bank Of India
¢) | Branch Name Kandsar Kandsar
d) | Branch Place Nalconagar Nalconagar
e) | Branch City Angul Angul
f) | IFS Code SBIN0008279 SBIN0008279
g) | Account Number 10657908114 10657908589

Bank transfer details of EMD to be provided.
a) Amount transferred: Rs.
b) Unique Transaction Reference (UTR) No.:

¢) Bank details from which the transaction was made:
d) Date of transaction:

e) Tender details (Number & Name of work):
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4.3

4.4

4.5

Note: While making the online payment, the Tender Number may be mentioned in the text field
of the transaction.
Incase EMD amount is Rs.1.25 lakhs or more, EMD in the form of Bank Guarantee in prescribed
format from NALCO approved Bankers (Annexure-C17) shall also be accepted. The original BG
is to be submitted along with bid as indicated in the NIT.

Bids without EMD will be rejected. However, the Public Sectors, Government agencies and the
Firms registered with NSIC/MSME , and others such as Ancillary Industries etc. for which
specific exemption has been granted by NALCO may be considered for exemption from EMD
subject to submission of attested documentary evidence in support of the same in sealed envelope
as stipulated in NIT.MSEs having UAM no shall also submit supporting documents such as
UAM certificate, CA Certificate (certifying that the unit is a MSE having valid MSE certificate ).

For tendering in GEM portal, EMD exemption shall be considered for sellers / service provider
having annual turnover of INR 500 crore or more, at least in one of the past three completed
financial year(s), as per General Terms & Conditions (GTC) of GEM portal. However, bidder
must submit the valid supporting document for the exemption.

Under MSE category, only manufacturers for goods and service providers for services are eligible
for exemption from EMD. Traders are excluded from the purview of this policy.

EMD of unsuccessful bidders will be refunded within 15 days of finalization of contract for single
part bid tender and within 15 days of acceptance of techno-commercial offers by the Competent
Authority in case of two-part bid tender.

The EMD shall be forfeited without any notice on any of the following situations.

4.5.1 On withdrawal of offer after expiry of submission date & time of bid offered.

4.5.2 If the bidder does not submit the agreement prior to effective date mentioned in the
Service Purchase Order/LOA/LOI considering the criteria of Clause No. 15.0 of this
Annexure-Al.

4.5.3 If the work is not commenced from the effective date of Service Purchase Order, after
award of the work.

4.5.4 At any point of time if it is found that the party has submitted any false declaration in his
offer.

4.5.5 If the bidder modifies its bid after the opening of the bids without written instruction
from NALCO.
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5.0 BANK GUARANTEES: -

5.1

5.2

5.3

5.4

5.5

The vendor may submit Bank Guarantee against Performance Security, Free Issue Material
(FIMBG), Advance BG (ADVBG) and Contract Cum Performance Guarantee (CPBG) where
ever applicable.

The BG in prescribed format (Annexure-C11 to Annexure-C16) should be issued by approved
Banks listed at Annexure-C17 having its branch at Angul/Bhubaneswar and the BG should be
registered in Structured Financial Messaging System (SFMS) for BG Conformation and Lodging
of claim. Place of Encashment may be limited to Angul/Bhubaneswar only.

The original EMD BG should be sent by the Bank directly in the address of Tender Inviting
Authority (TTIA) and for other BGs to EIC/MIC mentioned in the Work Order through
Registered/Speed Post with AD. It may be noted that the BG Format requires mentioning of the
address, Phone, Fax no. and email ID of the issuing Bank. On receipt of Original BG, it will be
forwarded to Finance by EIC/MIC through Inter Office Memo (IOM).

Each BG contains a start date, expiry date and claim date. The validity of BG (Start date to
expiry date) should cover the Tender/Contractual execution period. A further claim period of 3
months is required to lodge a claim for extension/encashment of BG if necessary. Therefore, the
claim date should be 3 months beyond the expiry date. If a consolidated BG is provided
including claim period, 3 months will be considered as claim period and accordingly BG
extension should be provided to cover Tender/Contract requirement.

BG extension whenever required should ideally be provided 15 days prior to Expiry date from
the same Banker against the Original BG with reference to the Tender/Contract. However, in
specific cases if a new BG from a different bank is provided against the Original BG the
subsequent BG should also cover the obligations under original BG period. The subsequent
banker has to give an undertaking in this regard in their BG forwarding letter in letter head.

6.0 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS:

6.1

6.2

The documents as stated below shall constitute the integral part of Contract Documents. In the
event of any ambiguity or conflict between the Contracts documents as given below, the order of
precedence shall be the order in which they are listed. All documents forming part of this tender
are intended to be correlative, complimentary and mutually explanatory. The tender documents
should be read by the bidder as a whole before bidding the tender.

6.1.1 Conditions of Integrity Pact.

6.1.2 Bill of Quantity.

6.1.3 Scope of Work/Technical Specifications.

6.1.4 Drawings if any.

6.1.5 Special Conditions of Contract.

6.1.6 Instruction to bidders/NIT.

6.1.7 General Conditions of Contract (GCC).

6.1.8 Relevant Indian Standards.

If any varying of conflicting situation arises in any of the document forming part of the Contract,
NALCO?’s decision with regard to intention/interpretation of the document and the decision shall
be final and binding on the parties.
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7.0 MODE, SUBMISSION, RECEIPT AND OPENING OF TENDER:

71

7.2
7.3

7.4

7.5

7.6

7.7

7.8

7.9

7.10

Corrigendum and/or Clarification, if any issued for the NIT shall form part of the Tender
Documents. Corrigendum and/or Clarifications will be hosted on the web-site www.gem.gov.in
and no separate intimation will be given to the bidders or released in the press. Bidders are
requested to visit the web-sites from time to time to note the Corrigendum and/or Clarifications
before submission of their bid. NALCO shall not be responsible if any bidder omits to notice any
Corrigendum and/or Clarifications and make necessary change if required in their submitted final
bid.

Telex/ Telegraphic/ Fax/ E-mail bids shall not be accepted.

Before submission of the bid, the bidders are requested to read the bid document carefully to
make themselves fully conversant with the GCC, Special Conditions of Contract and Conditions
of bidding, Specific conditions, technical Specifications and bid drawings if any. The bidder
should visit site and get familiarized with the site conditions so that, no ambiguity may arise in
these respects, subsequent to submission of the bids.

Nalco’s General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) if any
shall form part of this contract. The tenderer is advised to go through the same either in the office
of the Tender Inviting Authority during office hours to seek clarification if any, or may refer to
NALCO web site and get them-selves satisfied before quoting the rates. It will be taken for
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall
abide by same.

The forwarding letter / covering letters & information is to be included in the offer. The
instruction given in the checklist of single part / two-part bids must be strictly complied.

Tenders are to be uploaded in the GeM web site www.gem.gov.in on or before time & date
specified at SI. No. 5.0 of F-02 form of Contract Details, Annexure-B1. The PART-I bids in
case of two-part tendering and Single part bid in case of LTE shall be opened at the time & date
specified at S1. No. 6.0 of F-02 form of Contract Details, Annexure-B1.

The price bids of technically qualified bidders shall only be opened on a later date. The date &
time of opening of price bid shall be intimated to the qualified bidders through www.gem.gov.in
website.

Bidders are advised to submit complete set of Tender documents along with ANNEXURE-B4 &
ANNEXURE-C3 etc. under GeM Portal in the Online Mode. Price Bid shall also be uploaded
online only.

All the supporting documents to meet the PQC need to be uploaded with the offer after attesting
them by a gazette officer or notary public and are required to sign each page by the bidder or by
their authorized representative. The hard copy of these PQC compliant documents should reach
the office of the Tender Inviting Authority before the due date & time of bid opening.

As per Manual for Procurement of Works 2019 Ministry of Finance Department of
Expenditure 5.4.5 Normally no post bid clarification at the initiative of bidder shall be
entertained. The shortfall information /documents if any may be sought only in case of
historical documents which pre- existed at the time of tender opening and which have not
undergone change since then. So far as the submission of documents is concerned after
submission of the tender, Nalco may ask and consider, only related shortfall documents.
For example, if the bidder has submitted a contract without its completion / performance
certificate / annual turnover, the certificate can be asked for and considered. However, no
new contract will be asked further so as to qualify the bidder. No post-bid clarification at
the initiative of the bidder shall be entertained. Hence bidders are required to take due
care to upload all relevant work credentials available with them in order to avoid rejection.
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7.11 Deviations of any form are not acceptable. In case deviation is unavoidable, bidders are

7.12

7.13

7.14

7.15

7.16

7.17

7.18

instructed to give all deviations in the enclosed deviation statement sheet (Annexure-C3) only,
along with the tender document. Please be informed that only deviation mentioned in Annexure-
C3 will be considered for further evaluation. Deviations at any other place will not be
considered. Deviations in LTE single part will not be considered in any case and the bids will be
rejected.

Deviation(s) listed at any other place of the tender shall not be considered at all and shall not be
binding on NALCO. The tender shall be evaluated based on the deviation statement and no claim
whatsoever shall be entertained irrespective of bidder has accepted this particular clause or not.
In case of withdrawal of deviations to NIT sepecification, if any bidder insists for revision in
price before opening of price bid and Nalco agrees for the same, the submission of price
implication shall be in offline mode from the bidder in a sealed envelope by hand/password
protected file through e-mail within a stipulated time.

NALCO reserves the right to defer the date of tender opening in case the response is considered
inadequate or due to any other reasons. In such event, the bidders shall be intimated the next date
of opening subsequently.

The bidder shall ensure submission of complete information / documents in the first instant itself.
NALCO reserves the right to evaluate the offer based on the details furnished by the bidders on
the scheduled date of tender submission without seeking any subsequent additional information.
All the pages of GCC duly signed & stamped by authorized signatory should be submitted along
with the agreement / offer. In case of online offers, the copy of GCC is to be uploaded with the
offer after digitally signed / physically signed by the bidder.

Declaration regarding Relationship with Board of Directors and Employees of Nalco: The
contractors must furnish certificate as mentioned in Annexure-C19 & Annexure-C20 enclosed,
disclosing in detail about their relatives in Nalco. Suppression of this information in any form if
detected at any stage will lead to disqualification and lead to rejection of the offer or termination
of the contract as the case may be. The concerned party may also be banned from participation in
future tenders.

Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall
respond to such queries within a reasonable time.

8.0 EVALUATION OF BIDS:

8.1

8.2

8.3

8.4

8.5

The price bids of the techno-commercially qualified bids in case of two-part bid system & bids in
case of single part bidding shall be evaluated as per the note of “Quantity & Rate Schedule”
(Annexure-B4) in the excel format available in the GeM site.

In case there is a tie in L-1 position, the concerned bidders may be called to offer maximum
possible discount on their quoted rates/revised rate in sealed envelope in order to decide the L-1
bidder among the considered bids.

In case “tie” of price bids, even after application of clause 8.2 above, the following criteria shall

prevail in the given order.

8.3.1 Bidder having highest average turnover during last three years shall be preferred.
Average Annual Turnover shall be decided based on audited profit and loss account
submitted by the bidder for the last three financial years.

8.3.2 The contractor executing the same contract satisfactorily will be preferred.

8.3.3 The contractor of the previous contract, who has executed the same work satisfactorily,
will be preferred.

In case of tie for L2 or other positions and L1 price matching is to be made for splitting of the

job as per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at sl.

no. 8.3 above.

Where the tender is being finalized through GeM Portal, as per GTC applicable for GeM

procurement, if multiple L-1 bidders have quoted the lowest allowed price for the tendered
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service (i.e. TIE cases), NALCO shall place the contract by selection of resultant bidder
amongst the L-1 bidders through a random algorithm executed by GeM system. This will
supersede Clause No. 8.2 to 8.4 as above.

9.0 ACCEPTANCE OF TENDER:

9.1

9.2

9.3

9.4

9.5

NALCO reserves the right to reject or accept any or all the offers in full or part, split the work,
reduce or increase the quantity, without assigning any reason thereof.

NALCO reserves the right to award the work in parts between two or more agencies if considered
expedient. The quoted rates shall hold good for such an eventuality. Reference is also invited to
clause No: 9 of General conditions of contract.

Validity of Offer: - The validity of the offers submitted by the bidders shall be as per F-02 Form i.e.
Contract Details in Annexure-B1. In case the validity of offers expires during the processing of the
case, all the bidders / techno-commercially accepted bidders shall be requested to extend the offer
validity with same price and terms & condition of the tender. The offers of such bidders shall be
rejected if they do not extend the validity unconditionally.

Bidders may note that, Brief Order / Letter of Intent / Fax of Intent / Service Purchase Order placed,
is in acceptance of their offer by NALCO and shall be binding on them. However, the bidder has to
return a copy of LOI / FOI / Service Purchase Order duly signed by them or their authorized
representative as a token of receipt of the same within seven days of issue of the same for our
records. In case of no communication of the same is received within the stipulated time from their
end, it will be presumed that the party has received the Brief Order / Letter of Indent / Fax of Intent /
Service Purchase Order.

Any communication such as Letter, BO, LOI, FOI, SPO etc. shall be communicated to the Bidder
through Registered post/ Speed post/ Fax/ Hand delivery/ By mail registered with Nalco. Any
communication through any one or more of above modes shall be valid and binding on the Bidder.

10.0 CONTRACT PERIOD:

10.1

Timely completion is the essence of the Contract. The contract period for this work shall be as
mentioned in SI no:3 of F-02 form (Annexure-B1) of contract details and shall be applicable from
the effective date as mentioned in the service purchase order/LOI. Time period of completion” of
individual items/activities may be decided jointly by Manager-In-Charge and contractor, which shall
be adhered to by the contractor.

11.0 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM:

11.1

11.2

11.3

114

11.5

Safety: The contractor shall have to take necessary safety arrangements/ precautions for the
workmen engaged by him and shall be responsible for any First Aid / Emergency treatment for his
labours / workmen. In addition, the contractor shall have to abide by all fire & safety regulations of
the owner. The contractor has to execute the works after taking necessary instruction & safety
clearance from the safety officer.

All lifting/handling tools & tackles deployed by the contractor should have been load-tested as per
the prevailing rules & regulations. Mobile equipments such as Truck, Tractors, Tippers, Dumpers
etc. shall have valid fitness certificate with due insurance required as per the prevailing rules &
regulations. Wherever transport of material is applicable, the contractor has to ensure that goods
carried during transportation do not exceed the permitted laden weight as certified by registering
authority for the respective vehicles.

Personal Protective Equipment (PPE): The contractor shall have to provide all the necessary PPE to
the workmen engaged by them as per the requirement, area wise as mentioned in the PPE format. In
case the contractor fails to provide PPEs as per requirement, at the time of starting the job, they will
not be allowed to carry out the assigned job. PPEs can be got issued from NALCO on request with
recovery of purchase cost, plus administrative charge @25% of Procurement cost as penalty plus
GST on administrative charges as applicable. (Annexure-A3).

The contractor, before starting the work, shall collect a copy of the safety manual from Safety
Department and shall abide by all instructions mentioned therein.

The contractor shall be responsible to promote awareness on the OSHAS requirements among the
workmen engaged by them for the subject job and ensure adherence to sound OSHAS related
practices as detailed in the "Occupation Health & Safety Policy" enclosed herewith. The
contractor shall be responsible for abiding by all the applicable provisions of safety code of
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contractors which is available in the NALCO web site. The contractor shall contact Safety Dept. for
getting necessary advice/compliances as required.

Medical Checkup of Workmen: Contractors will have to submit medical certificate from a Govt.
Hospital or registered medical practitioner in the prescribed format for the workmen engaged by him
along with application for gate pass and for annual renewal. No gate pass will be issued/ renewed
unless the medical certificate is enclosed along with the application.

12.0 ENVIRONMENTAL REQUIREMENTS:

12.1

12.2

The contractor shall be responsible to promote awareness on the Environmental requirements among
the workmen engaged by them for the subject job and ensure adherence to sound environmental
practices as detailed in the "General Environmental Requirement & Environmental Policy”
enclosed at Annexure-A7.

The contractor shall remove all the waste/debris generated during the work on each occasion &
dispose off to a place identified by Manager-in-charge. The thorough up-keeping of the work spot
before the contractor leaves the work spot is essential. In case the contractor fails to comply with the
above, the owner may get the up-keeping done & recover expenses incurred plus administrative
charge @25% of the expenses incurred as penalty plus GST on administrative charges as applicable
from the contractor.

13.0 ENERGY MANAGEMENT SYSTEM (ISO 50001):

13.1

13.2

The Energy Policy of NALCO is attached (Annexure-A6). The Service Provider needs to comply all
the requirements of the Policy in consultation with the Manager-in-Charge of the contract.
Mandatory guidelines for saving any form of energy: Energy is lifeline of an Organization and
SMELTER / CPP, NALCO is implementing Energy Management Systems (EnMS) — ISO 50001 in
all activities. The contractual service providers are advised to train his workmen for practicing the
following “Dos & Don’ts” while executing the assigned work at site.

WHAT TO DO? WHAT NOT TO DO?

1. Use compressed air for instrument cleaning if | 1. Never open any compressed air for body / dress/
advised by NALCO vehicle cleaning.

2. Close water line valves if they are in open | 2. Never allow any water line in open condition.
condition

3. Use water for instrument equipment cleaning if | 3. Never use any water line of the plant for
advised by NALCO cleaning of bicycles / vehicles.

4. Use LPG for cooking if at all required 4. Never use any electrical heater for cooking or

room heating.

5. Switch off lights/ fans in day time when not | 5. Never waste electricity in any way.
required

6. Touch only that part of equipment for which | 6. Never touch any isolators / switches of any
you are authorized by the Engr. I/C equipment.

7. Handle coke, pitch, oil (FO, HSD, LDO) & | 7. Never waste any quantity coke, pitch, oil (FO,
LPG with due care as they are costly. HSD, LDO) & LPG a drop of any types of oil.

14.0 SECRECY TERMS: -

14.1

14.2

The contractor shall use all the documents, drawings, data & information of proprietary in nature,
received from NALCO, solely for the purpose of performing and carrying out the obligations on their
part under this contract. He shall not disclose the same to any other person except to the extent
required in the performance of the work and shall maintain the utmost secrecy. Contractor and
NALCO shall bind their employees, who are involved in engineering of the project by a suitable
secrecy contract. The documents, drawings, data and information received from NALCO shall not be
used by contractor for any other purpose and will also keep them confidential. All data, documents
and information provided by Contractor during the course of execution of the work will be treated as
confidential by NALCO and will not be released to any third party, without specific written
permission of Contractor.

Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate
contract, Performance Security and claim damages from the party.
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15.0 EXECUTION OF CONTRACT AGREEMENT:

15.1

15.2

15.3

15.4

The contractor shall have to execute an agreement on Rs.50/- non-judicial stamp paper to be
purchased from any stamp vendor under the jurisdiction of the Orissa High Court, in the specific
format (Annexure-C23). Issuing authority of work order shall sign the agreement on behalf of
NALCO. The agreement shall not be required to be executed for work orders of value less than
or equal to Rs.1,00,000/-.

The agreement should be submitted to T&C Department, within 10 days of issuance of
LOA/LOI or at least 10 days prior to effective date mentioned in the Service Purchase Order.
Contract Agreement is mandatory before starting of work. EIC/MIC will ensure before Gate Pass
is issued.

No bill shall be payable unless the agreement is signed, if signing of agreement is applicable

16.0 SUPERVISION:

16.1

16.2

The contractor shall have to work as per direction of the Manager-in-charge and shall report to
him daily regarding day-to-day progress. The contractor shall give full access to the Manager-
in-charge / authorized representative of NALCO to inspect day-to-day work executed by the
contractor. Besides, the Contractor will take full responsibility to ensure proper workmanship,
good quality of work and supervision during the contract period without any additional cost.
Under prevailing statute, the supervision should be carried out by a capable competent person.

17.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:

17.1

17.2

17.3

17.4

17.5

Payment of wages to the labour employed by the contractor shall be as per the Central
Government notification fixing minimum wages for different categories of labour in Central
Public Enterprises from time to time plus an additional element as indicated below (as a part of
wages).The contractor shall have to make labour payment accordingly, along with applicable
statutory benefits. Therefore, the contractor must quote their rates considering the labour rates
indicated at Annexure-BS.

The contractor has to ensure payment of minimum bonus @ 8.33% on the notified minimum
wages for each category including the additional elements but excluding canteen subsidy
(Considering minimum salary as Rs.7000/- per month) to all his workmen engaged in the
contract annually.

As per statutory provisions, contractors will have to pay the monthly wages of contract labourers
latest by 10™ of subsequent month as well as deposit the statutory contributions within due date.
In case of failure to do so, NALCO as principal employer will pay wages/release the payments to
the concerned labourers at any time after the 10" of subsequent month without any further
intimation.

If the date of payment is beyond 10" of subsequent month or there is direct payment, Nalco
reserves the right to recover up to 25% as administrative charge on the amount of labor payment
plus GST on administrative charges in the RA/Final Bill.

The contractor failing to make payment of labour wages as per applicable Law, may be debarred
/ banned for conducting future business with NALCO.

18.0 LABOUR LAWS:

18.1

The successful bidder shall abide by all applicable statutory provisions in respect of workmen
deployed by him to the satisfaction of Central & State Government Authority. The contractor
shall comply with the provisions of all statutes and amendments thereof at their cost for different
legislations as under. The contractor shall have to abide by and comply with any Modification/
Change/ Amendment to the existing laws or introduction of any new law relating to the work and
rules framed there under from time to time. The list is indicative and not exhaustive.

18.1.1 Building & other Construction Workers (RE & CS) Act 1996

18.1.2 Child Labor (Prohibition & Regulation) Act 1986,
18.1.3 Employees’ Provident Fund and Miscellaneous Provisions Act, 1952.
18.1.4 Employees’ State Insurance Act, 1948.
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18.1.5 Factories Act, 1948

18.1.6 Industrial Dispute Act 1947,

18.1.7 The Inter-state Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1976

18.1.8 The Maternity Benefit Act 1961

18.1.9 Minimum wages Act 1948.

18.1.10 Payment of Wages Act 1936,

18.1.11 Payment of Bonus Act 1965,

18.1.12 Payment of Gratuity Act, 1972

18.1.13 Employees’ Compensation Act 1923.

18.1.14 Contract Labour (R&A Act, 1970)

19.0 GATE PASS & SECURITY:

19.1

19.2

19.3

19.4

19.5

Normally before starting of work, EIC/MIC will ensure that Contract Agreement is signed
otherwise, Gate Pass should not be allowed. Therefore, the contractor shall have to produce the
Contract Agreement and arrange valid gate pass for the labour/ workers engaged by him in order
to enter into the factory premises if the work is to be executed inside the plant. (Refer Form No:
F-02 of SI. No- 15 at Annexure-B1).

Issue & Use of Electronic ID Card: All the contract workers will be provided with electronic
entry/exit pass by CISF before mobilization of site/commencement of work by the contractor.
All contract workers shall use this ID/Punch cards for making entry into /exit from the plant.
After expiry of the contract, ID/Punch card will be surrendered by the workers at the time of
closure of contract through the contractor. In case of loss /missing of ID/Punch card, contractor
has to deposit Rs. 200/- per card in the cash counter of NALCO for issue of fresh identity card.
Incase of discontinuation of job by the workers, the cards will be surrendered to the CISF under
intimation to unit HRD.

Attendance of contractor’s workers will be regulated through biometric punching systems. In
case of discrepancy, decision of EIC/MIC will be Final & Binding on the contractor.

Use of Online Contract Labour Management System (CLMS):

An online Contract Labour Management System (CLMS) has been launched across NALCO
w.e.f. 01.07.2017. As per the portal architecture, every contractor employing contract labour in
NALCO shall have to use this online portal for various activities like safety clearance, issue of
gate pass, application for license in Form II, issue of certificate from Principal Employer
(NALCO) in Form III for obtaining license from the Central Labour Department, preparation of
monthly wage sheets, issue of wage slips, employment cards, preparation and filing of returns,
maintenance of statutory registers etc. The contractors have to use the CLMS for entering
relevant data about themselves and the labour engaged by them for getting the benefits of the
system. Since the package has been developed as per the mandate given by the Management and
is being closely monitored by the Ministry of Mines as an item on the DASHBOARD, use of the
system is mandatory for the contractor.

TIME OF WORK: The factory timings are as follows:
A’ shift-6.00 AM to 2.00 PM, 'B' shift-2.00 PM to 10.00 PM, "C' shift-10.00 PM to 6.00 AM,

"G’ shift-8.00 AM to 5.00 PM (with 1.00 Hr lunch break from 1PM to 2PM)
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20.0 MATERIAL TOOLS & TACKLES:

20.1

20.2

The contractor shall have to make his own arrangement for supply and storage of his materials /
consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for
such provisions. Wherever required consumables of approved quality like general purpose welding
electrodes, cleaning agents, Oxygen gas, D.A. gas, etc to execute the contract shall be in Contractor’s
scope and contractor must arrange these materials at their own cost unless mentioned otherwise in the
tender documents attached herewith. Apart from the above any job /tender specific requirement of
materials is indicated in special condition of contract.

FREE ISSUE MATERIALS / CONSUMABLES:

Unless mentioned otherwise in the attached tender documents, Argon Gas & Co> gas will be supplied

by Nalco as Free Issue Item if required for the work executed inside plant. The contractor will do

transportation from issue point to work site.

Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless

mentioned otherwise in scope of work / special conditions / BOQ or elsewhere in this tender

document subject to the followings:

20.2.1 For issue of materials within plant boundary wall limit, the contractor shall submit only
indemnity bond for the entire value of materials issued to them free of cost as per clause 53
(ix) of GCC.

20.2.2 For the materials which are issued for outside plant boundary such as Ash Pond area , Intake
Pump House , Lean Slurry area , Bidyut Nagar Colony , township, CISF Barrack etc, the
contractor shall furnish Bank Guarantee equivalent to 20% of the value of material and
indemnity bond equivalent to 80% value of materials being issued to the contractor.(Ref Sl
no. 8.1 & 8.2 of Form F-02 (Annexure-B1) of Contact Details)

20.2.3 For materials taken out side plant to the vendor’s shop, Bank Guarantee equivalent 100% of
the value of the materials will be submitted by the vendor before taking out the materials.

20.2.4 The Indemnity bond and the Bank Guarantee shall remain valid till the material account is
totally settled. The BG and Indemnity Bond shall be submitted in the prescribed format
enclosed (Refer Annexure-C15 & Annexure-C11).

20.2.5 The materials drawn if any by the party as “free issue materials” from NALCO should be
reconciled. The reconciliation statement of free issue items / materials should be submitted to
the EIC/MIC for certification to be submitted along with RA Bill. The final reconciliation
statement should be submitted along with final bill for release of final payment.

21.0 ENERGY/WATER/GROUND/BUILDING PREMISES:

21.1

Provision of Power/Water/Land/Building to Contractor’s Works.

21.1.1 Lump Sum Turn Key (LSTK) Contracts- Electricity charges shall be billed @ Rs.4.30
/KWH on meter reading. Water charges will be billed on monthly basis by Estate department,
@ Rs. 150.00 per month or part thereof. Ground/Building Premises inside plant will be
provided without any rent. However Building premises provided inside Township will be on
chargeable basis as per Rent Circular.

21.1.2 Other than LSTK Contracts : If Electricity and Water is required for the work to be
executed, it will be supplied by Nalco free of cost from any suitable point. The contractor
shall have to make arrangements, at his own cost, for tapping and using the power/water so
required as per advice EIC/MIC. Ground/Building Premises will be provided without any
rent.

21.1.3 For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB
(Miniature Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be
of a suitable capacity as decided by Nalco’s electrical authorities for the concerned area and
shall have to be replaced, as and when warranted, on the grounds of changed power
requirements or the MCB having been defective and/or damaged.
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21.2 Power and Water Supply to Contractor’s Establishment: The following points shall be

21.3

214

complied in addition to Nalco GCC Clause No. 2.3 for giving power supply to Contractors’
Establishments:

21.2.1 Power and Water supply will be provided to the contractor to whom the permission has
been granted by Estate Department to have establishment in the township/plant as per
requirement. Ground/Building Premises inside plant will be provided without any rent.
However Building premises provided inside Township will be on chargeable basis as per
Rent Circular.

21.2.2 Contractor have to make all arrangements to receive power from designated panels by
laying necessary cables and installing suitable distribution board. They have to apply to
Estate department through the Engineer-in-Charge. The application will be made in
prescribed format and a completion certificate by licensed electrical contractor will be
enclosed. The representative of DGM (Elect) will inspect the installation and after getting
their clearance, power supply will be charged. The individual establishments are to be
maintained and managed by contractors as per IE rules.

21.2.3 At the time of charging of power supply, initial meter reading will be jointly noted by
representatives of contractor, Estate Department and Electrical Department.

21.2.4 Every month, energy meter reading will be jointly taken by representatives of Estate
Department and Electrical Department. Electricity Bill will be raised by Estate
Department @ Rs.4.30 per KWH basing on the meter reading as per the prevailing rate.
However, the rate is subject to revision time to time.

21.2.5 Water charges will be billed on monthly basis by Estate department, @ Rs. 150.00 per
month or part thereof. However, the rate is subject to revision from time to time.

21.2.6 The contractor has to deposit Water & Electrical Charges on monthly basis. While
processing any Final Bill relating to any work, the contractor has to submit clearance
certificate from Estate Department covering period under Final Bill.

21.2.7 While processing final bill of the contractor they must enclose Disconnection Certificate
from Estate Department for power/water supply connection or Certificate regarding
Continuation of connection due to other valid contract with proper reference through
concerned EIC & Estate Department.

21.2.8 The final bill will not be processed without compliance of the above. (Supporting
document to be attached)

The contractor must dismantle the structure constructed by him for the purpose of office-cum-
store on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is
not dismantled within two months of completion of contract, he will not be issued any tender
paper or will not be allowed to participate in any tender. Besides with-holding of final bill, other
penal action as per contract / Law as deemed fit may be initiated against the contractor.

Following penal actions shall be initiated against the unauthorized occupant;
21.4.1 Disconnection of power and water supply lines to be made,

21.4.2 Penal rent @ Rs.10,000/- per month Plus GST as applicable or part thereof towards the
ground rent and 20 (twenty) times penal rent towards electricity and water charges shall
be recovered,

21.4.3 Initiation of eviction proceedings in the Estate Court for outside Plant establishments
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22.0 QUANTITY & RATE:

22.1

22.2

22.3

224

22.5

The quantity & rate schedule format is enclosed at Annexure-B4. Bidders are required to quote
their rates in figures as well as words in the enclosed Annexure-B4 only. In case of any
discrepancy between rate in figures, words and amount quoted by the bidder, the relevant
provision of GCC will apply to resolve the matter.

The tenderers must quote their most reasonable and workable rate. Overall total evaluated price
for all items of schedule of quantities shall be the basis for determining the reasonableness of
price and gradations of the tenders. In case the offered price of the tenderer(s) is found to be
abnormally low (un-workable), based on the rate approved by NALCO (if applicable, refer
clause no.1.1 (ii) of Annexure-B1), the tenderer(s) may be asked to justify their quoted rates
within ten days of issuance of letter to that effect through email. The bidder must provide written
clarification including detail price analysis of its bid price in relation to Scope, Scheduled,
allocation of risks and responsibility, and any other requirement of the bid documents. However,
if after evaluating the price analysis, NALCO determines that, the bidder has substantially failed
to demonstrate its capability to delivered the contracts at the offered price, then NALCO may
reject the bid / proposal. NALCO also reserved the right to award the job without seeking
clarification or receiving clarification from the bidder about the price reasonability. In case of

non-acceptance of work order, EMD furnished by the bidder shall be forfeited. (1 CLAUSE
NO. 22.2-NOT APPLICABLE, if Minimum workable offer is not applicable [Refer

Caluse No.1.1 (ii) of Annexure-B1] )

Bidder shall quote in figures and in words for the rates tendered by him in the “Quantity & Rate

Schedule” (Annexure-B4) forming part of the documents, in such a way that misinterpretation is

not possible. The amount for each item shall be worked out and entered in the requisite column

for all items.

Price bids must not contain any conditions stipulated by the bidders. Conditional price bids

are liable for rejection.

22.4.1 No discount over quoted rate / total amount should be mentioned separately in the offer.

22.4.2 No additional rate over quoted rate / total amount should be mentioned separately in the
offer.

22.4.3 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/
Consultants / Service Providers and payments proposed to them by the bidder and it
should be a part of the present bid.

22.4.4 All corrections and alterations in the entries of tender document if any shall be signed in
full by the bidder with date. No erasures and over writings are permissible.

22.4.5 Bidders are required to quote for all items of the “quantity and rate schedule”
(Annexure-B4) otherwise the offer will be dealt as per rules of NALCO & may be
rejected as an incomplete offer.

22.4.6 Bidders are required to quote their best prices considering the fact that price negotiation,
if required, may be held with the lowest bidder only.

22.4.7 Bidders are required to quote their rates up to two decimal places only. Decimal digits
beyond two will be rounded off to two decimals for evaluation/placement of order.

Quantity Variation:

22.5.1 Item rate contracts: The Quantities mentioned in the schedule are approximate in nature
and may vary by a wide margin within the contract value for which the contractor shall
have no option but to execute the works, as per direction of the Manager-in-charge at the
same rates, terms & conditions of the order. NALCO may negotiate the rate of items
whose execution quantities is considered for increase during their execution, which will
be agreed mutually. Payment shall be released to the contractor for the actual executed
quantity only.
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22.5.2 Lump sum/ Turnkey Contracts: In case of Lump sum/ Turn key (LSTK). Adjustment
to the contract value due to such change in scope of work shall be governed by the
provisions of GCC.

22.6 REVISED PRICE IMPLICATION:

22.6.1 In case of necessity due to post tender changes in specifications/scope of work / terms &
conditions of NIT etc. before price bid opening, corrigendum shall be issued regarding
the changes to all concerned techno-commercially qualified bidders and they shall be
permitted to submit the corresponding price implication if any in offline mode in sealed
envelope by hand/password protected file through e-mail within a stipulated time.

22.6.2 The price implication submitted in offline mode by the bidders (Refer Caluse 7.13 &
22.6.1) shall be opened and uploaded in GeM Portal before opening of original price bids.
The evaluation will be done taking into account the original on-line price bid along with
offline price implications.

22.6.3 In no case, bidder shall be allowed to submit revised price bid post bid submission date.

23.0 QUALITY OF WORK:

23.1

23.2

23.3

The contractor shall execute the job under their adequate supervision in accordance with the best
engineering practices and the specification laid down in the enclosed Annexures. NALCO may inspect the
work any time without notice to the contractor and may order re-execution of sub-standard work reserving
the right to recover compensation in terms of GCC.

Inspection and test procedure given in the relevant clauses of the contract or BIS codes or other codes in
practices as specified in the Scope of work / Special Conditions of Contract should be strictly followed.
Contractor shall use instruments calibrated in a Laboratory, accredited to NABL / Laboratory approved by
the manufacturer for measurements/tests/inspection.

24.0 SECURITY DEPOSIT:

24.1

24.2

24.3

244

On receipt of the order, the successful bidder shall deposit with NALCO an amount, equivalent to 10% of
the order value for value of contracts not exceeding Rs. 1.0 crore, 7.5% for the value of contracts over Rs.
1.0 crore up to Rs. 5.0 crores, and 5% of the value of contracts over Rs. 5.0 crores by the person(s), here
in after called as contractor as Security Deposit within 21 days from the date of issue of Service Purchase
Order/LOA/LOIL. This amount will have to be suitably enhanced to the tune of above percentage of the
executed value.

Alternatively, Initial Security Deposit amounting to 2.5% of the contract value shall have to be
deposited, within 21 days of receipt of Service Purchase Order /LOA/LOI by him. In this case, the
balance amount of the security deposit shall be recovered through deductions from bills as indicated under
Payment term .

In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of
issue of Service Purchase Order / LOI, the ISD amount along with a simple interest @12% per annum as
penalty, applicable from the date of Service Purchase Order till the date of submission of ISD or
submission of 1st RA bill, shall be recovered starting from 1st RA bill .

The contractor can submit the initial SD or total SD in the form of either bank draft or bank guarantee
from any NALCO approved bank in the prescribed format {ref Annexure-C14}

The Earnest Money Deposited along with the tender, by the successful bidder, if any shall be adjusted
towards security deposit / initial security deposit.

The performance security /SD will be released along with release of final bill if there is no DLP or
on successful completion of the DLP, with certification of Manager-in charge / Engineer-in
charge. The vendor has to claim such refund along with Final Bill or within 15 days from the
closure of DLP as the case may be.

25.0 TAXES & DUTIES:

25.1

GOODS & SERVICES TAX (GST)

25.1.1 The Rates indicated in Annexure-B4 are inclusive of all but exclusive of GST.

25.1.2 The contractor must provide GST No including copy of Registration Certificate.

25.1.3 The Trade Name in GST Certificate should match to the name in vendor code and name in the
Cheque. The Legal name in the GST Certificate should match to Legal Name in the PAN. In case
of a Company or a Firm all the names should be same. But in case of Sole Proprietorship, the
Legal Name and Trade Name may be different.
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25.2

253

254

25.5

25.1.4 The contactor should submit the GST Invoice as per the format Annexure-C9 providing HSN /
SAC Code (first 6 digits) and GSTIN of both Vendor and Nalco in the form of Business to
Business (B to B) transaction.

25.1.5 As per Rule-46 of GST Act, the Serial Number of Tax Invoice should be maximum up to 16
digits, and should be unique for a Financial Year.

25.1.6 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of Supply
of Service.

25.1.7 Payment of GST is subject to compliance as stated in Payment Terms.

25.1.8 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all
the provisions of GST and other statutory provisions applicable to this work as a service provider
either already enacted or to be enacted from time to time during contractual period.

25.1.9 NALCO reserves the right to recover any penalty and Interest imposed on NALCO by the
concerned statutory authorities due to non-fulfillment of GST compliance by the service provider.

Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders)

25.2.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes or
as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of its
inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall pass
on to Owner, the benefits thereof by way of commensurate reduction in the basic price w.r.t.
Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in
connection with goods and/or services provided.

25.2.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes,
the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional
incidence of tax provided they are within the contractual completion date.

25.2.3 The Vendor has to provide a declaration along with the Tender that they will abide by the
requirements under CI 171 of CGST Act, 2017.

INCOME TAX:

25.3.1 The contractor must provide PAN including copy of Registration Certificate.

25.3.2 Income Tax TDS as applicable at the prevailing rate on the gross amount billed shall be
deducted from the contractor’s bills.

25.3.3 The contractor shall be fully & solely responsible to the statutory authorities for
compliance of all provisions applicable to this work as a service provider under Income
Tax Act, already enacted or to be enacted from time to time during contractual period.

25.3.4 NALCO reserves the right to recover any penalty and interest imposed on NALCO by the
concerned statutory authorities due to non-fulfillment of all provisions applicable to this
work as a service provider under Income Tax Act, already enacted or to be enacted from
time to time during contractual period.

25.3.5 Party has to provide the Copy of Income Tax Return for each of the Two previous
Financial Years for which due date for filling of Income Tax Return has expired with
self-certification is a mandatory requirement else suitable provisions of Act will be
applicable.

CESS UNDER RE&CS ACT

Cess will be deducted as per Workers’ (RE&CS) Act 1996 and as stated under payment terms.

ROYALTY CLEARANCE.

As per Mines and Minerals Act of Govt. of Orissa the contractor is required to pay royalty for

various types of construction materials (minor minerals) used in the work. The royalty charges

shall have to be deposited in the office of Tahsildar from whose jurisdiction the minerals have
been lifted and submitted along with Final Bill.

26.0 BILLING & INVOICING:

26.1

Measurement of the work done, during a period, against a Contract is very much essential for
correct accounting. This is more so necessary at the end of each financial year. Therefore the
contractors are expected to stick to the periodic billing schedule as per the Order. The billing
system followed in Nalco is called Running Account Bills (RA Bills) to be generated in
prescribed format through ERP system based on measurement of work done during a period with
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26.2

26.3

26.4

26.5

26.6

certification by Contractor and approval by EIC/MIC. RA Bills will be sequentially numbered

and the last RA Bill will be called n'" RA & Final Bill.

Period of raising RA Bill and GST Invoice will normally be 1 month unless otherwise specified in

Special Condition of Contract (Annexure-B3). GST Invoice amount should always match to RA

Bill / Final Bill amount.

The RA Bill (in duplicate) will be accompanied by

26.3.1 Joint Measurement Sheet signed by Contractor & EIC/MIC.

26.3.2 R.A. Bill Form signed by Contractor & EIC/MIC.

26.3.3 Human Resource Dept. (HRD) Clearance (if applicable)

26.3.4 Safety Certificate in 15 RA Bill issued by Safety Dept

26.3.5 Any other document required by EIC/MIC or as per directive from statutory authorities.

26.3.6 Deviation statement once the executed value reaches 80% of the Order value.

Similarly, in addition to above the Final Bill (in quadruplicate) will be accompanied by

26.4.1 Material Reconciliation Statement for Free Issue Material, (if applicable)

26.4.2 Stores Issue Voucher, Stores Return Voucher, Material Transfer Voucher if any.

26.4.3 No claim certificate duly signed by the contractor.(Annexure-C28)

26.4.4 No due certificate from suggested by MIC. (Annexure-C28)

26.4.5 Work Completion certificate from EIC/MIC. (Annexure-C29)

26.4.6 Deviation Statement

26.4.7 Handing over / taking over certificate (wherever applicable)

26.4.8 Satisfactory commissioning protocol (wherever applicable)

26.4.9 Royalty clearance certificate (wherever applicable)

26.4.10 Electrical License (if required)

26.4.11 Dismantling of Temp Structure, Disconnection of Water/Elect. & Clearance of Charges.
Note: - Certificates not applicable to a particular work will be certified by the MIC.

26.4.12 Anti-Profiteering Declaration Format.

26.4.13 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of
Supply of Service. Therefore RA/Final Bill must be submitted within 15 days from the
end of the billing period. Any delay more than 30 days from Completion of Work will be
considered as a failure in contractual terms and the contract may be closed ex-parte on
the basis of certification of measurement and amount payable/recoverable considering all
recoveries into account by the EIC/MIC. Decision of EIC/MIC shall be final & binding
on the contractor. Besides above, the contractor may be treated as dormant or non-
responsive and may affect assignment of further business to the vendor.

Party has to provide the copy of the Income Tax Return for each of the two previous Financial

Years for which due date of filling of Income Tax Return has expired with self-certification is

mandatory along with each GST Tax Invoice else suitable provisions of Act will be applicable.

Vendor / Party categorised / designated as "specified person" under Section 206AB of Income

Tax Act, 1961 shall be liable for TDS at higher rate as provided under the said section, by

NALCO. So, Vendors / Contractors are advised to submit self-certified copies of Income Tax

return (ITR) for each of the Two Previous Years for which due date for filling of ITR has expired,

along with the Invoice / Bill so as to facilitate NALCO, verify the applicability of Section 206 AB.

27.0 PAYMENT TERMS:

27.1

The contractor will complete the measurement of work done for the billing period in consultation
with EIC/MIC. They will process the RA Bill along with necessary documents as defined under
“Billing & Invoicing” for release of payment. It will be processed for release of payment after
deductions in compliance to different statutes and retentions as recommended by EIC/MIC.
Amount payable will be subjected to further adjustments against outstanding receivables against
the vendor if any. The net amount will be paid online through RTGS/NEFT/IMPS/Internet
Banking or any other online facility provided by our banker. Charges if any levied by respective
banks, is to be borne by respective parties.
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27.2
27.3

274

27.5

27.6

27.7

27.8

27.9

If the contract value is Rs.20,000/- or less, full and final bill will be admitted.

Payment against RA Bill will be considered only when the remaining period of the contract is
not less than Billing Period defined in the contract or the remaining value of contract is not less
than average periodic value executed up to previous RA Bill. In case the remaining period of
contract is less than the billing period or the remaining value of contract is less than average
periodic value executed up to previous RA Bill, specific declarations that “Final Bill will be
submitted in time” will be sought from the contractor with certification by EIC/MIC before
processing of RA Bill.

On award of the contract to the successful bidder, it becomes mandatory by the bidder to enclose
a deviation statement with RA bill once the executed value of the work has reached 80% of the
awarded value.

In case of Lump sum / Turnkey contract, the payment shall be released according to approved
Billing schedule and Payment Terms specified in special conditions of contract.

Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new
return) of NALCO. If the vendor fails to comply for two consecutive periods against one order,
no further payment will be released till compliance is made by ‘FILLING’ up to last period. If a
vendor submits proof of filing GSTR1 duly authenticated by Vendor on the Main page
containing Nalco’s GSTIN with ‘FILLED’ status and detail list of invoices generated from their
GST login, for Invoices already paid by Nalco, then basic amount of subsequent Invoices may be
released. However, GST withheld will be released after checking of GSTR2A.

GST TDS as applicable at the prevailing rate on the gross amount billed shall be deducted from
the contractor’s bill.

Cess will be deducted from Gross bill value as per Building and Other Construction Workers’
(RE&CS) Act 1996 for Township construction contracts. (construction, alteration, repairs,
maintenance, demolition in relation to buildings, streets, roads, drainage, electrification,
distribution of power, water works, communication works etc.)

Payment against Final Bill will not be released if royalty clearance certificate as stated under
Royalty Clearance is not submitted by the vendor.

28.0 PRICE VARIATION FOR LABOUR:

28.1

Price variation for Labor (Wherever applicable): On subsequent revision of applicable
minimum wages to be notified by NALCO from time to time the differential wage and
associated components will be reimbursed based on actual payment to workmen, excluding OT
amount and Administrative Charges on production of documentary proof to HR Dept regarding
payment through bank.

29.0 PRICE VARIATION FOR FUEL

Price variation on Fuel is normally not allowed. If price variation on Fuel is applicable it will be
regulated as per the Special Conditions of Contract (Annexure-B3).

30.0 DEFECT LIABILITY PERIOD (DLP):

30.1

30.2

The DLP shall be governed by the detailed terms and conditions stipulated in clause 65 and 68 of
GCC. The defect liability period shall be reckoned from the date of completion of the contract
period for supply and workmanship unless mentioned otherwise in Scope of Work / Special
Condition of Contract. Duration of DLP is mentioned at S1. No. 9 of F-02 form of contract details,
Annexure-B1.

DLP for SPECIALISED WORKS:

30.2.1 Water proofing (Below or above ground) and Roof treatment works -10 YEARS
30.2.2 Post construction Anti-termite treatment - 5YEARS
30.2.3 Weather proof Paint works - 4 YEARS
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30.3 In some cases appropriate DLP can be considered depending upon the nature of the job.

31.0 CONTRACTOR’S OBLIGATIONS AND PENALTY FOR NON-COMPLIANCE: The contractor

32.0

33.0

shall abide by the following obligations during execution of contract against deployment of contract
labours.

31.1 If found suitable, Preference for engagement of labourers under NALCO’s contractors
establishment may be given to the land affected persons.

31.2 The Contractor shall not engage any contract labour having unsound mind, criminal record, and
poor health or having record not suitable from security point of view to NALCO.

31.3 The contractor has to ensure that no contract labour should enter the plant/work premises without
valid photo pass.

31.4 The contractor shall ensure that no contract labour should leave the work place/plant before time
without authorization/gate pass/ permission of the representative of contractor, to check frequent
entry/exit, which may also cause security/administrative inconvenience.

31.5 The disputes of the Contractor’s labourers are to be settled by individual contractor. In no case
NALCO, as the Principal Employer will enter into the matter except witnessing the proceedings,
if required by the Statutory Authorities.

31.6 The contractor shall have valid labour license during the execution of the contract, wherever
applicable. The contractor shall not engage child labourers, in compliance to statutory
requirement.

31.7 PF & ESI A/c Codes: The contractor must possess independent Account Codes from the
concerned Regional Provident Fund Commissioner for PF and also independent Account Code
from the concerned Regional Director, ESIC for ESI, as applicable.

RECOVERY TOWARDS COMPENSATION FOR DELAY:

32.1 Repetitive O&M Contracts — Recovery towards compensation for delay shall not be applicable
for this type of contract, unless otherwise mentioned separately in Special Conditions of Contract
(Annexure-B3).

32.2 Other Contracts- Recovery towards compensation for delay shall be applicable for this type of
contract. In case the contractor fails to complete the work within the stipulated period, the
contractor shall be liable for a penalty @ 1% (one) of the contract value per week of delay
subject to a maximum of 10% (Ten) of the value of the contract, unless otherwise mentioned
separately in the Special conditions of contract. (Annexure-B3). GST as applicable shall also be
recovered.

BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST

33.1 Blacklisting : Blacklisting of any agency/ firm/ contractor working with the Company may be
resorted to in following cases:

33.1.1 If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law,
following prosecution under the normal process of Law for an offence involving moral
turpitude in relations to business dealings;

33.1.2 If security considerations including the question of loyalty to the State warrant as per
recommendations of Ministry of Home Affairs.

33.1.3 If there is justification for believing that the Proprietor or Partner or Director (or
Employee) of the Firm has been guilty of malpractices such as bribery, corruption,
cheating, fraud, substitution of bid or theft or any other illegal activities while carrying
out the work etc.

33.1.4 If the Firm refuses/fails to return the Company's dues without adequate cause;

33.1.5 If the Firm is blacklisted by any Department of the Central Government/ State
Government.
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33.2

33.3

334

33.5

33.6

33.7

33.1.6 If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has
received notice from the concerned department of Central / State Govt.

33.1.7 Misbehavior/ threatening of departmental supervisory staff during work execution.
33.1.8 Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

33.1.9 Persistent & intentional violation of important conditions of contract.

33.1.10 Submission of false/ fabricated/ forged documents for consideration of a bid.

33.1.11 If declared bankrupt or insolvent.

Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but

removing the name from the registered vendors of NALCO is justified in the interest of the

company, the firm/company shall be banned from doing business with NALCO for a period up

to 3 years but not less than one year. The reasons for banning are listed below. This list is

illustrative only and not exhaustive.

33.2.1 Any failure to execute the contract satisfactorily.

33.2.2 Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within
the premises of the company (Plant or Township) by the contractor or their workmen.

33.2.3 Defaults such as failing in disbursements of wages of the workmen/contract labourers in
time at least twice in a contract period.

33.2.4 Submission of false declaration / documents in the offer.

33.2.5 Misconduct / misbehavior of the contractor or any of the workers engaged by them.

33.2.6 Non-compliance of environment, safety and health requirements including use of proper
PPEs.

Suspension of Business: Temporary Suspension of business may be ordered without any notice,
where full enquiry into the allegation is pending and may entail the blacklisting of the firm/
party/ contractor, if the allegation is proved.

Delisting from Vendor List against all Contracts:

33.4.1 Party's performance is being evaluated through online assessment system by the
respective Managers-in-Charges for the works being executed at site / at party's premises.

33.4.2 The assessment ratings are reviewed and the contractors are reminded for improvement in
next assessment period if their performance rating is poor.

33.4.3 If two consecutive assessments of a contract are Very poor in a single evaluation / Safety
& Environmental requirements compliance is not O.K. / SA 8000:2008 Compliance is
not OK, then the concerned Vendor will be delisted for one year for that particular job
subject to approval by Competent Authority of NALCO and the vendor will be intimated
through a letter.

33.4.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of
the de-listment period and subsequent approval by Competent Authority of NALCO.

33.4.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be
delisted.

33.4.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in-
charge, the vendor may not be considered in future tender for similar jobs.

Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be
put under holiday list for a period of one year.

NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond the same
in cases of debarring/ blacklisting/ banning/ suspension of business with the party.

If any varying of conflicting situation arises in any of the document forming part of the
Contract, NALCO’s decision with regard to intention/interpretation of the document and
the decision shall be final and binding on the parties.
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35.0

36.0

37.0
37.1

34.0 TERMINATION OF CONTRACT:

34.1 If the performance is found unsatisfactory during the period of contract, the contract will be
terminated with short notice of 15 days and the same shall be carried out by any other agency at
the risk & cost of the contractor. Other penal actions such as forfeiture of Performance Security
Deposit and debarring the contractor for participating in future tenders of NALCO may also be
taken as per clause no. given in this Annexure-Al.

34.2 If the Government of India or any Statutory Authority/empowered to do so, decides/directs to
terminate the Contract, the contract shall be terminated without any notice and for that contractor
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO.
The settlement of the dues of contractor shall be done on the basis of execution of actual work in
accordance with the terms & conditions of contract.

34.3 Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15
days’ notice to the contractor, when either of the contract value is executed or the assigned BOQ
quantity is exhausted. The decision of NALCO in this regard shall be final & binding on the
contractor.

ARBITRATION:

The clause No.87 of General Conditions of contract shall be applicable incase of any dispute or
difference whatsoever, which may arise at any point of time. Subject to all other provisions contained in
clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rule made there under, and for the time being in force shall
apply to the arbitration proceeding under this clause.

CONTRACT CLOSURE:

36.1 Completion of work assigned through the contract within contractual period is both a contractual
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco.
Closure of contract is achieved in stages through contractual terms or through mutual
agreement/settlement. Submission of Final Bill is the 1% stage of closure. Successful completion
of Defect Liability Period and Performance Guarantee Period is the 2™ Stage of closure.
Settlement of all outstanding payables and receivables is the 3™ stage of closure.

36.2 It will be the responsibility of the Contractor in all three stages to lodge necessary claims with
EIC/MIC and settle it as follows.
36.2.1 1% stage - Submission of Final Bill, and Performance Guarantee Bond (PGB) maximum
within 3 months from the end date of contract period.
36.2.2 2"¢ stage - Submission of Claim letter for release of SD/PBG maximum within 15 days
from the date of closure of Guarantee/DLP.
36.2.3 3" stage - Settlement of all outstanding relating to the Contract, before release of

Contract Completion Certificate (Annexure-C29) by EIC/MIC with concurrence of
Finance regarding Contract Execution Value.

Energy Management System (ISO 50,001) Requirement:

Mandatory guidelines for saving any form of energy:-

Energy is lifeline of an Organization and SMELTER / CPP , NALCO is implementing Energy
Management Systems (EnMS) — ISO 50001 in all activities. The contractual service providers are
advised to train his workmen for practicing the following “Dos & Don’ts” while executing the
assigned work at site.
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WHAT TO DO?

WHAT NOT TO DO?

. Use compressed air for instrument

cleaning if advised by NALCO

. Never open any compressed air for

body / dress/ vehicle cleaning.

Close water line valves if they are in open
condition

. Never allow any water line in open

condition.

Use water for instrument equipment
cleaning if advised by NALCO

. Never use any water line of the plant

for cleaning of bicycles / vehicles.

Use LPG for cooking if at all required

. Never use any electrical heater for

cooking or room heating.

Switch off lights/ fans in day time when
not required

. Never waste electricity in any way.

Touch only that part of equipment for
which you are authorized by the Engr. I/C

. Never touch any isolators / switches of

any equipment.

Handle coke, pitch, oil (FO, HSD, LDO) &
LPG with due care as they are costly.

. Never waste any quantity coke, pitch, oil

(FO, HSD, LDO) & LPG a drop of any
types of oil .

37.2 The Energy Policy of NALCO is attached. The Service Provider needs to comply all the
requirements of the Policy in consultation with the Manager-in-Charge of the contract.

38.0 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall
respond to such queries within a reasonable time.
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ANNEXURE-A2
SAFETY GUIDELINES

Special Terms and Conditions of the Contract against Electrical Safety

The Contractor shall ensure proper safety of all the workmen, materials, and equipments belonging to
him or to NALCO or to others, working at the site. The Contractor shall also be responsible for
provision of all safety notices and safety equipment required both by the relevant legislations and the
Engineer as he may deem necessary.

All equipments used by Contractor shall meet Indian/ International Standards and where such standards
do not exist, the Contractor shall ensure these to be absolutely safe. All equipments shall be strictly
operated and maintained by the Contractor in accordance with manufacturer's operation Manual and
safety instructions and as per Guidelines / Rules of NALCO in thisregard.

Periodical Examinations and all tests for all lifting/hosting equipment & tackles used by the contractor
shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity
Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and
tests shall be properly maintained by the contractor and will be promptly produced as and when desired
by Engineer or by the person authorized by him.

The Contractor shall provide suitable safety equipment of prescribed standard to all employees and
workman according to the need, as may be directed by Engineer who will also have right to examine
these safety equipments to determine their suitability, reliability, acceptability and adaptability. The
Contractor shall provide safe working conditions to all workmen and employees at the Site including safe
means of access, railings, ladders, scaffoldings etc. The scaffoldings shall be erected under the
control and Supervision of an experienced and competent person. For erection, good and standard
quality of material only shall be used by the Contactor.

The Contactor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging
to the Owner or other contractors under any circumstances, whatsoever, unless expressly, permitted in
writing by NALCO to handle such fuses, wiring or electrical equipment.

Before the Contractor connects any electrical appliances to any plug or socket belonging to the other
Contractor or Owner, he shall :

Satisfy the Engineer that the appliances are in good working condition.
Inform the Engineer of the maximum current rating, voltage and phases of the appliances.
Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.

No work shall be carried out on any live equipment unless otherwise the equipment is declared safe by
the Engineer and a permit to work shall be issued by the Engineer. The Contractor before any repair work
is carried out on electric lines/equipments whether live or dead shall provide suitable type and
sufficient quantity of tools to electricians/ workman etc.

In case of any accident during the activities undertaken by the Contractor thereby causing any minor or
major or fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of
the Contractor to promptly inform the same to NALCO's Engineer and also to all the authorities
envisaged under the applicable laws.

The Contractor shall follow and comply with all NALCO Safety Rules, relevant provisions of applicable
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from
time to time without any demur, protest or contest or reservation. In case of any unconformity between
statutory requirement and NALCO Safety Rules referred above, the later shall be binding on the
contractor unless the statutory provisions are more stringent.
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10- The Contractors shall provide suitable latest Personal Protective Equipments of prescribed standard to

11-

12-

13-

14-

15-

all their employees and workmen according to the need. The Engineer I/c shall have the right to
examine these safety equipments to determine their suitability, reliability, acceptability and
adaptability. The contractor should also ensure these before their use at worksite.

Wherever the workers are exposed to the hazards of falling from height, the contractor shall provide full
harness safety belts fitted with fall arresting systems to all the employees working at higher elevations
and life line wire rope with turn buckles for anchoring the safety belts while working or moving at
higher elevations. Safety nets shall also be provided for saving them from fall from heights and such
equipment should be in accordance with BIS standards. The contractor must get a permit to work at
height from the Engineer-in-Charge before starting the job.

The contractor should ensure that all electrical installations at the site comply with the requirements of
latest electricity acts / rules.

The contractor shall take all adequate measures to prevent any worker from coming into physical contact
with any electrical equipment or apparatus, machines or live electrical circuits which may cause electrical
hazards during the work. The contractor shall provide the sufficient ELCBs / RCCBs for all the portable
equipments, electrical switchboards, distribution panels etc. to be used by him to prevent electrical shocks
to the workmen.

In case of fire in electrical installations, all electrical supplies are to be disconnected first to the affected
system. Fire-fighting at the initial stage may be initiated with the CO2, Dry Powder etc. Water will never
be sprinkled onto live electrical system.

Before starting any job the Contractor will be responsible for the following -
a.  Ensuring safe components/equipments are used.

b. Providing earth leakage circuit breakers on all electrically operated power
tools/equipments.

c. Inspecting power tools before use and ensuring defective tools are discarded.
Using 3 core cable and 3 pin plugs for all portable tools and ensuring its earthing.

o

Authorized electrician is only attending all electrical job as per latest Electrical Rules & CEA
guide lines.

Ensuring double earthing to all equipments.
Ensuring all the electrical system is as per Indian Electricity Rules.

50

Disconnecting and removing all unwanted cables and wires from electrical system.

—

Identification Marks and Numbers are clearly being marked on all electrical
distribution boards, switchboards etc. used by the Contractor.

All electrical system components being protected against damage.
All electrical joints are being tested to meet the standards.
Hand lamps are providing with suitable guards.

5 — & <

Providing personal protective equipments including electrical safety shoes, rubber
gloves etc. as per the enclosed PPE matrix.

B

Ensuring unauthorized person shall not have access to electrical system.
Protecting all live parts.

Ensuring all fuses are replaced with actual current rating.

i
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ANNEXURE-A3

LIST OF PPEs TO BE ISSUED TO ALL THE CONTRACTUAL EMPLOYEES BY THE
CONTRACTOR FOR USE DURING THE EXECUTION OF JOB AT SITE.

(PPE MATRIX)
PARTS TO BE PERSONAL PROTECTIVE PROTECTION AGAINST | REMARKS
PROTECTED EQUIPMENT
HEAD INDUSTRIAL SAFETY FALLING OBJECTS
HELMET
(IS:2925-1975) & subsequent
revision thereof, if any.
EYE JERO POWER GOGGLES EYE INJURY DUE TO
WITH SIDE FILTER FLYING OBJECTS.
PROTECTION INJURY DUE TO
SPARKS AND FLAMES.
EAR A) EAR PLUG (FOAM) HEARING LOSS IN
B) EAR MUFF HIGH NOISE AREAS
RESPIRATORY | pUST RESPIRATOR WITH INHALATION OF
SYSTEM FILTER/ NOSE MASK HARMFUL DUST.
FILTER
BODY SAFETY BELT, FALL FROM HEIGHT,
ARC FLASH SUIT ELECTRICAL FLASH
OVER.
HAND ELECTRICALLY  TESTED ELECTRIC SHOCK
ELECTRICAL  RESISTANT
HAND GLOVES  WITH
CERTIFICATE (IS: 4770-1968)
& subsequent revision thereof,
if any.
FOOT A) INDUSTRIAL SAFETY A)ELECTRICAL SHOCK
SHOE WITHOUT STEEL B) CABLE GALLERIES,
TOE. MUDDY AREAS ETC.
B) GUM BOOT
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PPE MATRIX (CPP PLANT)

Major activity [Safety| Safety| Safety | Hand Gloves | Face |Safety|] Dust | Ear [PersonallCrawl|SCBA

Shoe [Helmet]Goggles Shields| Belt |controlfplugs]| alert [board| sets

mask |muffs| alarm
Working at Y Y Y Y NR Y Y Y NR NR | NR
height
Excavation/earth| Y Y Y Y NR NR Y Y NR NR | NR
work
Working in noisy| Y Y Y Y NR | NR Y Y NR NR | NR
area
Working in Y Y Y Y NR | NR Y Y NR NR | NR
dusty area
Coal compaction| Y Y Y Y NR NR Y Y NR NR | NR
handling
Sand blasting Y Y Y Y NR | NR Y Y NR NR | NR
Riveting Y Y Y Y NR | NR Y Y NR NR | NR
Chlorine gas Y Y Y Y Y NR | NR [ NR NR NR| Y
leakage
attending
'Working on Y Y Y Y NR Y Y Y NR Y | NR
fragile roof
Electrical panel Y Y Y Y NR NR Y Y NR NR | NR
checking TESTED
RUBBER
HANDGLOVES

Gas Storage Y Y Y Y Y NR Y Y NR NR | NR
shed checking
Confined space Y Y Y Y NR Y Y Y Y NR| Y
checking

Note :Y — yes, NR : not required, SCBA : self contained breathing apparatus, PPE : personal protective
equipment.

PPEs shall be selected depending on combination of job and site conditions.
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AREA WISE / JOB WISE PPE REQUIREMENTS SMELTER PLANT

02) Industrial Safety Shoes with 4” ankle height as per IS 15298

Part 2-2002 or its equivalent.

03) Ladies Industrial Safety Shoes low ankle as per IS 15298:2011

or its equivalent

04) Safety Helmet as per IS 2925:1984,material HDPE

05) Safety Goggles as per IS 5983 or its equivalent.

06) Cotton / Leather Hand Gloves

07) Dust / Mist Respirator

08) Leather Leg Guard

09) Helmet with Visor (Skimming Area)

10) Apron (Direct Sow Casting Area & Ingot Skimming Station)
11) Ear Plug / Muff (Billet Casting Area) of latest IS mark.

12) Full body harness as per IS 3521 or its equivalent

13) Safety helmet with visor as per latest IS or its equivalent

CARBON AREA 5. | POT LINE (Mechanical & Operation)
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 1. Industrial Safety Shoes with 4” ankle height as per IS 15298
2-2002 OR its equivalent. Part 2-2002 or its equivalent.
2. For Bake Oven area Industrial Safety Shoes with 4” ankle height 2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011
having Nitrile sole as per IS 15298 Part-II -2002 or its equivalent. or its equivalent.
3. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or 3. Safety Helmet as per IS 2925:1984, material HDPE.
its equivalent. 4. Safety Goggles as per IS 5983 or its equivalent.
4. Safety Helmet as per IS 2925:1984, material-HDPE. 5. HF Nose Mask shall be FFP2 SL as per IS 9473-2001 or its
5. Full body harness as per IS 3521 or its equivalent. equivalent.
6. Cotton / Leather Hand Gloves as per latest IS mark or its 6. Cotton / Leather Hand Gloves as per latest IS mark or its
equivalent equivalent.
7. Dust / Mist Respirator shall be FFP2 SL Class as per IS: 9473- 7. Safety helmet with visor as per latest IS or its equivalent.
2002 or its equivalent. 8. Ear Plug / Muff as per latest IS or its equivalent.
8. Apron (Pin repair Shop) 9. Apron, Leg Guard as per latest IS or its equivalent.
9. Head Cover & Apron (Coke & Pitch handling area) 10. Full body harness as per IS 3521 or its equivalent
10. Pitch / Fume respirator as per IS 14166:1994 or its equivalent.
11. Safety Helmet with visor as per latest IS or its equivalent {for
induction furnace & ladle cleaning of RS (O)}.
12. Safety goggle with blue glass as per latest IS or its equivalent {for
induction furnace & ladle cleaning of RS (O)}
13. Special nose mask against fumes & odour as per latest IS or its
equivalent for Baking Furnace.
CIVIL WORK 6. | HORTICULTURE WORK
1. Protective Footwear as per latest IS mark or its equivalent 1. Protective Footwear as per latest IS mark or its equivalent
(Ladies & Gents). (Ladies & Gents).
2. Safety Helmet as per IS 2925:1984, material HDPE. 2. Safety Helmet as per IS 2925:1984,material HDPE
3. Dust/ Mist Respirator shall be FFP2 SL class as per IS: 3. Safety Goggles as per IS 5983.
9473-2002 or its equivalent. 4. Dust / Mist Respirator shall be FFP2 SL class as per 1S:9473-
4. Hand Gloves 2002
5. Full body harness as per IS 3521 or its equivalent 5. Cotton Hand Gloves & Rubber Hand Gloves as per latest IS
6. Safety Net as per latest IS mark. mark.
6. Organic vapor nose mask as per latest IS mark or its
equivalent.
7. Full body harness as per IS 3521 or its equivalent
CAST HOUSE (Mechanical & Operation) & Rolling Plant 7. | MISCELLANEOUS WORK

MES, CRS, CENTRAL STORES, LAB, UTILITY &

D

ESPATCH, FINANCE.PLANT HRD & ADMINISTRATION.

Safety Helmet as per IS 2925:1984,material HDPE

1. Industrial Safety Shoes as per IS 15298 Part 2-2002/ or its

equivalent/Protective Footwear as per latest IS mark or its

equivalent (Ladies & Gents).

Safety Goggles as per IS 5983.

Cotton / Leather Hand Gloves

Ear muff/Ear plug (Utility) of latest IS mark or its equivalent.

Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-

2002.

6. Rubber / Surgical hand gloves (for acid / alkali use and at the
time of chemical analysis) Lab.

7. Full body harness as per IS 3521 or its equivalent

8. Safety helmet with visor as per latest IS or its equivalent

SNewbD

ELECTRICAL WORKS

Safety Goggles of latest IS mark or its equivalent.

Dust / Mist Respirator of latest IS mark or its equivalent.
Full body harness as per IS 3521 or its equivalent.

NS YA LN~

Industrial Safety Shoes with 4" ankle height as per IS 15298 or its equivalent.
Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its equivalent.
Safety Helmet as per IS 2925:1984,material HDPE or its equivalent

Rubber Hand Gloves (for 6.6 / 11 KV test) as per latest IS or its equivalent.

Note:

1. The PPEs issued must confirm to latest IS / DGMS approved or its equivalent standard.
2. In case of damage of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of use.

3. Frequency of issue

Sl | Item

Frequency of issue

Industrial Safety Shoe

1 pair per year.

Safety Helmet

1 No per 2 yrs.

Safety Goggles

1 No per year

Nose mask

4 Nos per month

VW[N]~

Cotton hand gloves

3 pairs per month
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PPE REQUIREMENTS IN VARIOUS AREAS OF CPP

1. MECHANICAL AREA 6.

(i) Industrial Safety Shoes as per IS 15298 Part-II-
2002 or its equivalent.

(ii) Safety Helmet as per IS 2925:1984, material-
HDPE or ABS.

(iii) Full body harness as per IS 3521 or its equivalent.

(iv) Cotton/Leather Hand Gloves as per latest IS mark
or its equivalent.

(v)  Dust/Mist Respirator shall be FFP2 SL Class as
per 1S:9473-2002 or its equivalent.

(vi) Safety goggles as pr latest IS or its equivalent.

POWER HOUSE OPERATION:

(i)  Industrial Safety Shoes as per IS 15298 Part-1I-2002
or its equivalent.

(i) Safety Helmet as per IS 2925:1984, material-HDPE
or its equivalent.

(iii) Safety Goggles as per IS 5983 or its equivalent.

(iv) HF Nose Mask shall be FFP2 SL as per IS 9473-
2001 or its equivalent

(v) Cotton Leather Hand Gloves as per latest IS mark
or its equivalent.

(vi) Ear Plug/Muff as per latest IS or its equivalent.

(vii) Boiler Suit/Apron. (vii) Gum boot
(viii) Boiler suit / apron
2. CIVIL, WORK 7 | HORTICULTURE WORK

(i)  Industrial Safety Shoes as per IS 15298 mark.

(ii) Safety Helmet as per IS 2925:1984, material —
HDPE or ABS.

(iii) Dust/Mist Respirator shall be FFP2 SL Class as
per 1S:9473-2002 or its equivalent.

(iv) Hand Gloves

(v)  Full body harness as per IS 3521 or its equivalent.

(vi) Safety Net as per latest IS mark.

(vii)) Gum Boot depending on job requirement

(viii) Safety Goggles

(i) Industrial Safety Shoes as per 15298

(i) Safety Helmet as per IS 2925:1984, material HDPE

(iii) Safety Goggles as per IS 5983.

(iv) Dust/Mist Respirator shall be FFP2 SL Class as per
1S:9473-2002.

(v) Cotton Hand Gloves & Rubber Hand Gloves as per
latest IS mark.

(vi) Full body harness as per IS 3521 or its equivalent.

3. CHP WORK 8

(i)  Industrial Safety Shoes with as per IS 15298 Part-
11-2002 or its equivalent.

(ii) Safety Helmet as per IS 2925:1984, material-
HDPE.

(iii) Safety Goggles as per IS 5983 or its equivalent.

(iv) Cotton/Leather Hand Gloves.

(v)  Dust/Mist Respirator

(vi) Ear Plug/Muff of latest IS mark.

(vii) Full body harness as per IS 3521 or its equivalent.

(viii) Special nose mask for coal dust.

(ix) Gum Boot depending on job requirement.

(x)  Full body Apron.

MISCELLANEOUS WORK AREAS:

(1) Industrial Safety Shoes as per 15298

(i) Safety Helmet as per IS 2925:1984, material HDPE

(iii) Safety Goggles as per IS 5983.

(iv) Cotton/Leather Hand Gloves

(v) Ear Muff/Ear Plug (Utility) of latest IS mark or its
equivalent.

(vi) Dust/Mist Respirator shall be FFP2 SL class as per
1S:9473-2002.

(vii) Rubber/Surgical Hand Gloves (for acid/alkali use
and at the time of chemical analysis) Lab.

(viii) Full body harness as per IS 3521 or its equivalent.

4. ELECTRICAL WORKS:

(iii) Rubber Hand Gloves as per latest IS or its equivalent.
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent.
(v)  Full body harness as per IS 3521 or its equivalent.

(vi) Arc flash suit / apron / jacket.

(vii) Safety Goggles

(i)  Industrial Safety Shoes as per IS 15298 Part-1I-2002 or its equivalent.
(i) Safety Helmet as per IS 2925:1984, material-HDPE or its equivalent.

5 DM Plant & Water Treatment Plant:

(i) Safety Helmet as per IS 2925:1984aterial-HDPE or AQBS.

(iv) Dust/ Mist Respirator of latest IS mark or its equivalent.
(v)  Full body harness as per IS 3521 or its equivalent.

(vi) Acid/ Alkali suit / apron / jacket.

(vii) Safety Goggles

(i)  Industrial Safety Shoes as per IS 15298 Part-1I-2002 or its equivalent.

(iii) Hand Gloves for chemical handling as per latest IS or its equivalent.

** For scaffolding / Temporary platform preparation, only MS Pipes / angles are allowed.

Note:

1. The PPEs issued must confirm to latest ISSDGMS approved or its equivalent standard.
2. In case of damage of any PPE of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of

use.
3. Frequency of issue:

Sl. No. Item

Frequency of issue

1 Industrial Safety Shoe 1/Year

2 Safety Helmet % Year
3 Safety Goggles % Year
4 Nose Mask 4/Month
5 Cotton Gloves 3/Month
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ANNEXURE-A4

/ CORPORATE ENVIRONMENTAL POLICY \

In recognition of the interest of the society in securing sustainable industrial
growth, compatible with a wholesome environment, NALCO affirms that it
assigns high importance to promotion and maintenance of a pollution-free
environment in all its activities.

Objectives
e To use non-polluting and environment-friendly technology.

e To monitor regularly air, water, land, noise & other environmental
parameters.

e To constantly improve upon the standards of pollution control and
provide a leadership in environment management.

e To develop employees awareness on environmental responsibilities and
encourage adherence to sound environmental practices.

e To work closely with Government and local authorities to prevent or
minimize adverse consequences of the industrial activities on the
environment.

e To comply with all applicable laws governing environment protection
through appropriate mechanisms.

e To actively participate in social, welfare and environmental development
activities of the locality around its units.

Commitment

We dedicate ourselves to ensure a green and wholesome environment in all
areas of our operations for sustainable industrial growth and to set
standards in environmental management.

Sd.

Place: Bhubaneswar Chairman-cum-Managing Director
K Date: 30.09.2020 /

Date of issue Issued by

20.10.2020 Group General Manager ( CPP)
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ANNEXURE-A5

Ve N
g ATt 72N NALCO A

National Aluminium Company Limited
CIN: L272030R1981G0OI1000920
OCCUPATIONAL HEALTH & SAFETY POLICY

NALCO is committed to maintaining a Safe, Healthy and Sustainable work
environment in all its operations. This shall be achieved by:

e Focusing on prevention of Accidents and Occupational Health issues.

e Complying with all legal requirements and other requirements related to Safety &
Occupational Health of persons, and establishing clearly defined goals and procedures to
achieve the same.

e Ensuring Safety & Health of all employees and contract workers in its premises,
including those involved in transportation, cleaning and other such activities.

e Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and
Risk Assessment by both internal and external qualified persons.

¢ Considering aspects related to Safety and Health of personnel as well as
environmental issues at the time of procurement of equipment and selection of
technologies.

e Ensuring health of persons in the peripheral locations, likely to be affected by our
operations.

e Periodically monitoring and reviewing Safety & Occupational Health issues at
relevant levels, including the highest levels.

e Communicating Safety Hazards and Health related issues to all concerned through
suitable means, including training.

e Consulting and ensuring participation of workmen or their representatives in Policy
implementation, identification of potential issues and formulation of measures to
address the same

e Considering Health & Safety performance of individuals at different levels during
their career advancement, as per Nalco’s Policy.

e Establishing and maintaining suitable set-up with competent persons to monitor and
bring to the notice of the management any issues related to unsafe conditions and

practices.
e Striving for continual improvements, exceeding statutory compliance levels, wherever
feasible.
Place: Bhubaneswar Sd/-
Date: 30.09.2020 Chairman-cum-Managing Director

\_ J

Date of issue Issued by

20.10.2020 Group General Manager (CPP)
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/ QUALITY POLICY, GUIDING PRINCIPLES AND COMMITMENT \

Quality will form the core of our business philosophy, Meeting the needs
and expectations of the customer and consistently improving our systems
and work ethos will be our chosen path in achieving excellence in business
and fulfilling our social obligations.

Guiding Principles:

« To ensure a healthy return on investment by maximizing Operational
efficiency, Capacity utilization and Productivity.

« To continually improve and redesign Systems, Processes and Practices
1n order to ensure error prevention and improve response time.

« To adopt internal Customer focus as a means to external customer
satisfaction.

« To treat Human Resource as the key to Quality excellence and ensure
development, involvement and satisfaction of employees

« To ensure high quality of inputs through proactive interaction with
suppliers.

. To meet obligations towards the society as a responsible corporate
citizen.

« To provide value for money to all stake holders.

« To follow ethical business philosophy at all times.

Commitment

We dedicate ourselves to the Quality Policy and Objectives of the
company in letter and spirit and commit to continuously strive for their

fulfillment.

Place: Bhubaneswar Sd.

Date: 30.09.2020 Chairman-cum-Managing Director
Date of issue Issued by

20.10.2020 Group General Manager ( CPP)
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ANNEXURE-A6

SOCIAL ACCOUNTABILITY POLICY

We at NALCO are committed to provide a socially accountable work environment to all employees and
uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.

We shall achieve these by adopting a companywide culture, which will help to promote:
o Involvement of all employees in sustenance of SA 8000:2014 Standard;
. Conforming to all requirements of SA 8000:2014 Standard;

. Complying with National laws, other applicable laws and other requirements to which the
organization subscribes;

. Respecting the International instrument as describes in the SA 8000:2014 Standard.
. Continual improvement initiatives in all social aspects;
. Learning and training opportunities to all employees;

This policy is communicated and understood within the organization.

Sd/-
Date: 23.02.2017 Chairman-cum-Managing Director

ENERGY POLICY

Enhancing Energy Performance, comprehensively optimizing energy use, Energy consumption and
energy efficiency, is a major imperative for an energy intensive industry like ours. In recognition of
this, we focus on improvement of Energy Performance in all areas of operations with thrust on
planning Energy Objectives based on the enshrined Guiding Principles.

Guiding Principles

. To Endeavour for reduction in specific consumption of energy in all forms and in all areas of
operations.

° To ensure availability of information and necessary resources for achieving objectives and
targets.

. To comply with all applicable legal, regulatory and other requirements related to energy use,
consumption and efficiency.

o To espouse energy efficient technology encompassing procurement of energy efficient products &
services and design for Energy Performance improvement.

. To carry out energy audits and energy reviews, at planned intervals, to improve energy
performance.

Commitment

We affirm our commitment to continually improve our energy performance and strive for achieving the
objectives and targets.

Sd/-
Chairman-cum-Managing Director
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ANNEXURE-A7

GENERAL ENVIRONMENTAL REQUIREMENT (SMELTER / CAPTIVE POWER PLANT)

The contractor should adhere to safe environmental practices and shall perform in line with the
environment policy of the company. The contractor has to ensure efficient use of natural resources
like water, fuel oil and lubricants.

It will be the responsibility of the contractor to safely dispose off the waste generated in the
processes of any job to the allotted location as assigned by Manager-in-charge in a manner so as to
minimize their harmful concentration effects in the environment.

The contractor should ensure that oil/grease; chemicals and toxic substances are stored/ handled
properly so that they do not find their way into the industrial drain and the atmosphere.

The contractor should make use of equipments having permissible noise limits and not polluting
the atmosphere by any means. The contractor shall also guard against any hazardous & unsafe
working conditions.

The various activities of the contractor should not create any adverse effect on ambient air & water
quality at work site and adjoining area. It will be the responsibility of the contractor not to cause
damage to the afforestation/green belt created inside/ outside the plant.

Contract should ensure proper awareness among workers to maintain a clean environment
inside/outside the plant.

The emission level of the vehicles, construction equipments etc deployed by the contractor should
comply with the norms specified by statutory authorities/ acceptable standards.

The contractor should avoid use of toxic and hazardous chemicals. If use of toxic and hazardous
chemicals becomes unavoidable, their presence should be within the limits specified by the
acceptable standards. The contractor should declare before use of chemicals, the nature of the
chemicals i.e. Toxic/ non-toxic, hazardous/ non-hazardous to the Manager-in-charge and obtain his
clearance before using such chemicals.

The contractor should ensure that disposal of used chemicals are disposed off to the drains only
after neutralization of the chemicals and after clearance of the Manager-in-charge.

MINIMUM SAFETY EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR TO THE WORKMEN.

I

The contractor shall provide safety shoes, safety helmets to their workmen while executing the job.
Dust respirators must be used by the contractor workers working in dust area.

Face shield must be used by the welders.

While working on a height, Safety belt must be used by the workers.

Suitable face mask must be used the contract workers while working out painting jobs.

kkkkkhhdhhtkk
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ANNEXURE-AS8

GENERAL GUIDELINE TO BIDDER ON REVERSE AUCTION (NOT APPLICABLE)

a)
b)
c)
d)

e)

f)

2)

h)

1)

)

k)

The techno-commercially qualified bidders shall be eligible to participate in Reverse Auction Process. The price
bids of techno-commercially qualified bidders shall be opened, as per schedule in the tendering portal (GeM).
GeM system shall decide Start / Reference Price and Step Value of Decrement in case of RA based on product
selection and / or outcome of bidding process.

GeM normally requires 48 hrs for approval / rejection of the product / service offered by Sellers
before it is listed on the portal.

RA in Bid to RA case, where the bid offer validity is less than 30 days, will be extended to 30 days
including the RA initiation date.

In case of Services bids, if the multiple L-1 bidders have quoted the lowest allowed price for that
service, Buyer shall place the Contract by selection of a bidder amongst the L-1 bidders through a
Random Algorithm executed by GeM system.

Against any bidding or RA conducted on GeM, if a bidder quotes Nil Charges / consideration, the
bid shall be treated as non- responsive and will not be considered.

In case of RA, Start / Reference Price and Step Value of Decrement shall be indicated to the
Bidders at the start of the auction. Any participating bidder can bid one or multiple Step
Decrement lower than the prevailing Lowest Bid at that time.

The Bidder shall be able to view Bid Start Price, Bid Decrement Value, Prevailing Lowest Bid
value and last Bid Placed by him. Whenever a lower price bid is received in the closing moment i.e.
within 15 minutes of existing end time of Reverse Auction, the end time of reverse auction shall be
extended automatically by another 15 minutes. All participant sellers of that RA shall be allowed
to submit revised bid under the RA. The same process shall be repeated, if there is another lower
bid received in the RA during last 15 minutes of RA.

If a bidder does not participate in the Reverse Auction, the price quoted by him in the price bid
shall be considered as the valid price of that bidder. The inter-se position of the said bidder shall
be considered based on their position on completion of reverse auction.

Only the chronologically last bid submitted by the bidder till the end of the auction shall be
considered as the valid price bid of that bidder. Any bid submitted earlier by the bidder prior to
submission of his last bid will not be considered as valid price bid.

There are two options for elimination in Reverse auction in the GeM portal (i) Bid to RA with 50%
elimination rule (i) Bid to RA with H-1 elimination rule. The buyer shall select one option
applicable for the tender, which will be mentioned in the tender.

() Bid to RA with 50% elimination rule: Reverse Auction would be conducted amongst first
50% of the technically qualified bidders arranged in the order of prices from lowest to
highest. Number of sellers eligible for participating in RA would be rounded off to next
higher integer value if number of technically qualified bidders is odd (e.g. if 7 bids are
technically qualified, then RA will be conducted amongst L-1 to L-4). In case number of
technically qualified bidders are 2 or 3, RA will be between all without any elimination. If
Buyer has chosen to split the bid amongst N sellers, then minimum N sellers would be
taken to RA round.

(i) Bid to RA with H-1 elimination rule: Reverse Auction would be conducted amongst all the
technically qualified bidders except the Highest quoting bidder. The technically qualified
Highest Quoting bidder will not be allowed to participate in RA. However H-1 will be
allowed to participate in RA - (a) If number of technically qualified bidders are only 2 or 3,
(b) If Buyer has chosen to split the bid amongst N sellers, and H1 bid is coming within N.

1). Bidders at their own interest should ensure uninterrupted internet connectivity at their end during the
reverse auction with necessary backups to take care of any connectivity problem. In order to have trouble

—free

elementary level reverse auction process, NALCO reserves the right to make any changes, as

deemed fit.
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m). Other relevant parameters shall be displayed in the GeM Portal reverse auction window. GeM Portal
Server time shall be the basis of Start time & Closing time for bidding and shall be binding for all. The

bidders to participate in tender-cum-auction process in GeM Portal, has to log into GeM Portal (.e.

https://gem.gov.in/)) to access the application and quote from their own offices/place of their choice.
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PROPOSED SITE ORGANISATION
NAME OF TENDERER :

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.

It is understood that this will be augmented from time to time depending on the requirements for timely
completion of the work as directed by the Engineer-in-Charge.

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.

COMPLIANCE TO INTEGRITY PACT:

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (to be executed on plain paper), as per format
attached at Annexure-C21 of NIT , which may be considered as pre-signed by the Employer, and submit the same
duly signed on all pages by the Bidder's Authorized Signatory in a separate sealed envelope before stipulated NIT /
submission time at the address specified in the NIT . Bidder and its Subsidiary (ies) and/or Holding Company and/or
Subsidiary(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and shall
submit in a separate sealed envelope before stipulated NIT submission time at the address specified NIT . Bidder's
failure to comply with the aforesaid requirement regarding submission of Integrity Pact (IP)' shall lead to outright
rejection of offer Proposal as being non-responsive and shall not be opened.

In case of selected bidder being a Consortium, in addition to above, after incorporation of Joint Venture Company,
Integrity Pact shall be signed by the Joint Venture Company along with Project Agreement.

1. Independent External Monitors (IEMs)
1. In respect of this Tender, the Independent External Monitor (IEM) would be monitoring the Bidding
Process and execution of Agreement to oversee implementation and effectiveness of the Integrity Pact
Program .

The name and contract details of all the IEMs are as follows-

Smt. Deepa Krishan IRS (Retd.)
C 2603, Sushant Lok-1
Gurgaon, Haryana PIN-122002

E-mail: deepakrishan@gmail.com
Dr. Meeran C Borwankar IPS (Retd.)
C 10/5, Vasant Vihar

New Delhi-110052

E-mail: mcborwankar@gmail.com
Ms Archana Ranjan, IRS (Retd.)

A 4/1, Vasant Vihar,

New Delhi-110057

e-mail: ranjan.archana@gmail.com

All complaints shall be dealt/examined jointly by the full panel of IEMs. However, complaint can be
received by any of the IEMs mentioned in the tender. The bidder(s), in case of any dispute(s) / complaint(s)
pertaining to this package may raise the issue either with the designated 'Nodal Officer' in NALCO or
directly with the IEM.
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Bidder may write to the IEM through E-mail (Provided in the tender) for their grievances, if any, giving
details of the tender reference, name of the tender issuing officer and Nalco's Unit for quick identification of
the tender by the IEM.

Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query regarding
tender terms and conditions should be addressed to the IEMs. Any clarification regarding the tender details
and terms & conditions should be addressed to NALCO’s officials as per details given below.

Designation - Kirti Khaira, Manager(E&I)
Tender Inviting Authority

Tender & Contract Dept., CPP

Ph. No. 9437563713

Email: kirti.khaira@nalcoindia.co.in

2. The Independent External Monitors (IEMs) have the right to access without restriction to all Project
documentations of the NALCO. The Monitor is under contractual obligation to treat the information and
documents of the Bidder / Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding
Company / Consortium members/Sub Contractors with confidentiality.

3. If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO shall
act in accordance with Section 6 of The Integrity Pact .
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ANNEXURE A9

PREFERENCE TO MAKE IN INDIA
ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020

The bidders are requested to go through the Gol Order No: P-45021/2/2017-PP(BE-II), DTD:
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit
the Declaration by the Bidder accordingly.

For the purpose of this order dtd. 16.09.2020:-

Local content means the amount of value added in India which shall, unless otherwise
prescribed by the nodal ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a proportion of the total value, in percent.

Class I local supplier means a supplier or service provider whose goods, services or works
offered for procurement has local content equal to or more than 50%, as defined at cl. 2.1
above.

Class II local supplier means a supplier or service provider whose goods, services or works
offered for procurement has local content equal to or more than 20% but less than 50%, as
defined at cl. 2.1 above.

Non-local supplier means a supplier or service provider whose goods, services or works
offered for procurement has local content less than 20%, as defined at cl. 2.1 above.

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a
“Class-I Local supplier” may be above the L1 for the purpose of purchase preference. The
margin of purchase preference shall be 20% against the tender.

3.0 Subject to the provisions of the above order and to any specific instructions issued by the

4.1

4.2

Nodal Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I
Local supplier’ in procurement undertaken by procurement entities in the manner
specified here under:-

CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-

PP(BE-II) dtd. 16.09.2020 shall be applicable for this tender towards purchase preference.

However, in case of participation by MSE & ancillary units, the tender quantity reserved

for MSE & ancillary units as per purchase preference policy of NALCO for MSEs as

mentioned in the tender document shall take precedence over the purchase preference
against the above mentioned order (to be mentioned, if applicable).

In the procurement of goods or works which are divisible in nature, the ‘Class-I Local

Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following

procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local
supplier’, the contract of full quantity will be awarded to L1.

b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to
L1. Thereafter. the lowest bidder among the ‘Class I Local supplier’ will be invited to
match the L1 price for the remaining 50% quantity subject to Class-I local supplier’s
quoted price falling within the margin of purchase preference and contract for that
quantity shall be awarded to such ‘Class-I Local supplier’ subject to matching the L1
price. In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price or
accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within
the margin of purchase preference shall be invited to match the L1 price for the
remaining quantity and so on and the contract shall be awarded accordingly. In case
some quantity is still left uncovered on ‘Class-I Local supplier, then such balance
quantity may also be ordered on the Li1 bidder.

‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by
procuring entities.
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4.3

4.4

5.0

6.0

CASE-11(FOR NON-DIVISIBLE QUANTITY):_ All the provisions of the order No.
P-45021/2/2017-PP(BE-II) dtd. 16.09.2020 shall be applicable for this tender towards
purchase preference.

In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local

Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following

procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local
supplier’, the contract will be awarded to L1.

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local
supplier’ will be invited to match the L1 price subject to Class-I local supplier’s quoted
price falling within the margin of purchase preference and contract shall be awarded
to such ‘Class-I Local supplier’ subject to matching the L1 price.

¢) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-1
Local supplier’ with the next higher bid within the margin of purchase preference shall
be invited to match the L1 price and so on and contract shall be awarded accordingly.
In case none of the ‘Class-I Local supplier’ within the margin of purchase preference
matches the L1 price, the contract may be awarded to the L1 bidder.

‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by

procuring entities.

Verification of local content.

5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or
solicitation shall be required to indicate percentage of local content and provide self-
certification that the item offered meets the local content requirement for ‘Class-I
local supplier’/ ‘Class II-local supplier’, as the case may be. They shall also give details
of the location(s) at which the local value addition is made. Declaration to be given in
the format attached/enclosed below.

5.2 In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
supplier’/ ‘Class II- local supplier’ shall be required to provide a certificate from the
statutory auditor or cost auditor of the company (in the case of the companies) or from
a practicing cost accountant or practicing chartered accountant (in respect of
suppliers other than companies) giving the percentage of local content.

5.3 Decisions on complaints relating to implementation of this order shall be taken by the
competent authority which is empowered to look into procurement-related complaints
relating to the procuring entity.

Only "Class-1 local suppliers and Class-II local suppliers", as defined under the order,

shall be eligible for participation against this tender. The offers of ‘Non-Local Suppliers’
shall not be considered for evaluation against this tender.
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(Declaration by the bidder on their letter head)

To, GM (T&C),
M/s. National Aluminium Company Limited,

Captive Power Plant
Dist.-Angul, Odisha-759145

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No:
Gol order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020)

Tender Ref. No:

Dear Sir,

We, Mis. having its office at
(address)

hereby confirm that the offered product has % of the local content.

Following is/are the location(s) at which local value addition is made:

Yours sincerely,

Signature
Name:
Designation:

Contact No.:
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ANNEXURE-A10

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs),
2017 and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020

DEFINITIONS

1.

GOI vide Order (Public Procurement No.l, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a country
which shares a land border with India.

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 'tenderer’,
‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or firm or company,
including any member of a consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency, branch or office controlled by such person, participating in a
procurement process

3. "Bidder from a country which shares a land border with India” for the purpose of this Order (Public
Procurement No.1, 2 & 3) means

a.
b.

C.

Note:

1.

1l

1il.

An entity incorporated, established or registered in such a country; or
A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in such a
country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls under any of
the above

"Beneficial owner" for the purpose of above paragraph (3) will be as under:
In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who,
whether acting alone or together, or through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.
Explanation
a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-five
per cent of shares or capital or profits of the company;

b) "Control" shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management rights
or shareholder’s agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or
together, or through one or more juridical person, has ownership of entitlement to more than fifteen
percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership
of or entitlement to more than fifteen percent of the property or capital or profits of such association or
body of individuals;
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iv.  Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the relevant

Vi.

natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

"Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 is
a person employed to do any act for another, or to represent another in dealings with third persons.

Rule: Following shall be complied by the Bidders of the said countries while submitting bids.

A) Any bidder from a country who shares a land border with India will be eligible to bid in this tender only

if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of
registration under this Order shall be the Registration Committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT). However, Order will not apply to bidders from those
countries (even if sharing a land border with India) to which the Government of India has extended lines
of credit or in which the Government of India is engaged in development projects. Lists of countries to
which lines of credit have been extended or in which development projects are undertaken are given in
the website of the Ministry of External Affairs. This order shall also not apply to procurement by Indian
missions and by offices of government agencies / undertakings located outside India.

B) The Bidder shall have to submit declaration / certificate as per the attached Format towards

compliance of Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017. B)

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed to sub-

contract works to any contractor from a country which shares a land border with India unless such
contractor is registered with the Competent Authority. The definition of “Contractor from a country
which shares a land border with India” shall be as in paragraph (3) above.

fekk
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020
& 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 .

This declaration must form part of all tenders & it contains general information and serves as a declaration form
for all bidders. (Before completing this declaration, bidders must study the General Conditions, Definitions,
Govt Directives applicable in respect of Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017& prescribed tender conditions).

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM

I, the undersi@ned , ......oooiniiniiii e (full names),
do hereby declare, I MY CAPACIEY @S ..uuuienrtiettett ettt ettt et e et e e et e et e eaeeaeean caeenneennaens
OF IMI/S ettt e et et e et e e e e abe e e areeearee e (name of bidder entity), that:

1) The facts contained herein are within my own personal knowledge.

2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject of
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions on
procurement from a bidder of a country which shares a land border with India and comply to all the
provisions of the Order.

3) T Certify that IM/S oottt e e et e s e e e e e enae e e nreeenreas (name of bidder
entity) is not from such a country or, is from such a country (strike out whichever is not applicable), has
been registered with the Competent Authority. I hereby certify that this SUPPLIER fulfils all requirements
in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the
Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s
............................................................................................................... (name of bidder entity) is found to be
false, this would be a ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017

AUTHORISED SIGNATURE: DATE:

Seal / Stamp of Bidder
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Contract specific information
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TENDER No.:
CPP/T&C/GeM-148/MC-5415/N1T/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &

33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH

POND & LSP INSIDE CPP

ANNEXURE-B1

CPP T&C DEPARTMENT
Web site: www.nalcoindia.com
CONTRACT DETAILS

Form no: F-02/CNT/IDPM/02

Page 1 of 2

1.0 Name of the Work OVERHAULING & MAINTENANCE OF 220KV & 33KV
SWITCHYARD & TRANSMISSION LINE OF CPP-SMELTER,
INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP
1.1 | Nature of the Work REVENUE
1.1G) | Details of “Items Critical to quality” in case | Not Applicable
of “Specialized Jobs”.
1.1Gi) | Minimum Workable offer if applicable NOT APPLICABLE
Clause No0.22.2 of Annexure-Al may be referred for
(Additional performance Guarantee detail
Bond in case of abnormal low bid)
1.2 | Location of the work BOTH INSIDE AND OUTSIDE PLANT
PREMISES
2.0 | NIT reference MC-5415
3.0 | Contract Period 24 (TWENTY FOUR) MONTHS
4.0 | No.of Agency required and %distribution of | a) Number of Agency: 01 (One)
work(subject to availability of bidders) b) Distribution of Work: 100%
4.1 | Mode of tendering OPEN
4.2 | Type of bidding TWO PART
4.3 | EXM.D. amount Rs.80,000/-(Rupees Eighty Thousand only) (Ref.
Clause 4.0 of Annexure-Al).
5.0 | Tender e-Submission Start Date/Time. As per GeM Portal
5.1 | Tender e-Submission Last Date/Time. As per GeM Portal
6.0 | e-Tender Opening Date/Time As per GeM Portal
7.0 | Validity of Offer 04 (Four) Months from the original date of Tender
Opening / last Extended tender opening date, if
extension done (As per GeM Portal).
8.1 | Bank Guarantee / Indemnity Bond value (i) B.G : Not applicable.
Against Free Issue Materials. (i) I.B : Not applicable.
(Ref clause no0:20.2 of Annexure-A1l)
8.2 | Bank Guarantee against spare materials/ | (i) B.G: Not applicable.
equipments taken outside the Plant. (Ref clause no:20.2 of Annexure-A1l)
9.0 | Defect Liability Period 06 (Six) Months (Ref clause 30 of Annexure-A1)
10.1 | Current minimum daily wages of all Refer Annexure-B5
categories of labour
10.2.1 | The values of Lo and Y applicable Lo=Rs 611.00, Y . =93.33%
(Lo=Minimum labour rate) (Ref Annexure- B5)
(Y =Labour component )
10.2.2 | The values of Do and Y applicable Not applicable.
(D0= Diesel rate at Angul at the time of tendering)
(Y = Fuel cost component )
10.3.1 | Labor hike reimbursement against change | Applicable (To be raimburshed as per Actual).
in minimum wages. (Ref clause-28.0 of Annexure-Al)
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Form no: F-02/CNT/IDPM/02 Issue No. :002 Rev.: 00 Page 2 of 2
10.3.2 | Fuel escalation against change in Fuel Not applicable.
Price (Ref clause-29.0 of Annexure-Al)
10.4 | HRD clearance Applicable.
(Ref clause 17,18, 19 of Annexure-Al)
10.5 | PF & ESI Applicable.
(Ref clause 2.2.3,31. 7 of Annexure-Al)
11 | Type of Contract under GST & Applicable as per CGST/ SGST/ UTGST &
Applicability of GST & ITC on GST IGST
(Ref Clause No.25 of Annexure-A1l)
12 Service Accounting Code (SAC) of the Applicable. (SAC NO-996911)
contract/Harmonized system of (Ref Annexure-C18)
nomenclature (HSN) code
13 Recovery towards compensation for delay | Ref clause no: 32 of Annexure-Al.
14 Recovery of Building and Other Const. Not Applicable
workers’ BOCW (RE& CS) Cess. (Ref clause no-27.8 of Annexure-Al)
15 | Gate pass details S.W- 09Nos./ S.S.W-02 Nos./ U.S.W-01No.
16 Integrity Pact Applicable
17 Declaration by Bidder for Implementation Not licabl
of Integrity (ANNEXURE-C32) ob appiicable
18 Security Deposit Applicable (Applicable as per Clause No.24.0 of
Annexure-A1 of NIT)
19 Details of Present / Concurrent
Commitment (ANNEXURE-C8) NOT APPLICABLE

IMPORTANT POINTS TO BE NOTED FOR SUBMISSION OF BID

20

The tender document should be digitally signed / physically signed, before online submission.

21

Correction & over writings are not permissible. Any corrections should be signed with date by the
person, signing the tender document.

22

If any tenderer is having any unauthorized structure / occupation inside Nalco Township / Plant, their
offer will not be considered for evaluation and shall be liable for rejection.

23

All the supporting documents (Issued by other agency/third party ) submitted with the offer should be
attested by a gazetted officer or Notary Public.

24

The bidder has to submit the ‘Necessary Forms/ annexures as per NIT which are to be downloaded,
filled up and self signed by bidder before uploading.

25

Pre Contract Integrity Pact at Annexure-C21 must be filled up, along with sign & seal of the bidder and
signature of two witnesses on the last page and uploaded online along with the offer.

26

You are requested to go through “Check list for bidder” and Clause No- 07 of Annexure-Al of NIT
details regarding Mode, Submission, Receipt & Opening of Tender.

27

Scanned copy of EMD amount is to be submitted along with online tendering. However, the original
Draft instrument of EMD amount and a Cancelled Cheque should also be submitted to CPP Contract
cell, so as to reach the Tender Inviting Authority, before the tender opening date and time. NALCO is
not responsible for missing or delay in receiving those monetary instruments & documents.

28

For reverse auction, Bid Decremental Value & Maximum Seal Percentage shall be uploaded in
GeM keeping in view the L-1 price. In order to have trouble —free elementary level reverse
auction process, NALCO reserves the right to make any changes, as deemed fit. (NOT
APPLICABLE)

Kirti Khaira
Tender Inviting Authority
Tender & Contract Dept., CPP
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TENDER No.:

POND & LSP INSIDE CPP
CPP/T&C/GeM-148/MC-5415/N1T/2025/329

SUB: OVERHAULING & MAINTENANCE OF 220KV & 33KV SWITCHYARD & TRANSMISSION
LINE OF CPP-SMELTER, INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP

AGENCIES INTENDING TO PARTICIPATE SHALL FULFILL THE FOLLOWING MINIMUM PRE-QUALIFICATION
CRTIERIA (WITH SUPPORTING DOCUMENTS & THEY NEED TO FILL UP ANNEXURE-C25 TO ANNEXURE-C27
OF THE NIT TO ENSURE SUBMISSION OF ALL DOCUMENTS AS PER REQUIREMENT OF NALCO)

PRE QUALIFYING CRITERIA.

A) TECHNICAL

Experience criteria

Documentary proof

The bidder should have experience of having successfully
completed "Similar Work" during the last seven years ending on
last day of the month previous to the one in which NITs are
invited, should be either of the followings;

1. Three similar completed/partially completed works each
(with above criteria) having executed value not less than
¥ 19.42 Lakhs (Rupees Nineteen Lakhs Forty Two
Thousand only).

OR

il. Two similar completed/partially completed works each
(with above criteria) having executed value not less than
¥ 24.28 Lakhs (Rupees Twenty Four Lakhs Twenty Eight
Thousand only).

OR
1il. One similar completed/partially completed work (with
above criteria) having executed value not less than ¥ 38.85
Lakhs (Rupees Thirty Eight Lakhs Eighty Five Thousand
only).

The work experience should be of “Working directly” and
possess relevant experience as per the details given under
experience criteria. “Working directly” implies, working as a
Contractor or Sub Contractor under above authorities who is
the Principal Owner of the work.

Evaluation criteria: Cost of the completed works by the bidder

shall be escalated @ 10% per annum (simple rate) to bring them
at the current price level.

(The cost of work completed within one year prior to original
date of bid opening shall not be considered for any weightage.
The weightage shall only be considered for work completed prior
to one year of original date of bid opening on annual basis and
no weightage shall be given for part of the year)

“Similar Work” means “Maintenance of Switchyard & Equipments
installed such as CT, PT, Lightening Arrester & Bus-bar etc. and
Transmission Towers of rating 33KV or more”

Partially completed work in progress (not abandoned) shall be

1. The bidder should submit copy of following
documents duly attested by a notary public
or Gazetted officer.

a) Work Order with value along with
Amendment, if any, Scope of Work &
Bill of quantity for assessment of
Experience Criteria.

b) Satisfactory Completion Certificate
indicating the value of work executed
& period of contract obtained from
Principal Owner of the work for whom

the work has been executed.
2. In case the bidder submits the credentials

as a sub-contractor the following copies are
to be submitted duly attested by a notary
public or gazette officer:

a) Detailed work order / PO / Agreement
from the main agency.

b) Completion certificate issued by main
agency indicating the value of work
executed & period of contract.

¢) Completion certificate issued by the
Principal / project authorities in
favour of the main agency showing due
completion of the package.

3. In case of partially completed works the

party has to submit the part completion
certificate indicating the value of work
completed and the performance/progress of
the bidder should be satisfactory.

4. The bidder should submit the copy of the
valid HT Electrical contractor License
issued/ endorsed by ELBO.

NB: The Experience/Completion Certificates
shall be considered only when it bears the
Name and Designation of Issuing Authority.

deved This is only applicable for
considered. Experience/Completion  Certificates issued
A2. The bidder shall have the valid HT Electrical license issued/ | after 30/06/2022.
endorsed by ELBO (Electrical Licensing Board of Odisha).
Kirti Khaira

Tender Inviting Authority
Tender & Contract Dept., CPP
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B)

FINANCIAL

Eligibility criteria Documentary proof

The average annual turnover of the vendor for last three | The bidders have to submit the copies of
financial years should be minimum ¥ 14.57 Lakhs (Rupees | audited financial statements and profit & loss
Fourteen Lakhs Fifty Seven Thousand only). accounts of the relevant years duly attested by

o . a Notary Public or Gazetted Officer in support
(Turn over shall be escalated @10% per annum (simple of both the qualifying criteria of turnover and

rate) to bring them at the current price level.' The turnover net worth along with the bid.
of the latest previous year shall not be considered for any
weightage)

Net worth of the bidder during the last financial year shall be
positive as per audited balance sheet

Note: (For bids received prior to 30th June of any year, the
financial figure for the previous to previous year may also
be considered for evaluation. Whereas for bids submitted
after 30th June, the bidder may also submit financial
statement for the previous year certified by Chartered
Accountant/Auditor for consideration of their bid.)

C)

D)

Note:

CRIMINAL BACKGROUND:

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a
court of Law for an offence involving moral turpitude in relation to business dealings during the
past seven years for acceptance of the offer. The bidder shall give an affidavit to this effect. The
affidavit must be affirmed before the competent judicial authority or duly notarized by the Notary
only after date of said tender floating. Besides, bidder should furnish litigation history of their firm
or group firm (if claiming fulfillment of PQC on group entity terms). The litigation history shall be
as per the Format at Annexure-C22 for the purpose of affidavit:

The bidder should possess independent EPF, ESI, & PAN based GST registration certificates of
their firm (as applicable). The party should also possess PAN in the name of the firm or sole
proprietor The bidders are required to upload copy of EPF & ESI certificates and PAN along with
the proof of ownership of their firm (in case of PAN is in the name of sole proprietor) along with
the offer.

Bidders have to declare all the work orders submitted against technical PQC in Annexure-C6, along with
page reference.

Agencies intending to participate shall fulfill minimum Pre-Qualification Criteria (With supporting
documents & they need to fill up Annexure-C25 To Annexure-C27 Of The NIT. All the supporting
documents submitted should be attested by a Notary Public or A Gazette Offer. They also have to submit
EMD.

The bidder needs to submit (upload) the photocopies of all brief orders presently under execution by them as
a part of their present / concurrent commitment (Applicable for Capital Contracts only).

The value indicated in the experience criteria against 03 (Three) OR 02 (Two) OR 01 (One) work order are
excluding all taxes and duties. Therefore, value in work order and completion certificate of the vendor will
be considered excluding all the taxes and duties.

The Experience/Completion Certificates shall be considered only when it bears the Name and Designation of
Issuing Authority. This is only applicable for Experience/Completion Certificates issued after 30/06/2022.

Kirti Khaira
Tender Inviting Authority
Tender & Contract Dept., CPP
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ANNEXURE-B2

SCOPE OF WORK

SUB: OVERHAULING & MAINTENANCE OF 220KV & 33KV SWITCHYARD & TRANSMISSION
LINE OF CPP-SMELTER, INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP

ITEM
SL.NO. BRIEF DESCRIPTION OF WORK
1 220 KV SWITCHYARD
ISOLATOR MAINTENANCE
The scope of work includes
e Cleaning & lubricating of contacts
e Greasing of all the bearings of moving poles and hinges.
A e Cleaning & greasing of control gear box mechanism.
e Cleaning of insulators
e Checking of tightness and driving shaft coupling and coupling block
e Checking and tightening of earth connections
e Checking and alignment of arcing horns, fixed and moving contacts
BREAKER MAINTENANCE
The scope of work includes
e Up keeping of breaker Marshalling Kiosk including replacement of defective/damaged switches,
contactors, pressure switch, relays along with cable dismantling and re-connecting the same as
required
B e Checking of tightness of the clamps & connectors
¢ Checking and replacement of Trip Coil and Closing Coil of breaker, if required.
e Checking and replacement of Air and Gas Pressure gauge meter, if required.
e Checking and replacement of terminal block and junction box including dismantling of cable
connection and re-connection the same in marshaling kiosk and breaker unit
C STRUCTURAL AND BEAMS:

The execution of job includes tightening of all the structural members and changing of Gl hardware’s
i Lightning spike structures up to 30 mtr. height.
ii Structures 22.5 mtr height
iii Structures 17.5 mtr height
iv Structures 13.0 mtr height.
v Structures beam length wise at 10MTR, 13MTR, and 17.5MTR height.
vi Isolator structure up to 7.1 MTR heights.
vii CT structure up to 7.1 MTR. height
viii Bus support polycone insulator structure up to 7.1 MTR height
ix PT, CVT,LA, Breaker structure
X LA structure at 10 MTR height.
CLAMPS & CONNECTORS
D The execution of job includes tightness checking of G.I, nuts bolts of the following clamps & connectors
including replacement of rusted nuts & bolts if any without supply of hardware’s.
Double tension clamps at 13.0 MTR height & 17.5 MTR height as per following scope
e Cleaning of insulators
e Checking of 'D' shackle, split pins etc.
e Tightness checking of tension clamps
Single tension clamps at 17.5 MTR & 22.5 MTR heights. as per following scope
e Cleaning of insulators
e Checking of 'D' shackle, split pins etc.
e Tightness checking of tension clamps
Double suspension clamps at 17.5 MTR heights as per following scope but for suspension clamps
e Cleaning of insulators
e Checking of 'D' shackle, split pins etc.
e Tightness checking of suspension clamps
Single suspension clamps at 17.5 MTR level, as per following scope
e Cleaning of insulators
e Checking of 'D' shackle, split pins etc.
e Tightness checking of suspension clamps

ii

il

v
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PG clamps at 17.5 MTR and 22.5 MTR height.

Vi

Earth wire tension clamps tightness checking at 22.5 MTR and 27.5 MTR heights.

Vil

Tightness checking of bus dropper clamps at 13 MTR height(twin through-single tap)

viii

Bus dropper clamps at 13.0 MTR and 22.5 MTR height (Single through-single Tap)

1X

SF6 breaker clamps.

CT, PT, CVT and LA clamps.

Xi

Wave trap clamps at 17.5 MTR height

Xil

Spacer clamps at 13.0 MTR heights.

Bus support clamps at 7.1 MTR heights.

xiii
Xiv

Aluminium Tube Straight through clamps at 7.1 MTR height.

XV

3-phase shorting at line isolator and normalization of the same during 220 KV short circuit test.

OPTIONAL ITEMS OF 220 KV SWITCHYARD:

The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones by hydra which is to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site as per instruction of the Engineer-in-
charge

Alignment of isolators
The execution of job includes supply of manpower assistance for the alignment job. The supervision and
testing shall be done by NALCO personnel’s.

Replacement of Polycon of isolators (wt=330kg. approx.) with all associated jobs including bringing new
ones from the store and shifting of old ones to the designated place as per direction of the Engr.-in charge

il

Replacement of aluminium bus 70 to 80mm od with all associated jobs including bringing new
ones from the store and shifting of old ones to the designated place as per direction of the Engr.-in-
charge

iv

Replacement of equipment clamps of CT, PT, LA, Isolator, Moose conductor, CET Clamps etc. with all
associated jobs including bringing new ones from the store and shifting of old ones to the designated place
as per direction of the Engr.-in-charge

Replacement of tension clamps 13.0 mtr, 17.5 mtr & 22.5 mtr with all associated jobs including
bringing new ones from the store and shifting of old ones to the designated place as per direction
of the engr.-in-charge

Vi

Replacement of suspension clamps at 13.0 mtr and 17.5 mtr. & 22.5 mtr with all associated jobs
including bringing new ones from the store and shifting of old ones to the designated place as per
direction of the engr.-in-charge

vii

Stringing or restringing of Moose conductor including replacement of accessories including clamps &
connector, tension & suspension clamps

viii

Replacement of PG clamps

1X

Replacement of Gl nuts & bolts of structures without supply of materials.

Replacement of wave trap with all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the engr.-in-charge

Xi

Installation of the following Gl strips on the surface, welding to the existing strip and cleaning as required
with applying black bitumen required as per direction of the Engineer-in-charge
SIZES: 50 X 6 MM or below

Xii

Installation of the following Gl strips on the surface, welding to the existing strip and cleaning as required
with applying black bitumen required as per direction of the Engineer-in-charge
SIZES: Above 50 X6 MM

xiii

Repairing of following Gl strips with earth mat/riser. The work includes 1) excavation of soil,2) Removal of
old Gl earth strips,3) Installation of new Gl strips with all associated activities,4) Apply of Bituminus paint,5)
Refilling of soil as per directions of Engineer-in-Charge. Sizes: 50X6 mm or Above.

Xiv

Spray/brush paintings of electrical panel with rubbing the surface, applying one coat of red oxide and two
coats of synthetic enamel paint excluding supply as per direction of the Engineer-in-charge

XV

Refilling of SFs gas for maintaining adequate gas pressure.

The execution of job includes shifting of SF6 Gas Cylinder to the required place, proper fixing of connecting
accessories for gas filling, filling of gas up to adequate pressure, disconnection of accessories and shifting
of SF6 Gas Cylinder to the store/designated site as per instruction of the Engineer-in-charge.

XVi

DCRM Testing of 220KV Circuit Breaker.
The execution of job includes supply of manpower assistance for the testing job. The supervision and
testing shall be done by NALCO personnel’s.

xvil

Tan-Delta testing of 220KV Current Transformer and Transformer bushings
The execution of job includes supply of manpower assistance for the testing job. The supervision and
testing shall be done by NALCO personnel’s and testing engineer of external agency.
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CRM and Timing measurement of 220KV Breaker
xviii | The execution of job includes supply of manpower assistance for the testing job. The supervision and
testing shall be done by NALCO personnel’s.
Overhauling of 220KV Breaker
Xix The execution of job includes supply of manpower assistance for the overhauling job. The supervision and
testing shall be done by personnel’s of NALCO and OEM.
Overhauling of ABB Breaker ventile.
XX The execution of job includes supply of manpower assistance for the overhauling job. The supervision and
testing shall be done by NALCO personnel’s.
Replacement of ABB Breaker ventile.
XXi The execution of job includes supply of manpower assistance for the replacement job. The supervision and
testing shall be done by NALCO personnel’s.
Overhauling of ABB Breaker Actuator.
xxii The execution of job includes supply of manpower assistance for the overhauling job. The supervision and
testing shall be done by NALCO personnel’s.
Overhauling of 220KV Isolator mechanism gear box.
xxiil The execution of job includes supply of manpower assistance for the overhauling job. The supervision and
testing shall be done by NALCO personnel’s.
Thermography of switchyard clamps and connectors and transformer bushings.
<xiv The execution of job includes supply of manpower assistance for taking thermography reading of
switchyard clamps and connectors and transformer bushings.
NOTE: - The thermo vision camera shall be provided by NALCO.
Earth resistance measurement of earth pit.
XXV The execution of job includes supply of manpower assistance for measurement of earth resistance.
NOTE: - The Earth resistance meter shall be provided by NALCO.
Healthiness checking of Lightning Arrestor.
xvi Xhe etxecution of job includes supply of manpower assistance for measurement of healthiness of Lightning
rrestor.
NOTE: - The LA leakage current tester shall be provided by NALCO.
— Stringing and restringing of 220KV shield wire including replacement of clamps & connectors accessories
as per direction of the Engineer-in-charge.
<xviii Stringing or restringing of 220KV earth wire including replacement of clamps & connectors accessories as
per direction of the Engineer-in-charge
220KV CPP-Smelter Transmission line Tower maintenance as per scope of work.
e Tightening of earth wire tension clamps,
e Checking and tightening of copper earth bond
e Tightening of jumper pads, suspension and tension clamps
e Tightening of vibration dampers and clamps,
e Tightening of PG clamps.
3 e Tightening of tower nuts and bolts,
e Checking of U- clips, split pins etc.,
e Cleaning of insulators,
e Checking of overhead conductor and earth wire for any abnormality,
e Replacement of any missing members of tower with fabrication as required,
NOTE-Supply of all necessary hard ware's like nuts, bolts, vibration dampers, insulators, hardware fittings
etc are under the scope of NALCO.
. Maintenance of Tension Tower
! The scope of work is as mentioned in SI. No-3.
i Maintenance of Normal Tower
The scope of work is as mentioned in SI. No-3.
OPTIONAL ITEMS FOR CPP-SMELTER TRANSMISSION LINE
4 The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones, alignment of the same, make ready for service and shifting of old ones to the
store/designated site as per instruction of the Engineer-in-charge
; Replacement of tension insulator with all associated jobs including bringing new ones from the
store and shifting of old ones to the designated place as per direction of the Engr.-in-charge
i Replacement of suspension insulator with all associated jobs including bringing new ones from the store
and shifting of old ones to the designated place as per direction of the Engr.-in-charge
- Replacement of tr rod with all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the Engr.-in-charge
iv Replacement of tension clamps with all associated jobs including bringing new ones from the store
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and shifting of old ones to the designated place as per direction of the Engr.-in-charge

Replacement of suspension clamps with all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the Engr.-in-Charge.

vi

Replacement of missing/theft tower members at different towers of CPP-Smelter line. The job shall include
cutting and welding of GI angles. Supply of requisite consumables, arrangement of DG Set for power
supply and shifting of materials from CPP to work site. Required Gl angles shall be supplied by Nalco as
free issue material.

vil

Fixing of accessories like Number plate/ Danger plate on different structures inside switchyard, 33KV line to
Ash Pond & IPH and 220KV CPP-Smelter towers.

33KV TRANSMISSION LINE(MISC. JOB)
i) CPP-INTAKE PUMP HOUSE

ii) CPP-ASH POND

iii) LSP LINE INSIDE CPP PREMISES.
The execution of job includes

Painting of single pole with v-cross arms, top channel etc. With one coat of primer & two coats of
aluminium paint including supply of paints. The job includes making the surface ready for

applying paints

ii

Painting of single pole with v-cross arms, top channel etc. With one coat of primer & two coats of
aluminium paint excluding supply of paints. The job includes making the surface ready for

applying paints

il

Painting of double pole with cross arms, bracing etc. with one coat of primer & two coats of Aluminium paint
including supply of paint. The job includes making the surface ready for applying paint

iv

Painting of double pole with cross arms, bracing etc. with one coat of primer & two coats of Aluminium paint
excluding supply of paint. The job includes making the surface ready for applying paint

Painting of four pole with cross arms, bracing etc. with one coat of primer & two coats of Aluminium paint
excluding supply of paint. The job includes making the surface ready for applying paint

Vi

Maintenance of single pole with cut point.
e Tightness of tension clamps with all hard wares
e Checking jumpers & rejumpering if necessary
e Checking earthing system.
e Condition of anti climbing device. Rebinding if necessary
e Positioning of danger board. Fixing if necessary

vii

Maintenance of single pole without cut point.
e Tightness of hard wares
e Checking of Pin bindings.
e Checking earthing system.
e Condition of anti climbing device. Rebinding if necessary
e Positioning of danger board. Fixing if necessary

viii

Maintenance of double pole structure.
e Tightness of tension clamps & all hard wares
Checking jumpers & rejumpering if necessary
Checking earthing system.
Checking stays, tightening if necessary.
Condition of anti climbing device. Rebinding if necessary
e Positioning of danger board. Fixing if necessary

X

Maintenance of 220KV tower in Ash Pond line.
e Tightness of tension clamps & all hard wares
Checking jumpers & rejumpering if necessary
Checking earthing system.
Checking of ground wire.
Condition of super structure members, re-fixing the missing members with fabrication.
e Positioning of danger board. Fixing if necessary

33KV TRANSMISSION LINE
1)CPP-INTAKE PUMP HOUSE
2)CPP-ASH POND

3) LSP LINE INSIDE CPP PREMISES

The execution of job includes replacement of porcelain/polymer type disc insulator in 33kv line
with all associated jobs including bringing new ones from the store and shifting of old ones to the
designated place as per direction of the engr.-in-charge.
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ii

The execution of job includes replacement of porcelain/polymer type pin insulator in 33kv line with all
associated jobs including bringing new ones from the store and shifting of old ones to the designated place
as per direction of the Engr.-in-charge

il

The execution of job includes stringing of overhead line with Raccoon /equivalent conductor.

iv

The execution of job includes mid span jointing of Raccoon conductor without supply of joint kit.

Erection of 200X100mm RS joist pole 10/12 mtr. Long including concreting with 1:2:4 and 20mm aggregate,
cooping etc. The scope of work includes
e Shifting of 200X100mm RS joist poles to the designated place from store /switchyard,
Digging of holes as per the length and width as required,
Erection of poles and concreting the same,
Fixing the top and cross channels with suitable size nuts and bolts,
Painting of poles with one coat of primer & two coats of Aluminum paint including supply of paints.
The job includes making the surface ready for applying paints
Note: - Pole, Cross arm and 33KV hardware’s are under NALCO'’S scope.

Vi

Erection of DP (double pole structure) with P.C.C 1:2:4 & 20mm aggregate including supply of materials like
cement, chips, stay clamps, P.C.C refilling, cooping etc. The scope of work includes

e Shifting of 200X100mm RS joist double pole 10/12mtr. long to the designated place from store
/switchyard.
Digging of holes as per the length and width as required,
Erection of rail poles and concreting the same,
Fixing the top and cross channels with suitable size nuts and bolts,
Painting of poles with one coat of primer & two coats of Aluminum paint including supply of paints.
The job includes making the surface ready for applying paints
Note:- Pole, Cross arm and 33KV hardware’s are under NALCO'S scope.

Vii

Erection of H-Pole with P.C.C 1:2:4 & 20mm aggregate including supply of materials like cement, chips,
stay clamps, P.C.C refilling, cooping etc. The scope of work includes

Shifting of 13 mtrs long H-Pole to the designated place from store / switchyard.

Digging of holes as per the length and width as required,

Erection of H poles and concreting the same,

Fixing the top and cross channels with suitable size nuts and bolts,

Painting of poles with one coat of primer & two coats of Aluminum paint including supply of paints.
The job includes making the surface ready for applying paints.

Note: - H-Pole, Cross arm and 33KV hardware’s are under NALCO'’S scope.

The execution of job includes dismantling of 200X100mm RS joist including V/Straight cross arm, top
channel, insulator etc.

Xi

The execution of job includes installation of stay including casting with 1:2:4 & 20mm aggt. Concrete
complete in all respect
NOTE;- Stay equipments shall be supplied by NALCO.

Xil

The execution of job includes repairing of stay including replacement of damaged part &
tightening etc. Without supply of materials

Xi

The execution of job includes dismantling of existing stay set.

Xil

The Execution Of Job Includes Stringing Or Restringing Of 33 Kv Guard Wire Including
Replacement Of Clamps & Connectors Accessories Without Supply Of Materials.

Xiii

The execution of job includes installation, commissioning of earth pit, including supply of all materials like
salt, charcoal, earth pit cover for 40mm dia GI pipe with 3mtr length. The work includes excavation, back
filling, making earth pit cover, measurement of earth pit resistance etc. as per direction of the Engineer-in-
charge

NOTE:- 40mm Gl pipe electrode shall be supplied by NALCO.

Xiv

The execution of job includes repair of pipe earthing /providing pit chamber etc.

XV

The execution of job includes erection of coil earthing without supply of 8SWG. Gl wire and supply of salt,
charcoal complete in all respect.

XVi

The execution of job includes maintenance of 33KV AB Switch.

The scope of work includes

e Cleaning & lubricating of contacts

Greasing of all the moving poles and hinges.
Cleaning of insulators
Checking of tightness and driving shaft coupling and coupling block
Checking and tightening of earth connections
Checking and alignment of arcing horns, fixed and moving contacts
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The execution of job includes fabrication of MS angle/channel/flat of size-ISMC 100X50, 75X40, ISA 50X6,
Xvii Flat 50X6 etc.
Note-All the items such as MS angle/channel/required sizes of flats will be supplied free of cost by Nalco.
OPTIONAL ITEMS OF 33 KV TRANSMISSION LINE TO IPH, ASH POND & LSP LINE INSIDE CPP
7 PREMISES.
The execution of job includes
Replacement of v/straight cross arm at cut point with all associated jobs including bringing new
i ones from the store and shifting of old ones to the designated place as per direction of the Engr.-in-
charge
Replacement of v/straight cross arm at straight run point with all associated jobs including
ii bringing new ones from the store and shifting of old ones to the designated place as per direction
of the Engr.-in-charge
Replacement of top channel at cut point with all associated jobs including bringing new ones from
11 e . . . .
the store and shifting of old ones to the designated place as per direction of the Engr.-in-charge
Replacement of top channel at straight run point with all associated jobs including bringing new
iv ones from the store and shifting of old ones to the designated place as per direction of the Engr.-in-
charge
v Replacement of cross arm in double pole structure with all associated jobs including bringing new ones
from the store and shifting of old ones to the designated place as per direction of the Engr.-in-charge.
vi Dismantling & Restringing Of Line With Raccoon/Equivalent Conductor.
MAINTENANCE OF 33KV SWITCH-YARD AT CPP, IPH, ASH POND, LSP OBPH INSIDE CPP
PREMISES.
The scope of work includes cleaning, tightness of all hardware, clamps, connectors of all bay equipments
and replacement of the same if required. Checking of oil level of CTs, PTs and top up of oil as required. The
equipments includes
e ISOLATOR
8 e CT/PT
e BREAKER
e LA
Measurement of earth pit resistance is to be carried out by Earth Tester.
NOTE-The maintenance and checking activities for aforesaid items are to be followed same as of 220 KV
Equipments and all consumables like cotton waste, petroleum jelly, scotch brite and any other items as
required would be in contractor’'s scope.
9 OPTIONAL ITEMS FOR 33KV SWYD. AT CPP, IPH, ASH POND, LSP & OBPH INSIDE CPP PREMISES.
The execution of job includes
; Replacement of post insulator of 33KV isolator with all associated jobs including bringing new ones from the
store and shifting of old ones to the designated place as per direction of the Engr.-in-charge
i Replacement of moving contact of 33KV isolator with all associated jobs including bringing new ones from
the store and shifting of old ones to the designated place as per direction of the Engr.-in-charge
i Replacement of fixed contact of 33KV isolator with all associated jobs including bringing new ones from the
store and shifting of old ones to the designated place as per direction of the Engr.-in-charge
v Alignment of 33kv isolator
v Replacement of disc insulator within 33KV sub station with all associated jobs including bringing new ones
from the store and shifting of old ones to the designated place as per direction of the Engr.-in-charge
vi Replacement of pin insulator within 33KV sub-station with all associated jobs including bringing new ones
from the store and shifting of old ones to the designated place as per direction of the Engr.-in-charge.
vii Replacement of 33KV hardware for strain insulators.
viii Dismantling of DOG /RACOON conductor.
ix Replacement of 33KV clamp/connectors
Replacement of CT/PT/LA Junction Box.
X The execution of job includes supply of manpower assistance for the replacement job. The supervision and
testing shall be done by NALCO personnel’s.
Surge Counter replacement.
xi The execution of job includes supply of manpower assistance for the replacement job. The supervision shall
be done by NALCO personnel’s.
33KV Drop out fuse binding.
xii The execution of job includes supply of manpower assistance for the replacement job. The supervision shall
be done by NALCO personnel’s.
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MAINTENANCE OF 6.6 KV VACUUM CIRCUIT BREAKER AT CPP STATION SWITCHGEAR AND IPH.
The scope of work includes cleaning of breaker trolley and panel internals by blower and markin cloth.
Cleaning of commutator of spring charging motor. Replacement of carbon brush if required. Checking of all
insulators against any crack and replacement if required. Ensuring tightness of all fasteners. Inspection of
10 isolating contacts against any pitting and replacement if required. Application of petroleum jelly on the
contacts. Measurement of IR value of vacuum interrupter by 5 KV Megger. Replacement of vacuum
interrupter if required. Ensuring manual and electrical operation of spring charging. Ensuring manual and
electrical opening and closing of breaker in test position. Ensuring tripping of breaker through Lockout relay
simulation. Put breaker in required position, place the control fuses in position and box-up covers.
MAINTENANCE OF 6.6 KV BOARD AT CPP OLD STATION SWITCHGEAR & IPH (SECTION WISE)
The scope of work includes cleaning of the exterior of the boards. Opening of the panel doors and removal
of the individual modules. Thorough cleaning of the panel internals including bus bars, bus droppers, bus
support insulators. Ensuring tightness of bus bar joints and cable terminations. Insertion of the trolleys and
1 racking in the respective cubicle. Closing of all panel covers and bus covers. Ensuring tightness of covers
for boxing up the board. Repair of cubicle/panel door cover if not closing.Meggering with 5 KV Megger to
ensure healthiness of the bus. Note: Cleaning has to be done by cleaning agent and markin cloth and
blower. BOARDS TO BE MAINTAINED: 1) Station Board-1 Section-A&B, 2) Station Board-2 Section-
A&B, 3) Station Board-3 Section-A&B, 4) Intake Pump house Board.
12 6.6KV CAPACITOR BANK
Maintenance of capacitor bank for units & Station Switchgears with following scope of work,
e Discharging of capacitor banks through earth switch,
e Cleaning of support insulators and surge arrestors with markin cloth,
e Maintenance of isolator with following scope of works,
a) Cleaning & lubricating of contacts.
b) Greasing of all the bearings of moving poles and hinges,
c¢) Cleaning & greasing of control gear box mechanism,
d) Cleaning of insulators,
A e) Checking of tightness and driving shaft coupling and coupling block,
f) Checking and tightening of earth connections,
g) Checking and alignment of arcing horns, fixed and moving contacts,
h) Checking of proper functionality of isolator operation,
e Maintenance of isolator earth switch box as per isolator maintenance as described aforesaid
e Tightening of all hard wares clamps of isolator, LA, reactors, capacitors and neutral CT’s,
e Cleaning of all the capacitor insulators, neutral CT’s insulators,
e Checking of oil level of neutral CT’s
e Checking of healthiness of capacitors and reactors
B OPTIONAL ITEMS FOR 6.6 KV CAPACITOR BANK
Replacement of capacitor unit. The scope of work includes
e Discharging of capacitor banks through earth switch and disconnection of the same,
B-1 ¢ Removal of the defective capacitor,
e Shifting of new capacitor from Steel yard to capacitor bank,
e Erection of the new capacitor in the designed place,
e Connection of the same as per circuit.
Replacement of 6.6KV lightning arrestor. The scope of work includes
e Discharging of capacitor banks through earth switch and disconnection of the same,
B2 ¢ Removal of the defective lightning arrestor
e Shifting of new lightning arrestor from Steel yard to capacitor bank
e Erection of the new lightning arrestor in the designed place
e Connection of the same as per circuit
Replacement of 6.6kv neutral current transformer. The scope of work includes
e Discharging of capacitor banks through earth switch and disconnection of the same,
B3 e Removal of the defective neutral current transformer
e Shifting of new neutral current transformer from Steel yard to capacitor bank
e Erection of the new neutral current transformer in the designated place
e Connection of the same as per circuit
B-4 Replacement of clamps/connector without supply of materials.
Replacement of isolator. The scope of work includes
o Discharging of capacitor banks through earth switch and disconnection of the same,
B-5 e Removal of the defective isolator
e Shifting of new isolator from Steel yard to capacitor bank
e Erection of the new isolator in the designated place
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e Connection of the same as per circuit
e Making alignment of the same
B-6 Alignment of isolator
Replacement of Potential transformer. The scope of work includes
e Discharging of capacitor banks through earth switch and disconnection of the same,
e Removal of the defective Potential transformer
B-7 e Shifting of new Potential transformer from Steel yard to Capacitor bank
e Erection of the new Potential transformer in the
designated place
e Connection of the same as per circuit
Replacement of Inductor coil. The scope of work includes
e Discharging of capacitor banks through earth switch and disconnection of the same,
e Removal of the defective Inductor coil
B-8 e Shifting of new Inductor coil from Steel yard to
Capacitor bank
e Erection of the new Inductor coil in the designated place
e Connection of the same as per circuit
MAINTENANCE OF 415 VOLT LT BREAKER AT CPP AND ASH POND
The scope of work includes cleaning of breaker trolley and panel internals by blower and markin cloth.
Cleaning of commutator of spring charging motor. Replacement of carbon brush if required. Checking of all
13 insulators against any crack and replacement if required. Ensuring tightness of all fasteners. Inspection of
isolating contacts against any pitting and replacement if required. Application of petroleum jelly on the
contacts. Ensuring manual and electrical operation of spring charging. Ensuring manual and electrical
opening and closing of breaker in test position. Ensuring tripping of breaker through Lockout relay
simulation. Put breaker in required position, place the control fuses in position and box-up covers.
MAINTENANCE OF 415 V LT BOARD AT 220 KV SWITCHYARD, INTAKE PUMP HOUSE AND ASH
POND
The scope of work includes cleaning of the exterior of the boards. Opening of the panel doors and removal
of the individual modules. Thorough cleaning of the panel internals including bus bars, bus droppers, bus
support insulators. Ensuring tightness of bus bar joints and cable terminations. Insertion of the trolleys and
14 racking in the respective cubicle. Closing of all panel covers and bus covers. Ensuring tightness of covers
for boxing up the board. Repair of cubicle/panel door cover if not closing.Meggering with 1 KV Megger to
ensure healthiness of the bus.
Note: Cleaning has to be done by cleaning agent and markin cloth and blower.
BOARDS TO BE MAINTAINED: 1) ACDB (#1TO #6),2) DCDB (#1 TO #6),3) ACDB( #7 & #8),4) DCDB (#7
& #8), 5) ACDB (#9 &#10),6) DCDB (#9 &#10), 7) ACDB(EHT-1&2),8)DCDB(EHT-1&2), 9) Intake Pump
house Board,10) Ash pond OLD PCC,MCC(2 no's), DG MCC
15 MISC. JOBS
The execution of job includes branching/trimming of tree as per requirement and taking out the cut
branches to the designated place as per the direction of the Manager-in Charge.
16 MANPOWER SUPPLIES
Supply of skilled manpower/technicians for carrying out misc.breakdown and preventive
maintenance job in association with nalco personnel as per requirement and direction of the
A engineer-in-charge. The job shall be carried out in any shift. Area of work will be 220kv
switchyard, 6.6kv and 33kv switchgear, 33kv switchyard at cpp premises, intake pump house and
ash pond area.
Supply of semi-skilled manpower/technicians for carrying out misc.breakdown and preventive maintenance
B job in association with NALCO personnel as per requirement and direction of the Engineer-in-charge. The
job shall be carried out in any shift. Area of work will be 220KV Switchyard, 6.6KV and 33KV Switchgear,
33KV Switchyard at CPP premises, Intake pump house and Ash pond area.
Supply of un-skilled manpower/technicians for carrying out misc.breakdown and preventive maintenance
C job in association with NALCO personnel as per requirement and direction of the Engineer-in-charge. The
job shall be carried out in any shift. Area of work will be 220KV Switchyard, 6.6KV and 33KV Switchgear,
33KV Switchyard at CPP premises, Intake pump house and Ash pond area.
17 RETROFITTING / REPLACEMENT JOB (OPTIONAL ITEMS)
Retrofitting of 220KV Breaker in place of existing ones. The scope of job includes
e Dismantling of tubular aluminum bus bar
A e Dismantling of existing Breaker and all associated
cables, equipments and mounting structures
e Dismantling of existing Breaker cubicle along with the cables
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e Transport the above from Switchyard to its designated place/store as per direction of the Engr.-in-
charge

e Transport of new breaker and all its associated
equipments ,cables, hard wares to the installation site

e Installation/erection of the new breaker, control cubicle, and associated equipments with all the
required civil/mechanical related jobs

e Bending of required length with shape and welding of Aluminium pipe (busbar) suitable for

successful installation and connection along with the breaker and isolator as per circuit as per

direction of the Engr.-in-charge

Termination of cables along with cable glanding as per direction of the Engr.-in-charge

Brazing of breaker copper air pipeline if required.

Control circuit checking as per control schematics as per direction of the Engr.-in-charge

Earthing of mechanism boxes and structures on which the breaker is mounted.

NOTE-The scope of job involves all the activities as required including supply of all consumables. All the
required equipments/tools like pipe bending machine, welding set for aluminium welding, any special tools
and all consumables i.e. gas, electrodes etc as required are in the scope of the work order without any
additional financial implications. The contractor has to arrange vehicle, hydra at his own cost and risk

The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones by hydra which is to be arranged by the contractor, alignment of the same, make
B ready for service and shifting of old ones to the store/designated site as per instruction of the Engineer

Replacement of SF-6 breaker poles with all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the Engr.-in-charge

The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones by hydra which is to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site as per instruction of the Engineer

C Dismantling of pneumatic actuator/spring mechanism unit of 220KV SF6 Breaker poles and installation of
new one, testing and commissioning of the same and misc. control gears including supply of hard ware’s if
necessary and transportation of the old units to its designated place as per direction of the Engineer-in-
charge

The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones by hydra which is to be arranged by the contractor, alignment of the same, make
D ready for service and shifting of old ones to the store/designated site as per instruction of the Engineer

Replacement of 220KV CT/PT/CVT/LA with all associated jobs including bringing new ones from the store
and shifting of old ones to the designated place as per direction of the Engr.-in-charge

The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones by hydra which is to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site as per instruction of the Engineer

Replacement of 220KYV isolator as per direction of the Engineer-in-charge with all associated jobs including
E bringing new ones from the store and shifting of old ones to the designated place as per direction of the Engr.-
in-charge

NOTE-Isolators will be supplied by NALCO. The scope of job involves all the activities as required including
supply of all consumables. All the required equipments/tools, any special tools and all consumables i.e.
gas, electrodes etc as required are in the scope of the work order without any additional financial
implications. The contractor has to arrange vehicle, hydra at his own cost and risk

The execution of job includes provision of vehicles for shifting of materials, dismantling of old ones,
installation of new ones by hydra which is to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site as per instruction of the Engineer

F Replacement of 220KV isolator mechanism gear box as per direction of the Engineer-in-charge with all
associated jobs including bringing new ones from the store and shifting of old ones to the designated place
as per direction of the Engr.-in-charge

NOTE-Isolators mechanism gear box will be supplied by NALCO

The execution of job includes
Replacement of 33KV VCB with all associated jobs including bringing new ones from the store and shifting of
old ones to the designated place as per direction of the Engr.-in-charge
The scope of job includes
Dismantling of tubular aluminium bus bar/conductor
Dismantling of existing Breaker and all associated cables, equipments and mounting structures
Dismantling of existing Breaker cubicle along with the cables
Transport the above from Switchyard to its designated place/store as per direction of the Engr.-in-
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charge
e Transport of new breaker and all its associated equipments, cables, hard wares to the installation
site
¢ Installation/erection of the new breaker, control cubicle, and associated equipments with all the
required civil/mechanical related jobs
Retermination/connection of busbar/conductor
Termination of cables along with cable glanding as per direction of the Engr.-in-charge
Control circuit checking as per control schematics as per direction of the Engr.-in-charge
Earthing of mechanism box and structure on which the breaker is mounted.

NOTE-The scope of job involves all the activities as required including supply of all consumables.
All the required equipments/tools like pipe bending machine, welding set for aluminium welding,
any special tools and all consumables i.e gas, electrodes etc as required are in the scope of the
work order without any additional financial implications. The contractor has to arrange vehicle,
hydra at his own cost and risk

The execution of job includes

Replacement of 33KV, oil filled current transformer with all associated jobs including bringing
new ones from the store and shifting of old ones to the designated place as per direction of the
Engr.-in-charge

The execution of job includes

Replacement of 33KV, oil filled Potential transformer with all associated jobs including bringing
new ones from the store and shifting of old ones to the designated place as per direction of the
Engr.-in-charge

The execution of job includes

Replacement of 30KV, 10K A lightning arrestor with all associated jobs including bringing new
ones from the store and shifting of old ones to the designated place as per direction of the Engr.-in-
charge

Retrofitting of 33KV isolator in place of existing ones. Areas of installations are at CPP, Intake
Pump House, and Ash Pond. The scope of job includes
e Dismantling of conductor
e Dismantling of existing isolator and all associated
cables, equipments and mounting structures if required
o Dismantling of existing isolator operating mechanism box and earth switch operating mechanism
box along with the cables
e Transport the above from Switchyard to its designated place/store as per direction of the Engr.-in-
charge
e Transport of new isolator and all its associated
equipments ,cables, hard wares to the installation site
e Installation/erection of the new isolator & earth switch control cubicle, and associated equipments
with all the required civil/mechanical related jobs
e Termination of conductor as per circuit as per direction of the Engr.-in-charge
e Termination of cables along with cable glanding as per direction of the Engr.-in-charge
e Control circuit checking as per control schematics as per direction of the Engr.-in-charge

NOTE-The scope of job involves all the activities as required including supply of all consumables. All the
required equipments/tools, welding set, any special tools and all consumables i.e. gas, electrodes etc as
required are in the scope of the work order without any additional financial implications. The contractor has
to arrange vehicle, hydra at his own cost and risk.

Erection of 33KV AB switch. Areas of installations are CPP-IPH and CPP-Ash Pond Transmission
Line.

The scope of job includes

Fabrication of suitable MS Channel for AB Switch mounting.

Transport of new AB switch and all its associated equipments , hard wares to the installation site
Installation/erection of the new AB switch and associated related jobs.

Termination of conductor as per circuit as per direction of the Engr.-in-charge

Operational checking

NOTE-The scope of job involves all the activities as required including supply of all consumables.
All the required equipments/tools, welding set, any special tools and all consumables i.e. gas,
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electrodes etc as required are in the scope of the work order without any additional financial
implications. The contractor has to arrange vehicle at his own cost and risk.
18 CABLE LAYING JOB (OPTIONAL ITEM)
The execution of job includes laying of cables of following sizes up to 1.1KV on tray/trenches
A Control cables up to 2.5sq.mm x 19 cores /power cables up to 3.5 x 25sq.mm
NOTE: Cables shall be provided by NALCO.
The execution of job includes end termination of cables following sizes up to 1.1KV inclusive of
B supply of glands and accessories for Control cables up to 2.5sq.mm x 19 cores /power cables up
to 3.5 x 25sq.mm
19 SUPPLY OF HYDRA AND JCB
Supply of Hydra
Supplying of Hydra for shifting of various materials/equipment like Breaker/ CT / PT/ Isolator /
control panels/conductor etc. inside and outside of CPP/IPH/Ash Pond as per requirement and
A direction of the Engineer-in-charge.
The cost of Pilot, fuel, hire charge etc. shall be in Contractor’s scope.
Pilot shall have valid license to operate the vehicle. Fitness of the vehicle shall remain active throughout the
contract period.
Supply of JCB
Supplying of JCB for dozing/spreading of disposed earth/debris around transmission towers, removal of
trees and bushes under 220KV / 33KV line and for any other work like housekeeping etc. at CPP/IPH/Ash
B pond/ 220KV & 33KV transmission line as per requirement and direction of the Engineer-in-charge.
The cost of Pilot, fuel, hire charge etc. shall be in Contractor’s scope.
Pilot shall have valid license to operate the vehicle. Fitness of the vehicle shall remain active
throughout the contract period.
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SUB:

10.

11.
12.

ANNEXURE-B3

SPECIAL CONDITINS OF CONTRACT

OVERHAULING & MAINTENANCE OF 220KV & 33KV SWITCHYARD & TRANSMISSION
LINE OF CPP-SMELTER, INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP

NATURE OF WORKS

Scope includes attending preventive, predictive & breakdown jobs in 220KV Switchyard at CPP, 33KV
Switchyard at CPP, Intake Pump House, Ash Pond & LSP inside CPP premises, CPP — Smelter 220 KV
transmission line, CPP — Ash Pond, CPP — IPH & LSP 33KV transmission line inside CPP premises at short
notice. The jobs are extremely urgent but intermittent in nature. The contractor shall have to mobilize the
workforce at short notice irrespective of time. Any additional facilities like vehicle including Hydra/JCB,
scaffolding or any other tools/support needed to be arranged by the contractor at his own cost. Brief description of
jobs/works is as per BOQ.

CONTRACT PERIOD: - 24 MONTHS

LICENCE

The contractor shall have the valid ht electrical license issued by the competent authority. The bidder must submit
the xerox copy of the same along with the tender paper for scrutiny at our end and the contractor must renew the
same, if it expires during the contract period.

DEPLOYMENT OF MANPOWER

The contractor must have sufficient manpower of relevant experience at site for execution of the work. Apart from
above, the agency must also be able to mobilize additional manpower in case of emergency for expeditious
execution of the work even in odd hours, sunday or holiday.

FACILITIES TO BE PROVIDED BY NALCO & FREE ISSUE MATERIALS:

Truck, Fork Lift, Crane, Hydra may be provided by NALCO on chargeable basis subject to availability.
However, basic responsibility lies with the contractor with his own responsibility and cost.

Shifting equipments such as cranes & trolleys etc. are to be arranged by the contractor free or cost. Shifting of the
materials from the Switchyard stores or Central stores to work place and shifting of scraps or extra items from
work place to its designated place as per direction of Engr.-in-charge lies entirely on the scope of the contractor.
Electricity and water shall be provided by NALCO for execution of job free of cost. The contractor shall have to
make arrangements, at his own cost for taping and using power/water so required as per advice of EIC.
EXECUTION OF CONTRACT:

The scope of work involves various electrical maintenance jobs on EHT & HT installations of CPP, NALCO
inside plant premises i.e. 220KV & 33KV Switchyards, station switchgears and outside areas like Ash Pond,
Intake Pump House, 220KV CPP to Smelter Plant transmission lines, 33KV CPP to Ash Pond and Intake Pump
House & 33KV LSP transmission line inside CPP premises.

All maintenance/erection works shall be carried out as per IE rules/Indian Standard Specifications/Codes of
Practice and subsequent amendments thereof from time to time and direction of Engr.-in-charge (EIC).
QUANTITY VARIATION

The quantities mentioned in the schedule are approximate in nature and may vary by wide margins for which the
contractor shall have no option but to execute the works as per direction of the eic at the same rate, terms and
conditions. Some of the optional item jobs may not be executed subjected to requirement and availability of the
equipments. Payments shall be released to the contractor for the actual executed quantities.

GATE PASS:- The Contractor Shall Have To Arrange Valid Gate Pass For The Workers Engaged By Him In
Order To Enter Into The Factory Premises.

LABOUR LAWS:- The successful bidder shall abide by all the statuary provision in respect of workman
deployed by him to the satisfaction of Central and State Government Authorities.

PF & ESI A/C CODES: - The contractor must possess independent Account Code from the concerned Regional
Provident Fund Commissioner for EPF registration and independent Account Code from the concerned Regional
Director, ESIC for ESI, as applicable.

GCC: - APPLICABLE AS PER GCC OF NALCO.

PAYMENT TERM -

12.1  The payment shall be released through monthly RA Bill.

12.2  The components of Wages which are paid annually (Leave Wages & Bonus) or at the end of the Contract
(Retrenchment Benefit & Gratuity) as applicable, is to be retained from the monthly RA Bills of the
Contractor based on recommendation/ certification of HRD in respective HR Clearance as these
components are not paid on monthly basis. The amount so retained will be released to the Contractor
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13.

14.

15.

16.

based on recommendation/ certification of HRD on production of documentary evidence against payment
of these Wages related components to the Bank accounts of the Workers.

12.3  The Contractor shall have to pay Bonus/ Ex- gratia to all his Workmen as per the provisions of the
Payment of Bonus Act, 1965 before "Durga Puja "every year or at the time of full and final settlement, if
the Contract is completed before "Durga Puja".

12.4  The contractor failing to make payment of labour wages as per applicable Law, may be debarred / banned
for conducting future business with NALCO.

SAFETY REQUIREMENTS:

Contractor shall take all safety measures as warranted by the nature of job and shall provide following safety

appliances to the workmen during execution of work.

Safety belt, Safety shoes, Welding screen, Hand gloves and Apron. Safety helmet

The Contractor Shall Also Provide The Following Safety Appliances As And When Required.

Insulated hand gloves, earthing rod, safety net, red ribbon and stand for ear marking the areas of work and work in

progress sign board.

While replacement and shifting of any equipment/ materials all types of safety precautions has to be taken by the

contractor.

The contractor shall have to take necessary safety arrangement/precautions for the workmen engaged by him as

per IE rules/factory acts/codes of practices or any other applicable rules with latest amendments and fully

responsible for the same. The contractor shall have to abide by all fire and safety regulations of NALCO

The contractor shall be responsible for any first-aid/Emergency treatment for his labours/workmen.

The contractor has to execute the works after taking necessary clearance from the Safety Officer, and valid work

permit from concerned agencies of NALCO.

The contractor shall be fully responsible for any accidents caused due to him or his workmen due to negligence or

carelessness in regard to the observance of safety requirements.

MEDICAL CHECK UP

The contractor shall have to submit medical certificate from a Govt. Hospital or registered medical practitioner for

the workmen engaged by him along with the application for gate pass renewal.

LIST OF TOOLS AND TACKLES

The contractor shall provide following tools and tackles for execution of day-to-day jobs.

1. Electrical arc welding machine with welding rods.

. Circular saw cutting machine

. Chain pulley block, Slings and D — Shackles of all required sizes.

. Manila rope

. Crimping tools

. Angle Grinder.

. General tools like D-spanners, Ring-spanners, Ratchet spanners, Insulated screwdrivers, pliers, pipe spanners of
different sizes etc. are required for day to day maintenance.

8. Drill machine with all size bits.

9. Wire brush

10. Cutter Machine

11. Hacksaw frame and blade

12. Any other tool not mentioned specially but required for satisfactory execution of the job

NN AW

13.For other maintenance/overhauling activities etc. materials such as discharge rods, ropes etc are to be arranged
by the contractor without any extra cost to NALCO.

14. Scaffolding is to be done if necessary to carry out the job at height with all materials in contractor’s scope
without any extra cost to NALCO

The above tools are only indicative not exhaustive.

GENERAL CONSUMABLE ITEMS TO BE ARRANGED BY THE CONTRACTOR:-
1. Cotton waste, markin cloth, Scotch brite, Emery paper etc.

2. Petrol, diesel

3. Petroleum jelly.

4. Welding Electrode

5. Circular saw, cutter disc, Angle Grinder and Hacksaw blade

6. R, Y, B colour paint with brush & Tarpin for phase identification.
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17. FAILING IN PROVIDING SANCTIONED MANPOWER

If contractor continues to fail in providing the sanctioned manpower for more than thirty days at a stretch, the
contractor shall be liable to pay penalty at twice the prevalent L0 rate (@ per man day less supplied. The penalty
amount shall be recoverable from any bill and / or EMD / SD of the Contractor without any further reference to
him. However, in exceptional cases, if the Engineer-in charge / Manager-in-charge is satisfied, based on the actual
facts and circumstances of the case, and also based on any written representation that the contractor may make in
this regard, providing the lesser than requisite manpower was due to reasons beyond the control of the contractor,
and for reasons not attributable directly or indirectly to the contractor, the penalty may be waived off.
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ANNEXURE-B4

SUB: OVERHAULING & MAINTENANCE OF 220KV & 33KV SWITCHYARD & TRANSMISSION
LINE OF CPP-SMELTER, INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP

QUANTITY & RATE SCHEDULE

I Total value of contract shall be as per the quoted % of the declared Estimate of
the accepted L-1 bidder or The Estimate whichever is less.

Il The contractor shall be fully & solely responsible to the statutory authorities for
compliance of all the provisions of GST Rules and other statutory provisions
applicable to this work as a service provider.

Il GST wherever applicable shall be paid extra, as applicable under existing GST Rules.

IV | Bidders are required to quote on % (Percentage) basis, either Plus (+) or Minus
(-) of the total declared estimate in figure, in the Online Percentage BOQ format
on online mode only.

Percentage Quoted (+/-) BoQ to be filled up by the
bidder

RATES TO BE QUOTED BY THE BIDDER
SHOULD BE INCLUSIVE OF ALL TAXES AND
DUTIES AND INCLUDING GST

(Separate Excel Sheet attached)
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ANNEXURE-B5

Minimum Wages of Contract Labours
W.E.F. 01/0ct/24

SL CATEGORY MINIMUM RATES OF WAGES PAYABLE INCLUSIVE OF WAGES FOR
NO WEEKLY OFF, VDA & CANTEEN SUBSIDY

MINIMUM WAGE RATES | ADDITIONAL | CANTEEN
(INCLUSIVE OF WAGES ELEMENT SUBSIDY TOTAL IN

FOR WEEKLY OFF & IN Rs. IN Rs Rs
VDA) IN Rs. .
1 | UNSKILLED
WORKER 526.00 55.00 30.00 611.00
2 | SEMI__ SKILLED
WORKER 655.00 55.00 30.00 740.00
3 | SKILLED WORKER 783.00 55.00 30.00 868.00

4 HIGHLY SKILLED
WORKER 912.00 55.00 30.00 997.00
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ADDITIONAL PPE/SAFETY REQUIRMENT SPECIFIC FOR THE JOB OTHER THAN PPE
MATRIX AND SAFETY REQUIRMENT SPECIFIED at Page 31,32,33

WRITE LIST OF PPEs HERE

Declaration by the Bidder (Contractor)

I do hereby agree to provide the ISI/CE marked PPEs as required to ensure safe working conditions in
consultation with NALCQO’s Safety Dept. to the workers to be engaged by me while working inside the
plant. I also agree to follow the “Safety Code for Contractors” issued by Safety dept, CPP, NALCO.

(Signature of bidder)
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PART —C

Formats for contract execution
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ANNEXURE-C 1
FORWARDING LETTER AND UNDERTAKING

From:

To

Tender Inviting Authority

National Aluminium Company Ltd.

Sub:

1.

Letter of Undertaking.

Having  carefully examined all the Tender Documents under reference no.
......................................... Date: .......ccceu............ we offer to complete the works in conformity
with all the terms and conditions as detailed in the Tender Documents.

We here by confirm that we have downloaded the complete set of tender documents along with the
set of enclosures hosted in www.gem.gov.in website. We confirm that the bid document has not been
edited or modified by us. In case, it is observed by NALCO that the bid document has been edited or
modified, we agree for the rejection of the bid by NALCO.

We undertake, if our tender is accepted, to commence the work from the effective date of contract
and to carry out work as stipulated in the contract

We have submitted the Earnest Money Deposit (EMD) amount through DD/BC/PO/BG as instructed
by you.

We agree to abide by this Tender initially for a period as mentioned at point -7 of F-02 form as
validity of offer from the date of opening of Tender and it shall remain binding on us and may be
accepted at any time before the expiry of that period

Further we agree to the Pre-Contract Integrity Pact which is part of this tender and has signed the
Pre Contract Integrity Pact as at Annexure-C21 duly filled up for further necessary action at your
end.

Should this Tender be accepted, we hereby agree to abide by and fulfill all Terms and Conditions of
Tender Document as accepted by us and in default thereof, to forfeit and pay to NALCO such sums
of money as stipulated in conditions contained in Tender Documents. We understand that NALCO
is not bound to accept the lowest or any Tenders received and NALCO reserves the right to reject
any or all tender without any liability.

This Tender together with written “Acceptance” thereof, shall constitute a binding CONTRACT
between NALCO and us, till a formal contract is executed.

Date day of Signature

(NAME IN BLOCK LETTERS)
(To be signed by authorized person.)

(Seal of the Company)
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ANNEXURE-C2

MANDATORY INFORMATION OF THE BIDDER

All Fields are Mandatory. Enclose Certificate/documentary evidence for fields marked with *.
AULhOTIZEd STgNatOry *. ..ottt et e et et
Legal Name of Firm as per P AN . .. o e e e
Trade Name of Firm as per G ST . ... i e e e e e
Postal address of the firm: ... e
House No. / Plot No ettt eeteeteetedeeteeteeeeeeeeiieeeeeteeteateeeteateraeaararaanas
Street Name ettt eeeereeeeeeeeeeeedeeteeteeeeeeeeeteiteeeteateataraareataaeaaans
031 2 | D311 T AP
State: cooviiiiiiiiiea. Pin Code : ................. (076100517 2 SN
* GeM Portal Login ID: ....ciuiiiiiiiiiiiiiiiiiieiiei e eieeieteeeeeseaienensencnsessncnsnanes
Phone No. & oo, Mobile No. * oo
Valid Email TD. & .ottt e e e e e e e ae e e eaaaaaaas
Gender : Male/ Female/ Other | e
Category : General / SC /ST | et
Type * Micro / Small/ Medium / Ancilary Micro/Small/Medium........... Ancilary...Yes/No
EPF No. & e, ESINO. © o
P AN N & ot e it e e ettt et et e te et e et e e e et aeeeareaaaaaaaan
L€ I\ AN T PP
Bank Name *..............coooiiiiiiinnn... Br.Name...........ccoooeiiiiinn. Br.Place...........ccoooiiiiiil.
Bank A/c No (enclose cancelled cheque)*........................ol . IFSCode.....oovvviiiiiiiiea,

Date: (Signature and official seal of the Proprietor / Authorized Person)
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ANNEXURE-C3

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS
In case of no deviation please write 'No Deviation' in the space below:

Sl. | Reference of Tender Document Subject Deviation / Exception
No | Page No. | Clause No. | Para No.

Signature & Seal of bidder.
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ANNEXURE-C4
- DECLARATION BY THE BIDDER :-
I representing the bidder, do declare on behalf of the

firm as hereunder :

* That, I am the PROPRIETOR of the bidder’s firm. I undertake to submit proof of ownership as
and when demanded by NALCO.
OR
That I am the authorized signatory to the tender documents holding valid Power of attorney.
Certified copy of the valid power of Attorney is enclosed with the offer.
NOTE: Strike out whichever is not applicable.

*

(a) That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders
participating in this tender;

)] That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs /
GOVT of India/ State Govts/ Quasi Govt. organizations.

() That, we are not in any arbitration/legal cases with NALCO and no cases are pending in court
of law.
(d) That, the proprietor/partners/directors/ employees of the firm have never been a part of any

blacklisted/debarred/banned firms or company in any unit of NALCO/Other PSUs / GOVT of
India/ State Govts/ Quasi Govt. organizations.

(e) That, we have never been prosecuted by any statutory authority

) That, any change in the constitution of the firm shall be made with prior clearance from
NALCO.

(2) That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents
including GCC and our offer fully comply with the requirements spelt out in the tender
documents.

(h) We undertake to abide by and comply with all the safety and environmental regulations in force
in NALCO during the execution of work.

@) We undertake to abide by and comply with all the applicable provisions of laws governing
contract workers engaged by you for this work.

G We undertake to receive payment through E-payment mode.

(k) The Annexure-19 and Annexure-20 regarding relatives working in NALCO are filled up and
enclosed.

Q) The Annexure-C8 regarding present / concurrent commitment of the tenderer are also properly

filled up and enclosed (Applicable for Capital Contracts only).

(m) That we have quoted the rates in figures as well as words.

(n) We undertake that we do not have any unauthorized structure / construction inside Nalco-nagar
Township or Plant. We also undertake to remove any / all such structures, if detected by Nalco
later on in compliance of GCC terms and conditions.

(0) We declare that all supporting documents of the offer submitted are attested by a Gazetted

officer / Notary public.

(p) I/we declare that the document down loaded by me/my company is/are not tampered in any
form.

(@ We under take that my workers shall use electronic Punch cards at the Plant gates at the time

of entry and exit if introduced by NALCO. Failing which he shall not be allowed into the Plant.

() That I have submitted EMD in absence of which my bid will be rejected.

I further declare that all above statements are true. If at any time during pre-ordering/post ordering
stage of the contract, it is found otherwise, action as deemed fit by NALCO including ‘rejection of my
offer”/ ‘banning/blacklisting’ me/my firm / my company etc. may be taken. The same will be binding on
me / firm / company represented by me. I also hear by authorize and request any bank, person, firm,
corporation, Govt. Officers etc. to furnish pertinent information as deemed necessary and as requested
by Nalco to verify this statement or regarding my/our competency and general reputation.

Date: Signature Authorized Person With seal
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ANNEXURE-C5

Undertaking on Downloaded tender documents

We here by confirm that, we have downloaded the complete set of tender
documents along with the set of enclosures hosted in GeM website,

www.gem.gov.in. We confirm that the bid document has not been edited or

modified by us and all pages have been submitted. It is confirmed that we have
quoted as per the original NIT unless otherwise specifically mentioned as deviation
in the deviation sheet.

Suppression of this information in any form if detected at any stage will be
disqualification and will lead to rejection of the offer or termination of the contract

as the case may be.

Date: Signature Authorized Person With seal



et AN NALCO

TENDER No.:
CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH

POND & LSP INSIDE CPP

Page 79 of 124

PQC — Technical

ANNEXURE-C6

Detailed Work Order and Execution Statistics

Sl. | W.0 | Work description W.O Period. W.O value Final Executed | Completion Page Ref.
No. | no (From Dt -=----- (In Rs.) Value (inRs.) | date. for
To dt-=--==--=--- ) attachmen
t.
1 2 3 4 5 6 7 8

Signature of the Bidder
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ANNEXURE-C7
(This is an Optional / Indivative Format)

PQC — Financial
Details of Turnover / Net worth

NAME OF TENDERER

(A) - TURNOVER (Profit & Loss Account)

S1 No Financial Year Turnover in Rs Lakh Document placed at Page
No & File No

1 Last year

2 1st Previous Year to Last Year

3 2nd Previous Year to Last Year

(B) - NETWORTH (Balance sheet)

S1 No Financial Year Mention whether Networth | Document placed at Page
is Positive/Negative No & File No
1 Last year Positive/Negative

Signature & Seal of bidder.

Countersigned by Chartered Accountant / Statutory Auditor.



Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF

et AN NALCO

CPP-SMELTER, INTAKE PUMP HOUSE, ASH

TENDER No.: POND & LSP INSIDE CPP

CPP/T&C/GeM-148/MC-5415/NIT/2025/329

ANNEXURE-CS8

DETAILS OF PRESENT / CONCURRENT COMMITMENTS OF THE

TENDERER (APPLICABLE FOR CAPITAL CONTRACTS ONLY)
ASON ........ [ieree... Leveseanse *)
(Last day of Month Previous to Due Date of submission / extended tender submission date)

Name of Work: (*) ........
Tender Reference No.:(*) ........

I/'We

, age years, son of do hereby solemnly

affirm and declare as follows for on behalf of Firm

Sl
No.

Work
Order No.

Description of work

WO Page
No. in the
offer

Value of
contract

Date of
commen
cement
of work

Scheduled
Completion
Date

Completion
in % as on
date

Expected /
Amended
date of
completion

Remarks

8

9

10

1 2 3 4 5 6 7

10.

It is certified that the above particulars furnished are true and correct. If any information given is found
to be misleading at a later date NALCO will have the authority to take necessary action as per provision
of the contract and as per laid down procedure of the Company.

Signature of the bidder

Name of the Bidder

Company Seal




et AN NALCO

TENDER No.:

CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH
POND & LSP INSIDE CPP

Page 82 of 124

TAX INVOICE

[See Rule 46 of the Central Goods and Services Tax Rules, 2017/

Details of Supplier

ORIGINAL FOR RECIPIENT

Name DUPLICATE FOR SUPPLIER OF SERVICE
Address Date

Inv Serial No.
GSTIN/Unique ID Service PO Ref. :

Details of Recipient

Details of Consignee (Shipped to)

ANNEXURE-C9

(Billed to)
Name Name
Address Address of delivery
State State
State Code State Code
GSTIN/Unique ID GSTIN/Unique ID
Place of supply:
Name of State:
Descriptio Taxa SGST
Sr. | nof Goods| HSN Code / Rate Discou | ble CGST | /UTGST IGST CESS
No. | /Services SAC Qty.  [Unit | (peritem)| Total | nt Value| Rate| Amt | Rate [Amt | Rate| Amt | Rate | Amt

Freight
Insurance
Packing and Forwarding Charges

Total Invoice Value (In figure)
Total Invoice Value (In Words)
IAmount of Tax subject to Reverse Charges

E.&.O.E

Electronic Reference Number

Note:

Name of the Signatory

Designation / Status

Signature

1. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) of NALCO.
2.In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR

SUPPLIER".

3. The tax invoice can be signed with digital signature also.

4. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the
recipient and the address of delivery, along with the name of the State and its code shall be recorded in the invoice if he requests
for the same.

5. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated
invoice at the end of a month for supplies covered under section 9(4), the aggregate value of such supplies exceeds rupees five
thousand in a day from any or all the suppliers.
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ANNEXURE-C10
Bank MANDATE FORM for e-payment
(To be submitted in Duplicate)
To
National Aluminium Company Limited
Nalco Nagar — 759145, Dist.-Angul, Orissa.

Dear Sir,
Sub. - Authorization for release of payment due from NALCO.......................... through
e-mode facilities of RTGS/NEFT/Internet Banking.
Refer Order No. ..o e, Date..cooeviviiininininnannn.
And/ or Tender/ Enquiry/ Letter NO....c..vvviieiiiiiiiiiieiieneenennes Date..cvevevinennnnn,
(Please fill in the information in CAPITAL LETTER PLEASE tick wherever it is applicable)
1. Name of the Party & .o e e aaas
2. Address of the Party @ c.eiieieii i e e
DO e, Pin Code ...ovnvvviniininennen.
E-mail ID © .o,
Permanent Account Number. @ ....ccovvviviiiiiiiiiiiiiiinnne,
3. Particulars of Bank
Bank Name Branch name
Branch Place Branch City
Pin Code Branch Code | ‘ | ‘ | ‘
MICR.
No.
Account type Savings: Current: Cash Credit:

Account No.(as appearing in the Cheque Book). | ‘ | | | ‘ | ‘ ‘ ‘ | | ‘ | | | ‘

( 9 digits code number appearing on the MICR band of the cheque supplied by the Bank. Please
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name &
code and Account number )

IFSC Code. | | | | | | | | | | |

4. Date from which the mandate should be effective:

I hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information, I shall not hold National
Aluminium Company Limited responsible. I also undertake to advise any change in the particulars of
my account to facilitate updation of records for purpose of credit of amount through Internet / RTGS /
NEFT.

Place:
Date: Signature of the Party / Authorized Signatory

Certified that particulars furnished above are correct as per our record.

Bank’s Stamp:
Date:
(Signature of the Authorized Official from the Banks)

N.B.: 1) RTGS/NEFT charges if any, is to borne by the party.
2) One cancelled cheque of the concerned bank with signature & stamp of the bidder is to be attached with
the bank mandate form.
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ANNEXURE-C11
INDEMINTY BOND AGAINST FREE ISSUE MATERIAL TO SELLER/CONTRACTORS

WHERAS National Aluminium Company Limited (here in after referred to as “THE OWNER”)
which expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at “NALCO BHAWAN, P/1,NAYAPALLI, BHUBANESWAR-13,
Orissa” has entered into a Contract with M/s placed a Telex of

intent (here in after referred to as the “Contractor their legal representatives,

successors and assigns”)

On the terms and conditions as set out interalia, in the owner’s Contract No.
................................ /WOI............, Datet......................and various documents forming part thereof
herein after collectively referred to as the “Said Contract” which expression shall include all amendments,
modification and/or verification thereto.

AND WHERAS:

1) The owner subject to availability has agreed to supply to the contractor raw materials for the purpose
of execution of the said contract by the “Contractor” (the raw materials to be supplied by the owner to
the contractor herein after for the sake of brevity referred to as the “said materials”) and pending
execution by the “Contractor” of the said contract incorporating the said materials. The said materials
shall be under the custody and charge of the contractor and shall be kept, stored, altered, worked
upon and/or fabricated at the sole risk and expense of the contract.

ii) As a pre-condition to the supply of the said materials by the owner to the “contractor”, the owner has
required the contractor to furnish to the owner an Indemnity Bond in the manner and upon terms and
conditions herein after indicated.

NOW, THEREOF, in consideration of the promises aforesaid the contractor hereby irrevocably and
unconditionally undertakes to indemnity and kept indemnified the owner from and against all loss,
damage and destruction (inclusive but not limited to any or all lose of damage or destruction to or of the
said materials or any item or part thereof by theft, pilferage, fire flood, storm, tempest, lightening,
explosion, storage, chemical or physical action or reaction, bending, warping, exposure, resting, faulty,
workmanship, faulty fabrication or faulty method or technique of fabrication, strike, riot, civil commotion
or other act or omission or commission whatsoever within or beyond the control of the contractor, misuse
an misappropriation (inclusive but not limited to misuse or misappropriation by the contractor and the
contractor’s servants and/or agents).

Whatsoever to or of in the said , materials or any part of item thereof from the date that the same or
relative part of the item thereof or complete fabricated work(s) incorporating the said materials and
undertake to pay to the owner forthwith on demand in writing with protest or demure the value AS
SPECIFIED BY THE OWNER of the said materials or item or part thereof ,lost damage, destroyed,
misused and /or misappropriated, as the case may be, TOGETHER WITH the owner’s cost and expense
(inclusive of but not limited to handling, transportation, cartage, freight, packing and inspection

cost/expenses) upto and aggregate limited or (Rupees
only ) or ay penal recovery in respect of the same in the terms of the contract

and the contractor hereby agree with the owner that:-
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1) The indemnity/undertaking shall be continuing Indemnity/undertaking shall remain valid and

ii)

irrevocable for all claims, of the owner arising hereunder up to and until the midnight of
HOWEVER, if the contract for which this indemnity/undertaking is given is not

completed by this date, the *contractor hereby agree to extend the Indemnity/undertaking till time as

required to fulfill the contract.

This Indemnity/undertaking shall not be determined or change of constitution or insolvency of the *

contractor but shall be in all respects and for all purpose be binding and operative until payment of all
money payable the owner in terms thereof.

iii) The mere statement of allegation made by or on behalf of the owner in any notice or demand or other

writing addressed to the * contractor as to any of the said materials or item or part thereof having
been lost, damaged, destroyed, misused, or misappropriate while in the custody of the contractor
and/or prior to the completion of the completion of the completed fabricated work(s) and delivery to job
site thereof incorporating the said materials shall be conclusive of the fact of the said materials or
item or part thereof having being supplied to the contractor and/or the loss, damaged, destruction,
misused, or misappropriate thereof as the case may be, while in the custody of the contractor and/or
prior to the completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessary of the part of the owner to produce any
documentary proof or other evidence whatsoever in contract in support of this.

iv) The amount sated in any notice of the demand addressed by the owner to the contractor as to the

value of such said materials lost, damaged destroyed, misused or misappropriated, inclusive relative
to the cost and expenses incurred by the owner in connection therewith shall be conclusive of the
value of such said materials and the said cost and expense as also of the amount liable to be paid to be
paid to the owner.

This Indemnity Bond is supplemental and not in super session of the contractual conditions.

The undersigned as full power to execute this Indemnity Bond on behalf of the contractor under the power
delegated by the Board of directors of vide its Board
resolution dated copy of which placed at Annexure-“A’

SIGNED BY COMPETENT AUTHORITY

Place:- CPP, NALCO,ANGUL
DATE:-
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ANNEXURE-C12

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having
its Unit/Office at ......ccccooeeeiiiiiiiiiiiiieeeeeee, (UNIT/OFFICE ADDRESS ISSUING THE TENDER)
(hereinafter called “The Company” which expression shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has issued Tender paper vide its Tender
NOuuiiieeeeiee e, Aburirieiieeeeiinees 103 U (hereinafter called “the said tender”)
£0 M/S. weviieneiieieeeieeeieei (hereinafter called the said Tenderer(s)” which expression shall unless
repugnant to the subject or context includes their legal representatives, successors and assigns and
as per terms and conditions of the said tender, the tenderer shall submit a Bank Guarantee for °
................ (Rupees .................only) towards earnest money in lieu of cash.

WE . Bank having its branch office at .................... do hereby undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Company stating that in the opinion of the company which is final and binding, the amount claimed
is due because of any withdrawal of the tender or any material alteration to the tender after the
opening of the tender by way of any loss or damage caused to or would be caused or suffered by the
Company by reason of any breach by the said tenderers(s) of any of the terms and conditions
contained in the said tender or failure to accept the Letter of Intent Agreement or that the amount
covered under this Guarantee is forfeited. Any such demand made on the Bank by the Company shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding ' .........
(Rupees......c.cueevunnene. only).

We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the tenderer(s) in any suit or proceeding pending before any office, court or
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependent or conditional on the Company proceeding against
the tenderer.

The guarantee herein contained shall not be determined or affected or suspended by the liquidation
or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in
all respect and for all purposes be binding and operative until payment of all money due or liabilities
under the said contract(s)/ Order(s) are fulfilled.

WE ... Bank Ltd. further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the finalization of the said tender and that
it shall continue to be enforceable till the said tender is finally decided and order placed on the
successful tenderer(s) and or till all the dues of the company under or by virtue of the said tender
have been fully paid and its claims satisfied or discharged or till a duly authorised officer of the
company certifies that the terms and conditions of the said tender have been fully and properly
carried out by the said tenderer(s) and accordingly discharges the guarantee.

That the Company will have full liberty without reference to us and without affecting this guarantee
to postpone for any time or from time to time. The exercise of any of the power of the Company under
the tender.

Notwithstanding anything contained herein before, our liability shall not exceed Rs.............c.......
(RUPEES..ucvnieniinieineiieinennen, only) and shall remain in force till................. Unless a demand or claim
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CPP-SMELTER, INTAKE PUMP HOUSE, ASH

under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

We.oioiiiiiiienns Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee

renewed from time to time on the request of Tenderer(s).

9. We Bank further agree that this Guarantee shall be invocable at our place of
business at (Bank Name), (Branch

Name and address of the branch), Bhubaneswar , Odisha-751 .

Corporate Seal of the Bank By its constitutional Attorney
Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name-------=-=-=-====-=-=--

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary NATIONAL ALUMINIUM CO LTD CPP

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589

IFSC Code SBIN0008279

Address of Bank:  AT/P.O — Kandsar,P.S - Nalco Nagar,Dist — Angul ,ODISHA,,Pin - 759145
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ANNEXURE-C13
CONTRACT CUM PERFORMANCE BANK GUARANTEE BY SELLER/ CONTRACTOR.

(To be executed on non-judicial stamped paper of appropriate value)

1. WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its

Unit/Office at .................. (UNIT/OFFICE ADDRESS WHERE THE WORK IS EXECUTED)
(hereinafter referred to as “The Company” which expressions shall unless repugnant to the subject or
context includes its legal representatives, successors and assigns) has entered into a contract with
M/S. ceeeiiieiie e, has placed a purchase order on M/S......cceoevvviviininennnnnn.. ( hereinafter
referred to as “Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) for
.................................. (work/assignment description) on the terms and conditions as set out inter
alia, in the Company’s contract No./ P.O. No. .............. dated ............ and various documents forming
part thereof hereinafter referred to as the “said contract” which expression include all amendments,
modifications and/ or variations thereto and whereas the Contractor(s)/Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including any parts executed through
any other agencies/subcontractors.

AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall
furnish to the Company a Bank Guarantee from a bank for ....% (.......... percent) of the total value of
the “said contract” against due and faithful performance of the “said contract” including defect liability
obligations and the performance guarantee obligations of the contractor(s)/seller(s) for execution/
supplies made under the “said contract.”

WE Bank, having its branch office at .................... , IFS Code................
and Branch Mail ID................oooiiiiii e, do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from the
Company stating that in the opinion of the Company, which is final & binding, the amount claimed is
due by reason of default made by the Contractor(s)/Seller(s) in performing any of the terms &
conditions of the said Contract including defect liability obligations, in fulfilling the performance
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by
reason of any breach by the said Contractor(s)/Seller(s) of any of the terms & conditions of the
contract. Any such demand made on the Bank by the Company shall be conclusive as regards the
amount due and payable by the Bank under this guarantee. However our liability under this
guarantee shall be restricted to ™ .............. (Rupees.....cccuveeueeuneeunnnnnns only).

We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependent or conditional on the Company proceeding against
the Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but
shall in all respect and for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s)/Order(s) are fulfilled.
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We v, Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
authorised officer of the Company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly
discharges the guarantee.

We oovinnnn. Bank further agree with the Company that the company shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said
Contractor(s)/Seller(s) or for any forbearance, act or omission on the part of the Company or any
indulgence by the Company to the said Contractor(s)/Seller(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have affect of so
relieving us.

Notwithstanding anything contained herein before, our liability shall not exceed
RSeoviiniinnnnn, (Rupees............ only) and shall remain in force till.......... Unless a demand or claim
under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

We. oo, Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/Sellers(s).

W Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, .............ccocoiiiiiiiiiiiiiiiinin, (Bank), Branch office at..............................l ,
IFS Code........oovvnnnnn... With Address.......oooviiiii , PIN 75................. ,
having Branch Mail Id..................o e,

Date.......... e, Bank
Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name-----------------------

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code : SBIN0008279
Address of Bank : AT/P.O — Kandsar,P.S - Nalco Nagar, Dist — Angul ,ODISHA,, Pin - 759145
Mail id 1 sb1.08279@sbi.co.in
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ANNEXURE-C14
BANK GUARANTEE FOR PERFORMANCE SECURITY / SECURITY DEPOSIT

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

In consideration of National Aluminium Company Limited (A Government of India Enterprise),
having its UNIT/Office at (UNIT/OFFICE ADDRESS WHERE THE WORK IS
EXECUTED) (hereinafter called “ The Company” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to exempt
MIS. wereeeiieeeiie e, (Hereinafter called “the said Contractor(s)/ Seller(s)”), which expression
shall unless repugnant to the subject or context includes their legal representatives, successors and
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ...................
o | (o) SN (work/assignment description) of Performance Security for the
due fulfillment by the said contractor(s)/seller(s) of the terms and conditions contained in the said
Contract(s)/Order(s), on production of Bank Guarantee for ~. .................. (RUPEES cevvvveeienneinnennnn.
........................................... only).

WE Bank, having its branch office at .................... , IFS Code................
and Branch Mail ID................oooiiiii e, do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Company stating that in the opinion of the company which is final and binding, the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the Company by reason of
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said
contract(s)/orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this
guarantee is forfeited. Any such demand made on the Bank by the Company shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding “.........cee..

We undertake to pay to the Company any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be valid discharge of our liability for payment there
under. Our liability to pay is not dependent or conditional on the Company proceeding against the
Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but
shall in all respect and for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s)/ Order(s) are fulfilled.

We v, Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
Authorised officer of the company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and
accordingly discharges the guarantee.
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6. We ..cooveninennns Bank further agree with the Company that the company shall have the fullest liberty

without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved
from our liability by reason of any such variations, or extension being granted to the said Contractor
(s)/ Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by
the Company to the said Contractor(s)/Seller(s) or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
RSeuiiiiiiiiiiiinn, (RUPEES..cevnieneeeineeiieeinnn, only) and shall remain in force till................. Unless
a demand or claim under this Guarantee is made on us within three months from the date of expiry,
we shall be discharged from all the liabilities under this guarantee.

8 We.iiiiiiiiiiennen, Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/ Sellers(s).

9. We i Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, .......c.cccoceeiiiiiiiiiiiinininnn.. (Bank), Branch office at.......c.covevvenienveniennnne.. ,
IFS Code.....vvvvvvnninnnnnn. WIth Address..c.oviiieiiiiiiiiiiiiieiieieaneens , PIN 75..ccccviinnnnn... , having
Branch Mail Id......cccooiiiiiiiiiiiii e,

Date.......... ., Bank

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code
Details of Persons Issuing the BG:

Name-----------------------

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note:2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code : SBIN0008279
Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist — Angul ,ODISHA, Pin - 759145
Mail id 1 sb1.08279@sbi.co.in
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ANNEXURE-C15
BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS / EQUIPMENTS TAKEN OUTSIDE THE PLANT
(To be executed on Non-judicial stamp paper or appropriate value)

GUARANTEE NO..........ceeneenee. DATE ‘...cooeiiiiiinns

1. WHEREAS National Aluminium Company Limited (hereinafter referred to as "the
Company") which expression shall unless repugnant to the context includes their legal
representatives, successors and assigns having their registered office at NALCO BHAWAN,
P/1, NAYAPALLI, BHUBANESWAR-751 061, Odisha, and their Branch Unit/office at

(UNIT/OFFICE ADDRESS), has entered into a Contract with M/s

(hereinafter referred to as the Contractor which expression shall

unless repugnant to the context include their legal representatives, successors and assigns for

the work of on the terms and conditions
as set out, inter-alias, in the Company’s Contract No. dated:

and various documents forming part thereof hereinafter collectively referred to as
the "said contract" which expression shall include all amendments, modifications and/or
variations thereto.

AND WHEREAS one of the conditions of the said contract is that the Company has agreed to
supply to the contractor raw-materials (hereinafter referred to as the "said materials") for the
purpose of execution by the contractor of the said contract and pending execution by the
contractor of the said contract incorporating the said materials, the said materials shall be under
the custody and charge of the contractor and shall be kept, stored, altered, worked upon and/or
fabricated at the sole risk and expense of the Contractor.

2. AND WHEREAS the Company has asked the contractor for adequate security for the said
materials to be supplied to the contractor under the contract.

3. AND WHEREAS at the request of the contractor the Company has agreed to accept a bank
guarantee from with Registered Office at
(hereinafter referred to as "the surety").

4. NOW THIS GUARANTEE WITNESSETH that in consideration of the Company having at the

request of contractor agreed to accept a Bank Guarantee of the Surety amounting to
) (Rupees only) in respect of the said
materials against any and all loss, damage, destruction (inclusive of but not limited to any and all
loss or damage or destruction to or of the said materials or any item or part thereof by theft,
pilferage, fire, explosion, storage, chemical or physical action or reaction, bending, wrapping
exposure, rusting, faulty workmanship, faulty methods or technique of fabrication, or other act of
omission or commission whatsoever within the control of the contractor, misuse or
misappropriation by the contractor and the contractor's servant and/or agents whatsoever to or of
in the said materials or any part of items thereof from the date the said materials was supplied
to the contractor upto and until the date of return to the Company of the said materials or
relative part of item thereof or completed fabricated work(s) incorporating the said materials, the
surety shall indemnify and pay, without protest or demur and without recourse to the contractor,
the Company upto and not exceeding altogether a sum of ° (Rupees
only) on demand by the Company. The decision of
the Company as to any loss, damage, destruction, misuse and misappropriation under the terms
and conditions of this guarantee shall be final and binding on the Surety.
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5. THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said

10.

materials have been returned to the Company asper terms of the said contract and
intimation thereof being given by the Company to the surety on the aggregate amount payable
hereunder has been paid by the surety to the Company, whichever is earlier.

Notwithstanding anything stated above, the liability of the surety under the guarantee is
restricted to ° (Rupees only) and this guarantee will remain
in force upto in the first instance. However, if the contractor's obligations
under this guarantee is not completed or fully performed within this period, the surety hereby
agrees to further extend the guarantee till such time as is required to fulfill such obligations.

We have the power to issue this guarantee in your favour under memorandum and Articles of
Association and the undersigned has full power to do so under the power of Attorney dated
granted to him by the Bank.

Unless a claim made on us within three months from the date of expiry, i.e.,
all our rights under the said guarantee shall be forfeited and we shall be relieved, and
discharged from all liabilities there under.

WeE oo Bank, having its branch office at ........................ ,IFSCode....vvvevveennn.
and branch Mail ID.................oo . lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time at the request of Consultant.

W Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, ... (Bank), Branch office
Al , IFS Code.....oovvvvvvvnn . with
AdAress. ..o, , PIN 75................ , having Branch Mail

IFSC Code:...uvvivininininenen.. By its constitutional Attorney

Corpo

Details

Addres

rate Seal of the Bank

Signature of duly Authorised person

On behalf of the Bank With seal & signature code
of Persons Issuing the BG:

s for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1
Note: 2

: BGs to be furnished from any of the approved banks of NALCO.
: BG confirmation must be sent to our Banker through SFMS with the followings details :

Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar (Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 000000106579081 14(Smelter) IFSC Code : SBIN0008279

Addres

s of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist - Angul , ODISHA, Pin - 759145

Mail 1d : sb1.08279@sbi.co.in
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ANNEXURE-C16
BANK GUARANTEE FOR ADVANCE PAYMENT

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

In consideration of National Aluminium Company Limited (A Government of India Enterprise),

having its Unit/Office at (UNIT/OFFICE ADDRESS WHERE THE WORK IS

EXECUTED) (hereinafter called “The Company” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to make an
advance payment of Rs............ (RUpees.....oeevvneevnenennnn. only) to M/S. cevvvnvieniineiinnnnn.n, (hereinafter
called “the said Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) from the demand, terms and
conditions of Contract/Order No........ dated. ...... for vovveiiiii (work/assignment description)
on production of a bank guarantee equivalent to 110% of the advance payment indicated above.

We o, Bank having its branch office at ........ do hereby agree and undertake to
pay the amount due and payable under this guarantee without any demur, merely on a demand from
the Company stating that in the opinion of the Company which is final and binding, the amount
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Company
by reason of non-payment/adjustment of any part of the said advance or any dues to the company or
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said
contract(s)/orders(s) or by reasons of the Contractor(s)/Seller(s) failure to perform the said
Contract(s)/Order(s). Any such demand made on the Bank by the Company shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding Rs.....c.ccvevenn..
(Rupees......c.oeevunnnne. only).

We undertake to pay to the Company any money so demanded not withstanding any claim dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependable or conditional on the Company proceeding against
the Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all
respect and for all purposes be binding and operative until payment of all money due or liabilities
under the said contract(s)/order(s) are fulfilled.

We v, Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and
that it shall continue to be enforceable till all the dues of the Company under or by virtue of the said

Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
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authorized officer of the Company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said Contractor(s)/Seller(s) and

accordingly discharges this guarantee.

That the Company/Company will have fully liberty without reference to us and without affecting this
guarantee to postpone for any time or from time to time the exercise of any of the power of the
Company under the Contract(s)/Order(s).

Notwithstanding anything contained herein before, our liability shall not exceed Rs......................
(RUPEES..ucvnienienieineieeinennen, only) and shall remain in force till................. Unless a demand or claim
under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

We. oo, Bank, lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the Company in writing. We further undertake to keep this Guarantee

renewed from time to time on the request of the Contractor(s)/Seller(s).

9. We i Bank further agree that this Guarantee shall be invocable at

Angul / Bhubaneswar, .........ccccvvvieininnnns..

......... (Bank), Branch office at......coccovevienienvenvennnne..

IFS Code.....ccvvenvnnnnnn. With Address...c.ovviiiiiiii e , PIN 75...cccvin.... , having
Branch Mail Id......cccoviiiiiiiiii e,
Date......co. e Bank

Corporate Seal of the Bank

By its constitutional Attorney

Signature of duly Authorised person

On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Address for Correspondence: -------------
E-mail:

Telephone & Fax No.

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details:
Beneficiary : NATIONAL ALUMINIUM CO LTD CPP

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589

IFSC Code : SBIN0008279

Address of Bank : AT/P.O — Kandsar,P.S - Nalco Nagar,Dist — Angul ,ODISHA,,Pin - 759145
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ANNEXURE-C17

LIST OF STANDARDISED BANKS

I. List of PSU Banks

Sl Name of the Bank Sl Name of the Bank
No. No.
1. Allahabad Bank 11. Indian Bank
2. Andhra bank 12. Oriental Bank of Commerce
3. Bank of Boroda 13. Punjab and Sind Bank
4. Bank of India 14. Punjab National Bank
5. Bank of Maharashtra 15. State Bank of India
6 Canara bank 16 Syndicate Bank
7. Central bank of India 17. UCO Bank
8. Corporation Bank 18. Union Bank of India
9. Dena Bank 19. Vijaya Bank
10. IDBI Bank
II. List of Private Banks
Sl Name of the Bank Sl Name of the Bank
No. No.
1 HDFC Bank 9 The South Indian Bank Ltd.
2 ICICI Bank 10 The Karur Vysya Bank Ltd.
3 Axis Bank 11 The Karnataka Bank Ltd.
4 Kotak Mahindra Bank Ltd. 12 IDFC Bank
5 YES Bank 13 RBL Bank
6 IndusInd Bank 14 The Lakshmi Vilas Bank Ltd.
7 The Federal Bank Ltd. 15 Tamilnadu Mercantile Bank Ltd.
8 The Jammu & Kasmir Bank Ltd. 16 City Union Bank Ltd.
ITI. List of Foreign Banks
Sl. Name of the Bank BIC Sl. Name of the Bank BIC
No. No.
1 | Abu Dhabi Commercial Bank ADCB AE AA 19 | KEB Hana Bank KOEX KR SE
Ltd.
2 | Australia & New Zealand ANZB AU 3M 20 | Krung Thai Bank Public KRTH TH BK
Banking Group Limited Company Ltd.
3 | Bank Of America NA BOFA US 3N 21 | Mashregbank PSC BOML AE AD
4 Bank of Bahrain and Kuwait BBKU BH BM 22 | Mizuho Bank Ltd. MHCB JP JT
B.S.C.
5 | Bank of Ceylon BCEY LK LX 23 | National Australia Bank Ltd. NATA AU 33
6 | Barclays Bank PLC BARC BG 22 24 | Sberbank SABR RU MM
7 | BNP Paribas BNPA FR PP 25 | Shinhan Bank SHBK KR SE
8 | Citibank N.A. CITI US 33 26 | Societe Generale SOGE FR PP
9 Commonwealth Bank of CTBA AU 2S 27 | Sonali Bank Ltd. BSON BD DH
Australia
10 | Credit Agricole Corporate & BSUI FR PP 28 | Standard Chartered Bank SCBL GB 2L
Investment Bank
11 | Credit Suisse AG CRES CH ZZ 29 | Sumitomo Mitsui Banking SMBC JP JT
Corporation
12 | DBS Bank Ltd. DBSS SG SG 30 | The Bank of Nova Scotia NOSC CATT
13 | Deutsche Bank AG DEUT DE FF 31 | The Bank of Tokyo-Mitsubishi BOTK JP JT
UFJ, Ltd.
14 | Doha Bank DOHB QA QA 32 | The Hongkong & Shanghai HSBC HK HH
Banking Corp. Ltd.
15 | FirstRand Bank Ltd. FIRN ZA JJ 33 | The Royal Bank of Scotland PLC RBOS GB 2L
16 | Industrial Bank of Korea IBKO KR SE 34 | United Overseas Bank Ltd. UOVB SG SG
17 | Industrial & Commercial Bank ICBK CN BJ 35 | Westpac Banking Corporation WPAC AU 2F
of China Limited
18 | JP Morgan Chase Bank CHAS US 33 36 | Woori Bank HVBK KR SE




et AN NALCO

TENDER No.:

CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH
POND & LSP INSIDE CPP

Page 97 of 124

SAC CODES for Services & HSN code for supply

ANNEXURE-C18

S1. No vendor code

Service PO No.
&Supply

Supply/Service Description

Service Accounting Code
(SAQ) (6 DIGIT) & HSN
code (6 digit)

996911
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ANNEXURE-C19
NATIONAL ALUMINIUM COMPANY LIMITED

CAPTIVE POWER PLANT DIVISION

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING ANNEXURES ARE MUST, WITHOUT
WHICH THE OFFER IS LIABLE FOR REJECTION.

The tenderer shall carefully study the list of directors of NALCO from the website written below

https://nalcoindia.com/company/nalco-leadership/board-of-directors/

and state “Yes” or “No” to questions given below:

S1.No. Description Write “Yes” or “No”
1. Whether the tenderer is a relative of any of the directors of
NALCO?

2. If the tenderer is a firm, any of NALCO Directors or any of
their relatives is a partner in the tender’s firm?
3. If the tenderer is a Company Registered under Company’s Act

1956, whether any of NALCO’s Directors is a member of
Director of the Company?

Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship
of the tender / partner / member / Director as the case may be.

Sl1. No. Name Relationship

SIGNATURE OF THE TENDERER
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ANNEXURE-C20

Important: Suppression of information shall be viewed seriously and action deemed fit would be taken
including termination of the contract.

(Strike out which is not applicable)

1. I/We hereby declare that none of my/our relative is an employee of NALCO.
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s.

S1.No. Name of the employee/ P.No. / Relationship with the employee.
Designation/Place of Posting.
1
2
3

(PLEASE ATTACH EXTRA SHEET, IF REQUIRED)

SIGNATURE OF THE TENDERER
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ANNEXURE-C21

PRE CONTRACT INTEGRITY PACT

General
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of
the month of 2025, between, on one hand, the National Aluminium Company Limited (NALCO), a

company registered under the Companies Act 1956 and a Government of India Enterprise, having its
Registered Office at NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,0disha, India (referred to as
NALCO) acting through Ms. Kirti Khaira Manager (E&I) T&C (hereinafter called the “BUYER”, which
expression shall mean and include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and Mis. represented by Shri
, Chief Executive Officer (hereinafter called the “BIDDER / Seller”

which expression shall mean and include, unless the context otherwise requires, his successors and
permitted assigns ) of the Second Part.

WHEREAS the BUYER proposes to procure OVERHAULING & MAINTENANCE OF 220KV & 33KV SWITCHYARD
& TRANSMISSION LINE OF CPP-SMELTER, INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP and the
BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership
/registered export agency, constituted in accordance with the relevant law in the matter and the BUYER
is a Company under the administrative control of the Ministry of Mines, Govt. of India.

NOW THEREFORE

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence / prejudiced dealings prior to during and subsequent to the currency of the contract to be
entered into with a view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on
public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the
contract by providing assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the BUYER will comment to prevent corruption, in any form, by its officials by
following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the
contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage

from the BIDDER, either for themselves or for any person or organisation or third party related to
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the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all
BIDDERs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to other
BIDDERs.

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a
breach.

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to
the BUYER with full and verifiable facts and the same is prima facie found to be correct by the
BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the BUYER and such a person shall be debarred from further
dealings related to the contract process. In such a case while an enquiry is being conducted by the
BUYER the proceedings under the contract would not be stalled.

Commitments of BIDDERs

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to
the following :-

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BUYER, connected directly or indirectly with the
bidding process, or to any person, organisation or third party related to the contract in exchange
for any advantage in the bidding, evaluation, contracting and implementation of the contract.

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the BUYER or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the contract or any other contract with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the contract or any other
contract with the Government.

3.3 BIDDERS shall disclose the name and address of agents and representatives and Indian BIDDERs
shall disclose their foreign principals or associates.

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other

Intermediary, in connection with this bid / contract.
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3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing
the contract, shall disclose any payments he has made, is committed to or intends to make to
officials of the BUYER or their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for such payments.

3.6 The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information provided by the BUYER as part of the business relationship, regarding
plans, technical proposals and business details, including information contained in any electronic
data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such
information is divulged.

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable fact.

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder,
either directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any
relative of an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall
be disclosed by the Bidder at the time of filing of tender.

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956.

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or
transactions, directly or indirectly, with any employee of the Buyer.

3.13 Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while
representing the matter to IEMs and shall wait for their decision in the matter.

4. Previous Transgression

4.1. The Bidder declares that no previous transgression occurred in the last three years immediately
before signing of this integrity Pact, with any other company in any country in respect of any
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any
Government Department in India that could Justify Bidder’s exclusion from the tender process.

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified

from the tender process or the contract, if already awarded, can be terminated for such reason.
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5. Sanctions for Violations :

5.1.  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its
behalf (whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take
all or any one of the following actions, wherever required: -

@) To immediately call off the pre-contract negotiations without assigning any reason or giving
any compensation to the BIDDER. However, the proceedings with the other BIDDER(s)
would continue.

(1) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance
Bond ( after the contract is signed) shall stand forfeited either fully or partially, as decided
by the BUYER and the BUYER shall not be required to assign any reason therefore.

(i1))  To immediately cancel the contract, if already signed, without giving any compensation to
the BIDDER.

(iv)  To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of
India, while in case of a BIDDER from a country other than India with interest thereon at
2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from the
BUYER in connection with any other contract for any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the BUYER,
along with interest.

(vi)  To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation /
rescission and the BUYER shall be entitled to deduct the amount so payable from the
money(s) due to the BIDDER.

(vi)) To debar the BIDDER from participating in future bidding processes of NALCO for a
minimum period of five years, which may be further extended at the discretion of the
BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent
or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1G) to (x) of this

Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of
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5.3

6.2

6.3

6.4

6.5

6.6

6.7

6.8

the Indian Penal Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.

The decision of the BUYER to the effect that a breach of the provisions of this Pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER
can approach the independent Monitor(s) appointed for the purposes of this Pact.

Independent External Monitors (IEMs):

The BUYER has a panel of Independent External Monitors (hereinafter referred to as-IEMs) for
this Pact in consultation with the Central Vigilance Commission as mentioned in NALCO’s

NIT/NALCO’s website (www.nalcoindia.com).

The task of the IEMs shall be to review independently and objectively, whether and to what extent
the parties comply with the obligations under this Pact.

The IEMs shall not be subject to instructions by representatives of the parties and perform their
functions neutrally and independently.

Both the parties accept that the IEMs have the right to access all the documents relating to the
project / procurement including minutes of meetings.

As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also
grant the TEM, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to Subcontractors. The
IEM shall be under contractual obligation to treat the information and documents of the BIDDER /
Subcontractor(s) with confidentiality.

The BUYER will provide to the IEM sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the parties. The parties will offer to the IEM the option to participate in such meetings.
The TEM will submit a written report to the designated Authority of BUYER / Secretary in the
Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER /
BIDDER and should be occasion arise, submit proposals for correcting problematic situations.
Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
IEMs shall be entitled to examine all the documents including the Books of Accounts of the
BIDDER and the BIDDER shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the

BUYER.
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9. Other Legal Actions:

10.

10.1

10.2

11.

12.

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or
criminal proceedings.

Validity:

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded. If any claim is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is discharged/
determined by CMD, NALCO.

Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall
remain valid. In this case, the parties will strive to come to an agreement to their original
intentions.

If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members

The parties hereby sign this Integrity Pact at on
For & on behalf of For & on behalf of
BUYER BIDDER

Name of the Officer: Ms Kiti Khaira
Designation: Manager (E&I) T&C
Company: CPP.NALCO,ANGUL

Official Seal

Witness Witness

sk ok skok sk skok skoke sk sk ok
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ANNEXURE-C22

BEFORE THE NOTARY PUBLIC
AFFIDAVIT

I , aged about ............ years, S/O ..iiiiiiiiiiiiiinn.n. , At , PO-
............ , Dist-..........., Pin-..................,, State: ............, Designation: ..................... of M/s.
................................................ have not been convicted by a court of Law for an offence involving
moral turpitude in relation to business dealings during the past seven years for acceptance of the
offer. I do hereby solemnly affirm and state as follows:

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDED OR
ABANDONMENT OF WORK BY THE BIDDER

1. | (a) | Is the bidder currently involved in any litigation relating to the works. Yes/No

(b) | If yes,: give details:

2. | (@) | Has the bidder or any of its constituent partners been debarred/ expelled by | Yes/No
any agency in India during the last 5 years.

(b) | If yes, give details:

3. | (@ | Has the bidder or any of its constituent partners failed to perform on any | Yes/No
contract work in India during the last 5 years.

(b) | If yes, give details:

4. | (a) | Arbitration cases pending. Yes/No
(b) | If yes, give details:
5. | (a) | Disputed incomplete works. Yes/No

(b) | If yes, give details:

6. | (@) | Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) | Yes/No
involving moral turpitude in relation to business dealings.

(b) | If yes, give details:

7. | (@) | Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) | Yes/No
involving moral turpitude in relation to business dealings.

(b) | If yes, give details:

8. | (@) | Punishments awarded under civil cases or criminal cases involving moral | Yes/No
turpitude in relation to business dealings

(b) | If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the bidder
Date:.cocevvevnininnnnn.
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ANNEXURE-C23
AGREEMENT
CONTRACT AGREEMENT FOR THE WORK OF......cuoutiiiiiiieiieieiieieeeenenenenenenensencaennns (-
................ ) DATED. ...../...../.....,(the ...th day of the month of...............of the year two thousand......)
between = M/S.iicviiiiiiiiiiiiiniiiiiiiiiciiiienieninn, in the town o) PP AT/PO-
....................................... ,DIST-..................STATE............,PIN-............. here in after called ,the

"Contractor" (which terms shall unless excluded by or repugnant to the subject or context
include its successors and permitted assignees) of the one part and the NATIONAL ALUMINIUM

COMPANY LIMITED hereinafter called the “OWNER” (Which term shall, unless excluded by or
repugnant to the subject or context include its successors and permitted assignees) of the other part.

Whereas:

(A) The owner being desirous of having provided and executed certain works mentioned enumerated or
referred to in the tender documents including Notice Inviting Tender/Letter Inviting Tender,
General Conditions, Drawings, Plans, Time schedule of Completion of jobs, and other documents
has called for Tender.

(B) The Contractor has inspected the site and surroundings of the works specified in the tender
documents and has satisfied himself by careful examination before submitting his tender as to the
nature of the surface strata, soil, subsoil and ground, the form and nature of site and local conditions,
the quantities, nature and magnitude of the work, the availability of labour and materials
necessary for the execution of work, the means of access to site, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and things referred to or implied in the tender
documents or having any connection therewith, and has considered the nature and extent of all
probable and possible situations, delays, hindrances or interferences to or with the executions and
completion of the work to be carried out under the contract, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the work
and which might have influenced him in making his tender.

(C The Notice Inviting Tender/ Letter Inviting Tender, General conditions of Contract, Special
Conditions of Contract, General Obligations, Specifications, Drawings, Plans, Time Schedule of
Completion of jobs, Letter of Acceptance of Tender and any statement of agreed variations with its
enclosures, copies for which are hereto annexed form part of this contract though separately set out
herein and are included in the expression "CONTRACT" wherever herein used.

01) SERVICE PURCHASE ORDER NO: -----s-sresesrmesrasmssasm s :

AND WHEREAS:

The owner accepted the Tender of the Contractor for the provision and the execution of the said work
at the rates stated in the schedule of quantities of works and finally approved by owner (Hereinafter
called the “Schedule of Rates') upon the terms and subject to the conditions of contract. Now this
agreement witnesses and it is hereby agreed and declared as follows:-

01. In consideration of the payment to be made to the contractor for the work to be executed by him, the
contractor hereby covenants with the owner that the contractor shall and will duly provide, execute
and complete the said works and shall do and perform all other acts and things in the contract
mentioned or described or which are to be implied there from or may be reasonably necessary, for
the completion of the said works and at the said times and in the manner subject to the terms and
conditions or stipulations mentioned in the contract.
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02. In consideration of the due provision execution and completion of the said work, the owner does
hereby agree with the contractor that the owner will pay to the contractor the respective amounts
for the work actually done by him and approved by the owner at the scheduled rates and such other
sum payable to the contractor under provision of the such contract, payment to be made at such
time and in such manner as provided for in the contract.

AND

03. In consideration of the due provisions execution and completion of the said work the contractor does
hereby agree to pay such sums as may be due to the owner for the services rendered by the owner to
the contractor such as power supply, water supply and others as set for in the said contract and
such other sums as may become payable to the owner towards the controlled items of consumables
materials or towards loss, damage to the owner's equipment, materials, construction plant and
machinery, such payments to be made at such time and in such manner as is provided in the
contract. It is specially and distinctly understood and agreed between the owner and the contractor
that the contractor shall have no right, title or interest in the site made available by the owner for
execution of the works or in the building, structure or works executed on the said site by the
contractor or in the goods, articles, materials etc. brought on the said site (Unless the same
specifically belongs to the contractor) and the contractor shall not have or deemed to have any lien
whatsoever charge for unpaid bills nor will be entitled to assume or retain possession or control of
the site or structures and the owner shall have an absolute and unfettered right to take full
possession of the site and to remove the contractor, his servants, agents and materials belonging to
the contractor and lying on the site.

The contractor shall be allowed to enter upon the site for execution of the works only as a licencee
simplicitor and shall not have any claim, right, title or interest in the site or the structure erected
thereon and the owner shall be entitled to terminate such license at any time without assigning any
reason. The materials including sand, gravel, stone, loose earth rock etc. dug up or excavated from
the said site shall unless otherwise expressly agreed under this contract, exclusively belong to the
owner and the contractor shall have no right to claim over the same and such excavations and
materials should be disposed off on account of the owner according to the instructions in writing
issued from time to time by the Engineer-in-Charge.

In witness whereof the parties have executed these presents in the day and the year first above
written.

Signed & delivered for & Signed & delivered for &
on behalf of Owner on behalf of Contractor.
(NATIONAL ALUMINIUM CO.LTD.) (IVI/S.iuiiunienrunsensunsunsunsasnssnssnssnne )
PLACE: NALCO CPP DIVISION ANGUL. PLACE:.

IN THE PRESENCE OF TWO WITNESSES.

NALCO’S WITNESS. CONTRACTOR’S WITNESS.
01) 01)
02) 02)

PLACE: NALCO, CPP
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ANNEXURE-C24
COMMERCIAL QUESTIONNAIRE

Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede the
stipulations mentioned elsewhere in their offer.

SL. NO. NALCO’S QUERY BIDDER'S REPLY/
CONFIRMATION

1.0 Confirm that your offer is valid for 04 (Four) Months from the
original date of Tender Opening / last Extended tender opening
date, if extension done (As per GeM Portal).

2.0 Confirm that Earnest Money Deposit (EMD) as per tender
stipulations have been furnished along with bid.

3.0 Confirm that the following documents are submitted with Part-I:

a) All documents as per CHECK LIST.

b) Master Index as enclosed with Bidding Document is submitted in
unpriced part duly signed and stamped on each page.

c) Compliance letter for Addendum/ Amendments as a token of
acceptance (Applicable, if issued).

4.0 Confirm that price has been submitted in a separately sealed
envelope superscribing "PRICE PART". 2 Copies (One original &
One Photo copy)

5.0 Schedule of Price

a) Price must be filled in the soft copy of the SOR furnished along
with the tender document. Please note that the format of the Excel
file including columns of Item No., Description, Unit, Quantity,
name of file or worksheet etc. are not to be edited by the tenderer.
Confirm that price part submitted is the print out of the soft copy
submitted along with the price bid.

b) Confirm that rate/ price has been quoted for all items of SOR.

c) Confirm that deviation/terms & conditions are not mentioned in
the price part. In case any terms and condition is mentioned in the
price part, the same shall be treated as null and void.

d) Confirm that correction fluid is not used in the price part. (In case
of any correction, the same shall be signed and stamped by
authorized signatory.)

6.0 Confirm your compliance to critical stipulations of bidding
document as mentioned in I'TB.
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SL. NO.

NALCO'SQUERY

BIDDER'S REPLY/
CONFIRMATION

7.0

Confirm that you have studied complete tender document including
technical and commercial part and your offer is in accordance with
the requirements of the tender document.

8.0

Confirm your compliance to total Scope of Work mentioned in the
Bidding Document.

9.0

Confirm your acceptance for ‘Scope of Supply' mentioned in the
tender document and confirm that all materials shall be supplied
as per Standards and Specification.

10.0

Confirm your acceptance for Time Schedule as mentioned in tender
document.

11.0

Confirm that your quoted price includes all taxes, duties as
applicable for this WORK in accordance with the provision of
General Conditions of Contract and Special Conditions of Contract.

12.0

Confirm that your quoted price includes all types of insurance as
per the provisions of General Conditions of Contract and Special
Conditions of Contract.

13.0

Confirm that all costs resulting from safe execution of WORK, such
as safety induction, use of protective clothing, safety glasses and
helmet, safety precaution taken during monsoon, or any other
safety measures to be undertaken by the Contractor for execution
of work are included in the quoted rates.

14.0

Confirm that adequate numbers of construction equipments, tools,
tackles etc. have been proposed which will be sufficient to complete
the work as per the time schedule.

15.0

Confirm that you have proposed adequate project/site organization
with qualified supervisory personnel having requisite experience
including personnel responsible for safety, planning, stores, QA/QC
etc.

16.0

Confirm that while submitting your price, you have taken
consideration of scope of supplies, scope of work and technical
requirement mentioned in Bidding Document.

17.0

Confirm that only exception and deviation indicated in the specific
format shall be considered and evaluated. Deviations listed at any
other places of the tender documents shall not be considered.
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SL. NO. NALCO’SQUERY BIDDER'S REPLY/
CONFIRMATION
18.0 Confirm that you have your own QA/QC programme for executing
this work.
19.0 Confirm that Bidder is not involved in any Litigation/
Arbitration/debarring/expelling, otherwise, if involved, please
furnish information about the same.
20.0 Confirm that the Bidder is not under liquidation, court receivership
or similar proceedings.
21.0 Confirm the following:
a) The planning schedule, S-curves etc., submitted by the bidder with
his Bid, are indicative and shall not be basis for extra
compensation in case actual needs are higher.
b) Detailed planning schedule developed by CONTRACTOR after
contract award may be subject to fluctuations depending upon
actual progress of the project and available work front.
c) Co-ordination and making available by Contractor of all staff,
manpower, construction equipment, tools, cranes, etc. and
materials as required for a timely completion of all WORK as per
Owner's construction and priority schedule and in accordance with
the available work front are included in the quoted rates.
22.0 Please confirm whether you need Mobilization Advance or not.
SIGNATURE OF BIDDER :
NAME OF BIDDER

COMPANY SEAL
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et ) NALCO

NATIONAL ALUMINIUM COMPANY LIMITED

(A Government of India Enterprise)

TENDER & CONTRACT DEPT., CAPTIVE POWER PLANT
Web site: www.nalcoindia.com

ANNEXURE-C25
CHECKLIST FOR BIDDER.
Following information along with the attested copy/copies of all the supporting documents as
applicable, are to be submitted in the envelope of Single part/ two-part bid (Ref cl. No-25.1 of
Annexure-Al).

Sl | Documents description For Two | For Single
No. Part Part
1. | (a) EMD Amount as per NIT specification. Yes / No Yes / No
(b) Cost of tender document, if downloaded from Internet. Yes / No NA
2. | E.P.F. Alc CODE Yes / No Yes / No
3. | E.S.I. A/e CODE Yes / No Yes / No
4. | PAN No. Yes / No Yes / No
5 E MAIL ID (Annexure-C4) Yes / No Yes / No
6 | Phone no/ Mobile no (Annexure-C4) Yes/No | Yes/No
7 PAN based GST registration No Yes/ No Yes / No
8. | GST No Yes / No Yes / No
9 Solvency Certificate from a Bank Yes / No NA
10. | Power of Attorney of the signatory / Authorized signatory nominated | Yes/No Ves /N
es/ No
by the company for the tender, if signed by other than proprietor.
11 | Proof of ownership/partnership of the firm/company attached. Yes / No NA
12. | Offer is submitted in the (a) Obtained from T&C Department, | Yes/No NA
original NIT documents (b) Downloaded from Internet Yes / No NA
13. | Deviation from the NIT terms & conditions in deviation sheet only. Yes / No NA

(Ref :-Annexure-C3)

14 | Signed declaration form by authorized signatory as per Annexure-C4 | Yes/ No Yes / No

15 | Undertaking of downloaded tender documents as per Annexure-C5 Yes / No NA

16 | Bank mandate for e-payment form as per Annexure-C10 Yes / No Yes / No
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Sl | Documents description For Two | For Single
No. Part Part
17. | Annexure-C19 & C20 regarding relatives in NALCO Yes / No Yes / No
18. | Annexure-C8 regarding details of present / concurrent commitments | Yes/ No NA
and information of the tenderer (Applicable for Capital Contracts only)
19. | Documentary evidence in support of pre-qualifying criteria of the Yes / No
NIT Yes / No NA

Work Orders listing as per (Annexure-C6)
Work Orders listing as per (Annexure-C7)

20. | Copies of audited Balance Sheet / Profit & Loss account for the last Yes / No Yes / No

three Financial Years

21. | Copy of statutory license, if applicable Yes / No Yes / No
22. | List of tools & tackles Yes / No NA
23. | All the pages of the offer including GCC are signed by the bidder Yes / No Yes / No
24. | Supporting documents are attested by Gazetted Officer / Notary Yes / No

Public Yes/ No
25. | Price Bid contains no conditions in any form Yes / No Yes / No
26. | Pre Contract Integrity Pact (Annexure-C21) Yes/No NA
27. | Preference to Make In India (Annexure-A09) Yes / No Yes/ No

28. | Compliance of Public order on Restrictions under Rule 144 (xi) of Yes / No

the General Financial Rules (Annexure-A10) Yes/No

NB:- If any of the information is not furnished, the offer of the party shall be liable for rejection and
the consideration of the offer is at the discretion of NALCO.

SIGNATURE OF TENDERER WITH SEAL
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ANNEXURE-C26
CHECK LIST FOR SUBMISSION OF OFFER

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as
called for in the tender document along with duly filled in, signed and stamped checklist with Part-I bid.

Please tick the box and ensure compliance:

1.0 Bid submission Letter as per proforma attached in bidding document.
Submitted.

2.0 Information about Bidder as per proforma attached in bidding document.
Submitted.

3.0 EMD of requisite amount is submitted in the form of DD/BG/BC from any scheduled bank as
mentioned in tender document, in separate sealed envelope marked “Earnest Money Deposit”.

Submitted in the form EMD value: Rs.

of DD/ BG

BG No. Dated Valid up to Claim period upto
DD No. Dated Drawn on Valid up to

BC No. Dated Drawn on Valid up to

4.0  Validity of Bank Guarantee towards Earnest Money Deposit enclosed with Techno-commercial
Part of your offer (Gf submitted in the form of BG) is Months from the tender
opening/Extended tender opening date. (Annexure-C12)

Yes Valid Up to
5.0  Validity of Offer is up to Months from the tender opening/Extended tender opening date.
Yes Valid Up to

6.0 Annual Turnover Details as per proforma including Audited Balance Sheets including Profit and Loss
Account Statement for the last 3 (Three) years.

Submitted. Submitted for the years:
1.

2.
3.

7.0  Fresh Solvency Certificate from your Bankers (Date of issue of this certificate should not be earlier than
one year from the date of opening of Techno-commercial Part).
Submitted. Certificate dated

From (Name of Bank)

8.0 Details of Past Experience in the proforma enclosed in the Bidding Document.

Submitted.

9.0 Details of Present / Concurrent Commitments in the proforma enclosed in the proforma enclosed in the
Bidding Document (Applicable for Capital Contracts only).

Submitted.
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10.0 List of minimum equipment proposed to be deployed for the work in the proforma enclosed in the

11.0

12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

Bidding Document.

Submitted. Ref.:

Deployment Schedule of equipment proposed for the work in the proforma enclosed in the Bidding
Document.

Submitted. Ref.

Proposed Site Organisation (as per proforma enclosed in the Bidding Document)

1) Submitted Ref.

i) Qualification and Experience of Resident Engineer/ Site-in-Charge and other key personnel
have been mentioned in the site organization chart.

Yes Ref.

iii) Number of Key Personnel under different heads have been mentioned in the Site
Organisation Chart.

Yes Ref.

iv)Site Organization Chart includes qualified and experienced Quality Control Engineer, Planning
Engineer and Safety Officer.

Yes Ref.
Deployment Schedule of Supervisory Personnel proposed for the work in the proforma enclosed in
the Bidding Document.

Submitted Ref.

Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.

Submitted. Ref.

Partnership Deed in case of partnership firm and Articles of Association in case of limited company.

Submitted.

Declaration regarding relationship with client’s Director

Submitted.

Copy of P.F & ESI code, Service Tax registration certificate:

Submitted.

An Overall Schedule, clearly indicating all important milestone of the construction activities.

Submitted. Ref.

Bid Compliance Statement (confirmation for no deviation stipulated in Bid) in the proforma
enclosed.

Submitted. Ref.
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20.0 Exception and Deviation Statement in the proforma enclosed.

Submitted.

21.0  All the documents submitted in requisite number of copies as mentioned in the Bidding Document
and are readable/legible.

Submitted. No. of copies submitted:

22.0 Original Biding Document along with blank (un-priced) copy of Price Bid/ Schedule of Rates,
corrigendum and addendum (if any).

Submitted.

23.0  All pages/ documents are stamped and signed by the authorised signatory of the bidder.

Yes.

SIGNATURE OF BIDDER:
NAME OF BIDDER:
COMPANY SEAL:




et AN NALGD

Subject: OVERHAULING & MAINTENANCE OF 220KV &

TENDER No.:
CPP/T&C/GeM-148/MC-5415/NIT/2025/329

33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH
POND & LSP INSIDE CPP
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ANNEXURE-C27

APPENDIX FOR DOCUMENTS TO BE SUBMITTED BY BIDDER

Sl Contents Page Nos.
No.
1 DD / Banker’s Cheque /MSME / NSIC / UAM to ---
2 |i)  Work Orders for technical PQC criteria | ONLY FOR OPEN to ---
with scope of work and BOQ TENDER
ii) Completion Certificate to -
iii) Amendment Copy ,if applicable to -
3 i) Balance Sheet and Profit & Loss statements of to ---
last 3 financial years (Audited by C.A)
i)  Bank Solvency of last financial year to ---
4 i) PF to ---
i)  ESI to ---
iii) PAN to ---
iv)  PAN based GSTIN to ---
V) Power of Attorney /ownership/Certificate of Incorporation to ---
vi)  Affidavit of No Litigation (Original) ONLY FOR OPEN to ---
TENDER
5 i) Forwarding Letter & Undertaking (ANNEXURE-C1 of NIT) to ---
i)  Mandatory Information of the Bidder (ANNEXURE-C2 of NIT) to ---
iii)  Exception / Deviation statement to the tender terms & conditions to ---
(ANNEXURE-C3 of NIT)
iv)  Declaration by the bidder (ANNEXURE-C4 of NIT) to ---
v) Undertaking of downloading of tender document (Annexure-C5 of NIT ) to ---
vi)  Details of Present / Concurrent Commitments of | ONLY FOR OPEN to ---
the tenderer (ANNEXURE-CS8 of NIT) TENDER (CAPITAL
CONTRACTS)
vii) Bank Mandate Form for e-payment (Annexure-C10 of NIT) to ---
viii) SAC Code (Annexure-C18 of NIT) to ---
ix)  Declaration of Relatives (Appendix — C19 & C20 of NIT to ---
x)  Anti-Profiteering Declaration Format, To be submitted with Bid to ---
(Annexure-C30 of NIT)
xi)  Declaration by the Bidder for Implementation of | ONLY FOR CASES to ---
Integrity (Annexure-C32 of NIT) WHERE INTEGRITY
PACT IS NOT
APPLICABLE
6 Pre-Contract Integrity Pact (Annexure-C21 of NIT) to ---
7 Preference to Make In India(Annexure-A09) to ---
8 Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial to ---
Rules (Annexure-A10)
9 Works orders with amendments (if any) as documentary proof | ONLY FOR OPEN
for Present / concurrent commitment TENDER (CAPITAL
CONTRACTS)
NOTE -

1. The above details must be filled up and submitted, along with the bid document.

2. All the above mentioned documents needs to be submitted along with the offer and in
the mentioned chronological order.

3. Page no. reference must be mentioned against each document.



ﬁ Subject: OVERHAULING & MAINTENANCE OF 220KV &
:|T(_r|'a»ﬁ‘ /A\ NALCOD 33KV SWITCHYARD & TRANSMISSION LINE OF

CPP-SMELTER, INTAKE PUMP HOUSE, ASH
TENDER No.: POND & LSP INSIDE CPP

CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Annexure-C28

NO DUE CERTIFICATE

Vendor Code: Vendor Name:
Work Order Ref with Date:
Description of Work as per Order :

&~ 0 o=

Reference of User Dept :

This i1s to certify that the contractor do not have any due regarding Material, Tools,
Equipment, Consumables, Rent, Electricity, Water Charges, Ground Rent, Hiring Charges,
etc. and Compensation for damages if any.

However, dues of contractor under the performance guarantee / defect liability shall continue
for the performance guarantee / defect liability period notwithstanding the above certificate/
agreement.

for National Aluminium Co. Ltd.

Date: Signature.
Name:
Designation:
Department:

NO CLAIM CERTIFICATE

Vendor Code: Vendor Name:
Work Order Ref with Date:

Description of Work as per Order:

Reference of User Dept:

Final Bill Value Claimed:

A A

This is to certify that we do not have any other claims on M/s. National Aluminium Company Limited
against the above contract except what is already claimed in the Final Bill subject to processing/passing in
Finance as per Contract Conditions and Security Deposit/Performance guarantee.

for National Aluminium Co. Ltd. for Contractor
Date: Signature Signature
Name: Name:
Designation: Seal:

Department:



et AN NALCO

TENDER No.:
CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH
POND & LSP INSIDE CPP
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NATIONAL ALUMINIUM COMPANY LTD.
CAPTIVE POWER PLANT, ANGUL, ODISHA

Annexure-C29

Integrated Management System

CONTRACTS DEPARTMENT

Title: WORK COMPLETION CERTIFICATE
Doc. No.: F-24 / CNT/ IDPM/ 02 Issue No: 002 Rev. 02 Page 119 of 1
Effective Date of format: 17.08.2022
Sl. Description Details
No.
01 Name of the Work
02 Work Order Reference No. &
Date
03 SAP Purchase Order No
04 Name of the Contractor & SAP
Vendor code
05 Contract Period From To
06 Amended Contract Period From To

07 | Contract Value (excluding GST)
(Rs.)

08 Final Amended Contract Value
(in Rs.)

09 | Actual Value of Completed Work
(excluding GST) (Rs.)

10 Date of Actual Commencement of
Work

11 | Date of Completion of Work

Certified that the above work has been completed in all respects as per-terms & conditions of the contract

and the performance is satisfactory.

(Signature of EIC/MIC)

Name:
Designation:
Dept:

Date:

(Signature of HOD)

Name:
Designation:
Dept:

Date:



et AN NALCO

TENDER No.:
CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH
POND & LSP INSIDE CPP
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NATIONAL ALUMINIUM COMPANY LTD.
CAPTIVE POWER PLANT, ANGUL, ODISHA

Annexure-C29 A

Integrated Management System

CONTRACTS DEPARTMENT

Title: PARTIAL WORK COMPLETION CERTIFICATE
Doc. No.: F-25 / CNT/IDPM/ 02 Issue No: 002 Rev. 02 Page 120 of 1
Effective Date of format:17.08.2022
Sl. Description Details
No.
01 Name of the Work
02 Work Order Reference No. &
Date
03 SAP Purchase Order No
04 Name of the Contractor & SAP
Vendor code
05 Contract Period From To
06 Amended Contract Period From To
07 | Contract Value (excluding GST)
(Rs.)
08 Final Amended Contract Value
(in Rs.)
09 Date of Actual Commencement
of Work
10 | Value of the partially completed As on Dt:
work (excluding GST) (Rs.)

Certified that the performance of the contractor till date is satisfactory. This partial work completion
certificate is being issued to the contractor, as per their request vide letter No.....coovvriieveiiiiinninnnnnn..

dated .iooiiiiiiiiie,

(Signature of EIC/MIC)

Name:
Designation:
Dept:

Date:

(Signature of HOD)

Name:
Designation:
Dept:

Date:
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Annexure-C30

Format:- (To be submitted with BID)

ANTI-PROFITEERING DECLARATION FORMAT

To whomsoever it may concern.

I, Mr. , Proprietor/ (other authorized

signatories) of M/s. , hereby solemnly and sincerely declare

that, while giving this quotation to ‘Nalco’ against Tender No.

Dt. , me/my firm/my company has abided by all Tax Laws and Rules including but not
limited to Section 171 of the Central Goods and Services Tax Act, 2017.

I, hereby solemnly and sincerely further declare that me/my firm/my company will continue to
abide by the said laws, including but not limited to Section 171 of the Central Goods and
Services Tax Act, 2017, as applicable from time to time during the life of the tender and during

execution of any order placed with reference to the said tender.

I further declare that, me/my firm/my company, in furtherance and in compliance to the said
section, will make commensurate reduction in the basic prices w.r.t. Input Tax benefits and
reduction in Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or

services provided.

I further declare that the foregoing is true and correct and the same is a legal obligation and

failure to fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.
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Annexure-C31

Format:- (To be submitted at the time of release of Final Due)

ANTI-PROFITEERING DECLARATION FORMAT

To whomsoever it may concern.

I, Mr. , Proprietor/ (other authorized
signatories) of M/s. , hereby solemnly and sincerely declare
that, while executing the Order No. Dt. , me/my firm/my

company has abided by all Tax Laws and Rules including but not limited to Section 171 of the
Central Goods and Services Tax Act, 2017.

I further declare that, me/my firm/my company, in furtherance and in compliance to the said
section, have not made profit out of reduction in Input Tax benefits where ever applicable and
reduced Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or

services provided.

I also declare that “Commensurate benefit of reduction in rate of tax or benefit of input tax credit
in the Purchase Order / Work Order / Contract No......cccovviiiiiiiiiiiiiiiiiiiiiiien. Dtoooeeiiii,
has been passed on to NALCO.”

I further declare that the foregoing is true and correct and the same is a legal obligation and

failure to fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.




et AN NALCO

TENDER No.:
CPP/T&C/GeM-148/MC-5415/NIT/2025/329

Subject: OVERHAULING & MAINTENANCE OF 220KV &
33KV SWITCHYARD & TRANSMISSION LINE OF
CPP-SMELTER, INTAKE PUMP HOUSE, ASH
POND & LSP INSIDE CPP
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Annexure-C32

Declaration by Bidder for Implementation of Integrity

Tender Ref:

I/We

(Name of the Bidder) commit to take all

measures necessary to prevent corrupt practices, unfair means and illegal activities during any

stage of his bid or during any pre-contract or post-contract stage in order to secure the contract.

I/ We further undertakes that

Will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage to any official of the Buyer,
connected directly or indirectly with the bidding process, evaluation, contracting and

implementation of the Contract.

will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation
of the contract.

will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

will commits to refrain from giving any complaint directly or through any other manner

without supporting it with full and verifiable fact.

will not instigate or cause to instigate any third person to commit any of the actions

mentioned above.

Yours faithfully

(Authorized signatory of the Bidder)
Date:
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GENERAL CONDITIONS OF CONTRACT (GCC)

(Enclosed separately with this Tender)

dkkkddhhhhkik




BOQ

ANNEXURE-B4

Name of Work: OVERHAULING & MAINTENANCE OF 220KV & 33KV SWITCHYARD & TRANSMISSION LINE OF CPP-SMELTER, INTAKE PUMP HOUSE, ASH POND & LSP INSIDE CPP (MC-

5415)

Name of the
Bidder :

NOTE:

1. This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns.
2. Bidders are allowed to enter the Bidder Name and Values only.
3. In case of any mismatch between the amount in this Price Bid (BOQ) and GeM-Portal-Quotation-Field,

then the value mentioned in the GeM Portal Field shall be final.
4. Prior to submission of the Offer, the Bidders may please ensure their GST registration category in GEM portal is correct,

for e.g. if a vendor is REGISTERED GST Vendor, same should be ensured during GeM Portal registration of the Vendor.
5. In GeM Portal Quotation field, the total amount inclusive of GST (for registered Vendor) is to be quoted.
6. Bidders are required to quote on, either 'Plus(+)', or 'Minus(-)' Percentage (%) basis only vis-a-vis total declared estimate inclusive of GST (for regestered
Vendor), in figure & in words, in the Percentage BOQ format only.
7. The total declared estimate is Rs 97,12,092.01, exclusive of GST (GST is to be added extra as applicable).

8. Total value of contract shall be as per the quoted % of the declared Estimate of the accepted L-1 bidder or the Estimate whichever is less.
9. Uploading of this BOQ is mandatory for item break up of the BoQ,
10.The evaluation shall be based on overall L-1 basis.

Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)
1 2 3 4 5 6 7 8 9 10 11
1 ITEM 1 1A) 220KV ISOLATOR MAINTENANCE : The scope of work 250.00 NO 24 (Twenty Four) 2624.49 656122.50 18% 774224.55
includes Months
- Cleaning & lubricating of contacts
- Greasing of all the bearings of moving poles and hinges.
- Cleaning & greasing of control gear box mechanism.
- Cleaning of insulators
- Checking of tightness and driving shaft coupling and coupling|
block
- Checking and tightening of earth connections
- Checking and alignment of arcing horns, fixed and moving
contacts
2 ITEM 2 1B) 220KV BREAKER MAINTENANCE : The scope of work 60.00 NO 24 (Twenty Four) 1334.24 80054.40 18% 94464.19
includes Months
- Up keeping of breaker Marshalling Kiosk including replacement of]
defective/damaged switches, contactors, pressure switch, relays
along
with cable dismantling and re-connecting the same as required
- Checking of tightness of the clamps & connectors
- Checking and replacement of Trip Coil and Closing Coil of]
breaker, if required.
- Checking and replacement of Air and Gas Pressure gauge meter, if}
required.
- Checking and replacement of terminal block and junction box
including dismantling of cable connection and re-connection the
same in marshaling kiosk and breaker unit
3 ITEM 3  |1C(i) TIGHTENING OF LIGHTNING SPIKE STRU :The execution 80.00 NO 24 (Twenty Four) 327.69 26215.20 18% 30933.94
of job includes tightening of all the structural members and Months
changing of GI hardware#s Lightning spike structures up to 30 mtr.
height.




Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)

1 2 3 4 5 6 7 8 9 10 11

4 ITEM 4 1C(ii))TIGHTNING OF STRUCTURE 22.5MTR HT :The execution| 30.00 NO 24 (Twenty Four) 327.69 9830.70 18% 11600.23
of job includes tightening of all the structural members and Months
changing of GI hardware#s Structures 22.5 mtr height

5 ITEM 5 1C(iii) TIGHTNING OF STRUCTURE 17.5MTR HT :The execution 70.00 NO 24 (Twenty Four) 327.69 22938.30 18% 27067.19
of job includes tightening of all the structural members and Months
changing of GI hardware#s Structures 17.5 mtr height

6 ITEM 6 1C(iv)TIGHTNING OF STRUCTURE 13.0MTR HT :The execution 100.00 NO 24 (Twenty Four) 327.69 32769.00 18% 38667.42
of job includes tightening of all the structural members and Months
changing of GI hardware#s Structures 13.0 mtr height.

7 ITEM 7 1C(v)TIGHTNING OF STRUCTURE BEAMI10,13,17 :The execution, 3000.00 Meter 24 (Twenty Four) 108.13 324390.00 18% 382780.20
of job includes tightening of all the structural members and Months
changing of GI hardware#s Structures beam length wise at I0OMTR,
13MTR, and 17.5MTR height.

8 ITEM 8 1C(vi)TIGHTENING OF ISOLATOR STRUCTURE7. :The| 250.00 NO 24 (Twenty Four) 151.84 37960.00 18% 44792.80
execution of job includes tightening of all the structural members Months
and changing of GI hardware#s Isolator structure up to 7.1 MTR
heights

9 ITEM 9 1C(vii)TIGHTENING OF CT STRUCTURE7.1IMTR :The execution| 200.00 NO 24 (Twenty Four) 151.84 30368.00 18% 35834.24
of job includes tightening of all the structural members and Months
changing of GI hardware#s CT structure up to 7.1 MTR. height

10 ITEM 10  [1C(viii) TIGHTNING OF BUS SUPPORT INSULAT :The execution| 500.00 NO 24 (Twenty Four) 32.76 16380.00 18% 19328.40
of job includes tightening of all the structural members and Months
changing of GI hardware#s Bus support polycone insulator|
structure up to 7.1 MTR height

11 ITEM 11 1C(ix) TIGHTENING OF PT,CVT,LA,BKR STRUCT :The execution| 250.00 NO 24 (Twenty Four) 151.84 37960.00 18% 44792.80
of job includes tightening of all the structural members and Months
changing of GI hardware#s PT, CVT,LA, Breaker structure

12 ITEM 12 [1C(x)TIGHTENING OF LA STRUCTURE 10MTR HT : The 20.00 NO 24 (Twenty Four) 151.84 3036.80 18% 3583.42
execution of job includes tightening of all the structural members Months
and changing of GI hardware#s LA structure at 10 MTR height

13 ITEM 13 [1D(i) TIGHTNESS CHECKING OF DBL TEN CLMP : The|  500.00 NO 24 (Twenty Four) 245.76 122880.00 18% 144998.40
execution of job includes tightness checking of G.I, nuts bolts of the Months

following clamps & connectors including replacement of rusted
nuts & bolts if any without supply of hardware#s.

Double tension clamps at 13.0 MTR height & 17.5 MTR height as
per following scope

- Cleaning of insulators

- Checking of 'D' shackle, split pins etc.

- Tichtness checking of tension clamps.




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

ITEM 14

1D(ii) TIGHTNESS CHECKING OF SIN TEN CLMP : The execution
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Single tension clamps at 17.5 MTR & 22.5 MTR heights. as per
following scope

- Cleaning of insulators

- Checking of 'D' shackle, split pins etc.

- Tightness checking of tension clamns

300.00

NO

24 (Twenty Four)
Months

163.84

49152.00

18%

57999.36

ITEM 15

1D(iii) TIGHTNESS CHECKING OF DBL SUSP CL : The execution|
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Double suspension clamps at 17.5 MTR heights as per following
scope but for suspension clamps

- Cleaning of insulators

- Checking of 'D' shackle, split pins etc.

- Tightness checking of suspension clamps

50.00

NO

24 (Twenty Four)
Months

245.76

12288.00

18%

14499.84

ITEM 16

1D(iv)TIGHTNESS CHECKING OF SING SUSP CL :The execution|
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Single suspension clamps at 17.5 MTR level, as per following scope

- Cleaning of insulators

- Checking of 'D' shackle, split pins etc.

- Tightness checking of suspension clamps

150.00

NO

24 (Twenty Four)
Months

163.84

24576.00

18%

28999.68

ITEM 17

1D(v)TIGHTNESS CHECKING OF PG CLMP :The execution of job|
includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

PG clamps at 17.5 MTR and 22.5 MTR height

500.00

NO

24 (Twenty Four)
Months

163.84

81920.00

18%

96665.60

ITEM 18

1D(vi)TIGHTNESS CHECKING OF EAR WIRE TEN :The|
execution of job includes tightness checking of G.I, nuts bolts of the
following clamps & connectors including replacement of rusted
nuts & bolts if any without supply of hardware#s.

Earth wire tension clamps tightness checking at 22.5 MTR and 27.5
MTR heights

50.00

NO

24 (Twenty Four)
Months

245.76

12288.00

18%

14499.84

ITEM 19

1D(vii)TIGHTNESS CHECKING OF BUS DRPR CL : The execution|
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Tightness checking of bus dropper clamps at 13 MTR height(twin
through-single tap)

360.00

NO

24 (Twenty Four)
Months

163.84

58982.40

18%

69599.23

20

ITEM 20

1D(viii) TIGHTNESS CHECKING OF BUS DRPR C : The execution|
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Bus dropper clamps at 13.0 MTR and 22.5 MTR height (Single
through-single Tap)

230.00

NO

24 (Twenty Four)
Months

163.84

37683.20

18%

44466.18

21

ITEM 21

1D(ix)TIGHTNESS CHECKING OF BKR CLAMP : The execution of]
job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

SF6 breaker clamps

230.00

NO

24 (Twenty Four)
Months

163.84

37683.20

18%

44466.18




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

22

ITEM 22

1D(x)TIGHTNESS CHECKING OF CT,PT,CVT,LA :The execution
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

CT, PT, CVT and LA clamps

550.00

NO

24 (Twenty Four)
Months

163.84

90112.00

18%

106332.16

23

ITEM 23

1D(xi)TIGHTNESS CHECKING OF WAVE TRAP CL :The
execution of job includes tightness checking of G.I, nuts bolts of the
following clamps & connectors including replacement of rusted
nuts & bolts if any without supply of hardware#s.

‘Wave trap clamps at 17.5 MTR height

6.00

NO

24 (Twenty Four)
Months

1518.40

9110.40

18%

10750.27

24

ITEM 24

1D(xii)TIGHTNESS CHECKING OF SPACER CLMP :The execution|
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.
Spacer clamps at 13.0 MTR heights

400.00

NO

24 (Twenty Four)
Months

163.84

65536.00

18%

77332.48

25

ITEM 25

1D(xiii) TIGHTNESS CHECKING OF BUS SUP CL : The execution
of job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Bus support clamps at 7.1 MTR heights

400.00

NO

24 (Twenty Four)
Months

81.92

32768.00

18%

38666.24

26

ITEM 26

1D(xiv)TIGHTNESS CHECKING OF AL TUBE ST :The execution of|
job includes tightness checking of G.I, nuts bolts of the following
clamps & connectors including replacement of rusted nuts & bolts if|
any without supply of hardware#s.

Aluminium Tube Straight through clamps at 7.1 MTR height

10.00

NO

24 (Twenty Four)
Months

607.36

6073.60

18%

7166.85

27

ITEM 27

1D(xv)220KV 3PH SHORTING & NORMALISATION :The|
execution of job includes tightness checking of G.I, nuts bolts of the
following clamps & connectors including replacement of rusted
nuts & bolts if any without supply of hardware#s. 3-phase shorting
at line isolator and normalization of the same during 220 KV short
circuit test

10.00

NO

24 (Twenty Four)
Months

3740.22

37402.20

18%

44134.60

28

ITEM 28

2(i))ALIGNMENT OF 220KV ISOLATOR :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Alignment of isolators. The
execution of job includes supply of manpower assistance for the
alignment job. The supervision and testing shall be done by NALCO
personneli#s.

1.00

NO

24 (Twenty Four)
Months

1054.57

1054.57

18%

1244.39

29

ITEM 29

2(ii)REPLACEMENT OF 220KV ISOL POLYCON :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Replacement of
Polycon of isolators (wt=330kg. approx.) with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge

3.00

NO

24 (Twenty Four)
Months

935.05

2805.15

18%

3310.08




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

30

ITEM 30

2(iii)REPLACEMENT OF 70-80 OD AL BUS :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for|
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Replacement of Aluminium
Bus 70 to 80MM OD with all associated jobs including bringing
new ones from the store and shifting of old ones to the designated
place as per direction of the Engr.-in-charge

100.00

Meter

24 (Twenty Four)
Months

200.36

20036.00

18%

23642.48

31

ITEM 31

2(iv)REPLACEMENT OF EQUIP CLMP CT,PT,LA, :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Replacement of
equipment clamps of CT, PT, LA, Isolator, Moose conductor, CVT
Clamps etc. with all associated jobs including bringing new ones
from the store and shifting of old ones to the designated place as per|
direction of the Engr.-in-charge.

20.00

NO

24 (Twenty Four)
Months

303.68

6073.60

18%

7166.85

32

ITEM 32

2(v)REPLACEMENT OF TENSION CLAMP :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for|
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Replacement of tension
clamps 13.0 MTR, 17.5 MTR & 22.5 MTR with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge

3.00

NO

24 (Twenty Four)
Months

3180.88

9542.64

18%

11260.32

33

ITEM 33

2(vi)REPLACEMENT OF SUSPENSION CLAMP :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Replacement of]|
suspension clamps at 13.0 MTR and 17.5 MTR. & 22.5 MTR with
all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Enor.-in-charge

3.00

NO

24 (Twenty Four)
Months

3180.88

9542.64

18%

11260.32

34

ITEM 34

2(vii)STRINGING & RESTRINGING OF MOOSE C :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Stringing or restringing|
of Moose conductor including replacement of accessories including
clamps & connector, tension & suspension clamps

300.00

Meter

24 (Twenty Four)
Months

198.80

59640.00

18%

70375.20




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of
GST

SAC Code

2

3

6

7

8

10

11

35

ITEM 35

2(viii)REPLACEMENT OF 220KV PG CLAMP :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Replacement of PG
clamps

50.00

NO

24 (Twenty Four)
Months

327.69

16384.50

18%

19333.71

36

ITEM 36

2(ix)REPLACEMENT OF GI NUTS & BOLTS :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Replacement of GI nuts &
bolts of structures without supply of materials

600.00

NO

24 (Twenty Four)
Months

46.14

27684.00

18%

32667.12

37

ITEM 37

2(x)REPLACEMENT OF WAVE TRAP :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Replacement of wave trap
with all associated jobs including bringing new ones from the store
and shifting of old ones to the designated place as per direction of]|
the Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

844253

844253

18%

9962.19

38

ITEM 38

2(xi)INSTALLATION OF GI STRIPS 50X6MM OR :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Installation of the
following GI strips on the surface, welding to the existing strip and
cleaning as required with applying black bitumen required as per
direction of the Engineer-in-charge SIZES: 50 X 6 MM or below

500.00

Meter

24 (Twenty Four)
Months

103.42

51710.00

18%

61017.80

39

ITEM 39

2(xii)INSTALLATION OF GI STRIPS ABOVE 50 :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Installation of the
following GI strips on the surface, welding to the existing strip and
cleaning as required with applying black bitumen required as per|
direction of the Engineer-in-charge SIZES: Above 50 X 6 MM

50.00

Meter

24 (Twenty Four)
Months

135.63

6781.50

18%

8002.17




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

40

ITEM 40

2(xiii) REPAIRING OF GI STRIPS 50X6MM OR :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Repairing of following
GI strips with earth mat/riser. The work includes 1) excavation of]|
s0il,2) Removal of old GI earth strips,3) Installation of new GI strips
with all associated activities,4) Apply of Bituminus paint,5)
Refilling of soil as per directions of Engineer-in-Charge. Sizes: 50X6
mm or Above.

10.00

NO

24 (Twenty Four)
Months

3767.72

37677.20

18%

44459.10

41

ITEM 41

2(xiv)PAINTING OF PNL WITH ENML PAINT :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Spray/brush paintings
of electrical panel with rubbing the surface, applying one coat of]|
red oxide and two coats of synthetic enamel paint excluding supply
as per direction of the Engineer-in-charge

2000.00

sQM

24 (Twenty Four)
Months

132.42

264840.00

18%

312511.20

42

ITEM 42

2(xv)REFILLING OF SF-6 GAS :The execution of job includes
provision of vehicles for shifting of materials, dismantling of old
ones, installation of new ones by hydra which is to be arranged by
the contractor, alignment of the same, make ready for service and
shifting of old ones to the store/designated site as per instruction of]|
the Engineer-in-charge Refilling of SF6 gas for maintaining
adequate gas pressure. The execution of job includes shifting of SF6
Gas Cylinder to the required place, proper fixing of connecting
accessories for gas filling, filling of gas up to adequate pressure,
disconnection of accessories and shifting of SF6 Gas Cylinder to the
store/designated site as per instruction of the Engineer-in-charge.

70.00

NO

24 (Twenty Four)
Months

151.84

10628.80

18%

12541.98

43

ITEM 43

2(xvi)DCRM TESTING OF 220KV BKR :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge DCRM Testing of 220KV
Circuit Breaker. The execution of job includes supply of manpower|
assistance for the testing job. The supervision and testing shall be
done by NALCO personnel#s

4.00

NO

24 (Twenty Four)
Months

4675.27

18701.08

18%

22067.27

44

ITEM 44

2(xvii)TAN-DELTA TESTING OF 220KV CT,BUS :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Tan-Delta testing of]|
220KV Current Transformer and Transformer bushings The
execution of job includes supply of manpower assistance for the
testing job. The supervision and testing shall be done by NALCO
personneli#s and testing engineer of external agency.

200.00

NO

24 (Twenty Four)
Months

491.53

98306.00

18%

116001.08




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

45

ITEM 45

2(xviii)CRM & TIMING MEAS OF 220KV BKR :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge CRM and Timing
measurement of 220KV Breaker. The execution of job includes
supply of manpower assistance for the testing job. The supervision
and testing shall be done by NALCO personnelis.

20.00

NO

24 (Twenty Four)
Months

1228.84

24576.80

18%

29000.62

46

ITEM 46

2(xix)O/H OF 220KV BREAKER :The execution of job includes
provision of vehicles for shifting of materials, dismantling of old
ones, installation of new ones by hydra which is to be arranged by
the contractor, alignment of the same, make ready for service and
shifting of old ones to the store/designated site as per instruction of|
the Engineer-in-charge Overhauling of 220KV Breaker The
execution of job includes supply of manpower assistance for the
overhauling job. The supervision and testing shall be done by
personnel#s of NALCO and OEM.

1.00

Each

24 (Twenty Four)
Months

30305.94

30305.94

18%

35761.01

47

ITEM 47

2(xx)O/H OF ABB BREAKER VENTILE :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for|
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Overhauling of ABB Breaker|
ventile. The execution of job includes supply of manpower|
assistance for the overhauling job. The supervision and testing shall
be done by NALCO

personneli#s.

2.00

Each

24 (Twenty Four)
Months

607.36

1214.72

18%

1433.37

48

ITEM 48

2(xxi)REPLACEMENT OF ABB BKR VENTILE :The execution of]|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Replacement of ABB
Breaker ventile. The execution of job includes supply of manpower|
assistance for the replacement job. The supervision and testing shall
be done by NALCO personnel#s.

2.00

Each

24 (Twenty Four)
Months

1310.77

2621.54

18%

3093.42

49

ITEM 49

2(xxii)O/H OF ABB BREAKER ACTUATOR :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for|
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Overhauling of ABB Breaker|
Actuator. The execution of job includes supply of manpower,
assistance for the overhauling job. The supervision and testing shall
be done by NALCO personnel#s

2.00

Each

24 (Twenty Four)
Months

1966.15

3932.30

18%

4640.11




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

50

ITEM 50

2(xxiii)O/H OF 220KV ISO MECH G.BOX :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for|
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Overhauling of 220KV
Isolator mechanism gear box.

The execution of job includes supply of manpower assistance for the

overhauling job. The supervision and testing shall be done by
NATCO nareannalie

5.00

NO

24 (Twenty Four)
Months

3546.63

17733.15

18%

20925.12

51

ITEM 51

2(xxiv)THERMOGRAPHY OF SWRD CLAMP & CONN :The
execution of job includes provision of vehicles for shifting of|
materials, dismantling of old ones, installation of new ones by hydra
which is to be arranged by the contractor, alignment of the same,
make ready for service and shifting of old ones to the
store/designated site as per instruction of the Engineer-in-charge
Thermography of switchyard clamps and connectors and
transformer bushings. The execution of job includes supply of]|
manpower assistance for taking thermography reading of]
switchyard clamps and connectors and transformer bushings.

NOTE: - The thermo vision camera shall be provided by NALCO

6.00

NO

24 (Twenty Four)
Months

1310.77

7864.62

18%

9280.25

52

ITEM 52

2(xxv)EARTH RESISTANS MEAS OF EARTH PIT :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Earth resistance
measurement of earth pit. The execution of job includes supply of]|
manpower assistance for measurement of earth resistance. NOTE: -
The Earth resistance meter shall be provided by NALCO.

36.00

Each

24 (Twenty Four)
Months

151.84

5466.24

18%

6450.16

53

ITEM 53

2(xxvi)HEALTHINESS CHECKING OF LA :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones by hydra which is to be
arranged by the contractor, alignment of the same, make ready for
service and shifting of old ones to the store/designated site as per
instruction of the Engineer-in-charge Healthiness checking of|
Lightning Arrestor. The execution of job includes supply of]
manpower assistance for measurement of healthiness of Lightning
Arrestor.

NOTE: - The LA leakage current tester shall be provided by

4.00

Each

24 (Twenty Four)
Months

139.74

558.96

18%

659.57

54

ITEM 54

2(xxvii)STRINGING/RESTRINGING OF SHLD WI :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Stringing and
restringing of 220KV shield wire including replacement of clamps
& connectors accessories as per direction of the Engineer-in-charge.

400.00

Meter

24 (Twenty Four)
Months

10.50

4200.00

18%

4956.00




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of
GST

SAC Code

2

3

6

7

8

10

11

55

ITEM 55

2(xxviii)STRING/RESTRINGING OF EARTH WIR :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge Stringing or restringing|
of 220KV earth wire including replacement of clamps & connectors
accessories as per direction of the Engineer-in-charge

200.00

Meter

24 (Twenty Four)
Months

4.19

838.00

18%

988.84

56

ITEM 56

3(i))MAINT. OF 220KV TENSION TOWER :220KV CPP-Smelter|
Transmission line Tower maintenance as per scope of work.

- Tightening of earth wire tension clamps,

- Checking and tightening of copper earth bond

- Tightening of jumper pads, suspension and tension clamps

- Tightening of vibration dampers and clamps,

- Tightening of PG clamps.

- Tightening of tower nuts and bolts,

- Checking of U- clips, split pins etc.,

- Cleaning of insulators,

- Checking of overhead conductor and earth wire for any|
abnormality,

- Replacement of any missing members of tower with fabrication as|
required,

NOTE-Supply of all necessary hard ware's like nuts, bolts, vibration
dampers, insulators, hardware fittings etc are under NALCO#S
scope.Maintenance of Tension Tower. The scope of work is as
mentioned above

60.00

NO

24 (Twenty Four)
Months

2525.49

151529.40

18%

178804.69

57

ITEM 57

3(i))MAINT. OF 220KV NORMAL TOWER :220KV CPP-Smelter|
Transmission line Tower maintenance as per scope of work.

- Tightening of earth wire tension clamps,

- Checking and tightening of copper earth bond

- Tightening of jumper pads, suspension and tension clamps

- Tightening of vibration dampers and clamps,

- Tightening of tower nuts and bolts,

- Checking of U- clips, split pins etc.,

- Cleaning of insulators,

- Checking of overhead conductor and earth wire for any
abnormality,

- Replacement of any missing members of tower with fabrication as
required,

NOTE-Supply of all necessary hard ware's like nuts, bolts, vibration
dampers, insulators, hardware fittings etc are under NALCO#S
scope.

Maintenance of Normal Tower. The scope of work is as mentioned
above.

50.00

NO

24 (Twenty Four)
Months

1262.74

63137.00

18%

74501.66

58

ITEM 58

4(i))REPLACEMENT OF 220KV TENS INSULATOR :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones, alignment of the
same, make ready for service and shifting of old ones to the
store/designated site as per instruction of the Engineer-in-charge
Replacement of tension insulator with all associated jobs including
bringing new ones from the store and shifting of old ones to the
designated place as

per direction of the Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

7575.36

7575.36

18%

8938.92




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of
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SAC Code

2

3

6

7

8

10

11

59

ITEM 59

4(ii)REPLACEMENT OF 220KV SUSP INSULATOR :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones, alignment of the
same, make ready for service and shifting of old ones to the
store/designated site as per instruction of the Engineer-in-
charge.Replacement of suspension insulator with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

3368.73

3368.73

18%

3975.10

60

ITEM 60

4(iii)REPLACEMENT OF 220KV TR ROD. :The execution of job
includes provision of vehicles for shifting of materials, dismantling
of old ones, installation of new ones, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer-in-charge. Replacement of TR
rod with all associated jobs including bringing new ones from the
store and shifting of old ones to the designated place as per
direction of the Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

3368.73

3368.73

18%

3975.10

61

ITEM 61

4(iv)REPLACEMENT OF 220KV TENSION CLAMP : The
execution of job includes provision of vehicles for shifting of]|
materials, dismantling of old ones, installation of new ones,
alignment of the same, make ready for service and shifting of old
ones to the store/designated site as per instruction of the Engineer-
in-charge.Replacement of tension clamps with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

7720.55

7720.55

18%

9110.25

62

ITEM 62

4(v)REPLACEMENT OF 220KV SUSP CLAMP :The execution of]
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones, alignment of the
same, make ready for service and shifting of old ones to the
store/designated site as per instruction of the Engineer-in-
charge.Replacement of suspension clamps with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-Charge.

1.00

NO

24 (Twenty Four)
Months

2877.19

2877.19

18%

3395.08

63

ITEM 63

5@i))PAINTING OF SINGLE POLE INCL SUPPLY :The execution of]|
job includes Painting of single pole with V-cross arms, top channel
etc. with one coat of primer & two coats of Aluminium paint
including supply of paints. The job includes making the surface
ready for applying paints

5.00

NO

24 (Twenty Four)
Months

1709.72

8548.60

18%

10087.35

64

ITEM 64

5(ii)PAINTING OF SINGLE POLE EXCL SUPPLY :The execution
of job includes Painting of single pole with V-cross arms, top
channel etc. with one coat of primer & two coats of Aluminium
paint excluding supply of paints. The job includes making the
surface ready for applying paints

20.00

NO

24 (Twenty Four)
Months

1214.72

24294.40

18%

28667.39

65

ITEM 65

5(iii)PAINTING OF DP INCLUDING SUPPLY :The execution of]|
job includes Painting of double pole with cross arms, bracing etc.
with one coat of primer & two coats of Aluminium paint including
supply of paint. The job includes making the surface ready for

applying paint

2.00

NO

24 (Twenty Four)
Months

3551.44

7102.88

18%

8381.40




Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)
1 2 3 4 5 6 7 8 9 10 11
66 ITEM 66 [5(iv)PAINTING OF DP EXCLUDING SUPPLY :The execution of| 10.00 NO 24 (Twenty Four) 2235.86 22358.60 18% 26383.15
job includes Painting of double pole with cross arms, bracing etc. Months
with one coat of primer & two coats of Aluminium paint excluding
supply of paint. The job includes making the surface ready for|
applying paint
67 ITEM 67 [5(v)PAINTING OF FOUR POLE EXC SUPPLY :The execution of| 2.00 NO 24 (Twenty Four) 4087.53 8175.06 18% 9646.57
job includes Painting of four pole with cross arms, bracing etc. with Months
one coat of primer & two coats of Aluminium paint excluding
supply of paint. The job includes making the surface ready for|
applying paint
68 ITEM 68  [5(vi)MAINT. OF SINGL POLE WITH CUT POINT :The execution| 4.00 NO 24 (Twenty Four) 327.69 1310.76 18% 1546.70
of job includes Maintenance of single pole with cut point. Months
- Tightness of tension clamps with all hard wares
- Checking jumpers & rejumpering if necessary
- Checking earthing system.
- Condition of anti climbing device. Rebinding if necessary
Positioning of danger board. Fixing if necessary
69 ITEM 69  [5(vii)MAINT OF SINGL POLE WITHOUT CUT PO :The execution| 4.00 NO 24 (Twenty Four) 327.69 1310.76 18% 1546.70
of job includes Maintenance of single pole without cut point. Months
- Tightness of hard wares
- Checking of Pin bindings.
- Checking earthing system.
- Condition of anti climbing device. Rebinding if necessary
Positioning of danger board. Fixing if necessary
70 ITEM 70  [5(viii)MAINT OF 33KV DP STRUCTURE :The execution of job) 4.00 NO 24 (Twenty Four) 491.53 1966.12 18% 2320.02
includes. Maintenance of double pole structure. Months
- Tightness of tension clamps & all hard wares
- Checking jumpers & rejumpering if necessary
- Checking earthing system.
- Checking stays, tightening if necessary.
- Condition of anti climbing device. Rebinding if necessary
Positioning of danger board. Fixing if necessary
71 ITEM 71 [5(ix)MAINT OF TOWER IN ASH POND LINE :The execution of| 3.00 NO 24 (Twenty Four) 3932.31 11796.93 18% 13920.38
job includes. Maintenance of 220KV tower in Ash Pond line. Months
- Tightness of tension clamps & all hard wares
- Checking jumpers & rejumpering if necessary
- Checking earthing system.
- Checking of ground wire.
- Condition of super structure members, refixing the missing
members with fabrication.
Positioning of danger board. Fixing if necessary
72 ITEM 72  [6(i)REPLACEMENT OF 33KV DISC INSULATOR :The execution| 300.00 NO 24 (Twenty Four) 1542.04 462612.00 18% 545882.16
of job includes replacement of disc insulator in 33kv line. with all Months

associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge
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73

ITEM 73

6(ii) REPLACEMENT OF 33KV PIN INSULATOR :The execution of]|
job includes replacement of pin insulator in 33kv line with all
associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge

100.00

NO

24 (Twenty Four)
Months

491.53

49153.00

18%

58000.54

74

ITEM 74

6(iii)STRINGING OF O/H LINE WITH RACOON :The execution
of job includes stringing of overhead line with Raccoon /equivalent
conductor

1800.00

Meter

24 (Twenty Four)
Months

98.30

176940.00

18%

208789.20

75

ITEM 75

6(iv) 33KV MID SPAN JOINTING OF RACOON :The execution of]|
job includes mid span jointing of Raccoon conductor without:
supply of joint kit

2.00

NO

24 (Twenty Four)
Months

196.61

393.22

18%

464.00

76

ITEM 76

6(v)ERECTION OF 200X100MM RS JOIST POLE :Erection of|
200X100mm RS joist pole 10/12MTR. Long including concreting
with 1:2:4 and 20mm aggregate, cooping etc. The scope of work|
includes

- Shifting of 200X100mm RS joist poles to the designated place from|
store /switchyard,

- Digging of holes as per the length and width as required,

- Erection of poles and concreting the same,

- Fixing the top and cross channels,

- Painting of poles with one coat of primer & two coats of]
Aluminium paint including supply of paints. The job includes
making the surface ready

for applying paints

Note:- Pole, Cross arm and 33KV hardware#s are under NALCO#S

4.00

NO

24 (Twenty Four)
Months

9103.29

36413.16

18%

42967.53

77

ITEM 77

6(vi) ERECTION OF DP FOR 33KV LINE :Erection of DP (double
pole structure) with P.C.C 1:2:4 & 20mm aggregate including
supply of materials like cement, chips, stay clamps, P.C.C refilling,
cooping etc. The scope of work includes

- Shifting of 200X100mm RS joist pole 10/12MTR.long to the|
designated place from store /switchyard

- Digging of holes as per the length and width as required,

- Erection of rail poles and concreting the same,

- Fixing the top and cross channels,

- Painting of poles with one coat of primer & two coats of]
Aluminium paint including supply of paints. The job includes
making the surface ready

for applying paints

Note:- Pole, Cross arm and 33KV hardware#s are under NALCO#S!

2.00

NO

24 (Twenty Four)
Months

13252.39

26504.78

18%

31275.64

78

ITEM 78

6(viii)) DISMANTLING OF 200X100MM RS JOIS :The execution of|
job includes dismantling of 200X100mm RS joist including
'V/Straight cross arm, top channel, insulator etc.

10.00

NO

24 (Twenty Four)
Months

5147.03

51470.30

18%

60734.95

79

ITEM 79

6(ix)INSTALLATION OF STAY INCL SUPPLY :The execution of]
job includes installation of stay including casting with 1:2:4 &
20mm aggt. Concrete complete in all respect NOTE;- Stay
equipments shall be supplied by NALCO

30.00

SET

24 (Twenty Four)
Months

2336.13

70083.90

18%

82699.00

80

ITEM 80

6(x)REPAIRING OF STAY INCL REPLACEMENT :The execution
of job includes repairing of stay including replacement of damaged
part & tightening etc. without supply of materials

20.00

SET

24 (Twenty Four)
Months

1262.74

25254.80

18%

29800.66




Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)
1 2 3 4 5 6 7 8 9 10 11
81 ITEM 81  |6(xi)DISMANTLING OF EXISTING STAY SET :The execution of] 20.00 SET 24 (Twenty Four) 1262.74 25254.80 18% 29800.66
job includes dismantling of existing stay set. Months
82 ITEM 82  [6(xii)STRINGING/RESTRINGING OF GUARD WIR :The execution| 2000.00 Meter 24 (Twenty Four) 76.72 153440.00 18% 181059.20
of job includes stringing or restringing of 33 KV guard wire Months
including replacement of clamps & connectors accessories without
supply of materials.
83 ITEM 83  [6(xiii)INSTALLATION & COMMIS OF EARTH PI : The execution 10.00 NO 24 (Twenty Four) 3610.86 36108.60 18% 42608.15
of job includes installation, commissioning of earth pit, including Months
supply of all materials like salt, charcoal, earth pit cover for 40mm
dia GI pipe with 3mtr length. The work includes excavation, back
filling, making earth pit cover, measurement of earth pit resistance
etc. as per direction of the
Engineer-in-charge .
NOTE:- 40mm GI pipe electrode shall be supplied by NALCO
84 ITEM 84  [6(xiv)REPAIRING OF PIPE EARTHING :The execution of job| 9.00 NO 24 (Twenty Four) 211.24 1901.16 18% 2243.37
includes repair of pipe earthing/providing pit chamber etc. Months
85 ITEM 85  [6(xv)ERECTION OF COIL EARTHING :The execution of job) 50.00 NO 24 (Twenty Four) 282.74 14137.00 18% 16681.66
includes erection of coil earthing without supply of 8SWG. GI wire Months
and supply of salt, charcoal complete in all respect.
86 ITEM 86  [6(xvi)MAINTENANCE OF 33KV AB SWITCH :The execution of] 6.00 NO 24 (Twenty Four) 1545.58 9273.48 18% 10942.71
job includes maintenance of 33KV AB Switch. Months
The scope of work includes
- Cleaning & lubricating of contacts
- Greasing of all the moving poles and hinges.
- Cleaning of insulators
- Checking of tightness and driving shaft coupling and coupling
block
- Checking and tightening of earth connections
Checking and alignment of arcing horns, fixed and moving contacts
87 ITEM 87  |6(xvii)FABRICATION OF MS ANGL/CHNL/FLAT :The execution 9000.00 KG 24 (Twenty Four) 73.93 665370.00 18% 785136.60
of job includes fabrication of MS angle/channel/flat of size-ISMC Months
100X50, 75X40, ISA 50X6, Flat 50X6 etc.
Note-All the items such as MS angle/channel/required sizes of flats
will be supplied free of cost by Nalco
88 ITEM 88 [7())REPLACEMENT OF V/STRAIGHT C ARM AT C :The 2.00 NO 24 (Twenty Four) 1474.61 2949.22 18% 3480.08
execution of job includes. Months
Replacement of V/straight cross arm at cut point with all associated
jobs including bringing new ones from the store and shifting of old
ones to the designated place as per direction of the Engr.-in-charge
89 ITEM 89 |7(ii))REPLACEMENT OF V/STRAIGHT C ARM ST :The execution 2.00 NO 24 (Twenty Four) 1474.61 2949.22 18% 3480.08
of job includes Months

Replacement of V/straight cross arm at straight run point with all
associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge
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90

ITEM 90

7(iii)REPLACEMENT OF TOP CHNL AT C POINT :The execution
of job includes

Replacement of top channel at cut point with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge

2.00

NO

24 (Twenty Four)
Months

1228.84

2457.68

18%

2900.06

91

ITEM 91

7(iv)REPLACEMENT OF TOP CHNL ST R POINT :The execution
of job includes

Replacement of top channel at straight run point with all associated
jobs including bringing new ones from the store and shifting of old.
ones to the designated place as per direction of the Engr.-in-charge

2.00

NO

24 (Twenty Four)
Months

1228.84

2457.68

18%

2900.06

92

ITEM 92

7(v)REPLACEMENT OF CROSS ARM IN DP:The execution of job
includes

Replacement of cross arm in double pole structure with all
associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge

2.00

NO

24 (Twenty Four)
Months

1474.61

2949.22

18%

3480.08

93

ITEM 93

7(vi)DISMANTLING & RESTRINGING WITH RACO :The
execution of job includes Dismantling & restringing of line with
Raccoon/equivalent conductor

4000.00

Meter

24 (Twenty Four)
Months

131.07

524280.00

18%

618650.40

94

ITEM 94

8)MAINT. OF 33KV SWRD AT CPP/IPH/AP :MAINTENANCE OF
33KV SWITCH-YARD AT CPP,IPH & ASH POND

The scope of work includes cleaning, tightness of all hardware,
clamps, connectors of all bay equipments and replacement of the
same if required.

Checking of oil level of CTs, PTs and top up of oil as required. The
equipments includes

- ISOLATOR

- CT/PT

- BREAKER

-LA

Measurement of earth pit resistance is to be carried out by Earth
Tester.

NOTE-The maintenance and checking activities for aforesaid items
are to be followed same as of 220 KV Equipments and all
consumables like cotton

waste, petroleum jelly, scotch brite and any other items as required.
would be in contractor#s scope

14.00

Each

24 (Twenty Four)
Months

8326.20

116566.80

18%

137548.82

95

ITEM 95

9()REPLACEMENT OF 33KV POST INSULATOR :The execution
of job includes.Replacement of post insulator of 33KV isolator with
all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

655.38

655.38

18%

773.35

96

ITEM 96

9(ii) REPLACEMENT OF 33KV ISOL M CONTACT :The execution
of job includes. Replacement of moving contact of 33KV isolator
with all associated jobs including bringing new ones from the store
and shifting of old ones to the

designated place as per direction of the Engr.-in-charge

2.00

NO

24 (Twenty Four)
Months

655.38

1310.76

18%

1546.70




Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)

1 2 3 4 5 6 7 8 9 10 11

97 ITEM 97  [9(iii)REPLACEMENT OF 33KV ISOL F CONTACT :The execution| 2.00 NO 24 (Twenty Four) 327.69 655.38 18% 773.35
of job includes. Replacement of fixed contact of 33KV isolator with Months
all associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge

98 ITEM 98  [9(iv)ALIGNMENT OF 33KV ISOLATOR :The execution of job) 2.00 NO 24 (Twenty Four) 327.69 655.38 18% 773.35
includes Alignment of 33kv isolator Months

99 ITEM 99 [9(v)REPLACEMENT OF 33KV DISC INSULATOR :The execution 2.00 NO 24 (Twenty Four) 1310.77 2621.54 18% 3093.42
of job includes .Replacement of disc insulator within 33KV sub Months
station with all associated jobs including bringing new ones from
the store and shifting of old ones to the designated place as per,
direction of the Engr.-in-charge

100 ITEM 100 [9(vi)REPLACEMENT OF 33KV PIN INSULATOR :The execution 2.00 NO 24 (Twenty Four) 163.84 327.68 18% 386.66
of job includes. Replacement of pin insulator within 33KV sub- Months
station with all associated jobs including bringing new ones from
the store and shifting of old ones to the
designated place as per direction of the Engr.-in-charge

101 ITEM 101 [9(vii)REPLACEMENT OF 33KV ST INSL HARDWA :The, 2.00 SET 24 (Twenty Four) 163.84 327.68 18% 386.66
execution of job includes Replacement of 33KV hardware for strain Months
insulators

102 ITEM 102 |9(viii) DISMANTLING OF DOG/RACOON CONDUCT :The 800.00 Meter 24 (Twenty Four) 41.92 33536.00 18% 39572.48
execution of job includes Dismantling of DOG /RACOON Months
conductor

103 ITEM 103 [9(ix)REPLACEMENT OF 33KV CLAMP/CONNECTOR :The| 6.00 NO 24 (Twenty Four) 108.13 648.78 18% 765.56
execution of job includes Replacement of 33KV clamp/connectors Months

104 ITEM 104 |9(x)REPLACEMENT OF CT/PT/LA JN BOX :Replacement of] 4.00 NO 24 (Twenty Four) 2621.54 10486.16 18% 12373.67
CT/PT/LA Junction Box. The execution of job includes supply of| Months
manpower assistance for the replacement job. The supervision and
testing shall be done by NALCO personnel#s

105 ITEM 105 |9(xi)REPLACEMENT OF SURGE COUNTER :Surge Counter 36.00 NO 24 (Twenty Four) 1310.77 47187.72 18% 55681.51
replacement. The execution of job includes supply of manpower| Months
assistance for the replacement job. The supervision shall be done by
NALCO personnel#s.

106 ITEM 106  |9(xii)REPLACEMENT OF 33KV DROP OUT FUSE :33KV Drop out 8.00 NO 24 (Twenty Four) 163.84 1310.72 18% 1546.65
fuse binding. The execution of job includes supply of manpower| Months

assistance for the replacement job. The supervision shall be done by
NALCO personnel#s.
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107

ITEM 107

10)MAINT. OF 6.6KV VCB AT CPP & IPH :MAINTENANCE OF
6.6 KV VACUUM CIRCUIT BREAKER AT CPP SWITCHYARD
AND INTAKE PUMP HOUSE. The scope of work includes cleaning
of breaker trolley and panel internals by blower and markin cloth.
Cleaning of commutator of spring charging motor. Replacement of]|
carbon brush if required. Checking of all insulators against any
crack and replacement if required. Ensuring tightness of all
fasteners. Inspection of isolating contacts against any pitting and
replacement if required. Application of petroleum jelly on the
contacts. Measurement of IR value of vacuum interrupter by 5 KV
Megger. Replacement of vacuum interrupter if required. Ensuring
manual and electrical operation of spring

charging. Ensuring manual and electrical opening and closing of]|
breaker in test position. Ensuring tripping of breaker through
Lockout relay simulation. Put breaker in required position, place
the control fuses in position and box-up covers

104.00

Each

24 (Twenty Four)
Months

1001.05

104109.20

18%

122848.86

108

ITEM 108

I)MAINT. OF 66KV BOARD(SECTION  WISE)
:MAINTENANCE OF 6.6 KV BOARD AT 220 KV SWITCHYARD;
AND INTAKE PUMP HOUSE (SECTION WISE)

The scope of work includes cleaning of the exterior of the boards.
Opening of the panel doors and removal of the individual modules.
Thorough cleaning of the panel internals including bus bars, bus
droppers, bus support insulators. Ensuring tightness of bus bar|
joints and cable terminations. Insertion of the trolleys and racking
in the respective cubicle. Closing of all panel covers and bus covers.
Ensuring tightness of covers for boxing up the board. Repair of|
cubicle/panel door cover if not closing.Meggering with 5 KV
Megger to ensure healthiness of the bus. Note: Cleaning has to be
done by cleaning agent and markin cloth and blower. BOARDS TO
BE MAINTAINED: 1) Station Board-1 Section-A&B, 2) Station
Board-2 Section-A&B, 3) Station Board-3 Section-A&B, 4) Intake
Pump house Board

14.00

Each

24 (Twenty Four)
Months

9022.63

126316.82

18%

149053.85




Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)
1 2 3 4 5 6 7 8 9 10 11
109 ITEM 109 [12(A)MAINT OF 6.6KV CAP BANK :Maintenance of capacitor 54.00 Each 24 (Twenty Four) 1656.44 89447.76 18% 105548.36
bank for units & Station Switchgears with following scope of work, Months
- Discharging of capacitor banks through earth switch,
- Cleaning of support insulators and surge arrestors with markin
cloth,
- Maintenance of isolator with following scope of works,
a) Cleaning & lubricating of contacts.
b) Greasing of all the bearings of moving poles and hinges,
c) Cleaning & greasing of control gear box mechanism,
d) Cleaning of insulators,
e) Checking of tightness and driving shaft coupling and coupling
block,
f) Checking and tightening of earth connections,
g) Checking and alignment of arcing horns, fixed and moving
contacts,
h) Checking of proper functionality of isolator operation,
- Maintenance of isolator earth switch box as per isolator
maintenance as described aforesaid
- Tightening of all hard wares clamps of isolator, LA, reactors,
capacitors and neutral CT#s,
- Cleaning of all the capacitor insulators, neutral CT#s insulators,
- Checking of oil level of neutral CT#s
Checking of healthiness of capacitors and reactors
110 ITEM 110 |[12(B1)REPLACEMENT OF CAPACITOR UNIT :Replacement of| 2.00 NO 24 (Twenty Four) 1262.74 2525.48 18% 2980.07
capacitor unit. The scope of work includes Months
Discharging of capacitor banks through earth switch and
disconnection of the same, - Removal of the defective capacitor, -
Shifting of new capacitor from Steel yard to capacitor bank,
Erection of the new capacitor in the designed place, Connection of]|
the same ag ner circuit,
111 ITEM 111 [12(B2)REPLACEMENT OF 6.6 KV LA :Replacement of 6.6KV 2.00 NO 24 (Twenty Four) 233.76 467.52 18% 551.67
lightning arrestor. The scope of work includes Months
Discharging of capacitor banks through earth switch and
disconnection of the same,
- Removal of the defective lightning arrestor
- Shifting of new lightning arrestor from Steel yard to capacitor|
bank
- Erection of the new lightning arrestor in the designed place
Connection of the same as per circuit
112 ITEM 112 |[12(B3)REPLACEMENT OF 6.6KV NEUTRAL CT :Replacement of] 1.00 NO 24 (Twenty Four) 935.05 935.05 18% 1103.36
6.6kv neutral current transformer. The scope of work includes Months
- Discharging of capacitor banks through earth switch and|
disconnection of the same,
- Removal of the defective neutral current transformer
- Shifting of new neutral current transformer from Steel yard to
capacitor bank
- Erection of the new neutral current transformer in the designated
place Connection of the same as per circuit
113 ITEM 113 |[12(B4)REPLACEMENT OF 6.6KV CLAMP/CONNECT: 3.00 NO 24 (Twenty Four) 116.88 350.64 18% 413.76
Replacement of clamps/connector without supply of materials Months
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114

ITEM 114

12(B5)REPLACEMENT OF 6.6KV ISOLATOR :Replacement of|
isolator. The scope of work includes

- Discharging of capacitor banks through earth switch and|
disconnection of the same,

- Removal of the defective isolator

- Shifting of new isolator from Steel yard to capacitor bank

- Erection of the new isolator in the designated place

- Connection of the same as per circuit Making alignment of the

1.00

NO

24 (Twenty Four)
Months

2525.49

2525.49

18%

2980.08

115

ITEM 115

12(B6)ALIGNMENT OF 6.6KV ISOLATOR :Alignment of isolator

2.00

NO

24 (Twenty Four)
Months

467.52

935.04

18%

1103.35

116

ITEM 116

12(B7)REPLACEMENT OF 6.6 KV PT :Replacement of Potential
transformer. The scope of work includes

Discharging of capacitor banks through earth switch and
disconnection of the same,
- Removal of the defective Potential transformer
- Shifting of new Potential transformer from Steel yard to Capacitor|
bank
- Erection of the new Potential transformer in the
designated place Connection of the same as per circuit

1.00

NO

24 (Twenty Four)
Months

2332.65

2332.65

18%

2752.53

117

ITEM 117

12(B8)REPLACEMENT OF 6.6KV INDUCTOR COIL :Replacement
of Inductor coil. The scope of work includes
Discharging of capacitor banks through earth switch and
disconnection of the same,
- Removal of the defective Inductor coil
- Shifting of new Inductor coil from Steel yard to
Capacitor bank
- Erection of the new Inductor coil in the designated place

Connection of the same as per circuit

1.00

NO

24 (Twenty Four)
Months

2332.65

2332.65

18%

2752.53

118

ITEM 118

13)MAINT. OF 415V LT BREAKER :MAINTENANCE OF 415
VOLT LT BREAKER AT CPP AND ASH POND

The scope of work includes cleaning of breaker trolley and panel
internals by blower and markin cloth. Cleaning of commutator of]|
spring charging,motor. Replacement of carbon brush if required.
Checking of all insulators against any crack and replacement if|
required. Ensuring tightness of all fasteners. Inspection of isolating
contacts against any pitting and replacement if required.
Application of petroleum jelly on the contacts. Ensuring, manual
and electrical operation of spring charging. Ensuring manual and
electrical opening and closing of breaker in test position. Ensuring
tripping of breaker through Lockout relay simulation. Put breaker|

in required position, place the control fuses in position and box-up

30.00

Each

24 (Twenty Four)
Months

651.36

19540.80

18%

23058.14




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

119

ITEM 119

14)MAINT. OF 415V LT BOARD :MAINTENANCE OF 415 V LT
BOARD AT 220 KV SWITCHYARD, INTAKE PUMP HOUSE
AND ASH POND

The scope of work includes cleaning of the exterior of the boards.
Opening of the panel doors and removal of the individual modules.
Thorough cleaning of the panel internals including bus bars, bus;
droppers, bus support insulators. Ensuring tightness of bus bar
joints and cable terminations.

Insertion of the trolleys and racking in the respective cubicle.
Closing of all panel covers and bus covers. Ensuring tightness of]|
covers for boxing up the board. Repair of cubicle/panel door cover if|
not closing.Meggering with 1 KV Megger to ensure healthiness of]|
the bus. Note: Cleaning has to be done by cleaning agent and
markin cloth and blower. BOARDS TO BE MAINTAINED: 1)
ACDB (#1TO #6),2) DCDB (#1 TO #6),3) ACDB( #7 & #8),4) DCDB,
(#7 & #8), 5) ACDB (#9 &#10),6) DCDB (#9 &#10), 7) ACDB(EHT-
1&2),8)DCDB(EHT-1&2), 9) Intake Pump house Board,10) Ash|
pond OLD PCC,MCC(2 no's), DG MCC

30.00

Each

24 (Twenty Four)
Months

3147.23

94416.90

18%

111411.94

120

ITEM 120

15)MISC. JOBS(BRANCHING/TRIMMING) :The execution of job|
includes branching/trimming of tree as per requirement and taking
out the cut branches to the designated place as per the direction of]|
the Manager-in Charge

16000.00

NO

24 (Twenty Four)
Months

27.94

447040.00

18%

527507.20

121

ITEM 121

16(A)MANPOWER  SUPPLIES(SW) skilled

manpower/technicians for carrying out misc.breakdown and

Supply  of

preventive maintenance job in association with NALCO personnel
as per requirement and direction of the Engineer-in-charge. The
job shall be carried out in any shift. Area of work will be 220KV’
Switchyard, 6.6KV and 33KV Switchgear, 33KV Switchyard at CPP
premises, Intake pump house and Ash pond area.

1148.00

Man Days

24 (Twenty Four)
Months

1310.77

1504763.96

18%

1775621.47

122

ITEM 122

16(B)MANPOWER SUPPLIES(SSW)
manpower/technicians for carrying out misc.breakdown and

:Supply of semi-skilled|
preventive maintenance job in association with NALCO personnel
as per requirement and direction of the Engineer-in-charge. The
job shall be carried out in any shift. Area of work will be 220KV’
Switchyard, 6.6KV and 33KV Switchgear, 33KV Switchyard at CPP
premises, Intake pump house and Ash pond area

275.00

Man Days

24 (Twenty Four)
Months

1118.67

307634.25

18%

363008.42

123

ITEM 123

16(C)MANPOWER  SUPPLIES(USW) :Supply of un-skilled
manpower/technicians for carrying out misc.breakdown and
preventive maintenance job in association with NALCO personnel
as per requirement and direction of the Engineer-in-charge. The
job shall be carried out in any shift. Area of work will be 220KV
Switchyard, 6.6KV and 33KV Switchgear, 33KV Switchyard at CPP

premises, Intake pump house and Ash pond area

155.00

Man Days

24 (Twenty Four)
Months

925.08

143387.40

18%

169197.13




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

124

ITEM 124

17(A)RETROFITTING OF 220KV BREAKER : Retrofitting of 220KV
Breaker in place of existing ones. The scope of job includes

- Dismantling of tubular aluminium bus bar - Dismantling of existing]|
Breaker and all associated cables, equipments and mounting structures

- Dismantling of existing Breaker cubicle along with the cables

- Transport the above from Switchyard to its designated place/store as per]|
direction of the Engr.-in-charge - Transport of new breaker and all its|
associated equipments ,cables, hard wares to the installation site

- Installation/erection of the new breaker, control cubicle, and associated
equipments with all the required civil/mechanical related jobs

- Bending of required length with shape and welding of Aluminium pipe
(busbar) suitable for successful installation and connection along with the
breaker and isolator as per circuit as per direction of the Engr.-in-charge

- Termination of cables along with cable glanding as per direction of the
Engr.-in-charge - Control circuit checking as per control schematics as|
per direction of the Engr.-in-charge NOTE-The scope of job involves all
the activities as required including supply of all consumables. All the|
required equipments/tools like pipe bending machine, welding set for|
aluminium welding, any special tools and all consumables i.e. gas,
electrodes etc as required are in the scope of the work order without any
additional financial implications. The contractor has to arrange vehicle,
hydra at his own cost and risk

6.00

SET

24 (Twenty Four)
Months

76391.63

458349.78

18%

540852.74

125

ITEM 125

17(B)REPLACEMENT OF 220KV BREAKER POLE :The execution|
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer Replacement of SF-6 breaker
poles with all associated jobs including bringing new ones from the
store and shifting of old ones to the designated place as per
direction of the Engr.-in-charge

1.00

NO

24 (Twenty Four)
Months

15165.59

15165.59

18%

17895.40

126

ITEM 126

17(C)REPLACEMENT OF ACTUATOR/SPRING MECH :The|
execution of job includes provision of vehicles for shifting of]|
materials, dismantling of old ones, installation of new ones by hydra
which is to be arranged by the contractor, alignment of the same,
make ready for service and shifting of old ones to the
store/designated site as per instruction of the Engineer Dismantling
of pneumatic actuator/spring mechanism unit of 220KV SF6
Breaker poles and installation of new one, testing and
commissioning of the same and misc. control gears without supply
of hard ware#s if necessary and transportation of the old units to its

designated place as per direction of the Engineer-in-charge

1.00

NO

24 (Twenty Four)
Months

8007.62

8007.62

18%

9448.99

127

ITEM 127

17(D)REPLACEMENT OF 220KV CT/PT/CVT/LA :The execution|
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer Replacement of 220KV
CT/PT/CVT/LA with all associated jobs including bringing new
ones from the store and shifting of old ones to the designated place
as per direction of the Engr.-in-charge

36.00

NO

24 (Twenty Four)
Months

7156.89

257648.04

18%

304024.69




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of

GST

SAC Code

2

3

6

7

8

10

11

128

ITEM 128

17(E)REPLACEMENT OF 220KV ISOLATOR JOB:The execution of|
job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer Replacement of 220KV isolator as
per direction of the Engineer-in-charge with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge
NOTE-Isolators will be supplied by NALCO. The scope of job
involves all the activities as required including supply of all
consumables. All the required equipments/tools, any special tools
and all consumables i.e. gas, electrodes etc as required are in the
scope of the work order without any additional

financial implications. The contractor has to arrange vehicle, hydra
at his own cost and risk

1.00

NO

24 (Twenty Four)
Months

12705.66

12705.66

18%

14992.68

129

ITEM 129

17(F)REPLACEMENT OF 220KV ISOL MECH G/B :The execution
of job includes provision of vehicles for shifting of materials,
dismantling of old ones, installation of new ones by hydra which is
to be arranged by the contractor, alignment of the same, make
ready for service and shifting of old ones to the store/designated site
as per instruction of the Engineer

Replacement of 220KV isolator mechanism gear box as per
direction of the Engineer-in-charge with all associated jobs
including bringing new ones from the store and shifting of old ones
to the designated place as per direction of the Engr.-in-charge
NOTE-Isolators mechanism gear box will be supplied by NALCO

1.00

NO

24 (Twenty Four)
Months

5000.40

5000.40

18%

5900.47

130

ITEM 130

17(G)REPLACEMENT OF 33KV VCB :The execution of job includes
Replacement of 33KV VCB with all associated jobs including bringing|
new ones from the store and shifting of old ones to the designated|
place as per direction of the Engr.-in-charge

The scope of job includes - Dismantling of tubular aluminium bus|
bar/conductor -
cables, equipments and mounting structures -
Breaker cubicle along with the cables - Transport the above from

Dismantling of existing Breaker and all associated
Dismantling of existing|

Switchyard to its designated place/store as per direction of the Engr.-in
charge - Transport of new breaker and all its associated equipments,
cables, hard wares to the installation site Installation/erection of the!
new breaker, control cubicle, and associated equipments with all the
required civil/mechanical related jobs

- Retermination/connection of busbar/conductor

- Termination of cables along with cable glanding as per direction of]
the Engr.-in-charge
- Control circuit checking as per control schematics as per direction of]
the Engr.-in-charge

NOTE-The scope of job involves all the activities as required including|
supply of all consumables. All the required equipments/tools like pipe;
bending machine, welding set for aluminium welding, any special tools|
and all consumables i.e gas, electrodes etc as required are in the scope;
of the work order without any additional financial implications. The
contractor has to arrange vehicle, hydra at his own cost and risk

1.00

NO

24 (Twenty Four)
Months

21988.67

21988.67

18%

25946.63




Item Number| Item Title Item Description Item Quantity | Unitof | Contract Period |Basic Unit Price| Basic Amount GST % Total Amount inclusive of SAC Code
Measure (Exclusive of all | (Exclusive of all GST
taxes) taxes)
1 2 3 4 5 6 7 8 9 10 11

131 ITEM 131 [17(H)REPLACEMENT OF 33KV OIL FILLED CT :The execution of] 3.00 NO 24 (Twenty Four) 6514.21 19542.63 18% 23060.30
job includes Replacement of 33KV, oil filled current transformer| Months
with all associated jobs including bringing new ones from the store
and shifting of old ones to the
designated place as per direction of the Engr.-in-charge

132 ITEM 132 [17(I)REPLACEMENT OF 33KV OIL FILLED PT :The execution of] 1.00 NO 24 (Twenty Four) 5418.54 5418.54 18% 6393.88
job includes Replacement of 33KV, oil filled Potential transformer, Months
with all associated jobs including bringing new ones from the store
and shifting of old ones to the
designated place as per direction of the Engr.-in-charge

133 ITEM 133 [17(J)REPLACEMENT OF 30KV,10KA LA :The execution of job 6.00 NO 24 (Twenty Four) 2398.65 14391.90 18% 16982.44
includes. Replacement of 30KV, 10KA lightning arrestor with all Months
associated jobs including bringing new ones from the store and
shifting of old ones to the designated place as per direction of the
Engr.-in-charge

134 ITEM 134 [17(K)RETROFITTING OF 33KV ISOLATOR :Retrofitting of 33KV 1.00 SET 24 (Twenty Four) 8663.62 8663.62 18% 10223.07
isolator in place of existing ones. Areas of installations are at CPP, Months

Intake Pump House, and Ash Pond. The scope of job includes

- Dismantling of conductor

- Dismantling of existing isolator and all associated cables, equipments
and mounting structures if required

- Dismantling of existing isolator operating mechanism box and earth
switch operating mechanism box along with the cables

- Transport the above from Switchyard to its designated place/store as
per direction of the Engr.-in-charge

- Transport of new isolator and all its associated

equipments ,cables, hard wares to the installation site

- Installation/erection of the new isolator & earth switch control|
cubicle, and associated equipments with all the required
civil/mechanical related jobs

- Termination of conductor as per circuit as per direction of the Engr.-
in-charge

- Termination of cables along with cable glanding as per direction of|
the Engr.-in-charge

- Control circuit checking as per control schematics as per direction of|
the Engr.-in-charge

NOTE-The scope of job involves all the activities as required including|
supply of all consumables. All the required equipments/tools, welding|
set, any special tools and all consumables i.e. gas, electrodes etc as|
required are in the scope of the work order without any additional

financial implications.




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of
GST

SAC Code

2

3

6

7

8

10

11

135

ITEM 135

17(L)RETROFITTING OF 33KV AB SWITCH :Erection of 33KV
AB switch. Areas of installations are CPP-IPH and CPP-Ash Pond
Transmission Line.

The scope of job includes

- Fabrication of suitable MS Channel for AB Switch mounting.

- Transport of new AB switch and all its associated equipments ,
hard wares to the installation site

- Installation/erection of the new AB switch and associated related|
jobs.

- Termination of conductor as per circuit as per direction of the
Engr.-in-charge

- Operational checking

NOTE-The scope of job involves all the activities as required
including supply of all consumables. All the required
equipments/tools, welding set, any special tools and all consumables
i.e. gas, electrodes etc as required are in the scope of the work order
without any additional financial implications. The contractor has to,

arrange vehicle at his own cost and risk.

2.00

SET

24 (Twenty Four)
Months

9881.30

19762.60

18%

23319.87

136

ITEM 136

18(A)LAYING OF CABLE UPTO 1.1KV :The execution of job|
includes laying of cables of following sizes up to 1.1KV on
tray/trenches Control cables up to 2.5sq.mm x 19 cores /power
cables up to 3.5 x 25sq.mm

NOTE: Cables shall be provided by NALCO

30.00

Meter

24 (Twenty Four)
Months

83.86

2515.80

18%

2968.64

137

ITEM 137

18(B)CABLE END TERMINATION UPTO 1.1KV :The execution of|
job includes end termination of cables following sizes up to 1.1KV
inclusive of supply of glands and accessories for Control cables up to
2.5sq.mm x 19 cores /power cables up to 3.5 x 25sq.mm

6.00

NO

24 (Twenty Four)
Months

375.18

2251.08

18%

2656.27

138

ITEM 138

19(A)SUPPLY OF HYDRA :Supply of Hydra

Supplying of Hydra for shifting of various materials/equipment like
Breaker/CT/PT/Isolator/control panels/conductor etc. inside and
outside of CPP/IPH/Ash Pond as per requirement and direction of]|
the Engineer-in-charge.

The cost of Pilot, fuel, hire charge etc. shall be in Contractor#s
scope. Pilot shall have valid license to operate the vehicle. Fitness of]|
the vehicle shall remain active throughout the contract period

150.00

Hour

24 (Twenty Four)
Months

1000.00

150000.00

18%

177000.00

139

ITEM 139

19(B)SUPPLY OF JCB :Supply of JCB

Supplying of JCB for dozing/spreading of disposed earth/debris
around transmission towers, removal of trees and bushes under|
220KV / 33KV line and for any other work like housekeeping etc.
at CPP/IPH/Ash pond/ 220KV & 33KV transmission line as per
requirement and direction of the Engineer-in-charge.

The cost of Pilot, fuel, hire charge etc. shall be in Contractor#s
scope. Pilot shall have valid license to operate the vehicle. Fitness of]|
the vehicle shall remain active throughout the contract period

100.00

Hour

24 (Twenty Four)
Months

1260.00

126000.00

18%

148680.00

140

ITEM 140

4(vi)REPLACEMENT OF MISSING
MEMBER:Replacement of missing/theft
different towers of CPP-Smelter line. The job shall include cutting

TOWER
tower members at
and welding of GI angles. Supply of requisite consumables,
arrangement of DG Set for power supply and shifting of materials
from CPP to work site. Required GI angles shall be supplied by
Nalco as free issue material.

1000.00

KG

24 (Twenty Four)
Months

55.13

55130.00

18%

65053.40




Item Number

Item Title

Item Description

Item Quantity

Unit of
Measure

Contract Period

Basic Unit Price
(Exclusive of all
taxes)

Basic Amount
(Exclusive of all
taxes)

GST %

Total Amount inclusive of
GST

SAC Code

2

3

6

7

8

10

11

141

ITEM 141

4(vii)FIXING OF NUMBER/DANGER PLATE :Fixing of accessories
like Number plate/ Danger plate on different structures inside
switchyard, 33KV line to Ash Pond & IPH and 220KV CPP-Smelter

towers.

50.00

NO

24 (Twenty Four)
Months

139.83

6991.50

18%

8249.97

142

ITEM 142

6(vii)ERECTION OF H-POLE FOR 33 KV LINE :Erection of H-
Pole with P.C.C 1:2:4 & 20mm aggregate including supply of]
materials like cement, chips, stay clamps, P.C.C refilling, cooping
etc. The scope of work includes

# Shifting of 13 mtrs long H-Pole to the designated place from store
/ switchyard.

# Digging of holes as per the length and width as required,

# Erection of H poles and concreting the same,

# Fixing the top and cross channels with suitable size nuts and
bolts,

# Painting of poles with one coat of primer & two coats of]
Aluminum paint including supply of paints. The job includes
making the surface ready for

applying paints.

Note: - H-Pole, Cross arm and 33KV hardware#s are under|

8.00

NO

24 (Twenty Four)
Months

10346.29

82770.32

18%

97668.98

9712092.01

11460268.57

Select Percentage Quoting (+/-)

Select

11460268.57

The total offer value inclusive of GST (for regestered Vendor), which is to be filled in GeM Portal Quotation Field =

NOTE
1
2

GST@18% or As applicable as per Govt. Norms
GST CESS @ 0%.

11460268.57




