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T&C/MINES/CIVIL/C-1586

Tty ) NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
(A Government of India Enterprise)
(A NAVRATNA COMPANY)
Mines Division, Damanjodi-763008.
(T & C DEPARTMENT)
E mail: nissankararao.sudhakar@nalcoindia.co.in, deo.azad@nalcoindia.co.in

TENDER DOCUMENT COVERING LETTER

Tender Ref. No: T&C/MINES/CIVIL/C-1586 Dt: 07.11.2024

Name of the Work: Construction of Bituminous road from Nursery to Mines gate at NALCO Mines,
Damanjodi.

Dear Sirs,

With reference to above, you are requested to submit your best competitive offer for above referred work as specified in
the enclosed documents, considering all the terms, conditions and specifications etc. in online mode/e-mode at the
tendering portal (indicated in salient points of the tender).

The Bidders shall have to upload the scan copy of Bank Guarantee (only if BID SECURITY amount >or = Rs. 1,00,000.00)
or receipt for payment by electronic mode towards Bid Security/Tender fee amount along with the Online offer. Payment
for BID SECURITY and Tender fee shall be separately submitted and these two shall not be clubbed in any case.

The copy of receipt for payment against BID SECURITY & tender fee by electronic mode or Original copy of Bank
Guarantee shall have to be submitted /sent beforehand so as to reach the office of tender inviting authority on or before
the bid submission due date & time or extended bid due date & time of the tender. In case you are claiming exemption
from payment of tender fee/BID SECURITY, the valid attested by gazetted officer/notarized supporting documents for
claiming the exemption (Ref clause no:5.0 & 6.0 of Annexure-AA) must be uploaded along with the Online offer, failing
which the offer will be liable for rejection.

For this tender- regarding payment of tender fee refer to Sl no. 8 of contract details.

The bidder must be a registered vendor under GST and must possess valid GSTIN.

a) In case of SINGLE PART BID TENDER, the tender document, duly filled in & signed, on each page digitally, along
with the required documents in support of terms and conditions as per the NIT/GCC etc are to be submitted in
online mode along with the requisite BID SECURITY, as per details, indicated at clause no:25.0 of Annexure-AA.

b) In case of TWO PART BID TENDER, the tender document, duly filled in & signed, on each page digitally along with
the requisite BID SECURITY, required documents in support of qualifying criteria & other conditions of NIT/ GCC
(Part-I: Techno-commercial bid) and the Price Bid (Part-II: Price bid) are to be submitted in online mode as per the
details indicated at clause no: 25.0 of Annexure-AA.

NALCO reserves the right to reject any or all offers without assigning any reason thereof.

You are requested to refer to clause 25.0 of Instructions to bidders (Annexure-AA) for details regarding mode, submission,
receipt and opening of tender.

Important Note:
Bidders are requested to quote online well ahead of the schedule tender submission date and time to avoid

unforeseen problem like last hour congestion, internet failure etc.

Bidders are requested to visit the tendering portal for online participation, downloading the tender documents and
submit the offer only in e-tendering mode as per the tender schedule. Bids submitted in any other mode shall not be
considered.

Thanking you, Your’s faithfully,
For and on behalf of
NATIONAL ALUMINIUM COMPANY LIMITED

General Manager (Elect)- T&C, (Tender Inviting Authority)
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T&C/MINES/CIVIL/C-1586

CONTRACT DETAILS
1 NAME OF THE WORK Co.nstructlon of Bltumlr_wus road fr_om. Nursery to
Mines gate at NALCO Mines, Damanjodi.
5 LOCATION OF THE WORK Inflde Mines Gate/Outside Mines Gate but within
Mines Lease Area
3. TENDER REFERENCE T&C/MINES/CIVIL/C-1586
4. CONTRACT PERIOD 12 (Twelve) Months
5. MODE OF TENDERING OPEN/TWO PART
No. of Agency Required and percentage distribution of
6. gency mequirec and percenas ONE, 100%
Work (Subject to availability of suitable vendors)
7. EMD/BID SECURITY (Ref clause no:6.0 of Annexure-AA) Rs. 7,04,369.00
TENDER FEE
8. NIL
(Ref clause no:5.0 of Annexure-AA)
TENDER SUBMISSION DATE / TIME Lo .
9. On or before: As indicated in the portal
(Ref. clause 25.6 of Annexure-AA)
TENDER OPENING DATE / TIME o .
10. On Date: As indicated in the portal
(Ref. clause 25.6 of Annexure-AA)
11. VALIDITY OF OFFER (Ref Clause 25.8 of Annexure-AA) 120 days from the date of tender opening
1 BANK GUARANTEE VALUE NIL
" | (As per clause no. 12.2 of Annexure-AA)
13 INDEMNITY BOND VALUE NIL
' (As per clause no. 12.2 of Annexure-AA)
DEFECT LIABILITY PERIOD
14. 12 Months (Refer Cl. No. 11.0 of SCC at Annexure IB)
(Ref clause 7.0 of Annexure-AA).
usw | ssw sw | HSW
15a. | The value of LO applicable to clause 20.2 of Annexure-AA NA
usw SSwW SW HSW
15b. | Gate Pass Details
Temporary Gate passes will be issued as required
Applicability of Labour charge variation clause E
16a.
(Ref cl n0:20.2 of Annexure-AA) Not Apphcable
The values of Do applicable (DO= Diesel rate at .
16b ues of Do app ( Not Applicable
Damanjodi)
Applicability of POL/Material variation (as per cl no:4.4 of .
16c. Not Applicable
contract manual)
Applicability of income tax deduction at source .
17. Applicable
(Ref cl.no. 10.6 of Annexure-AA) PP
Applicability of GST .
18. Applicable
(Ref cl.no. 10.0 of Annexure-AA) PP
Applicability of ITC on GST .
19. PP Y Not Applicable
(Ref cl.no. 10.0 of Annexure-AA)
Minimum Workable rate .
20. Not Applicable
(Ref: Clause no.2.7 of Annexure-AA)
Applicability of Pre- Contract Integrity Pact .
21. Applicable
(Ref CI No. 14.1 & 14.2 of Annexure- AA) PP
22 | Date of Pre-bid meeting Applicable and the same is as Per GeM Document
NOT ALLOWED, Offer mi h
23 Joint Venture /Consortium Bidding o o p (i e e e

Bidders shall be summarily rejected.
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T&C/MINES/CIVIL/C-1586

SALIENT POINTS OF THE TENDER

1 Schedule Quantity & Rates: clause no 2.1

The Quantity and rate schedule (Price bid format)
is enclosed at the GeM bid document in GeM

portal.

2 Quantity Variation: Cl no 3.1

Item rate contracts:

The Quantities mentioned in the schedule are
approximate in nature and may vary by a wide
margin for which the contractor shall have no
option but to execute the works as per the
direction of Engineer-in-charge at the same rates,
terms & conditions. Payment shall be released to
the contractor for the actual executed quantity.

3 Independent External Monitor (IEM) details of NALCO

Smt. Deepa Krishnan, IRS (Retd.) Ms. Meeran C
e-mail: deepakrishnan@gmail.com IPS(Retd),

E-mail: mcborwankar@gmail.com

Borwankar | Ms Archana Ranjan, IRS (Retd.)
e-mail: ranjan.archana@gmail.com

1. "Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query
regarding tender terms and conditions should be address to the IEMs".
2. "Any clarification regarding the tender details and terms & conditions should be addressed to NALCO's

officials as per details given below "

4 | Nominated IEM for the tender

Ms. Meeran C Borwankar, IPS (Retd.)

Concurrent Commitments

Applicable

Applicable

5

6 | Reverse Auction

7 Retention / Release of Statutory wage components:
1. The monthly statutory components on wage like EPF,
ESI, NH/PHas  applicable in the month shall be
released along with monthly RA Bill.

2. The Yearly /Annual wage components like Bonus /
Annual Leave with wages and End of Contract
components like Retrenchment Benefit and Gratuity (if
applicable) will be retained from the monthly RA

Bills and shall be released on payment of these
components to the workmen.

Not Applicable

Tendering Portal www.gem.gov.in
9 | Details of Tender inviting Authority N. Srinivasa Sudhakar
GM(E), T&C Department

Email: nissankararao.sudhakar@nalcoindia.co.in
Ph No 9437028234
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MINIMUM WAGES AS PAYABLE TO WORKMEN W.E.F 01.10.2024

T&C/MINES/CIVIL/C-1586

Minimum Rate of Wages (Rs.) per day

Basic Rate| Rate Total | Additional| Canteen| Total Medical SCA per | Minimum Total
S| of Wage | of VDA | rate of| Element | Subsidy| Wages Benefit day (Rs)| wage including
no Category (Rs) Minimu (Rs) (Rs) (Rs) (4.75% of additional
m Total element &
wages Wages) Canteen Subsidy
(Rs) (Rs) (Rs)
1 Usw 350.00 176.00 | 526.00 55.00 30.00 | 611.00 29.02 30.00 670.02
2 SSW 437.00 218.00 | 655.00 55.00 30.00 | 740.00 35.15 30.00 805.15
3 SW 523.00 260.00 | 783.00 55.00 30.00 | 868.00 41.23 30.00 939.23
4 HSW 610.00 302.00 | 912.00 55.00 30.00 | 997.00 47.36 30.00 1074.36

In addition to the above-
Provident Fund (PF) @ 13% (on Basic Rate of wage + Rate of VDA + Additional element +
Canteen subsidy+ Medical benefit),

a)

b)
c)

d)
e)

f)

Bonus @ 8.33% of (on Basic Rate of wage + Rate of VDA + Additional element),

Retrenchment benefit @ 4.11% (on Basic Rate of wage + Rate of VDA + Additional element
+ Canteen subsidy),
Leave wages @ 5% of (on Basic Rate of wage + Rate of VDA + Additional element + Canteen

subsidy),

NH/Festival Holiday wages @ 2.74% of (on Basic Rate of wage + Rate of VDA + Additional
element + Canteen subsidy) are payable to the workmen.
Retrenchment benefit is payable only if the contract duration is more than 240 days.
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CHECKLIST FOR BIDDERS
Following documents are to be submitted for two-part bids.

Sl. Description Submitted/ Remarks
No. Not submitted
1. Attested/Notarized Copy of Work Order meeting similar works as specified in PQC | Yes / No/ NA{%}
with Scope of Work, Special Conditions of Contract and Schedule of Rates/Bill of
Quantity
2. Attested/Notarized Copy of Work Completion Certificate/Part Completion Yes / No/ NA)
Certificate against above Work Order
3. Attested/Notarized Copy of Audited financial statements/profit & loss accounts of | Yes / No/ NA-{%}
the last three Financial Years, duly certified by a Chartered Accountant or Annual
Report indicating annual turnover.
4, Attested/Notarized Copy of audited balance sheet for the last Financial Year duly Yes / No/ NA{X)
certified by a Chartered Accountant.
5.a) | BID SECURITY Amount in form of RTGS/NEFT/ECS/BG as per NIT Yes / No/ NA{:) "
specification/Attested copy of BID SECURITY exemption Certificate like UAM/NSIC
5.b) | Tender Fee in form of DD/BC as per NIT specification/ Attested copy of Tender Fee | Yes/ No/ NA{X)}
exemption Certificate like UAM/NSIC
6. Attested/Notarized Copy of Independent E.P.F. A/c CODE of Bidder Yes / No/ NA{:)
7. Attested/Notarized Copy of Independent E.S.I.C. A/c CODE of Bidder Yes / No/ NA{X)
8. Attested/Notarized Copy of PAN Card of bidder Yes / No/ NA{%}
9. Copy of GSTIN of bidder Yes / No/ NA{:)
10. | Attested/Notarized Copy of Proprietorship deed/ Partnership Deed / Article & Yes / No/ NA{X)
Memorandum of Association of the bidder
11. Attested/Notarized Copy of Power of Attorney of the signatory of the bid, if signed | Yes / No/ NA{*)
by other than proprietor
12. Pre-Contract Integrity Pact/ Declaration on implementation of integrity duly filled Yes / No/ NA-(*) "
in & signed in all pages
13. | Tender Document duly digitally signed Yes / No/ NA{%) *
14. Filled-up Internet Banking / R.T.G.S. Banking mandate form Yes / No/ NA{X) *
15. Declaration form duly filled in & signed by authorized signatory of Bid Yes / No/ NA-:) *
16. Undertaking letter on downloaded tender documents duly filled in & signed by Yes / No/ NA{:) "
authorized signatory of Bid
17. | Deviation from NIT terms & conditions are listed in Deviation Sheet only & signed | Yes/ No/ NA-{*} *
by authorized signatory of Bid
18. | Appendix | & Il regarding relatives in NALCO duly filled up Yes / No/ NA-{%} *
19. Appendix Ill, IV & V regarding details of commitments and proposed site Yes / No/ NA{:) *
organization of the tenderer and anti-profiteering declaration format duly filled up
20 Litigation History duly notarized Appendix VII Yes / No/ NA-:) *
21 Appendix IX & X regarding PPP-MIl and GFR compliance Yes / No/ NA{:) *
22 Supporting documents are attested by Gazetted Officer / Notary Public Yes / No/ NA-:)
23 Documents as mentioned against sl. nos. A2 (Other Technical Conditions) in Yes / No/ NA{X)
“Documentary Proof” column of “PRE- QUALIFICATION CRITERIA”
(Annexure- 1C).
NOTE:

IN CASE OF SINGLE PART BIDDING, THE ABOVE DOCUMENTS AS APPLICABLE & MARKED AS (*) SHOULD BE SUBMITTED.
Attested — implies attestation by Gazetted officer
*¥** ‘NA’ means ‘NOT APPLICABLE’.

Page 6 of 120

Signature & seal of the bidder with date
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ANNEXURE-IA

SCOPE OF WORK AND JOB DESCRIPTION

Name of the Work: Construction of Bituminous road from Nursery to Mines gate at NALCO Mines,
Damanjodi.

1 SCOPE OF WORK:

w N o U &~

10.

The scope of the work in general shall broadly include, but not limited to the following:

Construction of Bituminous road shall be carried out in two stretches (as per indicative layout in

attached tender drawing)

a. From nursery to mines main gate for LMV
b. From nursery to mines main gate for HMV
c. From time office to work is worship along central store boundary wall
Road construction shall be carried out as per detailed construction drawings
Provision of drainage at suitable locations as per detailed construction drawing, ensuring the necessary
slopes for proper water drainage. If a survey is needed to maintain these slopes, the agency must
conduct it at his own expense before finalizing the drainage levels.
Construction of Hume pipe culvert at specified locations.
Provision of road markings as per specification.
Provision of cautionary sign boards as per specifications
Provision of metal beam / crash barrier at specified location.
All required enabling jobs for making new/modification of road.
Dismantling of RRM, Bituminous road etc., uprooting of trees & area preparation activities for road
construction in line with bill of quantities.
Agency shall be responsible to connect BT type road to culverts (Const. of culverts are beyond the

party's scope) with required gradient for smooth movement of traffic.

The details of the work are mentioned in the enclosed bill of quantities. However the actual work shall be

as per instructions of Engineer in charge/ detail drawing which shall be issued during course of execution.

% %k %
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Technical Specification

SECTION-1 -EARTHWORK IN EXCAVATION FOR FOUNDATIONS, TRENCHES, BASEMENTS, ETC

1.1 Codes and Standards
1S:1200 ..Method of Measurement of Building and Civil Construction Works(28 parts).
IS:1498 .. Classification and Identification of Soils for General Construction Purposes.
IS:3764 .. Safety Code for Excavation Work

1.2 Classification of Soil

The soil shall be classified for payment according to 1S: 1200 and/or as per the item descriptions. All types of
soil/rock excluding hard rock requiring blasting shall mean all soil and rock which can be excavated by axes,
shovel or Phawara or earth moving equipment such as excavator, power shovels, paving/pneumatic breaker
etc or quarried/split by crowbars without recourse to blasting and/or other quarrying methods such as
chiseling, wedging, heating etc. In case any blasting is done by the Contractor in soils other than hard rock at
his own convenience, such work will not be taken to be excavation in hard rock.

1.2.1 The excavated unserviceable materials from rock excavation that are not required to be stacked shall be
disposed off in spoil dumps/fill areas.

1.3 Setting Out The work shall be set out to exact dimensions as shown on the approved drawings and
excavation shall be commenced only after prior approval of the E-I-C.

Side slopes, beams or shoring/strutting etc for excavation work shall be as directed by the E-I-C. Prior approval
of the E-I-C shall be obtained for a suitable method of protection before excavation work is commenced.

1.4 Cleaning and Grubbing Up The Contractor shall at his own cost grub up old roots, break up and remove old
concrete or brick foundations, drains or manholes, empty and cleanse all old wells, cesspools and ponds found
prior to/during progress of excavation, seal up water, sewerage and other connections where required, remove
all contaminated earth and fill in voids with approved materials and ram well.

1.5 Stripping The Contractor at his own cost shall strip the surface of the site prior to the commencement of
excavation to remove vegetable soil and carry such soil to separate soil heaps on the allotted site within 1.5
Km. The Contractor shall not remove any tree without the permission of the E-I-C.

Stripping work is deemed to have been included in the rate for earthwork in excavation and no extra will be
paid.

1.6 Excavation

The Contractor shall excavate by mechanical means to remove materials of any nature or description which
may be encountered and excavate to depths, widths and inclinations as directed. The bed of the excavation
shall be made level and firm by watering and ramming.

While carrying out excavation for drain work, the sides and the bottom shall be cut to the exact shape, slope
and gradient. The surface shall be properly dressed. Excavated material shall not be placed within 1.5 m from
the edge of any excavation.

1.6.1 Excavation and Transportation by Mechanical means

The Contractor shall excavate the earth by mechanical excavator and transport the excavated
earth by using dumpers/tipper. Levelling/grading of earth shall be done by using dozer or by any other
mechanical means. Before commencement of mechanical excavation/ grading Contractor shall obtain
clearance from E-I-C to ensure about underground facilities. Wherever excavation by normal excavator is
Page 8 of 120 Signature & seal of the bidder with date
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difficult due to shortage of space/approach, smaller/mini excavator shall be used to avoid manual excavation.
Contractor shall have sufficient numbers of wheel barrows to handle earth for small lead where disposal of
earth by dumper is not suitable and difficult due to site constraint. The excavated earth required for backfilling,
the minimum lead distance considered as 1.5 Km. The balance earth shall be disposed off within plant boundary
up to a distance of 1.5 km. If dumping is not possible within plant boundary, then dumping to be made outside
plant boundary in places designated by the Employer.

1.7 Variation in Excavation

1.7.1 Bad ground: Should the bottom of any excavation appear to be soft, unsound or unstable, the Contractor
shall report the matter to the E-I-C and if the E-I-C so directs, shall excavate the same to indicated depths. In
case of such extra excavations the extra depth shall be filled up with concrete or such other materials as the E-
I-C shall direct, such extra excavations and fillings shall be valued and paid for as an authorised extra item.
1.7.2 Excavation too deep: If the Contractor excavates to levels lower than actual level for any unauthorised
reason he shall fill it up at his own expense to the proper level with concrete or such other materials as directed.
No payment will be made for such excavation taken down to depths lower than actual level and for the filling
carried out as directed.

1.7.3 Slips and falls: Every precaution shall be taken against slips and falls of earth, clay, sand or other materials
in the excavations, but in the event of any such occurring, the Contractor shall at his own expense make good
the space affected by the slips or falls, even if the affected area may be outside the dimension of the work
ordered.

The E-I-C will determine in each case whether such affected area is to be filled up in whole with
concrete, brickwork or masonry of the quality used in the adjoining work or where only a part is to be so filled,
the materials to be used for this part.

If in the opinion of the E-I-C there is a possibility of the newly constructed work having been
damaged or disturbed by such a collapse, the work shall be laid bare at the expense of the Contractor for
inspection. Any damage shall be made good by the Contractor at his expense.

1.8 Keeping Works Free from Water

The excavation for foundation and building area shall be kept free from water by the Contractor
at his own expense either by bailing out water with buckets manually or by pumping. Bailing out or pumping of
water shall be carried out either directly from the excavation or from sumps made outside the excavation as
directed. Adequate care shall be taken to prevent movement of water through freshly laid concrete or masonry
work.

1.8.1 Pumping: The Contractor shall provide and operate pumps of adequate capacity or other equipment
necessary to drain and keep all excavation pits, trenches etc free from water at all times during the continuance
of the Contract at his own expense.

1.8.2 De-silting: If any excavation for foundation gets filled up with water due to rain, seepage or for any other
reason, the water shall be removed and the bottom of the excavation shall be cleared of all silt/slush by the
Contractor at his own expense.

1.8.3 Disposal of water: All water pumped or bailed out during dewatering of pits and trenches shall be
disposed of to the nearest sewer or natural drains or ponds through properly laid channels or pipes by the
Contractor as directed at his own cost. Disposal of water shall be carried out in such a way that no inconvenience
or nuisance is caused to the work in progress in the area or to other agencies working in the area or cause
damage to property and structures nearby.

1.9 Protection of Work

1.9.1 The Contractor shall support and maintain adjoining and abutting property and structures to render work
safe to persons, property and structures/installations during the course of construction activity. The Contractor
shall plank and strut as may be required on the sides of all excavation. The Contractor shall replace or repair at
his own cost in an approved manner, all work damaged through removal of such temporary work or improper
protective work.

The Contractor shall provide necessary decking, guard, fences, planking with red flags and red lights at night
to maintain safe pedestrian and vehicular traffic near all open excavations at his own cost.
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1.9.2 Shoring and strutting: Shoring and strutting shall be used as directed when excavation is to be carried out
in soft, slushy or filled up soil which is likely to collapse during the excavation work. The shoring shall be either
open or close boarded type or sand bag shoring depending on the nature of the soil and depth of excavation
and the type adopted shall be as directed by the E-I-C. While excavating in a very unstable ground requiring
support throughout the period of excavation, runner rail shall be used and shall be driven always in advance of
the excavation. The size and spacing of different members to be used in shoring shall be as directed by the E-I-
C, depending on the site conditions.

1.9.3 Open boarded shoring: The work shall be carried out as specified in clause 1.9.2 but the poling boards
shall be placed in such a way that the spacing between the poling boards should not exceed 500 mm and should
at least cover 50% of the surface area of the excavations shored.

1.9.4 Runners rails: Runners rails shall be driven slightly in advance of the excavation to form a close vertical
support to the sides of the excavation. The runners shall be lowered one at a time by digging away the ground
below the toe and tapping the runner down after loosening the wedges. The wedges shall be tightened again
after lowering the runner in position. All the runners shall be lowered in a similar manner by about 150 mm to
225 mm and excavation shall be carried out to the required depth by continuously lowering the runners as
stated above always keeping the toes of the runner into the ground to prevent earth from slipping in.
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SECTION -2 -FILLING IN PLINTH, BACKFILLING OF FOUNDATIONS & PITS

1.1 Backfilling of foundations, pits, pipe trenches and in plinth or below floors shall be carried out as specified
hereinafter. Materials obtained from excavation in foundations, if suitable, shall be used as far as possible for
backfilling. If sufficient suitable materials are not available on the site to complete all fillings to required grades,
they shall be brought to site by the Contractor from spoil dump area or any other place as directed by E-I-C.
Immediately upon the completion of each phase of work, the Contractor shall at his own expense clear the
mounds or heaps of earth which may have been raised or made and remove all earth and rubbish which may
have become surplus in execution of the work within a lead as directed, no payment for double handling of the
spoil shall be payable.

1.2 Fill Materials

Earth used for filling shall be free from organic and other objectionable matter. All clods of earth
shall be broken or removed. Where excavated material is mostly rock/slag, the boulders shall be broken into
pieces not bigger than 150 mm in size and mixed with fine materials consisting of decomposed rock, moorum,
stone dust, gravel earth and the mixture shall be used for filling.

1.3 Filling around Foundations with Earth

Before commencement of backfilling, the Contractor shall remove from the space around the
foundations all shoring and form work, all debris, brickbats, bits of timber, cement bags etc. Filling shall be
carried out in layers not exceeding 250 mm in depth up to 1 m depth from finished ground level or any other
level as specified by E-I-C. Each layer shall be watered, rammed and compacted before the next layer is
deposited. Below 1 m of the finished ground level, mass backfilling shall be done with approved fill material.

1.4 Plinth Filling

In small buildings, plinth filling with earth shall be generally carried out in a manner as specified in Clause 1.3
and as directed by the E-I-C. Thickness of each layer of filling shall not exceed 150 mm. In large floors like factory
floors, the filling materials shall be deposited in layers not exceeding 250 mm in thickness and rollers shall be
used to achieve the degree of compaction as indicated in Table

When power driven roller is used, every third and the top most layer shall be compacted by the power roller
and the rest by rammers. Water shall be sprinkled during the compaction to maintain the desired moisture
content for maximum compaction. Special care shall be taken to compact the filling at the junction of floors
with walls or columns.

1.5 Sand Filling

Sand used for filling shall be free from dust, organic and other objectionable matter and shall not contain more
than 10% of clay.

Filling and compaction of sand shall be carried out as specified for earth filling in Clause 1.4. When filling has
reached the approximate level, the area shall be flooded with water for a minimum period of 24 hours to allow
the fill to settle. The filling shall be allowed to dry and then compacted and dressed to the required level.

1.6 Filling in Pipe Trenches

Earth filling of pipe trenches shall be carried out in layers not exceeding 250 mm in thickness, watered, rammed
and compacted on the sides and top of pipes, taking necessary precaution so that the pipes are not damaged
during the execution of the work.

In case of pipe trenches in rock, filling shall be carried out with earth/moorum or pulverised decomposed rock
upto a depth of 250 mm above the crown of pipe and the remaining filling shall be carried out with a mixture
of rock and finer materials as indicated in Clause 1.2. Filling shall be carried out in a manner as specified in
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Clause 1.4.
1.7 Embankments
1.7.1 The finalized formation width, side slopes and grade of the embankment shall be as per requirement.

1.7.2 The materials used in formation of the embankment shall be earth, moorum, gravel, a mixture of both,
available top soil/overburden from the Panchpatmali mines area or any other material approved by the E-I-C
provided it complies to the requirements of Clause 305.2 of MORTH. Materials used shall be free from logs,
stumps, roots, rubbish or any other ingredients likely to deteriorate or affect the stability of the embankment.
Generally, the material used for the formation of the embankment shall satisfy the density and compaction
requirements given in Table-1.1 and 1.2

TAELE-1.1
Maxirmmum Lakoratory Dry
5L Density when tested as per
Mo, Type of Work I5: 2720 [Part-VIII)
1. Embkankment up to 3m Mot less than 1.52 gpmfoc
heignt
2. Embankment exceeding Mot less than 1.60 gmjcc
3 m height
3. Sub-grade Mot less thawn 1.75 gm foc
TABLE-1.2
Felative Compactness as
sl percentape of manimurm
Mo Type of Work Laboratory Dry Density
as per IS:2720 (Part-VIII)
1. Embkankment Mot less than 95%
2. Sub-grade Mot less than 97%

Workmanship: The top soil existing over the embankment foundation shall be stripped to depths as
required.

The ground shall then be consolidated by rolling with a 8 -10 tonne power roller with a maximum of 6 passes
to the satisfaction of the E-I-C.

Any unsuitable material occurring in the embankment foundation shall be removed and replaced by material
approved by the E-I-C and compacted suitably.

The embankment material shall be spread in a uniform thickness over the entire width of the embankment in
layers not exceeding 250 mm in loose thickness. When embankments are on side-long ground the whole area
of the embankment on slope shall be benched out or stopped so as to prevent the material from sliding.
Successive layer shall not be laid until the layer under construction has been thoroughly compacted to the
requirements set hereunder.

Moisture content of the material shall be checked at the source of supply and if found less the same shall be
made good by sprinkling water after spreading the soil in loose thickness for compaction. If the material
delivered on embankment bed is too wet it shall be allowed to air-dry till the moisture content is acceptable by
the E-I-C for compaction.

Moisture content of each layer shall be tested in accordance with 1S:2720 (Part-Il) and shall be so adjusted that
itis 1 or 2 per cent below the optimum moisture content determined in accordance with 1S:2720 (Part-VIII).

In construction of embankment over the culverts or pipe drains care shall be taken to bring the embankment
up equally on both sides simultaneously and over the top of the structure.
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If embankments are made from borrow pits, the Contractor shall strip the top of borrow pit to get rid of
vegetation and deleterious materials and then excavate the earth from the borrow pits approved by the E-I-C.
The borrow pits shall be regular in width and slope and shall be properly graded.

1.8 Control of Compaction

The Contractor shall conduct Laboratory Proctor Density Tests at regular intervals as per 1S:2720 (Part VIII) and
field dry density tests as per 1S:2720 (Part XXVIII) or 1S:2720 (Part XXIX) for each layer of 200 mm fill and for
every 10,000 sq m area one (1) field density test shall be carried out as specified. For the embankment minimum
one (1) field density test shall be carried out in each layer of 250 mm thickness and within every 200 m stretch
of embankment to confirm that the specified degree of compaction has been achieved in the field. The cost of
conducting all such laboratory and field tests shall be included by the contractor in his rates. In case the field
tests indicate that the degree of compaction achieved is less than the specified values, the contractor will re-
compact the particular layer of fill including watering if necessary and retest the same till the specified degree
of compaction is achieved at no additional cost to the Employer. All tests shall be conducted in presence of E-
I-C or his representative.

1.9 Compaction

Compaction work shall be carried out by a sheep’s foot roller capable of giving bearing pressure of 25 kg/sq cm
of foot area in contact at a given time. The layer of earth fill shall be compacted till the feet of the sheep’s foot
roller commences rising out of the ground. Depending on the type of material smooth-wheeled vibratory or
pneumatic rollers may be used if approved by the E-I-C. The Contractor shall demonstrate the efficiency of the
rollers to obtain approval of the E-I-C. Compaction equipment viz. vibratory roller, pneumatic roller etc may be
used for compaction purpose with prior approval from E-I-C.

Each layer of the material shall be thoroughly compacted to obtain a field dry density not less than 95% of the
maximum laboratory dry density as per 1S:2720 (Part-VIII).

When density measurement reveal soft areas in the embankment, further compaction shall be done as

instructed by the E-I-C. In spite of this if specified density is not achieved then the soft area shall be removed
and replaced by approved material and compacted to the specified density requirement.
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SECTION-3 -PLAIN AND REINFORCED CEMENT CONCRETE WORK

1.0
Codes and Standards (Latest Revision)
General

IS:1200 -Method of Measurement of Building and Civil (28 Parts) Engineering Works

Cement
IS:1489 (Part 1) -Specification for Portland Pozzolana Cement
IS: 269 -Specifications for Ordinary Portland Cement
Make:- ULTRA TECH/J.K. Cement/ INDIA Cement/ RAMCO / AMBUJA/ JAY PEE _or as
approved by E-I-C.
Aggregate

IS:383 -Coarse and Fine Aggregates from Natural Sources for Concrete
IS:2430 -Method of Sampling of Aggregates for concrete
IS:2386 -Methods of Test for Aggregates for concrete (8 parts)

Plain and Reinforced Concrete

IS:456 -Code of Practice for Plain and Reinforced Concrete
IS:460 -Test Sieves (3 parts)
IS:516 -Method of Test for Strength of concrete
IS:1199 -Method of sampling and Analysis of concrete
IS:1607 -Method for Test Sieving
IS:1834 -Hot Applied Sealing Compounds for Joint in Concrete
IS:3370 -Code of practice for concrete structures (4 parts) for the storage of liquids
IS:4925 -Concrete Batching and Mixing Plant
1S:10262 -Recommended Guide Lines for Concrete Mix design
Steel

IS:432 -Mild Steel and Medium Tensile Steel Bars and (2 parts) Hard-drawn Steel Wire for
Concrete Reinforcement
IS:1568 -Wire Cloth for General Purpose
IS:1786 -High Strength Deformed Steel Bars and Wires for Concrete Reinforcement
IS:2062 -Steel for general structural purposes
IS:2502 -Code of practice for bending and fixing of Bars for Concrete Reinforcement
IS:2751 -Welding of Mild Steel Plain and Deformed Bars for Reinforced Construction
IS:9417 -Recommendations for Welding Cold Worked Steel Bars for Reinforced Concrete
Construction
Make: - SAIL/ TATA STEEL/ RINL/ JSPL/JSW or as approved by E-I-C.

1.1 Work Included

The Contractor shall furnish materials, labour, plant, equipment and tools to complete the work
as specified herein.

1.2 Materials

1.2.1 Cement: The cement used shall be any of the above, mentioned in clause 1.0 and the type selected shall
be appropriate for the intended use. The Contractor shall carry out the required tests at his own cost in an
approved testing laboratory, at the direction of the E-I-C, for all cements (if supplied by him) and submit the
test report for the approval of the E-I-C, before using the cement in the works. If there is doubt in the quality
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of cement, E-I-C may ask the Contractor for supplying of cement sample of testing of the same in Employer’s
testing or any other approved laboratory. Cement shall be stored on raised platforms inside stores covered on
all sides and roof with provision for ample ventilation. Different types of cement shall be stored separately and
more than ten bags (10) of cement shall not be stacked one above the other in the stack. Sufficient space shall
be left around the stacks for approach. Stacking shall be so arranged that bags from the oldest consignment in
the stack can be conveniently removed first for use following the principle of first in first out (FIFO) basis. For
this proper label tag indicating date of supply shall be displayed over the stack of stored cement received in a
consignment (Batch). Cement which has hardened, clodded or deteriorated due to over stacking or long storage
shall not be used in the works and shall be removed from the site immediately with intimation to Employer and
E-I-C.

1.2.2 Aggregates: All aggregates shall conform to 1S:383. Coarse aggregates shall be approved crushed stone or
gravel, washed clean. Fine aggregates shall be approved river or pit sand. Coarse and fine aggregates shall be
stored at site separately on clean and hard base or in separate compartments/hoppers. Samples of aggregates
to be used shall be submitted to the E-I-C for approval before commencement of work. No aggregate shall be
used without prior approval of the E-I-C. The Contractor shall ensure that over the entire period of construction
all consignments of coarse and fine aggregates brought to the site conforms to the quality and grading as
approved in the mix design by the E-I-C before the commencement of work. If necessary, grading of aggregates
shall be maintained by blending of different sizes of aggregates which shall be brought to site and stacked in
separate stock piles. Whenever directed by the E-I-C, the Contractor shall perform tests at his own cost to satisfy
the E-I-C that the grading and quality approved for coarse and fine aggregates are being maintained. Sampling
of aggregates shall conform to 1S:2430 and tests shall conform to 1S:2386. The percentage to flaky and elongated
pieces should not exceed 15%. Aggregates shall be cleaned and free from any foreign materials.

1.2.3 Reinforcement: MS and medium tensile steel bars shall conform to 1S:432 ( Part-l & Il), high strength
deformed steel bars shall conform to 1S:1786. All reinforcements shall be free from oil, paint, loose rust, mill
scale, mud or other matter likely to weaken or destroy their bond with the concrete.

1.2.4 Binding wire: Binding wire shall be approved annealed black iron wire of 20 SWG.

1.2.5 Joint filler: Expansion joint fillers shall be approved non-extruding, resilient fillers.

1.2.6 Water stops: For all movement joints water stops used shall be of rubber, PVC or metallic sheets and
shall be product of reputed manufacturer as per relevant IS codes and as approved by the E-I-C.

1.2.7 Waterproofing: The waterproofing compound/water proofing membrane materials and treatment shall
be of approved quality and manufacturer.

1.2.8 Water: Water shall be clean and reasonably free from injurious amounts of oils, acids, alkalis, salts,
sugar, organic materials or other substances that may be deleterious to concrete or steel. Water shall
conform to the quality as specified in clause 5.4 of 1S:456.

1.2.9 Chemical Admixtures : These are material other than water, aggregates and cement (any selected type
mentioned in clause 1.0 above), used as an ingredient of concrete or mortar and added to the batch
immediately before or during its mixing to modify one or more of the properties of concrete in the plastic or
hardened state. Dosages of retarders, plasticisers and super-plasticisers shall be restricted to 0.5, 1.0 and 2.0
percent respectively by weight of cementitious materials and unless a higher value is approved by E-I-C only
after obtaining performance test from the manufactures. They shall conform to either 1S:9103 and as per clause
No. 5.5 of IS:456 or ASTM Designation C494-RS. Admixture are generally of the following types and are used
depending on the requirement

1.2.9.1 Water reducing Admixture: As per 15:9103 or ASTM C 494, which improves workability, accelerates
the setting and early strength development of concrete.

1.2.9.2 Retarding Admixture: As per 1S:9103 or ASTM C-494, which retards the setting of concrete.

1.2.9.3 Water Reducing Admixture, High Range : As per ASTM C494, which reduces the quantity of mixing
water required to produce concrete of a given consistency by 12% or greater.

1.2.9.4 Water Reducing and Accelerating Admixture: As per ASTM C-494, which reduces the quantity of mixing

water required to produce concrete of a given consistency and accelerates the setting and early strength

development of concrete.

1.2.9.5 Water Reducing and Retarding Admixture: As per ASTM C-494, which reduces the quantity of mixing

water required to produce concrete of a given consistency and retards the setting of concrete.
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1.2.9.6 Water Reducing, High Range and Retarding Admixture : As per ASTM C-494, which reduces the
guantity of mixing water required to produce concrete of a given consistency by 12% or greater and retards
the setting of concrete, increase in both early and ultimate strengths.

1.3 Concrete Mix

1.3.1 All the concrete shall be "Controlled Concrete' as defined by 1S:456. The grades of concrete shall be as
required. The Contractor shall at his own cost, grade the aggregate and control the water cement ratio, to
design the different mixes of required strength and workability. The designed mix shall conform to the
requirements of 1S:456 and recommended guidelines for concrete mix design in 1S:10262 and SP-23. The
minimum cement content, maximum water cement ratio and minimum grade of concrete for different
exposures with normal weight aggregates of 20 mm Nominal Maximum size in concrete work shall conform to
Table 5 of 1S:456. Adjustments to minimum cement contents for aggregates other than 20 mm nominal
maximum size will be as per Table 6 of 1S:456. All concrete (whether nominal or controlled) shall be machine
mixed and no hand mixing will be allowed. Chemical admixtures may be used in the manufacture of concrete.
The content, type, method and control of use and the locations and the products in which they are used shall
be subject to the written approval of the E-I-C in each and every case.

The maximum size of aggregates shall be 40 mm. Where reinforcement is too closely spaced for
the maximum size of stone in a range, the largest suitable range will be used with the approval of E-I-C. Before
commencement of work the Contractor shall submit to the E-I-C for his approval complete details of the mix
design calculations along with test results of different ingredients, grading analysis of the aggregates, the cube
test results etc according to 1S:10262. No concrete shall be placed on site until the E-I-C has approved the mix
design. The concrete shall be of such consistency that it can be readily worked into the corners and angles of
the formwork and around reinforcements without segregation of the materials or bleeding of free water at the
surface.

If any change is made in the source and grading of the aggregates, strength of cement used,
water content of the mix, manner of making, compacting the concrete or any other deviation from the
preliminary test procedure, the E-I-C may instruct for fresh preliminary test which shall be carried out by the
Contractor at his own cost. Over the full period of construction the Contractor shall carry out works tests as per
Clause 1.6 of this specification at his own cost to satisfy the E-I-C that correct grade of concrete is being used.

1.3.2 Where "Nominal Mix Concrete' in case of M20 or lower as defined by 1S:456 is permitted by the E-I-C for
any specific reason, the proportion of materials shall be as indicated in Table-9 of IS:456. The water cement
ratios shall not exceed those specified in Table-9 of 1S:456. If the quantity of water is required to be increased
for better workability the cement content also shall be proportionately increased so that the limit specified in
Table-9 of IS: 456 is not exceeded.

1.3.3 Concrete for water retaining structures shall be as per IS: 3370

1.4 Mixing
1.4.1 Batching Plant

All components of controlled concrete shall be proportioned by weight using concrete batching plant weigh
batchers for each grade Mixing shall be carried out in mechanical mixers but preferably a concrete batching
plant shall be used. The mixer shall comply with IS:1791 and 1S:12119. Volumetric mixing shall not be adopted
unless specifically permitted by the Engineer. The mechanical mixer shall be equipped with automatic devices
for control of speed, gauging of water and timing the mixing period. The mixing shall be continued until there
is a uniform distribution of materials and the mass is uniform in colour and consistency. For general guidance
the mixing time shall be 2 mins. In case of other types of efficient mixers manufacturers’ recommendation shall
be followed. Batches shall not exceed the capacity which can be mixed efficiently as determined by the mixer
efficiency test and peripheral speed shall conform to manufacturer's recommended rate but shall not vary from
+ 10%. Net minimum mixing time shall begin when ingredients including water is in the mixer. Excessive mixing
shall be avoided. Weigh batchers shall be placed level during use and the hoppers shall be loaded evenly. The
equipment shall be checked frequently to verify their accuracy. The concrete batching plant shall conform to
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IS:4925. The plant shall have mechanically operated mixers of approved size and type capable of ensuring a
uniform distribution of the materials throughout the concrete mass. The mixers shall be completely emptied
before receiving the materials of each succeeding batch. Precautions shall be taken to protect cement and
concrete in wet weather. The plant shall be kept at all times well maintained and in particular it shall be kept
free from adherent content. The calibration of the measuring instruments shall be checked periodically and
particularly before all large pours of concrete.

1.5 Workability of Concrete

1.5.1 The concrete mix proportions chosen should be such that the concrete is of adequate workability for the
placing conditions of the concrete and can properly be compacted with the means available. Suggested ranges
of workability of concrete measured in accordance with 1S:1199 are given below:

Placing Conditions Depres of Shamp
worlalkality
i 11 (21 [ 21
Elinding concraetbe; — Wery lowr See 1. .52

Shallow sections;
Favemeaents using pavers

ba== concrets; Low Z5-T5
Lightly reinforced sections

im slaks, besrms=s, walls, colhuamms;

floor=;

Harnd placed pavemernts;

Camal lining;

Strip footines

Heawily reinforced sections Mediuarm SO-100
In slalos, beam=s, walls,

Colhumrns;

Slipform work; :l MMediuarm Tao-100
Pumped concrete

Trermch f211; :[ High 100-150
In-zitwu palivne

Tremie comcrete ] Wery hish sese 1.5.5

Note : For most of the placing conditions, internal vibrators (needle vibrators) are suitable. The
diameter of the needle shall be determined based on the density and spacing of reinforcement bars and
thickness of sections. For tremie concrete, vibrators are not required to be used.

1.5.2 In the ‘very low’ category of workability where strict control is necessary, for example pavement quality
concrete, measurement of workability by determination of compacting factor will be more appropriate than
slump (see 1S:1199) and a value of compacting factor of 0.75 to 0.80 is suggested.

1.5.3 In the ‘very high’ category of workability, measurement of workability by determination of flow will be
appropriate (see IS: 9103).

1.6 Work/Laboratory Test

The Contractor shall carry out work/laboratory tests at his own cost. Sampling, making up, curing and testing
of specimen shall conform to 1S:456, 1S:516 and 15:1199 and other test of the ingredients to be carried out
periodically shall conform to 1S:2386. Unless otherwise instructed by the E-I-C, frequency of work tests shall be
as indicated below. The number of specimen to be tested and their criteria for acceptance shall be as per
relevant clauses of 1S:456. Report of the test results shall be submitted weekly to the E-I-C.

1.6.1 The Contractor shall provide at his own cost, concrete for the cube specimen, moulds for casting the
specimen and also transport the cubes to the Employer's laboratory for testing. The Contractor shall also
provide all facilities, at his own cost, for sampling, casting, curing and storage of cubes until they are transported
to the laboratory.
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1.6.2 Testing of cube specimen will be carried out in Employer's laboratory, when the Contractor, if required,
may be present. The presence of the Contractor's representative shall however not be a condition for carrying
out the tests.

1.7 Frequency of Test

The minimum frequency of sampling of concrete of each grade shall be in accordance with the
following :

Cuantity of Concrete in Number of samples
the work, cum
1-5 1
6-15 2
16 - 30 3
31 - 50 4
51 & above 4 plus one

additional sample for
each additional 50 cum
or part thereof

Note : At least one sample shall be taken from each shift. Where concrete is produced at continuous
production unit, such as ready-mixed concrete plant, frequency of sampling may be agreed upon mutually by
suppliers and purchasers.

1.7.1 Test Specimen

Three test specimens shall be made for each sample for testing at 28 days. Additional specimen may be
required for various purposes such as to determine the strength of concrete at 7 days or at the time of
striking the formwork, or to determine the duration of curing, or to check the testing error. Additional
specimen may also be required for testing specimens cured by accelerated methods as described in 1S:9013.
The specimen shall be tested as described in 1S:516

1.7.2 Test Results of Sample

The test results of the sample shall be the average of the strength of three specimens. The
individual variation should not be more than + 15% of the average. If more, the test results of the sample are
invalid.

1.7.3 Acceptance Criteria of Concrete
1.7.3.1 Compressive strength

The Concrete shall be deemed to comply with the strength requirements when both the following conditions
are met:

a) The mean strength determined from group of four consecutive test results with the appropriate limit as
per the table below.

b) An individual test results complies with the appropriate limit as per the table below.
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Characteristic Compressive Strength Compliance
Requirement

Means of the Group of four (4)

Specified Non-overlapping Consecutive Individual Test
Sl.No. grade Test Results in N/mm? Results in N/mm?
M15 > Fck +0.825 x established
1. standard deviation (rounded
off to nearest 0.5 N/mm?2) = (fck-3) N/mm?2
or

(fck + 3) N/m?2/
whichever is greater

M20 = Fck +0.825 x established

2. Or standard deviation (rounded
Above off to nearest 0.5 N/mm?2) =
or (fck-4) N/mm?

(fck + 4) N/m?2/
whichever is greater

Note : In the absence of established value of standard deviation, the
values given in Table-8 of Section-2 of IS:456 shall be taken.

1.7.3.2 Flexural strength
When both the above conditions are met, the concrete complies with the specified flexural strength:

a) The mean strength determined from group of four consecutive test results exceeds the specified

characteristic strength by at least 0.3 N/mz.
b) The strength determined from any test results is not less than the specified characteristic strength less 0.3
N/mm?2.
1.7.3.3 Concrete is liable to be rejected if it is porous or honey combed, its placing has been interrupted in
that providing a proper construction joint, the reinforcement has been displaced beyond the tolerance
specified or construction tolerances have not been met. However, hardened concrete may be
accepted offer carrying out suitable test Inspection/testing of structures as per the discretion of E-I-C.

1.8 Vacuum Dewatered Reinforced Cement Concrete Flooring

1.8.1 Purpose: The purpose of providing vacuum dewatered flooring is to increase the compressive strength
and wear resistance of the concrete floor by reducing the water cement ratio of the concrete substantially.
Finishing the top surface of the concrete by floating and trowelling with a skim floater fitted with a floating disc
and/or trowelling blades ensures a water impermeable concrete surface. The workmanship for laying the floor
is given below.

1.8.2 Workmanship
Preparation of sub-base: A lean concrete (PCC) layer should be laid as sub-base over the ground.

Formwork: M.S. channels of approved sizes will have to be used for formwork. Suitable holes will have to be
provided in the channels for passing reinforcement rods and dowels. The channels should be straight and placed
firmly on sub-base to proper level and the bottom edge of the channel should be sealed properly to avoid entry
of air. No channels should be removed earlier than 24 hours after the floor is cast.

Placing of concrete and compaction: Concrete should be distributed evenly and should be vibrated with an
immersion vibrator in order to remove entrapped air and voids and make the concrete homogeneous. Surface
vibrator should be used after immersion vibrator in order to make level and smooth concrete surface as
directed by the E-I-C. The thickness of the floor should be kept more than the required thickness, as directed
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by the E-I-C, to compensate for the shrinkage effect.

Vacuum dewatering: After leveling the concrete surface by surface vibrators, the floor is dewatered by using
filter mat and suction pump of approved make as per manufacturer’s specification. The dewatering time should
be based on site conditions and as directed/approved by the E-I-C.

Floating and trowelling: Immediately after the floor is vacuum dewatered, floating and trowelling operation
shall commence by using a skim floater with floating disc and trowelling blades of approved make.

1.9 Formwork

1.9.1 Shuttering for concrete: The term ‘Shuttering' shall include all centering and formwork required to
support the concrete during the process of laying, compacting and setting and all items such as planking,
lagging, walling, moulds, covers, cross-bearers, struts, props, bracings etc shall be covered by the term.
Shuttering shall be strong and rigidly constructed so that there may not be any deformation underweight and
pressure of wet concrete, constructional loads, wind and/or other forces. It shall be constructed in such a
manner that it can be easily removed afterwards.

The shuttering shall have smooth and even surface and so constructed as to remain sufficiently rigid during the
placing and compacting of concrete and shall be sufficiently tight to prevent loss of liquid from the concrete.

Devices shall be provided in the shuttering for forming openings, holes, pockets, chases, recesses etc where
required. Cutting of holes etc in the concrete after casting shall be avoided. Corner fillets shall be provided in
the formwork to obtain chamfered edges to beams, columns, etc wherever required and the rate quoted shall
be inclusive of the cost of carrying out such work.

Shuttering shall conform to IS:456 and 1S:14687. Forms shall be prefabricated standard e.g. Doka system, British
scaffolding system or approved equivalent or shop-built panels or built-in-place units, stiffened and braced. A
smearing of oil release agent shall be given on the faces of the shuttering in contact with the concrete or mortar.
Forms shall be cleaned from all dust and loose materials before applying oil release agent over it. Formwork
with brick lining may be done for structures below ground level on earth face with prior permission of the E-I-
C. Bricks shall be thoroughly wetted before laying concrete and the brick lining may be left in position, if so
desired by the Contractor.

The shuttering shall be such that after its removal the exposed concrete surface shall be smooth and even. If
any unevenness is found, the bulged portion of the concrete shall be chipped off and plastered with 6 mm thick
cement plaster 1:4. No extra payment will be made for this.

1.9.2 Stripping Time: Forms shall not be released until the concrete has achieved a strength of at least twice
the stress to which the concrete may be subjected at the time of removal of form work. The strength referred
to shall be that of concrete using the same concrete, aggregates and admixtures, if any, with the same
proportions and cured under conditions of temperature and moisture similar to those existing on the work.

1.9.2.1 While the above criteria of strength shall be the guiding factor for removal of formwork, in normal

circumstances where ambient temperature does not fall below 15°C and where ordinary portland cement is
used and adequate curing is done, following striking period may deem to satisfy the guideline given in clause
1.10.2. Type of Formwork Minimum Period before Striking Formwork.
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Type of Formwork Minimum Period before Striking Formwork

a) Vertical Formwork to columns, walls,Beams 16 - 24 h

b) Soffit formwork to slabs (Props to be 3 days
refixed immediately after removal
of formwork)

c) Soffit formwork to beams (Props to be 7 days
refixed immediately after removal

of formwork)

d) Props to slabs :

1) Spanning upto 4.5 m 7 days

2) Spanning over 4.5 m 14 days
e) Props to beams and arches :

1) Spanning up to 6 m 14 days

2) Spanning over 6 m 21 days

For other cements and lower temperature, the stripping time recommended above, may be suitably modified.

1.9.3 Supports: Formwork shall be so designed that the side of beams and slabs can be removed without
disturbing soffit forms and their supports. Props and supports shall allow accurate adjustment of the formwork
true to line and level and be capable of being removed in an approved sequence without injury to the concrete.
Provision shall be made for removal of formwork without disturbing props required for supporting hardened
concrete.

1.9.4 Setting: Panels and units shall be set to true dimensions and alignment and rigidly tied, walled and braced
to prevent distortion and displacement during concreting. All joints shall be tight and close fitting to prevent
leakage. At all construction joints, formwork shall be tightly secured against previously cast or hardened
concrete. When fixing formwork for beams and slabs tight fitting collars shall be provided around the heads of
columns and the joints shall be made grout tight. Slip forms where used shall provide smooth even surface true
to dimension and alignment and shall be free of unslightly off-sets, fins and bulges.

1.9.5 Ties: Standard form ties, clamps, bolts, inserts etc shall be of adequate strength. Spreaders, either
removable or embedded type shall be used to maintain the wall thickness. The material and position of any tie
passing through the formwork shall be as approved by the E-I-C. All tie members which will remain embedded
in the concrete shall be fixed in a manner that will provide a minimum cover of 12 mm at both the ends. Any
holes left after removal of ties shall be filled with concrete or mortar as approved by the E-I-C. Provision shall
be made for forming holes and chases for services and for providing pipes, conduits and other fixing by the E-I-
C.

1.9.6 Cleaning and treating of forms: All rubbish shall be removed from the interior of the formwork and inside
of the formwork shall be wetted with water before commencing of concreting. Mould oil or other approved
release agent shall be used to all panels. Care shall be taken to prevent contact of release agent with
reinforcement.

1.10 Reinforcement

Workmanship shall conform to 1S:2502. All reinforcements shall be free from loose mill scale, rust, oil, grease,
mud and paint. Reinforcement shall not be bent or straightened in a manner that will injure the materials and
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all bars shall preferably be bent cold. Hot bending shall not be permitted for bars whose strength have been
increased by cold working. Cutting and bending of reinforcement bars shall be made by using appropriate
cutting and bending machine. No manual cutting and bending shall be allowed.

Reinforcement bars shall be placed and maintained accurately in position within tolerance limit
as per 1S:456. The correct cover to the reinforcement shall be maintained by use of precast concrete blocks.

All intersections of longitudinal and transverse bars or stirrups and all laps shall be securely tied
together with approved binding wire. The binding wire shall be so placed that it touches all the four corners of
the intersection and the two ends shall be looped with pliers and the ends shall be turned into the body of the
concrete. The cost of the binding wire and spacer/cover blocks shall be included by the Contractor in his rate
for reinforcement work.

Welded joints may be used but in all cases of important connections, tests shall be made to
prove that the joints are of the full strength of bars connected. Welding shall be done in accordance with IS:2751
and special precautions shall be adopted for cold worked bars as per 1S:9417. Butt welding between the ends
of arod in line, whereby stress is transferred across the section may be adopted only for mild steel bars. In case
of tack welding for fixing reinforcements in their position, no special precaution need be taken.

1.11 Embedment

All embedment shall be accurately set and rigidly fastened. Anchor bolts shall be set to template and firmly
secured in vertical and horizontal line at required positions. Water stops shall be secured against displacement
during the placing of concrete. The joints for G.S sheet water stops shall be soldered water-tight and those of
PVC and rubber shall be joined by cementing and vulcanising.

Anchor holes and anchor bolts shall be protected by covering suitably with brickwork in lean cement mortar
after thorough cleaning.

1.12 Placing of Concrete

1.12.1 Transporting concrete: Concrete shall be transported from the Batching Plant by transit mixers to the
forms as rapidly as possible by means that will prevent segregation or flash set in the concrete during hot
weather. The containers shall be such as to prevent heavy evaporation. At the time of placing concrete in very
hot weather, care shall

be taken to see that the temperature of wet concrete does to exceed 38°C. Before placing the concrete, all
formwork, embedment and reinforcement shall be checked for completeness, location, dimension, square and
plumb. All chips and saw dust or other foul matter shall be removed from within the forms. The base surface
shall be well moistened and puddles wiped up. Placing equipment and accessories shall be kept clean and free
of partially set grout and concrete, and maintained in proper working order.

1.12.2 Placing aids: In general, placing shall be done by concrete pump. Wherever required, concreting shall
be done by direct pouring from transit mixer and also of approved chute. Concreting shall also be done with
the help of bottom open bucket wherever required. No head load of concrete pouring is allowed and use of
wheel barrow is mandatory wherever direct pump concrete or other mechanical means are not suitable.
1.12.3 Conveying Equipment : Conveying equipment shall be approved and shall be of size and design such that
detectable setting of concrete shall not occur before adjacent/next layer concrete is placed. Conveying
equipment shall be cleaned at the end of each operation or work day. Conveying equipment and operation
shall conform to the following additional requirements.

1.12.3.1 Truck mixers, agitators and agitating units and their manner of operation shall conform to the
applicable requirements of IS 5892 and ASTM C 94.

1.12.3.2 Chutes shall be metal or metal-lined and shall have a slope not exceeding 1 vertical to 2 horizontal and
not less than 1 vertical to 3 horizontal, chutes more than 6 mtrs. long and chutes not meeting the slope
requirements may be used provided they discharge into a hopper before distribution.

1.12.3.3 Pumping or pneumatic conveying equipment shall be of a suitable kind with adequate pumping
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capacity. Pneumatic placement shall be controlled so that segregation is not apparent in the discharged
concrete. The loss of slump pumping or pneumatic conveying equipment shall not exceed 50 mm.

1.12.3.4 Concrete shall not be conveyed through pipe made of aluminium or aluminium alloy.

1.12.4 Construction joints & cold joints: In general construction joints shall be limited to the design
requirement. In mass concrete, construction joints shall be made at breaks, offsets or other convenient levels
as controlled by volume, plant capacity, time factors etc. Such construction joints shall be so located that they
do not impair the strength of the structure and prior approval of the E-I-C is to be taken. In walls and column
height of each lift shall not generally exceed

1.5 m as directed by the E-I-C. Method of forming all construction joints shall conform to the provisions of
IS:456. The surface of previously placed concrete at the construction joint shall be thoroughly hacked to expose
the coarse aggregates of previously placed concrete and cleaned with wire brush or any other approved means
and high pressure water jet to remove all laitance and loose aggregates. Immediately before placing fresh
concrete, such prepared surface shall be coated with a thin layer of cement slurry or cement sand mortar of
proportion same as that of original concrete. Where high shear resistance is required at the construction joint,
shear keys shall be provided.

1.12.5 Compaction: Concrete shall be thoroughly compacted and fully worked around the reinforcement,
around embedded fixtures and into corners of the form work. Concrete shall be compacted by mechanical
vibration using high frequency mechanically driven vibrators comply with 1S:2505, 15:2506, 1S:2514 & 1S:4656.
Concrete shall be placed in layers at least 300 mm deep in walls and approximately 450 mm in mass pours.
Vibrators shall not penetrate more than into the surface of previously placed layer but shall completely vibrate
the working layer. Care shall be taken not to over-vibrate any concrete and especially those with higher slumps.
Under no circumstances vibrators shall be attached to or allowed to touch reinforcement. Spare vibrators in
good operating condition shall be on hand during placing operation.

1.12.6 Special concreting: The placing of underwater concrete shall follow 1S:456 in all respects for the method
employed. Special types of concrete shall be placed by methods most suitable for the particular conditions.
1.12.7 Grouting bases of machines, columns, foundations bolts etc.

1.12.7.1 Level pads: For preparing the level pads, the top of the foundation concrete shall be chipped off to
remove laitance formed on the concrete surface and all loose materials shall be thoroughly cleaned and the
surface wetted before the grouting. In case level pads are constructed they shall be cement concrete with grade
M35 in conformity with the grouting requirement with 6 mm size ballast. The top of the level pads shall be
finished fine, true to level and be of size as indicated by the E-I-C.

1.12.7.2 Grouting: Before placing the grout, the concrete surface shall be thoroughly cleaned, preferably with
compressed air and the surface shall be thoroughly wetted with water for several hours. Before placing the
grout all free water shall be removed and the flat surface shall be coated with thin cement slurry. The quantity
of mixing water should be minimum commensurate with the workability, compaction and filling of the grout in
all corners and crevices. The grout shall be evenly spread and compacted by rodding or a vibrator. The grout
shall be carefully observed for initial settlement. If any settlement is observed further grout is to be poured and
rodded. For base plates having ribs underside the base plate, proper care is to be taken to ensure filling of the
cavities between the ribs. In case of wide base plates of bed plates having ribs under-side it may be necessary
to do pressure grouting.

1.12.7.3 Curing: The grout must not dry out after it is placed in position. The surface shall be kept moist with
wet sacks for at least seven days.

1.12.7.4 Admixtures: If any admixtures is to be used with the grout, it shall be as approved by the E-I-C.

1.12.7.5 Non-shrinking grout: Non-shrinking grout where indicated or directed shall be placed in accordance
with the method specified by the manufacturer. Material shall be as approved by the E-I-C.

1.12.8 Waterproofing: Waterproofing of concrete with approved waterproofing compound shall be carried out
strictly in accordance with the manufacturer's specification.

1.13 Curing and Protecting
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Curing of concrete with water shall comply with 1S:456. The Contractor shall keep the exposed
surfaces of concrete in a constantly wet condition for at least 7 days from the date of placing the concrete.
Curing compound may be used subject to approval by the E-I-C. Finished floors and concrete shall be protected
carefully until conditions shall comply with the code.

1.14 Repairing and Patching

Pockets, honey combing and other defects which may be formed due to segregation, improper vibration and
any other reason whatsoever shall be completely repaired to the satisfaction of the E-I-C. The voids, if any, shall
be properly keyed and reinforced, if necessary. The face shall be tightly formed and arranged for providing a
head in the concrete. The cavity shall be filled with the same concrete as used for the structure and thoroughly
rodded or vibrated where possible. The concrete sets sufficiently to stay in place. While still “alive', the upper
part of form hopper shall be removed and excess concrete struck off and finished with wood flat or trowel to
match existing concrete. Any fins or unsightly grout runs or bulges shall be removed from surfaces exposed to
view. The rod holes shall be finished with cement or grouted to match the existing surface as closely as possible.
No cement wash shall be used unless directed by E-I-C.

1.15 Tolerances for Formwork

The Formwork shall be designed and constructed so as to remain sufficiently rigid during placing
and compaction of Concrete and shall be such as to prevent loss of slurry from the Concrete. The tolerances on
the shape, line and dimensions as shown in the approved drawing shall be within limits as given in the Table of
clause no 11.1 of 1S:456
1.16 Tolerances for Placing of Reinforcement
Unless otherwise specified, the Reinforcement shall be placed within the following tolerances :

a) For effective depth 200 mm or less + 10 mm

b) For effective depth more than 200 mm + 15 mm

1.16.1 Tolerances: The permissible deviations in dimensions and positions of structural members shall
not exceed the following limits:

a) Deviations from the vertical for the whole height of construction

i) for foundations .. 20 mm

ii) for walls and columns supporting .. 15 mm monolithic floors

iii) for columns of a frame which are .. 10 mm connected with crane and truss beams

iv) for structures placed in .. 1/500 of the a sliding form height of the structures but

not more than 100 mm
b) Deviations from horizontal planes

i) overlm of the plane in any direction .. 5mm any direction

ii) over the whole plane in buildings .. 10 mm

iii) over the whole plane in structures .. 20 mm

iv) local deviations of the upper surface .. 8 mm of concrete when measurements are made

of the structural components (except surfaces at supports)
c) Deviations of structural components.. +20 mmin length or span

d) Deviations of structural .. +8 mm components in cross-section
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e) Deviations in level of surface .. +5 mm and embedded fixtures serving as supports

f) Deviations in disposition of anchor bolts

i) in plan, when the disposition is .. +/- 5 mm within the contour of a support

ii) when the disposition is outside .. +/- 10 mm the contour of a support

iii) in height .. +20 mm

g) Deviations in laying out axes of foundations, footings and other metal structural parts

having un milled ends1.1 L mm, where L is the size of the span or pitch of the structural
parts in meter.
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SECTION -4 -PRECAST CONCRETE WORK
1.1 Inaddition to Section-4.0 of this specification following specification shall apply for Precast Concrete Work.

1.2 Formwork and Moulds
The formwork and/or moulds for precast concrete members shall be made of metal and true to shape and
dimension of the finished product. The moulds shall be close jointed and perfectly smooth with joints
caulked to prevent leakage of cement slurry. The moulds shall be of rigid construction to prevent distortion
and bulging of sides and base. The moulds shall be designed with suitable fastenings to allow them to be
struck without injury to the casting. The moulds shall generally be vibrated on a mechanically operated
vibrating table.

1.3 Marking of Units
All precast members shall be marked in a manner approved by the E-I-C in a conspicuous place, with date
of manufacture and marking number. The upper part of the member shall be marked distinctly to ensure
proper handling.

1.4 Erection
Erection of the precast members shall be carried out as per the approved sequence.

1.5 Remedial Measures for Sub-Standard Concrete

In case concrete strength falls below the mark, either of the following can be decided upon:

a) In extreme cases, the concrete may have to be dismantled and redone at Contractor's cost. Decision of
the E-I-C will be final and shall be binding on the Contractor.

b) Remedial measures if approved by the E-I-C, must be carried out at the cost of the Contractor.

c) When no remedial measures are considered necessary and the concrete is below strength, payment will
be made at reduced rates as per the terms stipulated in the Contract.
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SECTION -5 -BRICK AND STONE MASONRY WORK

1.0

Work Included The Contractor shall furnish materials, labour, plant, equipment and tools to complete the
work as specified herein.

1.1 Codes and Standards

IS:2212 .. Code of Practice for Brickwork

1S:12894 .. Code of practice for flyash lime Bricks.

IS:2750 .. Steel Scaffoldings

IS:4014 .. Code of Practice for Steel Tubular Scaffolding (Part 1)

IS:3696 .. Safety Code for Scaffolds and Ladders (Part-1&2)

IS:1127 .. Recommendation for Dimensions and Workmanship of Natural Building Stones for
Masonry Work

IS:1129 . .Recommendation for Dressing of Natural Building Stones

IS:1124 .. Methods of Test for Determination of Water Absorption Apparent Specific Gravity
and Porosity of Natural Building Stones

IS:1597 .. Code of Practice for Construction of Stone (Part 1 & 2) Masonry

1.2 Materials
1.2.1 Cement Mortar: Cement mortar shall be as specified in Section-8 of this specification.
1.2.2 Water: Water shall be clean and reasonably free from

deleterious materials such as oils, acids, alcohol, salts and vegetable growth.

1.2.3 Flyash Lime Brick (Falg): The bricks are made of quarry
dust, fly ash, cement, lime and gypsum. The water absorption shall not be more than 10% after
immersion in cold water for 24 hours. The brick shall conform to 15:12894.

1.2.4 Stone: Building stone shall conform to 1S:1127. Rubble stone shall be strong, dense, compact, close

grained and uniform in texture and colour with reasonable facility of working. It shall be free from cracks,
flaws, decay and sandholes and shall be taken from approved quarries. A fresh fracture of stone shall be

bright, clean and sharp without loose grains and free from any dull earthy appearance. The stone shall be
properly dressed in conformity with 1S:1129 after quarrying before they are put to use in the structure.

1.2.5 Wire Netting: Woven, hexagonal wire shall conform to type N3 of IS: 3150 and be galvanized. The width
shall suit the thickness of the wall.

1.3 Scaffolding Generally, scaffolding shall conform to 1S:4014 and shall be designed to withstand the required
loads and to ensure complete safety of workmen and materials. The scaffolding shall be double, i.e. it shall have
two sets of stands. Where this is not possible, the inner end of the scaffolding poles shall rest in a hole provided
in a header course only. Only one header for each pole shall be left out. Holes, if provided shall be filled in and
made good by the Contractor at his own cost to the satisfaction of the E-I-C.

1.4 Lifting and Handling of bricks at height All bricks shall be lifted at height with the help of builder hoist or
any other approved mechanical means.

1.5 Cleaning The Contractor shall carry out work in as clean a manner as possible and shall remove excess
material and mortar droppings and rubbish daily. Where brick walls and stone masonry are to receive plaster,
the joints shall be cleaned of excess mortar and raked to a depth of 12 mm and the surface shall be brushed
clean. During cleaning operations, adjacent work shall be protected and any damage resulting from improper
protection shall be made good by the Contractor at his own cost.
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1.6 Brickwork

1.6.1 Workmanship: The whole of the brickwork shall be carried out by the Contractor in an uniform manner.
All the bricks shall be kept under water till they are completely soaked and used on their becoming skin dry.
The Contractor shall set out and build all brickwork to the dimension, thickness and heights shown on the
approved drawings. The Contractor shall build all brickwork in English bond and half brick walls and casing to
pipe, chases etc in stretcher bond. Brickbats shall not be used except where required for bond.

The Contractor shall lay bricks in full mortar beds with shoved joints. The joints shall not exceed
10 mm in thickness and shall be full of mortar, close, well finished and neatly struck. The vertical joints in any
course shall not be nearer than a quarter of brick length from those in the course below. All joints shall be of
same width except for small variations to maintain the bond. The brickwork shall be laid plumb and true to line
and level. No portion of brickwork shall be raised more than 1 meter above another in a day. If the mortar in
any course has begun to set, the joints shall be raked out before another course is laid. The top course of
brickwork in reinforced concrete frame structure shall be wedged against reinforced concrete surface and joint
well filled with mortar.

The Contractor shall flush up all the joints thoroughly with mortar as the work proceeds. Where
brickwork is to receive plaster, the joints shall be raked to a depth of 12 mm to provide proper bond. The
brickwork as it progresses shall be thoroughly watered on its faces and top. New work shall be properly bonded
with old work. New work surface of unfinished work shall be cleaned and thoroughly watered before joining
new work to it.

Any work in which the mortar deteriorates shall be dismantled and rebuilt by the Contractor at
his own expense.

1.6.2 Curing: The Contractor shall keep wet all brickwork for 7 days after laying.

1.7 Uncoursed Random Rubble Masonry

1.7.1 Workmanship for stone masonry shall conform to IS:1597. No stone shall be less than 250 mm in thickness
or less than300 mm in each horizontal dimension. If the thickness be more than 300mm the least horizontal
dimension must not be less than the thickness.

1.7.2 Dressing: The stones after being fully cleaned and wetted are to be set in the work as received from the
quarry and without further dressing of any sort except that of knocking off weak corners and edges with the
mason’s hammer.

1.7.3 Bond and laying : The stones shall be carefully laid so as to break joints by at least 75 mm and solidly
bedded with close joints. No joint shall exceed 20 mm in thickness. Chips of stones and spalls shall be wedged
into the work, wherever necessary so as to avoid thick bed or joints of mortar. No dry work or hollow spaces
shall be allowed in the masonry anywhere. Every stone whether large or small shall be set flush in mortar,
smaller stones used in the filling being carefully selected to fit into interstices between the larger ones roughly.
The outside and the inside faces of masonry in walls must be carried out in the same plane as the faces of the
preceding length.

1.7.4 Face stones : The face stones shall be laid as far as possible without pinnings in front and they shall be
selected from the mass or quarry stone for greater size, good beds and uniform colour. They shall be laid so
that they shall tail back and bond well into the work and shall not be of greater height that either the breadth
on face or length of tail in the work.

1.7.5 Bond or header stones: At least one-fifth of stones in the face shall be through stones evenly distributed
throughout the wall. The through stones will fulfil all the conditions of the face stone except as regards their
length which must be not less than 450 mm and must run right through the wall when the wall is not more than
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450 mm thick. In thicker walls a line of two or more through stones must be laid from face to back overlapping
each other at least 150 mm. Through stones should not be in the same vertical plan in successive courses. For
facility of checking they shall be marked and the marks shall be capable of being easily rubbed out.

1.7.6 Quoins : Quoins must be of the same height as the course in which they occur and should be formed of
header stones from 220 mm to 450 mm long according to the height of the course and laid lengthwise
alternatively along each face. They should be laid square on their beds which should be dressed to a depth of
at least 100 mm. The corner of each quoin should have a chisel draft of 25 mm on each side to facilitate checking
the vertical alignhment.

1.7.7 Finishing : Where lime mortar is used, the exposed faces of work shall be cement flush pointed, unless
otherwise specified. When cement mortar is used the joints may be flushed as the work proceeds. Where stone
work is to receive plaster or to be pointed other than flush pointing, the joints shall be raked to a minimum
depth of 12 mm to provide proper bond. Any work in which mortar perishes shall be dismantled and rebuilt by
the Contractor at his own expense.

1.7.8 Curing : Curing shall be done for a period of 7 days.

1.8 Coursed Random Rubble Masonry

The specification shall be same as in clause 1.7 above excepting that the work shall be roughly levelled up to
courses at intervals varying from 300 mm to 900 mm.

1.8.1 Height of courses : The stones after being cleaned and wetted shall be laid in horizontal courses of equal
depth of not less than 150 mm and shall be set full in mortar.
1.8.2 Dressing : The joint between two continuous face stones in the same course shall be truly vertical and the
two stones shall be hammer or chisel dressed so as to be in proximity for at least 75 mm depth from the face
of the wall. The beds of face stones shall also be hammer or chisel dressed for at least 75 mm depth.
1.8.3 Bond and laying : The stone shall be laid on their broadest face in mortar and beaten into position with
mallet, care being taken that the mortar is well filled into the joint. The vertical joints in each course must break
joint at least 75 mm with those in the courses above and below. No joint shall exceed 12 mm in thickness. The
interior of the wall is to be carefully constructed with proper sized stones and not filled up with spalls and/or
chips. Spalls may however be used to wedge into the mortar to avoid thick bed or joints of mortar.
1.8.4 Face stones : The face stones shall be squared on all joints and beds. No face stone shall be narrower or
shorter than its depth. Its length tailing into the wall shall not be less than their height and at least one-third of
the face stones shall tail into the work for a length twice their height or in the quick walls three times their
height.

The width of the face stones in plan shall not be less than 150 mm for walls 400 mm thick, 200
mm for walls, 450 mm thick and 250 mm for walls 600 mm thick or more respectively. No stone less than 150
mm in height shall be used on the face. The face stones shall be laid headers and stretchers alternatively.

1.8.5 Bond or header stones : Through stones for headers shall fulfil all the conditions of face stones, except as
regards their length which must not be less than the width of the wall or 450 mm whichever is less. Through
stones shall be inserted approximately 1.5 metre apart in every course. Other details shall be same as for bond
or header stones for random rubble masonry.

1.8.6 Quoins : The same specification shall be followed as detailed for random rubble masonry.

1.8.7 Finishing : The exposed surface of the work shall be flush pointed. Unless the interior face is to be
plastered, it shall be of the same finish as that of exterior face.

1.8.8 Curing : Curing shall be done for a period of 7 days.
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SECTION -6 -MORTAR FOR MASONRY AND PLASTER WORK

1.0

Work Included The Contractor shall furnish materials, labour, plant, equipment and tools to complete the work
as specified herein.
1.1 Materials

1.1.1 Cement: As per Section-4.

1.1.2 Sand: The sand shall be of approved river or pit sand and it shall conform to 1S:1542 for plaster and to
IS:2116 for masonry mortar. Sand for the mortar shall be evenly graded from coarse to fine, free from loam,
clay, dust or organic matter etc.

1.1.3 Water: Water shall be clean and reasonably free from deleterious materials such as oils, acids, alcohol,
salts, sulphate and vegetable growth as per clause No. 5.4 of IS:456.

1.2 Mortar Proportion

Cement sand mortar mix for masonry work shall be 1:6 for external walls. For protection walls to waterproofing
membrane in tunnel basement etc., for internal and partition wall of 100 mm/110 mm thick, cement sand
mortar of mix 1:4 shall be used with HB wire netting reinforcement at every fourth course. For reinforced brick
wall cement sand mortar of mix 1:4 shall be used. For plastering, cement sand mortar proportion for 20 mm
and 12 mm thick plasters shall be 1:6. For 6 mm thick plaster, the mortar proportion shall be 1:4. Internal
surface of all water retaining structures shall have 25 mm thick plaster with cement sand mortar proportion 1:2
admixtured with approved quality water proofing compound.

1.3 Workmanship

The workmanship shall conform to 1S:2250 for preparation of masonry mortars and to 1S:1661 for plaster
mortars.The cement and sand shall be thoroughly mixed dry in specified proportion to obtain a uniform colour.
The water shall be added by sprinkler just sufficient to make a stiff and workable paste. In case of mechanical
mixing the mortar shall be mixed for at least 3 minutes and for hand mixing the mortar shall be mixed back and
forth for 10 to 15 minutes with additions of water. Mortar that has stiffened because of evaporation of water
may be re-tampered by adding water as frequently as necessary to restore consistency but this re-tempering
will be permitted only within one (1) hour from time of addition of cement. Inner end of the scaffolding poles
shall rest in a hole provided in a header course only. Only one header for each pole shall be left out. Holes, if
provided shall be filled in and made good by the Contractor at his own cost to the satisfaction of the E-I-C.

1.4 Curing

After the completion of plaster work, it shall be cured by adequate watering for a period of seven (7) days. The
plaster shall be protected during that period from extreme temperature and weather condition.
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SECTION -7 -PLASTER WORK
1.0 Work Included

The Contractor shall furnish materials, labour, plant, equipment and tools to complete the work as specified
herein.

1.1 Codes and Standards

IS:1542 .. Sand for plaster
IS:1661 .. Code of practice for application of cement and cement-lime plaster finishes
IS:2250 .. Code of practice for preparation and use of masonry mortars.
1.2 Materials All materials, cement mortar etc shall be as specified under Section-4 and 8 of this specification.

1.3 Plastering in One and Two Operations
1.3.1 Proportion: All plaster work shall be carried out according to 1S:1661.

1.3.2  Workmanship: The surface to be plastered shall be cleaned of all extraneous matter and rubbish. In
brickwork the joints shall be raked and concrete surface roughened by chipping or hacking. Any shuttering
material adhering to the concrete shall be removed. The surface shall be thoroughly watered and soaked,
aerated and all log holes shall be closed before starting plastering operation. Plaster pads of required thickness
of plaster for correctness of plumb, line and level shall be established before starting plaster work.

For one coat plaster work, the plaster shall be laid slightly thicker than the specified thickness and the surface
then leveled with flat wooden rule to the required thickness. The plaster shall be well pressed into the joints
and the surface finished as specified.

Where two coats of plaster work is specified, the first coat shall be applied as described above except that the
surface shall be left rough and keys formed for the application of second coat. The second coat shall be applied
a day or two after the first coat has set, but the first coat shall not be allowed to dry. The second coat shall
consist of mortar ground very fine and shall be laid on with a wooden rule to a specified thickness, rubbed
smooth and leveled and the surface plastered completely the same day. The leveling shall be continued till the
plaster is quite dry and all moisture which exudes from the plaster shall be wiped off with fine cloth. The surface
shall be kept dry until exudation of moisture ceases, during the process of rubbing.

1.4 Plastering (Rough Cast Finish)

1.4.1 Proportion: The first coat shall consist of 1 part of cement and 4 parts of sand. The proportion of second
coat (rough cast finish) shall be 3 parts of cement, 6 parts of fine sand and 4 parts of shingle or crushed stone
not exceeding 10 mm size.

1.4.2 Workmanship: The workmanship shall conform to two coats plaster as indicated in IS:1661 and surface
preparation shall be as specified under Clause 1.3.2. The first coat shall be dashed on to the prepared surface
with a trowel to fill up all unevenness in the surface. The surface shall not be smoothened but left rough. A wet
plastic mix of second coat as specified above shall be thrown on the first coat by means of a scoop or plasterer's
trowel while the first coat is still soft. The thickness of the second coat shall not exceed 12 mm.

1.5 Plastering (Pebble-dash Finish)
1.5.1 Proportion: The first coat of plaster shall consist of 1 part of cement and 4 parts of sand.

The second coat (i.e. pebble-dash finish) shall consist of 1 part of cement, 4 parts of sand upon which shingle is
thrown. The second coat shall not exceed 10 mm in thickness.

1.5.2 Workmanship: The workmanship shall conform to two coat plaster as indicated in IS:1661 and the surface
preparation shall be as specified under Clause 1.3.2.
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The first coat of plaster shall be dashed on to the prepared surface to the specified thickness with a trowel to
fill up all unevenness in the surface, but the surface shall not be smoothened. The first coat shall be allowed to
dry and shrink properly before the second coat is applied. A wet plastic mix of second coat as specified above
shall be applied upon which selected shingle which has been well washed shall be thrown while it is still soft.

1.5.3 Curing

After the completion of plaster work, it shall be cured by adequate watering for a period of seven (7) days. The
plaster shall be protected during that period from extremes of temperature and weather at no additional cost
to the Employer.
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SECTION-8 -ROAD WORK

1.0 ROAD WORK
1.1 General

All road works i.e. Quality of material, construction of roads and quality of execution shall
conform to specification for road and bridge works under Ministry of Road Transport and Highways (MORTH)

(5th Revision). Road work shall be executed in a most professional way by deploying all mechanical equipment
like vibratory rollers, smooth wheeled roller, hydraulic excavators, batch mixer, rock breaker, mobile crusher
(if applicable), self-propelled paver finisher or motor grader, hot mix plant, tipper vehicles, plate compactor,
bitumen pressure sprayer, compressor air cleaner etc. No additional amount shall be payable on account of
using any mechanical equipment not listed above or may be directed further by the E-I-C for deployment during
the construction work. Provided where any provision of the specification stated hereinafter is contrary to
provision of specification for road and bridge works under Ministry of Road Transport and Highways (MORTH)

(5th Revision), provision of the later shall prevail to the extent of such contradiction unless otherwise directed
by the E-I-C.

1.2 PREPARATION OF SUB-GRADE

Bottom of excavation before laying of sub-base shall be prepared, watered and re-rolled for
compaction with minimum six (6) passes of 80-100 kN power roller to the specified lines and cross fall (camber),
to get the required CBR value of 4%/6% as per requirement. Any ruts or soft yielding places shall be corrected
in an approved manner and rolled with minimum two passes of 80 — 100 kN smoothed wheeled roller with
sprinkling of water to achieve the required dry density. Haulage of materials over the formed surface shall not
be permitted. The maximum laboratory dry density and relative compactness of the sub-grade shall be as
shown in Table 1.1 and 1.2 in Section-1 — Earthwork

The sub-grade shall comply with the following requirements to receive the granular sub-base
course:

a) No soft spots shall be present.

b) It shall be properly drained during construction.

¢) The minimum compaction shall not be less than 98 per cent of maximum laboratory dry density as per IS:
2720 (Part VIII). This should be ensured by taking sample from finished top and tested in laboratory.

d) CBR value at sub-grade level shall not be less than specified value as mentioned above.

2.0 SUB-BASES (NON-BITUMINOUS) AND SHOULDERS

2.1 Granular Sub-Base
2.1.1 Scope

This work shall consist of laying and compacting well-graded material on prepared subgrade in accordance with
the requirements of these Specifications. The material shall be laid in one or more layers as subbase or lower
sub-base and upper sub-base (termed as sub-base hereinafter) as necessary according to lines, grades and
cross-sections shown on the drawings or as directed by the Engineer.

2.1.2 Materials

2.1.2.1 The material to be used for the work shall be natural sand, crushed gravel, crushed stone, crushed slag,
or combination thereof depending upon the grading required. Use of materials like brick metal, Kankar and
crushed concrete shall be permitted in the lower sub-base. The material shall be free from organic or other
deleterious constituents and shall conform to the grading given in Table 1 and physical requirements given in
Table 2. Grading’s lll and IV shall preferably be used in lower sub-base. Gradings V and VI shall be used as a sub-
base-cum drainage layer. The grading to be adopted for a project shall be as specified in the Contract. Where
the sub-base is laid in two layers as upper sub base and lower sub-base, the thickness of each layer shall not be
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less than 150 mm.

2.1.2.2 If the water absorption of the aggregates determined as per 1S:2386 (Part 3) is greater than 2 percent,
the aggregates shall be tested for Wet Aggregate Impact Value (AIV) (1S:5640). Soft aggregates like Kankar,
brick ballast and laterite shall also be tested for Wet AV (1S:5640).

Table -1 : Grading for Granular Sub-base Materials

IS Sieve [Percent by Weight Passing the IS Sieve

Designation (graging| |Gradingll |Grading lll | Grading IV |Grading V | Grading VI
75.0 mm 100 - : - 100 2
53.0mm | 80-100 100 100 100 80-100 100
265mm | 55-90 70-100 55-75 |  50-80 55-90 | 75-100
9.50 mm 35-65 50-80 - - 3565 | 5575
475mm | 25-55 40-65 10-30 15-35 2550 |  30-55
2.36 mm 20- 40 30-50 - - 10-20 10-25
0.85 mm - - - - 2-10 -
0425mm | 1015 10- 15 . - 0-5 0-8
0.075 mm <5 <5 <5 <5 - 0-3

Table 2 : Physical Requirements for Materials for Granular Sub-base

Aggregate Impact Value (AlV) [1S:2386 (Part4) or 40 maximum
1S:5640
Liquid Limit 1S:2720 (Part 5) Maximum 25
Plasticity Index 1S:2720 (Part 5) Maximum 6
CBR at 98% dry density 1S:2720 (Part 5) Minimum 30 unless otherwise
(at 1S:2720-Part 8) specified in the Contract

2.1.3 Construction Operations
2.1.3.1 Preparation of Sub-grade

Immediately prior to the laying of sub-base, the subgrade already finished as per Clause 1.2 described earlier
(or as per Clause 301 or 305 of MORTH) as applicable shall be prepared by removing all vegetation and other
extraneous matter, lightly sprinkled with water, if necessary and rolled with two passes of 80—100 kN smooth
wheeled roller.

2.1.3.2 Spreading and Compacting

The sub-base material of the grading specified in the Contract and water shall be mixed mechanically by a
suitable mixer equipped with provision for controlled addition of water and mechanical mixing. So as to ensure
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homogenous and uniform mix. The required water content shall be determined in accordance with 15:2720
(Part 8). The mix shall be spread on the prepared subgrade with the help of a motor grader of adequate capacity,
its blade having hydraulic controls suitable for initial adjustment and for maintaining the required slope and
grade during the operation, or other means as approved by the Engineer.

Moisture content of the mix shall be checked in accordance with 1S:2720 (Part 2) and suitably adjusted so that,
at the time of compaction, it is from 1 to 2 percent below the optimum moisture content.

Immediately after spreading the mix, rolling shall be done by an approved roller. If the thickness of the
compacted layer does not exceed 100 mm, a smooth wheeled roller of 80 to 100 kN weight may be used. For a
compacted single layer upto 200 mm the compaction shall be done with the help of a vibratory roller of
minimum 80 to 100 kN static weight capable of achieving the required compaction. Rolling shall commence at
the lower edge and proceed towards the upper edge longitudinally for portions having unidirectional cross fall
or on super-elevation. For carriageway having cross fall on both sides, rolling shall commence at the edges and
progress towards the crown.

Each pass of the roller shall uniformly overlap not less than one-third of the track made in the preceding pass.
During rolling, the grade and cross fall (camber) shall be checked and any high spots or depressions which
become apparent, corrected by removing or adding fresh material. The speed of the roller shall not exceed 5
km per hour.

Rolling shall be continued till the density achieved is at least 98 percent of the maximum dry density for the
material determined as per 1S:2720 (Part 8). The surface of any layer of material on completion of compaction
shall be well closed, free from movement under compaction equipment and from compaction planes, ridges,
cracks or loose material. All loose, segregated or otherwise defective areas shall be made good to the full
thickness of layer and re-compacted.

2.1.4 Surface Finish and Quality Control of Work

The surface finish of construction shall conform to the requirements of Clause 902 of MORTH. Control on the
quality of materials and works shall be exercised by the Engineer in accordance with Section 900 of MORTH

3.0WET MIX MACADAM BASE

3.1 This work shall consist of laying and compacting clean, crushed, graded aggregate and granular
material, premixed with water, to a dense mass on a prepared granular sub-base. The material shall be
laid in one or more layers as necessary to lines, grades and cross-sections as directed by the E-I-C.

The thickness of a single compacted Wet Mix Macadam layer shall not less than 75 mm. When vibrating
or other approved types of compacting equipment are used, the compacted depth of a single layer of
the wet mix macadam course may be increased to 200 mm upon a approval of the E-I-C. The tested CBR
value of wet mix macadam shall be 60% (minimum).

3.2 Materials
3.2.1 Aggregates
Physical requirements: Coarse aggregates shall be crushed stone. If crushed gravel/shingle is used, not less

than 90 per cent by weight of the gravel/shingle pieces retained on 4.75 mm sieve shall have at least two
fractured faces. The aggregates shall conform to the physical requirements set forth in Table 3 below:
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TABLE 3 - PHYSICAL REQUIREMENTS OFCOARSE AGGREGATES
FOR WET MIX MACADAM FOR SUB-BASE/BASE COURSES

Test Test Method Requirements
1. * Los Angeles IS: 2386 40 per cent (Max)
Abrasion value (Part-4)
or
2 * Aggrcgatc IS: 2386 30 per cent (Max)
Impact valuc (Part-1) or

IS: 5640 **

3: Combined
Flakiness and IS: 2386 30 per cent (Max)**
FElongation (Part-1)

Indices (Total)

* Aggregate may satisfy requirements of either of the two tests

** To determine this combined proportion, the flaky stone from a representative sample should first be
separated out. Flakiness index is weight of " flaky stone metal divided by weight of stone sample. Only the
elongated particles be separated out from the remaining (non-flaky) stone metal. Elongation index is
weight of elongated particle divided by total non-flaky particles. The value of flakiness index and elongation
index so found are added up.

If the water absorption value of the course aggregates is greater than 2 per cent, the soundness
test shall be carried out on the material delivered to site as per 1S:2386 (Part-5).

3.2.2 Grading requirements: The aggregates shall conform to the grading given in Table 4 below:

TABLE 4 -GRADING REQUIREMENTS OF AGGREGATES FOR WET MIX MACADAM

IS Sieve Designation Per cent by weight passing the IS sieve
53.00 mm 100
45.00 mm 95-100
26.50 mm -
22.40 mm 60-80
11.20 mm 40-60
4.75 mm 25-40
2.36 mm 15-30
600-00 micron 8-22
75.00 micron 0-8

Materials finer than 425 micron shall have Plasticity Index (PI) not exceeding 6.

The final gradation approved within these limits shall be well graded from coarse to fine and
shall not vary from the low limit on one sieve to the high limit on the adjacent sieve or vice-versa.
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3.3 Kerb stones: The work shall consist of constructing cement concrete (M25) kerb stone along the central
median (if road width is more than 11 m) and shoulder. The kerb stone shall be cast in continuous length with
kerb casting machine in central median portion and shoulder portion. At the place of bend/curve, pre-cast kerb
stone may be placed as per the direction of E-I-C. The base of the kerb stone of suitable size shall be laid over
150 mm thick M10 cement concrete or extended width of pavement with proper anchorage. Saw cut groove
shall be provided at an interval of 5 m or as directed by E-I-C. Vertical and horizontal tolerances with respect to
true line shall be £6 mm

3.4 Construction Operations

3.4.1 Formation of shoulders: \While constructing Wet Mix Macadam (WMM) arrangement shall be made for
lateral confinement of wet mix. This shall be done by laying materials in adjoining shoulders along with
that of matching thickness of wet mix macadam layer. The pavement layer shall be compacted first. The
corresponding layer in shoulder portion shall be compacted thereafter with watering and rolling using 80
KN vibratory roller. During all stages of shoulder construction, the required cross fall shall be maintained
to drain off water.

3.4.2 Preparation of mix: Wet Mix Macadam shall be prepared in an approved mixing plant of suitable capacity
having provision for controlled addition of water and forced/positive mixing arrangement like pug mill
or pan type mixer of concrete batching plant.

Optimum moisture for mixing shall be determined in accordance with 1S:2720 (Part-VIIl) after replacing
the aggregate fraction retained on 22.4 mm sieve with material of 4.75 mm to 22.4 mm size. While adding
water, due allowance shall be made for evaporation losses. However, at the time of compaction, water
in the wet mix shall not vary from the optimum value by more than agreed limits. The mixed material
shall be uniformly wet and no segregation is permitted.

3.4.3 Spreading of mix: Immediately after mixing, the aggregates shall be spread uniformly and evenly upon

the prepared granular sub-base in required quantities. In no case should these be dumped in heaps
directly on the area where these are to be laid nor shall their hauling over a partly completed stretch be
permitted.
The mix may be spread either by a Paver finisher or motor grader. For portions where mechanical means
cannot be used, manual means as approved by the E-I-C shall be used. The motor grader shall be capable
of spreading the material uniformly all over the surface. Its blade shall have hydraulic control suitable for
initial adjustments and maintaining the same so as to achieve the specific slope and grade.

The paver finisher shall be self-propelled, having the following features:
i) Loading hoppers and suitable distribution mechanism.

ii) The screed shall have tamping and vibrating arrangement for initial compaction to the layer as it is
spread without rutting or otherwise marring the surface profile

iii) The Paver shall be equipped with necessary control mechanism so as to ensure that the finished
surface is free from surface blemishes.

The surface of the aggregate shall be carefully checked with templates and all high or low spots
remedied by removing or adding aggregate as may be required. The layer may be tested by depth blocks
during construction. No segregation of larger and the fine particles shall be allowed. The aggregates as
spread shall be of uniform gradation with no pockets of fine materials.

3.4.4 Compaction: After the mix has been laid to the required thickness, grade and cross fall/camber the same
shall be uniformly compacted to the full depth with suitable roller. If the thickness of single compacted
layer does not exceed 100 mm, a smooth wheel roller of 80 to 100 kN weight may be used. For a
compacted single layer upto 250 mm, the compaction shall be done with the help of vibratory roller of
minimum static weight of 80 to 100 kN or equivalent capacity roller. The speed of the roller shall not
exceed 5 km/hr.
In portions having unidirectional cross fall/super elevation, rolling shall commence from the
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lower edge and progress gradually towards the upper edge. Thereafter, roller should progress parallel to
the center line of the road, uniformly over-lapping each preceding track by at least one third width until
the entire surface has been rolled. Alternate trips of the roller shall be terminated in stops at least 1 m
away from any preceding stop.

In portions of camber, rolling shall begin at the edge with the roller running forward and
backward until the edges have been firmly compacted. The roller shall then progress gradually towards
the centre parallel to the centre line of the road uniformly overlapping each of the preceding track by at
least one-third width until the entire surface has been rolled.

Any displacement occurring as a result of reversing of the direction of a roller or from any other
cause shall be corrected at once as specified and/or removed and made good.

Along forms, kerbs, walls or other places not accessible to the roller, the mixture shall be
thoroughly compacted with mechanical tampers or a plate compactor. Skin patching of an area without
scarifying the surface to permit proper bonding of the added material shall not be permitted.

Rolling shall not be done when the subgrade is soft or yielding or when it causes a wave-like
motion in the base course or subgrade. If irregularities develop during rolling which exceed 12 mm when
tested with a 3 metre straight edge, the surface shall be loosened and premixed material added or
removed as required before rolling again so as to achieve a uniform surface conforming to the desired
grade and cross-fall. In no case the use of unmixed material be permitted to make up the depressions.
Rolling shall be continued till the density achieved is at least 98 per cent of the maximum dry density for
the material as determined by the method outlined in 1S:2720 (Part-8). The exact number of passes
required for achieving the desired result should be established before hand by test rolling over a test bed
over similar sub grade.

After completion, the surface of the any finished layer shall be well-closed, free from movement
under compaction equipment or any compaction planes, ridges, cracks and loose material. All loose,
segregated or otherwise defective areas shall be made good to the full thickness of the layer and
recompacted.

Setting and drying: After final compaction of wet mix macadam course, the road shall be allowed to dry
for 24 hours. No vehicular traffic of any kind shall be allowed on the finished wet mix macadam surface
till it is dried and next course laid.

PRIME COAT OVER GRANULAR SUB-BASE/BASE COURSE

Scope of work: This work shall consist of the application of a single coat of low viscosity liquid
bituminous material to a porous granular surface preparatory to the superimposition of
bituminous treatment or mix. The work shall be carried out on a previously prepared granular/
stabilized surface.

Material: The primer shall be cationic bitumen emulsion SS1 grade conforming to 1S:8887 or
medium curing cutback bitumen conforming to 1S:217 or as specified in the Contract.

Quantity of SS1 grade bitumen emulsion for various types of granular surface shall be as given
in Table -5 below

Table 5 : Quantity of Bitumen Emulsion for Various Types of Granular Surfaces

Type of Surface Rate of spray (Sq/Kg)
WBM/WMM 1.0
Stabilizer soil bases/ crusher Run macadam 1.2
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4.2.3 Cutback for primer shall not be prepared at the site. Type and quantity of cutback bitumen for
various types of granular surface shall be as given in Table 6.

Table 6 : Type and Quantity of Cutback Bitumen for Various Types of Granular Surface

Type of surface Type of cutback Rate of spray (Sm/kg)
WBM/WMM MC 30 0.9
Stabilizer soil bases/ crusher Run MC 70 1.2
macadam

4.2.4 The correct quantity of primer shall be decided by the Engineer in charge and shall be such that it can be
absorbed by the surface without causing run-off of excessive primer and to achieve desired penetration of
about 8-10 mm.

4.2.5 Weather and Seasonal Limitations

Primer shall not be applied during a dust storm or when the weather is foggy, rainy or windy or
when the temperature in the shade is less than 100C. Cutback bitumen as primer shall not be
applied to a wet surface. Surfaces which are to receive emulsion primer should be damp, but no
free or standing water shall be present. Surface can be just wet by very light sprinkling of water.

4.3

43.1

4.3.2

433

Construction

Equipment: The primer shall be applied by a self-propelled or towed bitumen pressure sprayer
equipped for spraying the material uniformly at specified rates and temperatures. Hand spraying
shall not be allowed except in small areas, inaccessible to the distributor, or in narrow strips
where primer shall be sprayed with a pressure hand sprayer, or as directed by the Engineer.

Preparation of road surface: The granular surface to be primed shall be swept clean by power
brooms or mechanical sweepers and made free from dust. All loose material and other foreign
material shall be removed completely. If soil/ moorum binder has been used in the WBM surface,
part of this should be brushed and removed to a depth of about 2 mm so as to achieve good
penetration

Application of Bituminous Primer

After preparation of the road surface as per Clause 4.3.2, the primer shall be sprayed uniformly
at the specified rate. The method for application of the primer will depend on the type of
equipment to be used, size of nozzles, pressure at the spray bar and speed of forward
movement. The Contractor shall demonstrate at a spraying trial, that the equipment and
method to be used is capable of producing a uniform spray, within the tolerances specified.

No heating or dilution of SS1 bitumen emulsion shall be permitted at site. Temperature of
cutback bitumen shall be high enough to permit the primer to be sprayed effectively though the
jets of the spray and to cover the surface uniformly.

1 Curing: The primed surface shall be allowed to air cure for at least for 24 hours as directed by E-I-C.

2 TACK COAT
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5.1 Scope of work: The work shall consist of the application of a single coat of low viscosity liquid
bituminous material to existing bituminous, cement concrete or primed granular surface
preparatory to the superimposition of a bituminous mix, when specified in the Contract or as
instructed by the Engineer. The work shall be carried out on a previously prepared surface.

5.2 Material: The binder used for tack coat shall be either Cationic bitumen emulsion (RS 1)
complying with 1S:8887 or suitable low viscosity paving bitumen of VG 10 grade conforming to
IS:73. The use of cutback bitumen RC:70 as per 1S:217 shall be restricted only for sites at sub-
zero temperatures or for emergency applications as directed by the Engineer. The type and
grade of binder for tack coat shall be as specified in the Contract or as directed by the E-I-C.

5.2.1 Weather and Seasonal Limitations

Bituminous material shall not be applied during a dust storm or when the weather is foggy, rainy
or windy or when the temperature in the shade is less than 10°C. Where the tack coat consists of
emulsion, the surface shall be slightly damp, but not wet. Where the tack coat is of cutback
bitumen, the surface shall be dry.

5.3 Construction

5.3.1 Equipment

The tack coat shall be applied by a self-propelled or towed bitumen pressure sprayer, equipped
for spraying the material uniformly at a specified rate. Hand spraying shall not be permitted
except in small areas, inaccessible to the distributor, or narrow strips, shall be sprayed with a
pressure hand sprayer, or as directed by the Engineer.

5.3.2 Preparation of Base

The surface on which the tack coat is to be applied shall be clean and free from dust, dirt, and
any extraneous material, and be otherwise prepared in accordance with the requirements of
Clauses 501.8 of MORTH. The granular or stabilized surfaces shall be primed as per Clause 502
of MORTH. Immediately before the application of the tack coat, the surface shall be swept clean
with a mechanical broom, and high pressure air jet, or by other means as directed by the E-I-C.

5.3.3 Application of Tack Coat

The application of tack coat shall be at the rate specified in Table 500-5, and it shall be applied
uniformly. No dilution or heating at site of RS1 bitumen emulsion shall be permitted. Paving
bitumen if used for tack coat shall be heated to appropriate temperature in bitumen boilers to
achieve viscosity less than 2 poise. The normal range of spraying temperature for a bituminous
emulsion shall be 209C to 702C and for cutback, 502C to 802C. The method of application of tack
coat will depend on the type of equipment to be used, size of nozzles, pressure at the spray bar,
and speed or forward movement. The Contractor shall demonstrate at a spraying trial, that the
equipment and method to be used is capable of producing a uniform spray, within the tolerances

specified.
Table 7 : Rate of Application of Tack Coat
Type of surface Rate of spray (Sq /kg)
Bituminous surfaces 0.30
Granular surfaces treated with primer 0.30
Cement concrete pavement 0.35

5.3.4 Curing: Same as that of prime coat.

6.0 BITUMINOUS MACADAM
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6.1 Work Included: The work shall consist of construction, in a single course, of compacted crushed
aggregates premixed with a bituminous binder, laid immediately after mixing, on a base prepared
previously in accordance with the requirement of this specification and in conformity with the
lines, grades and cross sections as directed by the E-I-C.

6.2 Materials

6.2.1 Bitumen: The bitumen shall be viscosity graded paving bitumen complying with Indian Standard
Specification for paving bitumen, I1S:73. The type and grade of bitumen to be used would depend
upon the climatic conditions and the traffic. Selection criteria for viscosity grade bitumen, based on
highest and lowest daily mean temperatures at a particular site. Based on the historical highest and
lowest daily mean temperatures at Damanjodi, VG-30 grade bitumen is recommended grade.

Table 8 : Selection Criteria for Viscosity-Graded (VG) Paving
Bitumen Based on Climatic Conditions

Lowest Daily Mean Air |Highest Daily Mean Air Temperature,°C
Temperature, °C Less than 20°C 20 to 30°C More than 30°C
More than -10°C VG-10 VG-20 VG-30
-10°C or lower VG-10 VG-10 VG-20

6.2.2 Aggregates:
6.2.2.1 Coarse Aggregates

The coarse aggregates shall consist of crushed rock, crushed gravel or other hard material retained
on 2.36 mm sieve. It shall be clean, hard, durable and cubical shape, free from dust and soft organic
and other deleterious substances. The aggregate shall satisfy the physical requirements specified in
Table 9. Where crushed gravel is proposed for use as aggregate, not less than 90 percent by weight
of the crushed material retained on

4.75 mm sieve shall have at least two fractured faces resulting from crushing operation. Before
approval of the source, the aggregates shall be tested for stripping. Where the Contractor’s selected
source of aggregates have poor affinity for bitumen, as a condition for the approval of that source,
the bitumen shall be treated with approved anti-stripping agents, as per the manufacturer’s
recommendations, without additional payment.

6.2.2.2 Fine Aggregates

Fine aggregates shall consist of crushed or naturally occurring mineral material, or a combination of
two, passing 2.36 mm sieve and retained on 75 micron sieve. It shall be clean, hard, durable, free
from dust and soft organic and other deleterious substances. Natural sand shall not be used in the
binder course.

Page 41 of 120 Signature & seal of the bidder with date



T&C/MINES/CIVIL/C-1586

TABLE-9 - PHYSICAL REQUIREMENTS FOR COARSE AGGREGATES FOR BITUMINOUS MACADAM

Property

Test

Requirement

Test method

Cleanliness

Grain size analysis

Max. 5% passing
0.075 micron

[S:2386 Part I

Particle shape Combined Flakiness and Max. 35% [S:2386 Part I
Elongation Indices
Strength Los Angeles AbrasionValue Max. 40% [S:2386 Part IV
z;_{gregate Impact Value Max. 30% [S:2386 Part IV
Durability Soundness (Sodium or S cycles
Magnesium)
Sodium Sulphate Max. 12% IS:2386 Part V
Magnesium Sulphate IR0 e
Water absorption | Water absorption Max. 2% [S:2386 Part III

Stripping Coating and Stripping of Min. Retained Coating [S:6241
Bitumen Aggregate 95%
Water sensitivity | Retained Tensile strength* Min. 80% AASHTO 283

Note: If the minimum retained tensile strength falls below 80 percent, use of anti-stripping agent is
recommended to meet the minimum requirements.

6.2.3

6.2.4
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Sources of Material

The sources of materials proposed to be used by the Contractor shall be tested to the satisfaction
of the Engineer who shall give the necessary approval. The Engineer may from time to time
withdraw approval of a specific source or attach conditions to the existing approval. Any change in
aggregate source for bituminous mixes shall require a new mix design, and laying trials, where the
mix is based on a job mix design. Stockpiles from different sources, approved or otherwise, shall be
kept separate, such that there is no contamination between one material and another. Each source
submitted for approval shall contain material sufficient for at least 5 days’ work.

Mixing

Pre-mixed bituminous materials shall be prepared in a hot mix plant of adequate capacity and
capable of yielding a mix of proper and uniform quality with thoroughly coated aggregates.
Appropriate mixing temperatures are given in Table 10 below. The difference in temperature
between the binder and aggregate shall at no time exceed 142C. In order to ensure uniform quality
of the mix and better coating of aggregates, the hot mix plant shall be calibrated from time to time.
The essential features of the hot mix plants are given in Annex A of IRC:27.
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Table 10: Mixing, Laying and Rolling Temperatures for
Bituminous Mixes (Degree Celsius)

Bitumen | Bjtumen Aggregate |Mixed Material Laying *Rolling

Visco;ity Temperature [Temperature | Temperature |pemperature [Temperature
Grade

VG-40 160-170 160-1735 160-170 150 Min 100 Min
VG-30 150-165 150-170 150-165 140 Min 90 Min
VG-20 145-165 145-170 145-165 135 Min 85 Min
VG-10 140-160 140-165 140-160 130 Min 80 Min

Note: Rolling must be completed before the mat cools to these minimum temperatures

In case a continuous type mixing plant is used, the Contractor must demonstrate by laboratory
analysis that the cold feed combined grading is within the grading limits specified for that bituminous bound
material. In the case of a designed job mix, the bitumen and filler content shall be derived using this
combined grading.

6.2.5 Transporting

Bituminous materials shall be transported in clean insulated and covered vehicles. An asphalt
release agent, such as soap or lime water, may be applied to the interior of the vehicle to prevent
sticking and to facilitate discharge of the material.

6.3 Aggregate Grading and Binder Content

The combined grading of the coarse aggregates and fine aggregates, when tested in accordance with
IS:2386 Part 1, wet sieving method, shall conform to limits given in Table 500-8 of MORTH. The type
and quantity of bitumen and appropriate thickness is also given in Table 11 below.

6.4 Proportioning of materials: The combined aggregate grading shall not vary from the lower limit on
one sieve to the higher limit on the adjacent sieve to avoid gap grading. The aggregate may be
proportioned and blended to produce a uniform mix complying with the requirements in Table 11.
The binder content shall be within a tolerance of + 0.3 percent by weight of total mix when individual
specimens are taken for quality control tests in accordance with the provisions of Section 900 of
MORTH.
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TABLE-11 - Aggregate Grading and Bitumen Content

Grading 1 2
Nominal maximum aggregate size* 40 mm 19 mm
Layer thickness 80 -100 mm 50 -75 mm
IS Sieve size (mm) Cumulative % by weight of total aggregate passing
45 100
37.5 90-100
26.5 75-100 100
19 - 90 - 100
13.2 35-61 56 — 88
4.75 13-22 16 - 36
2.36 4-19 4-19
0.3 2-10 2-10
0.075 0-8 0-8
Bitumen content ** percent by 3.3** 3.4%*
mass of total mix

* Nominal maximum aggregate size is the largest specified sieve size upon which any of the aggregate
material is retained.

** Corresponds to specific gravity of the Aggregate being 2.7. In case aggregates have specific gravity more
than 2.7, bitumen content can be reduced proportionately. Further, for regions where highest daily mean air
temperature is 302C or lower and lowest daily mean air temperature is —102C or lower, the bitumen content
may be increased by 0.5 percent.

Bitumen content indicated in Table 11 is the minimum quantity. The contractor shall determine the optimum
bitumen content by following the Marshall mix design procedure contained in Asphalt
Institute Manual MS-2.

The maximum compacted thickness of a layer shall be 100 mm. The quantities of aggregates to be
used shall be sufficient to yield the specified thickness after compaction.

Tack Coat: Tack coat shall be as per Clause No. 5.0 of this Section.

6.5 Workmanship

6.5.1 Weather and seasonal limitations: The work of laying shall not be taken up during rainy or foggy
weather or when the base course is damp or wet, or during dust storm or when the atmospheric

temperature in shade is 10°C or less.

6.5.2 Preparation of the base: The base on which bituminous macadam is to be laid shall be prepared,
shaped and conditioned to the specified lines, grades and cross-sections and a priming coat where
needed shall be applied as directed by the E-I-C.

6.5.3 Preparation and transportation of mix: Bituminous macadam mix shall be prepared in a hot mix
plant of adequate capacity and capable of yielding a mix of proper and uniform quality with
thoroughly coated aggregates.

Hot mix plant shall be of suitable capacity preferably of batch mix type. The total system for crushing
Page 44 of 120 Signature & seal of the bidder with date



6.5.4

6.5.5

T&C/MINES/CIVIL/C-1586

of stone aggregates and feeding of aggregate fractions in required proportions to achieve the
desired mix, deployed by the Contractor must be capable of meeting the overall specification
requirements under stringent quality control.

The temperature of binder and aggregate at the time of mixing shall be as per Table -10.

Mixing shall be thorough to ensure that a homogeneous mixture is obtained in which all particles of
the aggregates are coated uniformly, and the discharge temperature of mix shall be as per Table -
10.

The mixture shall be transported from the mixing plant to the point of use in suitable tipper vehicles.
The vehicles employed for transport shall be clean and be covered in transit if so directed by the E-
I-C. Any tipper causing excessive segregation of materials by its spring suspension or other
contributing factors or that which shows undue delay shall be removed from the work until such
conditions are corrected.

Spreading: The mix transferred from the tipper at site to the paver shall be spread immediately by
means of self-propelled mechanical paver with suitable screeds capable of spreading, tamping, and
finishing the mix true to the specified lines, grades and cross-sections. The manufacturing and rolling
temperature shall be as per Table-10.

However, in restricted locations and in narrow widths where the available plant cannot be operated
in the opinion of the E-I-C, he may permit manual laying of the mix.

The temperature of the mix at the time of laying shall be in the range as specified in Table -10. In
multi-layer construction, the longitudinal joint in one layer shall offset that in the layer below by
about 150 mm. However, the joint in the top-most layer shall be at the lane line of the pavement.

Longitudinal joints and edges shall be constructed true to the delineating line parallel to the center
line of the road. All joints shall be cut vertical to the full thickness of the previously laid mix and the
surface painted with hot bitumen before placing fresh material. Longitudinal and transverse joints
shall be offset by at least 250 mm from those in the lower courses and the joint on the topmost
layer shall not be allowed to fall within the wheel path. All transverse joints shall be cut vertically to
the full thickness of the previously laid mix with asphalt cutter/pavement breaker and surface
painted with hot bitumen before placing fresh material. Longitudinal joints shall be preferably hot
joints. Cold longitudinal joints shall be properly heated with joint heater to attain a suitable

temperature of about 80 °C before laying of adjacent material.

Compaction: After the spreading of mix, rolling shall be done by 80 -100 KN rollers or other
approved equipment. Rolling shall start as soon as possible after the material has been spread
deploying a set of rollers as the rolling is to be completed in limited time frame. The roller shall move
at a speed not more than 5 km/hr. Rolling shall be done with care to avoid unduly roughening of the
pavement surface.

Rolling of the longitudinal joints shall be done immediately behind the paving operation. After this,
the rolling shall commence at the edges and progress towards the center longitudinally.

The initial or break-down rolling shall be done with 80 -100 kN. static weight smooth wheel roller (3
wheels or tandem), as soon as it is possible to roll the mix without cracking the surface or having
the mix pick up on the roller wheels. The second or intermediate rolling shall follow the break-down
rolling with vibratory roller of 80 to 100 kN. static weight or pneumatic tyred roller of 150 to 250
kN. weight, with minimum 7 wheels and minimum tyre pressure of 0.7 MPa as closely as possible to
the paver and be done while the paving mix is still at a temperature that will result in maximum
density. The final rolling shall be done while material is still workable enough for removal of roller
marks, with 60 -80 kn. tandem roller. During the final rolling, vibratory system shall be switched off.
The joints and edgers shall be rolled with a 80 to 100 kN. static roller.
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When the roller has passed over the whole area once, any high spots or depressions which become
apparent shall be corrected by removing or adding mix material. The rolling shall then be continued
till the entire surface has been rolled to 95 per cent of the average laboratory density (obtained from
Marshal Stability as per AASHTO T245), there is no crushing of aggregates and all roller marks have
been eliminated (the minimum requirement for Bituminous Macadam has been specified in in Table
11 and Table 12. The contractor shall determine the optimum bitumen content and Marshal Stability
by following the Marshall mix design procedure). Each pass of the roller shall uniformly overlap not
less than one-third of the track made in the preceding pass. The roller wheel shall be kept damp if
necessary to avoid bituminous material from sticking to the wheels and being picked up. In no case
shall fuel, lubricating oil be used for this purpose, nor excessive water poured on the wheels.

Rolling operations shall be completed in every respect before the temperature of the mix falls below

100 °C. Roller(s) shall not stand on newly laid material while there is a risk that surface will be
deformed thereby. The edges along and transverse of the bituminous macadam laid and compacted
earlier shall be cut to their full depth so as to expose fresh surface which shall be painted with a thin
surface coat of appropriate binder before the new mix is placed against it.

The bituminous macadam shall be covered with either the next pavement course or wearing course, as the
case may be, without any delay.

TABLE - 12 - REQUIREMENT OF BITUMINOUS MACADAM

Sl1.
No. Description Requirement

1. Marshall stability (ASTM Designation D-1559) 820 kg
determined on Marshall specimens compac- minimum
ted by 75 compaction blows on each end

o, Marshall flow (mm) 2 mm to 4 mm
3. Per cent Air voids in mix 3% to 5%

4. Minimum voids in mineral aggregates (VMA) 10 % to 12 %
S. Per cent voids in mineral aggregates 65% to 75%

filled by bitumen (VFB)
7.0 SEMI-DENSE BITUMINOUS CONCRETE

7.1 Scope
This work shall consist of construction in single layer of semi-dense bituminous concrete on a
previously prepared bituminous base. A single layer shall be 25 mm or 40 mm in thickness as per
IRC 111:2009 standard.
7.2 Materials
7.2.1 Bitumen

The bitumen shall be viscosity graded paving bitumen complying with Indian Standard
Specification for paving bitumen, 1S:73. The type and grade of bitumen to be used would depend
upon the climatic conditions and the traffic. Selection criteria for viscosity grade bitumen, based

on highest and lowest daily mean temperatures at a particular site, are given in Table 8.

Based on the historical highest and lowest daily mean temperatures at Damanjodi, VG-30 grade
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bitumen is recommended grade as per the selection criteria in Table -8.

7.2.2 Coarse Aggregates

The coarse aggregates shall consist of crushed rock, crushed gravel or other hard material retained
on 2.36 mm sieve. They shall be clean, hard, durable, of cubical shape, free from dust and soft or
friable matter, organic or other deleterious substances. Where the Contractor’s selected source of
aggregates has poor affinity for bitumen, the Contractor shall produce test results that with the use
of anti-stripping agents, the stripping value is improved to satisfy the specification requirements.
The Engineer may approve such a source and as a condition for the approval of that source, the
bitumen shall be treated with an approved anti-stripping agent, as per the manufacturer’s
recommendations, at the cost of the Contractor. The aggregates shall satisfy the requirements
specified in Table 13.

Where crushed gravel is proposed for use as aggregate, not less than 90 percent by weight of the
crushed material retained on the 4.75 mm sieve shall have at least two fractured faces.

TABLE 13 - Physical Requirements for Coarse Aggregate for Semi-
Dense Bituminous Concrete

Property Test Requirement Test method
Cleanliness Grain size analysis Max. 5% passing IS: 2386 Part I
0.075 mm
Particle Shape | Flakiness and Elongation Index Max. 35% IS: 2386 Part 1
(combined)
Strength * Los Angeles Abrasion Value BC-Max 30% IS: 2386 Pait IV
Others-Max 35%
Aggregate Impact Value BC-Max. 24% 1S: 2386 Part IV
Others-Max. 27%
Polishing ** Polished Stone Value Min. 55 1S: 2386 Part IV
Durability Soundness (Either Sodium o1 Magnesium Sulphate) — 5 cycles
Sodium Sulphate Max. 12% IS: 2386 Part V
Magnesium Sulphate Max. 18% 1S: 2386 Part V
Water Water Abso1ption Max 2% IS: 2386 Part II1
Absorption
Stripping Coating and Stripping of Bitumen Min Retained [S:6241
Aggregate Mixtuies Coating 95%
Water Retained Tensile strength*#* Min 80% ASHTO 283
sensitivity
Note:-

* The aggregate may satisfy either of the two tests

** Only for wearing courses

*** If the minimum retained tensile strength falls below 80%, use of anti -stripping agent is recommended to
meet the minimum requirements.

7.2.3 Fine Aggregates

Fine aggregates shall consist of crushed or naturally occurring mineral material, or a combination of the two,
passing the 2.36 mm sieve and retained on the 75 micron sieve. These shall be clean, hard, durable, dry and
free from dust, and soft or friable matter, organic or other deleterious matter. Natural sand shall not be
allowed in binder courses. However, natural sand upto 50 percent of the fine aggregate may be allowed in
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base courses. The fine aggregate shall have a sand equivalent value of not less than 50 when tested in
accordance with the requirement of 1S:2720 (Part 37). The plasticity index of the fraction passing the 0.425
mm sieve shall not exceed 4, when tested in accordance with 1S:2720 (Part 5).

7.2.4 Filler

Filter shall consist of finely divided mineral matter such as rock dust, hydrated lime or cement approved by the
Engineer. The filler shall be graded within the limits indicated below as provided in Table 500-9 of MORTH.

The filler shall be free from organic impurities and have a plasticity Index not greater than 4. The Plasticity Index
requirement shall not apply if filler is cement or lime. Where the aggregates fail to meet the requirements of
the water sensitivity test in Table 13, then 2 percent by total weight of aggregate, of hydrated lime shall be
used and percentage of fine aggregate reduced accordingly.

IS sieve (mm) Cumulative Percent Passing by Weight of
Total Aggregate
0.6 100
0.3 95 - 100
0.075 85 - 100

7.2.5 Aggregate gradation

The mineral aggregate, including mineral filler, shall be so graded or combined so as to conform to grading set
forth in Table 14
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TABLE 14: Composition of Semi-Dense Bituminous Concrete Pavement
Layers

Grading 1 2
Nominal aggregate size* 13.2 mm 9.5 mm
Layer thickness 40 mm 25 mm
IS Sievel (mm) Cum.ulative % by weight of total aggregate
passing
45
37:5
26.5
19 100
13.2 90-100 100
9.5 70-90 90-100
4.75 35-51 35-51
2.36 24-39 34-39
1.18 15-30 15-30
0.6 - -
0.3 9-19 9-19
0.15 - -
0.075 3-8 3-8
Bitumen content % (min) Min 4.5** Min 5**
by mass of total mix

* The nominal maximum particle size is the largest specified sieve size upon which any of the aggregate is
retained.

** Corresponds to specific gravity of aggregates being 2.7. In case aggregate have specific gravity more than
2.7, the minimum bitumen content can be reduced proportionately. Further the region where highest daily
mean air temperature is 302C or lower and lowest daily air temperature is — 102C or lower, the bitumen content
may be increased by 0.5 percent.

7.3 Mix Design
7.3.1 Requirement of mixture

Apart from conformity with the grading and quality requirements for individual ingredients the
mixture shall meet the requirements set out in Table 15

Page 49 of 120 Signature & seal of the bidder with date



T&C/MINES/CIVIL/C-1586

TABLE 15 : Requirements of Semi-Dense Bituminous Concrete Pavement

Layers
Properties Viscosity Modified bitumen Test Method
Grade Paving [ ot | Cold climate
Bitumen :
climate
Compaction level |75 blows on each face of the specimen
Minimum stability 9.0 12.0 10.0 AASHTO T245
(kN at 600C)
Marshall flow (mm) 2-4 2.5-4 3.5-5 AASHTO T245
Marshall Quotient 2-5 2.5-5 MS-2 and
Stability ASTM D2041
Flow )
% air voids 3-5 MS-2 and
ASTM D 2041
% Voids Filled with 65— 75 MS-2
Bitumen (VFB)
Coating of aggregate 95% 1S:6241
particle minimum
Tensile Strength ratio 80% AASHTO T 283
Minimum
% Voids in Minimum percent voids in mineral aggregate (VMA)are
MineralAggregate |[set out in Table 16
(VMA)

Bitumen content indicated in Table 14 is the minimum quantity. The contractor shall determine the optimum
bitumen content by following the Marshall mix design procedure contained in Asphalt Institute Manual MS-2.

7.3.2 Binder Content

The binder content shall be optimized to achieve the requirements of the mix set out in Table 15. The binder
content shall be selected to obtain 4 percent air voids in the mix design. The Marshall method for determining
the optimum binder content shall be adopted as described in the Asphalt Institute Manual MS-2.

Where maximum size of the aggregate is more than 26.5 mm, the modified Marshall method using 150 mm
diameter specimen described in MS-2 and ASTM D 5581 shall be used. This method requires modified
equipment and procedures. When the modified Marshall test is used, the specified minimum stability values

and specified flow values given in Table 15 shall be multiplied by 2.25 and

1.5 Respectively.
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Table 16 : Minimum Percent Voids In Mineral Aggregate (VMA)

Nominal Maximum Minimum VMA Percent Related
Particle Sizel (mm) to Design Percentage Air voids

3.0 4.0 5.0

9.5 14 15 16

13.2 13 14 15

19.0 12 13 14

26.5 11 12 13

37.5 10 11 12

Note : Interpolate minimum voids in the mineral aggregate (VMA) for

designed percentage airvoids values between those listed.

7.4 Job Mix Formula

The Contractor shall submit to the Engineer for approval at least 21 days before the start the work, the job mix
formula proposed for use in the works, together with the following details:

i) Source and location of all materials;

ii) Proportions of all materials expressed as follows:

a) Binder type, and percentage by weight of total mix;

b) Coarse aggregate/Fine aggregate/Mineral filler as percentage by weight of total aggregate including mineral
filler;

iii) A single definite percentage passing each sieve for the mixed aggregate.

iv) The individual gradings of the individual aggregate fraction, and the proportion of each in the combined
grading;

v) The results of mix design such as maximum specific gravity of loose mix (Gmm), compacted specimen
densities, Marshall stability, flow, air voids, VMA, VFB and related graphs and test results of AASHTO T 283
Moisture susceptibility test;

vi) Where the mixer is a batch mixer, the individual weights of each type of aggregate, and binder per batch;
vii) Test results of physical characteristics of aggregates to be used;

viii) Mixing temperature and compacting temperature. While establishing the job mix formula, the Contractor
shall ensure that it is based on a correct and truly representative sample of the materials that will actually be
used in the work and that the mix and its different ingredients satisfy the physical and strength requirements
of these Specifications. Approval of the job mix formula shall be based on independent testing by the Engineer
for which samples of all ingredients of the mix shall be furnished by the Contractor as required by the Engineer.
The approved job mix formula shall remain effective unless and until a revised Job Mix Formula is approved.
Should a change in the source of materials be proposed, a new job mix formula shall be forwarded by the
Contractor to the Engineer for approval before the placing of the material.

7.5 Permissible variation from Job mix formula

Once the laboratory job mix formula is approved, the Contractor shall carry out plant trials to establish that the
plant can produce a uniform mix conforming to the approved job mix formula. The permissible variations of the
individual percentages of the various ingredients in the actual mix from the job mix formula to be used shall be
within the limits as specified in Table 17 and shall remain within the gradation band. These variations are
intended to apply to individual specimens taken for quality control tests in accordance with Section 900 of
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MORT&H.

Table 17: Permissible Variations in the Actual Mix from the Job
Mix Formula

Description Base/binder
Course

Aggregate passing 19 mm sieve or larger * 7%
Aggregate passing 13.2 mm, 9.5 mm * 6%
Aggregate passing 4.75 mm * 5%
Aggregate passing 2.36 mm, 1.18 mm, 0.6 mm *4%
Aggregate passing 0.3 mm, 0.15 mm * 3%
Aggregate passing 0.075 mm +1.5%
Binder content +0.3%
Mixing temperature + 10°C

7.6 Construction operations

7.6.1 Weather and seasonal limitations

Relevant guidelines as per Clause 501.5.1 of MORTH shall apply.
7.6.2 Preparation of base

The base on which semi-dense bituminous concrete is to be laid shall be prepared, shaped and conditioned to
the specified lines, grade and cross-sections as directed by the Engineer-in-Charge. The surface shall be
thoroughly swept and scrapped clean and free of dust and foreign matter.

7.6.3 Tack coat

Where specified in the Contract, a tack coat complying with Clause 503 shall be applied over the base.
Application of tack coat shall, however not be necessary when laying follows soon after the provision of a
bituminous base, without opening to traffic.

7.6.4 Preparation of mix

Semi-Dense Bituminous Concrete Mix shall be prepared in a Hot Mix Plant of adequate capacity and
specification as laid down in Clauses

501.3 and 501.4 of MORTH shall apply. The temperature of binder at the time of mixing shall be in the range of
1502C-1652C and of aggregates in the range 1502C-170°C.

Mixing shall be thorough to ensure that a homogeneous mixture is obtained in which all the particles of the
mineral aggregates are coated uniformly. The mix shall be transported from the mixing plant to the point of
use in suitable vehicles. The vehicles employed for transport shall be clean and covered in transit if so directed
by the Engineer-in-Charge.

7.6.5 Spreading
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Refer specification as per Clause 501.5.3 of MORTH

7.6.6 Rolling

Refer specification as per Clause 501.6 and 501.7 of MORTH
7.7 Opening to traffic

Traffic may be allowed immediately after completion of the final rolling when the mix has cooled down to the
surrounding temperature.

8.0 TRAFFIC SIGNS

The colour, configuration, size of location of all traffic signs for highways is in accordance with IRC 67-1977, or
as shown in drawings. The signs shall be either reflectorized or non-reflectorized as shown on the drawings or
as directed.
8.1 Materials: The various materials and fabrication of the

Traffic Signs shall conform to Ministry of Surface Transport, Specifications for roads and bridge
works — (Fifth revision).

8.2 Installation: Sign posts, their foundations and sign mountings shall be as indicated in the drawings.

9.0 ROAD MARKINGS

The colour width and layout of road markings shall be in accordance with the code of practice for road
markings with paints IRC — 35 - 1970.

9.1 Lane Markings: Traffic lane lines shall be single broken lines, their width shall be 10 cm (4 inches) and the
length of segments and gaps shall be as under:

On straight reaches 1.5 metres segments and 4.5 metres gaps

On curves and Approaches 1.5 metres segments and to intersection 1.5 metres gaps

1. Arrow Markings: The size and location shall be as indicated in the drawings.

10.0 METAL BEAM CRASH BARRIERS (as per Clause 811.3 of MORTH)

10.1 Materials

6.1.1 Metal beam rail shall be corrugated sheet steel beams of the class, type, section and thickness indicated
on the drawings. Railing posts shall be made of steel of the section, weight and length as shown on the drawings.
All complete steel rail elements, terminal sections, posts, bolts, nuts, hardware and other steel fittings shall be
galvanized. All elements of the railing shall be free from abrasions, rough or sharp edges and shall not be kinked,
twisted or bent.

10.1.2 The “W” beam type safety barrier shall consist of a steel post and a 3 mm thick “W” beam rail element.
The steel post and the blocking out spacer shall both be channel section of 75 mm x150 mm & size 5 mm
thick. The rail shall be 70 cm above the ground level and posts shall be spaced 2 m center-to-center. Double
“W” beam barrier shall be as indicated in IRC:5-1998.

The thrie beam safety barrier shall have posts and spacers similar to the ones mentioned above for “W” beam
type. The rail shall be placed at 85 cm above the ground level.

The “W” beam, the thrie beam, the posts, spacers and fasteners for steel barriers shall be galvanized by hot dip
process (zinc coated, 0.55 kg per square metre; minimum single spot) unless otherwise specified. The
galvanizing on all other steel parts shall conform to the relevant IS Specifications. All fittings (bolts, nuts,
washers) shall conform to the I1S:1367 and IS:1364. All galvanizing shall be done after fabrication.

Page 53 of 120 Signature & seal of the bidder with date



T&C/MINES/CIVIL/C-1586

10.1.3 Concrete for bedding and anchor assembly shall conform to Sec 4 of this specification.
10.2 Construction Operations

10.2.1 The line and grade of railing shall be true to that shown on the plans. The railing shall be carefully
adjusted prior to fixing in place, to ensure proper matching at abutting joints and correct alignment and camber
throughout their length. Holes for field connections shall be drilled with the railing in place in the structure at
proper grade and alignment.

10.2.2 Unless otherwise specified on the drawing, railing steel posts shall be given one shop coat of paint
(primer) and three coats of paint on structural steel after erection, if the sections are not galvanized. Any part
of assembly below ground shall be painted with three coats of red lead paint.

10.2.3 Splices and end connections shall be of the type and designs specified or shown on the plans and shall
be of such strength as to develop full design strength of the rail elements.

10.3 Installation of Posts

10.3.1 Holes shall be dug or drilled to the depth indicated on the plans or posts may be driven by approved
methods and equipment, provided these are erected in proper position and are free from distortion and burring
or any other damage.

10.3.2 All post holes that are dug or drilled shall of such size as will permit proper setting of the posts and allow
sufficient room for backfilling and tapping.

10.3.3 Holes shall be backfilled with selected earth or stable materials in layers not exceeding 100 mm thickness
and each layer shall be thoroughly tamped and rammed. When backfilling and tamping are completed, the
posts or anchors shall be held securely in place.

10.3.4 Post holes that are drilled in rock and holes for anchor posts shall be backfilled with concrete.

10.3.5 Posts for metal beam guardrail on bridges shall be bolted to the structure as detailed on the plans. The
anchor bolts shall be set to proper location and elevation with templates and carefully checked.

10.4 Erection

10.4.1 All guard rail anchors shall be set and attachments made and placed as indicated on the plans or as
directed by the Engineer.

10.4.2 All bolts or clips used for fastening the guardrail or fittings to the posts shall be drawn up tightly. Each
bolt shall have sufficient length to extend at least 6 mm through and beyond the full nut, except where such
extensions might interfere with or endanger traffic in which case the bolts shall be cut off flush with the nut.

10.4.3 All railings shall be erected, drawn and adjusted so that the longitudinal tension will be uniform
throughout the entire length of the rail.

10.5 End Treatment for Steel Barrier

10.5.1 End treatments shall from an integral part of safety barriers which should not spear, vault or roll a vehicle
for head-on or angled impacts. The two end treatments recommended for steel barriers are “Turned-down-
guardrail” and “Anchored in back slope”, as shown on the drawings or as directed by the Engineer.

10.6 Tolerance

The posts shall be vertical with a tolerance not exceeding 6 mm in a length of 3 m. The railing barrier shall be

erected true to line and grade.
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11.0 QUALITY CONTROL FOR ROAD WORK

11.1 General: All materials to be used, all methods adopted and all works performed shall be strictly in
accordance with the requirement of these specification and as per requirements of Section 900 of MORT&H.
The Contractor shall set up a field laboratory at locations approved by the E-I-C and equipment at the same
with adequate and personnel in order to carry out all required tests and quality control work as per
specification/as directed by E-I-C.

11.2 The method of sampling and testing of materials shall be as required by Clause 903 of MORTH (5th
Revision) and also as per stipulations mentioned in the “Handbook of Quality Control for Construction of Roads
and Runways” (IRC:SP:11)

11.3 All materials which the E-I-C has determined as not conforming to the requirements of the specification
shall be rejected and removed from the site with immediate effect as directed. Materials which have been
subsequently corrected, shall not be used in the work unless otherwise approval is accorded from E-I-C.

11.4 Rectification: The rectification work (if required) shall be done as per the direction of E-I-C and/or as per

the specification for road and bridge works under Ministry of Road Transport and Highways (MORTH) (5th
Revision).

SECTION 12 — DISMANTLING/DEMOLITION WORK

1.1 Planning Before starting the actual dismantling work, the Contractor shall carefully study the structures/
buildings/equipment to be dismantled/demolished and of the manner in which various parts are supported
and also how far the stage by stage demolition will affect the safety of the adjoining structures, if any. The
Contractor shall then prepare a definite plan of the procedure for systematic demolition and submit to the E-I-
C for his approval. The plan of procedure as approved by the E-I-C shall be rigidly followed in actual execution
of the demolition work.

1.2 Working Condition The dismantling operations if required to be carried out in an operating plant shall be
done without any hindrance to the plant operation activities.

All dismantling work shall be carried out in a phased manner as approved by the E-I-C.
1.3 Safety

The Contractor shall take adequate precautions to ensure complete safety of all installations and the
operational personnel working in the region, while carrying out the dismantling work and transportation.

All safety codes as prescribed by the Employer for working in the plant area and the safety codes
prescribed by other mandatory bodies shall be followed by the Contractor while dismantling.

On all demolition works, safety signals like danger boards, red lights, safety net etc as needed and/or
as directed shall be conspicuously exhibited and the area of demolition shall be kept barricaded or kept manned
to prevent trespassing by unauthorized persons.

First-aid equipment shall be kept at the site of demolition work of any magnitude for emergency use.

Personal safety equipment as mentioned hereunder shall be made available for the use of persons
employed on the demolition work and maintained in good condition.
i) Safety helmets and shoes to workmen entering into dismantling site.
ii) Goggles preferably made of celluloid lens to workmen employed on demolition of walls, floors, etc to
protect the eyes from flying pieces, dirt, dust etc,
iii) Gloves to workmen engaged on demolishing RCC work, removing steelwork etc.
iv) Safety belts, fall arrestor to workmen working at height.
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1.4 Tools and Tackles

1.4.1 All tools and tackles and equipment viz diamond sawing machine for cutting floor panels, chipping guns,
hydraulically operated rock and concrete splitter, rock breaker, pneumatic/paving breaker, core cutter, gas
cutting set, movable/crawler crane etc as required for dismantling/demolition shall be arranged by the
Contractor.

1.5 Scope of Dismantling/Demolition

1.5.1 On being given the clearance for dismantling of building/structure/equipment, the Contractor shall take
over the area for dismantling and shall shut-off all utility lines and disconnect power lines etc. The Contractor
shall then check up all the closed valves of the utility lines like gas lines, oil lines, compressed air line, water
line, steam line etc. All these lines shall then be provided with suitable blanking arrangements at the tapping
points or at suitable points approved by the E-I-C before the dismantling work is undertaken.

1.5.2 Similarly, all the power cables, bus bars, control cables, instrument cables, earthing etc shall be
disconnected from the supply sources at suitable locations as approved by the E-I-C.

1.5.3 Structural

All columns, supports, platforms, covers, railings, ladders, stairs, roofs, girders etc shall be dismantled from
their erected position without any damage. In case existing structures require to be cut, the Contractor shall
take prior permission of the E-I-C. All rivets and welding shall be burnt out to dismantle the structures. All bolts
and nuts shall be opened out to the extent possible.

1.5.7 Utility piping and equipment

All instruments and controls including connecting cables installed shall be dismantled without
damaging the same.

1.5.8 Demolition of civil works

All concrete and other civil construction works shall be dismantled up to a level 500 mm below the existing
ground level if and where no new foundations are interfering. In case the new foundations/structure interfere
then the concrete and other civil construction work will have to be dismantled fully.

1.5.9 Disposal

All the equipment dismantled under clauses 1.5.1 to 1.5.8 above (both inclusive) shall be transported the
disposal yard or scrap and salvage stores of Employer to the stores as directed by E-I-C.

For dismantling of roadwork, all dismantled materials shall be broken to pieces whose volume shall not exceed
0.02 cum and stockpiled at designated location if the material is to be used later or otherwise arranged for
disposal as directed by E-I-C.

All dismantled muck shall be transported out, dumped and leveled in the dumping place allotted by the E-I-C.
Dismantled muck shall not be allowed to be heaped up in the operating area of the plant and hence the muck
shall be disposed off expeditiously.

During dismantling care shall be exercised to see that the dust arising out of dismantling is kept down by the
frequent spraying of water.

1.6 Jungle Clearance
Jungle clearance shall comprise uprooting of rank vegetation, grass, brushwood, shrubs, stumps, trees and

saplings of girth upto 30 cm measured at a height of one metre above the ground level. Where only clearance
of grass is involved it shall be measured and paid for separately.

1.6.1 Uprooting of vegetations
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The roots of trees and saplings shall be removed to a depth of 60 cm below ground level or 30
cm below formation level or 15 cm below sub-grade level, whichever is lower. All holes or hollows formed due
to removal of roots shall be filled up with earth rammed and levelled. Trees, shrubs, poles, fences, signs,
monuments, pipe lines, cable etc., within or adjacent to the area which are not required to be disturbed during
jungle clearance shall be properly protected by the contractor at his own cost and nothing extra shall be
payable.

1.6.2 Stacking and disposal

All useful materials obtained from clearing and grubbing operation shall be stacked in the manner as directed
by the Engineer-in-Charge. Trunks and branches of trees shall be cleared of limbs and tops and stacked neatly
at places indicated by the E-I-C. The materials shall be the property of the Employer. All unserviceable
materials which in the opinion of the E-I-C cannot be used or auctioned shall be removed up to a distance of 3
km outside the periphery of the area under clearance. It shall be ensured by the contractor that unserviceable
materials are disposed off in such a manner that there is no likelihood of getting mixed up with the materials
meant for construction.

1.6.3 Clearance of grass
Clearing and grubbing operation involving only the clearance of grass shall be measured and paid for separately
and shall include removal of rubbish upto a distance of 3 km outside the periphery of the area under clearance.

1.6.4 Measurements
The length and breadth shall be measured correct to the nearest cm and area worked out in square metres
correct to two places of decimal.

1.6.5 Rates
The rate includes cost of all the operation described above.

1.6 Uprooting Trees

1.7.1 Cutting

While clearing jungle, stumps upto and above 30 cm girth (measured at a height of one metre above ground
level) to be cut, shall be approved by the E-I-C and then marked at site. Felling trees shall include taking out
roots upto 60 cm below ground level or 30 cm below formation level or 15 cm below sub-grade level, whichever
is lower.

All excavation below general ground level arising out of the removal of trees, stumps etc. shall be filled with
suitable material in 20 cm layers and compacted thoroughly so that the surfaces at these points conform to the
surrounding area. The trunks and branches of trees shall be cleared of limbs and tops and cut into suitable
pieces as directed by the E-I-C.

1.6.3 Stacking and disposal
Wood, branches, twigs of trees and other useful material shall be the property of the Employer. The serviceable
materials shall be stacked in the manner as directed by the E-I-C up to a lead of 3 km.

All unserviceable material, which in the opinion of E-I-C cannot be used or auctioned shall be removed from the
area and disposed off as per the directions of the E-I-C. Care shall be taken to see that unsuitable waste
materials are disposed off in such a manner that there is no likelihood of these getting mixed up with the
materials meant for construction.

1.7.3 Measurements

Uprooting of trees up to and above 30 cm in girth (measured at a height of one metre above level) shall be
measured in numbers according to the sizes given in the Bill of Quantities.

1.7.4 Rate

The rate includes the cost involved in all the operations described above. The contract unit rate for uprooting
of trees upto and above 30 cm in girth shall include removal of stumps as well.
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ANNEXURE-IB

SPECIAL CONDITIONS OF CONTRACT

Name of the Work: - : Construction of Bituminous road from Nursery to Mines gate at NALCO Mines,
Damanjodi.

1.0 SCOPE OF WORK:
The scope of work in General shall include Construction of Bituminous road From Nursery to Mines gate at
NALCO Mines

2.0 Contract Period: Time is the essence the contract. The contract period for this work shall be 12 (Twelve)
Months. The work shall be completed within the contract period.

3.0 OWNER’S SCOPE OF SUPPLY

3.1  Water and Electricity point will be provided at the nearest available point at free of cost. (For electrical
connection, Party to have electrical system board and the metering device)

3.2 Bidder shall be responsible for the arrangements to obtain supply of water necessary for the works, his
labour colony, his workshops, offices etc. All pipe network and distribution system will have to be
carried out by the Bidder at his own cost.

3.3  The Owner at his discretion and convenience and for the duration of the execution of the work shall
provide the land to the Bidder for their offices, go-down and workshop for the execution of the contract
nearer to the owner’s Plant premises. The Bidder shall at his cost construct all these temporary buildings,
structures and provide suitable water supply and sanitary arrangement as approved by the Engineer-in-
Charge.

4.0 CONTRACTOR’S SCOPE OF SUPPLY

The procurement and supply of cement, reinforcement steel , structural steel, bitumen and all other
equipment’s, materials, consumables, hardware etc. including necessary tools, tackles and machinery
required for the completion of work shall be the responsibility of the contractor and quoted price shall
be deemed to include costs towards the same.

5.0 BG & Indemnity bond for Nalco’s free Issue material: NA

6.0 MEASUREMENT OF WORK

6.10 Payment will be made on the basis of joint measurements, taken by Contractor and Certified by
Engineer-in-charge and recorded in measurement sheets. Measurement shall be made for various
items under schedule of rates of the following basis as indicated in the unit column of schedule of rates.

() Length- M, Breadth- B & Height- H/Depth- D (in meter)
(1) Number-Nos.

(1MVolume- Cubic Meter (Cum)

(IV) Area- Square Meter (Sgm)

(V) Weight in M.T.

6.20 Whenever work is executed based on instructions of Engineer-in-Charge, or details are not adequate in
the drawings, physical measurements shall be taken by contractor in the presence of Engineer-in-charge.
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7.0 GENERAL

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

On the award of contract, agency shall submit Mix design of M25 approved by government authorized
laboratory, conforming to IS 10262 .All the reinforced concrete works shall be of design mix and agency
should use weigh batcher/transit mixer for the concrete works. All testing of materials, cubes shall be as
CPWD standards. The agency will be responsible for the expenses related to the design mix and sample
testing, which must take place at a NABL or government-approved laboratory.

Before starting of bituminous activity, agency shall submit Marshal Mix design approved by government
authorized laboratory, conforming to relative standard. All testing of materials shall be as MORTH
standards. The agency will be responsible for the expenses related to the design mix and sample testing,
which must take place at a NABL or government-approved laboratory.

Prior to offering of rates, agency is advised to visit the site & assess the local condition and actual work to
be executed.

All materials brought by the Bidder for execution of work inside Owner’s plant premises shall be with
proper challan & documents and records shall be maintained. It will be advisable for the Bidder to store
the materials separately for proper identification and all relevant documents to be submitted to
department.

Work shall continue with micro planning. Man power & resource deployment shall be planned accordingly
for hassle free execution of work. Work shall be executed without disturbing the tipper transportation
from SB/CB to stock pile. Half width of the road need to be constructed in first phase & other half will be
constructed after curing & completion of first phase. Proper barricading including safety tape, traffic cone,
and demarcation poles with 3M sticker is to be provided at the work site. No extra payment shall be given
for ensuring the safety feature mentioned above. Tipper transportation will continue throughout the day
& night, accordingly all preparatory jobs, planning, stacking of material & execution of the road work shall
be done without hampering the production.

Contractor is to take labor license/safety Clearance/workers insurance/Height permit as per Nalco rules.
Agency has to store the construction material at designated place as per instruction of E-I-C.

Excavation works shall be carried out with utmost care along the cable belt, necessary
precaution/protection to be adhered to ensure continuous and smooth production of the NALCO Mines.

Every lot of cement, reinforcement, structural steel & bitumen shall be supplied with test certificate as per
relevant standard

7.10 The contractor shall plan and execute his work in a phased manner as directed by the Engineer from time

to time and shall fully cooperate with other agencies working at Site simultaneously as well as with
Owner's Operation Department so as not to obstruct or retard the work simultaneously being executed
by other agencies and in the plant operation in any way. The decision of the Owner on any point of dispute
between the various Contractors shall be final and binding on all the parties concerned.

7.11 In case, in Contractor's opinion, any shut-down is essential for carrying out construction work in a

particular place, the Contractor shall so apply to the Engineer with sufficient advance notice keeping his
requirement of shut-down period to its absolute minimum so that the necessity, possibility and duration
of such a shut-down can be examined. However, it is clearly understood that no shut-down can be
arranged which may materially affect the plant production and no claim whatsoever shall be admissible
by the Owner if shut-down cannot be arranged at the required time and place in the interest of plant
production.
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8.0 Terms of payment

8.1 Monthly Running Account bills (RA bills) may be raised with wage bill (certified by the NALCO
representative) duly enclosed. The said RA bill needs to be checked and certified by Engineer-in-charge
or his authorized representative.

8.2 Bills shall be processed along with the HRD clearance certificate submitted by the party from the NALCO
MINES HRD Department.

9.0 Safety:

9.1 The Contractor shall adhere to safe construction practices and guard against hazardous and unsafe
working conditions and shall comply with safety rules as set forth herein. The Owner reserves the right
to take any appropriate punitive action, in case there is any safety lapse for reasons solely attributable
to the Contractor involving his employees or due to his employees.

9.2 Safety Training: No person shall be deployed to workplace/ Site without Safety Induction Training.
Refresher Safety Training may be conducted at regular intervals. Contractor shall depute their workmen
& staff for the training session conducted by NALCO.

9.3  The Contractor shall submit to the Owner the name of a Key Person from his organization who shall (a)
be fully responsible for safety of persons (b) ensure safety practices during the execution of the
Contract/ Order. The Contractor shall engage adequate number of skilled/ unskilled labour and
supervisor on the job to execute the work in a safe way. Also the Contractor shall depute his own Safety
Officer to look after and ensure the day-to-day Safety Compliances at the work site.

9.4  Before start of the day’s work, the contractor shall check and ensure that all the workers have put on
safety appliances and then allow the workers to go to the work spot.

10.0 The contractor must ensure proper disposal of all scrap, surplus construction material and debris etc. at
designated places and/or return to the stores as the case maybe.

After completion of work, Temporary Site office & store room constructed for this work should be
dismantled. The rubbish generated from the work should be disposed at designated places.

11.0 Defect liability period shall be 12(Twelve) Months from the date of completion of work and acceptance
by NALCO. During defect liability period if any defect has been found the same shall be rectified by the

agency at their own cost.

12.0 It is recommended to all the agencies to attend pre-bid meeting to clarify doubts/quarries if any,
regarding scope and execution of job, prior to bidding.

13.0 Only Nawrangpur quality sand will be used for all construction activity.

14.0 All charges on account of royalty, tollage, rent, octroi terminal or sales tax and / or other duties or any
other levy on materials obtained for the work or temporary work or part thereof (excluding materials
provided by the owner) shall be borne by the contractor.
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ANNEXURE-1C

RISK ASSOCIATED AND SAFE / STANDARD OPERATING PROCEDURE
(Ref: Recommendations of 10*" Conference on Mines Safety

NAME OF WORK: Construction of Bituminous road from Nursery to Mines gate at NALCO Mines,
Damanjodi.

(1) STEPS INVOLVED IN THE WORK

a. Earth work in excavation.

b. Pouring of Plain cement concrete.

c. Bar bending and laying of reinforcement.
d. Shuttering/centering.

e Fab & Erection of structural steel.

f. Laying of Bituminous macadam.

(1) RISK ASSOCIATED.

1.

14.

During excavation person may fall in the trench.

During production of concreting, bituminous macadam, Inhalation of Cement powder/ vaporous
bitumen and aggregates dust causing health problems.

While mixing and handling of fresh concrete, bituminous macadam it may cause injury to work men
hand, legs and eyes etc.

During welding, fire sparks may injure the eyes and body of workmen.

During fabrication, sharp iron cut pieces/used welding rods may cause injury of the foot /body.

During gas cutting, LPG gas may leak may cause fire accidents.

Fall of person from height while erection at height.

Fire due to electric short circuit in the fabrication yard

During welding, fire sparks may catch fire with cotton waste generated in fabrication yard.

. Defective gas cylinder regulator and leakage of gas, firing and bursting.

. While gas cutting, fire may catch with cotton debris generated in fabrication yard.

. While gas cutting/welding, fire torch may cause fire injury to workmen.

. During Welding and erection structure at height, welding sparks may falls on the body of the

welder/workmen.
During transportation and erection of fabricated member, the member may slip and fall, cause injuries.

(111) SAFE/STANDARTD OPEARTING PROCEDURES

1. Necessary barricade should be provided around the deep trench.

2. Ifthe excavated surface is loose, necessary shoring arrangement should be provided to prevent the
collapse of sail.

3. Fabrication yard should be cleaned regularly and metals scrapes, metal wastage, used welding rod
cut pieces etc should be collected and stored in designated place.

4. Cotton wastage generated should be collected and kept at the designated places.

5. Gas connection, regulator, hose pipe should be thoroughly examined regularly, in case of any defect
found, the same should be immediately rectified.

6. Lifting cable/sling should be thoroughly examined for its healthiness. Validity etc need to be
checked. If found any lapse, the sling/pulley/lifting rope shall be rejected.

7. Structural members should be lifted with proper crane and hook arrangement during erection &
alignment in position.

8. Net arrangement should be provided with proper appropriate cushion height from the ground
level/floor level where the Structural working/sheeting work is taking place at height more than 3
metre. Necessary height permit need to be taken for working at Height.
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9. The required recommended PPEs should be issued to the workmen. Workmen should be allowed
in work after ensuring the workmen wearing and using of recommended PPEs

10. Gas cylinder handling in the fabrication yard should be done safely. In case of the LPG, it should be
rolled vertically by the round handle provided at top. In case of oxygen cylinder it should be handled
by rolling horizontally on the ground/floor etc.

11. Necessary clearance should be obtained from the Nalco Electrical department for getting Electric
power connection, installation welding machine, cutting machines in fabrication yard.

12. Electrical connection and insulation should be thoroughly examined, In case of any defect found
the same should be rectified before use.

13. All electrical connection to the equipment such as welding machines, grinding machines/ cutting
machines etc should be properly insulated. Body should be properly earthed.

14. Adequate nos of fire extinguisher should be kept in the fabrication yard in different location.

15. First Aid box should be kept in the fabrication yard with easy access.

16. Housekeeping should be maintained at work site

(V) PPEs INCLUSIVE OF SPECIAL PPEs, IF ANY:

a) Helmet g) Nose mask

b) Welding Helmet h) Safety Hooks

c) Safety goggles i) Safety belt

d) Hand Gloves j) Safety Shoes

e) Hand and Leg sleeve k) Fire extinguisher.
f)Safety Chest apron

(VI) SUPERVISOR/ENGINEER RESPONSIBLE FOR PROVIDING SITE SUPERVISION.
Arjun Basu HOD (CIVIL)

Rohit kumar Khichi Mgr (CIVIL)
P. Syam Sundar, AM (Civil)
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ANNEXURE-1D

PRE-QUALIFYING CRITERIA — APPLICABLE

A) TECHNICAL

Eligibility criteria

Documentary proof

The bidder should have experience of having successfully completed
“Similar work ” during the last seven years ending on last day of the
month previous to the one in which the NITs are invited, should be either
of the following;

(i) Three similar completed works each (with above criteria) having
executed value not less than Rs. 2,81,74,763/-(Rupees Two crore
Eighty One lakhs Seventy Four Thousand Seven hundred and Sixty
three only)

OR
Two similar completed works

(ii) each (with above criteria) having
executed value not less than Rs. 3,52,18,453/-(Rupees Three crore
Fifty Two Lakhs Eighteen thousand Four hundred and Fifty Three

only)

OR
One similar completed works

(iii) each (with above criteria) having
executed value not less than Rs. 5,63,49,526/- (Rupees Five crore
Sixty Three lakhs Forty Nine Thousand Five hundred and Twenty Six

only)
Evaluation Criteria:

Cost of the completed works by the bidder shall be escalated @10% per
annum (simple rate) to bring them at the current price level.

(The cost of work completed within one year prior to original date of bid
opening shall not be considered for any weightage. The weightage shall
only be considered for work completed prior to one year of original date of
bid opening on annual basis and no weightage shall be given for part of
the year.)

“Similar Work” means; The party must have experience in the following:
“Repair & maintenance of bituminous road” or “black topping of
roads “or “Construction of bituminous road” or

“Combination of any or all of the above.”

The work experience should be of “Working
directly” and possess relevant experience as
per the details given under experience criteria.
“Working directly” implies, working as a
Contractor or Sub Contractor under above
authorities who is the Principal Owner of the
work.

The bidder should submit Work order copies
showing Order value, Scope of Work & Bill of
quantity for assessment of Experience Criteria.

Satisfactory Completion Certificate indicating
the value of work executed & period of contract
should be obtained from Principal Owner of the
work for whom the work has been executed.

In case of past experience criteria, the
experience as a sub-contractor to a main
agency in a project awarded by any principal /
project authorities shall be considered subject
to following:

a. Bidder to submit detailed work order / PO/
Agreement from the main agency.

b. Completion certificate issued by main
agency.

c. Copy of completion certificate issued by
the Principal / project authorities in favour
of the main agency showing due
completion of the package.

The Experience/ Completion certificate shall
mandatorily bear the name and designation of
the Issuing Authority in case the same is issued
after 30.06.2022.

Partially completed work in progress (not abandoned) shall be considered and the part completion certificate submitted by
the bidder should clearly indicate the value of work completed along with completed portion of the work (which should
satisfy the similar work) and the performance / progress of the bidder should be satisfactory.

B) FINANCIAL

Eligibility criteria

Documentary proof.

1) The average annual turnover of the vendor for last three
financial years should be minimum Rs. 2,11,13,073.00 (Rupees
Two Crore Eleven Lakh Thirteen Thousand And Seventy Three
Only).

(Turn over shall be escalated @10% per annum (simple rate) to bring
them at the current price level. The turnover of the latest previous year

The bidders have to submit the copies of Audited
Financial Statements, Profit & Loss accounts and Balance
Sheet of relevant years

(For bids received prior to 30t June of any year, the
financial figure for the previous to previous year may also
be considered for evaluation. Whereas for bids submitted

shall not be considered for any weightage).

2) Net worth of the bidder during the latest financial year shall be
positive as per audited balance sheet.

after 30%June, the bidder may also submit financial
statement for the previous year certified by Chartered
Accountant/Auditor for consideration of their bid.)
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EVALUATION OF THE OFFERS OF THE BIDDERS FOR VALUE OF SIMILAR WORK EXECUTED

BY THE BIDDER AGAINST A WORK ORDER.

A) Bidder may note that, in cases of works executed by them-

(i) Composite works - In this case where the qualifying work portion (as per the PQC
similar work definition) is a part of the composite work as per the BOQ submitted
by the bidder, only the portion of the work value executed by the bidder & certified
by the work order issuing agency against the composite work that meets the similar
work definition of the PQC shall be considered as the qualifying value of the work
{escalation as defined in PQC shall be considered if applicable}.

(ii) In cases, where all the items of BOQ of the work order submitted by the bidder
meets the similar work definition of the PQC, the entire value certified as per
completion certificate shall be taken as the value qualifying the similar work
definition {escalation as defined in PQC shall be considered if applicable}.

Documentary proofs to be submitted by the bidders:

1) Copies of the detailed work order (all pages) comprising of Scope of work,
Special conditions of contract, Bill of quantities.

2) Amendment to the Work Order if any.

3) Work Completion Certificate or Partial work completion Certificate as
applicable

4) Final BOQ for completed jobs duly certified by issuing agency/ BOQ
executed till the last date prior to date of inviting NIT (in case of partial
completion) duly certified by the issuing agency

5) All above documents are to mandatorily attested by GAZETTED OFFICER of

NOTARISED
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ANNEXURE-IE

PRE-CONTRACT INTEGRITY PACT- Applicable
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of the
month of 2024, between, on one hand, the National Aluminium Company Limited (NALCO), a company

registered under the Companies Act 1956 and a Government of India Enterprise, having its Registered Office at
NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,0disha, India (referred to as NALCO) acting through Shri
N Srinivasa Sudhakar, General Manager (T&C) (hereinafter called the “BUYER”, which expression shall mean
and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and

M/s. represented by Shri ,

Chief Executive Officer (hereinafter called the “BIDDER / Seller” which expression shall mean and include, unless
the context otherwise requires, his successors and permitted assigns ) of the Second Part.

WHEREAS the BUYER proposes to procure “Construction of Bituminous road from Nursery to Mines gate
at NALCO Mines, Damanjodi.” and the BIDDER/Seller is willing to offer/has offered the stores and WHEREAS
the BIDDER is a private company / public company /Government undertaking/ partnership /registered export
agency, constituted in accordance with the relevant law in the matter and the BUYER is a Company under the

administrative control of the Ministry of Mines, Govt. of India.

NOW THEREFORE

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence /

prejudiced dealings prior to during and subsequent to the currency of the contract to be entered into with a

view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the

defined specifications by avoiding the high cost and the distortionary impact of corruption on public

procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by

providing assurance to them that their competitors will also abstain from bribing and other corrupt practices

and the BUYER will comment to prevent corruption, in any form, by its officials by following transparent

procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract,
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER,
either for themselves or for any person or organisation or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation

process related to the contract.
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The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all BIDDERs
the same information and will not provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other BIDDERs.

All the officials of the BUYER will report to the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a breach.
In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings
may be initiated by the BUYER and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings

under the contract would not be stalled.

Commitments of BIDDERs

3.

3.1

3.2

33

3.4

3.5

3.6

The BIDDER commiits itself to take all measures necessary to prevent corrupt practices, unfair means
and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order
to secure the contract or in furtherance to secure it and in particular commit itself to the following :-
The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or
to any person, organisation or third party related to the contract in exchange for any advantage in the
bidding, evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining or execution of the
contract or any other contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the Government.
BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall
disclose their foreign principals or associates.

BIDDERs shall disclose the payment to be made by them to agents / brokers or any other Intermediary,
in connection with this bid / contract.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of
the BUYER or their family members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the

contract.
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The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others,
any information provided by the BUYER as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any electronic data carrier. The
BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other manner without
supporting it with full and verifiable fact.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder, either
directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any relative of
an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall be disclosed by
the Bidder at the time of filing of tender.

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956.

The Bidder shall not lend to or borrow any money from or enter into monetary dealings or transactions,
directly or indirectly, with any employee of the Buyer.

Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while

representing the matter to IEMs and shall wait for their decision in the matter.

Previous Transgression

The Bidder declares that no previous transgression occurred in the last three years immediately before
signing of this integrity Pact, with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in
India that could Justify Bidder’s exclusion from the tender process.

The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified from

the tender process or the contract, if already awarded, can be terminated for such reason.

Sanctions for Violations:

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf

(whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take all or any

one of the following actions, wherever required: -

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving
any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would

continue.
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The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance
Bond ( after the contract is signed) shall stand forfeited either fully or partially, as decided by
the BUYER and the BUYER shall not be required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation to the
BIDDER.

To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in
case of a BIDDER from a country other than India with interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with
any other contract for any other stores, such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

To en-cash the advance bank guarantee and performance bond / warranty bond, if furnished
by the BIDDER, in order to recover the payments, already made by the BUYER, along with
interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission
and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

To debar the BIDDER from participating in future bidding processes of NALCO for a minimum
period of five years, which may be further extended at the discretion of the BUYER.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or
broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without

assigning any reason for imposing sanction for violation of this Pact.

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with

or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal

Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of

corruption.

53 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the

independent Monitor(s) appointed for the purposes of this Pact.

6. Independent External Monitors (IEMs):
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The BUYER has a panel of Independent External Monitors (hereinafter referred to as IEMs) for this Pact
in consultation with the Central Vigilance Commission as mentioned in NALCO’s NIT/NALCQO’s website

(www.nalcoindia.com).

The task of the IEMs shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this Pact.

The IEMs shall not be subject to instructions by representatives of the parties and perform their
functions neutrally and independently.

Both the parties accept that the IEMs have the right to access all the documents relating to the project
/ procurement including minutes of meetings.

As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the
IEM, upon his request and demonstration of a valid interest, unrestricted and unconditional access to
his project documentation. The same is applicable to Subcontractors. The IEM shall be under
contractual obligation to treat the information and documents of the BIDDER / Subcontractor(s) with
confidentiality.

The BUYER will provide to the IEM sufficient information about all meetings among the parties related
to the Project provided such meetings could have an impact on the contractual relations between the
parties. The parties will offer to the IEM the option to participate in such meetings.

The IEM will submit a written report to the designated Authority of BUYER / Secretary in the
Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER /
BIDDER and should be occasion arise, submit proposals for correcting problematic situations.

Bidder may write to the IEM through E-mail (provided in the tender) for their grievances, if
any, giving details of the tender reference, name of the tender issuing officer and Nalco’s Unit
for quick identification of the tender by the IEM.

Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the IEMs
shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the
BIDDER shall provide necessary information and documents in English and shall extend all possible help
for the purpose of such examination.

Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.
Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may
follow in accordance with the provisions of the extant law in force relating to any civil or criminal

proceedings.
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10. Validity:

10.1  This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded. If any claim is made/lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged/ determined by CMD,
NALCO.

10.2  Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall
remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members

12. The parties hereby sign this Integrity Pact at on

For & on behalf of For & on behalf of
(Brdrdeet
BUYER L BIDDER

Name of the Officer: N Srinivasa Sudhakar

Designation: General Manager (T&C)

Company: National Aluminium Company Ltd.

Official Seal

Witness Witness

1.

Ay
/ Malaya Sahoo Sahoo 1.

D.w MUMﬁ«"Q

Deo Kumar Azad 2.
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ANNEXURE-AA
INSTRUCTIONS TO BIDDERS
1.0 SCOPE OF WORK: The scope of work shall be as detailed in Annexure-lA. The work shall be carried out as
per direction of Engineer-in-charge (EIC)/ Manager in-charge (MIC) subject to special condition of contract

given in Annexure-IB.

2.0 SCHEDULE QUANTITY & RATES:
2.1 Refer Point No 1 of Salient points of the tender at P/4
2.2 Bidders are required to submit digitally sighed complete Tender documents ONLINE only along

with all Annexure and Appendices downloaded from the tendering portal then filled-up, signed and
stamped in each page Price bid in .xls and all other enclosures in .pdf format shall be uploaded.

2.3 Price bids must not contain any conditions stipulated by the bidders. Conditional price bids are liable
for rejection.

2.4 Premium or discount over quoted rate / total amount mentioned separately anywhere in the offer other
than in the specified cell of the excel format of the Price bid shall be ignored.

2.5 The overall Premium/ Discount, figure should be quoted up to two decimal digits only. Also for unit
rates, rates can be quoted in Decimels. Decimal digits beyond two will be ignored for all purposes.

2.6 Bidders are requested to quote their best prices considering the fact that price negotiation, if required,
may be held with the lowest tenderer only.

2.7 The tenderers must quote their most reasonable and workable rate. The bidders must download the BOQ
in excel format from the GeM portal (excel file is available in the GeM bid document) and quote the unit
rate for all items of the BOQ in excel sheet, the unit rates to be quoted shall be exclusive of GST and
submit the same in GeM Portal as PDF. In the portal the bidder should enter the total price for the
contract in the designed price location, this price is inclusive of GST @ 18% and the value to be entered
in GeM portal shall be taken from the total amount obtained in the excel sheet, where the total price is
automatically calculated by the Excel sheet inclusive of 18% GST. Overall total evaluated price for all
items of schedule of quantities shall be the basis for determining the reasonableness of price and
gradations of the tenders. In case the offered price of the tenderer(s) is found to be unworkable, based on
the rate approved by NALCO(Ref SI No 20 at Page 4), the tenderer(s) may be asked to justify their quoted
rates within ten days of issuance of letter to that effect. The bidder must provide written clarification
including detail price analysis of its bid price in relation to scope, schedule, allocation of risks and
responsibilities, and any other requirements of the bid documents. However, if after evaluating the price
analysis, Nalco determines that the bidder has substantially failed to demonstrate its capability to deliver
the contract at the offered price, then Nalco may reject the bid/ proposal. Nalco also reserve the right to
award the job without seeking clarification or receiving clarification from the bidder about the price
reasonability. Non-acceptance of work order will be dealt as per the provisions of Bid Security.

3.0 QUANTITY VARIATION:

(i) Refer Point No 2 of Salient points of the tender at P/4

(ii) Lump sum / Turnkey Contracts: In case of Turnkey / lump sum contract no adjustment in the contract
value shall be made unless there is written instruction by the EIC to change the scope of contract due to
addition / deletion of items. Adjustment to the contract value due to such addition / deletion shall be
governed by the provisions of GCC.

4.0 CONTRACT PERIOD: The Quality of work output and Time of completion is the essence of the Contract.

The contract period for this work shall be as mentioned in Sl no: 4 of Page-4 from the effective start date

mentioned in the work order. Time period of completion of individual items may be decided jointly by EIC
and contractor, which shall be adhered to by the successful bidder.
5.0 TENDER FEE: Refer Sl no 8 of Contract Details at P/3

5.1  Anamount as stipulated on page no.4 of the tender document towards the tender fee shall be paid in the
form RTGS/NEFT/ECS in favor of National Aluminium Company Limited, Damanjodi, paid through any
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NALCO’s Approved Bank (list attached) payable at Damanjodi, with the tender. However the Public Sectors,
Government agencies, and firms registered with NSIC (for the service/work for which they are registered) or
MSEs registered with DIC are exempted from submission of tender cost, subject to submission of attested
(by gazetted officer) documentary evidence in support of the same along with the offer. MSEs registered
with DIC who claims exemption of Tender fee through “Udyog Adhaar Memorandum (UAM)”, must
submit their “UAM” duly verified & certified by the concerned General Manager, DIC. The tender cost
should be paid separately and it shall not be clubbed with BID SECURITY. The tender fee is non refundable.

5.2  TheBidders shall have to upload the scan copy of receipt for payment by electronic mode towards the tender
fee and a copy of the same shall have to be submitted / deposited beforehand so as to reach the office
of tender inviting authority before the bid submission date or extended bid submission date of the
tender at the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput,
Odisha-763008 clearly mentioning the Tender No. on the envelope. The envelope containing the tender
fee instrument shall clearly mention: “Tender fee instrument against Tender No.: ----------- Tender
Submission Date: ------------ “along with name of the bidder.

The details of tender fee deposit document submitted physically to the department and the scanned
copies furnished at the time of ONLINE bid submission should be the same, otherwise the Tender will be
liable for rejection.

In case the bidder is claiming exemption from payment of tender fee, the information along with
attested (by gazetted officer) supporting documents for claiming the exemption must also be uploaded
online along with the offer.

5.3 i) MSEs having UAM no. shall also submit supporting documents such as UAM certificate, CA certificate
(certifying that the unit is a MSE having valid MSE certificate), details available from the website of
Ministry of Corporate Affairs, etc to support their MSE status and the same shall be verified by NALCO.

(i) In case of any doubt or complaints, NALCO shall refer the matter to the General Managers of the
District Industries Centre of the concerned districts to undertake enquiry and verify credentials of the
MSE and submit confirmation to NALCO regarding their MSE status.

6.0 BID SECURITY : Refer Sl no 7 of Contract Details at P/3

6.1 The contractor shall deposit the bid security for an amount as stipulated at page no.4 of the tender
document in the form of Bank Guarantee or through RTGS/NEFT/ECS in favor of National Aluminium
Company Limited, paid from any of NALCO’s Approved Banks (list attached) payable at Damanjodi,
with the tender. The offers received without bid security will be liable for rejection. However the Public
Sectors, Government agencies, and firms registered with NSIC (for the service/work for which they are
registered) or MSEs registered with DIC are exempted from submission of BID SECURITY, subject to
submission of attested (by gazette Officer) documentary evidence in support of the same along with
the offer. MSEs registered with DIC who claims exemption of BID SECURITY through “Udyog Adhaar
Memorandum (UAM)”, must submit their “UAM” duly verified & certified by the concerned General
Manager, DIC. Bid Security shall not carry any interest and will be refunded to all unsuccessful bidders
after finalization of the contract but is liable to be forfeited in full or part, at Company’s discretion, as
per Clause No. 6.3 below. In case of technically rejected bidders of two part / three part bid, the BID
SECURITY shall be returned to the bidder after rejection of their offer. BID SECURITY of successful
bidder shall be returned after submission of Initial Security Deposit /Security Deposit. The BID SECURITY
of the successful bidder if paid in form of RTGS/NEFT/ECS shall be adjusted towards initial security
deposit. Bank mandate form in prescribed format, duly filled in & signed (Ref Annexure-V) is to be
submitted by the bidder for refund of BID SECURITY through e-payment.

*Bank Guarantee shall be accepted in the prescribed proforma for an amount of Rupee One lakh or
more only. The BG submitted towards BID SECURITY shall remain valid for 09(Nine) months beyond
validity period of offer.

NOTE: The payment towards Tender fee and BID SECURITY as applicable shall be made as per the following

Bank Details.
SI'No Bank Details
1 State Bank Of India Damanjodi
2 IFSC CODE SBINO006908
3 Bank Account No 10838944125
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The Bidders shall have to upload the scan copy of receipt for payment by electronic mode or Bank Guarantee
towards the BID SECURITY and the copy of receipt for payment by electronic mode or Original copy of Bank
Guarantee shall have to be submitted / deposited beforehand so as to reach the office of tender
inviting authority before the bid submission date or extended bid submission date of the tender at
the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput, Odisha-
763008 clearly mentioning the Tender No. on the envelop. The details of BID SECURITY deposit
document submitted physically to the department and the scanned copies furnished at the time of
ONLINE bid submission should be the same, otherwise the Tender will be liable for rejection.

In case the bidder is claiming exemption from payment of BID SECURITY, the information along with
attested (by gazetted officer) supporting documents for claiming the exemption must also be

uploaded online along with the offer.

6.3 (a) No Bidder can withdraw his bid after the bid submission due date & time. Withdrawal of any bid after

7.0

8.0
8.1

8.2

8.3

8.4

8.5

8.6

8.7

9.0

bid submission due date & time will lead to forfeiture of bid security in full and the bidder shall be
debarred as per the provisions of bid security.

(b) Once a withdrawal letter is received from any bidder, the offer will be treated as Withdrawn and no

further claim / correspondence will be entertained in this regard.

DEFECT LIABILITY PERIOD (DLP): The DLP shall be governed by the detailed terms and conditions
stipulated in clause 65 and 68 of GCC. Duration of DLP is mentioned at Sl. No. 14 of Page.4. The defect
liability period shall be reckoned from the date of completion of the contract period for supply and
workmanship unless mentioned otherwise in Scope of Work / Special Condition of Contract.
SECURITY DEPOSIT :

A sum of 10% of the accepted value of the tender or actual value of the work done whichever is higher

for contracts not exceeding Rs.1 Crore, 7.5 % for the value of contracts over Rs.1 crore up to Rs. 5
crores and 5% for the value of contracts over Rs.5 crores shall have to be deposited by the person/
persons (hereinafter called as contractor) as security deposit with the owner until the expiry of defect
liability period.

This may be deposited initially at 2.5% of the value of the contract (referred as initial Security deposit)
within a period of 21 days from the date of issue of work order/ FOI/ LOA and the balance will be
recovered in installments through the deduction @ 10% of the gross value of the each running account
bill for the contract value up to Rs.1 crore, 7.5 % for contract value between Rs. 1 crore to Rs.5 crores
and 5% for contract value over Rs. 5 crores, till total security deposit is collected. No further deduction
from the bills will be made on this account subject to clause 19.6 of GCC.

Alternatively the contractor may at his option deposit the full amount as mentioned at 8.1 above
towards deposit within a period of 21 days from the date of issue of work order/ FOI/ LOA. This amount
will have to be suitably enhanced to the tune of above percentage of the executed value.

In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of

issue of work order/ FOI/ LOA , the ISD amount along with a simple interest @12% per annum as
penalty, applicable from the date of issue of LOA/work order till the date of submission of ISD or
submission of 1st RA bill, shall be recovered starting from 1st RA bill.

The bid security deposited with the tender, by the successful bidder if paid in the form of electronic
mode shall be adjusted towards Initial Security Deposit.

The security deposit will be released after successful completion of the defect liability period on
certification of Manager-in-charge / Engineer-in-Charge.

In case the DLP is NIL, the Security Deposit will be released to the successful bidder within three months
of the submission of full and final bill to the EIC.

PAYMENT TERM :
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Providing copy of the Income Tax Return for each of the two previous Financial Years for
which due date of filling of Income Tax Return has expired with self-certification is mandatory
along with each GST Tax Invoice else suitable provisions of Income Tax Act will be applicable.

Payment shall be made as indicated in Special Conditions of Contract /against monthly bills duly
approved and certified by the Engineer-in-charge. Such Certificate/ approval by the EIC and passing of
the amount so payable shall be binding and conclusive subject to deduction as per contract, which is
subject to Arithmetical correction if any.

Payment facility is available under INTERNET mode through company banker as well as in NEFT/ RTGS
(National Electronic Fund Transfer / Real Time Gross Settlement) mode through designated branches.
The contractor shall submit duly filled bank mandate form in duplicate with due authentication from
their bankers to avail e-payment facility. All the payment shall be made only through e-mode. The
prescribed form is enclosed in Annexure-V.

If the contract value is Rs.20, 000/- or less only one full and final bill will be admitted.

If full security deposit has been submitted or security deposit is not applicable as per contract terms,
then the amount passed will be paid in full. Otherwise, 90% /92.5% /95% (as applicable) of the amount
passed will be paid and 10% / 7.5%/ 5% (as applicable) will be retained towards the balance security
deposit, till full recovery of total security deposit.

The materials drawn if any by the party as “free issue materials” from Nalco shall be reconciled. The
reconciliation statement of free issue items / materials should be submitted to the Engineer in-charge
for certification. The final reconciliation statement should be submitted along with final bill for release
of payment.

The final bill shall be submitted by the contractor within one month of the completion of contract
otherwise the contract may be closed ex-parte’ on the basis of the Engineer-in- Charge certificate of the
measurement and the amount payable or recoverable as certified by the EIC taking all recoveries into

account shall be final and binding on the contractor.

Besides above, the contractor may be treated as dormant or non-responsive. This may affect
contractor’s futures business with NALCO.

The contractor is required to obtain clearance from HRD dept and submit the same along with RA bill to
Manager-in-charge of the contract for processing for release of payment. For obtaining clearance from
HRD dept, the Contractor shall ensure that all the contract workmen engaged by him shall follow Bio-
metric Punching System for their daily Attendance. Wages & other applicable dues of the workmen shall
be made by the contractor based on the attendance through Bio-metric Punching System. The amount
due to the individual workmen should be credited to their respective bank account only, within the
stipulated period as per statute. The copy of the payment sheet, bank statement and attendance sheet
of individual contract workmen is to be submitted to the HRD department along with each RA bill for
necessary verification, record and clearance of RA bill from HRD department to the Manager-in-charge
for processing for release of Payment.

The final bill will only be released subject to clearance of all statutory dues including EPF of the contract
workmen by way of bank transfer and obtaining a certificate to this effect from the contract labour cell
of HRD dept.

Contractor employing contract labour for execution of the contract shall have to use NALCO'’s online
portal for various activities like safety clearance, issue of gate pass, application for license in Form IV,
issue of certificate from Principal Employer (NALCO) in form V for obtaining license from the Central
Labour Department, preparation of monthly wage sheets, issue of wage slips, employment cards,
preparation and filing of returns, maintenance of statutory registers etc. The contractors have to use
the online portal for entering relevant data about themselves and the labour engaged by them.
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“The contractor may use NALCO’s online application eSaukarya (eMeasurement Book-{eMB} & eBill
Application) for submitting measurement books & bills in respect of the jobs carried out by them. This
application provides online processing of Measurement Book & Bill, tracking movement of bills, status
of bill payment etc. to respective contractor. This application also provides alert and mail at important
events /stages.

In order to use the application, contractor must register in the application through the NALCO website
(www.nalcoindia.com>Menu>Business>Material & Procurement>eBilling System)

10.0 TAXES & DUTIES :

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

The rates indicated in Annexure-Il, are inclusive of all taxes and duties. For claiming GST from NALCO,
the clauses in the para 10.2 to 10.5 below will be applicable.
GST shall be payable extra at applicable rates subject to the fulfillment of following conditions:
1. Providing of GSTIN.
2. Providing proof of payment of GST and correct uploading of invoice into GSTN.
3. Compliance with other relevant GST provisions
4. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/ Anx-2 (GST new return)
of NALCO.
For claiming GST from NALCO, the contactor should submit the GST invoice as per the format Annexure-
V.
The contractor shall be fully & solely responsible to the statutory authorities for compliance of all the

provisions of GST and other statutory provisions applicable to this work as a service provider.

NALCO reserves the right to recover from the service provider any penalty imposed on NALCO by the
concerned statutory authorities due to non fulfillment of GST compliance by the service provider.

The anti-profiteering provisions of GST Act mandate that any reduction in tax rates or benefits of
input tax credits be passed on to the service recipient by way of commensurate reduction in prices.
Vendors to take note and pass on such benefits to NALCO while quoting.

The bidder has to submit the anti-profiteering declaration format (Appendix V) duly signed and
stamped with seal of the bidder at the time of submission of bid.

Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders)

10.7.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes
or as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of
its inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall
pass on to Owner, the benefits thereof by way of commensurate reduction in the basic price
w.r.t. Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in
connection with goods and/or services provided.

10.7.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing
tax/taxes, the Owner on submission of satisfactory proof, shall reimburse the Vendor the
additional incidence of tax provided they are within the contractual completion date.

10.7.3 The Vendor has to provide a declaration along with the Tender that they will abide by the

requirements under Cl 171 of CGST Act, 2017.

DEDUCTION OF INCOME TAX:

10.8.1 Income Tax as applicable at the prevailing rate on the gross amount billed shall be deducted from the

contractor’s bills.

10.8.2 Compliance to recent amendments to the provisions of Income Tax TDS/ TCS is applicable to vendors

for supply of Services. Reference is invited to recent amendments in Finance Act 2021 sections 206AB
& 206 CCA of Income Tax TDS /TCS. The newly introduced sections shall be effective from 01.07.2021.
In compliance to the said provisions, all payments to the vendor’s w.e.f 1.7.2021 for supply of services
shall be subject to TDS/ TCS as per the newly introduced sections under Income Tax Act.

The provision mandates different rate of TDS depending upon the Compliance as detailed below:
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i. It mandates submission of Income Tax Return (ITR) filed by the vendor forsupply of Services for
two immediate previous years for which the due date of filing the return has been expired.

ii. It mandates updation of PAN (Permanent Account Number) of Income Tax of the vendor for supply
of Services in the vendor master before processing of the Bill for payment.

With introduction of this section w.e.f 1.7.2021, the applicable TDS is 0.1% subject to compliance of (a)
and (b) above. However in the event of non-compliance higher rate of TDS shall be applicable as
furnished below:

i. If PAN No is not available, then TDS @ 5% shall be applicable on the amount paid/ credited to the
vendor for supply of services.

ii. If Income tax Return is not submitted as mentioned at (a) above the applicable TDS shall be higher
of twice of rate of relevant TDS section or 20 % (for services).

In view of the same,

(i) All the vendors are required to submit their PAN No with Copy of PAN Card along with the bid.

(ii)  All the vendors are required to submit the copy of Annual Income Tax Return for previous Year
2018-19 and 2019-20 along with invoice for processing the bills up to 30.9.2021. Thereafter, IT
Return for next previous year 2020-21 may be submitted if the statutory period for filling the
return is expired which shall suffice the release of payment up to 31.07.2022.

(iii) In the event of non-compliance to the above, the bill shall be processed (after waiting for seven
days of Bill submission) with applicable higher TDS as mentioned above.

Providing a Copy of Income Tax Return for each of the Two previous Financial Years for
which due date for filling of Income Tax Return has expired with self-certification is a mandatory
requirement else suitable provisions of the Act will be applicable.

DEDUCTION OF CESS UNDER BUILDING & OTHER CONSTRUCTION WELFARE CESS Act.1996
For any building or other construction work which are covered under section 2 (1) (d) of the Building &
Other Construction worker (RE & CS) Act. 1996 and the Building & Other Construction Welfare Cess
Act. 1996, 1% Cess shall be deducted from the RA & Final bill gross amount payable till the completion
of the job. In addition, contractors having 10 or more workers in their establishment have to register
themselves with the registering Officer under the Building & Other Construction worker (RE & CS) Act.
1996.

DECLARATION OF RELATIVES WORKING IN NALCO:

The contractors must furnish certificate as mentioned in Appendix — | & Il enclosed, disclosing in detail
about their relative / relatives, working in the company. Suppression of this information in any form if

detected at any stage will be disqualification and lead to rejection of the offer or termination of the
contract as the case may be. The concerned party may be debarred from participation in future tenders.
MATERIALS; TOOLS & TACKLES; ENERGY/WATER REQUIREMENT:

The contractor shall have to make his own arrangement for supply and storage of his materials /

consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for
such provisions. Wherever required consumables of approved quality like general purpose welding
electrodes, cleaning agents, Oxygen, D.A., etc to execute the contract shall be in Contractor’s scope and
contractor has to arrange for these materials at their own cost unless mentioned otherwise in the
tender documents attached herewith.

FREE ISSUE MATERIALS(FIM) / CONSUMABLES / FACILITIES FROM NALCO :

The contractor will do transportation of FIM from point of issue to work site.
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Electrical energy and Water for the work to be executed inside plant / township, if required, will be supplied by
Nalco from any suitable point. The contractor shall have to make arrangements, at his own cost, for tapping and
using the power/water so required as per advice of EIC.
For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB (Miniature Circuit
Breaker) at the point of power supply by Nalco. The MCB shall have to be of a suitable capacity as decided by
Nalco’s electrical authorities for the concerned area and shall have to be replaced, as and when warranted, on
the grounds of changed power requirements or the MCB having been defective and/or damaged.

Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless mentioned otherwise
in the scope of work / special conditions / BOQ or elsewhere in this tender document subject to the followings:
Forissue of materials within Mines, the contractor shall submit only indemnity bond for the entire value
of materials issued to them free of cost as per clause 53 (ix) of GCC.

For value of actual material issued on phased manner for outside Mines, the contractor shall furnish
Bank Guarantee equivalent to 20% of the value of material actually issued and indemnity bond for 80%
value of materials being issued to the contractor.

For materials taken out side Mines to the vendor’s shop, Bank Guarantee equivalent 100% of the value
of the materials will be submitted by the vender before taking out the materials.

The Indemnity bond and the Bank Guarantee (from Nalco’s approved bankers) shall remain valid till the

material account is totally settled. The Indemnity Bond and BG shall be submitted in the format
approved by NALCO.

SUPERVISION:

The contractor shall have to work as per direction of the Engineer-in-charge, and shall report to him
daily regarding day-to-day progress. The contractor shall give full access to the Engineer-in-charge/
authorized representative of Nalco to inspect day-to-day work executed by the contractor. Besides the
contractor shall have to engage his own supervisor to ensure proper workmanship and good quality
work, which is a part of the scope of work.

If required under prevailing statute, the supervision should be carried out by person holding valid
licenses issued by appropriate statutory body.

EXECUTION OF AGREEMENT:

The contractor shall have to execute an agreement (in case order value is more than Rs.1,00,000/-) on

non-judicial stamp paper of Rs.50/- purchased in the name of the Contractor from any registered
stamp vendor under the jurisdiction of the Orissa High Court, in the specific format of NALCO. The
agreement should be executed in the office of T&C Department-I/c, NALCO, Damanjodi within 10 days
of receipt of Work order or before starting the execution of the work, whichever is earlier.

PRE CONTRACT INTEGRITY PACT: Refer Sl no 21 of Contract Details at P/3

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (executed on plain paper), as per
format attached separately at Annexure-ID, which has been pre-signed by the Employer, and upload
the same duly signed on all pages by the Bidder's Authorized Signatory before stipulated Project
Proposal submission time. Bidder and its Subsidiary (ies) and/or Holding Company and/or Subsidiary
(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and the
same shall be uploaded before stipulated Project Proposal submission time. Bidder's failure to comply
with the aforesaid requirement regarding submission of Integrity Pact (IP) is liable for rejection of
Project Proposal as being non-responsive.

In case of joint venture/ consortium bidding (Not applicable for this tender), selected bidder being a
Consortium, in addition to above, after incorporation of Joint Venture Company, Integrity Pact shall be
signed by the Joint Venture Company along with Project Agreement.
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INDEPENDENT EXTERNAL MONITOR (IEM):

In respect of the Tender, the Independent External Monitors (IEMs) would be monitoring the Bidding
Process and execution of Project Agreement to oversee implementation and effectiveness of the
Integrity Pact Program.

The following Independent External Monitor(s) (IEMs) have been appointed by NALCO, in terms of
Integrity Pact (IP) which forms part of the NALCO Tenders/Contracts.

As per NIT Documents, Salient Points

IEM is authorized to examine /consider all references made to it under this tender. The bidder(s), in
case of any dispute(s) / complaint(s) pertaining to this package may raise the issue either with the
designated 'Nodal Officer' in NALCO or directly with the IEMs at above Address.

The Independent External Monitors (IEMs) have the right to access without restriction to all Project
documentations of the NALCO including that provided by the Bidder. The Bidder will also grant the
Monitor, upon its request and demonstration of a valid interest, unrestricted and unconditional access
to its Project Documentations. The same is applicable to Subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder / Subsidiary (ies) and/or
Holding Company and/or Subsidiary (ies) of its Holding Company / Consortium members/Sub
Contractors with confidentiality.

Tender Inviting Authority is the Nodal Officer for necessary coordination in this regard.

If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO
shall encash the Contract Performance Bank Guarantee/Performance Guarantees, in accordance with
Section 6 of Integrity Pact.

The bid security shall be valid for nine months beyond validity period of offer. In case of security
deposit, same should be valid till the complete conclusion of the contractual obligations to the
complete satisfaction of both the BIDDER and the OWNER, including warranty period.

SECRECY TERMS:

The contractor shall use all the documents, drawings, data & information of proprietary in nature,
received from NALCO, solely for the purpose of performing and carrying out the obligations on their
part under this contract. He shall not disclose the same to any other person except to the extent
required in the performance of the work and shall maintain the utmost secrecy. Contractor and NALCO
shall bind their employees, who are involved in engineering of the project by a suitable secrecy
contract. The documents, drawings, data and information received from NALCO shall not be used by
contractor for any other purpose and will also keep them confidential. All data, documents and
information provided by Contractor during the course of execution of the work will be treated as
confidential by NALCO and will not be released to any third party, without specific written permission
of Contractor.

Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate

contract, Performance Security and claim damages from the party

GATE PASS &SECURITY: The contractor shall have to arrange valid gate passes for the labor/ workers
engaged by him in order to enter into the Mines premises if the work is to be executed inside Mines.
TIME OF WORK: The Mines working timings are as follows:

NAME OF THE SHIFT DURATION FROM TO
“A” SHIFT 06.00 AM 02.00 PM
“B” SHIFT 02.00 PM 10.00 PM
“C” SHIFT 10.00 PM 06.00 AM

08.30 AM 05.00 PM
GENERAL SHIFT (LUNCH HOUR 01:00 P.M. TO 01:30 PM)
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OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM :

SAFETY:

The contractor shall have to take necessary safety arrangements / precautions for the workmen
engaged by him and shall be responsible for any First Aid/ Emergency treatment for his
labors/workmen. In addition, the contractor shall have to abide by all fire & safety regulations of the
owner. The contractor has to execute the works after taking necessary instruction & clearance from
the safety officer, available at Mines.

All lifting/handling tools & tackles should be load-tested as required by law. Mobile equipment such as
Truck, Tractors, Tippers, Dumpers etc. shall have valid fitness certificate with due insurance required
as per law.

PERSONAL PROTECTIVE EQUIPMENTS (PPEs):

The contractor shall have to provide all necessary PERSONAL PROTECTIVE EQUIPMENTS (PPEs) like
Safety Shoes, Gum Boots, Helmets, Safety Goggles and Nose Masks etc. as applicable to the workmen
engaged by them as per the requirement. Safety aprons and Masks should also be provided to all
workmen engaged in wherever necessary. The contractor should ensure use of the above by his
workmen during the contract period. In case the contractor fails to provide PPEs as per requirement,
at the time of starting the job, they will not be allowed to carry out the assigned job.

The contractor should be aware that the workers engaged by him shall not be allowed to enter into the
Mines at the NALCO Mines gate unless they wear the safety helmet and safety shoe. The contractor
shall take all necessary steps/actions so that his workmen enter into the NALCO plant premises with
safety helmet and safety shoe.

The occupational health & safety policy is enclosed. The contractor has to ensure attendance in a
training programme for all his contract workers conducted by safety department and obtain a
certificate before putting the workers to work front.

The contractor has to adhere to “NALCQ’s safety code for contractors” while executing the work.

In case the contractor shows negligence in adherence to the above conditions and results in causing
loss to the company properties or causing obstruction for normal movement inside the plant, NALCO
may take suitable action as deemed fit and NALCO may severe the business relation with the party.
Medical Checkup: Contractors will have to submit medical certificate from a Govt. Hospital or
registered medical practitioner in the prescribed format for the workmen engaged by him along with
application for gate pass and for annual renewal. No gate pass will be issued / renewed unless the
medical certificate is enclosed along with the application.

The Engineer in-charge executing the contract upon his satisfaction that the Contractor is not
performing as per the safety requirements may direct stoppage of work. The contractor shall not
proceed with the work until he has complied with such directions to the satisfaction of concerned
Engineer in-charge.

The contractor shall be fully responsible for accidents caused due to him or his agents workmen’s
negligence or carelessness in regard to the observance of the safety requirements and shall be liable
to pay compensations for injuries.

Without prejudice to the right conferred by the Clause 16.5 above for stoppage of work the contractor
shall be liable for penalty as per the provisions stipulated at Cl No. 34.0.

Whenever work at height is involved, contractor must obtain working at height permit from concerned
Dept. for the persons required to work at height.

The Engineer in-charge executing the contract will assess the penalty amount having regarded to all
the circumstances, in particular the nature and the gravity of the violation & will issue a show-cause
notice specifying therein the proposed penalty. Considering the cause shown by the Contractor, if any
the Engineer in-charge executing the contract shall pass final orders which shall then be final and
binding on the contractor. The penalty amount shall be recoverable from any bill and / or EMD / SD of
the Contractor without any further reference to him.
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ENVIRONMENTAL REQUIREMENTS:
The contractor shall be responsible to promote awareness on the Environmental requirements among

the workmen engaged by them for the subject job and ensure adherence to sound environmental
practices.

The contractor shall remove all the waste/debris generated during the work on each occasion & dispose
off to a place identified by Engineer-in-charge. The thorough up keeping of the work spot before the
contractor leaves the work spot is essential. In case the contractor fails to comply with the above, the
owner may get the up keeping done & recover the expenses with overheads from the contractor.

The contractor has to ensure efficient use of natural resources like water, fuel oil and lubricants.

In case the contractors are quoting for oil, grease, chemicals and toxic substances or these substances
form a part of materials quoted they should ensure proper storage, handling, packing and shifting of
materials to our site properly so that the same should not pollute the environment.

The contractor should ensure that materials/ equipment quoted is manufactured/ supplied through
Eco friendly process/ system.

The contractor should ensure proper awareness of workers working in their factory/ plant to maintain
for a green and clean environment inside/ outside their plant.

It will be the responsibility of the contractor to use Eco friendly packing materials.

STATUTORY PROVISIONS :
The contractor shall abide by various statutory provisions to the satisfaction of Central/State

Government Authorities. The contractor has to comply with provisions made in various statutes
such as The Contract Labor (Regulation & Abolition) Act 1970, the payment of Bonus Act 1965. The
Employees compensation Act 1923, The Employees Provident Fund & Misc. provisions Act 1952,
The Payment of wages Act 1936, The Minimum wages Act 1948, The Industrial Disputes Act 1947,
The Mines Act 1952. In case of failure of the contractor to comply with any statutory provisions,
NALCO as principal employer, shall have the right to withhold the bills and/or security deposit of
the contractor and/or take such action as it may be deemed fit.

The Engineer-in-charge/Section-in-charge shall ensure that the following statutory requirements
are being complied by the contractor. The bidder to take note for necessary compliance.

1) Before executing the job, the contractor has to submit Police Verification Report from the Local
Police Station, Voter/Aadhaar Card for imparting Mines Vocational Training. After completion of
the MVT. It must be required to cover all the workmen under Employees Insurance Scheme and
then photo gate pass shall be issued in favour of contract workmen.

2) If the contractor intend to engage 20 or more workmen on the said job then he/they must take
labour license from the Asst. Labour Commissioner (Central), Bhubaneswar. In such case, the
contractor has to apply in Form-IV to the Principal Employer to obtain Form-V as per the CL(R&A)
Act, 1970.

3) The workmen engaged on the job will be paid Minimum wages as circulated by Nalco from time to
time. All the payments shall be made through Bank Account only before 7*" of the Month.

4) The contractor has to issue Wage slip well in advance & ensure that the wage payment sheet is
duly signed by the concerned workmen & the representative of the Principal Employer, after that
the payments shall be made only through Bank Account of the individual workman.

5) The Provident Fund contribution shall be deducted and deposited in the Individual PF Code allotted
to the contractor and ensure timely submission of reports/returns to the Appropriate Authority.

6) Holiday wages as declared by Nalco shall be paid month wise, if occurred during the month.
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7)  Minimum Bonus @ 8.33% shall be paid to the workmen on the wage limit i.e.Rs.7,000/- or the
Minimum wage for the scheduled employment as fixed by the appropriate Government, whichever
is higher before Puja or within one month of the completion of the contract as per the Payment of
Bonus Act, 1965 revised.

8) After completion of the contract, Leave salary, Retrenchment Benefit, bonus are required to be paid

within 48 hours to the workmen.

9) All the workmen shall be provided Employment Card (within 03 days of commencement of duty) &

Wages slip every month before disbursement of Wages as per the Contract Labour (R&A) Act, 1970.

10) Statutory records/registers are required to be maintained under different labour laws by the

Contractor and to be shown to the appropriate authority on demand.

11) The contractor should also provide Personnel Protective Equipment to all their workers engaged on

the job.

12) The contractor has to insure their workers under the Payment of Gratuity Act, 1972 for payment in

the event of death.

13) The contractor has to ensure the compliance under the Motor Transport Workers Act,1961

3) The contractor should not engage persons, male or female below 18 years of age and above 60 years

19.0

of age for the execution of the work awarded to him.

4) In case of electrical contracts, the tenderer should have possessed valid electrical contractor’s license

of MV/HV/EHV as the case may be, issued by licensing authority of government of Odisha, a copy of
which shall be enclosed along with the offer.

DOCUMENTS TO BE SUBMITTED BY BIDDER:

1) Tender documents duly signed and stamped with seal of bidder

2) Fenderfee-deposit & EMD receipt
3) Annexure lll duly filled up signed and stamped with seal of bidder
4) Annexure V duly filled up signed and stamped with seal of bidder
5) Annexure VI duly filled up signed and stamped with seal of bidder
6) Annexure VIl duly filled up signed and stamped with seal of bidder
7) Annexure IV duly filled up signed and stamped with seal of bidder
8) Appendix | duly filled up signed and stamped with seal of bidder
9) Appendix Il duly filled up signed and stamped with seal of bidder
0) Appendix IIl duly filled up signed and stamped with seal of bidder
11) Appendix IV duly filled up signed and stamped with seal of bidder
12) Appendix V duly filled up signed and stamped with seal of bidder
13) Pre-contract Integrity Pact/ declaration-en-implementation-of-integrity duly filled up signed and
stamped with seal of bidder
14) Declaration of % of Local content along with the place of value addition
15) Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul

2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017

The bidder should also submit duly attested (attested by Gazetted Officer) / notarized copies
of the following documents along with the bid:
1) MSME Certificate if applicable
2) PAN Card of the bidder. (For proprietorship firms PAN should be in the name of the sole proprietor
and for other firms/ companies PAN must be in the name of the respective firm/ company).
3) PAN Based GSTIN of the bidder
4) Proof of Possession of independent EPF code. The tenderer shall possess independent P.F. “Account
Code” from the concerned Regional Provident Fund Commissioner. A copy of evidence in this respect
may be furnished as & when required.
5) Proprietorship Deed/ Partnership Deed/ Article & Memorandum of Association of the Bidder
6) Power of Attorney of signatory of the bid, if the signatory of the bid is other than the proprietor
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7) Profit and Loss accounts and Balance sheets for the last three financial years as per PQC

The bidder should also submit notarized copies of the following documents along with the bid:
1) Appendix VIl duly filled up signed and stamped with seal of bidder and notarised

20.0
20.1
A)

B)

F)

20.2

20.3

20.4

Non-submission of the above documents shall lead to rejection of bid. No
correspondence/documents shall be entertained after scheduled tender submission date and
tender opening regarding submission of shortfall documents.

PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:
WAGES OF THE CONTRACT LABOR :

The payment of minimum wages to the contractor labors shall be as per the rates notified by the central
government, as per the minimum wages act — 1948 and as adopted/circulated by the Nalco
management from time to time.

The classified workers in different categories will be as per the notification issued by the central
government fixing the minimum wages for above scheduled appointment. Where the minimum wages
notified by the government of Odisha is higher than the rates notified by the central government, the
government of Odisha rates should apply to concerned scheduled employment as long as the same
remains higher than the central government rates.

Therefore, the contractor must quote their rates considering the following conditions applicable

The rate of minimum wages for different categories of laborers’ are indicated in Salient Points of the
tender at P/4.

Besides the minimum wages payable as mentioned above, the contractor is required to pay an
additional element of Rs. 32/- (Rupees Thirty Two only) per day as a part of wages per day. It would
qualify for all statutory payments.

In addition to minimum wages, an amount of Rs12/-(rupees twelve) per day as indicated above shall
be payable to each contract labourer towards canteen subsidy and this will be paid by the contractor
concerned which will qualify for deduction of provident fund and other statutory deductions as
applicable.

Also contractor shall pay to his workmen medical benefit @ 4.75% & special compensatory allowance
@ Rs. 30/- per day of actual work.

The daily wages to be paid shall include the following components —Basic wages, VDA, contribution to
provident fund, additional element, canteen subsidy, medical benefit, special compensatory allowance,
bonus, leave salary, safety appliances, holiday/ PH/NH wages and retrenchment benefit as applicable
to NALCO Mines.

The minimum wage as notified by the chief labour commissioner (central) has a variable component as
special allowance which is linked to average AICPI for industrial workers, which keeps on changing every
six months. The contractor has to absorb all such variations due to increase in minimum wage in their
quoted price, and no claim whatsoever on this account shall be entertained.

a) Price variation clause (PVC) towards changes in labour charge for this contract (Refer SI no 16a of

Contract Details at P/3)

b) In case labour charge variation Clause is applicable for this contract as per Sl. No. 16a of Page-3,
the following shall be applicable:

1. In case of increase in minimum wages of the workers, the differential wages and associated
components will be reimbursed based on actual payment to labourers excluding OT amount claimed.
2. The reimbursement of escalated amount under this provision will be based on documentary
evidence of payment of the claimed amount to the bank account of the workmen.

In case the contractor fails to pay wages to the workmen employed by him for the subject work,
NALCO will make the payment and recover the same from the contractor’s bill along with 10% service
charge for the amount paid.

The contractor failing to make payment of labor wages as per applicable Law, may be debarred /
banned for conducting future business with NALCO.
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RECOVERY TOWARDS COMPENSATION FOR DELAY:

Quality and time (contract period) is the essence of the contract. In the event of failure of the contractor
to perform as per the contract in the stipulated period, penalty is leviable @ 1% of contract value for
every week of delay subjected to maximum of 10% of work order value and/or as specified in the special
conditions of contract. Decision of engineer-in-charge in this regard is final and binding. Clause no.24
of GCC is applicable for the above

This is a genuine pre-estimate of the loss/damage which will be suffered on account of delay/breach
on the part of the contractor and said amount will be payable on demand without there being any proof
of the actual loss or damages caused by such delay/breach. GST as applicable shall also be
recovered.

22.0 ARBITRATION: The clause No.87 of General Conditions of contract shall be applicable incase of any

dispute or difference whatsoever, which may arise at any point of time. Subject to all other provisions
contained in clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rule made there under, and for the time being
in force shall apply to the arbitration proceeding under this clause.

23.0 TERMINATION OF CONTRACT:

24.0
24.1

24.2

24.3

24.4

a. If the performance of the successful bidder is found unsatisfactory during the period of contract,
the contract will be terminated with short notice of 15 days and the same shall be carried out by
any other of the successful bidder / agency at the risk & cost of the contractor. Other penal actions
such as forfeiture of BID SECURITY and Security Deposit and debarring the contractor for
participating in future tenders of NALCO may also be taken.

b. If the Government of India or any Statutory Authority/empowered to do so, decides/directs to
terminate the Contract, the contract shall be terminated without any notice and for that contractor
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. The

settlement of the dues of contractor shall be done on the basis of execution of actual work in
accordance with the terms & conditions of contract.

c. Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15 days’
notice to the contractor, when either of the contract value is executed or the assigned BOQ quantity
is exhausted. The decision of NALCO in this regard shall be final & binding on the contractor.

GENERAL INFORMATION:

Before submission of the bid the bidders are requested to read the bid document carefully make

themselves fully conversant with the GCC, Special Conditions of Contract, and Conditions of bidding,
Specific conditions, technical Specifications and bid drawings if any. The bidder should visit site and
get familiarized with the site conditions so that, no ambiguity may arise in these respect subsequent
to submission of the bids.

NALCO's General Conditions of Contract (GCC) & Special Conditions of Contract if any shall form part of
this contract. The tenderer is advised to go through them before quoting the rates. It will be taken for
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall abide
by those.

Wherever transport of material is applicable, the contractor has to ensure that goods carried during
transportation do not exceed permitted laden weight as certified by registering authority for the
respective vehicles.

Wherever applicable Bank Guarantee are to be submitted in Nalco's prescribed format only from
NALCO’s approved Banker.

24.5 (i) In case there are more than one L-1 bidders, the concerned bidders may be called to offer maximum

possible discount on their quoted rates in sealed envelope in order to decide the L-1 bidder.
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In case of tie of price bids, the following criteria shall prevail in the given order. (after application of
clause (i) above.

a. Bidder having highest average turnover during last three financial years shall be preferred.

b. The existing contractor/latest contractor executing the same contract satisfactorily shall be
preferred.

Note: Average Annual Turnover shall be decided on the basis of audited profit and loss accounts submitted

24.6

24.7

25.0
25.1
25.2

25.3

25.4

25.5

25.6

25.7

25.8

by the bidder for the last three financial years.

(iii) In case of tie for L2 or other positions and L1 price matching is to be sought for splitting of the job as

per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at Sl. No. (ii)
above.”

The bidder is required to give the names of other firms / agencies / partnership firm / wholly owned or
partly owned subsidiary etc. where they are having financial / professional stakes and also give a
certificate if any such firm / agency are participating in the subject tender.

Bidders are requested to quote their best prices considering the fact that price negotiation if required
may be held with lowest bidder only.

MODE OF SUBMISSION, RECEIPT AND OPENING OF TENDER:

All covering letters & information are to be included in the offer.

The tender duly digitally signed should be uploaded online in web site of the tendering portal . The

Bidders are advised to fill up the prescribed Formats available in the tender document as Annexures
and Appendices as per requirement with no deviations to the specific requirements, terms & conditions
and upload the complete set of tender document duly signed on the bottom of each page along with a
forwarding letter addressed to the DGM(T&C), Nalco Damanjodi for uploading in the Online Tendering
Portal.

In case deviation is unavoidable, bidders are instructed to give all deviations in the enclosed deviation
statement sheet only (Annexure-VIl). Please be informed that only deviation statement will be
evaluated and considered.

Deviation(s) listed at any other place shall not be considered at all and shall not be binding on NALCO.
The tender shall be evaluated based on the deviation statement and no claim whatsoever shall be
entertained irrespective of bidder has accepted this particular clause or not.

Financial implications of the agreed deviation as per assessment of NALCO will be loaded on the price
quoted by the bidder. Deviation not accepted by NALCO will have to be withdrawn by the bidder
otherwise such bids may be disqualified/rejected.

Tenders are to be uploaded in the tendering portal web site on or before time & date specified at Sl.
No. 9 of Page-4 of tender document. The PART-I bids in case of two part tendering and Single part bid
in case of LTE tendering shall be opened at the time & date specified SI. No. 10 of Page-4 of tender
document.

In the event of the office remaining closed on the Bid opening date, tenders will be opened on the next
working day as per the convenience of the concerned officials.

The validity period of the offers submitted by the bidders shall be as indicated at SI. No. 11 at page-4
from the end date of submission of Tender. However, NALCO reserves the right to defer the date of
tender opening in case the response is considered to be inadequate or due to any other reasons. In
such event, the bidders shall have to visit the site tendering portal to see the next tender submission &
opening dates. In such case, validity period of the offer shall be reckoned from the extended last date
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of tender submission. Any Addendum/ Corrigendum to the tender shall only be uploaded in the
tendering portal web site and separate information shall not be sent to the bidders by NALCO.

The price bids of technically qualified bidders shall only be opened on a later date. The date & time of
opening of price bid shall be intimated to the qualified bidders online through tendering portal
website. The price bids shall also be opened ON LINE.

All the supporting documents uploaded with the offer should be attested by a Gazetted Officer or
Notary Public and are required to be signed on each page by the bidder or by their authorized
representative.

The tenderer shall ensure submission of complete information / documents in the first instant itself.
Nalco reserves the right to evaluate the offer based on the details furnished by the bidders on the
scheduled date of tender submission without seeking any subsequent additional information. If at all
shortfall documents are sought from the bidders, bidders are required to submit shortfall documents
only pertaining to the technical credentials already submitted in the first instant, any fresh work
experience credentials (e.g. Work orders/ work completion certificates) will not be considered for
evaluation of the bids.

As per Manual for Procurement of Works 2019 Ministry of Finance Department of Expenditure 5.4.5
Normally no post bid clarification at the initiative of bidder shall be entertained. The shortfall
information /documents if any may be sought only in case of historical documents which pre- existed
at the time of tender opening and which have not undergone change since then. So far as the
submission of documents is concerned after submission of the tender, Nalco may ask and consider,
only related shortfall documents. For example, if the bidder has submitted a contract without its
completion / performance certificate / annual turnover, the certificate can be asked for and considered.
However, no new contract will be asked further so as to qualify the bidder. No post-bid clarification at
the initiative of the bidder shall be entertained. Hence bidders are required to take due care to upload
all relevant work credentials available with them in order to avoid rejection.

In case a bidder has been debarred/ blacklisted/suspended in any unit of NALCO from participating in
tenders for Work/Service Contract, his offer will not be considered during the period of
blacklisting/suspension/debarment, as the case may be.

Previous and Present Performance of contractors at NALCO sites shall be considered while evaluating
their offers. In case of poor performance, the offer from such bidders shall not be evaluated.

Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ Consultants
/ Service Providers and payments proposed to be made to them by the bidder as a part of the present
bid.

In case any specific adverse report is received against any bidder during enquiry about the statement
made/ credential submitted along with the offer document in respect of capabilities, performance and
criminal background of the bidder, the offer submitted by such bidder shall be rejected.

Bidder shall provide information regarding the past & current litigation, debarring/ expelling of the
bidder or abandonment of work by the bidder in any Unit of NALCO etc.

Litigation History- a) The bidder is required to give the names of other firms / agencies / partnership
firm / wholly owned or partly owned subsidiary etc. where they are having financial / professional
stakes and also give a certificate if any such firm / agency is participating in the subject tender.

a) Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & unlawful
activities or conviction by court of law or indictment/ adverse order by regulatory authority against
the person, company, Directors of the Company or sister concern of the Company, partner of the
firm etc. would constitute disqualification for participating for tender.

b) The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by
court of law for an offence involving moral turpitude in relation to the business dealing during past
seven years for acceptance of the offer.
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c) Litigation history for criminal backgrounds to be provided by the bidder. The bidder shall give an
affidavit to this effect. The affidavit must be affirmed before the competent judiciary authority or
duly notarized by Notary.

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a
court of Law for an offence involving moral turpitude in relation to business dealings during the past
seven years for acceptance of the offer. The bidder shall give an affidavit to this effect. The affidavit
must be affirmed before the competent judicial authority or duly notarized by the Notary. Besides,
bidder should furnish litigation history of their firm or group firm (if claiming fulfillment of PQC on
group entity terms). The litigation history shall include:

(i) Arbitration cases pending.

(ii) Disputed incomplete works.

(iii) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral

turpitude in relation to business dealings

(iv) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral

turpitude in relation to business dealings.

(v) Punishments awarded under civil cases or criminal cases involving moral turpitude in relation to
business dealings

EVALUATION OF BIDS: The price bids of the techno-commercially qualified bids in case of two part
bid system & bids in case of single part bidding shall be evaluated to arrive at the lowest (L-1) bidder as

indicated at clause no: 24.5 above.
Loading of Amount for the agreed deviation shall be done on the Price Bids.

Concurrent commitment: - The bidder has to submit complete list of concurrent commitments on all
jobs under execution by them, which will be taken into account to assess the spare capacity available
with the bidder. If the annualized concurrent commitments of the bidder plus annualized estimated
value of the work (for single agency)/annualized estimated maximum percentage of work in split case
under consideration (for multiple agency) exceeds FOUR times the average annual financial turnover
during the last three financial years of the bidder, then the bid of such a bidder shall not be considered
for further evaluation.

Concurrent commitment of the bidder shall be evaluated as on the last day of the Month previous to
bid date, based on the confirmation/declaration of the bidders that they have disclosed all works being
executed by them. Bidders shall exclude all stalled project for which there is no progress in last one
year giving reason for no progress in considering above cut-off date. In case any adverse
report/compliant are received against bidder and on enquiry found correct, offer shall be rejected and
bidder shall be liable for appropriate legal action.

Suppression of fact /data regard to jobs under execution will be considered as gross violation and
rejection of bid including penal action such as banning/ blacklisting, as deemed fit- The bidder must
confirm that they have disclosed all the works being executed by them in the offer, as per Appendix-
[11)- Refer Sl no 5 of Salient Points of the tender at P/4.

NALCO reserves the right to use in-house data / information for evaluation of bids if felt necessary.

In case of discrepancies, the original tender document uploaded by T & C Department, Mines shall be
treated as authentic & binding for all purposes.

REVERSE AUCTION: The guidelines for the same shall be as per the applicable guidelines of
tendering portal- Refer Sl no 6 of Salient Points of the tender at P/4

Evaluation of bids shall be done in compliance with Govt. Guidelines on Preference to Make In India (as
per GOI ORDER NO. P-45021/2/2017-PP(BE-II), Dtd: 16.09.2020) as given in Appendix- IX. In this regard
party should upload duly filled up and signed declaration provided in Appendix —IX.

Evaluation of bids shall also comply with Govt. Guidelines on Restriction on Countries sharing a land
border with India (as per Public order on Restrictions under Rule 144 (xi) of the General Financial Rules
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(GFRs), 2017 and ORDER NO: F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020) as given in
Appendix-X. In this regard party should upload duly filled up and signed declaration as Appendix-X.

Bid Evaluation shall comply with Govt. Guidelines on Preference to MSEs (GOl Micro and Small
Enterprises (MSEs) Order, 2012 and Amendment dated 9th November, 2018), as applicable.
ACCEPTANCE OF TENDER:

Vendors may note that, any pending case or conviction by a Court of Law or indictment /adverse
order by regulatory authority against the person, company or against any sister concern which relates

to a criminal offence would constitute disqualification”.

The concurrent commitments of bidder on various jobs under execution by the bidder will be taken
into account to access the spare capacity available with the bidder. Bidders are required to fill
Appendix-lll for calculation at our end. Suppression of fact and figures will liable to cancellation of
bid and penal action as per rule- Refer Sl no 5 of Salient Points of the tender at P/4.

A bidder may seek clarification regarding the bidding document provisions, bidding process and / or
rejection of his bid. NALCO / Consultant shall respond to such queries within a reasonable time.

NALCO reserves the right to award the work in parts between two or more agencies if considered
expedient. The quoted rates shall hold good for such an eventuality. Reference is also invited to clause
9 of General conditions of contract.

Bidders may note that, Letter / Fax of Acceptance or work order/ AOC issued to them is based on
acceptance of their offer by NALCO and shall be binding on them. Bidder should return a copy of the
same duly signed by the authorized representative as a token of acceptance of the letter of Acceptance
/ Fax of intent / work order within seven days failing which it will be deemed to have been accepted by
the bidder.

OTHER TERMS &CONDITIONS:

If found suitable, Preference for engagement of labors under NALCO’s contractors establishment may
be given to the land affected persons.

The contractor has to dismantle the structure constructed by him for the purpose of office-cum-store
on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is not dismantled
within two months of completion of contract he will not be issued any tender paper or will not be
allowed to participate in any tender including with-holding of final bill besides initiation of other
contractual/legal action as deemed fit against the contractor.

The contract shall be subject to the provisions of GCC save those provisions of GCC, which are
superseded by the above clauses under instruction to Bidders.

The bidder should indicate valid e-mail ID under Annexure-lll (DECLARATION BY THE BIDDER)
enclosed.

As per Govt. of India directive, it is mandatory for contractors providing goods & services to central
Govt. organizations to be registered in GeM (i.e. Govt. e-market place, wwwgem.gov.in) and obtain
a unique GeM registration Id at the time of placement of order/acceptance of contract. Contractor
to ensure immediate compliance in this regard.

If conflicts between documents, comprising the contract arise, the following shall prevail in the order
as below;

° FOI/LOA/WO including any agreed variation.

) Schedule of rates/Bill of Quantity

. Technical specifications

o Drawings

° Special Conditions of Contract

° Instruction to Bidders

. General Condition of Contract (www.nalcoindia.com — Tenders — Downloads — Policies & documents

—Sl. No. 7) (GCC copy may be downloaded from NALCO website as stated above)
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. Relevant Indian Standards (Relevant Indian Standards may be downloaded from concerned
website)
If any alteration or modification to the tender document is done by the bidder, the offer shall be
ignored.
If any bidder is having any unauthorized structure / occupation inside Nalco Mines, their offer may not
be considered for evaluation and shall be liable for rejection.
CONDITIONS FOR DEBARRING / OF BUSINESS WITH A CONTRACTOR/ TENDERER:
NALCO reserves the right to debar a tenderer/contractor from participating in future tenders of
NALCO or banning of business with NALCO, as deemed fit, along with forfeiture of BID SECURITY &
SD under the following (but not limited to) conditions:

Withdrawal of offer after the last day & time of tender submission and within the offer validity period.

Failure to mobilize for the work - The contractor does not mobilize and start work on the scheduled

date or within reasonable period.

Failure to adhere to the time schedule of work - Time schedule indicated by executing engineers will

be compiled every week and default in adhering to schedule will have to be reported to HOD for

necessary action. Depending on the Mines requirements HOD may initiate debarring proposal.

Failure to maintain required quality of work - If the quality rating is less than 50% at any instance,

subsequent fortnightly rating will be done and if the same is less than 50%, it will be construed as a

failure.

Failure to make labour payment on time at least twice in a contract.

In case of any serious offence committed by the party: e.g. - sabotage, fraud, theft of company

property etc. any time during execution of work, debarring process starts immediately.
BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST

29.B.1 Blacklisting: Blacklisting of any agency/ firm/ contractor working with the Company may
beresorted to in following cases:

(i) If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, following
prosecution under the normal process of Law for an offence involving moral turpitude in
relations to business dealings;

(ii) If security considerations including the question of loyalty to the State warrant as per
recommendations of Ministry of Home Affairs.

(iii) If there is justification for believing that the Proprietor or Partner or Director (or Employee)
of the Firm has been guilty of malpractices such as bribery, corruption, cheating, fraud,
substitution of bid or theft or any other illegal activities while carrying out the work etc.

(iv) If the Firm refuses/fails to return the Company's dues without adequate cause;
(v) Ifthe Firm is blacklisted by any Department of the Central Government/ State Government.

(vi) If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has
received notice from the concerned department of Central / State Govt.

(vii) Misbehavior/ threatening of departmental supervisory staff during work execution.

(viii) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

(ix) Persistent & intentional violation of important conditions of contract.
(x) Submission of false/ fabricated/ forged documents for consideration of a bid.

(xi) If declared bankrupt or insolvent.

29.B.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but
removing the name from the registered vendors of NALCO is justified in the interest of the
company, the firm/company shall be banned from doing business with NALCO for a period up to
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3 years but not less than one year. The reasons for banning are listed below. This list is illustrative
only and not exhaustive
(i) Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within
the premises of the company (Plant or Township) by the contractor or their workmen.
(i) Submission of false declaration / documents in the offer.

(iii) Misconduct / misbehavior of the contractor or any of the workers engaged by them.
(iv) Non-compliance of environment, safety and health requirements including use of
proper PPEs.
(v) Any failure to execute the contract satisfactorily
(vi) Defaults such as failing in disbursements of wages of the workmen/contract labourers
in time at least twice in a contract period
29.C  Delisting from Vendor List against all Contracts:

29.C.1 Party's performance is being evaluated half yearly through online assessment system by the
respective Managers-in-Charges for the works being executed at site / at party's premises.

29.C.2 Half-yearly assessment ratings are reviewed and the contractors are reminded for improvement
in next assessment period if their performance rating is poor.

29.C.3 If two consecutive Six-monthly assessments of a contract are Very poor in a single evaluation /
Safety & Environmental requirements compliance is not O.K. / SA 8000:2008 Compliance is not OK, then
the concerned Vendor will be delisted for one year for that particular job subject to approval by
Competent Authority of NALCO and the vendor will be intimated through a letter.

29.C.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of the de-
listment period and subsequent approval by Competent Authority of NALCO.

29.C.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be delisted.

29.C.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in- charge,
the vendor may not be considered in future tender for similar jobs.

29.D Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be put under
holiday list for a period of one year.

29.E Suspension of Business: Temporary Suspension of business may be ordered without any notice, where
full enquiry into the allegation is pending and may entail the blacklisting of the firm/ party/ contractor,
if the allegation is proved.

NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond to the same in cases of
debarring/ blacklisting/ banning/ suspension of business with the party.

29.F Ifanyvarying of conflicting situation arises in any of the document forming part of the Contract, NALCO’s
decision with regard to intention/interpretation of the document and the decision shall be final and
binding on the parties.

30.0 MARKING OF ATTENDANCE/ JOB ALLOCATION.

30.1 The contractor shall have to maintain an attendance register as provided in the CL(R&A) Act and mark
attendance of workmen under his establishment for every day at the beginning of the shift.

30.2 The daily attendance of persons employed by contractors is to be recorded in form " D & E " of the Mines
Rules by contractor/supervisor which needs to be countersigned by Engineer In Charge of contract as a
statutory record.

30.3 The contractor or his authorized representative has to make regular interaction with the Engineer In
Charge for day to day execution of contract. The contractors' workmen are to report every day to the
contractors, Engineer/supervisor, who will assign the job and maintain allocation chart for the record,
with the following details.

JOB ALLOCATION REGISTER
Sl Name of job Area Target date of job completion
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30.4 At the end of the day, the contractor/supervisor shall report back with the status of job which needs to
be certified by Nalco representative.

30.5 Nalco Engineer-In-Charge or his authorized representative has the authority to supervise and advise
suitable actions which is to be carried out by the contractor/his supervisor and workmen.

30.6  Use of PPE by the workmen of the contractor has to be ensured on daily basis to ensure safe working.

30.7 Use of Online Contract Labour Management System (CLMS):

An online Contract Labour Management System (CLMS) has been launched across NALCO w.e.f.
01.07.2017. As per the portal architecture, every contractor employing contract labour in NALCO shall
have to use this online portal for various activities like safety clearance, issue of gate pass, application
for license in Form I, issue of certificate from Principal Employer (NALCO) in Form lll for obtaining
license from the Central Labour Department, preparation of monthly wage sheets, issue of wage slips,
employment cards, preparation and filing of returns, maintenance of statutory registers etc. The
contractors have to use the CLMS for entering relevant data about themselves and the labour engaged
by them for getting the benefits of the system. Since the package has been developed as per the
mandate given by the Management and is being closely monitored by the Ministry of Mines as an item
on the DASHBOARD, use of the system is mandatory for the contractor.

31.0 DEPLOYMENT OF PERSONS IN MINES:

31.1 Before deploying any persons on the job, it should be ensured by the contractor that all such persons
deployed possesses a valid Training Certificate in Form-A [(Rule 28(1)] & Rule 16 of Mines Vocational
Training Rules 1996.

31.2 In case the persons do not possess any valid training certificate as stated above, they are to be given
Induction Training as per First Schedule of Mines Vocational Training Rules, 1966 before starting work.
They are also to be given on the job training for 6 days.

31.3 Name of all the persons employed in the Mines by the contractor should be entered in "B" Register.

31.4  If 20 or more than 20 labours are engaged for the job then the contractor has to obtain a license under
contract labour (R&A) Act. from the Assistant Labour Commissioner, (Central) Bhubaneswar, Orissa
before starting of the work.

31.5 As per Rule 29B of Mines Rules’1955 all the workmen to be deployed under this contract are to be

medically examined and report of the fitness is to be submitted to the Engineer In Charge before
commencement of the work.

32.0 SAFETY APPLIANCES:
32.1 Safety Shoes: The contractor is required to supply DGMS approved Safety Shoes to all its workmen and
supervisors free of cost at a frequency not exceeding once in six months.
32.2  Safety Helmet: The contractor is required to supply DGMS approved safety helmets to all its workmen
and supervisors free of cost, at least once during the period of the contract.
32.3 Special Safety appliances: The contractor is required to supply all the special safety appliances (like
safety belt, safety net, apron, welding screen etc.) as would be detailed under the SOP for the work.
32.4  Responsibility to ensure the use of safety appliances:
(i) The contractor shall be responsible to ensure that no one is deployed in the work without wearing safety
appliances as required to safely execute the work.
(i) The Engineer -in-charge of the contract shall be responsible to ensure that no one is allowed to work
under the contract unless otherwise he wears the Safety appliances as required for the work.

33.0 RECORDS TO BE MAINTAINED AS REGARD TO DEPLOYMENT OF WORKMEN UNDER THIS
CONTRACT.
On the receipt of LOIl/work order, the contractor should open up individual bound paged book (Register)
to keep the records of various aspects of deployment of workmen in the prescribed formats, as detailed
under (A) & (B).
(A) Records to be maintained as per the provisions made in the Central Rules, under the Contract Labour
(Requlation & Abolition) Act [1970].
1. Register of workmen employed by contractor in Form XllI (See Rule 75).
2. Muster Roll in Form XVI [See Rule 78(1)(a)(i)].
3. Register of wages in Form XVII [See Rule 78(1)(a)(i).
4. Register of Overtime in Form XXIII [See Rule 78(1)(a)(iii)].
5. Register of Fines in Form XXI [See Rule 78(1)(a)(ii)].
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6. Register of deduction for damage or loss in Form XX [See Rule  78(1)(a)(ii)].

7. lIssue of Employment Card in Form No.XIV (See Rule 76).

8. Wage slips to be issued every month before wage payment in Form No.XIX [See Rule 78(1)(b)].
9. Register of advance in Form No.XXIl [See Rule 78(1)(a)(ii)].

(B) Records to be maintained as per the provision made in Mine Rule, 1955 under Mines Act, 1952.

34.0
(i)

(ii)

(iii)

35.0
35.1

35.2

35.3

354

35.5

35.6

35.7

35.8

1. 'B'Register entry in respect of all Workmen, Supervisor & Contractor.
Attendance register/off D (Face work) & E (others)

G- Register of Leave

H- Register of leave wages.

I- Register of overtime.

Compensatory off.

ounkwWwN

PENALTY FOR NON-COMPLIANCE OF SAFETY LAWS OF MINES ACT:

If a contractor is found non-compliant with any safety laws under the statues and systems related to
safety, the concerned contractor shall be directed by the Engineer-in-charge of the contract through a
letter to comply with the said requirement immediately.

If the same contractor is found contravening any safety laws again, a penalty as stated below shall be
imposed by the Engineer-in-charge of the contract on the contractor and the same shall be deducted
from his RA bill of the contract for month in which the non-compliance was recorded.

The penalty amount shall be as stated below:-

sl Contract Value Penalty Amount

No

i. | Contract value up to Rs.10,00,000/- Rs.10,000/- (Rupees Ten Thousand)

i Contract value from Rs.10,00,001/- upto Rs.12,500/- (Rupees Twelve Thousand Five
Rs.50,00,000/- Hundred)

iii | Contract value from Rs.50,00,001/- upto Rs.14,000/- (Rupees Fourteen Thousand )
Rs.1,00,00,000/-

iv | Contract value above Rs.1,00,00,000/- Rs.15,000/- (Rupees Fifteen Thousand)

If the contractor shall be contravening the safety aspects again & again, the above penalty shall be
imposed on repeated basis for each time the contraventions has been made. However, after imposition
of penalty for 03 (Three) times, the contract shall be cancelled with the approval of Competent
Authority.

CONTRACTORS RESPONSIBILITIES FOR SAFETY

The contractor shall prepare the written Safety Operating Procedure (SOP) for the work to be carried

out, including an assessment of risk, wherever possible for the safe working of the individual workman
engaged by him and the methods to deal with situation which may happen consequence of any
accident/incident.

The contractor shall provide a copy of the SOP to the person designated by the mine owner who shall
supervise the contractors work.

THE CONTRACTOR SHALL KEEP AN UP TO DATE SOP AND PROVIDE A COPY OF ANY CHANGES MADE SUBSEQUENTLY TO THE
DESIGNATED PERSON BY THE MINE OWNER.

THE CONTRACTOR SHALL ENSURE THAT ALL WORK IS CARRIED OUT IN ACCORDANCE WITH THE STATUTE AND SOP AND FOR
THE PURPOSE HE MAY DEPLOY ADEQUATE QUALIFIED AND COMPETENT PERSONNEL FOR THE PURPOSE OF CARRYING OUT
THE JOB IN A SAFE MANNER.

THE CONTRACTOR SHALL WORK STRICTLY AS PER THE SCOPE OF THE WORK ORDER ENSURING APPLICABLE SAFETY PRACTICES
AS PER THE STANDARD.

THE CONTRACTOR SHALL ENSURE THAT ALL SUB-CONTRACTORS HIRED BY HIM COMPLY WITH THE SAME REQUIREMENT AS
THE CONTRACTOR HIMSELF AND SHALL BE LIABLE FOR ENSURING COMPLIANCE OF ALL SAFETY PROVISIONS APPLICABLE TO
HIM AND THE SUB CONTRACTOR.

ALL PERSONS DEPLOYED BY THE CONTRACTOR FOR WORKING IN A MINE MUST UNDERGO VOCATIONAL TRAINING, INITIAL
MEDICAL EXAMINATION AND PME. THEY SHOULD BE ISSUED CARDS STATING THE NAME OF THE CONTRACTOR AND THE WORK
AND ITS VALIDITY PERIOD, INDICATING STATUS OF TV & IME.

EVERY PERSON DEPLOYED BY THE CONTRACTOR IN A MINE MUST WEAR SAFETY GADGETS TO BE PROVIDED BY THE
CONTRACTOR. IF CONTRACTOR IS UNABLE TO PROVIDE, OWNER/AGENT/MINE MANAGER SHALL PROVIDE THE SAME AND
RECOVER THE COST FROM THE CONTRACTOR.
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THE CONTRACTOR SHALL SUBMIT TO DGMS, THE RETURNS INDICATING- NAME OF HIS FIRM, REGISTRATION NUMBER, NAME
AND ADDRESS OF PERSON HEADING THE FIRM, NATURE OF WORK, TYPE OF DEPLOYMENT OF WORK PERSONS, NUMBER OF
WORK PERSONS DEPLOYED, HOW MANY WORK PERSONS HOLD VT CERTIFICATE, HOW MANY WORK PERSONS UNDERGONE
IME, PME AND TYPE OF MEDICAL COVERAGE GIVEN TO THE WORK PERSONS. THE RETURN SHALL BE SUBMITTED QUARTERLY
(BY EVERY 10™ OF APRIL, JULY, OCTOBER & JANUARY) FOR CONTRACTS OF MORE THAN ONE YEAR. HOWEVER, FOR CONTRACTS
OF LESS THAN A YEAR, RETURNS SHALL BE SUBMITTED MONTHLY.

THE CONTRACTOR SHALL HAVE TO TAKE ALL SAFETY PRECAUTION FOR HIS WORKMAN WORKING DURING ANY HOUR OF THE
DAY AND WILL BE RESPONSIBLE FOR ANY FIRST AID/EMERGENCY TREATMENTS FOR HIS EMPLOYEES. THE CONTRACTOR SHALL
ABIDE BY ALL FIRE AND SAFETY REGULATION OF THE OWNER. SAFETY PPE LIKE SAFETY SHOES, HELMETS, GUM BOOTS AND
MASKS ETC. SHALL BE PROVIDED BY THE CONTRACTOR TO ALL WORKMEN WORKING UNDER HIM. THE CONTRACTOR SHALL
ENSURE THE USE OF THE ABOVE BY HIS WORKMEN DURING THE CONTRACT PERIOD. THE OCCUPATIONAL HEALTH & SAFETY
POLICY IS ENCLOSED. YOU HAVE TO UNDERGO HALF A DAY TRAINING PROGRAMME FOR ALL YOUR CONTRACT WORKERS
BEFORE APPLYING FOR SAFETY GUIDELINES.

COMPLIANCE ON QMS/EMS/OHSMS/SA

The contractor shall ensure that all his men and activities comply with the QMS/EMS/OHSMS/SA
requirements as per respective standards, follow respective Policies and Objectives and Targets etc. set
by the Panchpatmali Bauxite Mine, Nalco. For details of Policies Annexure: VIII may please be referred
which is enclosed herewith

The Engineer-in-charge shall monitor/review the compliance of above requirements by the party as per
respective standards periodically and intimate any deviation to the party for compliance.

During the course of contract activities/jobs, different scraps generated are to be segregated and to be
disposed off in earmarked locations/ are to be disposed off in designated bins or as directed by Engr-in-
charge.

CONTRACT CLOSURE:
Completion of work assigned through the contract within contractual period is both a contractual
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco. Closure of
contract is achieved in stages through contractual terms or through mutual agreement/settlement.
Submission of Final Bill is the 1st stage of closure. Successful completion of Defect Liability Period and
Performance Guarantee Period is the 2nd Stage of closure. Settlement of all outstanding payables and
receivables is the 3rd stage of closure.
It will be the responsibility of the Contractor in all three stages to lodge necessary claims with EIC/MIC
and settle it as follows:
37.2.1 1st stage - Submission of Final Bill, and Performance Guarantee Bond (PGB)-if applicable
maximum within 01 month from the end date of contract period.
37.2.2 2nd stage - Submission of Claim letter for release of SD/PBG maximum within 15 days from the
date of closure of Guarantee/DLP.
37.2.3 3rd stage - Settlement of all outstanding relating to the Contract, before release of Contract
Completion Certificate by EIC/MIC with concurrence of Finance regarding Contract Execution
Value.

Page 93 of 120 Signature & seal of the bidder with date



T&C/MINES/CIVIL/C-1586

ANNEXURE - 1ll
:DECLARATION BY THE BIDDER:

representing the bidder, do declare on behalf of the firm as hereunder:

* That, | am the PROPRIETOR of the bidder firm. | undertake to submit proof of ownership as and when

demanded by NALCO.
OR

* That | am the authorized signatory to the tender documents holding valid Power of Attorney. Certified copy

of the valid power of Attorney is enclosed with offer.

NOTE:* Strike out whichever is not applicable.

ukhwN R

10.

11.
12,

That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders participating in this tender;
That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / GOVTs of India/states.
That, we have never been prosecuted by any statutory authority.

That, any change in the constitution of the firm shall be made with prior clearance from Nalco.

That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents and our offer fully
comply with the requirements spelt out in the tender documents.

We undertake to abide by and comply with all the safety and environmental regulations in force during the execution
of work.

We undertake to abide by and comply with all the applicable provisions of laws governing contract workers engaged
by you for this work.

The appendix | & Il regarding relatives working in NALCO are filled up and enclosed.

That we have quoted the rates in figures as well as words.

We undertake that we do not have any unauthorized structure / construction inside Nalco Township or Plant. We
also undertake to remove any / all such structures, if detected by Nalco later on in compliance of GCC terms and
conditions.

We declare that all supporting documents of the offer submitted are attested by a gazetted officer / Notary.

‘“ I/we declare that I/we have not been convicted / or any case has been initiated against me / us by a Court of
Law or indictment / adverse order by a regulatory authority against me / us, or my / our company or against any
sister concern of mine / ours which relates to a criminal offence.”

| further declare that all above statements are true and if found otherwise any time during pre-ordering/post ordering
stage of the contract, action as deemed fit by NALCO including ‘rejection of my offer’ and ‘debarring/blacklisting’ may be
taken against me/my firm / my company and shall be binding on me/firm / my company represented by me.

(Signature and official seal of the Proprietor / Authorized Person)

Date :

Name Of the SIBNAtOIY ...t s s sesse sssns e sessassreenessass sessnesansrnesnnss e snssansrnssnnssansses

POStal address Of the firM......c ettt cenrs s e seses srnseesnaeessasssenasesnsnsssssessnsessnanssssanssenans snssnnenn
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ANNEXURE - IV
TAX INVOICE
[See Rule 46 of the Central Goods and Services Tax Rules, 2017]
ORIGINAL FOR RECIPIENT
Details of Supplier DUPLICATE FOR TRANSPORTER
Name TRIPLICTE FOR SUPPLIER
Address
Date :
GSTIN/Unique ID Inv serial No. :
Details of Recipient (Billed to) Details of Consignee (Shipped to)
Name Name
Address Address of delivery
State State
State Code State Code
GSTIN/Unique ID GSTIN/Unique ID
Place of supply:
Name of State:
HSN R CGST SGST /UTGST IGST CESS
Sr. No. Description of Goods / Services SN Code Qty. Unit a_te (per Total Discount [Taxable Value
/ SAC item) Rate Amt Rate Amt Rate Amt Rate Amt
Freight
Insurance
Packing and Forwarding Charges
Total
Total Invoice Value (In figure)
Total Invoice Value (In Words)
Amount of Tax subject to Reverse Charges |
E.&.0.E

Electronic Reference Number

Name of the Signatory

Note:

Note:

1. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR SUPPLIER".
2. The tax invoice can be signed with digital signature also.
3. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the recipient and the address of delivery, along with the name of the State and its code
shall be recorded in the invoice if he requests for the same.
4. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated invoice at the end of a month for supplies covered under section 9(4), the
aggregate value of such supplies exceeds rupees five thousand in a day from any or all the suppliers.
5. The information in red colour indicates the changes as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017

6. The information in green colour indicates the words removed as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017
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ANNEXURE-V
INTERNET BANKING / R.T.G.S. BANKING MANDATE FORM
(To be submitted in Duplicate)
To
National Aluminium Company Limited,
M&R complex,
Damanjodi-763008

Dear Sir,

SUB: AUTHORISATION FOR RELEASE OF PAYMENT DUE FROM NALCO, M&R COMPLEX THROUGH
INTERNET BANKING (SBI) OR THROUGH R.T.G.S. BANKING.

Refer Order NO......oevveveveeeeeee et date.........eceueue...... and/ or Tender/ Enquiry/ Letter

(Please fill in the information in LETTERS. Please TICK wherever it is applicable)

1. NAME Of the Party....cucuieecececece ettt et st e e r e e e
2. Address of the Party
.............................................................................................. City...cccoecvivrreeeessveen.nnn.Pin Code
A EEEE
3.Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code. ‘
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox
copy of a cheque of your bank for ensuring accuracy of the bank name and code number)

Account Type Savings Current Cash Credit

Account No. (as appearing
in the Cheque Book)

R.T.G.S. IFSC Code.

4. Date from which the mandate should be effective: Dt.  / /20........

I/we hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information, i shall not hold m/s national
aluminium company limited responsible. | also undertake to advise any change in the particulars of my
account to facilitate updating of records for purpose of credit of amount through RBI ECS/ RBI EFT/SBI net.

Place: Signature of the party/ Authorized Signatory.
Date:

Certified that particulars furnished above are correct as per our records.
Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Bank)
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ANNEXURE-VI

Undertaking Letter on Downloaded tender documents

We here by confirm that, we have downloaded the complete set of tender documents along with the set of
enclosures hosted in tendering portal website. We confirm that the bid document has not been edited or
modified by us. In case, it is observed by NALCO that the bid document has been edited or modified, we
agree for the rejection of the bid by NALCO besides any action as deemed fit by NALCO.

Company Name

Name

Signature Date

Postal Address

Email ID

Phone FAX

Signature of Authorized Person With seal
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ANNEXURE-VII

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS

In case of no deviation please write 'No Deviation' in the space below:

In case of single part bidding no deviation is acceptable.

SI.
No

Reference of Tender Document

Page No.

Clause No.

Para No.

Subject

Deviation /
Exception

Signature & Seal of bidder.

B) DECLARATION BY THE BIDDER ON INCLUSION OF GST IN THE QUOTED PRICE AS PER NIT CONDITIONS-

(APPLICABLE ONLY FOR TENDERS FLOATED IN GEM PORTAL)

IT IS HEREBY CERTIFIED THAT WE HAVE INCLUDED

(TO BE FILLED UP) % GST IN THE QUOTED

UNIT PRICE FOR ALL ITEMS OF THE BOQ FOR THIS TENDER AS PER THE REQUIREMENTS OF THE TENDER.

Signature & Seal of bidder.

NOTE: OFFERS SUBMITTED IN THE GEM PORTAL WITHOUT INCLUDING GST IN THE QUOTED PRICE SHALL
NOT BE CONSIDERED FOR TECHNO-COMMERCIAL EVALUATION & THE BID SHALL BE SUMMARILY
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Annexure = VIII

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
M&R COMPLEX, DAMANJODI

QUALITY POLICY

Quality will form the core of our business philosophy. Meeting the needs and expectations of the customer
and consistently improving our systems and work ethos will be our chosen path in achieving excellence in
business and fulfilling our social obligations.

GUIDING PRINCIPLES

To ensure a healthy return on investment by maximizing Operational efficiency, Capacity utilization
and Productivity.

To continually improve and redesign Systems, Processes and Practices in order to ensure error
prevention and improve response time.

To adopt Internal Customer focus as a means to external customer satisfaction.

To treat Human Resource as the key to Quality excellence and ensure development, involvement
and satisfaction of employees.

To ensure high quality of inputs through proactive interaction with suppliers.

To meet obligations towards the society as a responsible corporate citizen.

To provide value for money to all stake holders.

To follow ethical business philosophy at all times.

COMMITMENT
We dedicate ourselves to the Quality Policy and Objectives of the company in letter and spirit and
commit to continuously strive for their fulfillment

SD/-
Chairman-cum-Managing Director

Continued...
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Annexure = VIII

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
M&R COMPLEX, DAMANJODI

ENVIRONMENT POLICY

In recognition of the interest of the society in securing sustainable industrial growth, compatible with a
wholesome environment, NALCO affirms that it assigns high importance to promotion and maintenance
of a pollution-free environment in all its activities.

Objectives: -

e To use non-polluting and environment-friendly technology

e To monitor regularly air, water, land, noise & other environmental parameters.

e To constantly improve upon the standards of pollution control and provide a leadership in
environment management.

e Todevelop employees awareness on environmental responsibilities and encourage adherence to
sound environmental practices.

e To work closely with Government and local authorities to prevent or minimize adverse
consequences of the industrial activities on the environment.

e To comply with all applicable laws governing environment protection through appropriate
mechanisms.

e To actively participate in social, welfare and environmental development activities of the locality

around its units.

Commitment:-
We dedicate ourselves to ensure a green and wholesome environment in all areas of our operations for

sustainable industrial growth and to set standards in environmental management.

Bhubaneswar SD/-
Chairman-cum-Managing Director

Continued...
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Annexure = VIII

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
M&R COMPLEX, DAMANJODI

OCCUPATIONAL HEALTH & SAFETY POLICY

NALCO is committed to maintaining a Safe, Healthy and Sustainable work environment in all its
operations. This shall be achieved by:

e Focusing on prevention of Accidents and Occupational Health issues.

e Complying with all legal requirements & other requirements related to Safety and Occupational
Health of persons, and establishing clearly defined goals & procedures to achieve the same.

e Ensuring Safety & Health of all employees and contract workers in its premises, including those
involved in transportation, cleaning and other such activities.

e Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and Risk Assessment
by both internal and external qualified persons.

e Considering aspects related to Safety and Health of personnel as well as environmental issues at
the time of procurement of equipment and selection of technologies.

e Ensuring health of persons in the peripheral locations, likely to be affected by our operations.

e Periodically monitoring and reviewing safety & occupational health issues at relevant levels,
including the highest levels.

e Communicating Safety Hazards and health related issues to all concerned through suitable means,
including training.

e Consulting and ensuring participation of workmen or their representatives in Policy
implementation, identification of potential issues and formulation of measures to address the
same.

e Considering Health & Safety performance of individuals at different levels during their career
advancement, as per Nalco's policy

e Establishing and maintaining suitable set-up with competent persons to monitor and bring to the
notice of the management any issues related to unsafe conditions & practices.

e Striving for continual improvements, exceeding statutory compliance levels, wherever feasible.

Bhubaneswar SD/-
Chairman-cum-Managing Director
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ANNEXURE - IX

T A) NALCO

ordinary people, extraordinary attitude

SOCIAL ACCOUNTABILITY POLICY (SA 8000)

We at NALCO are committed to provide a socially accountable work environment to all employees and

uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.

We shall achieve these by adopting a companywide culture, which will help to promote:

a)
b)

c)

Involvement of all employees in sustenance of SA 8000:2014 Standard;

Conforming to all requirements of SA 8000:2014 Standard;

Complying with National laws, other applicable laws and other requirements to which the
organization subscribes;

Continual improvement initiatives in all social aspects;

Learning and training opportunities to all employees.

This policy is communicated and understood within the organization.

Date: 04.03.2020 SD/-

Chairman-cum-Managing Director

SA 8000 Requirements

e The organization shall not engage in or support any form of child labour

e The organization shall refrain any form of forced labour

o The organization shall provide to all its employees the necessary health and safety benefits as per

the statutory and regulatory authorities

e The organization shall respect the right of worker to organize themselves and bargain collectively

e The organization shall not allow or support any form of discrimination among its worker and shall

not engage in or tolerate any form of corporal punishment.

e The organization shall follow the statutory requirements described for normal working hours,

remuneration and social benefits.

HOD (H&A)

| hereby confirm that our firm abides by the above mentioned SA 8000 requirements of the tender.
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ANNEXURE —X

This Proforma is to be used by Bidder for Bank Guarantee For Bid Security/EMD

PROFORMA FOR BANK GUARANTEE FOR BID SECURITY/EMD

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1. WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having its
UNit/Office at .eeeeeeeevvieeeiieieeeeeee e (UNIT/OFFICE ADDRESS ISSUING THE TENDER) (hereinafter
called “The Company” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) has issued Tender paper vide its Tender NO........cccccevevvereeveeenene.
o | FORRTTTR for s (hereinafter called “the said tender”) to M/s.
................................. (hereinafter called the said Tenderer(s)” which expression shall unless repugnant to
the subject or context includes their legal representatives, successors and assigns and as per terms and

conditions of the said tender, the tenderer shall submit a Bank Guarantee for . ...............(Rupees

2. WE ., Bank having its branch office at ................... do hereby undertake to pay the amount due
and payable under this guarantee without any demur, merely on a demand from the Company stating
that in the opinion of the company which is final and binding, the amount claimed is due because of any
withdrawal of the tender or any material alteration to the tender after the opening of the tender by way
of any loss or damage caused to or would be caused or suffered by the Company by reason of any breach
by the said tenderers(s) of any of the terms and conditions contained in the said tender or failure to
accept the Letter of Intent Agreement or that the amount covered under this Guarantee is forfeited. Any
such demand made on the Bank by the Company shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding “......... (Rupees......cccoerueunee only).

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or entree
raised by the tenderer(s) in any suit or proceeding pending before any office, court or tribunal relating
thereto our liability under this present guarantee being absolute and unequivocal. The payment so made
by us under this bond shall be a valid discharge of our liability for payment there under. Our liability to
pay is not dependent or conditional on the Company proceeding against the tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all
respect and for all purposes be binding and operative until payment of all money due or liabilities under

the said contract(s)/ Order(s) are fulfilled.
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5. WE ................Bank Ltd. further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the finalization of the said tender and that it shall
continue to be enforceable till the said tender is finally decided and order placed on the successful
tenderer(s) and or till all the dues of the company under or by virtue of the said tender have been fully
paid and its claims satisfied or discharged or till a duly authorized officer of the company certifies that
the terms and conditions of the said tender have been fully and properly carried out by the said
tenderer(s) and accordingly discharges the guarantee.

6. That the Company will have full liberty without reference to us and without affecting this guarantee to
postpone for any time or from time to time. The exercise of any of the power of the Company under the
tender.

7 Notwithstanding  anything contained herein  before, our liability shall not exceed
e (RUPEES...cesveterirrererreriee only) and shall remain in force till................. Unless a demand or
claim under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

8. We....cevevvnee. Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Company in writing. We further undertake to keep this Guarantee renewed from
time to time on the request of Tenderer(s).

9. We ..o Bank further agree that this Guarantee shall be invocable at our place of business at
.................................................... (BaNK  NAME), ottt et st st st et n e ran ey

(Branch Name and address of the Branch), Bhubaneswar, Odisha751

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorized person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name

Address for Correspondence: -------------
Telephone & Fax No.
E-mail :

Note: BGs to be furnished from any of the approved banks of NALCO.
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APPENDIX = |

NATIONAL ALUMINIUM COMPANY LIMITED.
Mines Division

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING APPENDICES IS MUST, WITHOUT WHICH THE

OFFER IS LIABLE FOR REJECTION.

The tenderer shall carefully study the list of directors of NALCO from the website mentioned below given

below and state “Yes” or “No” to questions given below:

https://nalcoindia.com/company/nalco-leadership/board-of-directors/

Sl.
No

Description

Write “Yes” or
IINOH

1. Whether the tenderer is a relative of any of the directors of NALCO?

) If the tenderer is a firm, any of NALCO Directors or any of their relatives is a
) partner in the tender’s firm?

3 If the tenderer is a Company Registered under Company’s Act 1956, whether
’ any of NALCO'’s Directors is Director of the Company?

Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship of
the tender / partner / member / Director as the case may be.

SI.
No.

Name

Relationship
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APPENDIX —1I

Important : Suppression of information shall be viewed seriously and action deemed fit would be taken
including termination of the contract.
(Strike out which is not applicable)

1. 1/We hereby declare that none of my/our relative is an employee of NALCO.
2. |/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s.

SI.No. Name of the employee/ P.No. / Designation/Place of Posting. Relationship with the
employee.
1
2
3
4

(PLEASE ATTACH EXTRA SHEET, IF REQUIRED)
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Appendix - 11l
DETAILS OF PRESENT COMMITMENTS OF THE TENDERER
As on the last date of previous month in which the tender opening is due
I/We , age years, son of do hereby
solemnly affirm and declare as follows for on behalf of Firm
Sl Full postal Description| Value of | Date of | Scheduled Completi | Expected | Amount of | Re
No | Address of client of work contract commence | Completion on in % | date of | Balance m
& Name of ment of | period as on | completi | work ar
Officer-in-Charge work date on during the | ks
with telex/ period of
Telephone NO. Next 12
Months
from the
date of
declaration
1 2 3 4 5 6 7 8 9 10

It is certified that the above particulars furnished are true and correct. If any information given is found
to be misleading at a later date NALCO will have the authority to take necessary action as per provision
of the contract and as per laid down procedure of the Company. It is further certified that all the works
under execution at NALCO and outside NALCO have been indicated in the above format.

Signature of the bidder

Name of the Bidder

Company Seal
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Appendix - IV

PROPOSED SITE ORGANISATION

NAME OF TENDERER:

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.

It is understood that this will be augmented from time to time depending on the requirements for timely
completion of the work as directed by the Engineer-in-Charge.

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.
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Appendix - V
Format:- (To be submitted with BID)
ANTI-PROFITEERING DECLARATION FORMAT
To whomsoever it may concern
[, Mr. , Proprietor/
Other authorised signatories) of M/s. , hereby solemnly and

sincerely declare that, while giving this quotation to NALCO against Tender No.
Dt. , me /my firm/mycompany has abided by all Tax Laws and Rules
including but not limited to Section 171 of the CentralGoods and Services Tax Act, 2017.

| hereby solemnly and sincerely declare that, me/my firm/my company, will continue to abide by the said
laws, including but not limited to Section 171 of the Central Goods and Services Tax Act, 2017, as
applicable from time to time during the life of the tender and during execution of any order placed with
reference to the said tender.

| further declare that, me/my firm/my company, in furtherance and in compliance to the said section, will
make commensurate reduction in the basic prices w.r.t. Input Tax benefits and reduction in Tax charged

to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided.

| further declare that the foregoing is true and correct and the same is a legal obligation and failure
to fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.
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Appendix - VI
Format:- (To be submitted at the time of release of Final Due)
ANTI-PROFITEERING DECLARATION FORMAT
To whomsoever it may concern
| Shri/Mr. Proprietor/manager service(similar
salutation for other authorized signatories) of M/s hereby

sincerely declare that | have abided with all the laws and rules as applicable on me /my firm/my
company from time to time ,in my dealing with M/s National Aluminum Company Ltd (NALCO)
including but not limited to section 171 of central goods an service tax Act, (CGST Act) 2017 .

In furtherance and compliance of the said section, | declare that | have made commensurate
benefit of reduction in rate of tax or benefit of input tax credit in the purchase order/work
Order/CoNtract NO.....ooiveiiieieeie ettt sttt sr e e e e D] TR has been
passed on to NALCO.

| declare that foregoing is true and correct and the same is a legal obligation and failure to fulfill it
could result in penalties under the Tax law.

Date:
Place:

Signature with seal/stamp.
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APPENDIX - VI
LITIGATION HISTORY TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER

BEFORE THE NOTARY PUBLIC
AFFIDAVIT

| e e aged about ........... vears, S/O: .iveeeveinny Al , PO-

................................ , Dist-..........., Pin-.................,, State: ............, Designation: ...................... of M/s.
................................................ have not been convicted by a court of Law for an offence involving moral
turpitude in relation to business dealings during the past seven years for acceptance of theoffer. | do
hereby solemnly affirm and state as follows:

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDDER
OR ABANDONMENT OF WORK BY THE BIDDER

1. | (@) Is the bidder currently involved in any litigation relating to the Yes/No
works.
(b) If yes,: give details:
2. | () Has the bidder or any of its constituent partners been debarred/ Yes/No
expelled by

any agency in India during the last 5 years.
(b) If yes, give details:

3. (a) Has the bidder or any of its constituent partners failed to Yes/No
perform on any

contract work in India during the last 5 years.
(b) If yes, give details:

4. | (@) Arbitration cases pending. Yes/No
(b) If yes, give details:
5. | (a) Disputed incomplete works. Yes/No

(b) If yes, give details:

6. (a) Pending civil cases against the firm or its Yes/No
Proprietor/Partner(s)/Director(s)

involving moral turpitude in relation to business dealings.
(b) If yes, give details:

7. (a) Pending criminal cases against the firm or its Yes/No
Proprietor/Partner(s)/Director(s)

involving moral turpitude in relation to business dealings.
(b) If yes, give details:

8. (a) Punishments awarded under civil cases or criminal cases Yes/No
involving moral

turpitude in relation to business dealings
(b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application willbe
summarily be rejected.

Signature of the bidder
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Appendix - VIII

Return No. Date:

To

The Director General of Mines Safety,
Govt. of India,

At: Eastern Railway,

Dhanbad- 826001 (Jharkhand)

Sub: Monthly/Quarterly Return in respect of (Name of

work) for the month/quarter of M/s
Dear Sir,
Enclosed please find herewith the details of the work persons (Contractual workers) engaged at

Panchpatmali Bauxite Mines, M/s NALCO, Damanjodi, Dist: Koraput (Orissa), in relation to work on the

subject cited above for the month/ quarter ending as per Cl.No.2.2(i)(ll) of the relevant
recommendations of 10" conference on safety in mines.
This is for your kind information and record please.
Thanking you Sir.
Yours faithfully.

(Signature of the contractor/his authorized representative)
(Seal)
Place:
Date:

C.C.

1. Director of Mines Safety
Plot No. L1, Nayapalli
P.O. RRL Campus
Bhubaneswar- 751013 (ORISSA)

2. Mine Manager
Panchpatmali Bauxite Mine
M/s NALCO
p.o: Damanjodi, Dist. Koraput (ORISSA)

3. Mgr In-charge of respective work.

Page 112 of 120 Signature & seal of the bidder with date



T&C/MINES/CIVIL/C-1586

Monthly/ Quarterly report of contractual work persons engaged at Panchpatmali Bauxite Mine, M/s
NALCO, Damanjodi, Orissa for the month/ quarter ending

(As per clause No.2.2 (i) (ii) of 10*" conference on safety in Mines)

01. Name of the firm:

02. Registration number:

03. Name & address of persons heading the firm:
04. Nature of work:

05. Type of deployment of work persons:

06. Number of work persons deployed:

07. Number of work persons hold VT certificate:
08. Number of work persons undergone IME

09. Type of medical coverage given to the work persons:

(Signature of the contractor/his authorized representative)

(Seal)

NB: To be submitted quarterly (by 10*" of April, July, October & January every year) for contracts of more
than one year and monthly for contracts of less than one year.
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APPENDIX - IX

PREFERENCE TO MAKE IN INDIA
ORDER NO. P-45021/2/2017-PP(BE-I1),DTD: 16.09.2020

1.0 The bidders are requested to go through the Gol Order No: P-45021/2/2017-PP(BE-II), DTD:
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit the
Declaration by the Bidder accordingly.

2.0 For the purpose of this order dtd. 16.09.2020:-

2.1 Local content means the amount of value added in India which shall, unless otherwise prescribed by
the nodal ministry, be the total value of the item procured (excluding net domestic indirect taxes)
minus the value of imported content in the item (including all customs duties) as a proportion of the
total value, in percent.

2.2 Class | local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 50%, as defined at cl. 2.1 above.

2.3 Class Il local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 20% but less than 50%, as defined at cl. 2.1
above.

2.4 Non-local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content less than 20%, as defined at cl. 2.1 above.

2.5 ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a “Class-I
Local supplier” may be above the L1 for the purpose of purchase preference. The margin of purchase
preference shall be 20% against the tender.

3.0 Subject to the provisions of the above order and to any specific instructions issued by the Nodal
Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I Local supplier’ in
procurement undertaken by procurement entities in the manner specified here under:-

CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-PP(BE-Il) dtd.
16.09.2020 shall be applicable for this tender towards purchase preference.

However, in case of participation by MSE & ancillary units, the tender quantity reserved for MSE & ancillary
units as per purchase preference policy of NALCO for MSEs as mentioned in the tender document shall take
precedence over the purchase preference against the above mentioned order (to be mentioned, if
applicable).

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-1 Local Supplier’ shall

get purchase preference over ‘Class-Il local supplier’ as per the following procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the
contract of full quantity will be awarded to L1.

b) If L1 bid is not a ‘Class | local supplier’, 50% of the order quantity shall be awarded to L1. Thereafter.
the lowest bidder among the ‘Class | Local supplier’ will be invited to match the L1 price for the
remaining 50% quantity subject to Class-1 local supplier’s quoted price falling within the margin of
purchase preference and contract for that quantity shall be awarded to such ‘Class-I Local supplier’
subject to matching the L1 price. In case such lowest eligible ‘Class-I Local supplier’ fails to match
the L1 price or accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within
the margin of purchase preference shall be invited to match the L1 price for the remaining quantity
and so on and the contract shall be awarded accordingly. In case some quantity is still left uncovered
on ‘Class-I Local supplier, then such balance quantity may also be ordered on the L1 bidder.

4.2 ‘Class-ll local supplier’ will not get purchase preference in any procurement undertaken by procuring
entities.

CASE-II (FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No. P-45021/2/2017-PP(BE-Il)
dtd. 16.09.2020 shall be applicable for this tender towards purchase preference.

4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local Supplier’
shall get purchase preference over ‘Class-Il local supplier’ as per the following procedure:
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a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the
contract will be awarded to L1.

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class | Local supplier’ will be
invited to match the L1 price subject to Class-I local supplier’s quoted price falling within the margin
of purchase preference and contract shall be awarded to such ‘Class-lI Local supplier’ subject to
matching the L1 price.

¢) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I Local supplier’
with the next higher bid within the margin of purchase preference shall be invited to match the L1
price and so on and contract shall be awarded accordingly. In case none of the ‘Class-I Local
supplier’ within the margin of purchase preference matches the L1 price, the contract may be
awarded to the L1 bidder.

4.4 ‘Class-ll local supplier’ will not get purchase preference in any procurement undertaken by procuring
entities.

5.0 Verification of local content.

5.1

5.2

53

The ‘Class-I local supplier’/ ‘Class Il-local supplier’ at the time of tender, bidding or solicitation
shall be required to indicate percentage of local content and provide self-certification that the
item offered meets the local content requirement for ‘Class-l local supplier’/ ‘Class ll-local
supplier’, as the case may be. They shall also give details of the location(s) at which the local
value addition is made. Declaration to be given in the format attached/enclosed below.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class
II- local supplier’ shall be required to provide a certificate from the statutory auditor or cost
auditor of the company (in the case of the companies) or from a practicing cost accountant or
practicing chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

Decisions on complaints relating to implementation of this order shall be taken by the
competent authority which is empowered to look into procurement-related complaints relating
to the procuringentity.

6.0 Only "Class-I local suppliers and Class-Il local suppliers", as defined under the order, shall be

eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ shall not be

considered for evaluation against this tender.
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(Declaration by the bidder on their letter head)

To, GM (T&C),
M/s. National Aluminium Company Limited,

Mines
Dist.-Koraput, Odisha-763008

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No:
Gol order No: P-45021/2017-PP (BE-Il), Dated: 16.09.2020)

Tender Ref. No: T&C/MINES/CIVIL/C-1586

Dear Sir,
We, M/s. having its office at
(address) hereby confirm that the offered product has %

of the local content.

Following is/are the location(s) at which local value addition is made:

Yours sincerely,

Signature
Name:
Designation:
Contact No.:

It should be noted by bidder that, apart from the declaration submitted by bidder
regarding % of local content vide Appendix IX of the NIT, the bidder should also update
their MII status on GeM Portal while submitting their bid or creating catalogue.

If there is mismatch in MII declaration submitted by bidder as per Appendix-IX and

status of MII as evaluated by GeM then MII status as evaluated by GeM will be treated as
final and accordingly tender will be processed.
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APPENDIX-X

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017 and ORDER NO:F.No0.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020

DEFINITIONS

1.

3.

GOl vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a
country which shares a land border with India.

. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term

'tenderer’, ‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or
firm or company, including any member of a consortium or joint venture (that is an association
of several persons, or firms or companies), every artificial juridical person not falling in any of
the descriptions of bidders stated hereinbefore, including any agency, branch or office
controlled by such person, participating in a procurement process

"Bidder from a country which shares a land border with India” for the purpose of this Order
(Public Procurement No.1, 2 & 3) means

a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or registered

in such a country; or

d. An entity whose beneficial owner is situated in such a country; or
e. An Indian (or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture falls

under any of the above

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:

In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s),
who, whether acting alone or together, or through one or more juridical person(s), has a controlling
ownership interest or who exercises control through other means.
Explanation
a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-
five per cent of shares or capital or profits of the company;

b) "Control" shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management
rights or shareholder’s agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more juridical person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
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person, has ownership of or entitlement to more than fifteen percent of the property or
capital or profits of such association or body of individuals;

Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust
through a chain of control or ownership.

"Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24
Jul 2020 is a person employed to do any act for another, or to represent another in dealings
with third persons.

Following shall be complied by the Bidders of the said countries while submitting bids.

A) Any bidder from a country who shares a land border with India will be eligible to bid in this

B)

Q)

tender only if the bidder is registered with the Competent Authority. The Competent
Authority for the purpose of registration under this Order shall be the Registration
Committee constituted by the Department for Promotion of Industry and Internal Trade
(DPIIT). However, Order will not apply to bidders from those countries (even if sharing a
land border with India) to which the Government of India has extended lines of credit or in
which the Government of India is engaged in development projects. Lists of countries to
which lines of credit have been extended or in which development projects are undertaken
are given in the website of the Ministry of External Affairs. This order shall also not apply
to procurement by Indian missions and by offices of government agencies / undertakings
located outside India.

The Bidder shall have to submit declaration / certificate as per the attached Format
towards compliance of Public Order on Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017. B)

For works contracts, including Turnkey contracts, the successful bidder shall not be allowed
to sub-contract works to any contractor from a country which shares a land border with
India unless such contractor is registered with the Competent Authority. The definition of
“Contractor from a country which shares a land border with India” shall be as in paragraph
(3) above.

%k k%
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23
Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs),
2017.

This declaration must form part of all tenders & it contains general information and serves as a
declaration form for all bidders. (Before completing this declaration, bidders must study the
General Conditions, Definitions, Govt Directives applicable in respect of Public Procurement No.1,
2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial
Rules (GFRs), 2017 & prescribed tender conditions).

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM
[, the UNdersigned , ..ttt e (full names), do
hereby declare, in MYy CAPACILY @S .iieciiciee ettt sre e srerreeseenees of M/s
............................................................................................................... (name of bidder entity),

1) The facts contained herein are within my own personal knowledge.

2) lhave read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject
of Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions
on procurement from a bidder of a country which shares a land border with India and comply to all
the provisions of the Order.

) TR o= o 1 AV o o =Y A |V ORIt (name of
bidder entity) is not from such a country / isfrom-such-a—country (strike out whichever is not
applicable), has been registered with the Competent Authority. | hereby certify that this SUPPLIER
fulfils all requirements in this regard and is eligible to be considered. [Where applicable, evidence
of valid registration by the Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate / declaration given by M/s
............................................................................................................... (name of bidder entity) is
found to be false, this would be a ground for immediate termination and further legal action in
accordance with law as per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017

AUTHORISED SIGNATURE: DATE:

Seal / Stamp of Bidder
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LIST OF NALCO APPROVED BANKS

LIST OF PSU BANKS:

SI No Name of the Bank SI No Name of the Bank
1 Bank of Baroda 10 Oriental Bank of Commerce
2 Bank of India 11 Punjab and Sindh Bank
3 Bank of Maharashtra 12 Punjab National Bank
4 Canara Bank 13 State Bank of india
5 Central Bank of India 14 Syndicate Bank
6 Corporation Bank 15 UCO Bank
7 Dena Bank 16 Union Bank of India
8 IDBI Bank 17 Vijaya Bank
9 Indian Bank
LIST OF PRIVATE BANKS:
Sl Name of the Bank SI No Name of the Bank
No
1 HDFC Bank Ltd. 9 The South Indian Bank Ltd.
2 ICICI Bank Ltd. 10 The Karur Vysya Bank Ltd.
3 AXIS Bank Ltd. 11 The Karnataka Bank Ltd.
4 Kodak Mahindra Bank Ltd. 12 IDFC Bank
5 YES Bank 13 RBL Bank
6 Indus Ind Bank Ltd. 14 The Lakshmi Vilas Bank Ltd.
7 The Federal Bank Ltd. 15 Tamilnad Mercantile Bank Ltd.
8 The Jammu & Kashmir Bank Ltd. 16 City Union Bank Ltd.
LIST OF FOREIGN BANKS:
l\SI(I) Name of the Bank BIC I\S|L Name of the Bank BIC
Abu Dhabi Commercial
1 Bank Limited ADCB AE AA 19 KEB Hana Bank KOEX KR SE
Australia & New Zealand Krung Thai Bank Public Company
2 Banking Group Limited ANZB AU 3M | 20 Ltd. KRTH TH BK
3 | Bank of America NA BOFAUS3N | 21 | Mashregbank PSC BOML AE AD
Bank of Baharain and .
4 Kuwait B.S.C. BBKUBHBM | 22 | Mizuho Bank Ltd. MHCB JPJT
5 | Bank of Ceylon BCEY LK LX 23 | National Australia Bank Ltd. NATA AU 33
6 | Barclays Bank PLC BARCGB22 | 24 | Sberbank SA&TVIRU
7 BNP Paribas BNPA FR PP 25 | Shinhan Bank SHBK KR SE
8 | Citibank N.A. CITIUS 33 26 | Societe Generale SOGE FR PP
Commonwealth Bank of .
9 Australia CTBA AU 2S 27 | Sonali Bank Ltd. BSON BD DH
Credit Agricole Corporate
10 & Investment Bank BSUI FR PP 28 | Standard Chartered Bank SCBL GB 2L
11 | Credit Suisse AG CRESCHZZ | 29 g”m'tom.o Mitsui Banking SMBC JP JT
orporation
12 | DBS Bank Ltd. DBSS SG SG 30 | The Bank of Nova Scotia NOSCCATT
13 | Deutsche Bank AG DEUTDEFF | 31 m‘j Etfj”k of Tokyo-Mitsubishi BOTK JPJT
The Hongkong and Shanghai
14 | Doha Bank DOHBQAQA | 32 Banking Corp. Ltd. HSBC HK HH
15 | FirstRand Bank Ltd. FIRN ZA JJ 33 | The Royal bank Of Scotland PLC RBOS GB 2L
16 | Industrial Bank of Korea IBKO KR SE 34 | United Overseas Bank Ltd. UOVB SG SG
Industrial & Commercial . .
17 Bank of China Limited ICBK CN BJ 35 | Westpac banking Corporation WPAC AU 2F
18 | JP Morgan Chase Bank CHASUS 33 | 36 | Woori Bank HVBK KR SE
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PRICE TO BE QUOTED BY THE BIDDER IN GEM PORTAL

The bidder has to quote the lumpsum price for the contract in the field provided
for entering the price in the GeM portal.

The price to be quoted is inclusive of applicable GST for the job, i.e 18% in this
tender.

The price to be quoted in the GeM portal is to be the same as the final value
obtained in the BoQ format enclosed in the tender in GeM bid document.

The bidder has to upload the BOQ format in PDF in the GeM portal at the location
of financial break up.

PROCEDURE TO FILL UP THE BOQ FOR THE TENDER
- The BOQ for the tender is a part of the GeM bid Document.
- Toview the BOQ, download the GeM Bid Document by clicking the bid no

of the tender in which participation is to done.

- Inthe GeM bid document, Search for Excel Upload Required, there the BOQ
is attached.

- Download the BOQ.

- Fill the column Unit rate (excluding GST) for all the items.

- The price inclusive of GST is automatically calculated by the excel work
sheet.

- At the end of the BOQ, total amount of the contract / BOQ including GST
@ 18% is visible. This price is to be quoted in the GeM portal at the relevant
field.



- Convert the duly filled in BOQ to PDF format and upload in the location

earmarked for financial break up.

SAMPLE GEM BID DOCUMENT IS ENCLOSED BELOW



SAMPLE GEM BID DOCUMENT FOR REFERENCE

7".’——

Azadi ik,
Amrit Mahotsav

pI~Fak

e-r-iafketplace

Bid Number/gyelt saies (s da):

GEM/2023/B/-----
Dated/RAre -

Bid Document/ s cxardst

Bid Details/Rs fRavor

Bid End Date/Time/Rs dg @9 & af@/aag

Bid Opening Date/Time/fds e Hir
afr@/a8g

Bid Offer Validity (From End Date)/S5 Ozrmar
duar (dg A f arli@ W)

90 (Days)

Ministry/State Name/d@areRI/Isd & A

Ministry Of Mines

Department Name/@Q¥eT & aA1H

Materials

Organisation Name/&31a & &

National Aluminium Company Limited, Bhubaneswar

Office Name/®aierT &l =TeT

Mines Division,damanjodi,koraput

Item Category/sig HeIll

Custom Bid for Services -

Contract Period/31 ey 31af

MSE Exemption for Years of Experience and

Turnover/ 3iHa & auf ¥ TATHES T

No

Startup Exemption for Years of Experience

and Turnover/ 3i#a & auf § FIEIT e

No

Document required from seller/fa®ar & At
AT EFAEST

Certificate (Requested in ATC),Additional Doc 1 (Requested
in ATC)

*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

Bid to RA enabled/f9E d Raf =fersh aftha forar

No

Type of Bid/ds & UaR

Time allowed for Technical Clarifications
during technical evaluation/deeiidh Feidhel &

2NIeT i FUEEROT ¥ 3T W

3 Days

Evaluation Method/sci®a ugfa

Total value wise evaluation

Financial Document Indicating Price

Breakup Required/e gfa arer fadRT g&ardst
SPHIT HAWF &

Yes

EMD Detail/3uaE faaror

1/5


nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box
GEM/2023/B/-----

nssudhakar
Text Box
SAMPLE GEM BID DOCUMENT FOR REFERENCE

nssudhakar
Text Box

nssudhakar
Text Box


Advisory Bank/tsaidsit & State Bank of India

EMD Amount/$Tarsr TfY

ePBG Detail/Siidish faaror

Required/3TmaIeshdr No

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service
Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this
Policy./at31 6T 21t & HFHRY STHE T & ST [sX Bt HATAT IR & forw s & Ay 4 FAIT gFardst uegd o B
Uﬁ;ﬂgmasmgamaﬁsﬁasﬁvﬁﬁﬁm a2 [ar3it & fow Jar verdr $THET @ Fe & urT & | crarRAT o 37 Aifd &
ar gy TEM 91371 &

(b). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./$uaél 3R Hurea
FATAd T, ST ITE eI il &, Nt & ga7 3 et arfeu|

Beneficiary/aramaf :

National Aluminium Company Limited

Mines Division,damanjodi,koraput, Materials, National Aluminium Company Limited, Bhubaneswar, Ministry of
Mines

(National Aluminium Company Limited)

Splitting/fasraa
Bid splitting not applied/arell [ATSr @r9] =& fomar a2,

MIl Compliance/TH3ME$3TE Hura=t

MII Compliance/TH3ME3TS 3HIureled Yes

MSE Purchase Preference/tainds @il aiadr

MSE Purchase Preference/TaATEs @Wllg aI¥dr

Details of the Competent Authority for MSE

I Name of Competent Authority ”

I Designation of Competent Authority ”

Office / Department / Division of Competent

Authority NALCO MINES

ICA Approval Number ”

| Competent Authority Approval Date ”

Brief Description of the Approval Granted by
Competent Authority

2/5
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Competent Authority Approval for not opting Micro and Small Enterprises Preference : Document
Reference

1. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process.

pload Required/taid # 31Udis fhU S & 3MaISHT :

for Carry out HEMM stability test/study report at NALCO MINES 12345678. XLSX

Additional Qualification/Data Required/3ifaRe® Jeaar /3mazas ser
Scope of Work:;

Service Level Agreement (SLA):.

Payment Terms:.

GEM Availability Report ( GAR)::

Custom Bid For Services - : NALCO
Mines (1)

Technical Specifications/dm=lihr RARAPAT

| Specification ” Values ‘

| Core ‘

Description /Nomenclature of Service Proposed for procurement
using custom bid functionality

| Regulatory/ Statutory Compliance of Service ” YES ‘
| Compliance of Service to SOW, STC, SLA etc ” YES ‘
Addon(s)/Ts3iia |

Additional Specification Documents/3ifafit® AR s

Consignees/Reporting Officer/@Rd/Raféar 31wy
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The quantity

of
Consignee
S.No./&. || Reporting/Officer/ Procuromen: Additional
) R/ R Address/adr Proi Requirement/3ifafi®
ject pasies
31l based or
Lumpsum

based hiring.

763008,PANCHAPATTAMALI
BAUXITE
MINES.DAMAN]JODI,KORAPUT,7
63008

1 N/A

Buyer Added Bid Specific Terms and Conditions/mar g s o8 fs 6 fdw ot

1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25
percent at the time of issue of the contract. However, once the contract is issued, contract quantity or
contract duration can only be increased up to 25 percent. Bidders are bound to accept the revised
quantity or duration

Buyer Added Bid Specific ATC
Buyer Added text based ATC clauses
Note:

1) The bidder has to quote the unit rates in the blue colored cells up to two decimals only. Unit rat
e shall be excluding GST.

2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quot
ed as the price for the contract in GeM portal.

3) The bidder has to convert this EXCEL sheet to PDF and upload the same in GeM portal at the Fin
ancial breakup location.

4) This tender is limited to Enlisted parties of NALCO Mines Damanjodi for the category of the job.

5) Only offers from enlisted vendors shall be considered for evaluation & unsolicited offers shall be
summarily rejected.

Certificates

Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the
Bid document, ATC and Corrigendum if any.

Disclaimer/sia=or

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent

Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses
on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in

the bidding process due to these ATCs and due to modification of technical specifications and / or terms and

conditions governing the bid. Any clause(s) incorporated by the Buyer regarding following shall be treated as

null and void and would not be considered as part of bid:-

1. Definition of Class | and Class Il suppliers in the bid not in line with the extant Order / Office Memorandum
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issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any
Category item bunched with it.

Creating BoQ bid for single item.

Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.

Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
Floating / creation of work contracts as Custom Bids in Services.

Seeking sample with bid or approval of samples during bid evaluation process.

Mandating foreign / international certifications even in case of existence of Indian Standards without
specifying equivalent Indian Certification / standards.

10. Seeking experience from specific organization / department / institute only or from foreign / export
experience.

© O N U A

11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.

14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the
case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer
is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to
such representations.

This Bid is governed by the General Terms and Conditions/@ran=a &g 3R e, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in General Terms and Conditions/araT=a faaa 3iX e is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which
shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to
undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action

in accordance with the laws./STH &1 THT At & @S 26 & e A AR & WY {H e TSN A Tl ¢ & G T @l
W giaday & §O9 § WA & AT HH T A X arel 57 o s o 0= 30 Afaer & Oz <@ & fow asf o7 gen
39 gt 5 & aren weTH UIRHN & wH Uohgpd @llfds F o od §HT O H THA AU B g AR e o
el ENYOT fpT SIS @ SHHT AUl o B W HJdY Pl dTeeblel HAT Plel 3N Plefed & HJAT 30 Y Bl b
& 3T M|

---Thank You/g=garg---
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Name of Work: Construction of Bituminous road from Nursery to Mines gate at NALCO Mines, Damanjodi

Tender No T&C/MINES/CIVIL/C-1586

BILL OF QUANTITIES

Name of the bidder

APPLICABLE GST FOR THE TENDER IS 18 76

Item.
No.

Item Description

Unit

Quantity

Unit Rate
Excl GST in
Rs

Amount Excl GST
inRs

Unit Rate incl
18% GST in Rs

Amount incl 18% GST in
Rs

2

5

11

Earthwork in excavation in all types of soil including sand & silty sand, moorum (hard, compacted or
soft), broken rock, boulders, quartz etc and fill materials or any other debris etc. at depths as
specified below in foundations of structures and equipment, pipe trenches, tunnels, sewerlines,
drains, basement, cellars, pits etc to required levels and grades and dressing complete in all respect
as per the specifications and directions of the E-I-C in both dry and wet conditions including
necessary pumping/ bailing out of water, slush removal etc and transporting the excavated materials
to spoil dumps/fill areas/excavated pits within a lead of 1.5 km at all heights and descents including
dozing, levelling at the site of filling all as directed by the E-I-C, all tools, plant and labour complete in
all respect (The mode of measurement will be box cutting keeping the bottom dimension of PCC
considering additional working space, benching and side slopes, etc.) Note foritem 1.1 & 1.2 This
item will be operated upon that category of strata which can be excavated by Mechanical means with
reasonable application as approved by the E-I-C, with all tools and labour complete in all respect: i)
upto 3 m depth below finished ground level

Cum

500.00

1.2

Earthwork in excavation in all types of soil including sand & silty sand, moorum (hard, compacted or
soft), broken rock, boulders, quartz etc and fill materials or any other debris etc. at depths as
specified below in foundations of structures and equipment, pipe trenches, tunnels, sewerlines,
drains, basement, cellars, pits etc to required levels and grades and dressing complete in all respect
as per the specifications and directions of the E-I-C in both dry and wet conditions including
necessary pumping/ bailing out of water, slush removal etc and transporting the excavated materials
to spoil dumps/fill areas/excavated pits within a lead of 1.5 km at all heights and descents including
dozing, levelling at the site of filling all as directed by the E-I-C, all tools, plant and labour complete in
all respect (The Contractor shall quote the rate considering additional working space, benching and
side slopes, etc.) i) exceeding 3 m depth upto 6 m depth below finished ground level

Cum

200.00

13

Same as item 1.1, but for excavation done manually on approval/written instruction given by the E-I-
C, with all tools, plant and labour complete in all respect. i) upto 3 m depth below finished ground
level

Cum

220.00

14

Excavation in hard, compacted or soft rock, boulders, etc done with the help of excavator provided
with hydraulically operated rock breaker attachment or equivalent or for excavation done by any
other mechanical means as approved by the E-I-C, all tools, plant and labour complete in all respect:
i) upto 3 m depth below finished ground level

Cum

1200.00

15

Excavation in hard, compacted or soft rock, boulders, etc done with the help of excavator provided
with hydraulically operated rock breaker attachment or equivalent or for excavation done by any
other mechanical means as approved by the E-I-C, all tools, plant and labour complete in all respect:
i) exceeding 3 m depth upto 6 m depth below finished ground level

Cum

300.00

6

7

8

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00




1.6

Backfilling in all positions and heights and descents in foundations, pits, pipe trenches, tunnels, sewer
lines, around foundations and structures, in plinth etc with approved excavated material obtained
within a lead of 1.5 km including reclaiming from spoil heaps at all heights, or reclaiming from dump
at all depths, transporting, depositing and dressing complete in all respect as per drawings,
specifications and directions of the E-I-C, all tools, plant and labour complete in all respect:

i) mass backfilling including dozing, leveling and dressing complete in all respect as directed by the E-I-
C.

Cum

830.00

1.7

Backfilling in all positions and heights and descents in foundations, pits, pipe trenches, tunnels, sewer
lines, around foundations and structures, in plinth etc with approved excavated material obtained
within a lead of 1.5 km including reclaiming from spoil heaps at all heights, or reclaiming from dump
at all depths, transporting, depositing and dressing complete in all respect as per drawings,
specifications and directions of the E-I-C, all tools, plant and labour complete in all respect: i)
backfilling in layers not exceeding 250 mm thickness including dozing, leveling, dressing and
compacting complete in all respects as directed by the E-I-C.

Cum

803.00

1.8

Backfilling in all positions and heights and descents in foundations, pits, pipe trenches, tunnels, sewer
lines, around foundations and structures, in plinth etc with approved excavated material obtained
within a lead of 1.5 km including reclaiming from spoil heaps at all heights, or reclaiming from dump
at all depths, transporting, depositing and dressing complete in all respect as per drawings,
specifications and directions of the E-I-C, all tools, plant and labour complete in all respect: i) plinth
filling in layers of 150 mm thickness where special compaction is required including watering and
consolidating by mechanical means as per specification and directions of the E-I-C.

8.00

1.9

Extra over item no 1.1, 1.2, 1.3, 1.4 & 1.5 for disposal of excavated material for a lead beyond initial
lead of 1.5 km but within 2.5 km

Cum

3000.00

Extra over item 1.6,1.7 & 1.8 for lead distance only beyond initial lead of 1.5 km but within 2.5 km

Cum

70.00

2.1

Supplying, laying and compacting plain cement concrete of nominal mix M7.5 by volume as defined
by 1S:456 in all mudmats/levelling courses including filling of loose pockets etc. under foundations,
pipelines, tunnels, floors etc at all depths below finished ground level as per drawings, specifications
and directions of the E-I-C, including curing but excluding the cost of shuttering, all materials, tools,
plant and labour complete in all respect:

a) with 20 mm down graded coarse stone aggregates

Cum

61.00

2.2

Supplying, laying and compacting plain cement concrete of following grades as defined by 1S:456, in
all foundations, bed blocks, manholes, chambers, scale flumes, tunnels, trenches, floors, roofs,
pavements, screedings, encasing etc at and at all heights and depths above and below finished
ground level to required levels, slopes etc including curing but excluding the cost of shuttering, all as
per drawings, specifications and directions of the E-I-C, all materials, tools, plant and labour
complete in all respect: a) for M10C grade concrete

Cum

602.00

23

Supplying, laying and compacting reinforced cement concrete of following grades as defined by
1S:456, in all foundations and super structures, in walls, beams/corbels, etc including curing but
excluding cost of shuttering and steel reinforcement, all as per drawings, specifications and directions
of the E-I-C, all materials, tools, plant and labour complete in all respect:

i) for M25C grade concrete

a) At and at all depths below finished ground level

Cum

87.00

0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00




Supplying, laying and compacting reinforced cement concrete of following grades as defined by
1S:456, in all foundations and super structures, in walls, deck slab, beams/corbels, etc including curing
but excluding cost of shuttering and steel reinforcement, all as per drawings, specifications and

2.4 |directions of the E-I-C, all materials, tools, plant and labour complete in all respect: Cum 4.00
i) for M25C grade concrete a) At and at all heights above finished ground level
Supplying, manufacturing, erecting and fixing in position at and at all heights and depths above and
below finished ground level different types of precast R.C. units of concrete grade M- 25 as defined
by 1S:456 with 20 mm and down graded stone aggregates including shuttering and curing but

2.5 |excluding steel reinforcement, all as per specifications and directions of the E-I-C, all materials, tools, Cum 20.00
plant and labour complete in all respect
a) for units weighing upto 0.5 ton
Supplying, loading, transporting, unloading, straightening, decoiling, cutting, bending, cranking,
bending, tack welding as necessary, placing and fixing in position steel reinforcement including
angles/pins provided for the approved welded joints, at all levels above and below finished ground
level for reinforced cement concrete and precast reinforced cement concrete works including

31 supplying approved 20 SWG annealed black binding wire, cover blocks etc all as per drawings, Ton 10.00
specifications and directions of the E-I-C all materials, tools, plant and labour complete in all
respect:
a) with high strength deformed bars of grade Fe500D of all diameters
Providing and fixing shuttering (formwork) in position with necessary centerings, bracings, proppings
etc and striking, removing and clearing the same after the specified periods for all types of shuttering
for all plain and reinforced cement concrete works including all chamfers, splays, fillets, keys, wedges,
props, nails, bracings, brackets, cutting holes for passing embedments etc and applying waste oil on

a1 shuttering surfaces in contact with concrete all as per drawings, specifications and directions of the E- sqm 250.00
I-C, all materials, tools, plant and labour complete in all respect:
a) Straight shuttering
i) at and at all depths below finished ground level
Providing and fixing shuttering (formwork) in position with necessary centerings, bracings, proppings
etc and striking, removing and clearing the same after the specified periods for all types of shuttering
for all plain and reinforced cement concrete works including all chamfers, splays, fillets, keys, wedges,
props, nails, bracings, brackets, cutting holes for passing embedments etc and applying waste oil on

42 shuttering surfaces in contact with concrete all as per drawings, specifications and directions of the E- sqm 83.00
I-C, all materials, tools, plant and labour complete in all respect:
a) Straight shuttering
ii) At and at all heights above finished ground level
Providing and fixing shuttering (formwork) in position with necessary centerings, bracings, proppings
etc and striking, removing and clearing the same after the specified periods for all types of shuttering
for all plain and reinforced cement concrete works including all chamfers, splays, fillets, keys, wedges,
props, nails, bracings, brackets, cutting holes for passing embedments etc and applying waste oil on

43 shuttering surfaces in contact with concrete all as per drawings, specifications and directions of the E- sqm 61.00
I-C, all materials, tools, plant and labour complete in all respect:
a) Curved shuttering
i) Below GL
Supplying, constructing one or more brick thick Fly ash brickwork using bricks of Class10 with
compressive strength not less than 100 kgf/sq cm as defined in 1S:12894 in cement sand mortar (1:6)
in foundations, super structure, manholes, ducts, drains etc including fair cutting, waste, bonding,

5.1.1 Cum 600.00

plumbing, lining, levelling, flushing, raking joints, scaffolding and curing, all as per specifications and
directions of the E-I-C, all materials, tools, plant and labour complete in all respect at all depths

below finished ground level

0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00




Supplying, constructing one or more brick thick Fly ash brickwork using bricks of Class10 with
compressive strength not less than 100 kgf/sq cm as defined in 1S:12894 in cement sand mortar (1:6)
in foundations, super structure, manholes, ducts, drains etc including fair cutting, waste, bonding,
plumbing, lining, levelling, flushing, raking joints, scaffolding and curing, all as per specifications and
directions of the E-I-C, all materials, tools, plant and labour complete in all respect at all heights
above finished ground level

Cum

5.2

Supplying & constructing coursed rubble masonry in cement sand mortar (1:6) in super structures
including sunk pointing of finished size 15 mm wide and 10 mm deep or as specified in the drawings
and as directed by the E-I-C at all heights & depths above and below finished ground level, including
wastage, scaffolding and curing, fair cutting, plumbing, lining, levelling etc, all materials, tools, plants
and labour complete in all respect:

Cum

20.00

6.1

Supplying and laying plaster with (1:4) cement sand mortar at and at all heights and depths above
and below finished ground level to faces of brickwall, pillars, columns, posts, lintel sides, drains,
jambs, column projections, narrow bands and widths etc including chipping and hacking of concrete
surfaces, raking joints, scaffolding, cleaning and curing, all as per drawings, specifications and
directions of the Engineer in-charge, all materials, tools, plant and labour complete in all respect: 20
mm thick (in two operations)

Sgm

1700.00

6.2

Providing neat cement finish on green plastered surfaces of drains, walls, pits, manholes, sewers etc
at and at all heights and depths above and below finished ground level, all as per drawings,
specifications and directions of the Engineer in- charge, all materials, tools, plant and labour
complete in all respect

Sgm

1700.00

7.1

Providing, fixing and lowering, laying and jointing Double Walled Corrugated (DWC) Pipes of HDPE in
6m. length bar with 1S-14930-I1 in prepared trenches in grade and level including cost of couplers and
testing of pipes at factory as per the stipulation in relevant IS codes etc. complete. (Excavation and
backfilling required for laying HDPE pipes will be measured and paid separately under relevant
items): a) 200mm outer diameter / 174mm inner diameter

150.00

7.2

Supplying, fitting and laying in position to correct level and slope R.C. pipes of following dia
conforming to 1S:458 including collars with joints packed with jute breading dipped in hot bitumen
and filled with cement mortar (1:2) and curing, neatly finished with with 45 degree splay, all as per
specifications and directions of the E-I-C, all materials, tools, plant and labour complete in all respect
(Excavation and backfilling required for laying RC pipes will be measured and paid separately under
relevant items): a) NP3 class - 600 mm dia

20.00

73

Supplying, fitting and laying in position to correct level and slope R.C. pipes of following dia
conforming to 1S:458 including collars with joints packed with jute breading dipped in hot bitumen
and filled with cement mortar (1:2) and curing, neatly finished with with 45 degree splay, all as per
specifications and directions of the E-I-C, all materials, tools, plant and labour complete in all respect
(Excavation and backfilling required for laying RC pipes will be measured and paid separately under
relevant items):a) NP3 class - 900 mm dia

10.00

8.1

Earthwork in excavation for box-cutting in all types of soil and filled materials but excluding hard rock
in mass which requires Breaking for forming road base to required sub-levels and cross- sections and
dressing the bottom of excavation, in both dry and wet conditions, including stripping of the existing
vegetation cover and necessary pumping/bailing out of water, slush removal etc and transporting
the excavated material to spoil dumps/fill areas/excavated pits/ road berms within a lead upto 1.5
km including levelling of the disposed excavated materials all as directed, as per specification and
direction of the Engineer, all tools, plant and labour complete. Note: Excavation will be measured
paid as per the approved excavation plan or as per actuals whichever is less. The Tenderer may be
asked to excavate and transport the earth directly for mass backfilling in other areas within a lead of
1.5 km. In such cases, no extra payment for backfilling shall be made. a) upto 1.5 m depth below
existing ground level

Cum

3705.00

0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00




8.2

Earthwork in formation of embankments and/or road berms at all heights and depths with earth
obtained directly from excavation kept elsewhere within a lead of 1.5 km to correct slope and grade
to be formed in layers not exceeding 200 mm in thickness compacting each layer by mechanical
means to obtain a minimum dry density of not less than 95% of the maximum dry density of the soil
as obtained by Standard Proctor Test in each layer, dressing to profile, trimming etc all complete as
per drawing, specification and direction of the Employer/Engineer, all materials, tools, plant and
labour complete. (Measurement will be made on the basis of finished cross-section of the earthwork
in embankment and/or road berms)

Sgm

175.00

8.3

Watering, rolling and compacting the bottom of excavation with minimum six (6) passes of 80 - 100
KN power roller for formation of road sub-grade to achieve a CBR value as specified in the drawing
and density of not less than 98% of the maximum dry density of the soil as obtained by Standard
Proctor Test and dressing to correct camber, profile and slope all as per specification and direction of
the Engineer, all materials tools, plant, and labour complete

Sgm

24700.00

8.4

Supplying and laying of granular sub-base by providing close graded materials conforming to
specifications, mixing in a mechanical mix plant at OMC, carriage of mixed material by tippers to work
site, for all leads & lifts, spreading in uniform layers not exceeding 150 mm thickness with motor
grader or equivalent on prepared sub grade, dressing, watering and rolling with optimum moisture
content (OMC) using 80 to 100 kN vibratory roller and compacted to at least 98% of maximum dry
density obtained by laboratory tests as per 1S:2720 (Part-8), including loading, transporting,
unloading, stacking etc, necessary testing of materials and finishing the work, all complete in all
respect as per drawings,specifications and/or as directed by the E-I-C. i) With material conforming to
Grading-I (size range 75 mm to 0.075 mm)

Cum

3705.00

8.5

Supplying and laying wet mix macadam (WMM) course consists of approved quality crusher dust,
crushed stone aggregates, granular materials conforming to physical and grading requirements as per
specification, premixed in a mixing plant with controlled addition of water, laying and spreading of
mix uniformly to correct addition of water, laying and spreading of mix uniformly to correct grade,
slope, thickness, cross-fall, rolling, compacting with 80-100 KN vibratory roller, all as per specification
and direction of the Engineer, all materials, tools, plant and labour complete Note : Coarse sand shall
be spread over sub-base uniformly before laying of WMM surface, for which no extra payment shall
be made. Tenderer's quoted rates shall be inclusive of this.

Cum

6670.00

8.6

Providing and filling moorum of approved quality in layers, each layer not exceeding 150 mm thick,
including consolidating each layer by watering and ramming at any location all as per specifications
and directions of the E-I-C, all materials, tools, plant and labour complete in all respect:

cum

1.50

8.7.1

Supplying and laying Bituminous Macadam (BM) composed of crushed coarse & fine aggregates
with bituminous binder over a layer of prime coat on base course (binder range for prime coat as per
Clause 502 of MORTH) compacted to correct slope, grade and finished thickness including
compacting, rolling with 80-100 KN vibratory and smooth wheeled rollers with bitumen of grade VG-
30 complying with 1S:73 (bitumen content to be determined by the contractor as per Marshal Mix
design but should not be less than 3.4% by weight of total mix as per Table 500-7 of MORTH)
prepared in Batch Type Hot Mix Plant, all as per specification and directions of the E-I-C with all
materials, tool plant and labour complete in all respect: a) 50 mm thick (finished thickness)

sqm

8700.00

0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00




8.7.2

Supplying and laying Bituminous Macadam (BM) composed of crushed coarse & fine aggregates
with bituminous binder over a layer of prime coat on base course (binder range for prime coat as per
Clause 502 of MORTH) compacted to correct slope, grade and finished thickness including
compacting, rolling with 80-100 KN vibratory and smooth wheeled rollers with bitumen of grade VG-
30 complying with 1S:73 (bitumen content to be determined by the contractor as per Marshal Mix
design but should not be less than 3.4% by weight of total mix as per Table 500-7 of MORTH)
prepared in Batch Type Hot Mix Plant, all as per specification and directions of the E-I-C with all
materials, tool plant and labour complete in all respect: b) 60 mm thick (finished thickness)

sqm

16000.00

8.8

Supplying, laying and compacting Semi Dense Bituminous Concrete (SDBC) in one layer composed of
coarse, fine aggregates, filler with bituminous binder over a layer of tack coat on bituminous course
(binder range for tack coat shall be as per Clause 503 of MORTH) compacted to correct slope, grade
and finished thickness including compacting, rolling with 80- 100 KN vibratory and smooth wheeled
rollers with bitumen of grade VG-30 complying with 1S:73 (bitumen content to be determined by the
contractor as per Marshal Mix design but should not be less than 5% by weight of total mix) prepared
in Batch Type Hot Mix Plant, all as per specification and directions of the E-I-C with all materials,
tool plant and labour complete in all respect: a) 25 mm thick (finished thickness)

sqm

24700.00

8.9.1

Manufacturing, erecting and fixing in position with (1:4) cement sand mortar precast PCC kerb stones
of the following sizes with concrete grade M25 as defined by 1S:456, machine mixed and mechanically
vibrated with 20 mm and down graded stone aggregates all as per drawing, specification and
direction of the E-I-C including curing, providing shuttering, making excavation for fixing the kerb
stones and removal of surplus excavated materials after completion and depositing in spoil
dumps/fill areas within alead of 3 km, all materials, tools, plant and labour complete in all
respect: i) For straight portion :a) 900 mm x 150 mm x 750 mm long

Nos

700.00

8.9.2

Manufacturing, erecting and fixing in position with (1:4) cement sand mortar precast PCC kerb stones
of the following sizes with concrete grade M25 as defined by 1S:456, machine mixed and mechanically
vibrated with 20 mm and down graded stone aggregates all as per drawing, specification and
direction of the E-I-C including curing, providing shuttering, making excavation for fixing the kerb
stones and removal of surplus excavated materials after completion and depositing in spoil
dumps/fill areas within alead of 3 km, all materials, tools, plant and labour complete in all

respect: ii) For curved portion :a) 900 mm x 150 mm x 750 mm long

NOs

470.00

Supplying, fabricating and erecting in position 90 cm triangle shaped standard traffic signs, side road
ahead and the like, with scotch lits reflective high intensity heat activated sheet bonded on
standard 140 aluminium blank of suitable size, sign plates mounted on 3 M long 50 NB galvanised
steel pipe conforming to 1S:1239, with bolts & nuts, welded with 100 x 100 x 6 mm thick MS base
plate and 6 mm, thick MS capping at top, complete in all respect pipe and rear of aluminium blank
painted with one coat of zinc chromate yellow primer and two or more coats of enamel paint in
approved pattern to match with the even shade, of approved brand, 450 x 450 x 600 mm foundation
block of PCC M7.5, necessary earthwork excavation, backfilling, disposal of surplus earth upto a lead
1 km all complete in all respect as per IRC specifications and/or as directed by the E-I-C.

Each

28.00

8.11

Painting lane markings on the road surface with two or more coats of ready mixed road marking
white paint conforming to 1S:164, including cleaning the surface of all dirt scales, oil, grease and
foreign material etc., complete in all respect all as per the directions of the E-I-C

Sgm

1400.00

8.12

Providing painted cautionary bands of required patterns on road/speed breaker/guard stones/ kerb
surfaces, using floor enamel paint of required shadesin three coats, including supply of paint all
complete in all respect as per directed by the E-I-C (Payment based on plan area in case of speed
breaker)

Sgm

105.00

0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00
0.00 0.00




Providing and erecting a "W" metal beam crash barrier comprising of 3 mm thick corrugated sheet
metal beam rail, 70 cm above road/ground level, fixed on ISMC series channel vertical post, 150 x
75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below ground/road level firmly fixed

to the ground by means of foundation with M-15 grade cement concrete 30 x 30 x 110 cm, all steel
parts and fitments to be galvanised by hot dip process, all fittings to conform to 1S:1367 and 1S:1364,
metal beam rail to be fixed on the vertical post with a spacer of channel section 150 x 75 x
5 mm, 330 mm long complete as per Clause 811.3 of MoRTH

M 750.00

8.14

Supplying, fitting and fixing in position at all levels M.S pipes (medium duty) conforming to 1S:1161 of
following diameters for tubular hand railing in walkways, platforms, etc, with two coats of
synthetic enamel paint of colour and shade as approved by the E-I-C over two coats of primer
conforming to 1S:2074, all as per attached specifications and directions of the E-I-C, all materials,
tools, plant and labour complete in all respect (Each running metre of pipe length will be measured
for the purpose of payment).

M 50.00

9.1

Dismantling of flexible pavement (bituminous courses) by mechanical means and disposal of

dismantled material up to a lead of 5 km, as per direction of Engineer-in-charge. Sqm 200.00

9.2

Jungle cutting and removal of all vegetation, shrubs, bushes etc complete and disposing the same
anywhere within plant premises as directed by E-I-C, all tools and labour complete in all respect. Sqm 20.00

9.3

Uprooting trees carefully having a girth measured at a height upto 1.0 m above ground level or as
directed by E-I-C transporting the trees in convenient sizes anywhere within Purchaser works

Each 25.00
premises and stacking them, all tools and labour complete in all respect. a) girth size upto 300 mm

9.4

Uprooting trees carefully having a girth measured at a height upto 1.0 m above ground level or as
directed by E-I-C transporting the trees in convenient sizes anywhere within Purchaser works

premises and stacking them, all tools and labour complete in all respect. a) girth size above 300 mm Each 10.00

9.5

Dismantling with due care RR masonry work at all heights and depths above and below finished
ground level and disposing of the muck/debris within a lead of 5 km as directed by the E-I-C all
materials, tools, plant and labour complete in all respect.

Cum 65.00

9.6

Dismantling carefully existing steel signage boards of all height and sizes and transporting the same
to Employer's scrapyard or as directed by E-I-C, all materials, tools, plant and labour complete in all Ton 0.50
respect.

10.1

Supplying, fabricating, loading, transporting, erecting and fixing at all heights & depths above and
below finished ground level Structural Steelwork welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying paint as per General specification for painting
including all tools, plants, labour,etc to complete the work in all respect.i) In gratings, frames, guard
bar, ladder, railings, brackets, gates and similar works

Ton 0.50

0.00 0 0.00
0.00 0 0.00
0.00 0 0.00
0.00 0 0.00
0.00 0 0.00
0.00 0 0.00
0.00 0 0.00
0.00 0 0.00
0.00 0 0.00

TOTAL AMOUNT INCLUDING GST (THIS VALUE TO BE QUOTED IN THE GEM PORTAL)

———

0.00

Note : 1) The bidder has to quote the unit rates in the blue coloured cells upto two decimels only. Unit rate shall be excluding GST

2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quoted as the price for the contract in GeM portal

3) The bidder has convert this EXCEL sheet to PDF and upload the same in GeM portal at the Financial breakup location

4) The name of the bidder is to be filled up in the cell earmarked for the same in green colour
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

SECTION -1

DEFINITIONS AND INTERPRETATION

DEFINITION & INTERPRETATION:

Definition:

In the contract (as hereinafter defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context
otherwise requires.

The ‘Owner’ shall mean the National Aluminium Company Limited
(NALCO), a Company incorporated under the Companies Act, 1956 having its
registered office at IDCO Tower, gt Floor, Janapath, Bhubaneswar —751007
or any other place as modified subsequently and shall include its Chairman-
cum-Managing Director or other Administrative Officers authorised to deal
with these presents are concerned on his behalf posted in the any of the
Offices of NALCO and shall also include Owner’s successors and assignees.

The Chairman-cum-Managing Director has nominated the following persons
as the representative of the ‘Owner’ for the purpose of all contractual matters.

Smelter - General Manager (Smelter)

CPP - General Manager (CPP) Projects
Mines - General Manager (Mines)

Alumina - General Manager (Alumina)

The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance
by the Owner.

The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-
Managing Director of National Aluminium Co. Ltd., or his successors in
office as designated by the Owner.

The ‘Project Head’ shall mean General Manager/ Deputy General Manager of
the Project of National Aluminium Company Ltd., or his successor in office or
his authorised representative.

. The ‘Contractor’ shall mean the person or persons, firm or company whose

tender has been accepted by owner and includes the contractor’s legal
representatives, his successors and permitted assigns.

The ‘Sub-contractor’ shall mean any person or firm or company (other than
the contractor to whom any part of the work has been entrusted by the
contractor, with the written consent of the owner or his representative and the
legal representatives, successors and permitted assignee of such person, firm
or company.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

1.1.7.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner
from time to time and shall include those who are expressly authorised by the
Owner to act for and on his behalf for all function pertaining to operation
of this contract. All functions pertaining to the operation of contract means all
acts necessary for execution of the contract coordinating between the different
agencies and final closing of the contract.

The ‘Works’ shall mean and include all works to be executed in accordance
with the contract or part thereof as the case may and shall include all extras,
addition, altered or substituted works as required for the purpose of the
contract or as may be required to be executed by the owner/ engineer-in-
charge.

The ‘Contract’ shall mean the agreement between the Owner and the
contractor for the execution of the works including therein all documents such
as the invitation to tender, instructions to Tenders, General Conditions of
Contract, Special Conditions of Contract, Job Specifications, General
Requirements, Time Schedule of Completion of Job, Drawings, Letter of
Intent awarding the work, Agreed variations, if any etc.

The ‘Contract Document’ shall mean collectively the tender documents,
designs, drawings specifications, agreed variations, if any and other
documents constituting the tender and acceptance thereof.

‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature
required in or about the execution, completion or maintenance of the works or
temporary works (as hereinafter defined) but does not include materials or
other things intended to form of forming part of the permanent work.

‘Temporary Works’ shall mean all temporary works of every kind required in
or about the execution, completion or maintenance of the works.

‘Specifications’ shall mean all directions, various technical specification,
provisions, and requirements, attached to the contract, which pertain to the
method and manner of performing the work or works to the quantities and
qualities of the work or works and the materials to be furnished under the
contract for the work or works as may be amplified or modified by the Owner
or the Engineer-in-charge during the performance of Contract in order to
provide the unforeseen conditions or in the best interests of the work or works.
It shall also include the latest edition including all addenda/ corrigenda or
relevant Indian Standard Specifications and other relevant codes.

‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the

contract in order to define broadly the scope and specifications of the work or
works, and all reproductions thereof.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

1.1.15.

1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any
modifications approved in writing by the Engineer-in-Charge and such other
drawings as may, from time to time, be furnished or approved in writing by
the Engineer-in-charge.

‘Foreign consultant’ shall mean a person, agency or firm including their
successors and assigns, who are nonresidents of India and are responsible for
supply of process Technology for expansion plant based on review of existing
plant including material flow, energy balance, additional facilities and
improvement on the basis of the recent experience.

‘Indian Consultant’ shall mean a person, agency or firm including their
successors and assign who are responsible for detailed engineering and
construction management of the project.

‘Project manager’ shall mean the authorised representative of the consultant
posted at site. He shall be responsible for supervision of the work by the
contractors as well as coordinate with different agencies within the
organisation or otherwise.

‘Site’ shall mean the lands and other places on, under in or through which the
permanent works are to be carried out and any other lands or places provided
by the owner for the purpose of the contract.

‘Notice in writing or written Notice’ shall mean a notice in written, typed or
printed characters sent (unless delivered personally or other wise proved to
have been received) by registered post to the last known private or business
address or registered office of the addressee and shall be deemed to have been
received in the ordinary course of post it would have been delivered.

The ‘Completion Certificate’ shall mean the certificate to be issued by the
owner or his representative when the works have been completed to his
satisfaction.

The ‘Final Certificate’ in relation to the work shall mean the certificate
regarding the satisfactory compliance of the various provisions of the contract
to be issued by the owner or his representative after the period of liability is
over.

‘Approved’ shall mean approved in writing including subsequent written
conformation of previous verbal approval and ‘Approval’ means approved in
writing including as aforesaid.

The ‘Period of Liability’ in relation to a work means the specified period from
the date of issue of completion certificate up to the date of issue of final
certificate which the contractor stands responsible for rectifying all defects
that may appear in the works.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

1.1.25.

1.1.26.

1.1.27.

1.1.28.

1.1.29.

1.1.30.

1.1.31.

1.1.32.

1.1.33.

1.1.34.

1.1.35.

The ‘Appointing Authority’ for the purpose of arbitration shall be the
Chairman and managing Director or any other person so designated by him.

The ‘Alteration Variation Order’ means an order given in writing by the
Engineer-in-Charge/ owner to effect additions to or deletions from or
alteration in the works.

‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender
has been accepted in accordance with the provisions contained in the letter.

‘Days’ means a day of 24 hours from mid night irrespective of the number of
hours worked in that day.

‘Working Day’ mean any day which is not declared to be holiday or rest day
by the Owner.

‘Week’ means a period of any consecutive seven days.

‘Metric System’: All technical documents regarding the construction of works
are given in the metric system and all work in the project should be carried out
accordingly to the metric system. All documents concerning the work shall
also be maintained in the metric system.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in
accordance with the prices accepted in tender and / or the contract rates as
payable to the contractor for the entire execution and full completion of the
work.

‘Headings and Marginal Notes’ in these contract documents are given solely
for facility of reference and are not part of the contract documents and are not

to be taken into account in the interpretation of the provisions of the contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes,
instruction, dimensions etc. shall be in English Language.

‘Singular and Plural’: The singular shall include the plural and vice versa
wherever the context so requires.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

2.1
2.1.1

2.1.2.

SECTION - 11

FACILITIES TO CONTRACTOR

Location of Sites and Access by Road:

Locations of Sites:

The general information about Mines Alumina, Aluminium Smelter and
Captive power Plants furnished below is of indicative nature only and shall
not be considered as binding in any way on the Owner and shall not govern
either the scope of work or the nature of the respective rights and the
obligations of the parties to such contract.

(a) Alumina Plant and Mines:

Alumina plant is on south-western side of the Panchpatmali hill near
Damanjodi village in Koraput District, Orissa State. The site is situated at
12 Km from the national highway No. 43 off Semiliguda village. The
Alumina Plant Site has the form of saddle between groups of low hills. The
location of Red Mud Pond is in the natural basis of hills situated at a
distance of 2 Km from the western side of the plant. The Bauxite mine is
located at 14 Km away from the Alumina Plant Site.

(b) Smelter Plant:

Aluminium Smelter is on the Southern side of National Highway No. 42,
with its approximate latitude and longitude as 20°51°N and 85°10’E
respectively. The area, at a higher elevation in comparison with adjacent
land, is not subjected to either normal or flash foods. The prevalent
directions of wind are from North-West and West.

(¢) Captive Power Plant:

Captive Power Plant is located at Angul, District Angul, Orissa on the south
of Talcher Thermal Power Station of Orissa State Electricity Board the
main plant site is about 3 Km on the north of the junction of the National
Highway Nos. 42 and 23, between the villages Balaram Prasad Patna and
Gotamara. The access roads to the main plant site may be taken from
either of the highways.

Access by Road:

Contractor, if necessary, shall build other temporary access roads to the
actual site of construction for his own work at his own cost. The Contractor
shall be required to permit the use of the roads so constructed by him for
vehicles of any other parties who may be engaged on the project site. The
Contractor shall also facilitate the construction of the permanent roads
should the construction thereof start while he is engaged on this work. He
shall make due allowance in his tender for any inconvenience he anticipates
on such account.

Non-availability of access roads, railway siding and railway wagons for the
use of contractor shall in no case condone any delay in the execution of
works not be the cause for any claim for compensation against the Owner.
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ATeTeht

@ NALCO GENERAL CONDITIONS OF CONTRACT

2.2
2.2.1.

2.2.2.

2.2.3.

2.24.

2.2.5.

2.3.
23.1

Water Supply:

Unless other wise provided in the Contract, the Contractor shall be
responsible for the arrangements to obtain supply of water necessary for
the works, his labour colony, his workshops, his offices etc. All pumping
installations, pipe network and distribution system will have to be carried
out by the Contractor at his own cost.

The Owner may agree to supply water to the Contractor for use in the
Owner’s works on specified terms and conditions as shall be determined
by the Owner, which shall be binding on the Contractors. The tenderer is
however required to exercise his option to receive such water supply from
Owner’s main at the time of submission of his tender.

When the water is supplied by the Owner, the Owner’s main will be within
500 metres form the site of work. The Contractor shall provide at his own
cost, all necessary ferrules, pipes, fitting, couplings and tanks and
temporary works required and he shall maintain all such works in
satisfactory condition. The Contractor shall remove all such works and
shall re-instate and make good any work disturbed, to the satisfaction of
the Engineer-in-Charge.

In the event of the Contractor’s drawing water from the Owner’s main/
source, he shall not claim any compensation for interruption or failure of
Owner’s water supply caused due to any reasons beyond the control of the
owner.

The water so supplied by the Owner shall be free of cost for the
Constructional work only.

Power Supply:

Subject to availability, Owner will supply power at 400/440 V at only one
point at the nearest substation, from where the contractor will make his
own arrangement for temporary distribution. The point of supply will not
be more than 500 Metres away from the Contractor’s premises. All the
works will be done as per IEA regulations and passed by the Engineer-in-
Charge. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works
due to the alignment of these lines, the contractor will re-route or remove
the temporary lines at his own cost. The Contractor at his cost will also
provide suitable electric metres, fuses, switches, etc. for purposes of
payment to the Owner which should be in the custody and control of the
Owner. The cost of power supply shall be payable to the owner every
month. Rs. 1/- per kWh for power, which will be deducted from the
running bills. The owner shall not, however, guarantee the supply of
electricity and no compensation for any failure or short supply of
electricity will be entertained and this does not relieve the contractor of his
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232

233

234

2.3.5

2.3.6

2.3.7

2.3.8

responsibility for timely completion of this works as stipulated in the
contract.

It shall be the responsibility of the contractor to provide and maintain the
complete installation of the load side of the supply with due regard to
safety requirement at site. All cabling, equipment, installations etc. shall
comply in all respects with the latest statutory requirements and safety
provisions i.e. as per and the Central/ State Electricity Acts and Rules etc.
The Contractor will ensure that his equipment and Electrical wiring etc.
are installed modified, maintained by a licensed Electrician/ Supervisor. A
rest certificate is to be produced to the Engineer-in-Charge for his
approval, before power is made available.

At all times, IEA regulations shall be followed failing which the Owner
has a right to disconnect the power supply without any reference to the
contractor. No claim shall be entertained for such disconnection by the
Engineer-in-Charge. Power supply will be reconnected only after
production of fresh certificate from authorised electrical supervisors.

The Owner is not liable for any loss or damage to the Contractor’s
equipment as a result of variation in voltage or frequency or interruption in
power supply or other loss to the Contractor arising there from.

The Contractor shall ensure that the Electrical equipment installed by him
are such that average power factor does not fall below 0.90 at his premises.
In case power factor falls below 0.90 in any month, he will reimburse to
the Owner at the penal rate determined by the Owner for all units
consumed during the month.

The Power supply required for Contractor’s colony near the plant site will
be determined by the Owner and shall as per state Electricity Board’s
Rules and other Statutory provisions applicable for such installations from
time to time. In case of power supply to Contractor’s colony, the power
will be made available at a single point and the Contractor shall make his
own arrangement at his own cost for distribution to the occupants of the
colony as per Electricity Rules & Acts. The site area and colony shall be
sufficiently illuminated to avoid accidents.

The Contractor will have to provide and install his own light and power
meters, which will be governed as per Central/ State Government
Electricity Rules. The meters shall be sealed by the Owner.

In case of damage to any of the Owner’s equipment on account of fault,
intentional or unintentional on the part of the Contractor the Owner
reserves the right to recover the cost of such damage from the contractor’s
bill. Cost of HRC Fuses replaced at the Owner’s terminals due to any fault
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239

2.3.10

2.3.11

24.

24.1.

24.2.

in the Contractor’s installation shall be to contractor’s account at the rates
decided by the Engineer-in-Charge.

Only motors upto 3 HP will be allowed to be started direct on line. For
motors above 3 HP and up to 100 HP a suitable starting devices approved
by the Engineer-in-Charge shall be provided by the Contractor For Motor s
above 100 HP slipping induction motors will suitable starting devices as
approved by the Engineer-in-Charge shall be provided by the Contractor.

The Contractor shall ensure at his cost that all electric lines and equipment
and all installations are approved by the State Electricity Inspector before
power can be supplied by the Owner.

The total requirement of power shall be indicated by the tenderer along
with his tender.

Land for Contractor’s Filed Office, Godown and Workshop :

The Owner will at his discretion and convenience and for the duration of
the execution of the work may provide the land for construction of
Contractor’s field office, godown, workshops and assembly yard required
for the execution of the contract nearer to the site.

The Contractor shall at his cost construct all these temporary buildings
structures and provide suitable water supply and sanitary arrangement as
approved by the Engineer-in-Charge and other inspectorates.

On completion of the works undertaken by the Contractor, he shall remove
all temporary works erected by him and have the site cleared as directed
by Engineer-in-Charge. If the Contractor fails to comply with these
requirements, the Engineer-in-Charge has the right to remove any
structure, such surplus, rubbish materials and depose off the same as he
deems fit and get the site cleared and the contractor shall forthwith pay the
amount of all expenses so incurred and shall have no claim in respect of
any such surplus materials disposed as aforesaid. The Owner reserves the
right to ask the Contractor at any time during the pendancy of the contract,
to vacate the land by giving 7 (seven) days notice on security reasons or on
national interest or otherwise. A token rent of Rs. 100/- (Rupees One
hundred only) per hectare or part thereof per annum or part thereof shall
be charged for the land so made available.

Land provided shall be solely on licence basis which is terminable by at
any time without notice or without assigning any reasons. In the event of
any such termination or the termination of the contract/completion thereof,
the contractor shall forthwith vacate the premises.
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2.5. Land for Residential Accommodation:

Land for residential accommodation for staff and labour may be made
available at the discretion of the Engineer-in-Charge and rent for the same
will be as decided by the Engineer-in-Charge according to location and the
area occupied by the Contractor.
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3.2.

3.3.

3.4.

4.0.

SECTION -111
GENERAL INSTRUCTIONS TO TENDERERS

SUBMISSION OF TENDER:
The documents issued to the tenderers shall be as follows:

One complete set of tender documents as per index sheet and drawings marked
‘ORIGINAL’ (To be submitted along-with the quotation).

One complete set of tender documents as per index sheet marked
‘TENDERER’S COPY”’ (To be retained by the tenderer for reference).

The tender documents shall be in 2 parts viz. Technical Bid and Price Bid.
Technical and Price Bid should be put in separate sealed cover and marked
with the tender reference and name of the work. In addition, a note on the
Price Bid “Quotation do not open” is to be superscribed. Both the sealed
covers are to be put in a single sealed cover. The name of the work the tender
reference and date of opening are to be superscribed on this sealed envelope
also.

The technical Bid shall be opened in the first instance. Clarifications,
confirmations, if any, shall be obtained with regard to technical specifications.
After technical specifications are firmed up, if a tenderer revises his price bid,
he is required to submit justification in support of the revision made. The
price bid shall be opened thereafter.

If Addenda/ Corrigenda are issued to this tender document, they must be
signed, submitted along-with the tender documents. The tenderer should write
clearly the revised quantities in schedule of Rates of Tender Document and
should price the work based on revised quantities when amendments on
quantities are issued in addenda.

Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the tender documents and not
stipulate any deviations. Should it however become unavoidable, deviations
should be stipulated in the prescribed proforma only, contained in the proposal
form. Owner reserves the right to evaluate the quotations containing
deviations having financial implications, by adding the cost for such
deviations are determined by Owner.

Tenders should be submitted in double sealed envelope with the name of work
superscribed thereon and with the note “QUOTATION DO NOT OPEN”

written prominently. The full name, postal address and telegraphic address of
the tenderer shall be written on the bottom left hand corner of the sealed cover.

DOCUMENTS:
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4.1.1 Bidders shall submit with his bids the particular/ documents as envisaged from
Appendix (i) to (x) along with tentative construction net work/ Bar chart for
completion of work taking into account various intermediate completion
milestones/ component milestones and the overall completion of work under
the contract.

4.1.2. Details to be submitted along with tender:

The tenders, as submitted will consist of the following:

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1
Documents to be attached with price bid.

(@)

(i)
(iii)
(a)

(b)
(©)

(d)
(e)

H
(2

(h)
(1)

Q)

Complete set of the tender document (marked ORIGINAL) as issued
duly filled in by the tenderer as prescribed in different clauses of the
tender document, signed and date affixed.

Documents to be attached with Technical Bid.
Earnest money in the manner specified in Clause 6 hereof.
The following proposal forms in FIVE copies

Details of works of similar nature and magnitude carried out during
last 5 years as per the Appendix — 1(A)

Concurrent commitments of the tenderer as per the Appendix — 1(B).
Details of equipments, tools and tackles proposed to be deployed for
this work as per the Appendix — (II).

Details of manpower proposed to be deployed for this work as per
the Appendix — (III), indicating the qualification.

Site organisation chart showing number of qualified engineers and
supervisors etc. indicating their bio-data as per the Appendix — (IV),
indicating the qualification.

List of proposed sub-contractors to be deployed as per the Appendix
— (V).

Progress Billing as per the Appendix — (VI).

Information about tenderers as per the Appendix — (VII).

List of enclosures as per the Appendix — (VIII).

a) Power of attorney

b) Income tax & Sales tax clearance certificate.

¢) Solvency certificate from nationalised Bank

d) Documents showing annual turnover.

Exception and deviation which tenderer may desire to stipulate as per
Appendix — (IX).

4.2  All pages to be initialled:
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4.3.

All signatures in tender documents shall be dated, as well as the pages of all
sections of tender documents shall be initialled at the lower right hand corner
or signed wherever required in the tender papers by the tenderer or by a person
holding power of attorney authorising him to sign on behalf of the tenderer
before submission of tender.

Rates to be in Figures and Words:

The tenderer shall quote in English, in figures and in words for the rates and
amount tendered by him in the Schedule of Rates forming part of the
documents, in such a way that interpolation is not possible. The amount of
each item shall be worked out and entered and requisite total given of all items.
The tendered amount for the work shall be entered in the tender and duly
signed by the tenderer.

If some discrepancies are found between the rates given in works and figures or
the amount shown in the tender, the following procedure shall be followed:-

a) When there is difference between the rates in figures and words, the rate

which corresponds to the amount worked out by the tenderer shall be
taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the

amount is incorrect, the rate quoted by the tenderer shall be taken as
correct.

C) When it is not possible to ascertain the correct rate by either of above

methods the rate quoted in words shall be taken as correct.

4.4. Corrections and Erasures:
All corrections and alterations in the entries of tender papers shall be signed in
full by the tenderer with date. No erasures or over writings are permissible.

4.5.Signature of Tenderer:

4.5.1.

4.5.2.

The tender shall contain the name, residence and place of business of person
or persons making the tender and shall be signed by the tenderer with his usual
signature. Partnership firms shall furnish the full names of the partners in the
tender. It should be signed in the partnership’s name by all the partners or by
duly authorised representative followed by the name and designation of the
person signing. Tender by a corporation shall be signed by an authorised
representative and a power of attorney on the behalf shall accompany the
tender. A copy of constitution of the firm with names of all partners shall be
furnished.

When the tenderer signs a tender in a language other than English, the total

amount tendered should in addition be written in the same language. The
signature should be attested by at least one witness.
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4.6 Witness: Witness and sureties shall be persons of status and property. Their
name occupation and address shall be stated below their signature.

5. TRANSFER OF TENDER DOCUMENTS:
Transfer of tender document purchased by one intending tenderer to another is no
permissible.

6. EARNEST MONEY:

6.1. The tenderer must pay earnest money as given in the Letter/ Notice Inviting
Tenders. Tenders not accompanied with earnest money deposit will be rejected.
The earnest money can be paid in cash or by crossed demand draft or fixed
deposit or Bank Guarantee from any Nationalised/ Scheduled Bank or Insurance
Guarantee in the prescribed proforma as indicated in the tender document in
favour of National Aluminium Company Ltd.

6.2. The Bank Guarantee so furnished by the tenderer shall be only in the proforma
prescribed by the Owner and valid for six months from the date of opening of
the tender. No interest shall be paid by the Owner on the Earnest Money
deposited by the tenderer.

7. VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for
a period of four months from the date of opening of the tender. The tenderers
shall not be entitled during the said period of four months, without the consent in
writing of the Owner, to revoke or cancel his tender or to vary the tender given or
any term thereof. In case of tenderer revoking or canceling his tender or varying
any terms in regard thereof without the consent a Owner in writing, the earnest
money paid by him along-with the tender shall be forfeited.

8. ADDENDA/ CORRIGENDA:

8.1. Addenda/ Corrigenda to the tender documents may be issued prior to the date of
opening of the tenders to clarify documents or to reflect modification in the
design or contract terms.

8.2. The Addenda/ Corrigenda will be issued in duplicate to each person or
organisation to whom a set of tender documents has been issued. Each recipient
should acknowledge the receipt of the same and attach one copy of the addenda/
corrigenda along-with his offer. All addenda/ corrigenda issued shall become
part of Tender Documents.

9. RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

9.1.The right to accept the tender will rest with the Owner. The Owner further does
not bind himself to accept the lowest tender and reserves the authority to reject
any or all the tenders received without assigning any reason whatsoever. The
whole work may be split up between two or more contractors or accepted in part
(not entirely) if considered expedient. The quoted rates would hold good for such
eventualities. Tenders in which any of the particulars and prescribed information
are missing or incomplete in any respect and / or the prescribed conditions are not
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fulfilled are liable to be rejected. The decision for the owner in respect of the
above shall be final and binding on the contractor.

9.2.Canvassing in connection with tenders is strictly prohibited. The submitted
tenders of the tenderers who resort to canvassing are liable to rejection. Tenders
containing uncalled remarks or any additional conditions are liable to be rejected.

10. THE SCHEDULE:

10.1.

10.2.

10.3.

10.4.

11.

12.

The work shall be executed strictly as per the Time Schedule given in
Appendix —1. The period of construction given in time Schedule includes the
time required for mobilisation as well as testing, rectification if any, re-testing
and completion in all respects to entire satisfaction of the Engineer-in-Charge.

A joint programme of execution of the work will be prepared by the Engineer-
in-Charge and contractor based on priority requirement of this project. This
programme will take into account the time of completion mentioned in 19.1
above and the time allowed for the priority works by the Engineer-in-Charge.

Monthly/ weekly construction programme will be drawn up by the Engineer-
in-Charge jointly with the Contractor, based on availability of work fronts and
the joint construction programme as per 10.2 above. The contractor shall
scrupulously adhere to these targets/ programs by deploying adequate
personnel construction tools and tackles and he shall also supply himself
materials of his scope of supply in good time to achieve the targets/
programmes. In all matters concerning the extents of targets set out in the
weekly and monthly programmes and the degree of achievement, the decision
of the Engineer-in-Charge will be final and binding on the contractor.

CONSTRUCTION SCHEDULE AND PRESENTATION:

The construction schedule shall be in the form of network of PERT CHART/
CPM or other suitable presentation for the programme of the work indicating
therein the different components item of works and time required for
completion of each components item wise/ month wise season wise so as to
complete the work in all respects within the stipulated period. Before award
of the work the contractor is also required to make the presentation to satisfy
owner of their proposal for construction schedule in the form of BAR CHART
and organizational resources, equipments, machinaries, manpower to be
deployed for timely completion of the project.

TENDERER’S RESPONSIBILITY:

The intending tenderers shall be deemed to have visited the site and
familiarised themselves thoroughly with the site conditions before submitting
the tender. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the works in strict
conformity with the drawings and specifications.

RETIRED GOVERNMENT OR COMPANY OFFICERS:

Page 20 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

13.

14.
14.1

14.2.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering department of the
State/ Central Government or of the owner is allowed to work as a contractor
for a period of two years after his retirement from Government service or from
the employment of the Owner without the previous permission of the Owner.
The contract if awarded, is liable to be cancelled if either the contractor or any
of his employees is found at any time to be such a person, who had not
obtained permission of the owner as aforesaid before submission of tender or
engagement in the contractor’s service as the case may be.

SIGNING OF THE CONTRACT:

The successful tenderer shall be required to execute an agreement with the
Owner in the proforma attached with tender document within 10 days of the
receipt by him of the notification of acceptance of the tender. In the event of
failure on the part of the successful tenderer to sign the agreement within the
above stipulated period, the earnest money or his initial security deposit will
be forfeited and the acceptance of the tender shall be considered as cancelled.
No bills shall be payable unless the agreement is executed.

FIELD MANAGEMENTS AND CONTROLLING AUTHORITY:

The field management will be responsibility of the Project Manager posted at
site by the consultant and nominated by the owner. The Project manager shall
work in accordance with the directions given to him from time to time by the
project head.

The Engineer-in-Charge shall only co-ordinate with the other agencies
engaged to work at site, to ensure minimum disruption of work carried out by
different agencies. It shall be the responsibility of the contractor to plan and
execute the works strictly in accordance with site instructions and avoid
hindrance to the works being executed by other agencies. The instructions of
the Engineer-in-Charge shall be binding on the contractor.

NOTE TO SCHEDULE OF RATES:

The schedule of rates should be read in conjunction with all the other sections
of the tender.

The tenderer shall be deemed to have studied the drawings, specifications and
details of work to be done within time schedule and to have acquainted
himself of the conditions prevailing at site.

Rates must be filled in the original tender document. If quoted in separate
typed sheets, no variation in time description or specification shall be
accepted. Any exceptions taken by the tenderer to the schedule of rates shall
be brought out in the terms and conditions of offer.

The quantities shown against the various items are only approximate. Any
increase or decrease in the quantities shall not form the basis of alternation of
the rates quoted and accepted.

The owner reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.
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16.

16.1.

16.2.

16.3.

17.

17.1.

17.2.

17.3.

17.4.

17.5.

SECTION -1V
GENERAL OBLIGATIONS

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the contract are to be taken as mutually
explanatory. Should there by any discrepancy, inconsistency, error or
omission in the contracts or any of them the matter may be referred to
Engineer-in-Charge who shall give decisions and Issue to the contractor
instructions directing in what manner the work is to be carried out. The
decision of Engineer-in-Charge shall be final and conclusive and the
contractor shall carry out work in accordance with this decision.

Works shown in the drawing but not mentioned in the specification or
described in specification but not shown in the drawings shall nevertheless be
deemed to be included in the same manner as if they had been specifically
shown upon the drawings as well as described in the specifications.

Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’
and vice versa wherever the context so requires words implying ‘persons’
shall include relevant ‘corporate companies or registered association’ or
‘body of individuals’ or ‘firm of partnership’ as case may be.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General
Condition of Contract Specifications of work, drawing and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-divisions of the documents into the separate sections
and volumes each part shall be deemed to be supplementary to
complementary of every other part and shall be read with and into the
contract so far as it may be practicable to do so.

In case of any discrepancy between various sections of the contract, the
following order of preference shall be observed.

(1)  Schedule of quantities

(2)  Technical specifications

(3)  Special Conditions of Contract
(4)  General Conditions of Contract

Wherever it is mentioned in the specifications that the Contractor shall
perform certain work or provide certain facilities it is understood that the
Contractor shall do so at his cost.

The materials, design and workmanship shall satisfy the relevant Indian

Standard, the job specifications contained herein and codes referred to.
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18.
18.1.

18.2.

18.3.

18.4.

Where the job specifications stipulate the requirements in addition to those
contained in the standard codes and specification, these additional
requirements hall also be satisfied.

Tenderer to Obtain his Own Information:

The tenderer shall for all purposes and whatsoever reason may be, deemed to
have himself independently obtained all necessary information for the
purpose of preparing his tender. The correctness of the details given in the
Tender Document as guideline information to help the tenderer but to make-
up the tender is not guaranteed.

The tenderer shall be deemed to have examined the tender documents, to
have obtained his own information in all matters whatsoever that might
influence carrying out of the works at the scheduled rates and satisfied
himself to the sufficiency of his tender. Any error in description or quantity
or omission therefrom shall not vitiate the contract or release the contractor
from executing the work comprised in the contract according to drawings and
specifications at the scheduled rates. He is deemed to know the scope, nature
and magnitude of the works, the requirements of materials and labour
involved etc. and as what works he has to complete in accordance with the
contract document whatever be the defects, omissions or errors that may be
found in the Contract Document. The contractor shall be deemed to have
visited site and surroundings areas, to have satisfied himself to the nature of
all existing structures, and also as to the nature and the conditions of available
facilities like Railways, roadways, bridges culverts, means of transport and
communications like by land, water or air and possible interruptions thereto
the access to and egress from site and to have made enquiries, examined
satisfied himself of the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available
accommodation like depots, buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the
sub-soil water and variations thereof, storms, prevailing winds and climatic
conditions and all other similar matters affecting the works. He is deemed to
have acquainted himself his liability for payment of Government Taxes,
Customs Duties and other charges.

Any neglect or failure on the part of the tenderer in obtaining necessary and
reliable information or issues stated at 18.2 or any other matters affecting the
contract shall not relieve him from any risks or liabilities or the entire
responsibility for completion of the works at the scheduled rates and time in
strict accordance with the contract documents.

Any change in layout due to site conditions or technological requirement

shall be binding on the contractor and no extra claim on this account shall be
entertained.
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18.5.

19.
19.1.

19.2.

19.3.

19.4.

19.5.

19.6.

19.7.

No verbal agreement or inference from conversation with any officer or
employee of the Owner either before, during or after the execution of the
contract agreement shall in any way affect or modify and of the terms or
obligations herein contained.

Security Deposit:

A sum of 10% of the accepted value of the tender or actual value of the work
done whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for
the value of contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of
contracts over Rs. 5 crores shall have to be deposited by the person/ persons
(hereinafter called as contractor) as security deposit with the owner until the
expiry of defect liability period.

This may be deposited initially at 2 /2% of the value of the contract (referred
as initial Security deposit) within 20 days of receipt by him of the notification
of acceptance of tender and the balance will be recovered in installments
through the deduction @ 10% of the gross value of the each running account
bill for the contract upto Rs. 1 crore, 71/2 % for contract between Rs. 1 to
Rs.5 crores and 5% for contract over Rs. 5 crores, till total security deposit is
collected. No further deduction from the bills will be made on this account
subject to clause 19.6 below.

Alternatively the contractor may at his option to deposit the full amount
percentage as mentioned 19.1 above towards deposit within 10 days of issue
of notification accepting his tender. This amount will have to be suitably
enhanced to the tune of above percentage of the executed value.

The earnest money deposited with the tender shall be adjusted towards
security deposit.

Contractor can furnish the initial or total security deposit amount (a) in
Demand Draft or (b) through a Bank Guarantee from any Scheduled bank in
the prescribed proforma.

If contractor /sub-contractor or their employees damages, breaks, deface or
destroy the property belonging to the owner or other during the execution of
the contract, the same shall be made good by the contractor at his own
expense and in default thereof; the Engineer-in-Charge may cause the same to
be made good by other agencies and recover expenses form the contractor
(for which the certificate of Engineer-in-Charge shall be final).

All compensation or other sums of money payable by the contractor to the
Owner or recoveries to be made under terms of this contract may be deducted
from or paid by the sale of a sufficient part of his security deposit or from any
sums which may be due or may become due to the contractor by the Owner
on any account whatsoever. In the event of his security being reduced by
reasons of any such deduction or sale, the contractor shall within ten days
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19.8.

20.

21.

22.
22.0.

thereafter make good in cash, bank drafts, any sum or sums which may have
fallen short or Security deposit amount or any part thereof. No interest shall
be payable by the Owner for sum deposited as security deposit.

The security deposit will be refunded after the expiry of the period of liability
as stipulated in the contract.

Forfeiture of Security Deposit:

Whenever any claim against the Contractor for the payment of a sum of
money arises out of or under the contract, the Owner shall be entitled to
recover such sum by appropriating in part or whole the security deposit of the
contractor, and to sell any Government securities, etc. forming whole or part
of such security deposit. In the event of security being insufficient or if no
security has been taken from the contractor, then the balance or the total sum
recoverable as the case may be, shall be deducted from any sum then due or
which at any time thereafter may become due to the contractor. The
contractor shall pay to the Owner on demand any balance remaining due.

In the event of any breach by the contractor or any loss or damage occasioned
to the owner which in the opinion of the owner has arises, the decision where
of shall be final and binding on the contractor or in the event of the
termination of the contract for any such breach, the security deposit is liable
to be forfeited. The decision of forfeiture by the Owner shall be final and
binding on the contractor.

Time of performance:

The work covered by this contract shall be commenced within twenty one
days after the issue of the letter of acceptance of tender and be completed in
stages on or before the dates as mentioned in the time schedule of completion
of works. The contractor should bear in mind that time is the essence of the
contract, unless such time be extended pursuant to the provision of clause
No.22 Request for Revision of Construction time after tenders are opened
will not receive consideration. The above period of twenty one days is
included within the overall completion schedule, not over and above the
completion time.

Extension of Time.

The application for extension of time is to be given to project head through
the engineer —in-charge and the project head may authorise extension of time
after considering the due merits.

Whenever extension of time is granted by the project head, the same shall be
on the existing terms and conditions of the contract and without any
additional financial liability to the Owner. The contractor in any case shall
have no claim whatsoever for any type of compensation on account of any
delay attributable to any one.
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23.
23.1

232

24.
24.1.

24.2.

25.
25.1.

(a)

Force Majeure:

Any delays in or failure of the performance of either parties thereto shall not
constitute default hereunder or give rise to any claims for damages, if any, to
the extent such delays or failure of performance caused by occurrences such
as acts of God or the public enemy, expropriation or confiscation of facilities
by Government authority, compliance with any order or request of any
Governmental authorities, acts or war rebellion, sabotage, fire, floods,
explosions riots or illegal strikes, provided always that such occurrences
result in impossibility of performances of the contract.

Only events of Force Majeure which impedes the execution of the contract at
the time of its occurrence shall be taken into cognizance.

Compensation For Delay:

Time is essence of the contract. In case the contractor fails to complete the
work within the stipulated period, he shall be liable to pay to the Owner as
compensation, an amount equal to 1% of the value of contract per week of the
delay subject to a maximum of 10% of the value of the contract. This is a
genuine pre-estimate of the loss/ damage which will be suffered on account
of delay /breach on the part of the contractor and he agrees to pay the said
amount on demand without going in for any proof of the actual loss or
damages caused by such delay/ breach.

To ensure good progress during execution of work, the contractor shall be
bound in all case in which the time allowed for any work exceeds by one
month to complete one-fifth of the work before one-fourth of the time
allowed under the contractor has elapsed, three-eighth of the work before the
half of such time has elapsed and three-fourth of the work before three—fourth
of such time has elapsed. In the event of the contractor failing to comply with
this condition, he shall be liable to pay as compensation for delay an amount
as stipulated above. The compensation for delay so paid shall not relieve the
contractor from his obligations to complete the work or from any other
obligations and liabilities under this contract.

Failure by the Contractor to Comply with the Provisions of the Contract:
If the contractor refuses or fails to execute the work or any separate part
thereof with such diligence as will ensure its completion within the time
specified in the contract or extension thereof or fails to perform any of his
obligation under the Contract or in any manner commits a breach of any of
the provisions of the contract it shall be open to the Owner at its option by
written notice to the Contractor to: -

Determine the Contract: In which event the Contract shall stand terminated
and shall cease to be in force and effect on and from the date appointed by the
Owner on that behalf, whereupon the contractor shall stop forth with any of
the contractor’s work then in progress, except such work as the Owner may,
in writing, requires to be done to safeguard any property or work, or
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(b)

(c)

25.2.
(a)

(b)

25.3.

25.4.

installations from damage, and the owner, for its part, may take over the work
remaining unfinished by the Contractor and complete the same through fresh
contractor or by other means, at the risk and cost of the Contractor, and any
of his sureties if any, shall be liable to the owner for any excess cost
occasioned by such work having to be so taken over and completed by the
Owner over and above the cost at the rates specified in the schedule of
quantities and rates.

Without determining the Contract: To take over the work of the contractor or
any part thereof and complete the same through a fresh contractor or by other
means at the risk and cost of the Contractor. The contractor and any of his
sureties are liable to the Owner for any excess cost over and above the cost at
the rates specified in the schedule of quantities/ rates, occasioned by such
works having been taken over and completed by the Owner. Besides, the
contractor shall also be liable for any compensation accruing under clause 24.

In other cases, the decision of the Owner is binding on the contractor.

In such events of clause 25.1 (a) or (b) above

The whole or part of the security deposit furnished by the Contractor is liable
to be forfeited without prejudice to the right of the Owner to recover from the
contractor the excess cost referred to in the sub-clause aforesaid, the Owner
shall also have the right of taking possession and utilizing in completing the
works or any part thereof, such of materials, equipment and plants available
at work site belonging to the contractor as may be necessary and the
Contractor shall not be entitled for any compensation for use or damage to
such materials, equipment and plant.

The amount that may have become due to the Contractor on account of work
already executed by him shall not be payable to him until after the expiry of
six (6) calendar months reckoned from the date of termination of contract or
from the taking over of the work or part thereof by the Owner as the case may
be, during which period the responsibility for faulty materials or
workmanship in respect of such work shall under the contract, rest
exclusively with the contractor. This amount shall be subject to deduction of
any amounts due from the Contractor to the Owner under the terms of the
contract authorised or required to be reserved or retained by the Owner.

Before determining the contract as per clause 25.1 ( a) or (b) provided in the
judgement of the Owner, the default or defaults committed by the Contractor
is/are curable and can be cured by the Contract if an opportunity given to
him, then the Owner may issue notice in writing calling the Contractor to
cure the default within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per 25.1 (a)

or Clause 25.1(b) above, in the event that the contractor becomes bankrupt,
insolvent, compounds with his creditors, assigns the contract in favour of his
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25.5.

26.

27.

creditors or any other person or persons or being a company or a corporation
goes into liquidation, provided that in the said events it shall not be necessary
for the Owner to give any prior notice to the contractor.

Termination of the Contract as provided for in sub-Clause 25.1 (a) above
shall not prejudice or affect their rights of the Owner which may have
accrued upto the date of such termination.

Contractor Remains Liable to Pay Compensation if Action Not Taken
Under Clause 25.
In any case in which any of the powers conferred upon the owner by clause
25 hereof shall have become exercisable and the same had not been
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in
the event of any further case of default by the contractor for which by any
clause or clauses hereof he is declared liable to pay compensation amount to
the whole of his security deposit and the liability of the contractor for past
and future compensation shall remain unaffected. In the event of the Owner
putting in force the powers vested in him under the proceeding clause no. 25
he may if he do so desires, take possession of all or any tools and plants,
materials and stores in or upon the works of the site thereof belonging to the
contractor or procured by him and intended to be used for the execution of
the work or any part thereof paying or allowing for the same in account at the
contract rates or in case of these not being applicable at current market rates
to be certified by the Engineer-in-Charge whose certificate thereof shall be
final, otherwise the Engineer-in-Charge may give notice in writing to the
contractor or his clerk of the works, foremen or other authorised agent,
requiring him to remove such tools, plant, materials or stores form the
premises (within a time to be specified in such notice), and in the event of the
contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expenses or sell them by auction
or private sale on account of the contract and at his risk in all respects without
any further notice as to the date, time or place of sale and the certificate of the
Engineer-in-Charge as to the expense of any such removal and the amount of
the proceeds and expenses of any such sale shall be final and conclusive
against the contractor.

No Compensation For Alteration in or Restriction of Work:

At any time from the commencement of the work if the Owner decides for
whatsoever reason, not to carryout the whole work or part thereof as specified
in the tender, then owner shall give notice in writing of the fact to the
contractor, who shall have no claim to any payment or compensation on
whatsoever account (profit or advantage which he might have derived by
executing the work in full) neither shall he have any claim for compensation
by reason of any alterations having been made from the original
specifications, drawings, designs and instructions which may involve any
curtailment of the work as originally contemplated.
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28.

29.

30.

31.

32.

Change in Constitution:

When the contractor is a partnership firm the prior approval in writing from
the Owner shall be obtained before any changes are made in the constitution
of the firm, where the contractor is an individual or a Hindu undivided family
business concern. Such approval as aforesaid shall, like wise be obtained
before such contractor enters into any agreement with other parties, where
under the reconstituted firm would have the right to carry out the work hereby
undertaken by the contractor. In either case if prior approval is not obtained.
The contractor shall be deemed to have been allotted in contravention of
Clause - 34 hereof and the action and consequence shall ensure as provided in
that clause.

Termination of Contract For Death:

If the Contractor is an individual or a proprietary concern and the individual
or the proprietor dies or if the contractor is a partnership concern and one of
the partners dies then, unless the Owner is satisfied that the legal
representative of the individual or the proprietary concern or the surviving
partners are capable of carrying out and completing contract, he (the Owner)
is entitled to cancel the contract for the uncompleted part without being in
any way liable for any compensation payment to the estate of the diseased
contractor and/or to the surviving partners of the contractor’s firm on account
of the cancellation of contract. The decision of the Owner in such assessment
shall be final and binding on the parties. In the event of such cancellation, the
Owner shall not hold the estate of the diseased contractor and / or the
surviving partners of the contractor’s firm liable for any damages for non-
completion of contract.

Members of the Owner Not individually Liable:

No Director or official or employee of the Owner shall in any way be
personally bound or liable for the acts or obligations of the Owner under the
contract or answerable for any default or omission in the observance or
performance of the acts, matters or things which are herein contained.

Owner Not Bound by Personal Representation:

The Contractor shall not be entitled to any increase on the scheduled rates or
any other rights or claims whatsoever by reason of any representation,
explanation, statement or alleged understanding promise or guarantees given
or to have been given to him by any person.

Contractors Office at Site:

The Contractor shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all
reasonable hours to receive instructions, notices or other communications.
The contractor at all time shall maintain a site instruction book and
compliance of these shall be communicated to the Engineer —in-Charge from
time to time and the whole document to be preserved and handed over after
completion of works.
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33.
33.1.

33 .2.

33.3.

33.4.

Contractor’s Sub-ordinate Staff and their conduct :

The contractor on award of the work shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature
to whom the equipment, materials if any, shall be issued and instruction for
works given. The contractor shall also provide to the satisfaction of the
Engineer-in-charge sufficient and qualified staff to supervise the execution of
the works, competent sub-agents, foremen and leading hands including those
specially qualified by previous experience to supervise the types works
comprised in the contract in such manner as will ensure the best quality and
expeditious working. At any time of in the opinion of the Engineer-in-
Charge any additional, qualified experienced staff is considered necessary,
they shall be employed by the contractor without additional charge. The
contractor shall ensure to the satisfaction of the Engineer-in-Charge that sub-
contractors, if any, shall provide competent and efficient supervision over the
work entrusted to them.

If any of the contractor’s sub-contractor’s, agents, sub-agents, assistants,
foremen or any employee in the opinion of Engineer-in-Charge be guilty of
any misconduct or be incompetent or insufficiently qualified or negligent in
the performance of their duties or that in the opinion of the Owner Engineer-
in-Charge, undesirable for administrative or any other reasons, for such or
person (s) to be employed on the works, then at the directions of Engineer-in-
Charge the Contractor shall at once remove such person (s) from employment
with the works without the written permission of the Engineer —in-Charge.
Vacancy so created shall be immediately filled at the expenses of the
contractor by a qualified and competent substitute. Should the contractor be
requested to repatriate any person removed from the works he shall do so and
shall bear all costs in connection therewith.

The contractor shall be responsible for the proper behaviour of all the staff,
foremen, workmen and others, shall exercise proper degree of control over
them and in particular without prejudice to the said generality the contractor
shall be bound to prohibit/ prevent any employees from trespassing or acting
in any way detrimental or prejudicial to the interest of the community or the
properties or the occupiers of land or properties in the neighborhood. In the
event of such trespassing, the contractor shall be responsible for all
consequent claims or actions for damages or injury or any other grounds
whatsoever. The decision of the Engineer-in-Charge upon any matter arising
under this clause shall be final.

If and when required by the Owner, all contractor’s personnel entering upon
the owner’s premises shall be properly identified by badges of a type
acceptable to the owner which must be worn at all times on Owner’s
premises.
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33.5.

34.
34.1.

34.2.

34.3.

34.4.

34.5.

34.6.

35.

It is made clear that no relationship of employer and employee is created
between the owner and the contractor labourer and no claim for employment
of any such labourer shall be tenable or entertained.

Sub-Letting Work:

No part of the contract nor any share or interest there in shall in any manner
or degree be transferred, assigned or sublet by the contractor directly or
indirectly to any person, firm or corporation whatsoever except as provided
for in the succeeding sub-clauses without the consent in writing of the Owner.

Sub — Contracting of Works:

The Engineer-in-Charge may give written consent to sub-contract for the
execution of any part of the works at the site, provided the contractor submits
each individual sub-contract to the Engineer-in-Charge for approval of mode
of operation and agency for the work. The contractor is advised not to enter
into contract before the consent of Engineer-in-Charge.

List of sub-contracted works to be furnished:

At the commencement of each month, the contractor shall furnish to the
Engineer-in-charge, a list of sub-contractors, persons or firms engaged by the
contractor and worked at the site during the previous month with particulars
like general nature of the sub-contract or works done by them.

Contractor’s liability not Limited by Sub-Contractors:

Notwithstanding any sub-letting with such approval as aforesaid and
notwithstanding that the Engineer-in-Charge shall have received copies of
any sub-contracts, the contractors shall be and shall remain solely responsible
for the quality and proper and expeditious execution of the works and the
performance of all the conditions of the contract in all respects as if such sub-
contract or sub-letting had not taken place, and as if such work had been done
directly by the contractor.

Owner may terminate sub-contracts:

If any sub-contractor engaged upon the works at the site executes any work
which in the opinion of the Engineer-in-Charge is not in accordance with the
contract documents, the owner may by written notice to the contractor request
him to terminate such sub-contract. The contractor upon the receipt of such
notice shall terminate and dismiss the sub-contract and the sub-contractor.
The owner shall have the right to remove such sub-contractor from the site if
contractor fails to vacate the sub-contractor immediately.

No remedy for action taken under this clause:
For action taken by the owner under the clause shall not relieve the contractor
of any of his liabilities under the contract or give rise to any right or

compensation, extension of time or otherwise.

Power of Entry:
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If the contractor shall not commence the work in the manner described in the
contract documents or if he at any time in the opinion of the Engineer-in-
Charge.

(1)
(i1)
(iii)
(iv)
v)

(vi)

(vii)

(viii)

fail to carry on the works in conformity with the contract documents or
fail to carry on the works in accordance with the contract schedule or
substantially suspend work or the works for a period of fourteen days
without authority from the Engineer-in-Charge or

fail to carry on and execute the works to the satisfaction of Engineer-
in-Charge or

fail to supply sufficient or suitable constructional plant, temporary
works, labour materials or other things or

Commit, suffer or permit any other breach of any of the provisions of
the contract on his part to be performed or observed or persist in any of
the above mentioned breaches of the contract for fourteen days, after
notice in writing shall have been given to the contractor by the
Engineer-in-Charge requiring such breach to be remedied or

If the contractor abandons the works or

If the contractor during the continuance of the contract shall become
bankrupt, make any arrangement or composition with his creditors, or
permit any execution to be levied or go into liquidation whether
compulsory or voluntary not being merely a voluntary liquidation for
the purpose of amalgamation or reconstruction then in any such case,
the owner shall have the power to enter upon the works and take
possession thereof and of the materials, temporary works,
constructional plant, and stock thereon, and to revoke the contractor’s
licence to use the same, and to complete the works by his agents, other
contractors, or workmen, or to relate the same upon any terms and to
such other person, firm or corporation as the Owner in his absolute
discretion may think proper to employ and for the purpose aforesaid to
use or authorize the use of any materials, temporary works,
constructional plant, and stock as aforesaid, without making payment
or allowance to the contractor for the said materials other than such as
may be certified in writing by the Engineer-in-Charge to be reasonable,
and without making any payment or allowance to the contractor for the
use of temporary said works, constructional plant and stock or being
liable for any loss or damage thereto and if the Owner shall by reason
or his taking possession of the work or of the works being completed
by other contractor (due account being taken of any such extra work or
works which may be omitted) than the amount of such excess as
certified by the Engineer—in-Charge shall be deducted form any money
which may be due for work done by the contractor under the contract
and not paid for any deficiency shall forthwith be made good and paid
to the Owner by the contractor and the Owner shall have power to sell
in such manner and for such price as he may think fit all or any of the
constructional plan, materials etc. constructed by or belonging to and
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36.
36.1

36.2

37.

38.

38.1.

38.2.

to recoup and retain the said deficiency or any part thereof out of the
proceeds or the sale.

Contractor’s Responsibility with other Agencies:

Without repugnance to any other condition, it shall be the responsibility of
the contractor executing the work of civil construction to work in close
cooperation and to coordinate in the works with the mechanical, electrical,
air-conditioning and intercommunication contractors and other agencies or
their authorised representatives, in providing the necessary grooves, recesses,
cuts and opening etc. in wall, slabs beams and column etc. and making good
the same to the desired finish as per specification, for the placement of
electrical and intercommunication cables, conduits, air-conditioning inlets
and outlets, grills and other equipment in the false ceiling and other
partitions, the contractor before starting up the work shall in consultation,
with the electrical, mechanical, inter-communication, air-conditioning
contractors and other agencies prepare and put up a joint scheme, showing the
necessary opening, grooves, recesses, cuts, the methods of fixing required for
the works of the aforesaid, and the finishes therein, to the Engineer-in-Charge
and get the approval. The contractor before finally submitting the scheme to
the Engineer-in-Charge, shall have the written agreement of the other
agencies. The Engineer-in-Charge, before communicating his approval to the
scheme, with any required modifications shall get the final agreements of all
the agencies, which shall be binding. No claim shall be entertained on
account of the above.

The contractor shall conform in all respect with the provisions any statutory
regulation, ordinance or bye-laws of any local or duly constituted authorities
or public bodies which may be applicable from time to time to the works or
any temporary works. The contractor shall keep the Owner indemnified
against all penalties and liabilities of every kind, arising out of non-adherence
to such statues, ordinances, laws, rules, regulations, etc.

Other Agencies at Site:

The contractor shall have to execute the work in such place and condition
where other agencies will also be engaged for other works such as site
grading, filling and leveling, electrical and mechanical engineering works etc.
No claim shall be entertained due to work being executed in the above
circumstances.

Serving of Notices:

To the Contractor:

Any notice may be served on the contractor or his duly authorised
representatives at the job site or by registered mail directly to the address
furnished by the contractor. Proof of issue of such notice should be
conclusive of the contractor having been duly informed of the contents.

To the Owner:
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38.3.
(1)

(i)

40.
40.1.

40.2.

Any notice to be given to the Owner under the terms of the contract shall be
served by sending the same by Registered mail to or delivering the same at
the respective site offices of M/s. National Aluminium Co. Ltd. addressed to
the head/ site in-charge.

Rights of various Interests:

The Owner reserves the right to distribute the work between more than one
contractor. The contractor shall cooperate and afford the other contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

Wherever the work being done by any department of the Owner or by the

contractor employed by the Owner as per the contingent upon work covered
by this contract, the respective rights and various interests involved shall be
determined by the Engineer-in-Charge to secure the completion of the various
portions of the work in general harmony.

Patents, Royalties, Rent and Excavated Material:

The contractor, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and
process to be practiced or employed in the performance of this contract,
agrees to pay all royalties and licence fees which may be due with respect
thereto. If any equipment, machinery, materials composition matters, to be
used or supplied or methods and processes to be practiced or employed the
performance of this contract, is covered by a patent under which the
contractor is not licensed then the contractor before supplying or using the
equipment, machinery, materials, composition, method or processes shall
obtain such licenses and pay such royalties and license fees as may be
necessary for performance of this contract. In the event the contractor fails to
pay any royalty or obtain any such license, any suit for infringement of such
patents which is brought against the contractor or the Owner as a result of
such failure will be defended by the contractor at his Own expense and the
contractor will pay damages and costs awarded in such suit. The contractor
shall promptly notify the Owner if the contractor has acquired knowledge of
any plant under which a suit for infringement could be reasonably brought
because of the use by the owner of any equipment, machinery, materials,
process, methods, to be supplied hereunder. The contractor agrees to and
does hereby grant to Owner, together with the right to extent the same to any
of the subsidiaries of the Owner as irrevocable, royalty-free licence to use in
country, any invention made by the contractor or his employee in or as a
result of the performance of the work under the contract.

All charges on account of royalty, tollage, rent octroi terminal or sales tax
and/ or other duties or any other levy on materials obtained for the work or
temporary work or part thereof (excluding materials provided by the Owner)
shall be borne by the contractor.
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40.3.

41.
41.1.

41.2.

41.3.

The contractor shall not set or otherwise dispose of or remove except for the
purpose of this contract, the sand stone, clay, ballast, earth, rock or other
substances, or materials obtained from any excavation made for the purpose
of the works or any building or produce upon the sited at the time of delivery
of the possession thereof, but all such substances, materials buildings and
produce shall be the property of the Owner provided that contractor may with
the permission of the Engineer-in-Charge, use the same for the purpose of the
works by payment of cost of the same at such a rate as may be determined by
the Engineer-in-Charge.

The Owner shall indemnify and save harmless the contractor from any loss
on account of claims against contractor for the contributory infringement of
patent rights arising out and based upon the claim that the use by the Owner
of the process included in the design prepared by the Owner and used in the
operation of the plant infringes on patent right. With respect of any sub-
contract entered into by the contractor pursuant to the provisions on the
respect to any sub-contract entered into by the contractor pursuant to the
provisions of the relevant clause thereof, the contractor shall obtain from the
sub contractor an undertaking to provide the Owner with the same patent
protection that contractor is required to provide under the provisions of this
clause.

Liens:

If at any time there should be evidence or any lien, claim for which the
Owner might have become liable, which is chargeable to the contractor, then
the Owner may pay and discharge the same and deduct the amount so paid
from any amount which may be or may become due and payable to the
contractor, if any lien or claim remain unsettled after all payments are made,
the contractor shall refund or pay to the Owner the cost such lien or claim
including all payment and reasonable expenses. Owner reserves the right to
the same.

Nothing Extra for Adverse Sub-Soil Conditions:

The nature of sub-soil of the work site varies widely horizontally and
vertically. The KI and KII values also vary widely from place to place. In
addition the water bearing seems are also conspicuous with the water table at
a depth of 0.75 to 3.0 metres from ground level. A number of cohesive and
non-cohesive strata are available particularly everywhere. The contractor
shall have to make cuts and resort to pumping with due care to avoid
collapsing of sides and occurrence of ‘Piping’. The Contractor shall also be
careful to avoid occurrence of excessive ‘heaving’ by avoiding keeping the
excavation proposed to atmosphere for a longer period.

Slips and falls in excavation shall be cleared by the contractor at his own cost.
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41.3.

Excessive heaving shall have to cut and refill with lean concrete by the
contractor at his own cost. The contractor shall have to adopt under-water
work in case of occurrence of piping/ quick condition without any additional
cost to the Owner.

The contractor will be paid for the earthwork as per the drawing. The slopes
etc. as required for the safety of the work has to be provided as per the
decision of the Engineer-in-Charge at his own cost. All types of dewatering
including seepage, rain water entering. The earthwork in excavation or from
any other source is to be done by the contractor at his own cost till the
completion of foundation upto ground level including back filling.

No Compensation in case of change of Location of site :

Change of location of site do not invalidate the contract and tenderer have no
claim for any compensation for such changes.
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42.

43.

44.
44.1

44.2

45.

46.

46.1

SECTION -V
PERFORMANCE OF WORK

Execution of Works:

All the work shall be executed in strict conformity with the provisions of the
contract documents explanatory detailed drawings, specifications and
instructions by the Engineer-in-Charge whether mentioned in the contract or
not. The contractor shall be responsible for ensuring that works are executed
in the most substantial, proper and workman like manner using the quality
materials and labour, through out the job Completion in strict accordance with
the specifications and to the entire satisfaction of the Engineer-in-Charge.

Coordination and inspection of Works:

The coordination and inspection of the day-to-day work under the contract
shall be the responsibility of the Engineer-in-Charge or his authorised
representative. A work order book will be maintained by the contractor for
each sector in which the aforesaid written instructions will be entered. These
will be signed by the contractor or his authorised representative by way of
acknowledgement within 12 hours.

Works in Monsoon and Dewatering:

The execution of work may entail working in the monsoon also. The
contractor must maintain a minimum labour force as may be required for the
job. And plan execute the construction and erection according to the
prescribed schedule. No extra will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the
contractor to keep the construction work site free from water at his own cost.

Work on Sundays and Holidays:

For carrying out works on Sundays and holidays, the contractor will to keep
Engineer-in-Charge or his representative at least two days in advance and
obtain permission in writing. The contractor shall observe all labour laws and
other statutory rules and regulations in force. In case of any violation of such
laws, rules and regulations, consequence if any, including the cost thereto shall
be exclusively borne by the contractor and the Owner shall have no liability
whatsoever on his account.

General Conditions of Construction and Erection Work:

The working time at the time of work is 48 hours per week. Overtime work is
permitted in case of need and the owner will not compensate the same. Shift-
working at 2 or 3 shifts per day will become necessary and the contractor
should take this aspect into consideration for formulating his rates for
quotation. No extra claims will be entertained by the Owner on this account.
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46.2

46.3

46.4

47.

47.1

47.2

47.3

48.
48.1

48.2

The contractor must arrange for the placement of workers in such a way that
the delayed completion of the work or any part thereof or for any reason
whatsoever will not affect their proper employment. The Owner will not
entertain any claim for old time payment whatsoever.

The contractor shall submit to the Engineer-in-Charge reports at regular
intervals regarding the state and progress of work. The contract shall provide
display boards showing progress and labour strength at work site, as directed
by the Engineer-in-Charge.

The site of work will be released progressively in stages and no claim for any
compensation or damages will be tenable for non-release of the entire site at a
time.

Drawings to be supplied by Owner:

The drawings attached with tender are only for the general guidance to the
contractor to enable him to visualise the type of work contemplated. The
contractor will be deemed to have studied the drawings and formed an idea
about the total work involved.

In the Course the progress of work detailed working drawings on the basis of
which actual execution of the work has to proceed, shall be furnished in
stages. The contractor shall be deemed to have gone through the drawings
supplied to him thoroughly and carefully, in conjunction will all other
connected drawings and discrepancies if any, shall be brought to the notice of
the Engineer-in-Charge, before actually carrying out the works.

Copies of all detailed working drawings relating to the works shall be kept at
the contractor’s office on the site and shall be made available to the Engineer-
in-Charge at any time during the contract period. The drawings and other
documents issued shall be returned to the Owner on completion of the works.

Drawings to be supplied by the Contractor:

The drawings/data which are to be furnished by the contractor are enumerated
in the special conditions of contract and shall be furnished within the specified
time.

Where approval of drawings for manufacture/construction/fabrication has
been specified it shall be contractor’s resposibility to have these drawings
prepared as pe r the directions of Engineer-in-Charge and get them approved
before proceeding with manufacture/construction/fabriction works as the case
may be. Any changes that may have become necessary in these drawings
during the execution of the work shall have to be carried out by the contractor
to the satisfaction of Engineer-in-Charge at no extra cost. All final approved
drawings shall bear the certification stamp duly signed by both the contractor
and the Engineer-in-Charge as indicated below.
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48.3

48.4

49
49.1

49.2

493

49.4

“Certified true for ..ottt

(Name of work)
Agreement NO  ...oooviiiiiiiiiiiii e
Signed
(Contractor) (Engineer-in-Charge)

A period of 3 weeks from the date of receipt shall be required for approval of
drawings by the Engineer-in-Charge.

As built drawing showing all Corrections, adjustments etc. shall be furnished
by the Contractor in five copies and one transparent to record purposes to the
owner.

Setting Out Works:

The Engineer-in-Charge shall furnish to the contractor with only the four
corners of the work site that is plant boundary limits, and a level bench mark
only. The contractor shall set out the works, provide an efficient staff for the
purpose and shall be solely responsible for the accuracy of such setting out.

The contractor shall provide, fix and be responsible for the maintenance of all
stacks, templates, level marks, profiles and other similar things and shall take
all necessary precautions to prevent their removal or disturbance. He shall be
responsible for their consequences arising of such removals, disturbances
corrections thereon and for their efficient and timely reinstatement. The
contractor shall also be responsible for the maintenance of all existing survey
marks, boundary marks, distance marks and centre line marks, either existing
or supplied and fixed by the contractor. The work shall be set out to the
satisfation of the Engineer-in-Charge. The approval thereon or jointing with
the contractor by the Engineer-in-Charge in setting out the work, shall not
relive the contractor of any of his responsibilities.

Before beginning the work the contractor shall at his own cost, provide all
necessary reference and level posts-pegs, bamboos, flags, ranging rods,
strings, and other materials for proper layout of the work in accordance with
the scheme for bearing marks acceptable to the Engineer-in-Charge. The
centre, longitudinal, face and cross lines shall be marked by means of small
masonry pillars. Each pillar shall have distinct mark at the centre to eable the
theodolite to be set over it. No work shall be started until all these points
arechecked and approved by Engineer-in-Charge in writing, but such approval
shall not relieve the contractor of any of his responsibilities. The contractor
shall also provide all labour, materials and other facilities as necessary, for the
proper checking or layout and inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of works under
construction should be protected and faced by the contractor.
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49.5

50.
50.1

50.2

S1.
51.1

51.2

51.3

51.4

52.
52.1

On completion of work, the contractor must submit the geodetic documents
according to which the work was carried out.

Responsibility for Level and Alignment:

The contractor shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the level and correctness of every part of the work
shall rectify effectually any errors or imperfections therein. Such rectification
shall be carried out by the contractor at his own cost, when instructions are
issued to that effect by the Engineer-in-Charge.

Lighting, Watch & Ward:

The contractor shall in connection with works provide and maintain at his
own cost all lightings, guards, fencing and watch and ward and the security of
the entire work in progress in cluding all the machineries, materials shall be
the responsibility of the contractor till taken over by the owner by way of the
written taking over certificate.

Materials to be Supplied by Contractor :

The contractor shall procure and provide the whole of the materials required
for the construction including M.S. Rods, Cement and other building
materials, tools, tackles, construction plant and equipment for the completion
and maintenance of the work except the materials which will be issued by the
Owner and shall make his own arrangement for procuring such materials and
for the transport thereof. The owner may give necessary recommendation to
the respective authorities, if so desired by the contractor, but assumes no
further responsibility of any nature. The owner will insist on the procurement
of materials which has the approval of Indian Standards Institution having ISI
stamp and/or which are supplied by reputed suppliers borne on DGS & D list.

The contractor shall properly store all materials either issued to him or brought
by him to the worksite to prevent damages due to rain, wind, direct exposure
to sun etc. as also from theft, pilferage, etc. for proper and speedy execution of
his works. The contractor shall maintain sufficient stocks of all meterials
required by him.

No material shall be despatched from the contractor’s stores before obtaining
the approval in writing of the Engineer-in-Charge.

All plants, tools and other materials brought by the contractor to the site must
be declared at the time of bringing the same to the site.

Stores Supplied by the Owner:

If the specification of the work provides for the use of any material other than
Steel & Cement of special description to be supplied from the Owner’s stores
or it is required that the contractor shall use certain stores to be provided by
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the Engineer-in-Charge, such materials and stores, and price to be charged
therefore as hereinafter mentioned being so far as practicable for the
convinience of the contractor, but no so as in way to control the meaning or
effect of the contract, the contract shall be bound to purchase and shall be
supplied much materials and stores as are from time to time required to be
used by him for the purpose of the contract only. The sums due from the
contractor for the value of materials supplied by the Owner will be recovered
from the Running Account Bill on the basis of actual consumption of materials
(after taking into account any wastage allowance as may be provided for in the
contract). The contractor should raise requisite copies of indents in a
proforma as prescribed by the Engineer-in-Charge and no claim whatsoever
will be entertained by the Engineer-in-Charge on this account. After
completion of the works, the contractor is required to account as per relevant
clauses in this document, for the full quantity of materials supplied to him.

52.2The value of the stores/materials as may be supplied to the contractor by the
Owner will be debited to the contractor’s account at the rates shown in the
schedule of materials and if they are not entered in the schedule, they will be
debited at cost price, which for the purpose of thecontract shall include the cost of
carriage and all other expenses whatsoever such as normal storage supervision
charges which shall have been incurred in obtaining the same at the Owner’s
stores. All materials so supplied to the contractor shall remain the obsolute
property of the Owner and shall not be removed on any account from the site of
the work and shall be at all times open for inspection to the Engineer-in-Charge.
Any such materials remaining unused at the time of the completion or termination
of the contract shall be returned to the Owner’s stores or at a place as directed by
the Engineer-in-Charge in perfectly good condition at contractor’s cost.

52.3 Steel & Cement:

52.3.1 If the specification of the work provides for the use of steel or cement such
items of steel and cement to the extent required as per the specification of the
works, shall be supplied at Owner’s stores by the Owner for utilisation in the
work on non-chargable basis from time to time depending upon the progress
of the work. The tender rates shall be exclusive of the cost of steel and cement
to be supplied as per the specification of the work, However, in case of flats
and chequeuered plates the same have to be procured by the contractor at his
own cost.

52.3.2 Such materials of steel and cement shall be issued only for permanent works
and not for making other temporary works etc. Contractor shall bear all cost
including lifting and loading carting from issue points to work site/contractor
stores, custody and handling etc. and return of  surplus
serviceable/unserviceable materials to owner’s store or other places to be
designed by owner and no separate payment for such expenditure shall be
made.
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52.33

5234

52.3.5

52.3.6

52.3.7.

52.3.8

52.3.9

Items of steel as per specification of the work as mentioned above shall be
supplied in the available length only. No claim on account of supply of non-
standard length shall be entertained. Steel materials shall be issued on actual
weight basis.

Cement as mentioned above will be supplied to the contractor a receive from
the manufacturer/stockist. The theoretical weight of each bag of cement
supplied will be considered as 50 Kg.

Scraps & Surplus Material:

The Contractor shall return all the surplus/unutilised as well as the scraps and
wastages out of the materials supplied to him to the Owner’s stores in a
perfectly good condition at the contractor’s cost. However, the following
scraps allowances are permissible.

Unaccountable Accountable
(1) Cement 3% Nil
(i1))  Reinforcement Steel 2% 2.5%
(ii1)  Steel structural (Plates & Sections) 2% 4.5%

(iv)  M.S. Plates for fabrication of Pipes 2%  As per cutting diagrams
approved by Engineer-in-
Charge before cutting and
fabrication.

Return of unutilised/surplus materials and scrap/wastage:

In respect of any utilised/surplus quantities of cement and steel supplied by not
accounted for and or returned by the contractor shall pay to the Owner
amounts at the penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of
that particular section of steel and cement as the case may be as on the date of
accountability. If the Contractor fails to return the scraps/wastage generated
as per the above percentage, recovery of such scrap/wastage shall be made at
the rate of Rs. 7000/- per tonne.

The charging of penal rate shall be without the prejudice to the other remedies
or action available to the owner against the contractor including any criminal
action.

Accounting for Materials:

Every month the Contractor shall submit a statement for all the materials
supplied to him by the owner in the proforma prescribed by the Engineer-in-
Charge.

On completion of the work, the Contractor shall submit material appropriation
statement for the materials supplied to him by the Owner.

All materials supplied to the contractor shall remain the absolute property of

the all times and title therein shall not pass to the contractor at any time. The
possession of the materials in the hands of the contractor is only for the
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53.
(i)

(i)
(iii)

(iv)
(V)

(vi)

(vii)

purpose of incorporating the same in the Owner’s work. The material supplied
shall not be removed by the contractor on any account from the site of work
and shall be at all times open for inspection by the Engineer-in-Charge or
owners reprsentative. The contractor shall not use the materials supplied to
him for any purpose or work other than the work, which the said materials are
supplied.

Conditions for issue of Materials:

Materials specified as to be issued by the Owner will be supplied to the
contractor by the Owner from his stores. It shall be the responsibility of the
contractor to take delivery of the materials and arrange for its loading,
transport and unloading at the site work at his own cost. The material shall
be issued during the working hours of his Stores and as pe the rules of the
Owner framed from time to time.

The contractor shall bear all incidental charges for the storage and safe
custody of materials at site after these have been issued to him.

The contractor shall construct suitable godown at the site of work for storing
the materials safe against damage by rain, dampness, fire, theft, etc. He shall
also employ necessary watch and ward establishment for the purpose.
Materials specified as to be issued by the Owner shall be issued in standard
sizes as obtained from the manufacturers.

It shall be duty of the contractor to inspect the materials supplied to his at the
time of taking delivery and satisfy himself that they are in good condition.
After the materials have been delivered by the Owner, it shall be the
responsility of the contractor to keep them in good condition and if the
materials are damaged or lost, at any time, they shall be repaired and.or
replaced by him at his own cost according to the directions of the Engineer-
in-Charge.

The Owner shall not be liable for delay in supply or non-supply of any
materials, which the Owner has unertaken to supply where such failure or
delay is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the Owner. In no
case, the contractor shall be entitled to claim any compensation or loss
suffered by him on his account.

It shall be the responsibility of the contractor to arrange in time all materials
required for the works other than those to be supplied by the Owner. If
however in the opinion of the Engineer-in-Charge the execution of the work.
Is likely to be delayed due to the contractor’s inability’s to make
arrangements for supply of materials which normally he has to arrange for,
the Engineer-in-Charge shall have the right at his own discretion to issue such
materials if available with the Owner or procure the materials from the
market or elswhere. The contractor will be bound to take such materials at
the rates decided by the Engineer-in-Charge. This however, does not in
anyway absolve the contractor from responsibility of making arrangement for
the supply of such materials in part or in full, should such a situation occur
nor shall this constitute a reason for the delay in the exectution of the work.
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(viii)

(ix)

(x)

(xi)

(xii)

(xiii)

(xiv)

(xv)

54.

Non of the materials supplied to the contractor will be utilised by the
contractor for manufacturing item which can be obtained as supplied from
standard manufacturer in finished form unless approved by Engineer-in-
Charge in writing.

The contractor shall, if desired by the Engineer-in-Charge, be required to
execute an indemnity bond in the prescribed form for safe custody, usage and
accounting of all materials issued by the Owner.

The contractor shall furnish to Engineer-in-Charge sufficiently in advance a
statement showing his requirements of the quantities of the materials to be
supplied by the Owner and the time when the same will be required by him
for the works, so as to enable the Engineer-in-Charge to make necessary
arrangement for procurement and supply of material.

Account of the materials to be issued by the Owner shall be maintained by
the contractor indicating the daily receipt, consumption and balance in hand
in a manner prescribed by the Enginner-in-Charge. All connected papers
requisitions, issues returns etc. shall be always available for inspection in the
contractor’s office at site.

The contractor should see that only the required quantities of materials are
got issued. The contractor shall not be entitled to cartage and incidential
charges for returning the surplus materials, if any, to the stores, place of issue
or to the place as directed by the Engineer-in-Charge.

Materials/equipment supplied by Owner shall not be utilised for any other
purpose (s) than issued for.

The owner may issue the material in phases at his discretion keeping in view
the programmes of the work.

In case of free issue of materials, the contractor shall submit an indemnity
bond in the prescribed format for 80% (eighty) value of the materials and a
bank guarantee for 20% (twenty) of the value of the materials. The indemnity
bond and bank guarantee shall be valid till the material acount is totally
settled.

Return of Surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of
this contract where any materials for the execution of the contract are procured
with the assistance of the Owner either by issue from Owner’s stock or
purchases made under orders, or permits or licences issued by government the
contractor shall hold the said materials as trustee for the owner and use such
materials economically and solely for the purpose of the contract and not
dispose them off without the permission of the Owner and return, if required
by the project head all surplus or unserviceable materials that may be left with
him after the completion of the contract or at its termination for any reason
whatsoever on his being paid or credited such price as the Project head shall
determine having due regard so the condition of the materials. The price
allowed to the contractor however, shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the project head shall be
final and conclusive in such matter. In the event of breach of the aforesaid
conditions, the contractor shall, in the terms of the licences, or permits and/ or
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for criminal breach of trust, be liable to compensate the Owner at double rate
or any higher, in the event of those materials at the time having higher rate or
not being available in the market, then any other rate to be determined by the
project head and his decision shall be final and conclusive.

55. Materials Obtained From Dismantling:
If the contractor in the course of execution of the work is called upon to
dismantle any part for reasons other than those stipulated in clauses 57 and 65
hereunder, the materials obtained in the work of dismantling etc. will be
considered as the Owner’s property and will be disposed off to the best
advantage of the Owner.

56. Articles of Value Found:
All gold silver and other materials of any descriptions, precious stones, coins,
treasures, relics, antiques and other similar things which shall be found, in,
under or upon the site, shall be property of the Owner and the contractor shall
duly preserve the same to the satisfaction of the Engineer-in-Charge and shall
from time to time delivery the same to such person or persons indicated by the
Owner.

57. Inspection of Works:

57.1 The Engineer-in-Charge will have full power and authority to inspect the
works in progress at any time wherever the premises/ workshops situated, of the
Contractor, person, firm or corporation where works in connection with the
contract may be or where materials are being or intended to be supplied.. The
contractor shall afford or procure every facility and assistance to Engineer-in-
Charge carry out such inspection. The contractor shall, at all time during the
usual working hours and at all other times at which reasonable notice of the
intention of the Engineer-in-Charge or his representative to visit the works shall
have been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing be present for
the purpose. Orders given to the contractor’s agent shall be considered to have
the same force as if they had been given to the contractor himself.

57.2The contractor shall give not less than seven days notice in writing to the
Engineer-in-Charge before covering up or otherwise placing beyond reach of
inspection and measurement any work in order that the same may be inspected
and measured. In the event of failure of above the same shall be uncovered and
all facilities made available again at contractor’s expense for carrying out such
measurement or inspection.

57.3The contractor is to provide at all times during the progress of the work and
maintenance period proper means at access with ladders gangways etc. and the
necessary attendance to move and adopt as directed for inspection or
measurement of the works by the Engineer-in-Charge.

58.  Assistance to the Engineer:

The Contractor shall make available to the Engineer-in-Charge free of cost all
necessary instructions and assistance in checking of settling out of works and
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59.

60.

in the checking of any works made by the contractor for the purpose Of setting
out and taking measurements of work.

Discrepancies between instructions:

Should any discrepancy arise between the various instructions furnished to the
contractor or his agents or staff or if any doubt arises on the meaning or
implementation of any such instructions or should there be any difference of
opinion on the issues, the contractor shall refer the matter immediately in
writing to the Engineer-in-Charge whose decisions thereon shall be final and
conclusive. No claim on losses alleged to have been caused by such
discrepancies between instructions, doubts or misunderstanding shall in any
event be admissible.

Alterations in Specifications and Designs and Extra Works:

(a) The Project Head shall have power to make any alterations, in omission
from additions to or substitutions, for the schedule of rates, the original
specifications, drawings and instructions that may appear to him to be
necessary or advisable during the progress of the work, and the contractor
shall be bound to carry out such altered/ extra/ new items of work in
accordance with any instructions which may be given to him in writing
signed by the Project Head and such alterations, omissions, additions or
substitutions shall not invalidate the contract and any altered, additional or
substituted work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor
on the same conditions in all respects on which he agreed to do the main
work. The time of completion of work may be extended for the part of the
particular job at the discretion of the Project Head for any such alterations,
additions, or substitutions of the work, as he may consider as just and
reasonable. The rates for such additional, altered or substituted work
under the clause shall be worked out in accordance with the following
provisions:-

(b) If the rates for the additional, altered or substituted work are specified in
the contract for the work, the contractor is bound to carry out the
additional, altered or substituted work at the same rates as are specified in
the contract.

(c) If the rates for the additional, altered or substituted work are not
specifically provided in the contract for the work, the rates will be derived
from rates for similar class of work as are specified in the contract for the
work. The opinion of the Project head as to whether or not the rates can be
reasonably so derived from the items in this contract will be final and
binding on the contractor.

(d) If the rates for the additional, altered or substituted work can not be

determined in the manner specified in sub-clause (a) & (b) above, then the
contractor shall within 7 days of the date of receipt of order to carry out
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61.

62

63.
63.1

63.2

63.3

the work, inform the Project Head of the rate which it is his intention to
charge for such class of work, supported by analysis of the rate or rates
claimed, and the project Head shall determine the rate or rates on the basis
of the prevailing market rates of materials plus labour cost including
equipment hire charge at schedule of hourly/ daily rates plus 15% to cover
contractor’s supervisions overhead and profit and pay to the contractor
accordingly. The opinion of the Project Head to current market rates of
the materials and the quantum of labour and equipment involved per unit
of measurement will be final and binding on the contractor. The schedule
of hourly/ daily rates shall be as enclosed.

Action Where no Specification is issued:

In case of any class of work for which there is no such specification supplied
by the Owner as is mentioned in the tender document such work shall be
carried out in accordance with the Indian Standard Specifications. If the
Indian Standard Specifications do not cover the same, the work should carried
out as per standard Engineer in Practice subject to the approval of the
Engineer-in-Charge.

Abnormal Rates:

The contractor is expected to quote the rate for each item after careful analysis
of cost involved for the satisfactory performance and completion of item work
considering all specifications and conditions of contract. This will avoid loss
of profit or gain in case ofcurtailment or change in specification for any other
item. In case the rate quoted by the tenderer for any item are usually high or
unusually low it will be sufficient cause of the rejection of the tender unless
the Owner is convinced about the reasonableness of the analysis for such rate
furnished by the tenderer (on demand) after scrutiny.

Tests For Quality Works:

All materials and workmanship shall be of the respective kinds described in
the contract documents and in accordance with the instructions of the
Engineer-in-Charge and shall be subjected from time to time to such tests at
contractor’s cost as the Engineer-in-Charge may direct at the place of
manufacture or fabrication or at the site or at all or any such places. The
contractor shall provide assistance, instruments, machines, labour and
materials as are required for examining, measuring and testing any
workmanship as may be selected and required by the Engineer-in-Charge.

All the tests that will be necessary in connection with the execution of the
work as decided by Engineer-in-Charge shall be carried out at the field testing
laboratory of this Owner if available by paying the charges as decided by the
Owner from time to time. In case of non-availability of testing facilities with
the Owner, the required laboratory as directed by Engineer-in-Charge.

If any tests are required to be carried out in connection with the work or
materials or workmanship not supplied by the contractor, such tests shall be
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64.

65

66.
(1)

(i)

carried out by the contractor as per the instructions of Engineer-in-Charge and
cost of such tests shall be reimbursed by the Owner.

Samples:

The contractor shall furnish to the Engineer-in-Charge for approval when
request or if required by the specifications, adequate samples of all materials
and finished to be used in the work. Such samples shall be submitted before
the work is commenced and in sample time to permit tests and examinations
thereof. All materials furnished and finishes applied in actual work shall be
fully equal to the approved samples.

Liabilities for Defect, Imperfections etc. and Rectifications Thereof:

If it shall appear to the Engineer-in-Charge that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any
inferior description, or that any matrials or articles provided by the contractor
for the execution of work are unsound or of quality inferior to that contracted
for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the Engineer-in-Charge or his authorised
representative specifying the work, materials or articles complained of,
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct that work so
specified and provide other proper and suitable materials or articles at his own
charge and cost, and in the event of failure to do so within a period to be
specified by the Engineer-in-Charge in his demand aforesaid, the Engineer-in-
charge may on expiry of notice period rectify or remove, and re-execute the
work or remove and replace with others, the materials or articles complained
of as the case may be at the risk and expense in all respects of the contract.
The decision of the Engineer-in-Charge as to any question arising under this
clause shall be final and conclusive.

Suspension of Works:

Subject to the provision of sub para (ii) of this clause, the contractor shall if
orderded in writing by the Engineer-in-Charge., or his representative,
temporarily suspend the works or any part thereof such period and such time
as so orderded and shall not, after receiving such written orders, proceeds with
the work therein, orderded to be suspended until he shall have received a
written order to proceed therewith. The contractor shall not be entitled to
claim compesation for any loss or damage sustained by him by reason of
temporary suspension of the works aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of
the works as aforesaid will be granted to the contractor should be apply for the
same provided that the suspension was not consequent to any default or failure
on the part of the contractor.

In case of suspension of entire work, orderded in writing by the Enginner-in-
Charge, for a period of more than two months, the contractor shall have the
option to terminate contract.
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67.

68

68.1

68.2

68.3

68.4

Possession Prior to Completion:

The Engineer-in-Charge shall have the right to take possession of or any
completed or partially completed work or part of the work. Such possession or
use shall not be deemed to be an acceptance of any work completed in
accordance with the contract. If such prior possession or use by the Engineer-
in-Charge delay the progress of work, equitable adjustment in the time of
completion will be made and the contract agreement shall be deemed to be
modified accordingly.

Twelve months Period of Liability from the Date of Issue of Completion
Certificate:

The contractor shall gurantee the installation/work for a period of 12 months
from the date of completion of work as certified by the Engineer-in-Charge
which is indicated in the completion certificate. Any damage or defect that
may arise though remained undeiscovered at the time of issue of completion
certificate, connected in any way with the equipment or materials supplied by
him or in the workmanship shall be rectified or replaced by the contractor at
his own expenses as deemed necessary by the Engineer-in-Charge or in
default the Engineer-in-Charge may cause the same to be made good by other
agency and deduct expenses (of which the certificate or Engineer-in-Charge
shall be final) from any sums that may be then or at any time thereafter
become due to the contractor or from his security deposit, or the proceeds of
sale thereof or of a sufficient portion thereof.

If the contractor feels that any variation in work or in quality of materials or
proportions would be beneficial or necessary to fulfil the guarantees called for,
he shall bring this in writing to the notice of the Engineer-in-Charge.

Care of works:

From the commencement of completion of the work, the contractor shall take
full responsibility for the care of all works including all temporary works and
in case any damage, loss or injury shall happen to the work or to any part
thereof or to any temporary works from any cause whatsoever, shall at his own
cost repair and make good the same so that on completion the work shall be in
good order and in conformity in every respects with the requirements of the
contract and the Engineer-in-Charge’s Instructions.

Defects Prior to Taking Over:

If at any time before the work is taken over, the Engineer-in-Charge shall:

(a) Decide that any work done or materials used by the contractor or any sub-
contractor is defective or not in accordance with the contract, or that the
works or any portion therof are defective, or do not fulfil the requirements
of contract (allsuch matter, being hereinafter, called ‘Defects’ in this clause)
and (b) as soon as reasonably practicable gives to the contractor notice in
writing of the said decision specifying particulars of the defects claimed to
exist or to have occurred then the contractor shall at his own expenses and
with all speed make good the defects so specified.
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68.5

68.6

In case contractor shall fail to do so, the Owner may take, at the cost of
contractor, such steps as may in all circumstances be reasonable to make
good such defects. The expenditure so incurred by the owner be recovered
from the amount due to the contractor. The decision of the Engineer-in-
Charge with regard to the amount to be recovered from the contractor will
be final and binding on the contractor. As soon as the works have been
completed in accordance with the contract (except minor respects that do
not affect their use for the purpose for which they are intended and except
for maintenance thereof provided in clause 68.1 of General Conditions of
Contract) and have passed the tests on completion, the Engineer-in-Charge
shall issue a certificate (hereinafter called completion certificate) in which
he shall certify the date on which the works have been so completed and
have passed the said tests and the Owner shall be deemed to have taken
over the works on the date so certified. If the works have been divided into
various groups in the contract, the Owner shall be entitled to take over any
group or groups before the other or others.

Defect After Taking Over:

In order that the contractor could obtain a completion certificate he shall make
good with all possible speed, any defect arising from the defective materials
supplied by the contractor or that may have been notices or developed, after
the works or group of the works has been taken over, the period allowed, for
carrying our such work will be normally one month. If any defect be not
remedied within a reasonable time, the owner may proceed to do the work at
contractor’s Risk and expenses and deduct from the final bill such amount as
may be decided by the Owner.

If by reason of any default on the part of the contractor a completion
certificate has not been issued in respect of every portion of the works within
one month after date fixed by the contract for the completion of the works, the
Owner shall be a liberty to use the work or any portion therof in respect of
which a completion certificate has not been issued, provided that the works or
the portion thereof so used as aforesaid shall be afforded reasonable
opportunity for completion of these works for the issue of completion
certificate.

Guarantee/Transfer of Guarantee:

For works like water-proofing, acid & alkali resisting materials, pre-
construction soil treatment against termite or any other specialized works etc.
the contractor shall invariable engage sub-contractors who are specialists in
the field and firms or repute and such a sub-conractor shall furnish guarantees
for their workmanship to the Owner, through the contractor. In case such a
sub-contractor/firm is not prepared to furnish a guarantee to the owner, the
contractor shall give that guarantee to the Owner directly.
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69.
69.1

69.2

69.3

SECTION - VI
CERTIFICATE AND PAYMENT

SCHEDULE OF RATE AND PAYMENTS:

Contractor’s Remuneration:

The price to be paid by the Owner to the contractor for the whole of the work
done and for the performance of all the obligations undertaken by the
contractor under the contract document shall be ascertained by the application
of the respective schedule of rates (the inclusive nature of which is more
particularly defined by way of application but not of limitation, with clause
No. 69.2) and payment to be made accordingly to the work actually executed
and approved by the Engineer-in-Charge. The sum so ascertained
shall(exception only as and to the extent expressly provided here in )
constitute the sole and inclusive of remunaeration of the contractor under the
contract and no further or other payment whatsoever shall be or become due or
payable to the contractor under the contract.

Schedule of Rates to the Inclusive:

The prices/rates quoted by the contractor shall remain firm till the issue of
final certificate and shall not be subject to escalation. Schedule of rates shall
be deemed to include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in executing, completion and
handing over the work to the Owner by the contractor. The contractor shall be
deemed to have known the nature, scope, magnitude and the extent of the
works and materials required though the contract document may not fully and
precisely furnish them. Hr shall make such provision in the schedule of rates
as he may consider necessary to cover the cost of such items of work and
materials as may be reasonable and necessary to completer the work. The
opinion of the Engineer-in-Charge as to the items of work which are necessary
and reasonable for completion of work shall be final and binding on the
contractor although the same may not be shown on or described specifically in
contract documents.

Generality of this present provision shall not be deemed to cut down or limited
in any way because in certain cases it may and in other cases it may not
expressly stated that the contractor shall do or perform a work or supply
articles or perform with services at his own cost or without addition of
payment or without extra charge or works to the same effect or that it may be
stated or not stated that the same are included in and covered by the schedule
of rates.

Schedule of rates to cover Cconstructional Plant, Materials. Labours etc.:

Without in any way limiting the provision of other subclauses the schedule of
rates shall be deemed to include the cover the cost of all constructional plant,
temporary works (except as provided for herein), pumps, materials, labour,
insurance, fuel, stores, and appliances to be supplied by the contractor and all
other matters in connection with each items in the schedule of quantities and
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69.4

69.5

69.6

69.7

69.7.1

the execution of the works or any portion thereof finished complete in every
respect and maintained as shown or described in the contract documents or as
may be orderded in writing during the continuance of the contract.

Schedule of Rates to cover Royalties, Rents and Claims:

The schedule of rates shall be deemed to include and cover the cost of all
royalties and fees for the articles, processes, protected by letters, patent or
otherwise incorporated in or used in connection with the works, also all
royalties, rents, and other payments in. connection with obtaining materials of
whatsoever kind for the works and shall include an indemnity to the owner
which the contractor hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the
works of any such articles, processes or charges if levied on materials,
equipment or machinery to be brought to site for use on work, shll be borne by
the contractor.

Schedule of Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, quay or
any port duties, transport charges, stamp duties or Central or State
Government or Local Body (or from any other body) or Municipal Taxes or
duties, taxes or charges whatsoever will be granted or obtained and all
expenses of which shall be deemed to be included in and covered by the
schedule of rates. The contractor shall be obtain and pay for all permits or
other privileges necessary to complete the work.

Schedule of Rates to cover Risk of Delay:

The schedule of rates shall be deemed to include and cover the risk of all
responsibilities of delay and interference with the contractor’s conduct of work
which occur from any cause including orders of the owner in the exercise of
his powers and on account of extension of time granted due to various and for
all other possible or probable causes of delay.

Schedule of Rates cannot be altered:

For work under unit rate basis no alteration will be allowed in the schedule of
rates by reasons of works or any part of them being modified, altered,
extended, diminished or omitted. The schedule of rates is of fully inclusive
rates which have been fixed by the contractor and agreed to by the Owner and
cannot be altered.

The schedule of rates to cover for working in operating plant. Contractor’s
rates shall be deemed to include taking into account that he has to work in
operating plant and shall take sufficient care in moving the plants, equipments
and materials from one place to another, so that they do not cause any damage
to any person or to the property of the owner or to thirty party including over
head and underground cable/pipe lines. In the event of such damages
including eventual loss of production and operation of the plant or services in
any plant or establishment as estimated by the owner or ascertained or by the
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70.
70.1

third party shall be borne by the contractor. Since the work is to be executed
for the expansion of the plant, the rate of the contractor shall also deem to
include all interference/obstruction/interruption for which no compensation
shall be paid to be contractor.

Procedure For Measurement/ Billing of Work in Progress:

All measurements shall be in metric system. All the works in progress will be
jointly measured by the representative of the Engineer-in-Charge and the
contractor’s authorised agent progressively. Such measurements will be got
recorded in the measurement book by the Engineer-in-Charge or his
authorised representative and signed in token of acceptance by the contractor
or his authorised representative.

For the purpose of taking joint measurement the contractor’s representative
shall be bound to be present whenever required by the Engineer-in-Charge. If,
however, he absents for any reason whatsoever the measurements will be
taken by the Engineer-in-Charge or his representative and this will be deemed
to be correct and binding on the contractor.

70.2 Billing:

70.2.1

70.2.2

70.3

The contractor will submit a bill in approved proforma in accordance with the
contract terms and the agreed billing schedules in quintuplicate to the
Engineer-in-Charge giving abstract and detailed measurement for the various
items executed during a month, before the expiry of the first week of the
succeeding month. The Engineer-in-Charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the
claim as far as admissible, adjusted, if possible, before the expiry of 10 days
form presentation of the bill.

The bill shall be submitted by the contractor in computerised formats
approved by the owner. The bills along-with floppies containing measurement
of work, particulars of materials, recoveries etc. have to be submitted to the
owner.

For lump-sum contracts, the payment will be according to agreed billing
schedule. No adjustment shall be allowed in lump-sum prices for any
variations in the quantities, specifications etc. shall take or a cause to be taken
the requisite measurement for the purposes of having the same verified and the
claim as far as admissible, adjusted, if possible, before the expiry of 10 days
from presentation of the bill.

Secured Advance on Materials:

In case of tenders for completed items of works, contractor may be allowed
“Secured Advance” on the security of materials brought to site for execution
of the contracted items of work to the extent of 75% of the value of materials
which go into the completed works as assessed by the Engineer-in-Charge
provided that the materials are of an imperishable nature and that formal
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70.4

70.5

71.

72.

agreement is drawn up with the contractor under which the Owner secures a
lien on the materials and is safe guarded against losses due to the contractor
postponing the execution of the work or to the improper storage &/or misuse
of the materials and against the expenses entitled for their proper watch and
safe custody. Recoveries of advances so made would not be postponed until
the whole of the work entrusted to the contractor is completed. They should
be adjusted from his running account bills for work done as the materials are
used, the necessary deductions being made whenever the items of work in
which they are used and billed for.

Dispute in Mode of Measurement:

In case of any dispute as to the made of measurement not covered by the
contract to be adopted for any item of work, mode of measurement as per
latest Indian Standard Specifications shall be followed.

Rounding of Amounts:

In calculating the amount of each item due to the contractor in every
certificate prepared for payment, sum of less than 50 paisa shall be omitted
and the total amount on each certificates shall be rounded off to the nearest,
i.e. sum of less than 0.50.p shall be omitted and sums of 0.50p and more upto
one rupee shall be reckoned as one rupee.

LUMPSUMS IN TENDER:

For the item in tender where it includes lumpsum in respect of parts of work,
the contractor shall be entitled to payment in respect of the items at the same
as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-Charge capable of
measurement, or determination, the Owner may at his discretion pay the lump-
sum amount entered in the tender or a percentage thereof and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the
contractor with regards to any sum payable to him, under the provisions of this
clause.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS
ADVANCE:

All Running Account Payment shall be regarded as Payments by way of
advance against the final payment only and not as payment for work actually
done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or re-erected or be considered as an admission of the due Performance of the
contract, or any part thereof, in this respect, or of the accruing of any claim by
the contractor, nor shall it, conclude, determine or affect in any way the
powers of the Owner under these conditions or any of them as to the final
settlement and adjustments of the accounts or otherwise, or in any other way
vary or affect the contract. The final bill shall be submitted by the contractor
within one month from the sate of physical completion of the work, otherwise,
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73.

74.

75.

76.
76.1.

the Engineer-in-Charge’s certificate of the measurement and of total amount
payable for the work accordingly shall be final and binding on all parties.

NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT:

Should the contractor consider that he is entitled to any extra payment or
compensation or to make any claims whatsoever in respect of the works
arising under the terms of this contract he shall forthwith give notice in writing
to the Engineer-in-Charge that he claims extra payment within ten days from
the ordering of any work or happening of any event upon which the contractor
bases such claims and such notice shall contain full particulars of the nature of
such claims with necessary particulars as above within the time above
specified shall be an absolute waiver thereof. No omission by the Owner to
reject any such claim and no delay in dealing therewith shall be waiver by the
Owner of any right in respect thereof.

PAYMENT OF CONTRACTOR’S BILL:

No payment shall be made for works estimated to cost less that Rs. 10,000/-
till the whole of the work shall have been completed and a certificate of
completion given. But in case of works estimated to cost more that Rs.
10,000/- the contractor, on submitting the bill thereof be entitled to receive a
monthly payment proportionate to the part thereof approved and passed by the
Engineer-in-Charge, whose certificate of such approval and passing of the sum
so payable be final and conclusive against the contractor. This payment will
be made after making necessary deductions as stipulated elsewhere in the
contract document for materials, security deposit etc. or any statutory
recoveries.

Payment due to the contractor shall be made by the Owner, by Crossed
Account Payee Cheque forwarding the same to registered office or the notified
office of the contractor. In no case will owner be responsible if the Cheque is
mislaid or misappropriated by un-authorised person/ persons. In all cases, the
contractor shall present his bill duly pre-receipted on proper revenue stamp.

All payment shall be made in Indian Currency.

Receipt For Payment:

Receipt for payment made on account of work when executed by a firm, must
be signed by a person holding due power of attorney in this respect on behalf
of the contractor, except when the contractors are described in their tender as
limited company in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other persons having
authority to give effectual receipt for the company.

Completion Certificate:
Application for completion certificate:
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76.2.

When the contractor fulfils his obligation under clause 69.4 he shall be eligible
to apply for completion certificate in respect of the work by submitting the
completion documents along with such application for completion certificate.

The Owner or his representative shall normally issue to the contractor the
completion certificate within one month after receiving an application therefor
from the contractors after verifying from the completion documents and
satisfying himself that the work has been completed in accordance with and as
set out in the construction and erection drawings, and the contract documents.

The contractor, after obtaining the completion certificate, is eligible to present
the final bill for the work executed by him under the terms of contract.

Completion Certificate:

Within one month of the completion of work in all respects, the contractor,
shall be furnished with a certificate by the owner or his representative of such
completion but no completion certificate shall be given not shall the work be
deemed to have executed until all, scaffolding, surplus materials and rubbish is
cleared off the site completely not until the work shall have been measured by
the Engineer-in-Charge, whole measurement shall be binding and conclusive.
The work will not be considered as complete and taken over by the owner,
until all the temporary work, labour and staff colonies etc. constructed are
removed and work site cleared to the satisfaction of the Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this clause on or
before the date fixed for the completion of the work, the Engineer-in-Charge
may at the expenses of contractor remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall forthwith pay the amount for all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

Completion Certificate shall be in 3 parts as follows:
(1) Physical/ Mechanical Completion work.

(2) Satisfactory completion of commissioning of equipment with load.
(3) Satisfactory completion of guarantee.

The contractor shall clearly indicate the 3 dates separately.

76.3.

Completion Documents:
For the purpose of Clause 76 the following documents will be deemed to form
the completion documents:

(1) The technical documents according to which the work was carried out.
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77.

78.

(i1) Three sets of construction drawings showing therein the modification
and corrections made during the course of execution and signed by the
Engineer-in-Charge.

(ii1))  Completion Certificate for embedded and covered —up works.
(iv)  Certificate of final levels as set out for various works.
(v) Certificate of tests performed for various works.

(vi)  Material appropriation statement to the materials issued by the owner
for the works and list of surplus materials returned to the owner’s store
duly supported by necessary documents.

(vii)  Physical/ Mechanical Completion work.
(viii)  Satisfactory completion of commissioning of equipment with load.
(ix)  Satisfactory completion of guarantee.

The Contractor shall clearly indicate the 3 dates separately.

Final Decision And Final Certificate:

Upon the expiration of the period of liability and subject to the Engineer-in-
Charge being satisfied that the works have been duly maintained by the
contractor during monsoon or such period as herein provided in clause 68.1
and that the contractor has in all respect duly made up all subsidence and
performed all his obligations under the contract, the Engineer-in-Charge shall
(without prejudice to the right of the Owner to retain the provisions of relevant
clause hereof) otherwise give a certificate, herein referred to as the final
certificate, to the effect and the contractor shall not be considered to have
fulfilled the whole of his obligations under the contract until Final Certificate
shall have been given by the Engineer-in-Charge notwithstanding any
previous entry upon the work and taking possession, working or using of the
same or any part thereof by the Owner.

Certificate And Payments No Evidence of Completion:

Except the final certificate no other certificate or payment against a certificate
or on general account shall be taken to be an admission by the Owner of the
due performance of the contract of any part thereof or of occupancy or validity
of any claim by the Contractor.

SECTION - VII
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79.
79.1.

79.2.

80.

80.1

TAXES AND INSURANCE

TAXES, DUTIES, OCTROI ETC.

The Contractor shall defray all charges, such as rent, toll local taxes excise
duty, other payments and compensations, if any, in connection with the
procurement and handling of materials, fabrication and execution of works or
any method or process connected with the works or Temporary works.

Sales Tax or any other tax on materials required for the works as also Tax on
works contract shall be payable by the Contractor and the Owner will not
entertain any claim whatsoever in this regard.

Notwithstanding anything contained elsewhere in the contract, the owner shall
deduct at source from the payments due to the contractor, the taxes as required
under Section -13—AA of the Orissa Sales Tax Act or as amended from time to
time or under any other statue. The amounts so deducted shall be deposited by
the Owner with the Sales Tax authorities as per Law. It is for the contractor
to deal with the Sales Tax authorities directly in respect of any claim or refund
relating to the above deductions and the owner shall not be liable or
responsible for any claims or payments or reimbursement in this regard.

INSURANCE:
Contractor shall at his own expense carry and maintain insurance with reputed
insurance companies to the satisfaction of the Owner as follows:

Employees State Insurance Act:

The contractor agrees to and does hereby accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance
Act., 1948, and the contractor further agrees to defend, indemnify and hold
Owner harmless form any liability of penalty which may be imposed by the
Central, State or Local authority by the reason of any asserted violation by
contractor or Sub-contractor of the Employee’s State Insurance Act, 1948 and
also from all claims, suits or proceeding that may be brought against the
Owner arising under, growing out of or by reasons of the work provided for by
this contract whether brought by employees of the contractor, by third parties
or by Central or State Government authority or any political sub-division
thereof.

The contractor agrees to fill in with the Employees State Insurance
Corporation, the Declaration Forms and all forms which may be required in
respect of the contractor’s or sub-contractor’s employees, whose aggregate
remuneration is Rs. 560.00 per month or less and who are employed in the
work provided for or those covered by ESI from time to time under the
Agreement. The contractor shall deduct and secure the agreement of the sub-
contractor to deduct the employee’s contribution as per the first schedule of
the Employee’s State Insurance Act from wages and affix the employee’s
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80.2

80.3

80.4

contribution cards at wages payments intervals. The contractor shall remit and
secure the agreement of the sub-contractor to remit to the State Bank of India,
Employees State Insurance Corporation Account, the employee’s contribution
as required by the Act. The contractor agrees to maintain all cards and records
as required under the Act in respect of employees and payments and the
contractor shall secure the agreement of the sub-contractor to maintain such
records. Any expenses incurred for the contributions, making contributions or
maintaining records shall be to the contractor’s or sub-contractor’s account.

The Owner shall retain such sum as may be necessary from the total contract
value until the contractor shall furnish satisfactory proof that all contribution
as required by the Employees State Insurance Act, 1984, have been paid. This
will be pending on the contractor when the Employees State Insurance Act is
extended to the place of work.

Workmen Compensation and Employees Liability Insurance:

Insurance shall be affected for all the contractor’s employees engaged in the
performance of this contract. If any of the work is subject, the contractor shall
require the sub-contractor to provide workmen’s compensation and
employer’s liability insurance for the latter’s employees if such employees are
not covered under the contractor insurance.

Any other insurance required under Law or Regulations or by Owner:
Contractor shall also carry and maintain any and all other insurance, which he
may be required under any law or regulation from time to time. He shall also
carry and maintain any other insurance, which may be required by the Owner.

Accident or Injury to workmen:

The owner shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or
injury to any workman or other person in the Employment of the contractor or
any sub-contractor save and except and accident or injury resulting from any
act or default of the Owner, his agents or servants and the contractor shall
indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demands,
proceeding, costs, charges and expenses, whatsoever in respect or in relation
thereto.

80.5 Transit Insurance:

81
81.1

In respect of all items to be transported by the Contractor to the site of work,
the cost of transit insurance should be borne by the contractor and the quoted
price shall be inclusive of this cost.

DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY:
Contractor’s rate shall deem to include taking into account that he has to work
in operating plant and shall take sufficient care in moving the plants,
equipment and materials from one place to another so that they do not cause
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81.2

81.3

82

any damage to any person or to the property of the Owner or to a third party
including over head and underground cables, pipelines. In the event of such
damages including eventual loss of production and operation of the plants or
services in any plant or establishment as estimated by the Owner or
ascertained or by the third party shall be borne by the Contractor.

Contractor shall also be responsible for making good to the satisfaction of the
Owner any loss or any damage to all structures and properties belonging to the
Owner or being executed or procured or being procured by owner or by other
agency within the premises of all the work or Owner. If such loss or damages
is due to fault and or the negligence or willful acts or omission of the
contractors, his employees, agents, representatives or sub-contractors.

The contractor shall indemnify and keep the owner harmless of all claims for
damages to property other than owner’s property arising under or by reason of
this contract if such claims result from the fault and/ or negligence or willful
acts or omission of the contractor, agents, representative or sub-contractor.

DEMURRAGE DUES:

The contractor shall pay demurrage charges incurred by the Owner because of
the contractor’s failure to load or unload any goods or materials within the
time allowed by the Railway and/ or Transport Agency for such loading or
unloading as charges incurred by the contractor within the permissible time as
also charges due on consignments booked by or to him. In case the contractor
fails to pay these charges, these charges shall be deducted from any sums,
which may be due or become due to the contractor in terms of this contract
and/ or any other contract.
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SECTION - VIII
LABOUR LAWS AND ARBITRATION

83 LABOURER LAWS:

Contractor shall comply with any and all laws, ordinances, regulations and
decision of courts (which shall be deemed to be a part of this Agreement)
concerning the health, sanitary arrangements, wages, welfare, safety and
employment of any and all of his workers upon the Project or any portion thereof
and shall exclusively bear the consequences of failure to comply therewith
Contractor shall Indemnify and hold Engineer and Owner harmless from any
claims, fines or penalties which may be made against Engineer or Owner as
result of Contractor’s failure to fulfil these obligations.

Without limiting the generality of the foregoing, Contractor shall fully comply
with.

The contractor shall obtain clearance from the Labour Department regarding the
compliance of the labour laws on 6 monthly basis and submit to the owner for
record.

(i)  No labour below the age of 18 (eighteen) years shall be employed on
the work.

(1))  The contractor shall not pay less than what is provided under law to
labourers engaged by him on the work.

(iii) The contractor shall at his expense comply with all labour laws and
keep the Owner indemnified in respect thereof .

(iv) The contractor shall pay equal wages for men and women in
accordance with applicable labour laws.

(v)  If the contractor is covered under the contractor labour (Regulation and
Abolition) Act, he shall obtain a licence from licensing authority (i.e.
office of the labour commissioner) by payment of necessary prescribed
fee and the deposit, if any, before starting the work under the contract.

(vi) The Contractor shall employ labour in sufficient numbers either
directly or through sub-contractors to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified
in the Contract and to satisfaction of the Engineer-in-Charge. The
contractor shall not employ in connection with the works any person
who has not completed his 18 (eighteen) years of age.

(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution
return of the number and description, by trades of the work people

Page 61 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

(viii)

(ix)

employed on the works. The Contractor shall also submit on the 4™
and 19" of every month to the Engineer-in-Charge a true statement
showing in respect of the second half of the preceding month and the
first half of the current month (1) the accidents that occurred during the
said fortnight showing the circumstance-under which they happened
and the extent of damage and injury caused by them and (2) the
number of female workers who have been allowed Maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder
and the amount paid to them.

The contractor shall comply with the provisions of the payment of
Wages Act 1936, Minimum Wages Act 1938, Employees Liability Act
1928. Workmen’s Compensation Act, 1923, Industrial Dispute Act
1947, the Maternity Benefit Act 1961, Employees Provident Fund Act,
1952 and Contract Labour regulation and abolition Act 1937,
Employment of Children Act 1938 or any modifications thereof or any
other law relating thereto and rules made thereunder from time to time.

The Engineer-in-Charge shall on a report having been made by an
Inspecting Officer as defined in Contract Labour (Regulation and
Abolition) Act 1970 have the power to deduct from the moneys due to
the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or Workers by reason of non-
fulfillment of the Conditions of the Contractor for the benefit of
workers, non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the Contract or non-
observance of the said regulations.

The Contractor shall indemnify the Owner against any payments to be
made under and for the observance of the provisions of the aforesaid
Acts without prejudice to his right to obtain indemnity from his sub-
contractors. In the event of the contractor committing a default or
breach of any of the provisions of the aforesaid Acts as amended from
time to time, of furnishing any information or submitting or filling any
Form/Register/Slip under the provisions of these Acts which is
materially incorrect then on the report of the inspecting Officers the
Contractor shall without prejudice to any other liability pay to the
owner a sum not exceeding Rs. 50.00 as liquidated damages for every
default, breach of furnishing, making submitting, filling materially
incorrect statement as may be fixed by the Engineer-in-Charge and in
the event of the contractor's default continuing in this respect the
liquidated damages may be enhanced to Rs. 50.00 per day of default
subject to a maximum of one percent of the estimated cost of the works
put to tender. The Engineer-in-Charge shall deduct such amount from
bills or security deposit of the Contractor and credit the same to the
welfare fund constituted under these acts. The decision of the
Engineer-in-Charge in this respect shall be final and binding.
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84 Implementation Of Apprentices Act 1961:

The contractor shall comply with the provisions of the Apprentices Act 1961
and the Rules and orders issued thereunder from time to time. If he fails to do
so, his failure will be a breach of the contract and the Engineer-in-Charge
may, at his discretion, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising of any violation by him of the provisions of
the Act.

85 Contractor to Indemnify the Owner:

85.1

The contractor shall indemnify the Owner and every member, Officer and
employee of the owner, also the Engineer-in-Charge and his staff against all
actions, proceedings, claims, demands costs and expenses whatsoever arising
out of or in connection with the matter referred to in clause 81 and elsewhere
and all actions, proceedings, claims demands costs and expenses which may
be made against the Owner for or in respect of or arising out of any failure by
the contractor in the performance of his obligations under the contract. The
Owner shall not be liable for or in respect of any demand or compensation
payable by law in respect or in consequence of any accident or injury to any
workman or other person in the employment of the contractor or his sub-
contractor and contractor shall indemnify and keep indemnified the Owner
against all such damage and compensation and against all claims, damages,
proceedings, costs, charges and expenses whatsoever thereof or in relation
thereto.

85.2 Payment of Claims and Damages:

85.3

Should the Owner have to pay any money in respect of such claims or
demands as aforesaid the amount so paid and the cost incurred by the Owner
shall be charged to and paid by the Contractor and the contractor shall not be
at liberty to dispute or question the right of the Owner to make such payments
notwithstanding the same may have been made without his consent or
authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of section 12, sub-section (i)
of workmen’s compensation Act, 1923 or other applicable provision of
Workman Compensation act or any other act, the Owner is obliged to pay
compensation to workman employed by the contractor in execution of the
works, the Owner will recover from the contractor the amount of the
compensation so paid, and without prejudice to the rights of Owner under
section 12, sub-section (2) of the said act. Owner shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due to the contractor whether under this contract or otherwise.
The Owner shall not be bound to contest any claim made under section 12
sub-section (I) of the said Act except on the written request of the contractor
and upon his giving to the Owner full security for all costs for which the
Owner might become liable in consequence of contesting such claims.
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86.
86.1

86.2

87.

Health and Sanitary Arrangements For Workers:

In respect of all labour directly or indirectly employed in the works for the
performance the contractor’s part of this agreement, the contractor shall
comply with or cause to be complied with all the rules and regulations of the
local sanitary and other authorities or as framed by the Owner from time to
time for the protection of health and sanitary arrangements for all workers.

The contractor shall provide in the labour colony all amenities such as
Electricity, water and other sanitary and health arrangements. The Contractor
shall also provide necessary surface transportation to the place of work and
back to the colony for their personnel accommodated in the labour colony.

Arbitration:

All disputes or differences whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or
maintenance thereof of the contract or the rights touching or concerning the
works or the execution or maintenance thereof of this contract or the
construction meaning operation or effect thereof or to the rights or liabilities of
the parties or arising out of or in relation thereto whether during or after
completion of the contract or whether before or after determination, fore
closure or breach of the contract (other than those in respect of which the
decision of any person is by the contract expressed to be final and binding
shall after written notice by either party to the contract to the other of them
and to the Appointing Authority hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the
Appointing Authority will send within thirty days of receipt of the notice, to
the contractor a panel of three names of persons.

The contractor shall on receipt of the names as referred selected any one of the
person names to be appointed as a sole Arbitrator and communicate his name
to the Appointing Authority within thirty days of receipt of the names. The
appointing Authority shall there upon without any delay appoint the said
person as the sole Arbitrator. If the contractor fails to communicate such
selection as provided above within the period specified, the Appointing
Authority shall make the selection and appoint the selected person as the sole
Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacate his office due to any reason whatsoever sole Arbitrators
shall be appointed as aforesaid. The work under the contract shall, however
continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notices to both the parties fixing the date of the first hearing.
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The Arbitrator may, from time to time, with the consent of the parties, enlarge
the time for making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or
difference and shall give a reasoned and speaking award/ awards.

The venue of arbitration shall be at Bhubaneswar. However, if the situation so
warrants, it may, as and when required, be held at the place where the site of
work is situated.

The fees, if any, of the Arbitrator shall, if required to be paid before the award
is made and published be paid half and half by each of the parties. The costs
of the reference and of the award including the fees, if any of the Arbitrator
shall be in the discretion of the Arbitrator who may direct to and by whom and
in what manner, such costs or any part thereof shall be paid may fix or settle
the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration Act 1940 or any
statutory modification or re-enactment thereof and the rules made thereunder,
and for the time being in force shall apply to the arbitration proceeding under
this clause.

For Public Sector Enterprises guidelines as per the circular of BPE No.
15/9/86-BPE (FIN) dated 30.03.89 as amended time to time will be followed.

88.  Jurisdiction/ Governing Laws:
(a) Jurisdiction:
For all disputes arising of this contract, the jurisdiction shall be lie under the
jurisdiction of direct courts in the respective areas in the State of ORISSA
(India) only.

(b) Governing Laws:

The contract shall be governed by and constructed according to the laws in
force in INDIA.
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89.

90.

90

90.

1.

2.

91.

92.

93.

@

SECTION - IX
SAFETY CODE

GENERAL:

Contractor shall adhere to safe construction practice and guard against
hazardous and unsafe working conditions and shall comply with Owner’s
safety rules as set forth herein. Prior to start of construction, contractor will be
furnished copies of Owner’s ‘Safety Code’ for information and guidance, if it
has been prepared.

SAFETY REGULATIONS:

In respect of all labour, directly or indirectly employed in the work for the
performance of contractor’s part of this agreement, the contractor shall at his
own expense arrange for all the safety provisions as per (i) Safety codes of
CPWD & Indian Standards Instructions (ii) The electricity Act, (iii) The
Mines Act, and (iv) Regulations. Rules and orders made thereunder and such
other acts as applicable.

The contractor shall observe and abide by all fire and safety regulations of the
Owner. Before starting construction work, contractor shall consult Owner’s
Safety Engineer or Engineer-in-Charge and must make good to the satisfaction
of the Owner any loss or damage due to fire to any portion of the work done
under this contract or to any of the Owner’s existing property.

First Aid and Industrial Injuries:
(1) Contractor shall maintain first aid facilities for his employees and those of
his subcontractors.

(i1)Contractors shall make outside arrangements for ambulance service and for
treatment of industrial injuries. Name of those providing these services shall
be furnished to Owner prior to start of constructions and their telephone
numbers shall be prominently posted in Contractor’s field office.

(ii1)All critical industrial injuries shall be reported promptly to owner, and a
copy of Contractor’s report covering each personal injury requiring the
attention of a physical shall be furnished to the Owner.

General Rules:

Smoking within the Battery Areas, rank farm, or dock limits in strictly
prohibited. ~ Violators of the ‘“No Smoking” rules shall be discharged
immediately”.

Contractor’s Barricades:

Contractor shall erect and maintain barricades required in connection with
his operation to guard or protect.
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(a) Excavations.

(b) Hosting Areas.

(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors.

(d) Owner’s existing property subject to damage by Contractor’s operation.
(e) Rail road unloading spots.

(i1))  Contractor’s employees and those of his sub-contractors shall become
acquainted with Owner’s barricading practice and shall respect the
provisions thereof.

(ii1))  Barricades and hazardous areas adjacent to but not located in normal routes
of travel shall be marked by red flasher lanterns at nights.

94. Scaffolding:

(i)  Suitable scaffoldings should be provided for workmen for all works that
cannot safety be done from the ground or from solid construction except
such short period works as can be done safely from ladders. When a
ladder is used a Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well, suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

(i)  Scaffolding or staging more than 4 metres above the ground or floor
swing on suspended from an overhead support or erected with stationary
support shall have a guard rail properly attached, bolted, braced and
otherwise retarded at least one metre high above the floor or platform of
such scaffolding or staging and extending along with entire length of the
outside and ends thereof with only such openings as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

(iii)  Working platform, gangways and stairways should be so constructed that
they should not sag unduly or unequally and if the height of the platform
of gangway or the stairway is more than 4 metres above ground level or
floor level, they should closely boarded, should have adequate width and
should be suitable fastened as described in (ii) above.

(iv) Every opening in the floor of a building or in a working platform be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 1
metre.

(v)  Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be security fixed. No portable single
ladder shall be over 9 metres in length. The width between the side rails
in run ladder shall in no case be less than 30 cm. For ladder upto and
including 3 metres in length; for longer ladders this width should be
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9s.

96.

increase at least 15 mm for each additional metre of length. Uniform step
spacing shall not exceed 30 cms. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the
sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or public. The contractor shall also provide
all necessary fencing and lights to protect the workers and staff from
accidents, and shall be bound to bear the expenses of defence of every
suit, action or other proceedings of law that may be brought by any
person for injury sustained owing to neglect of the above precautions and
to pay any damages and cost which may be awarded in any such suit or
action or proceedings to any such person or which may with the consent
of the contractor be paid to compromise any claim by any such person.

Excavation and Trenching:
All trenches 1.2 metres or more in depth, shall at all times be supplied with at
least one ladder for each 50 M length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1 metre above
the surface of the ground. The sides of the trenches which are 1.5 metres in
depth shall be stepped back to give suitable slope, or securely held by timber
bracing, so as to avoid the danger of sides to collapse. The excavated materials

shall

not be placed within 1.5 metres of the edge of the trench or half of the

trench width whichever is more. Cutting shall be done from top to bottom.
Under no circumstances undermining or under-cutting shall be done.

General Safety:

(i) Before any demolition work is commenced and also during the process

of the demolition work.

(a) All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

(b) No electric cable or apparatus which is liable to be a source of danger
shall remain electrically charged.

(c) All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or materials as to render
it unsafe.

(i) All necessary personal safety equipment as considered adequate by the

Engineer-in-Charge, should be kept available for the use of the persons
employed at the site and maintained condition suitable for immediate use
and the contractor should take adequate steps to ensure proper use of
equipment by persons concerned as outlined below:
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(iii)

(iv)

(a)

(b)

(a)

(b)

(c)
(d)
(e)

0]

Workers employed on mixing asphalt materials, cement and lime
mortars shall be provided with protective footwear and protective
gloves.

Those engaged in white washing and mixing or stacking of cements
bags or any materials which are injurious to the eyes shall be provided
with protective goggles.

Those engaged in welding and cutting works, shall be provided with
protective face and eye —shields, hand gloves etc.

Stonebreakers shall be provided with protective goggle and protective
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use,
the contractor shall ensure that the manhole cover are opened and are
ventilated at least for an hour before the workers are allowed to get into
the manholes, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or board to prevent
accident to the public.

The contractor shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in any
form. Wherever men above the age of 18 years are employed on the
work of lead painting, the following precautions should be taken:

(1) No paint containing lead or lead products shall be used except
in the form paste or readymade paint.

(2) Suitable facemasks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the Contractor to the workmen
and adequate facilities shall be provided to enable the working
painters to wash them on cessation of work.

When the work is done near any place where there is a risk of drowning
all necessary safety equipment shall be provided and kept ready for use
and all necessary steps taken for prompt rescue of any person in danger
and adequate provision should be made for prompt first aid treatment of
all injuries likely to be sustained during the course of the work.

Use of hoisting machines and tackles including their attachments
anchorage and supports shall conform to the following standard or
conditions:

These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defect and shall be kept in good
working order.

Every rope used in hoisting or lowering materials or as means of
suspension shall be of durable quality and adequate strength and free
from patent defects.
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(c)

(d)

(e)

v)

(vi)

(vii)

(viii)

(ix)

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge
of any hoisting machine including any scaffolding which or give
signals to the operator.

In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or lowering or as
means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above
shall be marked with the safe working load and the conditions under
which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

In case of department machines, the safe working load shall be notified
by the Engineer-in-Charge. As regards contractor’s machines, the
contractor shall notify the safe working load of the machine to the
Engineer-in-Charge, whenever he brings any machinery to site of work
and get it verified by the Engineer-in-Charge.

Motors, gears, transmission lines, electric wiring and other dangerous parts
of hoisting appliances should be provided with efficient safe-guards.
Hoisting appliances should be provided with such means as to reduce to the
minimum the accidental descent of the load, adequate precaution should be
taken to reduce to the minimum the risk of any part or parts of a suspended
load becoming accidentally displaced. When workers are employed on
electrical installations, which are already energized, insulating mats, wearing
apparel such as gloves sleeves and boots as may be necessary should be
provided. The workers shall not wear any rings, watches and carry keys or
other materials, which are good conductors or electricity.

All scaffolding, ladders and other safety devices mentioned or described
herein shall be maintained in safe conditions and no scaffoldings, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places of works.

These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work spot. The
person responsible for compliance of the safety code shall be named therein
by the contractor.

The ensure effective enforcement of the rules and regulations relating to
safety precautions, the arrangements made by the contractor shall be open to
inspection by the welfare officer Engineer-in-Charge or safety Engineer of
the Administration or their representatives.

Notwithstanding the above clauses there is nothing in these to exempt the
contractor from the operations of any other Act or rules in force in the
Republic of India. The works throughout, including any temporary works,
shall be carried out in such a manner as n9ot to interfere in any way
whatsoever with the traffic on any roads or footpaths at the site or in vicinity
thereto or any existing works whether the property of the Administrations or
of a third party.
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97.

98.

99.

100.

101.
101.1

Care in handling Inflammable gas:

The Contractor has to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinder/ inflammable liquids/ paints etc.
as required under the law and/ or as advised by the fire authorities of the
Owner.

Temporary Combustible Structures:
Temporary combustible structures will not be built near or around work site.

Precautions Against Fire:

The Contractor will have to provide Fire Extinguisher/ Fire Buckets and
drums at work site as recommended by Engineer-in-Charge. They will have
to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by
Engineer-in-Charge. Temporary combustible structures will not be build near
or around the work-site.

Explosives:

Explosives shall not be stored or used on the works or on the site by the
contractor without the permission of the Engineer-in-Charge in writing and
then only in the manner and to the extent to which such permission is given.
When explosives are required for the works they shall be stored in a special
magazine to be provided at the cost of the contractor in accordance with the
Explosive Rules. The contractor shall obtain the necessary licence for the
storage and the use of explosives and all operations in which or for which
explosives are employed shall be at sole risk and responsibility of the
contractor and the contractor shall indemnify the owner against any loss or
damage resulting directly or indirectly therefrom.

Mines Act:

Safety Code: The contractor shall at his own expense arrange for the safety
provisions as required by the Engineer-in-Charge in respect of all labour
directly employed for performance of the works and shall provide all facilities
in connection therewith. In case the Contractor fails to make arrangements and
provides necessary facilities as aforesaid. The Engineer-in-Charge shall be
entitled to do so and recover the costs thereof from the Contractor.

101.2 Failure to comply with Safety code or the provisions relating to report on

accidents and to grant of maternity benefits to female worker shall make the
Contractor liable to pay Company liquidated damages an amount not exceeding
Rs. 50/- for each default or materially incorrect statement. The decision of the
Engineer-in-Charge in such matters based on reports from the Inspecting
Officer or from representatives of Engineer-in-Charge shall be final and
binding and deductions for recovery of such liquidated damages may be made
from any amount payable to the Contractor from all the provisions of the Mines
Act 1952 or any statutory modification’s or re-enactment thereof the time being
in force and any Rules and Regulations made thereunder in respect of all the
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102.

103.

104.

105.

persons employed by him under this contractor and shall indemnify the Owner
from and against any claim under the Mines Act or the rules and regulations
framed thereunder by or on behalf of and persons employed by him or
otherwise.

Preservation of Peace:

The Contractor shall taken requisite precautions and use his best endeavors to
prevent any riotous or unlawful behaviour by or amongst his workmen and
other employed on the works and for the preservation of peace and protection
of the inhabitants and Security of property in the neighborhood of the work.
In the event of the Owner requiring the maintenance of a special Police force
at or in the vicinity of the site during the tenure of works, the expenses thereof
shall be borne by the Contractor and if paid by the Owner shall be recoverable
from the Contractor.

Outbreak of Infectious Diseases:

The Contractor shall remove from his camp such labour and their families as
refuse protective inoculation and vaccination when called upon to do so by the
Engineer-in-Charge’s Representative.  Should Cholera, Plague or other
infectious diseases break out the Contractor shall burn the huts, bedding
clothes and other belonging of or used by the infected parties and promptly
erect new huts on healthy sites as required by the Engineer-in-Charge failing
which within the time specified in the Engineer’s requisition, the work may be
done by the Owner and the cost thereof recovered from the Contractor.

Treatment of Contractor’s Staff in Company’s Hospital:

The Contractor and his staff, other than labourers and their families requiring
medical aid from the Owner’s hospitals and dispensaries will be treated as
private patients and charged accordingly. The contractor’s labourers and their
families will be granted from treatment in the Owner’s hospitals and
dispensaries where no other hospitals or dispensaries are available provided
the contractor pays the cost of medicines dressing and money accordingly to
the normal scale as also additional charges if any for special examination e.g.
X- Ray etc.

Use of Intoxicants:

The sale of dent spirits or other intoxicating beverages upon the work in any of
the buildings, encampments or tenements owned, occupied by or within the
control of Contractor or any of his employee is forbidden and the contractor
shall exercise his influence and authority to the utmost extent to secure strict
compliance with this condition.

In addition to the above, the contractor shall abide by the safety code provision
as per CPWD safety code and Indian Standard Code framed from time to time.
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1 WHEREAS M/s National Aluminium Company Limited (A Government of India
Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapadlli,
Bhubaneswar (hereinafter called “The Company Owner” which expression shall unless
repugnant to the subject or context includes its lega representatives, successors and
assigns) has issued tencer paper vide its Tender
NO. e for ---- --

(hereinafter called “the said tender”) to M/s.

................................. (hereinafter called the said Tenderer(s)” which expression

shall unless repugnant to the subject or context includes their legal representatives,

successors and assigns and as per terms and conditions of the said tender, the tenderer
shall submit a Bank guarantee for Rs. ................ (Rupees ................. only) towards
earnest money in lieu of cash.

2 WE ..o Bank having its branch office at .................... do
hereby undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Company stating that in the opinion of the
company which is fina and binding, the amount claimed is due because of any
withdrawal of the tender or any material alteration to the tender after the opening of the
tender by way of any loss or damage caused to or would be caused or suffered by the
Company by reason of any breach by the said tenderer(s) of any of the terms and
conditions contained in the said tender or failure to accept the letter of Intent
Agreement or that the amount covered under this Guarantee is forfeited. Any such
demand made on the Bark by the owner shall be conclusive as regards the amount due
and payable by the Bank under this guarantee, However, our liability under this
guarantee  shall be restricced to an amount not exceeding

3 We undertake to pay to the Company any money so demanded not withstanding any
dispute or disputes raised by the tenderer (s) in any suit or proceeding pending before
any office, court or tribuna relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be
a valid discharge of our liability for payment thereunder. Our liability to pay is not
dependent or conditional on the owner proceeding against the tenderer.

4 The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the
said tenderer(s) but shal in al respect and for all purposes be binding and operative
until payment of al money due or liabilities under the said contract(s)/ Order(s) are
fulfilled.

5 WE ............. Bank Ltd. further agree that the guarantee herein contained shall

remain in full force and effect during the period that would be taken for the finalisation
of the said tender and that it shall continue to be enforceable till the said tender is
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finally decided and order placed on the successful tenderer(s) and or till al the dues of
the company under or by virtue of the said tender have been fully paid and its clams
satisfied or discharged or till a duly authorised officer of the company certifies that the
terms and conditions of the said tender have been fully and properly carried out by the
said tenderer (s) and accordingly discharges the guarantee.

That the Owner Company will have full liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time. The exercise of
any of the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
RS, (RUp€ES. ... only) and shall remain in force
il Unless a demand or claim under this Guarantee is made on us within
three months from the date of expiry we shall be discharged form al the liabilities
under this guarantee.

We.......oooe e Bank, lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing. We further
undertake to keep this Guarantee renewed from time to time on the request of Tenderer

(9.

........ . Bank

Corporate Sed of the Bank By its constitutional Attorney

Signature of duly
Authorised person

On behdf of the Bank
With seal & signature code

Note: BGsto be furnished from any of the banks listed earlier.
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BANK GUARANTEE FOR SECURITY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)
B. G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its office at (hereinafter called “ The Company
Owner” which expression shall unless repugnant to the subject or context includes its
legal representatives, successors and assigns) having agreed to exempt M/s.
................................ (Hereinafter called “the said Contractor (s)/ Seller(s)” which
expression shall unless repugnant to the subject or context includes their lega
representatives, successors and assigns) from the demand under the terms and
conditions of Contract(s)/ Order(s) No. ................... dt. ..................of cash
security deposit for the due fulfillment by the said contractor(s) seller(s) of the terms
and conditions contained in the said Contract(s)/Order(s), on production of Bank
GuaranteeforRs. ............ (RUPEES....eii e e only).

We . Bank having its branch office at ........ do hereby agree
and undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Company stating that in the opinion of the
company which is fina and binding, the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Company by reason of any
breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained
in the said contract(s) or ders(s) or by reasons of the said Contractor(s)/ Seller(s) failure
to perform the said Contract(s)/ Order(s) including defect liability obligations or that
the amount covered under this guarantee is forfeited. Any such demand made on the
Bank by the owner shall be conclusive as regards the amount due and payable by the
Bank under this guarantee, However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs................. (Rupess.......ccccevennnns only).

We undertake to pay to the Company any noney so demanded notwithstanding any
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding
pending before any office, court or tribunal relating thereto our liability under present
guarantee being absolute and unequivocal. The payment so made by us under this bond
shall be valid discharge of our liability for payment there under. Our liability to pay is
not dependent or conditiona on the owner proceeding against the Contractor(s)/
Sdler(s).

The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of congtitution or insolvency of the
said Contractor(s)/ Seller(s) but shall in al respect and for al purposes be binding and
operative until paymert of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

We. ..o Bank further agree that the guarantee herein contained shall remainin
full force and effect during the period that would be taken for the performance of the
said Contract(s)/ Order(s) and that it shall continue to be enforceable till al the dues of
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid
and its claims satisfied or discharged or till a duly Authorised officer of the company
certifies that the terms and conditions of the said Contract(s)/Order(s) have been fully
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and properly carried out by the said contractor(s) and accordingly discharges the
guarantee.

6. We.............. Bank further agree with the Company that the company shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or
to extend the time of performance by the said Contractor(s) Seller(s) form time to time
or to postpone for any time or from time to time any of the powers exercisable by the
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be
relieved from our liability by reason of any such variations, or extension being granted
to the said Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part
of the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s)
or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed

three months from the date of expiry we shall be discharged form al the liabilities
under this guarantee.

8 We....oooo i Bank, lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing. We further
undertake to keep this Guarantee renewed from time to time at the request of
Contractor(s)/ Sellers(s).

Date.......... I = - 1| 4

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly
Authorised person

On behdf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed as per Annexure.
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/
CONTRACTOR.

(To be executed on non-judicia stamped paper of appropriate value)

1 WHEREAS National Aluminium Company Limited (A Gowernment of India
Enterprise) having its office a .................. (hereinafter referred to as “The
Company/Owner” which expressions shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has entered into a contract
with M/s. / has placed a purchase order on
M/Sei e, ( hereinafter referred to as “Contractor(s)/ Seller(s)”
which expression shall unless repugnant to the subject or context includes their legal
representatives, successors and assigns) for . ..on the terms
and conditions as set out inter dlia, in the Companys contract No/ P.O. No.
.............. date ............and various documents forming part thereof hereinafter
referred to as the “said contract” which expression include all amendments,
modifications and/ or variations thereto and where as the Contractor(s)/ Seller(s) has
agreed for due execution of the entire contract and guarantees its performance including
any parts executed through any other agencies/ subcontractors.

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank for
290 (e percent) of the total value of the “said contract” against due and faithful
performance of the “said contract” including defect liability obligations’ and the
performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies
made under the “said contract.”

2 We Bank having its branch office a .................. do
hereby agree and undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Company stating that in the opinion
of the Company, which is final & binding, the amount claimed is due by reason of
default made by the Contractor(s)/ Sdller(s) in performing any of the terms &
conditions of the said Contract including defect liability obligations, in fulfilling the
performance guarantee obligation or loss or damage caused to or would be caused to or
suffered by the Company by reason of any breach by the said Contractor (s)/ Seller(s)
of any of the terms & conditions of the contract. Any such demand made on the Bank
by the owner shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However our liability under this guarantee shall be restricted to
Rs. ...... (RUp€ES....covivvvieieeeee only).

3 We undertake to pay to the Company any money so demanded not withstanding any
dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding
pending before any office, court or tribunal relating thereto our liability under this
present guarantee being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under. Our
liability to pay is nat dependent or conditional on the owner proceeding against the
Contractor(s)/ Seller(s).
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4 The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of congtitution or insolvency of the
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and
operative until payment of al money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

5 We ..o Bank further agree that the guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the
said Contract(s)/ Order(s) and that it shall continue to be enforceable till al the dues of
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid
and its claims satisfied or discharged or till a duly authorised officer of the Company
certifies that the terms and conditions of the said Contract(s)/Order(s) have been fully
and properly carried out by the said contractor(s) and accordingly discharges the
guarantee.

6. We............e. Bank further agree with the Company that the company shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or to
extend the time of performance by the said Contractor(s) Seller(s) form time to time or
to postpone for any time or from time to time any of the powers exercisable by the
Company againgt the said Contractor(s)/ Seller(s) and to forbear or enforce any of the
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be
relieved from our liability by reason of any such variation, or extension being granted
to the said Contractor (s)/ Seller(s) or for any forbearance, act or omission on the part of
the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or
by any such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
RS (Rupess............ only) and shall remain in force till.......... Unless a
demand or claim under this Guarantee is made on us within three months from the date
of expiry we shall be discharged form all the liabilities under this guarantee.

8 We......oooovii. Bank, lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing. We further

undertake to keep this Guarantee renewed from time to time at the request of
Contractor(s)/ Sellers(s).

Corporate Sedl of the Bank By its congtitutional Attorney
Signature of duly
Authorised person

On behdf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed as per Annexure.
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BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on non-judicia stamped paper of appropriate value)
B. G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its office at (hereinafter called “ The Company
Owner” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) having agreed to make an advance payment of
RS........... (Rupeses........ccoovvvvennnnn. only) to M/s. .ocoiiiiiiiiiiiinenn, (hereinafter
caled “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the
subject or context includes their legal representatives, successors and assigns) from the
demand, terms and conditions of Contract/Order dated. .................. on production of a
bank guarantee of equivalent amount.

We L Bank having its branch office a ........ do hereby agree
and undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Company stating that in the opinion of the Company which is
final and binding, the amount claimed is due ky way of loss or damage caused to or would
be caused to or suffered by the Company by reason of non-payment / adjustment of any
part of the said advance or any dues to the company or any breach by the said
Contractor(s)/seller(s) of any of the terms and canditions contained in the said contract(s)
orders(s) or by reasons of the Contractor(s)/ Seller(s) falure to perform the said
Contract(s)/ Order(s). Any such demand made on the Bank by the owner shal be
conclusive as regards the amount due and payable ky the Bank under this guarantee,
However, our liability under this guarantee shall be restricted to an amount not exceeding

. We undertake to pay to the Company any money so demanded not withstanding any claim
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending
before any office, court or tribuna relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment thereunder. Our liability to pay is not dependable or
conditional on the owner proceeding against the Contractor(s)/ Seller(s).

. The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
tenderer(s) but shall in al respect and for all purposes be binding and operative until
payment of al money due or liabilities under the said tenderer(s) are fulfilled.

We ... Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the finalisation of the said
tenderer(s) and that it shall continue to be enforceabletill the said tender is finally decided
and order placed on the successful tender and/or till al the dues of the company under or
by virtue of the said tender have been fully paid and its claims satisfied or discharged or till
a duly authorised officer of the Company certifies that the terms and conditions of the said
Contractor(s)/ Order(s)have been fully and properly carried out by the said tenderer(s)and
accordingly discharges the guarantee.
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6

That the owner/Company will have fully liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time the exercise of any of
the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
RS, (RUPEES. ... only) and shall remain in force
till. Unless a demand or claim under this Guarantee is made on us within three
months from the date of expiry we shall be discharged form al the liabilities under this
guarantee.

We....ooooiiiin, Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time on the request of the Contractor(s)/ Seller(s).

Corporate Seal of the Bank By its constitutional Attorney

i)
i)

Signature of duly
Authorised person

On behalf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed as per Annexure.
Address of Corporate Office should be referred in case of Foreign BG.
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LIST OF STANDARDISED BANKS

SCHEDULED PUBLIC SECTOR BANKS (INDIAN)

. State Bank of India.

. State Bank of Bikaner and Jaipur
. State Bank of Hyderabad

. State Bank of Indore.

. State Bank of Mysore.

. State Bank of Patialia.

. State Bank of Saurashtra

. State Bank of Travancore.

. Allahabad Bank

10. Andhra Bank

11. Bank of Baroda.

12. Bank of India

13. Bank of Maharashtra

14. Canara Bank

15. Central Bank of India

16. Corporation Bank

17. Dena Bank

18. Indian Bank

19. Indian Oversea Bank

20. Oriental Bank of Commerce
21. Punjab National Bank

22. Punjab and Sid Bank

23. Syndicate Bank

24. Union Bank of India

25. United Bank of India (Deleted)
26. UCO Bank

27. Vijaya Bank.

OCO~NOOUILA, WN -
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LIST OF STANDARDIED BANKS

SCHEDULED PRIVATE SECTOR BANKS (INDIAN)

OO WNPE

. Vyasa Bank

. UTI Bank Ltd.

. SBI Commercial & International Bank Ltd.
. ICICI Banking Corporation Bank Ltd.

. HDFC Bank Ltd.

. IDBI Bank Ltd.

SCHEDULED FOREIGN BANKS

©Coo~NO O~ wbNE

. American Express Bank Ltd.
. ANZ Grindlays Bank Plc

. Bank of American NT & SA
. Bank of Tokyo Ltd.

. Banque Nationale de Paris

. Barclays Bank Plc

. Citi Bank N.A.

. Deutsche Bank A.G.

. Hongkong & Shanghai Banking Corporation.

10. Standard Chartered Bank
11. The Chase Manhattan Bank Ltd.
12. Dresdner Bank AG.
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APPENDIX-I A

DETAILSOF WORKSOF SIMILAR NATURE & MAGNITUDE CARRIED OT

DURING THE LAST 5 YEARS

Sl. Name of work Estimated When When Date of Remarks

No. done

cost started completed Completion
As per contract.

Note: 1.

In the remarks column, please state whether the works stated above are carried
out by you in the name of the Firm in which the present Bid is submitted or
any other names, if later, state relationship of the firm and also a copy of the
Partnership Deed.

Please enclose the true copy of the certificate issued by the authorities, if any.

Signature of Bidder
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Name of Work:

Name of Tenderer:

Appendix —1-B

CONCURRENT COMMITMENTS OF THE TENDERER

Full Postal Address of
Client & Name of
Officer-in-Charge

Description of the
work

Vaue
of
contract

Date of
commenceme
nt of work

Scheduled
Completion
period

Percentage
Completion as
on date

Expected date | Remarksif any
of completion

SIGNATURE OF BIDDER
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NAME OF WORK:

NAME OF TENDERER:

DETAILSOF EQUIPMETNS TOOLSTACKLES

APPENDIX -1

Tenderer shall submit herein details of equipment, tools, tackles, etc required o
perform the work and shall note in each case whether the same is (a) aready owned by
tenderer and available for use on this contract (b) anticipated to be hired by Contractor or ()
anticipated to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of
hirer or supplier shall be stated.

with the hirer/ supplier shall have to be furnished.

Sl. | Description, Make Mode | Year of Category Location | Remarks
No. | & Capacity Manufacture | (a) or (b)

or (c)

below

1) (2) (3 (4) ©) (6)

1. Contractor agrees to augment the above chart with additional number/ categories of
equipment, if required to complete the work within the agreed time schedule of
completion and directed by the Engineer-in-charge.

2. In case of hiring of equipment form other agencies, copies of the arrangements made

(Signature of Bidder)

Page 85 of 96




APPENDIX— 111

DETAILSOF MINIMUM MANPOWER PROPOSED TO BE
DEPLOYED ON THISWORK

Sl. No. Details of Manpower No. Remarks

Note : Please furnish the above details in two categories — To be deployed by (1)
Contractor and (ii) Sub- contractors.

Minimum manpower deployment shall be based broadly as above and will be
modified as mutually agreed to suit the detailed construction programme
jointly worked out; further if any additional man power is required for
completion of work in time, the same shall be provided by you as directed by
Engineer without any extra cost.

The manpower proposed to be deployed in the work needs to be given quarter
wise separately for direct personnel of the cantractor and the manpower
proposed to be deployed through the sub-contractors.

(Signature of Bidder)
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APPENDIX - IV

ORGANISATION CHART SHOWING NO. OF QUALIFIED
ENGINEERS & SUPERVISORY PERSONNEL ETC.

Sl. Details of personnel to be No.
No. deployed on thiswork

Note: Names and short resume of their experiences may also be given for key personnel.

The tentative chart of your site organisation as above furnished by you shall be subject
to variation to suit the construction programme/ requirement and as directed by

Owner/ Engineer.

(Signature of Bidder)
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APPENDIX -V

LIST OF PROPOSED SUB CONTRACTORS

S. Name of Description of Amount (Rs.)
No. sub-contractor work or trade
1 Types of work executed by the sub-contractors.

2 The particulars of clients where the sub-contractors did the works.
3 Approximate value of the work carried by the sub-contractorsin the last 3 years.

(Signature of Bidder)
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APPENDIX- VI
PPROGRESS BILLINGS

(Bidder’ s anticipated progress billing month by month to be inserted here)

Tentative construction schedule indicating the expected dates of start of activity isto be given
by the contractor. This schedule shall be updated within specified milestones from time to
time depending upon the availability of fronts equipment and priorities fixed by Engineer.
Contractor shall submit within 15 days of the date of letter of intent programme/ schedule for
supply of items covering al phases of work including design, procurement, manufacture,
assembly, fabrication, testing, transportation, erection, testing at site and commissioning
matching the overall completion schedule.

The billing as well as al the connected documents shall be computerized.

(Signature of Bidder)
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APPENDIX - VII

NAME OF WORK

NAME OF TENDERER :

10.

11

12

13.

14.

20.

21

22.

23.

24.

30.

31

32

33.

34.

INFORMATION ABOUT TENDERERS (FORM - H)
In case of Individua:
Name of Business:
Whether his business is registered:
Date of Commencement of Business:
Whether he pays Income Tax over Rs. 10,000/- per year:
In case of Partnership:
Name of Partnership with qualification:
Whether the Partnership is Registered:
Date of Establishment of firm:

If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not,
who of them pays the same.

In case of Limited Liability Company or Company Limited by Guarantees:
Amount of paid of capitd:

Name of Directors:

Date of Registration of Company:

Copies of the Balance Sheet of the Company of the last two years:

Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in

case of Individuals, partnerships as well as limited companies for the last 3 years.

(Signature of Bidder)
Name & Address of theBidder
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APPENDIX - VIII
NAME OF WORK:

NAME OF TENDERER:

LIST OF ENCLOSURES (FORM-1)
The tenderer is required to enclose the following documents as part of his tenderer.

1 Power of attorney of the signatory to the tender.

2. Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt.
of India
3. Documents showing annual turnover for similar works for the past two eyars such as

annual report, profit and loss account etc.

4. Solvency Certificate by Nationalized Schedule Bank.

(Signature of Bidder)

** |n absence of Income Tax Clearance Certificate tenderer may not be awarded the work
tendered for as per Central Govt. Directives.
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APPENDIX - IX
NAME OF WORK:

NAME OF TENDERER:

EXCEPTION AND DEVIATION (FORM -1J)

As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations
to the tender conditions, if considered un-avoidable.

S. Page No. of Sl. No. of Subject Deviation
No. tenderer document  tender document

(Signature of Bidder)
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AMENDMENT TO GCC

Sl Clause Brief Modification

No No Description of Clause

01 23 Power Supply i) Clause No. 2.3.1 of Genera Condition of Contract

stands modified to the following extent:

The cost of construction power appearing in the
12" & 13" line as Rs 1.00 per kwh shall be read as
Rs. 4.30 (Rupees four and thirty paise only) per
kwh.

ii) Clause No. 2.3.10 of Genera Condition of
Contract stands modified to the following extent:

The state Electricity Inspector appearing in the second
line shall be read as *Central Electricity Authority at
Chennai’.

02 24 Land for contractor’'s | Clause No. 2.4 of Genera Condition of Contract
Field office, Godown | modified to the following extent:
and Workshop “The owner shall provide land to the Contractor far

their offices, godown and workshop.”

03 25 Land for Residentia | Clause No. 2.5 of General Condition of Contract
Accommodation modified to the following extent:

“The land for residential accommodation for staff
and labour may be made available to Contractor
outside plant boundary limit.”

04 22 Extension of time The word “any one” appearing in the end of the

second para of Clause NO. 22.0 shall be read as
“OWNER".

05 5236 Return of unutilized/ | i) The words “SAIL , Bhubaneswar stockyard rate”
surplus materialsand | appearing in 3¢ line of first para shall be replaced
scrap/ wastage by “Landed cost.”

ii) The words “Rs. 7000.00 per tonne” appearing in
last line of first para shall be replaced by “twice the
landed cost of materials.”

06 53(xv) | Conditionsforissue | The contents of the sub-clause No. 53 (xv) shall

of materias

stand deleted and replaced with the following:

“For the free issue materias, the following norms
shall be adopted:

i) For issue of materials within plant boundary
wall limit, the Contractor shall submit only
indemnity bond for the entire value of the
materials issued to them free of cost as Clause
53 (ix) of GCC.
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S
No

Clause
No

Brief
Description of Clause

M odification

ii) For the materials which are issued to out side plant
boundary like township etc., the contractor shall
furnish Bank Guarantee equivalent to 20% of value
of materials and indemnity bond for the 80% value
of the materials.

iii) For materials taken out side Damanjodi/ Angul to
the vendor’'s shop, 100% Bank Guarantee against
value of the materials will be submitted by the
vendor before taking of the materias.

iv) The Indemnity Bond and the Bank Guarantee shall
remain valid till the materia account is totally
settled. “

07

60 (d)

Alterationsin
Specifications and
Design and Extra
Works

The words “including equipment hire charges at
Schedule hourly/ daily rates’ appearing in 7' and &"
line shall be replaced by the words “including
equipment hire charges prevalent at site at the time of
execution.”

60

76.3 (i)

Alterationsin
Specifications and
Design and Extra
Works

Completion
documents

Add new sub-clause 60 (e) as follows:

“the quoted priced rates indicated in Schedule of Rates
shal remain firm for al variations in contract value
within range of (+) 50% and (-) 25% for the entire
duration of the contract. In case the actual contract value
varies from the awarded contract value beyond the
above mentioned limit then adjustment to contract value
shall be made in accordance with procedure specified in
proforma for adjustment for increase/ decrease in
contract value enclosed as per Annexure.”

Clause No. 76 (ii) of Genera Condition of Contract
shall be replaced by:

“Six sets of construction drawings showing therein the
modifications and corrections made during the course of
execution of the work (As built drawing) duly
approved by Engineer-in-charge and one set of
reproducible on polyster film/ in Soft copy in CD.”

10

80.1

Employees State
Insurance Act

Delete the word “whose aggregate remuneration is
Rs.560.00 per month or less and” appearing in the 3% &
4™ line of the 2 para of this sub clause.
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Sl Clause | Brief M odification
No No Description of Clause
11 New Add a new clause designated as Sub-clause 80.6 -
sub- Statutory Provisions after existing clause No. 80.5:
clause “80.6- Statutory Provisions. The contractor shall comply
with all relevant and applicable statutory provisions in
respect of the workers engaged by him at his cost and
above stipulations are only indicative and are not
exhaustive.”
12 83 Labour Laws Clause 83 (vii) of GCC shall be modified to following
(viii) extent:

Add the words ‘all relevant statutes at their own costs
including” between the words “provisions of” and “the
payment of Wages Act 1936” appearing in the first line
of this sub-clause.

Provided further that:

ad The payment of minimum wages to contract labour
shal be as per the rates notified by the Central
Govt. as per Minimum Wage Act, 1948 and as
adopted by the NALCO Management from time to
time plus any additional element and statutory dues
thereon.

b The minimum wage as notified by the Chief Labour
Commissioner (Central) has a variable component
as Special Allowance which is linked to average
AICPI for Industriad workers, which keeps on
changing every six months. The contractor has to
absorb al such variations due to increase in
Minimum wage in their quoted price, and no claim
whatsoever on this account shall be entertained.

¢ Where the minimum wages notified by the
concerned State Government are higher than the
rates notified by Centra Government, the State
Government rates should apply in concerned
scheduled employment as long as the same remains
higher than the Central Government rates.

d The classification on workers in different categories
will be as per the notification issued by the Central
Government fixing the minimum wages for the
above scheduled appointment.
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S
No

Clause
No

Brief
Description of Clause

M odification

13

Clause

Jurisdiction/
Governing Law

Add a new clause designated as sub-clause 88 (c) after
existing clause No. 88 (b).

All the works that will be carried out inside the factory
premises shall attract the provisions of factory act for
the contract labourers engaged therein.

The contractor, before commencement of work will
arrange medical examination at his cost and shall submit
the certificate of fitness in respect of the workers in the
prescribed form from the nearby District HQ hospital or
any Govt. hospitals for his workers, who will be
handling or working with hazar dous substance.

In respect of contracts having more than one year, the
medical check up of such workers shall have to be
repeated by the contractor on completion of every one
year.

14

79

Taxes & Duties,
Octroi €tc.

Add a new clause designated as sub-dause 79.3 after
existing sub-clause No. 79.2 as follows:

The rates quoted by the tender will cover al the taxes,
duties and levies as applicable on the date of bid/
revised bid (if any).

- In case of any impostion of new taxes by Govt.
notification at a later date, same shall be reimbursed to
the contractor against submission of authentic document
towards payment of such taxes by them.

- In case of revision of rate of Works Contract Tax by
Govt. notification, same shall be reimbursed to the
contractor ggainst submission of documentary evidence
towards payment of such extra amount by them.

15

74

Payment of
Contractor’s Bill

Insert the following after the last para:

“However, owner prefers to release the payment due to
the contractor electronically. The e-payment facility is
available under INTERNET mode through company
banker as well as in EFT/RTGS mode through Reserve
Bank of India, which is available only at designated
centers. The contractor shall submit duly filled Bank
Mandate form in duplicate with due authentication from
their banker to avail e payment facility. The prescribed
mandate form is appended as Appendix to GCC.”
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(To be submitted in duplicate)

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET & RBI

To
National Aluminium Company Limited,

Dear Sir,

Sub: Authorization for release of payment due from NALCO, ________________________________
Electronic fund transfer(RBI-EFT)/Internet / RTGS.

Refer Order No................. dt..oooiinl. and/or Tender/Enquiry/Letter No................. dteoooiini

through

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party :
2. Address of the party Pt

City ©ooiiiinns Pin Code:.............

E-mailId: ...

Permanent Account Number N

3. Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code ‘ ‘ ‘ ‘ | ‘
MICR No_| | | | | | | |

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy of a

cheque of your bank for ensuring accuracy of the bank name, branch name and code number)
Account Type Savings - Current <$ Cash Credit <

Account Number(as appearing in the Cheque
Book)

RTGS /IFSC Code

4. Date from which the mandate should be effective :

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through RBI EFT / Internet / RTGS.

Place:
Date:
Signature of the party/Authorized Signatory

Certified that particulars furnished above are correct as per our records.

Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Banks)
N.B.: RBIEFT/RTGS facilities Centre:
New Delhi,Chandigarh,Kanpur,Jaipur,Ahmedabad,Mumbai,Nagpur,Hyderabad,Banglaore,Chennai,
Trivandrum,Kolkata,Bhubaneswar,Guwahati,Patna.

N.B.: RTGS charges if any, is to be borne by the party.




(To be submitted in duplicate)

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET

To
National Aluminium Company Limited,

Dear Sir,

Sub: Authorisation for release of payment due from NALCO,
Electronic fund transfer by Internet Mode .
Refer Order No................. dt..oooonnils and/or Tender/Enquiry/Letter No................. dteoooiiinni

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party :
2. Address of the party e

City tvveeiiienns Pin Code:.............

E-mail Id: ...

Permanent Account Number L

3. Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code ‘ ‘ ‘ ‘ | ‘
Account Type Savings - Current <$ Cash Credit <

Account Number(as appearing in the Cheque
Book)

Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code number .

4. Date from which the mandate should be effective :

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through Internet.

Place:
Date:
Signature of the party/Authorized Signatory

Certified that particulars furnished above are correct as per our records.

Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Banks)
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