ANNEXURE-B4

Tender Inviting Authority: Mrs. Anjana Mundu, Sr.Mgr.(Chem.), T&C Dept., Smelter Plant, NALCO, Angul.

Name of Work:- REPLACEMENT/REROUTING OF FILTER WATER PIPE LINES.

Tender No. SMLT/T&C/GeM/OMC-5983/NIT/5299 Date: 12.08.2025

BILL OF QUANTITIES

Name of the bidder |:>

APPLICABLE GST FOR THE TENDER IS 18%.

Sl. Item Description Unit Quantity Unit Rate Amount Excluding | GST Amountin Rs [ Amount including
No. Excluding GST GSTinRs @ 18% 18% GST in Rs
in Rs
1 2 3 4 5 6 7 8
1 [|Fabrication & erection of structural Kilogram 5000.00 0.00 0.00 0.00
2 |Supply and application of paint Square meter 2200.00 0.00 0.00 0.00
3 |Fabrication and erection of 100NB steel Meter 1200.00 0.00 0.00 0.00
4 |Fabrication and erection of 150NB steel Meter 3000.00 0.00 0.00 0.00
5 |Erection of 100NB gate valve Each 5.00 0.00 0.00 0.00
6 |Erection of 150NB gate valve Each 10.00 0.00 0.00 0.00
7 |Erection of 100NB 90 degree elbow Each 20.00 0.00 0.00 0.00
8 |Erection of 150NB 90 degree elbow Each 60.00 0.00 0.00 0.00
9 |Erection of 100NB equal Tee Each 2.00 0.00 0.00 0.00
10 |Erection of 150 NB equal Tee Each 5.00 0.00 0.00 0.00
11 | Erection of 150/100 mm reducer Each 2.00 0.00 0.00 0.00
12 |Dismantling of old pipes & structure Kilogram 40000.00 0.00 0.00 0.00
13 [Construction of brick pedestal Each 80.00 0.00 0.00 0.00
SUM TOTAL AMOUNT (In Rs.) 0.00 0.00 0.00
TOTAL AMOUNT INCLUDING GST (THIS VALUE TO BE QUOTED IN THE GEM PORTAL) ‘ 0.00

Note :

1) The bidder has to quote the unit rates in the blue coloured cells upto two decimels only. Unit rate shall be excluding GST
2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quoted as the price for the contract in GeM portal
3) The bidder has convert this EXCEL sheet to PDF and upload the same in GeM portal at the Financial breakup location
4) Name of the bidder is to be entered in the Green Cell of the BOQ.
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NOTICE INVITING TENDER (NIT)
NIT No:

SMLT/T&C/GeM/OMC-5983/NI1T/5299

DATE: 12.08.2025

Sub:

REPLACEMENT/REROUTING OF FILTER WATER PIPE
LINES.

Designation - Sr. Mgr. (Chemical)
Tender Inviting Authority

Tender & Contract Dept., Smelter Plant
Ph. No. 06764 -220129, M0b.9437078350
Email: anjana.mundu@nalcoindia.co.in
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1. Company Information
1.1. National Aluminum Company Limited (NALCO), incorporated in 1981, is a premier Navaratna
Public Sector Enterprise under administrative control of Ministry of Mines of Govt. of India in the
field of Alumina/Aluminium having integrated multi-locational facility of Bauxite Mining, Alumna
Refining, Aluminum Smelter, Power Generation and Port. NALCO has one of the major Aluminum
production facilities consisting of Bauxite Mines, Alumina Refinery, Aluminium Smelter and Captive
Power Plant, all located in the state of Odisha.

1.2. More details on NALCO can be viewed on company'’s website www.nalcoindia.com

2. Government e-Marketplace(GeM):

2.2 The bidder wishes to participate in the published tender should have his firm registered in the GeM
government portal. Accordingly, bidder should do the registration in the tender site http://gem.gov.in
using the option available. Then the Digital Signature registration has to be done with the e-token,
after logging into the site. The e-token may be obtained from one of the authorized Certifying
Authorities of Govt. of India such as MTNL / SIFY / TCS / nCode/ eMudhra / NIC etc. After that,
bidder will login to the site through using his user ID & Password chosen during registration. The e-
token that is registered should be used by the bidder and should not be misused by others.

2.2 Reverse Auction:- In case of Reverse auction tendering, the Date, time and quantum of decremental
value will be mentioned in the NIT. Hence bidder should take a note of it and see the details as per
Annexure-A8.

3. Purpose of this NIT

3.1. Smelter Plant - NALCO invites digitally signed online bids under OPEN, Two Part GeM e-Tender
system.

3.2. The Salient features of the Tender are as detailed F-02 Form (Annexure-B1).

4. Bidding Process

4.1 The entire set of Tender document needs to be uploaded and digitally signed in GeM site of GeM
Portal (www.gem.gov.in) before the scheduled time of bid submission.

4.2 Bids will be received up to last date and time specified or extended bid due date, as the case may be
through e-tendering at www.gem.gov.in .

4.3 NALCO shall not be responsible for any expenses incurred by bidders in connection with the
preparation & submission of their bids, and other expenses incurred during bidding process.

4.4 The bidders are advised to submit the tender document online well in advance before the prescribed
time to avoid any last-minute hitch / problem.

4.5 After the bid submission, the acknowledgement number generated by the e-tendering system should
be printed by the bidder and kept as a record of evidence for online submission of bid for the tender.

4.6 Further, bid shall be evaluated based on documents furnished. So bidder must ensure that all
relevant documents are furnished at the time of submission of offer.

4.7 This NIT is in three parts .The part -A is mainly General information and instructions to bidder,
Part-B is about the contract details and Part-C consists of various forms ,agreement formats,
declarations etc. The bidder should go through full NIT before filling.

4.8 The bidder should go through ‘Annexure-Al’ i.e. instructions to the bidders prior to bidding.
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4.9 Bidders are required to submit the hard copy of the followings in a sealed envelope and should reach

4.10

411

4.12

4.13

4.14
4.15

4.16

4.17

General Manager (T&C) Tender & Contract Department, Smelter Plant, NALCO, Angul-759145
(Odisha) by Speed Post/By Hand before the due date & time of bid opening.

4.9.1 Earnest Money Deposit(EMD) (Refer Clause no. 4.0 of Annexure-Al & Format for BG-EMD is
available at Annexure-C12)

NB:- Earnest Money Deposit(EMD) is a prerequisite, otherwise the Tender will be normally
rejected. Earnest Money Deposit(EMD) may be submitted in the account details of respective
Unit of NALCO as available at 4.0 of NIT. However, the bidder may submit attested copy of
certificate such as NSIC / MSME / other category for Earnest Money Deposit(EMD) exemption.

4.9.2 The signed & sealed copy of “The Integrity Pact (Annexure-C21).

4.9.3 Affidavit in Original towards Litigation History (Annexure-C22) duly signed after the NIT
publication date.

4.9.4 Bid submission conformation page from GeM System Government of India
4.9.5 Internet Bank Mandate along with Cancelled Cheque (all in original) as per Annexure-C10.

4.9.6 The party, if registered with NSIC/MSME, then they should submit the documentary proof of
the same mandatorily.

Copy of all these above documents are also required to be uploaded in GeM Portal along with
Bid documents.

Clarifications, if any, regarding this tender can be obtained from the undersigned through mail or
phone no. at Pg-8 of 106 before the TSD.

After downloading / getting the tender schedules, the bidder should go through them carefully and
then submit the documents as asked. If there are any clarifications, this may refer online through the
tender site, or through the contact details. Bidder should consider the corrigendum published before
submitting the bids online. Bidders in their own interest should get ready in advance to submit the
bid documents as indicated in the tender schedule. These documents should be in PDF / XLS / RAR /
DWF formats. If there is more than one document, they can be clubbed together.

Bidder should clearly fill up the PQC Technical (Detailed work order and execution statistics)
(Annexure-C6) and Details of present commitments of the tenderer (Annexure—C8) for his offer
evaluation. Suppression of credential / facts may lead to penal action as per procedure.

It is mandatory for the bidder to fill up the Annexure-C19 and Annexure-C20 (regarding declaration
of the relatives in Nalco) and Annexure—C3 (Deviation statement to the tender terms and conditions)
and Annexure—C4 (Declaration by the bidder) while submitting the offer.

Bidder should check his mail and GeM Portal for any information regarding tender from time to time.

In case any specific adverse report is found against any bidder during enquiry about the statement
made / credential submitted along with the offer documents in respect of capabilities, spare
capacities, performance, completion certificates and criminal background of the bidder, the offer
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.

If the bidder submits the bid in manual form (if permitted categorically in the tender), he should have
already registered in the tender site and he shall have to mention the registration ID in the bid
submitted otherwise his tender will not be considered.

Nalco reserve the right to seek any document / information at later stage in respect of evaluation of
bid which the bidder must submit failing which the bid may be rejected.
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5 Bid Evaluation

51

5.2

5.3

54

5.5

5.6

5.7

Evaluation will be done strictly in line with the facilities available under government website
www.gem.gov.in i.e. based on documents uploaded by the bidder as per PQC. In case of non-
compliance to the PQC requirement, i.e. any shortfall documents arise out of submitted technical as
well as commercial credential submitted within tender submission date, bidders will be given
normally one chance under GeM Portal to upload shortfall documents within a stipulated date. No
new documents would be called up as part of PQC experience documents.

The technical acceptability will be strictly as per matching of PQC with submitted work credential by
the bidder

In case any specific adverse report is received against any bidder and proved to be correct after
enquiry about the statement made / credential submitted along with the offer documents in respect of
capabilities, spare capacities, performance, completion certificates and criminal background of the
bidder, the offer submitted by such bidder shall be rejected and penal action as deemed fit may be
initiated.

Concurrent commitment: -

CONTRACT.

In-house information for assessment of capability of bidder and their performance on jobs completed /
in progress at NALCO shall be considered for evaluation purpose. In case of poor performance, the
offer from such bidders shall not be evaluated.

Nalco reserve the right to seek any document information at later stage in respect of evaluation of bid
which the bidder has to submit failing which the bid may be rejected.

In case the Bidder submits the work experience as a sub-contractor (of the Main Contractor),
approval from the Principal agency/Client, against application submitted by Main Contractor during
the course of execution for the engagement as Sub-Contractor of the Main Contractor, needs to be
submitted along with the Bid.

6 Ordering

6.1

6.2

On selection of Vendor for award of work, necessary internal approval processes will be completed,
and during the said process, the Vendor Master data will be cross checked with documents like PAN
Registration Certificate, GST Registration Certificate, Signed & Cancelled Cheque (with Name,
Account No and IFSC Code printed on the Cheque) duly authenticated by the Vendor and attached to
ANNEXURE- C10.

In normal circumstances the party in whose favor the work is awarded shall be issued with LOI. The
party shall have to enter into an agreement in writing on non-judicial stamp paper of appropriate
value as laid down in the GCC. The agreement normally consists of LOI, BOQ at the accepted rate,
complete bid document, Schedule of Agreed Variation (if any) etc. The documents such as,
correspondences, minutes of meeting, (if held with the party) etc. shall also form part of the contract
agreement if required. On execution of Agreement a Detailed Order will be issued.

7 General Conditions of Contract (GCC) will be a part of the NIT.

Designation - Sr.Mgr.(Chemical)
Tender Inviting Authority

Tender & Contract Dept., Smelter Plant
Ph. No. 06764 -220129, Mob.9437078350
Email: anjana.mundu@nalcoindia.co.in
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ANNEXURE-A1
INSTRUCTIONS TO BIDDERS

SMELTER / CPP of National Aluminium Company Ltd (NALCO) is situated on NH-55 at approximately 6
KM away from ANGUL (District head quarter) and 5 KM away from Banarpal in Angul district of state of
Odisha, connecting between Cuttack and Sambalpur.

1.0 SCOPE OF WORK:

The scope of work shall be as detailed is enclosed at Annexure-B2. The work shall be carried out as per
direction of Engineer-in-charge/Manager-in-charge subject to special condition of contract given in
Annexure-B3.

2.0 PRE-QUALIFICATION CRITERIA (PQC)

2.1

2.2

Single part Tender will be evaluated on the basis of price bids only. Hence, bidder should not take

any technical/commercial deviations, otherwise their offer will be liable for rejection. For other

type of tenders, wherever techno-commercial evaluation is to be done first, the bidders are

required to submit documentary evidences for technical experience and financial capabilities as

part of Pre-Qualification Criteria (PQC).

It may be noted that the details of documents submitted in support of the PQC for Technical &

Financial capabilities are to be specified in following formats. If no references are found in the

stated Annexures and the bidder gets disqualified, non-cognizance of such documents by

NALCO, even if attached somewhere else as part of bid documents, will not be seen as a

deficiency in proper evaluation of such documents. Hence, bidders may ensure that such

documents are invariably referred in the below-mentioned Annexures.

2.2.1  Technical/Experience Criteria: Annexure-C6

2.2.2  Financial Criteria : Annexure-C7

2.2.3  The bidder should possess independent EPF, ESI, PAN & PAN based GST registration
certificates respectively from the concerned Regional Provident Fund Commissioner for
PF, Independent Account Code from concerned Regional Director ESIC for ESI, Direct
Tax Authorities for PAN and Indirect Tax Authorities for GST, as applicable.

APPLICABLE FOR THIS CONTRACT.

3.0LITIGATION HISTORY:

3.1

3.2

3.3

3.4

The bidder is required to give the names of other firms / agencies / partnership firm / wholly
owned or partly owned subsidiary etc. where they are having financial / professional stakes and
also give a certificate if any such firm / agency is participating in the subject tender.

Bidder may note that any pending criminal case involving moral turpitude, fraud, theft &
unlawful activities or conviction by court of law or indictment/ adverse order by regulatory
authority against the person, company, Directors of the Company or sister concern of the
Company, partner of the firm etc. would constitute disqualification for participating for tender.

The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by
court of law for an offence involving moral turpitude in relation to the business dealing during
past seven years for acceptance of the offer.

Litigation history for criminal background is to be provided by the bidder. The bidder shall give
an affidavit to this effect as per the format at Annexure-C22. The affidavit must be affirmed
before the competent judiciary authority or duly notarized by Notary.
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40 EARNEST MONEY DEPOSIT (EMD):
Earnest money may be deposited through any one of the two procedures noted below. (refer sl no:4.3 of F-
02 form of contract details, Annexure-B1.

4.1

4.2

4.3

4.4

4.5

In shape of account payee Demand draft/ Banker’s cheque/ Pay order, from any Nationalized or
Scheduled Bank in favour of National Aluminium Company Ltd., payable to our bank as per the
details below.

Through online bank transfer. The transaction confirmation document generated through online
transaction, giving details of transaction is required to be provided as a separate document.-The credit
of EMD in our Bank account would be confirmed before acceptance of bid. If the transaction is not
reflected or reflected with wrong reference as on TOD or credited subsequently, then the bid shall be
considered to be unaccompanied by any EMD and the bid will be liable for rejection.

Our bank details for online transfer of EMD

Sl. | Description Smelter Plant Captive Power Plant (CPP)
a) | Account Holder's Name Nalco Smelter Plant Nalco Captive Power Plant
b) | Bank Name State Bank of India State Bank Of India

c) | Branch Name Kandsar Kandsar

d) | Branch Place Nalconagar Nalconagar

e) | Branch City Angul Angul

f) | IFS Code SBIN0008279 SBIN0008279

g) | Account Number 10657908114 10657908589

Bank transfer details of EMD to be provided.

a) Amount transferred: Rs.

b) Unique Transaction Reference (UTR) No.:

c) Bank details from which the transaction was made:

d) Date of transaction:

e) Tender details (Number & Name of work):

Note: While making the online payment, the Tender Number (OMC- ) may be mentioned

in the text field of the transaction.—

Incase EMD amount is Rs.1.25 lakhs or more, EMD in the form of Bank Guarantee in prescribed

format from NALCO approved Bankers (Annexure-C12) shall also be accepted. The original BG is

to be submitted along with bid as indicated in the NIT.

Bids without EMD will be rejected. However, the Public Sectors, Government agencies and the Firms

registered with NSIC/MSME , and others such as Ancillary Industries etc. for which specific

exemption has been granted by NALCO may be considered for exemption from EMD subject to

submission of attested documentary evidence in support of the same in sealed envelope as stipulated

in NIT.MSEs having UAM no shall also submit supporting documents such as UAM certificate, CA

Certificate (certifying that the unit is a MSE having valid MSE certificate ).

EMD of unsuccessful bidders will be refunded within 15 days of finalization of contract for single

part bid tender and within 15 days of acceptance of techno-commercial offers by the Competent

Authority in case of two-part bid tender.

The EMD shall be forfeited without any notice on any of the following situations.

45.1  On withdrawal of offer after expiry of submission date & time of bid offered.

45.2 If the bidder does not submit the agreement prior to effective date mentioned in the Service
Purchase Order/LOA/LOI considering the criteria of Clause No. 15.0 of this Annexure-Al.

45.3 If the work is not commenced from the effective date of Service Purchase Order, after award
of the work.

454 At any point of time if it is found that the party has submitted any false declaration in his
offer.

455 If the bidder modifies its bid after the opening of the bids without written instruction from
NALCO.




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299 | Page: 11 of 106|
5.0 BANK GUARANTEES: -
5.1 The vendor may submit Bank Guarantee against Earnest Money Deposit (EMDBG),

5.2

5.3

5.4

5.5

Performance Guarantee Bond (PGB), Security deposit (SDBG), Free Issue Material (FIMBG),
Advance BG (ADVBG) Performance Bank Guarantee (PBG), and Contract Cum Performance
Guarantee (CPBG) where ever applicable.

The BG in prescribed format (Annexure-C11 to Annexure-C16) should be issued by approved
Banks listed at Annexure-C17 having its branch at Angul/Bhubaneswar and the BG should be
registered in Structured Financial Messaging System (SFMS) for BG Conformation and Lodging
of claim. Place of Encashment may be limited to Angul/Bhubaneswar only.

The original EMD-BG should be sent by the Bank directly in the address of Tender Inviting
Authority (TIA) and for other BGs to EIC/MIC mentioned in the Work Order through
Registered/Speed Post with AD. It may be noted that the BG Format requires mentioning of the
address, Phone, Fax no. and email ID of the issuing Bank. On receipt of Original BG, it will be
forwarded to Finance by EIC/MIC through Inter Office Memo (IOM).

Each BG contains a start date, expiry date and claim date. The validity of BG (Start date to
expiry date) should cover the Tender/Contractual execution period. A further claim period of 3
months is required to lodge a claim for extension/encashment of BG if necessary. Therefore, the
claim date should be 3 months beyond the expiry date. If a consolidated BG is provided
including claim period, 3 months will be considered as claim period and accordingly BG
extension should be provided to cover Tender/Contract requirement.

BG extension whenever required should ideally be provided 15 days prior to Expiry date from
the same Banker against the Original BG with reference to the Tender/Contract. However, in
specific cases if a new BG from a different bank is provided against the Original BG the
subsequent BG should also cover the obligations under original BG period. The subsequent
banker has to give an undertaking in this regard in their BG forwarding letter in letter head.

6.0 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS:

6.1

6.2

The documents as stated below shall constitute the integral part of Contract Documents. In the
event of any ambiguity or conflict between the Contracts documents as given below, the order of
precedence shall be the order in which they are listed. All documents forming part of this tender
are intended to be correlative, complimentary and mutually explanatory. The tender documents
should be read by the bidder as a whole before bidding the tender.

6.1.1 Conditions of Integrity Pact.

6.1.2 Bill of Quantity.

6.1.3 Scope of Work/Technical Specifications.

6.1.4 Drawings if any.

6.1.5 Special Conditions of Contract.

6.1.6 Instruction to bidders/NIT.

6.1.7 General Conditions of Contract (GCC).

6.1.8 Relevant Indian Standards.

If any varying of conflicting situation arises in any of the document forming part of the Contract,

NALCO’s decision with regard to intention/interpretation of the document and the decision shall
be final and binding on the parties.
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7.0 MODE, SUBMISSION, RECEIPT AND OPENING OF TENDER:

7.1

7.2
7.3

7.4

7.5

7.6

1.7

7.8

7.9

7.10

7.11

Corrigendum and/or Clarification, if any issued for the NIT shall form part of the Tender
Documents. Corrigendum and/or Clarifications will be hosted on the web-site www.gem.gov.in
and no separate intimation will be given to the bidders or released in the press. Bidders are
requested to visit the web-sites from time to time to note the Corrigendum and/or Clarifications
before submission of their bid. NALCO shall not be responsible if any bidder omits to notice any
Corrigendum and/or Clarifications and make necessary change if required in their submitted final
bid.

Telex/ Telegraphic/ Fax/ E-mail bids shall not be accepted.

Before submission of the bid, the bidders are requested to read the bid document carefully to
make themselves fully conversant with the GCC, Special Conditions of Contract and Conditions
of bidding, Specific conditions, technical Specifications and bid drawings if any. The bidder
should visit site and get familiarized with the site conditions so that, no ambiguity may arise in
these respects, subsequent to submission of the bids.

Nalco’s General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) if any
shall form part of this contract. The tenderer is advised to go through the same either in the office
of the Tender Inviting Authority during office hours to seek clarification if any, or may refer to
NALCO web site and get them-selves satisfied before quoting the rates. It will be taken for
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall
abide by same.

The forwarding letter / covering letters & information is to be included in the offer. The
instruction given in the checklist of single part / two-part bids must be strictly complied.

Tenders are to be uploaded in the GeM web site (www.gem.gov.in) on or before time & date
specified at SI. No. 5.0 of F-02 form of Contract Details, Annexure-B1. The PART-I bids in
case of two-part tendering and Single part bid in case of LTE shall be opened at the time & date
specified at SI. No. 6.0 of F-02 form of Contract Details, Annexure-B1.

The price bids of technically qualified bidders shall only be opened on a later date. The date &
time of opening of price bid shall be intimated to the qualified bidders through www.gem.gov.in
website.

Bidders are advised to submit complete set of Tender documents along with ANNEXURE-B4 &
ANNEXURE-C3 etc. under GeM Portal in the Online Mode. Price Bid shall also be uploaded
online only.

All the supporting documents to meet the PQC need to be uploaded with the offer after attesting
them by a gazette officer or notary public and are required to sign each page by the bidder or by
their authorized representative. The hard copy of these PQC compliant documents should reach
the office of the Tender Inviting Authority before the due date & time of bid opening.

As per Manual for Procurement of Works 2019 Ministry of Finance Department of
Expenditure 5.4.5 Normally no post bid clarification at the initiative of bidder shall be
entertained. The shortfall information /documents if any may be sought only in case of
historical documents which pre- existed at the time of tender opening and which have not
undergone change since then. So far as the submission of documents is concerned after
submission of the tender, Nalco may ask and consider, only related shortfall documents.
For example, if the bidder has submitted a contract without its completion / performance
certificate / annual turnover, the certificate can be asked for and considered. However, no
new contract will be asked further so as to qualify the bidder. No post-bid clarification at
the initiative of the bidder shall be entertained. Hence bidders are required to take due
care to upload all relevant work credentials available with them in order to avoid rejection.
Deviations of any form are not acceptable in case deviation is unavoidable, bidders are instructed
to give all deviations in the enclosed deviation statement sheet (Annexure-C3) only, along with
the tender document. Please be informed that only deviation statement will be considered for
further evaluation. Deviations at any other place will not be considered. Deviations in LTE single
part will not be considered in any case and the bids will be rejected.
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7.12

7.13

7.14

7.15

7.16

7.17

7.18

Deviation(s) listed at any other place of the tender shall not be considered at all and shall not be
binding on NALCO. The tender shall be evaluated based on the deviation statement and no claim
whatsoever shall be entertained irrespective of bidder has accepted this particular clause or not.
Financial implications of the agreed deviation as per assessment of NALCO will be loaded on
the price quoted by the bidder. Deviation not accepted by NALCO will have to be withdrawn by
the bidder otherwise such bids may be disqualified/rejected. In case of withdrawal of deviations
to NIT specification, if any bidder insists for revision in price before opening of price bid and
Nalco agrees for the same, the submission of price implication shall be in offline mode from the
bidder in a sealed envelope by hand/password protected file through e-mail within a stipulated
time.

NALCO reserves the right to defer the date of tender opening in case the response is considered
inadequate or due to any other reasons. In such event, the bidders shall be intimated the next date
of opening subsequently.

The bidder shall ensure submission of complete information / documents in the first instant itself.
NALCO reserves the right to evaluate the offer based on the details furnished by the bidders on
the scheduled date of tender submission without seeking any subsequent additional information.
All the pages of GCC duly signed & stamped by authorized signatory should be submitted along
with the agreement / offer. In case of online offers, the copy of GCC is to be uploaded with the
offer after digitally signed by the bidder.

Declaration regarding Relationship with Board of Directors and Employees of Nalco: The
contractors must furnish certificate as mentioned in Annexure-C19 & Annexure-C20 enclosed,
disclosing in detail about their relatives in Nalco. Suppression of this information in any form if
detected at any stage will lead to disqualification and lead to rejection of the offer or termination
of the contract as the case may be. The concerned party may also be banned from participation in
future tenders.

Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall
respond to such queries within a reasonable time.

8.0 EVALUATION OF BIDS:

8.1

8.2

8.3

8.4

8.5

The price bids of the techno-commercially qualified bids in case of two-part bid system & bids in
case of single part bidding shall be evaluated as per the note of “Quantity & Rate Schedule”
(Annexure-B4) in the excel format available in the GeM site.

In case there is a tie in L-1 position, the concerned bidders may be called to offer maximum

possible discount on their quoted rates/revised rate in sealed envelope in order to decide the L-1

bidder among the considered bids.

In case “tie” of price bids, even after application of clause 8.2 above, the following criteria shall

prevail in the given order.

8.3.1 Bidder having highest average turnover during last three years shall be preferred.
Average Annual Turnover shall be decided based on audited profit and loss account
submitted by the bidder for the last three financial years.

8.3.2 The contractor executing the same contract satisfactorily will be preferred.

8.3.3 The contractor of the previous contract, who has executed the same work satisfactorily,
will be preferred.

In case of tie for L2 or other positions and L1 price matching is to be made for splitting of the

job as per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at sl

no. 8.3 above.

Where the tender is being finalized through GeM Portal as per GTC applicable for GeM

procurement, if multiple L-1 bidders have quoted the lowest allowed price for the tendered

service (i.e. TIE cases), NALCO shall place the contract by selection of resultant bidder amongst
the L-1 bidders through a random algorithm executed by GeM system. This will supersede

Clause No. 8.2 to 8.4 as above.
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9.0 ACCEPTANCE OF TENDER:

9.1

9.2

9.3

9.4

9.5

NALCO reserves the right to reject or accept any or all the offers in full or part, split the work, reduce or
increase the quantity, without assigning any reason thereof.

NALCO reserves the right to award the work in parts between two or more agencies if considered
expedient. The quoted rates shall hold good for such an eventuality. Reference is also invited to clause
No: 9 of General conditions of contract.

Validity of Offer: - The validity of the offers submitted by the bidders shall be as per F-02 Form i.e.
Contract Details in Annexure-B1. In case the validity of offers expires during the processing of the case,
all the bidders / techno-commercially accepted bidders shall be requested to extend the offer validity with
same price and terms & condition of the tender. The offers of such bidders shall be rejected if they do not
extend the validity unconditionally.

Bidders may note that, Brief Order / Letter of Intent / Fax of Intent / Service Purchase Order placed, is in
acceptance of their offer by NALCO and shall be binding on them. However, the bidder has to return a
copy of LOI / FOI / Service Purchase Order duly signed by them or their authorized representative as a
token of receipt of the same within seven days of issue of the same for our records. In case of no
communication of the same is received within the stipulated time from their end, it will be presumed that
the party has received the Brief Order / Letter of Indent / Fax of Intent / Service Purchase Order.

Any communication such as Letter, BO, LOI, FOI, SPO etc. shall be communicated to the Bidder through
Registered post/ Speed post/ Fax/ Hand delivery/ By mail registered with Nalco. Any communication
through any one or more of above modes shall be valid and binding on the Bidder.

10.0 CONTRACT PERIOD:

10.1

Timely completion is the essence of the Contract. The contract period for this work shall be as mentioned
in Sl no:3 of F-02 form (Annexure-B1) of contract details and shall be applicable from the effective date
as mentioned in the service purchase order/LOI. Time period of completion” of individual items/activities
may be decided jointly by Manager-In-Charge and contractor, which shall be adhered to by the contractor.

11.0 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM:

111

11.2

11.3

114

115

11.6

Safety: The contractor shall have to take necessary safety arrangements/ precautions for the workmen
engaged by him and shall be responsible for any First Aid / Emergency treatment for his labours /
workmen. In addition, the contractor shall have to abide by all fire & safety regulations of the owner. The
contractor has to execute the works after taking necessary instruction & safety clearance from the safety
officer.

All lifting/handling tools & tackles deployed by the contractor should have been load-tested as per the
prevailing rules & regulations. Mobile equipments such as Truck, Tractors, Tippers, Dumpers etc. shall
have valid fitness certificate with due insurance required as per the prevailing rules & regulations.
Wherever transport of material is applicable, the contractor has to ensure that goods carried during
transportation do not exceed the permitted laden weight as certified by registering authority for the
respective vehicles.

Personal Protective Equipment (PPE): The contractor shall have to provide all the necessary PPE to the
workmen engaged by them as per the requirement, area wise as mentioned in the PPE format. In case the
contractor fails to provide PPEs as per requirement, at the time of starting the job, they will not be
allowed to carry out the assigned job. PPEs can be got issued from NALCO on request with recovery of
purchase cost, plus administrative charge @25% of Procurement cost as penalty plus GST on
administrative charges as applicable. (Annexure-A3).

The contractor, before starting the work, shall collect a copy of the safety manual from Safety
Department and shall abide by all instructions mentioned therein.

The contractor shall be responsible to promote awareness on the OSHAS requirements among the
workmen engaged by them for the subject job and ensure adherence to sound OSHAS related practices as
detailed in the "Occupation Health & Safety Policy" enclosed herewith. The contractor shall be
responsible for abiding by all the applicable provisions of safety code of contractors which is available in
the NALCO web site. The contractor shall contact Safety Dept. for getting necessary advice/compliances
as required.

Medical Checkup of Workmen: Contractors will have to submit medical certificate from a Govt.
Hospital or registered medical practitioner in the prescribed format for the workmen engaged by him
along with application for gate pass and for annual renewal. No gate pass will be issued/ renewed unless
the medical certificate is enclosed along with the application.
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12.0 ENVIRONMENTAL REQUIREMENTS:

12.1

12.2

The contractor shall be responsible to promote awareness on the Environmental requirements among
the workmen engaged by them for the subject job and ensure adherence to sound environmental
practices as detailed in the ""General Environmental Requirement & Environmental Policy”
enclosed at Annexure-A7.

The contractor shall remove all the waste/debris generated during the work on each occasion &
dispose off to a place identified by Manager-in-charge. The thorough up-keeping of the work spot
before the contractor leaves the work spot is essential. In case the contractor fails to comply with the
above, the owner may get the up-keeping done & recover expenses incurred plus administrative
charge @25% of the expenses incurred as penalty plus GST on administrative charges as applicable
from the contractor.

13.0 ENERGY MANAGEMENT SYSTEM (1SO 50001):

13.1 The Energy Policy of NALCO is attached (Annexure-A6). The Service Provider needs to comply all
the requirements of the Policy in consultation with the Manager-in-Charge of the contract.

13.2 Mandatory guidelines for saving any form of energy: Energy is lifeline of an Organization and
SMELTER / CPP, NALCO is implementing Energy Management Systems (EnMS) — 1SO 50001 in
all activities. The contractual service providers are advised to train his workmen for practicing the
following “Dos & Don’ts” while executing the assigned work at site.

WHAT TO DO? WHAT NOT TO DO?
1. Use compressed air for instrument cleaning if | 1. Never open any compressed air for body / dress/
advised by NALCO vehicle cleaning.
2. Close water line valves if they are in open | 2. Never allow any water line in open condition.
condition
3. Use water for instrument equipment cleaning if | 3. Never use any water line of the plant for
advised by NALCO cleaning of bicycles / vehicles.
4. Use LPG for cooking if at all required 4. Never use any electrical heater for cooking or
room heating.
5. Switch off lights/ fans in day time when not | 5. Never waste electricity in any way.
required
6. Touch only that part of equipment for which | 6. Never touch any isolators / switches of any
you are authorized by the Engr. I/C equipment.
7. Handle coke, pitch, oil (FO, HSD, LDO) & | 7. Never waste any quantity coke, pitch, oil (FO,
LPG with due care as they are costly. HSD, LDO) & LPG a drop of any types of oil.

14.0 SECRECY TERMS: -

141

14.2

The contractor shall use all the documents, drawings, data & information of proprietary in nature,
received from NALCO, solely for the purpose of performing and carrying out the obligations on their
part under this contract. He shall not disclose the same to any other person except to the extent
required in the performance of the work and shall maintain the utmost secrecy. Contractor and
NALCO shall bind their employees, who are involved in engineering of the project by a suitable
secrecy contract. The documents, drawings, data and information received from NALCO shall not be
used by contractor for any other purpose and will also keep them confidential. All data, documents
and information provided by Contractor during the course of execution of the work will be treated as
confidential by NALCO and will not be released to any third party, without specific written
permission of Contractor.

Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate
contract, Security Deposit and claim damages from the party.
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15.0 EXECUTION OF CONTRACT AGREEMENT:

15.1

15.2

15.3

154

The contractor shall have to execute an agreement on Rs.50/- non-judicial stamp paper to be
purchased from any stamp vendor under the jurisdiction of the Orissa High Court, in the specific
format (Annexure-C23). Issuing authority of work order shall sign the agreement on behalf of
NALCO. The agreement shall not be required to be executed for work orders of value less than
or equal to Rs.1,00,000/-.

The agreement should be submitted to T&C Department, within 10 days of issuance of
LOA/LOI/SPO or before the effective date mentioned in the Service Purchase Order whichever
is later.

Contract Agreement is mandatory before starting of work. EIC/MIC will ensure before Gate Pass
is issued.

No bill shall be payable unless the agreement is signed, if signing of agreement is applicable

16.0 SUPERVISION:

17.0

18.0

16.1

16.2

The contractor shall have to work as per direction of the Manager-in-charge and shall report to
him daily regarding day-to-day progress. The contractor shall give full access to the Manager-
in-charge / authorized representative of NALCO to inspect day-to-day work executed by the
contractor. Besides, the Contractor will take full responsibility to ensure proper workmanship,
good quality of work and supervision during the contract period without any additional cost.
Under prevailing statute, the supervision should be carried out by a capable competent person.

PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:

17.1

17.2

17.3

17.4

17.5

Payment of wages to the labour employed by the contractor shall be as per the Central
Government notification fixing minimum wages for different categories of labour in Central
Public Enterprises from time to time plus an additional element as indicated below (as a part of
wages). The contractor shall have to make labour payment accordingly, along with applicable
statutory benefits. Therefore, the contractor must quote their rates considering the labour rates
indicated at Annexure-B5.

The contractor has to ensure payment of minimum bonus @ 8.33% on the notified minimum
wages for each category including the additional elements but excluding canteen subsidy
(Considering minimum salary as Rs.7000/- per month) to all his workmen engaged in the
contract annually.

As per statutory provisions, contractors will have to pay the monthly wages of contract labourers
latest by 10™ of subsequent month as well as deposit the statutory contributions within due date.
In case of failure to do so, NALCO as principal employer will pay wages/release the payments to
the concerned labourers at any time after the 10" of subsequent month without any further
intimation.

If the date of payment is beyond 10" of subsequent month or there is direct payment, Nalco
reserves the right to recover up to 25% as administrative charge on the amount of labor payment
plus GST on administrative charges in the RA/Final Bill.

The contractor failing to make payment of labour wages as per applicable Law, may be debarred
/ banned for conducting future business with NALCO.

LABOUR LAWS:

18.1

The successful bidder shall abide by all applicable statutory provisions in respect of workmen
deployed by him to the satisfaction of Central & State Government Authority. The contractor
shall comply with the provisions of all statutes and amendments thereof at their cost for different
legislations as under. The contractor shall have to abide by and comply with any Modification/
Change/ Amendment to the existing laws or introduction of any new law relating to the work and
rules framed there under from time to time. The list is indicative and not exhaustive.
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18.1.1  Building & other Construction Workers (RE & CS) Act 1996

18.1.2  Child Labor (Prohibition & Regulation) Act 1986,

18.1.3  Employees’ Provident Fund and Miscellaneous Provisions Act, 1952.

18.1.4  Employees’ State Insurance Act, 1948.

18.1.5  Factories Act, 1948

18.1.6  Industrial Dispute Act 1947,

18.1.7  The Inter-state Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1976

18.1.8  The Maternity Benefit Act 1961

18.1.9  Minimum wages Act 1948.

18.1.10 Payment of Wages Act 1936,

18.1.11 Payment of Bonus Act 1965,

18.1.12 Payment of Gratuity Act, 1972

18.1.13 Employees’ Compensation Act 1923.

18.1.14 Contract Labour (R&A Act, 1970)

19.0 GATE PASS & SECURITY:

19.1

19.2

19.3

19.4

195

Normally before starting of work, EIC/MIC will ensure that Contract Agreement is signed
otherwise, Gate Pass should not be allowed. Therefore, the contractor shall have to produce the
Contract Agreement and arrange valid gate pass for the labour/ workers engaged by him in order
to enter into the factory premises if the work is to be executed inside the plant. (Refer Form No:
F-02 of SI. No- 15 at Annexure-B1).

Issue & Use of Electronic ID Card: All the contract workers will be provided with electronic
entry/exit pass by CISF before mobilization of site/commencement of work by the contractor.
All contract workers shall use this ID/Punch cards for making entry into /exit from the plant.
After expiry of the contract, ID/Punch card will be surrendered by the workers at the time of
closure of contract through the contractor. In case of loss /missing of ID/Punch card, contractor
has to deposit Rs. 200/- per card in the cash counter of NALCO for issue of fresh identity card.
Incase of discontinuation of job by the workers, the cards will be surrendered to the CISF under
intimation to unit HRD.

Attendance of contractor’s workers will be regulated through biometric punching systems. In
case of discrepancy, decision of EIC/MIC will be Final & Binding on the contractor.

Use of Online Contract Labour Management System (CLMS):

An online Contract Labour Management System (CLMS) has been launched across NALCO
w.e.f. 01.07.2017. As per the portal architecture, every contractor employing contract labour in
NALCO shall have to use this online portal for various activities like safety clearance, issue of
gate pass, application for license in Form I, issue of certificate from Principal Employer
(NALCO) in Form I11 for obtaining license from the Central Labour Department, preparation of
monthly wage sheets, issue of wage slips, employment cards, preparation and filing of returns,
maintenance of statutory registers etc. The contractors have to use the CLMS for entering
relevant data about themselves and the labour engaged by them for getting the benefits of the
system. Since the package has been developed as per the mandate given by the Management and
is being closely monitored by the Ministry of Mines as an item on the DASHBOARD, use of the
system is mandatory for the contractor.

TIME OF WORK: The factory timings are as follows:
"A' shift-6.00 AM to 2.00 PM, "B' shift-2.00 PM to 10.00 PM, "C' shift-10.00 PM to 6.00 AM,

"G’ shift-8.00 AM to 5.00 PM (with 1.00 Hr lunch break from 1PM to 2PM)
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20.0 MATERIAL TOOLS & TACKLES:

20.1

20.2

The contractor shall have to make his own arrangement for supply and storage of his materials /
consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for
such provisions. Wherever required consumables of approved quality like general purpose welding
electrodes, cleaning agents, Oxygen gas, D.A. gas, etc to execute the contract shall be in Contractor’s
scope and contractor must arrange these materials at their own cost unless mentioned otherwise in the
tender documents attached herewith. Apart from the above any job /tender specific requirement of
materials is indicated in special condition of contract.

FREE ISSUE MATERIALS / CONSUMABLES:

Unless mentioned otherwise in the attached tender documents, Argon Gas & Co, gas will be supplied

by Nalco as Free Issue Item if required for the work executed inside plant. The contractor will do

transportation from issue point to work site.

Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless

mentioned otherwise in scope of work / special conditions / BOQ or elsewhere in this tender

document subject to the followings:

20.2.1 For issue of materials within plant boundary wall limit, the contractor shall submit only
indemnity bond for the entire value of materials issued to them free of cost as per clause 53
(ix) of GCC.

20.2.2 For the materials which are issued for outside plant boundary such as Ash Pond area , Intake
Pump House , Lean Slurry area , Bidyut Nagar Colony , township, CISF Barrack etc, the
contractor shall furnish Bank Guarantee equivalent to 20% of the value of material and
indemnity bond equivalent to 80% value of materials being issued to the contractor.(Ref Sl
no. 8.1 & 8.2 of Form F-02 (Annexure-B1) of Contact Details)

20.2.3 For materials taken out side plant to the vendor’s shop, Bank Guarantee equivalent 100% of
the value of the materials will be submitted by the vendor before taking out the materials.

20.2.4 The Indemnity bond and the Bank Guarantee shall remain valid till the material account is
totally settled. The BG and Indemnity Bond shall be submitted in the prescribed format
enclosed (Refer Annexure-C10 & Annexure-C15).

20.2.5 The materials drawn if any by the party as “free issue materials” from NALCO should be
reconciled. The reconciliation statement of free issue items / materials should be submitted to
the EIC/MIC for certification to be submitted along with RA Bill. The final reconciliation
statement should be submitted along with final bill for release of final payment.

21.0 ENERGY/WATER/GROUND/BUILDING PREMISES:

211

Provision of Power/Water/Land/Building to Contractor’s Works.

21.1.1 Lump Sum Turn Key (LSTK) Contracts- Electricity charges shall be billed @ Rs.4.30
/KWH on meter reading. Water charges will be billed on monthly basis by Estate department,
@ Rs. 150.00 per month or part thereof. Ground/Building Premises inside plant will be
provided without any rent. However Building premises provided inside Township will be on
chargeable basis as per Rent Circular.

21.1.2 Other than LSTK Contracts : If Electricity and Water is required for the work to be
executed, it will be supplied by Nalco free of cost from any suitable point. The contractor
shall have to make arrangements, at his own cost, for tapping and using the power/water so
required as per advice EIC/MIC. Ground/Building Premises will be provided without any
rent.

21.1.3 For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB
(Miniature Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be
of a suitable capacity as decided by Nalco’s electrical authorities for the concerned area and
shall have to be replaced, as and when warranted, on the grounds of changed power
requirements or the MCB having been defective and/or damaged.
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21.2 Power and Water Supply to Contractor’s Establishment: The following points shall be

21.3

21.4

complied in addition to Nalco GCC Clause No. 2.3 for giving power supply to Contractors’
Establishments:

21.2.1 Power and Water supply will be provided to the contractor to whom the permission has
been granted by Estate Department to have establishment in the township/plant as per
requirement. Ground/Building Premises inside plant will be provided without any rent.
However Building premises provided inside Township will be on chargeable basis as per
Rent Circular.

21.2.2 Contractor have to make all arrangements to receive power from designated panels by
laying necessary cables and installing suitable distribution board. They have to apply to
Estate department through the Engineer-in-Charge. The application will be made in
prescribed format and a completion certificate by licensed electrical contractor will be
enclosed. The representative of DGM (Elect) will inspect the installation and after getting
their clearance, power supply will be charged. The individual establishments are to be
maintained and managed by contractors as per IE rules.

21.2.3 At the time of charging of power supply, initial meter reading will be jointly noted by
representatives of contractor, Estate Department and Electrical Department.

21.2.4 Every month, energy meter reading will be jointly taken by representatives of Estate
Department and Electrical Department. Electricity Bill will be raised by Estate
Department @ Rs.4.30 per KWH basing on the meter reading as per the prevailing rate.
However, the rate is subject to revision time to time.

21.2.5 Water charges will be billed on monthly basis by Estate department, @ Rs. 150.00 per
month or part thereof. However, the rate is subject to revision from time to time.

21.2.6 The contractor has to deposit Water & Electrical Charges on monthly basis. While
processing any Final Bill relating to any work, the contractor has to submit clearance
certificate from Estate Department covering period under Final Bill.

21.2.7 While processing final bill of the contractor they must enclose Disconnection Certificate
from Estate Department for power/water supply connection or Certificate regarding
Continuation of connection due to other valid contract with proper reference through
concerned EIC & Estate Department.

21.2.8 The final bill will not be processed without compliance of the above. (Supporting
document to be attached)

The contractor must dismantle the structure constructed by him for the purpose of office-cum-
store on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is
not dismantled within two months of completion of contract, he will not be issued any tender
paper or will not be allowed to participate in any tender. Besides with-holding of final bill, other
penal action as per contract / Law as deemed fit may be initiated against the contractor.

Following penal actions shall be initiated against the unauthorized occupant;
21.4.1 Disconnection of power and water supply lines to be made,

21.4.2 Penal rent @ Rs.10,000/- per month Plus GST as applicable or part thereof towards the
ground rent and 20 (twenty) times penal rent towards electricity and water charges shall
be recovered,

21.4.3 Initiation of eviction proceedings in the Estate Court for outside Plant establishments
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22.0 QUANTITY & RATE:

22.1

22.2

22.3

22.4

22.5

22.6

The quantity & rate schedule format is enclosed at Annexure-B4. Bidders are required to quote their rates
in figures as well as words in the enclosed Annexure-B4 only. In case of any discrepancy between rate in
figures, words and amount quoted by the bidder, the relevant provision of GCC will apply to resolve the
matter.
The tenderers must quote their most reasonable and workable rate. Overall total evaluated price for all
items of schedule of quantities shall be the basis for determining the reasonableness of price and gradations
of the tenders. In case the offered price of the tenderer(s) is found to be abnormally low (un-workable),
based on the rate approved by NALCO, the tenderer(s) may be asked to justify their quoted rates within
ten days of issuance of letter to that effect through email. The bidder must provide written clarification
including detail price analysis of its bid price in relation to Scope, Scheduled, allocation of risks and
responsibility, and any other requirement of the bid documents. However, if after evaluating the price
analysis, NALCO determines that, the bidder has substantially failed to demonstrate its capability to
delivered the contracts at the offered price, then NALCO may reject the bid / proposal. NALCO also
reserved the right to award the job without seeking clarification or receiving clarification from the bidder
about the price reasonability. EMD of such tenderer, who refuses to justify their quoted rate shall be
forfeited.

Bidder shall quote in figures and in words for the rates tendered by him in the “Quantity & Rate Schedule”

(Annexure-B4) forming part of the documents, in such a way that misinterpretation is not possible. The

amount for each item shall be worked out and entered in the requisite column for all items.

Price bids must not contain any conditions stipulated by the bidders. Conditional price bids are

liable for rejection.

224.1 No discount over quoted rate / total amount should be mentioned separately in the offer.

22.4.2 No additional rate over quoted rate / total amount should be mentioned separately in the offer.

2243 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/
Consultants / Service Providers and payments proposed to them by the bidder and it should be a
part of the present bid.

22.4.4  All corrections and alterations in the entries of tender document if any shall be signed in full by
the bidder with date. No erasures and over writings are permissible.

22.45 Bidders are required to quote for all items of the “quantity and rate schedule” (Annexure-B4)
otherwise the offer will be dealt as per rules of NALCO & may be rejected as an incomplete
offer.

22.4.6 Bidders are required to quote their best prices considering the fact that price negotiation, if
required, may be held with the lowest bidder only.

22.4.7 Bidders are required to quote their rates up to two decimal places only. Decimal digits beyond
two will be rounded off to two decimals for evaluation/placement of order.

Quantity Variation:

22.5.1 Item rate contracts: The Quantities mentioned in the schedule are approximate in nature and
may vary by a wide margin within the contract value for which the contractor shall have no
option but to execute the works, as per direction of the Manager-in-charge at the same rates,
terms & conditions of the order. NALCO may negotiate the rate of items whose execution
quantities is considered for increase during their execution, which will be agreed mutually.
Payment shall be released to the contractor for the actual executed quantity only.

22.5.2 Lump sum/ Turnkey Contracts: In case of Lump sum/ Turn key (LSTK). Adjustment to the
contract value due to such change in scope of work shall be governed by the provisions of GCC.

REVISED PRICE IMPLICATION:

22.6.1 In case of necessity due to post tender changes in specifications / scope of work / terms &
conditions of NIT etc. before price bid opening, corrigendum shall be issued regarding the
changes to all concerned techno-commercially qualified bidders and they shall be permitted to
submit the corresponding price implication if any in offline mode in sealed envelope by hand /
password protected file through e-mail within a stipulated time.

22.6.2 The price implication submitted in offline mode by the bidders (Refer Clause 7.13 & 22.6.1) shall
be opened and uploaded in GeM Portal before opening of original price bids. The evaluation will
be done taking into account the original on-line price bid along with offline price implications.

22.6.3 Inno case, bidder shall be allowed to submit revised price bid post bid submission date.
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23.0 QUALITY OF WORK:

23.1

23.2

23.3

The contractor shall execute the job under adequate supervision of experienced and qualified personnel in
accordance with the best engineering practices and the specification laid down in the enclosed Annexures.
NALCO may inspect the work any time without notice to the contractor and may order re-execution of
sub-standard work reserving the right to recover compensation in terms of GCC.

Inspection and test procedure given in the relevant clauses of the contract or BIS codes or other codes in
practices as specified in the Scope of work / Special Conditions of Contract should be strictly followed.

Contractor shall use instruments calibrated in a Laboratory, accredited to NABL / Laboratory approved by
the manufacturer for measurements/tests/inspection.

24.0 SECURITY DEPOSIT:

25.0

24.1

24.2

24.3

244

24.5

24.6

On receipt of the order, the successful bidder shall deposit with NALCO an amount, equivalent to 10% of
the order value as Security Deposit within 20 days from the Effective Date, mentioned in the Service
Purchase Order/LOA/LOI.

Alternatively, successful bidder can deposit Initial Security Deposit amounting to 2.5% of the contract
value, within 20 days from the Effective date, mentioned in the Service Purchase Order /[LOA/LOI. In this
case, the balance amount of the security deposit shall be recovered through deductions from RA bills in
installments through deduction @ 10% from gross RA bill of contract value till total SD is collected.

In case the successful bidder fails to submit the ISD /SD, within scheduled date, the ISD amount along
with a simple interest @12% per annum plus GST on interest amount, applicable from the schedule date
till the date of submission of ISD or full recovery of ISD amount, shall be made starting from 1st RA bill.

The contractor can submit the initial SD or total SD in the form of either bank draft or bank guarantee from
any NALCO approved bank in the prescribed format (Annexure-C14)

The Earnest Money Deposited, except in the form of BG along with the tender, if any shall be adjusted
towards security deposit / as per clause no 19.4 of GCC.

The security deposit will be released along with release of final bill if there is no DLP or on successful
completion of the DLP, with certification of Manager-in charge / Engineer-in charge. The vendor has to
claim such refund along with Final Bill or within 15 days from the closure of DLP as the case may be.

TAXES & DUTIES:

25.1

GOODS & SERVICES TAX (GST)
25.1.1 The Rates indicated in Annexure-B4 are inclusive of all but exclusive of GST.
25.1.2 The contractor must provide GST No including copy of Registration Certificate.

25.1.3 The Trade Name in GST Certificate should match to the name in vendor code and name in the
Cheque. The Legal name in the GST Certificate should match to Legal Name in the PAN. In case
of a Company or a Firm all the names should be same. But in case of Sole Proprietorship, the
Legal Name and Trade Name may be different.

25.1.4 The contactor should submit the GST Invoice as per the format Annexure-C9 providing HSN /
SAC Code (first 6 digits) and GSTIN of both Vendor and Nalco in the form of Business to
Business (B to B) transaction.

25.1.5 As per Rule-46 of GST Act, the Serial Number of Tax Invoice should be maximum up to 16
digits, and should be unique for a Financial Year.

25.1.6 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of Supply
of Service.

25.1.7 Payment of GST is subject to compliance as stated in Payment Terms.

25.1.8 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all
the provisions of GST and other statutory provisions applicable to this work as a service provider
either already enacted or to be enacted from time to time during contractual period.

25.1.9 NALCO reserves the right to recover any penalty and Interest imposed on NALCO by the
concerned statutory authorities due to non-fulfillment of GST compliance by the service provider.
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25.2

25.3

254

255

Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders)

25.2.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes or
as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of its
inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall pass
on to Owner, the benefits thereof by way of commensurate reduction in the basic price w.r.t.
Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in
connection with goods and/or services provided.

25.2.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes,
the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional
incidence of tax provided they are within the contractual completion date.

25.2.3 The Vendor has to provide a declaration along with the Tender that they will abide by the
requirements under CI 171 of CGST Act, 2017.

INCOME TAX:

25.3.1 The contractor must provide PAN including copy of Registration Certificate.

25.3.2 Income Tax TDS, as applicable at the prevailing rate on the gross amount billed shall be
deducted from the contractor’s bills.

25.3.3 The contractor shall be fully & solely responsible to the statutory authorities for compliance
of all provisions applicable to this work as a service provider under Income Tax Act, already
enacted or to be enacted from time to time during contractual period.

25.3.4 NALCO reserves the right to recover any penalty and interest imposed on NALCO by the
concerned statutory authorities due to non-fulfillment of all provisions applicable to this work
as a service provider under Income Tax Act, already enacted or to be enacted from time to
time during contractual period.

CESS UNDER RE&CS ACT

Cess will be deducted as per Workers’ (RE&CS) Act 1996 and as stated under payment terms.

ROYALTY CLEARANCE.

As per Mines and Minerals Act of Govt. of Orissa the contractor is required to pay royalty for

various types of construction materials (minor minerals) used in the work. The royalty charges shall

have to be deposited in the office of Tahsildar from whose jurisdiction the minerals have been lifted
and submitted along with Final Bill.

26.0 BILLING & INVOICING:

26.1

26.2

26.3

26.4

Measurement of the work done, during a period, against a Contract is very much essential for correct
accounting. This is more so necessary at the end of each financial year. Therefore the contractors are
expected to stick to the periodic billing schedule as per the Order. The billing system followed in
Nalco is called Running Account Bills (RA Bills) to be generated in prescribed format through ERP
system based on measurement of work done during a period with certification by Contractor and
approval by EIC/MIC. RA Bills will be sequentially numbered and the last RA Bill will be called n™
RA & Final Bill.

Period of raising RA Bill and GST Invoice will normally be 1 month unless otherwise specified in
Special Condition of Contract (Annexure-B3). GST Invoice amount should always match to RA Bill /
Final Bill amount.

Vendor/Party categorised/designated as “specified person” under Section 206AB of Income Tax Act,
1961, shall be liable for TDS at higher rate as provide under the said section, by NALCO. So,
Vendors/Contractors are advised to submit self-certified copies of Income Tax return (ITR) for each
of the Two Previous Years for which due date for filling of ITR has expired, along with the
Invoice/Bill so as to facilitate NALCO, verify the applicability of Section 206AB.

The RA Bill (in duplicate) will be accompanied by

26.4.1 Joint Measurement Sheet signed by Contractor & EIC/MIC.

26.4.2 R.A. Bill Form signed by Contractor & EIC/MIC.

26.4.3 Human Resource Dept. (HRD) Clearance (if applicable)

26.4.4 Safety Certificate in 1 RA Bill issued by Safety Dept

26.4.5 Any other document required by EIC/MIC or as per directive from statutory authorities.
26.4.6 Deviation statement once the executed value reaches 80% of the Order value.
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26.5 Similarly, in addition to above the Final Bill (in quadruplicate) will be accompanied by

26.5.1 Material Reconciliation Statement for Free Issue Material, (if applicable)

26.5.2 Stores Issue Voucher, Stores Return Voucher, Material Transfer Voucher if any.

26.5.3 No claim certificate duly signed by the contractor.(Annexure-C28)

26.5.4 No due certificate from suggested by MIC. (Annexure-C28)

26.5.5 Work Completion certificate from EIC/MIC. (Annexure-C29)

26.5.6 Deviation Statement

26.5.7 Handing over / taking over certificate (wherever applicable)

26.5.8 Satisfactory commissioning protocol (wherever applicable)

26.5.9 Royalty clearance certificate (wherever applicable)

26.5.10 Electrical License (if required)

26.5.11 Dismantling of Temp Structure, Disconnection of Water/Elect. & Clearance of Charges.
Note: - Certificates not applicable to a particular work will be certified by the MIC.

26.5.12 Anti-Profiteering Declaration Format.

26.5.13 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of
Supply of Service. Therefore RA/Final Bill must be submitted within 15 days from the end of
the billing period. Any delay more than 30 days from Completion of Work will be considered
as a failure in contractual terms and the contract may be closed ex-parte on the basis of
certification of measurement and amount payable/recoverable considering all recoveries into
account by the EIC/MIC. Decision of EIC/MIC shall be final & binding on the contractor.
Besides above, the contractor may be treated as dormant or non-responsive and may affect
assignment of further business to the vendor.

27.0 PAYMENT TERMS:

27.1

27.2
27.3

27.4

27.5

27.6

217.7

The contractor will complete the measurement of work done for the billing period in consultation
with EIC/MIC. They will process the RA Bill along with necessary documents as defined under
“Billing & Invoicing” for release of payment. It will be processed for release of payment after
deductions in compliance to different statutes and retentions as recommended by EIC/MIC. Amount
payable will be subjected to further adjustments against outstanding receivables against the vendor if
any. The net amount will be paid online through RTGS/NEFT/IMP S/Internet Banking or any other
online facility provided by our banker. Charges if any levied by respective banks, is to be borne by
respective parties.

If the contract value is Rs.20,000/- or less, full and final bill will be admitted.

Payment against RA Bill will be considered only when the remaining period of the contract is not
less than Billing Period defined in the contract or the remaining value of contract is not less than
average periodic value executed up to previous RA Bill. In case the remaining period of contract is
less than the billing period or the remaining value of contract is not less than average periodic value
executed up to previous RA Bill, specific declarations that “Final Bill will be submitted in time” will
be sought from the contractor with certification by EIC/MIC before processing of RA Bill.

On award of the contract to the successful bidder, it becomes mandatory by the bidder to enclose a
deviation statement with RA bill once the executed value of the work has reached 80% of the
awarded value.

In case of Lump sum / Turnkey contract, the payment shall be released according to approved Billing
schedule and Payment Terms specified in special conditions of contract.

Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return)
of NALCO. If the vendor fails to comply for two consecutive periods against one order, no further
payment will be released till compliance is made by ‘FILLING’ up to last period. If a vendor submits
proof of filing GSTR1 duly authenticated by Vendor on the Main page containing Nalco’s GSTIN
with ‘FILLED’ status and detail list of invoices generated from their GST login, for Invoices already
paid by Nalco, then basic amount of subsequent Invoices may be released. However, GST withheld
will be released after checking of GSTR2A.

GST TDS as applicable at the prevailing rate on the gross amount billed shall be deducted from the
contractor’s bill.
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27.8 Cess will be deducted from Gross bill value as per Building and Other Construction Workers’
(RE&CS) Act 1996 for Township construction contracts. (construction, alteration, repairs,
maintenance, demolition in relation to buildings, streets, roads, drainage, electrification, distribution
of power, water works, communication works etc.)

27.9 Payment against Final Bill will not be released if royalty clearance certificate as stated under Royalty
Clearance is not submitted by the vendor.

27.10 Mobilisation Advance: Not applicable for this contract.

27.10.1 The Rate of Interest applicable on Mobilisation Advance shall be made variable instead of
fixed for entire tenure of contract, as prevailing at present.
27.10.2 The Rate of Interest applicable on balance amount of Mobilisation Advance, applicable
for the financial year shall be fixed to MCLR (1-year-tenor) or SBI declared in the month
of April of that financial year plus 1%.
28.0 PRICE VARIATION FOR LABOUR:

28.1 Price variation for Labor (Wherever applicable): On subsequent revision of applicable minimum
wages to be notified by NALCO from time to time the differential wage and associated components
will be reimbursed based on actual payment to workmen, excluding OT amount and Administrative
Charges on production of documentary proof to HR Dept regarding payment through bank.

29.0 PRICE VARIATION FOR FUEL
Price variation on Fuel is normally not allowed. If price variation on Fuel is applicable it will be regulated as
per the Special Conditions of Contract (Annexure-B3).

30.0 DEFECT LIABILITY PERIOD (DLP):

30.1 The DLP shall be governed by the detailed terms and conditions stipulated in clause 65 and 68 of
GCC. The defect liability period shall be reckoned from the date of completion of the contract period
for supply and workmanship unless mentioned otherwise in Scope of Work / Special Condition of
Contract. Duration of DLP is mentioned at SI. No. 9 of F-02 form of contract details, Annexure-B1.

30.2 DLP for SPECIALISED WORKS:

30.2.1 Water proofing (Below or above ground) and Roof treatment works -10 YEARS
30.2.2 Post construction Anti-termite treatment - 5YEARS
30.2.3 Weather proof Paint works - 4 YEARS

30.3 In some cases appropriate DLP can be considered depending upon the nature of the job.

31.0 CONTRACTOR’S OBLIGATIONS AND PENALTY FOR NON-COMPLIANCE: The contractor shall
abide by the following obligations during execution of contract against deployment of contract labours.

31.1 If found suitable, Preference for engagement of labourers under NALCO’s contractors establishment
may be given to the land affected persons.

31.2  The Contractor shall not engage any contract labour having unsound mind, criminal record, and poor
health or having record not suitable from security point of view to NALCO.

31.3 The contractor has to ensure that no contract labour should enter the plant/work premises without
valid photo pass.

31.4 The contractor shall ensure that no contract labour should leave the work place/plant before time
without authorization/gate pass/ permission of the representative of contractor, to check frequent
entry/exit, which may also cause security/administrative inconvenience.

31,5 The disputes of the Contractor’s labourers are to be settled by individual contractor. In no case
NALCO, as the Principal Employer will enter into the matter except witnessing the proceedings, if
required by the Statutory Authorities.

31.6 The contractor shall have valid labour license during the execution of the contract, wherever
applicable. The contractor shall not engage child labourers, in compliance to statutory requirement.

31.7 PF & ESI Alc Codes: The contractor must possess independent Account Codes from the concerned

Regional Provident Fund Commissioner for PF and also independent Account Code from the
concerned Regional Director, ESIC for ESI, as applicable.
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32.0 RECOVERY TOWARDS COMPENSATION FOR DELAY:

32.1

32.2

Repetitive O&M Contracts — Recovery towards compensation for delay shall not be applicable
for this type of contract, unless otherwise mentioned separately in Special Conditions of Contract
(Annexure-B3).

Other Contracts- Recovery towards compensation for delay shall be applicable for this type of
contract. In case the contractor fails to complete the work within the stipulated period, the
contractor shall be liable for a penalty @ 1% (one) of the contract value per week of delay
subject to a maximum of 10% (Ten) of the value of the contract, unless otherwise mentioned
separately in the Special conditions of contract. (Annexure-B3). GST as applicable shall also be
recovered.

33.0 BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST

33.1

33.2

Blacklisting : Blacklisting of any agency/ firm/ contractor working with the Company may be
resorted to in following cases:

33.1.1 If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law,
following prosecution under the normal process of Law for an offence involving moral
turpitude in relations to business dealings;

33.1.2 If security considerations including the question of loyalty to the State warrant as per
recommendations of Ministry of Home Affairs.

33.1.3 If there is justification for believing that the Proprietor or Partner or Director (or
Employee) of the Firm has been guilty of malpractices such as bribery, corruption,
cheating, fraud, substitution of bid or theft or any other illegal activities while carrying
out the work etc.

33.1.4 If the Firm refuses/fails to return the Company's dues without adequate cause;

33.15 If the Firm is blacklisted by any Department of the Central Government/ State
Government.

33.1.6 If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has
received notice from the concerned department of Central / State Govt.

33.1.7 Misbehavior/ threatening of departmental supervisory staff during work execution.
33.1.8 Constant non-achievement of milestones on insufficient and imaginary grounds and
non-adherence to quality specifications despite being pointed out.

33.1.9 Persistent & intentional violation of important conditions of contract.

33.1.10 Submission of false/ fabricated/ forged documents for consideration of a bid.

33.1.11 If declared bankrupt or insolvent.

Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but

removing the name from the registered vendors of NALCO is justified in the interest of the

company, the firm/company shall be banned from doing business with NALCO for a period up

to 3 years but not less than one year. The reasons for banning are listed below. This list is

illustrative only and not exhaustive.

33.2.1 Any failure to execute the contract satisfactorily.

33.2.2 Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within
the premises of the company (Plant or Township) by the contractor or their workmen.

33.2.3 Defaults such as failing in disbursements of wages of the workmen/contract labourers in
time at least twice in a contract period.

33.2.4 Submission of false declaration / documents in the offer.

33.2.5 Misconduct / misbehavior of the contractor or any of the workers engaged by them.

33.2.6 Non-compliance of environment, safety and health requirements including use of proper
PPEs.
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33.3 Suspension of Business: Temporary Suspension of business may be ordered without any notice,

34.0

35.0

33.4

33.5

33.6

33.7

where full enquiry into the allegation is pending and may entail the blacklisting of the firm/
party/ contractor, if the allegation is proved.

Delisting from Vendor List against all Contracts:

33.4.1 Party's performance is being evaluated half yearly through online assessment system by
the respective Managers-in-Charges for the works being executed at site / at party's
premises.

33.4.2 Half-yearly assessment ratings are reviewed and the contractors are reminded for
improvement in next assessment period if their performance rating is poor.

33.4.3 If two consecutive Six-monthly assessments of a contract are Very poor in a single
evaluation / Safety & Environmental requirements compliance is not O.K. / SA
8000:2008 Compliance is not OK, then the concerned Vendor will be delisted for one
year for that particular job subject to approval by Competent Authority of NALCO and
the vendor will be intimated through a letter.

33.4.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of
the de-listment period and subsequent approval by Competent Authority of NALCO.

33.4.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be
delisted.

33.4.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in-
charge, the vendor may not be considered in future tender for similar jobs.

Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be

put under holiday list for a period of one year.

NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond the same

in cases of debarring/ blacklisting/ banning/ suspension of business with the party.

If any varying of conflicting situation arises in any of the document forming part of the

Contract, NALCO's decision with regard to intention/interpretation of the document and
the decision shall be final and binding on the parties.

TERMINATION OF CONTRACT:

34.1

34.2

34.3

If the performance is found unsatisfactory during the period of contract, the contract will be
terminated with short notice of 15 days and the same shall be carried out by any other agency at
the risk & cost of the contractor. Other penal actions such as forfeiture of Security Deposit and
debarring the contractor for participating in future tenders of NALCO may also be taken as per
clause no. given in this Annexure-Al.

If the Government of India or any Statutory Authority/empowered to do so, decides/directs to
terminate the Contract, the contract shall be terminated without any notice and for that contractor
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO.
The settlement of the dues of contractor shall be done on the basis of execution of actual work in
accordance with the terms & conditions of contract.

Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15
days’ notice to the contractor, when either of the contract value is executed or the assigned BOQ
quantity is exhausted. The decision of NALCO in this regard shall be final & binding on the
contractor.

ARBITRATION:

The clause No0.87 of General Conditions of contract shall be applicable incase of any dispute or
difference whatsoever, which may arise at any point of time. Subject to all other provisions contained in
clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rule made there under, and for the time being in force shall
apply to the arbitration proceeding under this clause. In addition to the above, OM of Department of
Expenditure-Procurement Policy Division Ref: F.1/2/2024-PPD, Dt.03.06.2024 shall be applicable.
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36.0 CONTRACT CLOSURE:

37.0

38.0

39.0

40.0

36.1

36.2

Completion of work assigned through the contract within contractual period is both a contractual
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco.
Closure of contract is achieved in stages through contractual terms or through mutual
agreement/settlement. Submission of Final Bill is the 1% stage of closure. Successful completion
of Defect Liability Period and Performance Guarantee Period is the 2™ Stage of closure.
Settlement of all outstanding payables and receivables is the 3" stage of closure.

It will be the responsibility of the Contractor in all three stages to lodge necessary claims with
EIC/MIC and settle it as follows.

36.2.1 1°' stage - Submission of Final Bill, and Performance Guarantee Bond (PGB) maximum

within 3 months from the end date of contract period.

36.2.2 2" stage - Submission of Claim letter for release of SD/PBG maximum within 15 days
from the date of closure of Guarantee/DLP.

36.2.3 3" stage - Settlement of all outstanding relating to the Contract, before release of
Contract Completion Certificate (Annexure-C29) by EIC/MIC with concurrence of
Finance regarding Contract Execution Value.

Energy Management System (ISO 50,001) Requirement:

Mandatory guidelines for saving any form of energy:-

Energy is lifeline of an Organization and SMELTER / CPP , NALCO is

implementing Energy

Management Systems (EnMS) — 1SO 50001 in all activities. The contractual service providers are

advised to train his workmen for practicing the following “Dos & Don'ts” while executing the
assigned work at site.
WHAT TO DO? WHAT NOT TO DO?
1. Use compressed air for instrument| 1. Never open any compressed air for
cleaning if advised by NALCO body / dress/ vehicle cleaning.
2. Close water line valves if they are in open | 2. Never allow any water line in open
condition condition.
3. Use water for instrument equipment | 3. Never use any water line of the plant
cleaning if advised by NALCO for cleaning of bicycles / vehicles.
4. Use LPG for cooking if at all required . Never use any electrical heater for
cooking or room heating.
5. Switch off lights/ fans in day time when | 5, Never waste electricity in any way.
not required
6. Touch only that part of equipment for | 6. Never touch any isolators / switches of
which you are authorized by the Engr. 1/C any equipment.
7. Handle coke, pitch, oil (FO, HSD, LDO) & | 7. Never waste any quantity coke, pitch, oil
LPG with due care as they are costly. (FO, HSD, LDO) & LPG a drop of any
types of oil .

The Energy Policy of NALCO is attached. The Service Provider needs to comply all the
requirements of the Policy in consultation with the Manager-in-Charge of the contract.

Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall
respond to such queries within a reasonable time.
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ANNEXURE-A2
SAFETY GUIDELINES

Special Terms and Conditions of the Contract against Electrical Safety

The Contractor shall ensure proper safety of all the workmen, materials, and equipments belonging to
him or to NALCO or to others, working at the site. The Contractor shall also be responsible for
provision of all safety notices and safety equipment required both by the relevant legislations and the
Engineer as he may deem necessary.

All equipments used by Contractor shall meet Indian/ International Standards and where such standards
do not exist, the Contractor shall ensure these to be absolutely safe. All equipments shall be strictly
operated and maintained by the Contractor in accordance with manufacturer's operation Manual and
safety instructions and as per Guidelines / Rules of NALCO in thisregard.

Periodical Examinations and all tests for all lifting/hosting equipment & tackles used by the contractor
shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity
Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and
tests shall be properly maintained by the contractor and will be promptly produced as and when desired
by Engineer or by the person authorized by him.

The Contractor shall provide suitable safety equipment of prescribed standard to all employees and
workman according to the need, as may be directed by Engineer who will also have right to examine
these safety equipments to determine their suitability, reliability, acceptability and adaptability. The
Contractor shall provide safe working conditions to all workmen and employees at the Site including safe
means of access, railings, ladders, scaffoldings etc. The scaffoldings shall be erected under the
control and Supervision of an experienced and competent person. For erection, good and standard
quality of material only shall be used by the Contactor.

The Contactor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging
to the Owner or other contractors under any circumstances, whatsoever, unless expressly, permitted in
writing by NALCO to handle such fuses, wiring or electrical equipment.

Before the Contractor connects any electrical appliances to any plug or socket belonging to the other
Contractor or Owner, he shall :

Satisfy the Engineer that the appliances are in good working condition.
Inform the Engineer of the maximum current rating, voltage and phases of the appliances.
Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.

No work shall be carried out on any live equipment unless otherwise the equipment is declared safe by
the Engineer and a permit to work shall be issued by the Engineer. The Contractor before any repair work
is carried out on electric lines/equipments whether live or dead shall provide suitable type and
sufficient quantity of tools to electricians/ workman etc.

In case of any accident during the activities undertaken by the Contractor thereby causing any minor or
major or fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of
the Contractor to promptly inform the same to NALCO's Engineer and also to all the authorities
envisaged under the applicable laws.

The Contractor shall follow and comply with all NALCO Safety Rules, relevant provisions of applicable
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from
time to time without any demur, protest or contest or reservation. In case of any unconformity between
statutory requirement and NALCO Safety Rules referred above, the later shall be binding on the
contractor unless the statutory provisions are more stringent.
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10- The Contractors shall provide suitable latest Personal Protective Equipments of prescribed standard to

11-

12-

13-

14-

all their employees and workmen according to the need. The Engineer I/c shall have the right to
examine these safety equipments to determine their suitability, reliability, acceptability and
adaptability. The contractor should also ensure these before their use at worksite.

Wherever the workers are exposed to the hazards of falling from height, the contractor shall provide full
harness safety belts fitted with fall arresting systems to all the employees working at higher elevations
and life line wire rope with turn buckles for anchoring the safety belts while working or moving at
higher elevations. Safety nets shall also be provided for saving them from fall from heights and such
equipment should be in accordance with BIS standards. The contractor must get a permit to work at
height from the Engineer-in-Charge before starting the job.

The contractor should ensure that all electrical installations at the site comply with the requirements of
latest electricity acts / rules.

The contractor shall take all adequate measures to prevent any worker from coming into physical contact
with any electrical equipment or apparatus, machines or live electrical circuits which may cause electrical
hazards during the work. The contractor shall provide the sufficient ELCBs / RCCBs for all the portable
equipments, electrical switchboards, distribution panels etc. to be used by him to prevent electrical shocks
to the workmen.

In case of fire in electrical installations, all electrical supplies are to be disconnected first to the affected
system. Fire-fighting at the initial stage may be initiated with the CO2, Dry Powder etc. Water will never
be sprinkled onto live electrical system.

Before starting any job the Contractor will be responsible for the following -
a.  Ensuring safe components/equipments are used.

b. Providing earth leakage circuit breakers on all electrically operated power
tools/equipments.

c. Inspecting power tools before use and ensuring defective tools are discarded.
d. Using 3 core cable and 3 pin plugs for all portable tools and ensuring its earthing.

e.  Authorized electrician is only attending all electrical job as per latest Electrical Rules & CEA
guide lines.

f. Ensuring double earthing to all equipments.

g.  Ensuring all the electrical system is as per Indian Electricity Rules.

h.  Disconnecting and removing all unwanted cables and wires from electrical system.

Identification Marks and Numbers are clearly being marked on all electrical
distribution boards, switchboards etc. used by the Contractor.

All electrical system components being protected against damage.
k. Allelectrical joints are being tested to meet the standards.
l. Hand lamps are providing with suitable guards.

m. Providing personal protective equipments including electrical safety shoes, rubber
gloves etc. as per the enclosed PPE matrix.

Ensuring unauthorized person shall not have access to electrical system.
Protecting all live parts.
Ensuring all fuses are replaced with actual current rating.

N ¢
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ANNEXURE-A3

LIST OF PPEs TO BE ISSUED TO ALL THE CONTRACTUAL EMPLOYEES BY THE
CONTRACTOR FOR USE DURING THE EXECUTION OF JOB AT SITE.
(PPE MATRIX)

B) EAR MUFF

PARTS TO BE PERSONAL PROTECTIVE PROTECTION AGAINST | REMARKS
PROTECTED EQUIPMENT
HEAD INDUSTRIAL SAFETY HELMET FALLING OBJECTS
(1S:2925-1975) & subsequent
revision thereof, if any.
EYE JERO POWER GOGGLES EYE INJURY DUE TO
WITH SIDE FILTER FLYING OBJECTS.
PROTECTION INJURY DUE TO SPARKS
AND FLAMES.
EAR A) EAR PLUG (FOAM) HEARING LOSS IN HIGH
NOISE AREAS

RESPIRATORY

INHALATION OF

A) INDUSTRIAL SAFETY
SHOE WITHOUT STEEL
TOE.

B) GUM BOOT

DUST RESPIRATOR WITH
SYSTEM FILTER/ NOSE MASK FILTER HARMFUL DUST.
BODY SAFETY BELT, FALL FROM HEIGHT,
ARC FLASH SUIT (E)'Q,i%T_R'CAL FLASH
HAND ELECTRICALLY TESTED ELECTRIC SHOCK
ELECTRICAL RESISTANT
HAND GLOVES WITH
CERTIFICATE (IS: 4770-1968)
& subsequent revision thereof, if
any.
FOOT A)ELECTRICAL SHOCK

B) CABLE GALLERIES,
MUDDY AREAS ETC.
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PPE MATRIX ( CPP/SMELTER PLANT)

Major activity Safety |Safety| Safety [ Hand Gloves | Face | Safety | Dust | Ear [PersonallCraw||SCBA
Shoe |Helmet|Goggles Shields| Belt |controlplugs/| alert |board| sets
mask [muffs| alarm
\Working at Y Y Y Y NR Y Y Y NR NR | NR
height
Excavation/earth] Y Y Y Y NR NR Y Y NR NR | NR
work
\Working in noisy| Y Y Y Y NR NR Y Y NR NR [ NR
area
Working in dusty| Y Y Y Y NR NR Y Y NR NR | NR
area
Coal compaction| Y Y Y Y NR NR Y Y NR NR [ NR
handling
Sand blasting Y Y Y Y NR NR Y Y NR NR | NR
Riveting Y Y Y Y NR NR Y Y NR NR | NR
Chlorine gas Y Y Y Y Y NR NR | NR NR NR Y
leakage
attending
\Working on Y Y Y Y NR Y Y Y NR Y NR
fragile roof
Electrical panel Y Y Y Y NR NR Y Y NR NR [ NR
checking TESTED
RUBBER
HANDGLOVES
Gas Storage Y Y Y Y Y NR Y Y NR NR | NR
shed checking
Confined space Y Y Y Y NR Y Y Y Y NR Y
checking

Note :Y — yes, NR : not required, SCBA : self-contained breathing apparatus, PPE : personal protective
equipment.

PPEs shall be selected depending on combination of job and site conditions.
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AREA WISE /JOB WISE PPE REQUIREMENTS SMELTER PLANT

1| CARBON AREA 5| POT LINE (Mechanical & Operation)
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 2- 1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part
2002 OR its equivalent. 2-2002 or its equivalent.
2. For Bake Oven area Industrial Safety Shoes with 4” ankle height 2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or
having Nitrile sole as per IS 15298 Part-11 -2002 or its equivalent. its equivalent.
3. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its 3. Safety Helmet as per IS 2925:1984, material HDPE.
equivalent. 4. Safety Goggles as per IS 5983 or its equivalent.
4. Safety Helmet as per IS 2925:1984, material-HDPE. 5. HF Nose Mask shall be FFP2 SL as per IS 9473-2001 or its
5. Full body harness as per IS 3521 or its equivalent. equivalent.
6. Cotton/ Leather Hand Gloves as per latest IS mark or its equivalent 6. Cotton/ Leather Hand Gloves as per latest IS mark or its
7. Dust/ Mist Respirator shall be FFP2 SL Class as per IS: 9473-2002 equivalent.
or its equivalent. 7. Safety helmet with visor as per latest IS or its equivalent.
8. Apron (Pin repair Shop) 8. Ear Plug / Muff as per latest IS or its equivalent.
9. Head Cover & Apron (Coke & Pitch handling area) 9. Apron, Leg Guard as per latest IS or its equivalent.
10. Pitch / Fume respirator as per IS 14166:1994 or its equivalent. 10. Full body harness as per IS 3521 or its equivalent
11. Safety Helmet with visor as per latest IS or its equivalent {for
induction furnace & ladle cleaning of RS (O)}.
12. Safety goggle with blue glass as per latest IS or its equivalent {for
induction furnace & ladle cleaning of RS (O)}
13. Special nose mask against fumes & odour as per latest IS or its
equivalent for Baking Furnace.
2| CIVIL WORK 6| HORTICULTURE WORK
1. Protective Footwear as per latest IS mark or its equivalent 1. Protective Footwear as per latest IS mark or its equivalent
(Ladies & Gents). (Ladies & Gents).
2. Safety Helmet as per IS 2925:1984, material HDPE. 2. Safety Helmet as per IS 2925:1984,material HDPE
3. Dust/ Mist Respirator shall be FFP2 SL class as per IS: 9473- 3. Safety Goggles as per IS 5983.
2002 or its equivalent. 4. Dust/ Mist Respirator shall be FFP2 SL class as per 1S:9473-
4. Hand Gloves 2002
5. Full body harness as per IS 3521 or its equivalent 5. Cotton Hand Gloves & Rubber Hand Gloves as per latest IS
6. Safety Net as per latest IS mark. mark.
6. Organic vapor nose mask as per latest IS mark or its equivalent.
7. Full body harness as per IS 3521 or its equivalent
3| CAST HOUSE (Mechanical & Operation) & Rolling Plant 7| MISCELLANEOUS WORK
02) Industrial Safety Shoes with 4” ankle height as per IS 15298 Part MES, CRS, CENTRAL STORES, LAB, UTILITY &
2-2002 or its equivalent. DESPATCH, FINANCE PLANT HRD & ADMINISTRATION.
03) Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or Safety Helmet as per IS 2925:1984,material HDPE
its equivalent 1. Industrial Safety Shoes as per IS 15298 Part 2-2002/ or its
04) Safety Helmet as per IS 2925:1984,material HDPE equivalent/Protective Footwear as per latest IS mark or its
05) Safety Goggles as per IS 5983 or its equivalent. equivalent (Ladies & Gents).
06) Cotton / Leather Hand Gloves 2. Safety Goggles as per IS 5983.
07) Dust / Mist Respirator 3. Cotton/ Leather Hand Gloves
08) Leather Leg Guard 4. Ear muff/Ear plug (Utility) of latest IS mark or its equivalent.
09) Helmet with Visor (Skimming Area) 5. Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-
10) Apron (Direct Sow Casting Area & Ingot Skimming Station) 2002.
11) Ear Plug / Muff (Billet Casting Area) of latest IS mark. 6. Rubber / Surgical hand gloves (for acid / alkali use and at the
12) Full body harness as per 1S 3521 or its equivalent time of chemical analysis) Lab.
13) Safety helmet with visor as per latest IS or its equivalent 7. Full body harness as per IS 3521 or its equivalent
8. Safety helmet with visor as per latest IS or its equivalent
4| ELECTRICAL WORKS
1. Industrial Safety Shoes with 4’ ankle height as per IS 15298 or its equivalent.
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its equivalent.
3. Safety Helmet as per IS 2925:1984,material HDPE or its equivalent
4. Safety Goggles of latest IS mark or its equivalent.
5. Rubber Hand Gloves (for 6.6 / 11 KV test) as per latest IS or its equivalent.
6. Dust/ Mist Respirator of latest IS mark or its equivalent.
7. Full body harness as per 1S 3521 or its equivalent.
Note: 1. The PPEsissued must confirm to latest IS / DGMS approved or its equivalent standard.

2.1n case of damage of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of use.

3. Frequency of issue

Sl | Item Frequency of issue

1 | Industrial Safety Shoe 1 pair per year.
2 | Safety Helmet 1 No per 2 yrs.
3 | Safety Goggles 1 No per year

4 | Nosemask 4 Nos per month
5 | Cotton hand gloves 3 pairs per month
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PPE REQUIREMENTS IN VARIOUS AREAS OF CPP
1. MECHANICAL AREA 6. | POWER HOUSE OPERATION:
()  Industrial Safety Shoes as per IS 15298 Part-11-2002 () Industrial Safety Shoes as per IS 15298 Part-11-2002 or
or its equivalent. its equivalent.
(i) Safety Helmet as per IS 2925:1984, material-HDPE (i) Safety Helmet as per IS 2925:1984, material-HDPE or
or ABS. its equivalent.
(i)  Full body harness as per IS 3521 or its equivalent. (i) Safety Goggles as per IS 5983 or its equivalent.
(iv) Cotton/Leather Hand Gloves as per latest IS mark or (iv) HF Nose Mask shall be FFP2 SL as per IS 9473-2001
its equivalent. or its equivalent
(v) Dust/Mist Respirator shall be FFP2 SL Class as per (v) Cotton Leather Hand Gloves as per latest IS mark or
1S:9473-2002 or its equivalent. its equivalent.
(vi) Safety goggles as pr latest IS or its equivalent. (vi) Ear Plug/Muff as per latest IS or its equivalent.
(vii) Boiler Suit/Apron. (vii) Gum boot
(viii) Boiler suit / apron
2. CIVIL WORK 7 | HORTICULTURE WORK
()  Industrial Safety Shoes as per IS 15298 mark. () Industrial Safety Shoes as per 15298
(i) Safety Helmet as per IS 2925:1984, material -HDPE (i) Safety Helmet as per IS 2925:1984, material HDPE
or ABS. (i) Safety Goggles as per IS 5983.
(i) Dust/Mist Respirator shall be FFP2 SL Class as per (iv) Dust/Mist Respirator shall be FFP2 SL Class as per
1S:9473-2002 or its equivalent. 1S:9473-2002.
(iv) Hand Gloves (v) Cotton Hand Gloves & Rubber Hand Gloves as per
(v) Full body harness as per IS 3521 or its equivalent. latest IS mark.
(vi) Safety Net as per latest 1S mark. (vi) Full body harness as per IS 3521 or its equivalent.
(vii) Gum Boot depending on job requirement
(viii) Safety Goggles
3. CHP_WORK 8 | MISCELLANEOUS WORK AREAS:
()  Industrial Safety Shoes with as per IS 15298 Part-II- () Industrial Safety Shoes as per 15298
2002 or its equivalent. (i) Safety Helmet as per IS 2925:1984, material HDPE
(i) Safety Helmet as per IS 2925:1984, material-HDPE. (i) Safety Goggles as per IS 5983.
(i) Safety Goggles as per IS 5983 or its equivalent. (iv) Cotton/Leather Hand Gloves
(iv) Cotton/Leather Hand Gloves. (v) Ear Muff/Ear Plug (Utility) of latest IS mark or its
(v) Dust/Mist Respirator equivalent.
(vi) Ear Plug/Muff of latest IS mark. (vi) Dust/Mist Respirator shall be FFP2 SL class as per IS:
(vii) Full body harness as per IS 3521 or its equivalent. 9473-2002.
(viii) Special nose mask for coal dust. (vii) Rubber/Surgical Hand Gloves (for acid/alkali use and
(ix) Gum Boot depending on job requirement. at the time of chemical analysis) Lab.
(x)  Full body Apron. (viii) Full body harness as per IS 3521 or its equivalent.
4. ELECTRICAL WORKS:
()  Industrial Safety Shoes as per IS 15298 Part-11-2002 or its equivalent.
(i) Safety Helmet as per IS 2925:1984, material-HDPE or its equivalent.
(i) Rubber Hand Gloves as per latest IS or its equivalent.
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent.
(v) Full body harness as per IS 3521 or its equivalent.
(vi) Arc flash suit / apron / jacket.
(vii) Safety Goggles
5 DM Plant & Water Treatment Plant:
()  Industrial Safety Shoes as per IS 15298 Part-11-2002 or its equivalent.
(i) Safety Helmet as per IS 2925:1984aterial-HDPE or AQBS.
(i) Hand Gloves for chemical handling as per latest IS or its equivalent.
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent.
(v) Full body harness as per IS 3521 or its equivalent.
(vi) Acid / Alkali suit / apron / jacket.
(vii) Safety Goggles

** For scaffolding / Temporary platform preparation, only MS Pipes / angles are allowed.

Note:

1. The PPEs issued must confirm to latest IS/DGMS approved or its equivalent standard.
2. In case of damage of any PPE of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of use.
3. Frequency of issue:

Sl. No. Item Frequency of issue
1 Industrial Safety Shoe 1/Year
2 Safety Helmet Y% Year
3 Safety Goggles Y% Year
4 Nose Mask 4/Month
5 Cotton Gloves 3/Month
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ANNEXURE-A4

ENVIRONMENTAL POLICY (CAPTIVE POWER PLANT)

The Captive Power Plant, NALCO located at Angul, Orissa, generating coal based thermal power, being
committed to the Corporate Environmental Policy of the Company, further resolves to minimize the pollution and
protect the environment in the impact zone of its operation.

OBJECTIVES SPECIFIC TO CAPTIVE POWER PLANT:

e To achieve continual improvement in use of natural resources.

e To reduce, contain and treat all effluents and emissions of the plant harmful to the environment.

e To take special care in minimizing emission of fly ash and its safe disposal including continual effort for
agricultural use of fly ash.
To reduce dust level in the coal and ash handling areas.
To create and conserve green belt in and around the plant.

e To create awareness and concern for the environment among the employees and persons working on
behalf of the organization.

COMMITMENT:

We, the employees of Captive Power Plant of NALCO commit ourselves for prevention of pollution, continual
improvement of the environment. We also resolve to comply with all legal & other requirements on environment
applicable to our organization.
S/d
Executive Director (S&P), NALCO

ENVIRONMENTAL POLICY (SMELTER PLANT)

In recognition of interests of the society in securing sustainable industrial growth, compatible with a wholesome
environment, NALCO affirms that it assigns high importance to promotion and maintenance of a pollution-free
environment in all its activities.

OBJECTIVES:

e To use non-polluting and environment - friendly technology.
e To monitor regularly air, water, land, noise and other environmental parameters.

e To constantly improve upon the standards of pollution control and provide a leadership in environment
management.

e To develop employees awareness on environmental responsibilities and encourage adherence to sound
environmental practices.

e To work closely with Government & local authorities to prevent or minimise adverse consequences of the industrial
activities on the environment.

e To comply with all applicable laws governing environmental protection through appropriate mechanisms.

e To actively participate in social welfare and environmental development activities of the locality around its Units.
COMMITMENT:

We dedicate ourselves to ensure a green and wholesome environment in all areas of our operations for sustainable
industrial growth and to set standards in environmental management.

S/d
Executive Director (S&P), NAI:CO
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ANNEXURE-A5

OCCUPATION HEALTH & SAFETY POLICY

Nalco is committed to maintain a Safe, Healthy and Sustainable work environment in all its operations.
This shall be achieved by:

- FF F FF F

+

22.10.2015 Sd/-
Bhubaneswar Chairman-cum-Managing Director

Focusing on prevention of Accidents and Occupational Health issues.

Complying with all legal requirements & other requirements related to Safety and Occupational
Health of persons and establishing clearly defined goals & procedures to achieve the same.

Ensuring Safety & Health of all employees and contract workers in its premises, including those
involved in transportation, cleaning and other such activities.

Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and Risk Assessment by
both internal and external qualified persons.

Considering aspects related to Safety and Health of personnel as well as environmental issues at
the time of procurement of equipment and selection of technologies.

Ensuring health of persons in the peripheral locations, likely to be affected by our operations.
Periodically monitoring and reviewing safety & occupational health issues at relevant levels,
including the highest levels.

Communicating Safety Hazards and health related issues to all concerned through suitable means,
including training.

Involving the workmen in Policy implementation as well as identification of potential issues.
Considering Health & Safety performance of individuals at different levels during their career
advancement as per Nalco’s policy.

Establishing and maintaining suitable set-up with competent persons to monitor and bring to the
notice of the management any issues related to unsafe conditions & practices.

Striving for continual improvements, exceeding statutory compliance levels, wherever feasible.

QUALITY POLICY

Quality will form the core of our business philosophy. Meeting the needs and expectations of the
customer and consistently improving our systems and work ethos will be our chosen path in achieving
excellence in business and fulfilling our social obligations.

Guiding Principles

+

FEEE O FFEF

Commitment
We dedicate ourselves to the Quality Policy and Objectives of the Company in letter and spirit and
commit to continuously strive for their fulfilment.

22/10/2015
Bhubaneswar Chairman-cum-Managing Director

To ensure a Healthy Return on investment by maximizing Operational Efficiency, Capacity
Utilization and Productivity.

To continually improve and redesign systems, Processes and Practices in order to ensure Error
Prevention and improve Response Time.

To adopt Internal Customer Focus as a means to External Customer Satisfaction.

To treat Human Resource as the key to Quality Excellence and ensure Development, Involvement
and Satisfaction of Employees.

To ensure High Quality of Inputs through Proactive Interaction with Suppliers.

To meet obligations towards the society as a Responsible Corporate Citizen.

To Provide value for money to all stakeholders.

To follow Ethical Business Philosophy at all times.
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ANNEXURE-AG6

SOCIAL ACCOUNTABILITY POLICY

We at NALCO are committed to provide a socially accountable work environment to all employees and
uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.

We shall achieve these by adopting a companywide culture, which will help to promote:
. Involvement of all employees in sustenance of SA 8000:2014 Standard;
. Conforming to all requirements of SA 8000:2014 Standard,;

. Complying with National laws, other applicable laws and other requirements to which the
organization subscribes;

. Respecting the International instrument as describes in the SA 8000:2014 Standard.
. Continual improvement initiatives in all social aspects;
. Learning and training opportunities to all employees;

This policy is communicated and understood within the organization.

Sd/-
Date: 23.02.2017 Chairman-cum-Managing Director

ENERGY POLICY

Enhancing Energy Performance, comprehensively optimizing energy use, Energy consumption and
energy efficiency, is a major imperative for an energy intensive industry like ours. In recognition of
this, we focus on improvement of Energy Performance in all areas of operations with thrust on
planning Energy Objectives based on the enshrined Guiding Principles.

Guiding Principles

. To Endeavour for reduction in specific consumption of energy in all forms and in all areas of
operations.

. To ensure availability of information and necessary resources for achieving objectives and
targets.

. To comply with all applicable legal, regulatory and other requirements related to energy use,
consumption and efficiency.

. To espouse energy efficient technology encompassing procurement of energy efficient products &
services and design for Energy Performance improvement.

. To carry out energy audits and energy reviews, at planned intervals, to improve energy
performance.

Commitment

We affirm our commitment to continually improve our energy performance and strive for achieving the
objectives and targets.

Sd/-
Chairman-cum-Managing Director
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ANNEXURE-A7

GENERAL ENVIRONMENTAL REQUIREMENT (SMELTER / CAPTIVE POWER PLANT)

The contractor should adhere to safe environmental practices and shall perform in line with the
environment policy of the company. The contractor has to ensure efficient use of natural resources
like water, fuel oil and lubricants.

It will be the responsibility of the contractor to safely dispose off the waste generated in the
processes of any job to the allotted location as assigned by Manager-in-charge in a manner so as to
minimize their harmful concentration effects in the environment.

The contractor should ensure that oil/grease; chemicals and toxic substances are stored/ handled
properly so that they do not find their way into the industrial drain and the atmosphere.

The contractor should make use of equipments having permissible noise limits and not polluting
the atmosphere by any means. The contractor shall also guard against any hazardous & unsafe
working conditions.

The various activities of the contractor should not create any adverse effect on ambient air & water
guality at work site and adjoining area. It will be the responsibility of the contractor not to cause
damage to the afforestation/green belt created inside/ outside the plant.

Contract should ensure proper awareness among workers to maintain a clean environment
inside/outside the plant.

The emission level of the vehicles, construction equipments etc deployed by the contractor should
comply with the norms specified by statutory authorities/ acceptable standards.

The contractor should avoid use of toxic and hazardous chemicals. If use of toxic and hazardous
chemicals becomes unavoidable, their presence should be within the limits specified by the
acceptable standards. The contractor should declare before use of chemicals, the nature of the
chemicals i.e. Toxic/ non-toxic, hazardous/ non-hazardous to the Manager-in-charge and obtain his
clearance before using such chemicals.

The contractor should ensure that disposal of used chemicals are disposed off to the drains only
after neutralization of the chemicals and after clearance of the Manager-in-charge.

MINIMUM SAFETY EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR TO THE WORKMEN.

I

The contractor shall provide safety shoes, safety helmets to their workmen while executing the job.
Dust respirators must be used by the contractor workers working in dust area.

Face shield must be used by the welders.

While working on a height, Safety belt must be used by the workers.

Suitable face mask must be used the contract workers while working out painting jobs.

*hkkkhkkhkkkkhkhkhkikk
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ANNEXURE-AS8
GENERAL GUIDELINE TO BIDDER ON REVERSE AUCTION

10.

11.

12.

13.

14.

If a bidder does not participate in the Reverse Auction, the price quoted by him in the price bid shall be
considered as the valid price of that bidder. The inter-se position of the said bidder shall be considered
based on their position on completion of reverse auction.

Price bid shall be opened at NOT APPLICABLE Hrs. on DD/MM/YYYY and Reverse Auction shall
commence at NOT APPLICABLE PM and shall remain open for minimum NOT APPLICABLE hour.

Starting bid price shall be the L-1 offer price received against the tender.

Bid Decremental Value shall be ~NOT APPLICABLE (which is @ NOT APPLICABLE of the declared
estimated value).

Auto Extension Time shall be fixed at 10 Minutes
Other relevant parameters shall be displayed in the GeM Portal reverse auction window.

GeM Portal Server time shall be the basis of Start time & Closing time for bidding and shall be binding for
all.

Auction flow is started and is closed after completion of the process. Once the Auction process is initiated
the system takes over for auto auction activity. Then, comparison chart is generated.

The bidders to participate in tender-cum-auction process in GeM Portal, has to log into GeM Portal (i.e.
https://gem.gov.in) with DSC to access the application and quote from their own offices/place of their
choice. Once logged in, the software gives them a platform to place bids.

All electronic bids submitted during the reverse auction process shall be legally binding on the bidder. The
bid values submitted by the bidder are digitally signed by the bidders before submitting. The bidder, after
initial submission of a bid, cannot subsequently increase the bid. They can only reduce their bid by the
minimum permissible decrement or its multiples. The last bid submitted by the bidder in the Reverse
Auction will be considered as the valid price bid offered by that bidder and will be the basis for evaluation /
acceptance by Nalco.

System displays L1 landed price in auction creation form and allows TIA to edit the value as ‘start bid’
price. Normally, TIAs will enter the L-1 Price as the start bid price.

Elapsed time: Shall be fixed at ten minutes. There will be auto extensions of time, every time, (by ten
minutes) in case of any reduction recorded in the last auto-extension-time-duration. The reverse auction
will come to a close only when there is no further reduction recorded in the last ten minutes slot.

Maximum Seal Percentage: It is the maximum reduction that can be allowed in the bidding process in a
single go. Higher reduction will not be allowed by the system. This protects any possible mistakes by
bidders. For any higher discount, the bidder has to repeat the action and the system allows it.

Only the chronologically last bid submitted by the bidder till the end of the auction shall be considered as
the valid price bid of that bidder. Any bid submitted earlier by the bidder prior to submission of his last bid
will not be considered as valid price bid.
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PROPOSED SITE ORGANISATION
NAME OF TENDERER :

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.

It is understood that this will be augmented from time to time depending on the requirements for timely
completion of the work as directed by the Engineer-in-Charge.

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.

COMPLIANCE TO INTEGRITY PACT:

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (to be executed on plain paper), as per format
attached at Annexure-C21 of NIT , which may be considered as pre-signed by the Employer, and submit the same
duly signed on all pages by the Bidder's Authorized Signatory in a separate sealed envelope before stipulated NIT /
submission time at the address specified in the NIT. Bidder and its Subsidiary(ies) and/or Holding Company and/or
Subsidiary(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and shall
submit in a separate sealed envelope before stipulated NIT submission time at the address specified NIT . Bidder's
failure to comply with the aforesaid requirement regarding submission of Integrity Pact (IP)' shall lead to outright
rejection of offer Proposal as being non-responsive and shall not be opened.

In case of selected bidder being a Consortium, in addition to above, after incorporation of Joint Venture Company,
Integrity Pact shall be signed by the Joint Venture Company along with Project Agreement.

1. Independent External Monitors (IEMs) :
At present there is a panel of Independent External Monitors ( IEMs ) in NALCO. The panel of IEMs consists of

the following.
A) |Ms. Archana Ranjan, IRS (Retd.)  |B) |Smt. Deepa Krishan, IRS (Retd.) |C) |Dr. Meeran C Borwankar, IPS (Retd.)
A 4/1, Vasant Vihar, C 2603, Sushant Lok-1, C 10/5, Vasant Vihar,
New Delhi- 110057, Gurgaon, Haryana, PIN-122002, New Delhi-110052
e-mail: ranjan.archana@gmail.com e-mail: deepakrishan@gmail.com e-mail: mcborwankar@gmail.com

1. In respect of this Tender, the panel of Independent External Monitors (IEMs) would be monitoring the
Bidding Process and execution of Agreement to oversee implementation and effectiveness of the Integrity
Pact Program .

The details of the Independent External Monitors (IEM) are given above who will oversee the compliance
to the terms of The Integrity Pact (IP) which forms a part of this Tender.

IEMs are authorized to examine /consider all references made to it under this tender. The bidder(s), in case
of any dispute(s) / complaint(s) pertaining to this package may raise the issue either with the designated
‘Nodal Officer' in NALCO or directly with the IEM.

Bidder may write to the IEM through E-mail (Provided in the tender) for their grievances, if any, giving
details of the tender reference, name of the tender issuing officer and Nalco’s Unit for quick identification of
the tender by the IEM.

2. The Independent External Monitors (IEMs) have the right to access without restriction to all Project
documentations of the NALCO. The Monitor is under contractual obligation to treat the information and
documents of the Bidder / Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding
Company / Consortium members/Sub Contractors with confidentiality.

3. If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO shall
act in accordance with Section 6 of The Integrity Pact .
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ANNEXURE A9
PREFERENCE TO MAKE IN INDIA
ORDER NO. P-45021/2/2017-PP(BE-I11),DTD: 16.09.2020
1.0 The bidders are requested to go through the Gol Order No: P-45021/2/2017-PP(BE-Il), DTD:

2.0
21

22

23

24

2.5

3.0

41

16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit the
Declaration by the Bidder accordingly.

For the purpose of this order dtd.16.09.2020:-

Local content means the amount of value added in India which shall, unless otherwise prescribed by
the nodal ministry, be the total value of the item procured (excluding net domestic indirect taxes)
minus the value of imported content in the item (including all customs duties) as a proportion of the
total value, in percent.

Class I local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 50%, as defined at cl. 2.1above.

Class Il local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 20% but less than 50%, as defined at cl.
2.1labove.

Non-local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content less than 20%, as defined at cl. 2.1above.

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a “Class-I
Local supplier” may be above the L1 for the purpose of purchase preference. The margin of purchase
preference shall be 20% against the tender.

Subject to the provisions of the above order and to any specific instructions issued by the Nodal
Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-1 Local supplier’
in procurement undertaken by procurement entities in the manner specified here under:-

CASE-I1 (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-PP(BE-II)
dtd. 16.09.2020 shall be applicable for this tender towards purchase preference.

However, in case of participation by MSE & ancillary units, the tender quantity reserved for MSE &
ancillary units as per purchase preference policy of NALCO for MSEs as mentioned in the tender
document shall take precedence over the purchase preference against the above mentioned order (to
be mentioned, if applicable).

In the procurement of goods or works which are divisible in nature, the ‘Class-1 Local Supplier’ shall
get purchase preference over ‘Class-11 local supplier’ as per the following procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-1 local supplier’, the
contract of full quantity will be awarded toL1.

b) If L1 bid is not a ‘Class | local supplier’, 50% of the order quantity shall be awarded to L1.
Thereafter. the lowest bidder among the ‘Class | Local supplier’ will be invited to match the L1
price for the remaining 50% quantity subject to Class-1 local supplier's quoted price falling within
the margin of purchase preference and contract for that quantity shall be awarded to such ‘Class-
I Local supplier’ subject to matching the L1 price. In case such lowest eligible ‘Class-1 Local
supplier’ fails to match the L1 price or accepts less than the offered quantity, the next higher
‘Class-1 Local supplier’, within the margin of purchase preference shall be invited to match the L1
price for the remaining quantity and so on and the contract shall be awarded accordingly. In case
some quantity is still left uncovered on ‘Class-1 Local supplier, then such balance quantity may
also be ordered on the L1bidder.




Attt /A NALCO SUBJECT: REPLACEMENT/REROUTING
OF FILTER WATER PIPE LINES.

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299 ‘ Page: 41 of 106‘
4.2 ‘Class-11 local supplier will not get purchase preference in any procurement undertaken by procuring

43

44

5.0

6.0

entities.

CASE-11(FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No. P-45021/2/2017-
PP(BE-I1) dtd.16.09.2020 shall be applicable for this tender towards purchase preference.

In the procurement of goods or works which are not divisible in nature, the ‘Class-1 Local Supplier’
shall get purchase preference over ‘Class-11 local supplier’ as per the following procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-1 local
supplier’, the contract will be awarded toL1.

b) If L1 bid is not a ‘Class | local supplier’, the lowest bidder among the ‘Class | Local
supplier will be invited to match the L1 price subject to Class-1 local supplier’'s quoted
price falling within the margin of purchase preference and contract shall be awarded to
such ‘Class-1 Local supplier’ subject to matching the L1price.

c) In case such lowest eligible ‘Class-1 Local supplier’ fails to match the L1 price, ‘Class-I
Local supplier’ with the next higher bid within the margin of purchase preference shall
be invited to match the L1 price and so on and contract shall be awarded accordingly. In
case none of the ‘Class-1 Local supplier within the margin of purchase preference
matches the L1 price, the contract may be awarded to the L1bidder.

‘Class-11 local supplier’ will not get purchase preference in any procurement undertaken by procuring
entities.

Verification of local content.

5.1 The ‘Class-1 local supplier’/ ‘Class Il-local supplier’ at the time of tender, bidding or solicitation
shall be required to indicate percentage of local content and provide self-certification that the
item offered meets the local content requirement for ‘Class-1 local supplier’/ ‘Class Il-local
supplier’, as the case may be. They shall also give details of the location(s) at which the local
value addition is made. Declaration to be given in the format attached/enclosed below.

5.2 In case of procurement for a value in excess of Rs.10 crores, the ‘Class-I local supplier’/ ‘Class 11-
local supplier shall be required to provide a certificate from the statutory auditor or cost
auditor of the company (in the case of the companies) or from a practicing cost accountant or
practicing chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

5.3 Decisions on complaints relating to implementation of this order shall be taken by the
competent authority which is empowered to look into procurement-related complaints relating
to the procuring entity.

Only "Class-1 local suppliers and Class-11 local suppliers”, as defined under the order, shall be
eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ shall not be
considered for evaluation against this tender.
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(Declaration by the bidder on their letter head)
To,
GGM(T&C),

M/s. National Aluminium Company Limited,

Smelter Plant, Nalconagar,
Dist.-Angul, Odisha-759145

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No:
Gol order No: P-45021/2017-PP (BE-I1), Dated: 16.09.2020)

Tender Ref. No.:

Dear Sir,

We, M/s. having its office
at (address)  hereby
confirm that the offered product as % of the local content.

Following is/are the location(s) at which local value addition is made:

Yours sincerely,

Signature

Name

Designation :

Contact No. :
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ANNEXURE-A10
Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRS),
2017 and ORDER NO:F.N0.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020

DEFINITIONS
1. GOI vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a country
which shares a land border with India.

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term ‘tenderer’,
‘consultant’ 'vendor' or ‘'service provider’ in certain contexts) means any person or firm or company,
including any member of a consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency, branch or office controlled by such person, participating in a
procurement process

3. "Bidder from a country which shares a land border with India” for the purpose of this Order (Public
Procurement No.1, 2 & 3) means

a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or registered in such a
country; or

d. An entity whose beneficial owner is situated in such a country; or
e. An Indian (or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of
the above

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:

i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who,
whether acting alone or together, or through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.

Explanation

a) "Controlling ownership interest” means ownership of, or entitlement to, more than twenty-five
per cent of shares or capital or profits of the company;

b) "Control" shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management rights
or shareholder’s agreements or voting agreements;

ii. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or
together, or through one or more juridical person, has ownership of entitlement to more than fifteen
percent of capital or profits of the partnership;

iii. In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership
of or entitlement to more than fifteen percent of the property or capital or profits of such association or
body of individuals;
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iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the relevant

Vi.

natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

"Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 is
a person employed to do any act for another, or to represent another in dealings with third persons.

Rule: Following shall be complied by the Bidders of the said countries while submitting bids.

A) Any bidder from a country who shares a land border with India will be eligible to bid in this tender only

if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of
registration under this Order shall be the Registration Committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT). However, Order will not apply to bidders from those
countries (even if sharing a land border with India) to which the Government of India has extended lines
of credit or in which the Government of India is engaged in development projects. Lists of countries to
which lines of credit have been extended or in which development projects are undertaken are given in
the website of the Ministry of External Affairs. This order shall also not apply to procurement by Indian
missions and by offices of government agencies / undertakings located outside India.

B) The Bidder shall have to submit declaration / certificate as per the attached Format towards

compliance of Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017. B)

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed to sub-

contract works to any contractor from a country which shares a land border with India unless such
contractor is registered with the Competent Authority. The definition of “Contractor from a country
which shares a land border with India” shall be as in paragraph (3) above.

*kxk
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020
& 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 .

This declaration must form part of all tenders & it contains general information and serves as a declaration form
for all bidders. (Before completing this declaration, bidders must study the General Conditions, Definitions,
Govt Directives applicable in respect of Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017& prescribed tender conditions).

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM

1T T [=T 5] T = o (full names),
do hereby declare, iIN MY CAPACITY 8S ... .ee ittt e e e e e e e et e e e
OF IVI/S e e e ettt e et st see et e e s (name of bidder entity), that:

1) The facts contained herein are within my own personal knowledge.

2) | have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject of
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions on
procurement from a bidder of a country which shares a land border with India and comply to all the
provisions of the Order.

3) 1 Certify that IM/S oo e e et e e et e e et nn s (name of bidder
entity) is not from such a country or, is from such a country (strike out whichever is not applicable), has
been registered with the Competent Authority. | hereby certify that this SUPPLIER fulfills all requirements
in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the
Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate / declaration given by M/s
............................................................................................................... (name of bidder entity) is found to be
false, this would be a ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017

AUTHORISED SIGNATURE: DATE:

Seal / Stamp of Bidder
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ANNEXURE-B1

SMELTER T&C DEPARTMENT

Web site: www.nalcoindia.com
CONTRACT DETAILS

Form no: F-02/CNT/IDPM/02 Page 1 of 2
1.0 Name of the Work REPLACEMENT/REROUTING OF FILTER
WATER PIPE LINES.
11 Nature of the Work CAPITAL (ONETIME CONTRACT)
1.1(i) Details of “Items Critical to quality” in | NOT APPLICABLE
case of “Specialized Jobs”.
1.1(i1) | Minimum Workable offer if applicable | Clause No0.22.2 of Annexure-Al may be referred
for detail.
1.2 Location of the work INSIDE PLANT PREMISES
2.0 NIT reference SMLT/T&C/GeM/OMC-5983/NIT/5299
3.0 Contract Period 12 (TWELVE) MONTHS
4.0 No._of _ Agency required_ and | a) Number of Agency: 01 (ONE)
%d'.‘c't”k.)qt'on . of ~ work(subject 1o b) Distribution of Work: 100%
availability of bidders)
4.1 Mode of tendering OPEN (GeM e-Tendering)
4.2 Type of bidding Two Part
4.3 Earnest Money Deposit(EMD) Rs.60,000/- (Rupees Sixty Thousand only)
(Ref. Clause 4.0 of Annexure-Al).
4.4 Tender fee NOT APPLICABLE
5.0 Tender e-Submission Start Date/Time. | As per GeM Portal
51 Tender e-Submission Last Date/Time. | As per GeM Portal
6.0 e-Tender Opening Date/Time As per GeM Portal
7.0 Validity of Offer 04 (FOUR) MONTHS from the Date of Tender
Opening
8.1 Bank Guarantee / Indemnity Bond | (i) B.G : NOT APPLICABLE
value against Free Issue Materials. (ii) 1.B : APPLICABLE, Rs.78,44,660/-
(Ref clause n0:20.2 of Annexure-Al)
8.2 Bank Guarantee against spare | (i) B.G: NOT APPLICABLE
materials / equipments taken outside (Ref clause no:20.2 of Annexure-Al)
the Plant.
9.0 Defect Liability Period 12 (TWELVE) MONTHS
(Ref clause 30 of Annexure-Al)
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10.1 | Current minimum daily wages of all | Refer Annexure-B5

categories of labour

10.2.1 | The values of Lo and Y applicable Lo=Rs.626.12 & Y = 76.36%
(Lo=Minimum labour rate) (Ref Annexure-B5)
(Y =Labour component )
10.2.2 | The values of Do and Y applicable NOT APPLICABLE
(Do= Diesel rate at Angul at the time of tendering)
(Y = Fuel cost component)
10.3.1 | Labor hike reimbursement against| NOT APPLICABLE (FIRM PRICE BASIS)
change in minimum wages. (Ref clause-28.0 of Annexure-Al)
10.3.2 | Fuel escalation against change in Fuel | NOT APPLICABLE
Price (Ref clause-29.0 of Annexure-Al)
104 HRD clearance APPLICABLE
(Ref clause 17,18, 19 of Annexure-Al)
105 | PF&ESI APPLICABLE
(Ref clause 2.2.3 ,31.7 of Annexure-Al)
11 Type of Contract under GST & | Applicable as per CGST/ SGST/ UTGST & IGST
Applicability of GST & ITC on GST (Ref Clause No.25 of Annexure-Al)
12 Service Accounting Code (SAC) of the | APPLICABLE.
contract/Harmonized system of | (Ref Annexure-C18)
nomenclature (HSN) code
13 Recovery towards compensation for delay | Refer Clause no: 32 of Annexure-Al.
14 \?Viiok\gg;gce\’/v';ggg ggd) g;?selr Const. Refer Clause no: 27.8 of Annexure-Al.
15 Gate pass details H.S.W-NIL/ S.W- NIL/ S.S.W- NIL/ U.S.W- NIL /
Temporary- Gate passes will be of temporary
nature.

IMPORTANT POINTS TO BE NOTED FOR SUBMISSION OF BID

16. The tender document should be digitally signed, before online submission.

17. | Correction & over writings are not permissible. Any corrections should be signed with date by the
person, signing the tender document.

18. If any tenderer is having any unauthorized structure / occupation inside Nalco Township / Plant,
their offer will not be considered for evaluation and shall be liable for rejection.

19. | All the supporting documents submitted with the offer should be attested by a gazetted officer or
Notary Public.

20. The bidder has to submit the “Necessary Forms’ which are to be downloaded, filled up and signed
before uploading.

21. Pre Contract Integrity Pact at Annexure-C21 must be filled up and signed by the tenderer.

22. | You are requested to go through “Check list for bidder” and Clause No- 07 of Annexure-Al of NIT
details regarding Mode, Submission, Receipt & Opening of Tender.

Mrs. Anjana Mundu
Tender Inviting Authority
Tender & Contract Dept., Smelter Plant
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Sub: REPLACEMENT/REROUTING OF FILTER WATER PIPE LINES.

AGENCIES INTENDING TO PARTICIPATE SHALL FULFILL THE FOLLOWING MINIMUM PRE-QUALIFICATION
CRTIERIA (WITH SUPPORTING DOCUMENTS & THEY NEED TO FILL UP ANNEXURE-C25 TO ANNEXURE-C27
OF THE NIT TO ENSURE SUBMISSION OF ALL DOCUMENTS AS PER REQUIREMENT OF NALCO)

PRE QUALIFYING CRITERIA.

A) TECHNICAL

Experience criteria

Documentary proof

The bidder should have experience of having successfully
completed "Similar Work" during the last seven years ending on
last day of the month previous to the one in which NITs are
invited, should be either of the followings;

i. Three similar completed/partially completed works each
(with above criteria) having executed value not less than
Rs.25.15 Lakhs (Rupees Twenty-Five Lakh Fifteen
Thousand only).

OR

ii.  Two similar completed/partially completed works each
(with above criteria) having executed value not less than
Rs.31.44 Lakhs (Rupees Thirty-One Lakh Forty-Four
Thousand only).

OR

iii. One similar completed/partially completed work (with
above criteria) having executed value not less than
Rs.50.31 Lakhs (Rupees Fifty Lakh Thirty-One
Thousand only).

The work experience should be of “Working directly” and
possess relevant experience as per the details given under
experience criteria. “Working directly” implies, working as a
Contractor or Sub Contractor under above authorities who is
the Principal Owner of the work.

Evaluation criteria: Cost of the completed works by the bidder
shall be escalated @ 10% per annum (simple rate) to bring them
at the current price level.

(The cost of work completed within one year prior to original
date of bid opening shall not be considered for any weightage.
The weightage shall only be considered for work completed prior
to one year of original date of bid opening on annual basis and
no weightage shall be given for part of the year)

“Similar Work” means, “Any Gl / MS pipeline fabrication &
installation job”.

Partially completed work in progress (not abandoned) shall be
considered.

Documentary Proof:

1. The bidder should submit copy of
following documents duly attested by a
notary public or Gazetted officer.

a) Work Order with value along with
Amendment, if any, Scope of Work &
Bill of quantity for assessment of
Experience Criteria.

b) Satisfactory Completion Certificate
indicating the value of work executed
& period of contract obtained from
Principal Owner of the work for whom
the work has been executed.

2. In case the bidder submits the credentials
as a sub-contractor the following copies
are to be submitted duly attested by a
notary public or gazette officer:

a) Detailed work order / PO / Agreement
from the main agency.

b) Completion certificate issued by main
agency indicating the value of work
executed & period of contract.

c) Completion certificate issued by the
Principal / project authorities in
favour of the main agency showing
due completion of the package.

3. In case of partially completed works the
party has to submit the part completion
certificate indicating the value of work
completed and the performance/progress
of the bidder should be satisfactory.

NB:- The Experience / Completion
Certificates shall be considered only when it
bears the Name and Designation of Issuing
Authority. This is only applicable for
Experience/Completion Certificates issued
after 30/06/2022.

Mrs. Anjana Mundu
Tender Inviting Authority
Tender & Contract Dept., Smelter Plant
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B)

FINANCIAL

Eligibility criteria

Documentary proof

1)

2)

The average annual turnover of the vendor for last three financial years
should be minimum Rs.18.87 Lakhs (Rupees Eighteen Lakh Eighty-
Seven Thousand only).

(Turn over shall be escalated @10% per annum (simple rate) to bring
them at the current price level. The turnover of the latest previous year
shall not be considered for any weightage)

Net worth of the bidder during the last financial year shall be positive
as per audited balance sheet.

The bidders have to submit the
copies of audited financial
statements and profit & loss
accounts of the relevant years
duly attested by a notary public
or gazette officer in support of
both the qualifying criteria of
turnover and net worth along
with the bid.

Note: (For bids received prior to 30th June of any year, the financial
figure for the previous to previous year may also be considered for
evaluation. Whereas for bids submitted after 30th June, the bidder may
also submit financial statement for the previous year certified by
Chartered Accountant/Auditor for consideration of their bid.)

C)

D)

E)

CRIMINAL BACKGROUND:

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a
court of Law for an offence involving moral turpitude in relation to business dealings during the
past seven years for acceptance of the offer. The bidder shall give an affidavit to this effect. The
affidavit must be affirmed before the competent judicial authority or duly notarized by the Notary
only after date of said tender floating. Besides, bidder should furnish litigation history of their firm
or group firm (if claiming fulfillment of PQC on group entity terms). The litigation history shall be
as per the Format at Annexure-C22 for the purpose of affidavit:

The bidder should possess independent EPF, ESI, & PAN based GST registration certificates of
their firm (as applicable). The party should also possess PAN in the name of the firm or sole
proprietor The bidders are required to upload copy of EPF & ESI certificates and PAN along with
the proof of ownership of their firm (in case of PAN is in the name of sole proprietor) along with
the offer.

Ay NOT APPLICABLE FOR THIS CONTRACT.

Note: Agencies intending to participate shall fulfill minimum Pre-Qualification Criteria (With supporting
documents & they need to fill up Annexure-C6 to Annexure-C7 of the NIT. All the supporting documents
submitted should be attested by a Notary Public or a Gazetted Officer.

Mrs. Anjana Mundu
Tender Inviting Authority
Tender & Contract Dept., Smelter Plant
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ANNEXURE-B2

SCOPE OF WORK

Sub: REPLACEMENT/REROUTING OF FILTER WATER PIPE LINES.

The Filter Water supply pipeline from New water block to Cast House - B, Pot line - 3,
and Overhead tank near Cast House — A to New compressor house and Bake oven - 3 area
in smelter plant, NALCO, ANGUL which was laid during expansion Phase 1 expansion has
developed many leaking points. It is now difficult to repair the leakage points by
interrupting water supply and which may affect the production. So the subject work is for
replacement/rerouting of filter water pipeline by successful bidder.

The route of pipeline if required will be as per decision Zinstruction of Engineer In-Charge.

1.0: The scope of work envisaged under this tender covers but not limited to the
following and as per the detail description in bill of quantity (BOQ) .The contractor
shall be responsible to complete the entire work in all respect and any other work
necessary to complete the job though specifically not covered in the scope of work.

i) Issue of materials (valves, pipes, elbows, structural steel, cement etc.) From
owner’s storage area/ central store/ steel yard and transporting the same to
work site and stacking at suitable place.

i) Surface preparation by mechanical means (sand blasting) and application of
primer red-oxide to the satisfaction of Engineer-In-Charge.

iii) Fabrication of Pipelines: Fabrication of pipes shall be as per standard
applicable code and standards practices approved by NALCO. The pipes to be
joined by welding shall be aligned correctly with the existing tolerances on
diameters, wall thickness and out of roundness. The same alignment shall be
preserved during welding. If flanges are used, all flange facing shall be true and
perpendicular to the axis of the pipe. Pipe to pipe connection shall be
accomplished by welding. All cuts shall be carefully beveled and accurately
matched to form a suitable groove for welding and to permit complete
penetration of welds at all points. If Miter Bends are required, the fabrication
shall be governed by the piping material specifications. For Pipe joint, butt
welding shall be done properly and carefully with a uniform root opening. On
completion of fabrication, all pipes and fittings shall be cleaned inside & outside
by suitable means before erection to ensure that assembly is free from all loose
materials such as scale, sand, weld spatter particles, cutting chips etc. All
welding shall be performed in accordance with standard welding specifications.

Welding: The electrodes being used for welding shall conform to the code
requirements. The electrodes shall be of reputed brand only and shall be
approved by NALCO. The electrode shall be suitable for the welding process
recommended and base metal used. The contractor shall submit all relevant
documents of purchase of electrodes to the EIC. Welding shall be done with
current values recommended by the electrode manufacturer. Welding shall be
carried out only by a qualified and experienced welder. Dye penetration test
shall be carried out randomly on 10% of the total joints without any additional
cost.




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299 | Page: 52 of 106|
iv) Earth Excavation: Where ever foundation for pipe structures/ brick pedestal are

2.0:

3.0:

4.0:

v)

Vi)

required, necessary earth cutting and back filling is to be done as per
instruction of EIC.

Supply and application of paints (for structural materials and for pipeline) as
per the detail at schedule of rate.

Hydro-testing of erected pipelines as per standard procedure without any
additional cost. Hydro-test shall be carried out at 8 kg/cm2 pressure.

Free Issue Materials:

Following materials shall be provided Free of cost by NALCO. However, contractor
has to issue the same from store/storage area and transport to the site as per
instruction of Engineer In charge.

a.
b.
C.
d.

MS Pipes, Gate valve, flanges, elbows & fittings
Structural materials (Channel/beam/, angles etc.)
Cement.

Rejected refractory bricks.

NALCO'’s Obligation:

a)

b)

NALCO shall provide the free issue materials as stated above but issue of
materials from store and transportation of same at work site and storing/
stacking at site is the responsibility of contractor.

Electrical energy and water for the execution of work, will be supplied by NALCO
free of cost as per the availability at the site.

Total job involves below mentioned sub activities and the estimate is prepared
accordingly.

1.

Fabrication and erection of structure

Job includes structural steel works in single section fixed with or without
connecting plate including cutting, welding, hoisting, fixing in position. Vendor’s
scope also includes supply and application of a priming coat of approved steel
primer.

Supply & Application of final paint

Vendor's scope includes supply and application of 2 coats of enamel paint of
approved colour/manufacturer and thickness to provide an even shade. Paint
thickness should more than 85 micron.

Pipe blasting and primer paint:

Pipes are to be sand blasted before fabrication and coated with red-oxide primer
coat. One coat of finish coat also be painted by sea-green paint as per IS
specification. After erection of pipe, final coat to be painted evenly and paint
thickness should not be less 85 micron.
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10.

11.

Fabrication and laying of steel pipes 100 - 150 mm

Laying and joining of 100- 150 mm dia ERW pipes and pipe specials including
transportation of all materials from NALCO’s storage point to work site including
cutting of pipes if required, edge preparation, laying the pipes to required
alignment and levels, welding the same after laying, installation of flanges carry
out, hydrostatic testing of the system, flushing, drying the pipe line, return of all
unused/scrap pipes to NALCO’s storage point, etc. complete as per the
specification and instruction of EIC. As free issue material pipe, flanges and
bends, gasket,nut & bolts will be supplied by NALCO as per availability or else to
be fabricated by the vendor so as to complete the job.

Providing & applying corrosion protection

Where required pipes are to be provided with corrosion protection as per
direction of EIC

Erection of 100 & 150 NB gate valve involves transportation of valves from
NALCO'’s store and erection after welding of flanges.

Erection of 100NB 90 deg bend
Erection of 150 NB 90 deg bend

Construction of pipe pedestal: To lay the above ground pipe from Water block - Il
to Cast House — B day tank area construction of 0.75X 0.5X 1.5(Length X Width
X Height) Meter brick pedestal to be made for laying of 150 NB pipe. Vendor has
to collect the rejected fire bricks from scrap & salvage dept. including
segregation of usable bricks transportation to working area. Cement will be
issued free of cost by NALCO. Contractor has to arrange own shifting
arrangement. Contractor has to supply sand for brick pedestal and plastering
work.

Plastering(1:6)

Job is to be completed with 15 mm cement plaster 1: 6 (1 cement and 6 fine
sand)

Surveying and lay out planning

As per the enclosed layout, the vendor has to carry out surveying and draw
layout of the total pipe line showing elevation and plan. For every 200 mtrs of
pipe line to be laid one separate drawing of size A1 to be drawn showing all
incoming and out showing branch pipe with all valves and accessories.
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Sub:

ANNEXURE-B3

SPECIAL CONDITIONS OF CONTRACT

REPLACEMENT/REROUTING OF FILTER WATER PIPE LINES.

CONTRACTOR’S OBLIGATION

i)

ii)

Contractor shall issue the free issue materials like pipes, valves, structural
materials, cement etc. from store and transport it to the site at their own cost.
Proper accounting shall be kept of the issued materials and the excess materials
should be returned back to the designated location as per instruction of EIC.

Measurement of paint coat will be taken by Elcometer . The contractor has to
arrange the Elcometer. After inspection and clearance of one coat, next coat
should be applied. The colour shade of final coat shall be as per the desired shade

following the standard norm.

For DP Test of root run of welding, the contractor has to do necessary

arrangement including scaffolding for accessibility, if required.

The contractor has to submit all entry documents of consumables like paints and

electrodes along with manufacturer certificates for verification and record.
All arrangement for hydro test is the responsibility of contractor.

For arc welding, the contractor has to arrange the necessary power supply from
the nearest source available. Though the cost of power will be free, but the
contractor has to arrange the same at his cost with necessary cabling, switches
etc. All safety norms are to be followed for welding. If electric supply is not
available at some location, contractor has to arrange the DG set at his own cost.

Safety & Environmental compliance:

i)

The contractor has to abide by the applicable safety norms for working in shop

floor area and working at height.

Contractor has to take necessary work permit as & when required.
Contractor has to ensure the use of proper PPE applicable for subject work.
All scrap materials to be disposed of at designated places.

Where ever applicable, work at height permission is to be taken from EIC with all

necessary compliance like use of safety belt / safety net etc.
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OTHER CONDITIONS OF CONTRACT
1. Price shall remain Firm and Fixed till complete execution of order.

2. Payment Terms: 90% Payment will be made through monthly RA bill and balance

after successful completion of defect liability period of one year.

3. The components of wages which are paid annually (Leave Wages and Bonus) or at the
end of the contract (Retrenchment Benefit & Gratuity) as applicable, is to be retained
from the monthly RA bills of the contractor based on recommendation/certification of
HRD in respective HR clearance as these components are not paid on monthly basis.
The amount so retained will be released to the contractor based on
recommendation/certification of HRD on production of documentary evidence against
payment of these wage related components to the bank accounts of the workers.

4. The contractor shall have to pay Bonus/Ex-gratia to all his workmen as per the
provisions of the payment of bonus Act 1965, before ” Durga Puja” every year or at
the time of full & final settlement, if the contract is completed before “Durga Puja”.
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ANNEXURE-B4

QUANTITY & RATE SCHEDULE

Sub: REPLACEMENT/REROUTING OF FILTER WATER PIPE LINES.

(Quantity & Rate Schedule/Online
Item Rate BOQ, Annexure-B4 Is
enclosed separately with this tender)
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ANNEXURE-B5

Minimum Wages of Contract Labours

W.E.F. 01/Apr/25

SL CATEGORY MINIMUM RATES OF WAGES PAYABLE INCLUSIVE OF WAGES FOR
NO WEEKLY OFF, VDA & CANTEEN SUBSIDY
MINIMUM WAGE RATES | ADDITIONAL | CANTEEN
(INCLUSIVE OF WAGES | ELEMENT | SUBSIDY | TOTAL IN
FOR WEEKLY OFF & IN Rs. IN Rs Rs
VDA) IN Rs.
1 | UNSKILLED 541.00 55.08 30.04 626.12
WORKER
2 |SEMI  SKILLED 674.00 55.08 30.04 759.12
WORKER
3 SKILLED WORKER 805.00 55.08 30.04 890.12
4 | HIGHLY SKILLED 938.00 55.08 30.04 1023.12
WORKER
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ADDITIONAL PPE/SAEFETY REQUIRMENT SPECIFIC FOR THE JOB OTHER THAN PPE
MATRIX AND SAFETY REQUIRMENT SPECIFIED at Page 31,32,33

Write List of PPEs Here.

Declaration by the Bidder (Contractor)

| do hereby agree to provide the ISI/CE marked PPEs as required to ensure safe working conditions in
consultation with NALCO'’s Safety Dept. to the workers to be engaged by me while working inside the plant. |
also agree to follow the “Safety Code for Contractors” issued by Safety dept, Smelter Plant, NALCO.

(Signature of bidder)
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PART —-C

Formats for contract execution
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ANNEXURE-C 1
FORWARDING LETTER AND UNDERTAKING
From:
To

Tender Inviting Authority
National Aluminium Company Ltd.

Sub:

Letter of Undertaking.

Having carefully examined all the Tender Documents under reference No. ...........ccooeoviiiiiiiiii i,
Date: .............. we offer to complete the works in conformity with all the terms and conditions as
detailed in the Tender Documents.

We here by confirm that we have downloaded the complete set of tender documents along with the set of
enclosures hosted in www.gem.gov.in website. We confirm that the bid document has not been edited or
modified by us. In case, it is observed by NALCO that the bid document has been edited or modified, we
agree for the rejection of the bid by NALCO.

We undertake, if our tender is accepted, to commence the work from the effective date of contract and to
carry out work as stipulated in the contract

We have submitted the Earnest Money Deposit amount through DD/BC/PO/BG as instructed by you.

We agree to abide by this Tender initially for a period as mentioned at point -7 of F-02 form as validity of
offer from the date of opening of Tender and it shall remain binding on us and may be accepted at any
time before the expiry of that period

Further we agree to the Pre-Contract Integrity Pact which is part of this tender and has signed the
Pre Contract Integrity Pact as at Annexure-C21 duly filled up for further necessary action at your
end.

Should this Tender be accepted, we hereby agree to abide by and fulfill all Terms and Conditions of
Tender Document as accepted by us and in default thereof, to forfeit and pay to NALCO such sums of
money as stipulated in conditions contained in Tender Documents. We understand that NALCO is not
bound to accept the lowest or any Tenders received and NALCO reserves the right to reject any or all
tender without any liability.

This Tender together with written “Acceptance” thereof, shall constitute a binding CONTRACT between
NALCO and us, till a formal contract is executed.

Date day of Signature

(NAME IN BLOCK LETTERS)
(To be signed by authorized person.)
Fax: ........oon.. ,Mob: ..o

(Seal of the Company)
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ANNEXURE-C2

MANDATORY INFORMATION OF THE BIDDER

All Fields are Mandatory. Enclose Certificate/documentary evidence for fields marked with *.

F T L[0T g 74=T0 IS o | - (0] Y/

Legal Name of Firm @S Per PAN .. ..o e e e e e e e e e e e e e e e e

Trade Name Of Firm @S Per G ST ... o e e e e e e e e e e e e e e e e

Postal address Of The FIrm ... e e e e e e e e e e e e e e e e e e e
House No. / Plot No

Street Name

CILY & o DISEEICE -
State: .o PinCode & ...ovviiiiiiainnen, CoUNtIY: i
Gl oL\ o = L oo 1 g T
Phone NO. & .o, Mobile NO. & L e

Valid EMail ID. i oo e e e e e e e e e

Gender : Male / Female / Other

Category : General / SC/ ST

Type * Micro / Small/ Medium / Ancilary Micro/Small/Medium...... ....... Ancilary......... Yes/No

EPFENo. . ESI No.

Bank Name *.......cccoovveiiiiiiaee o Br.Name. oo BrPlace.....c.ooveeeiiiiii..

Bank A/c No (enclose cancelled cheque)®.......cc.coviiiiineenn.n. IFSCode....ovviiiiiii e,

Date: (Signature and official seal of the Proprietor / Authorized Person)
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ANNEXURE-C3

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS
In case of no deviation please write 'No Deviation' in the space below:

Sl.
No

Reference of Tender Document Subject Deviation / Exception

Page No.

Clause No.

Para No.

Signature & Seal of bidder.
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ANNEXURE-C4
-- DECLARATION BY THE BIDDER :-
representing the bidder, do declare on behalf of the firm

as hereunder :

* That, | am the PROPRIETOR of the bidder’s firm. | undertake to submit proof of ownership as and

*

when demanded by NALCO.
OR

That | am the authorized signatory to the tender documents holding valid Power of attorney.

Certified copy of the valid power of Attorney is enclosed with the offer.

NOTE: Strike out whichever is not applicable.

(@)
(b)
(©)
(d)
(€)
()
(@)

(h)
(i)

()
(k)

That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders
participating in this tender;

That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs /
GOVT of India/ State Govts/ Quasi Govt. organizations.

That, we are not in any arbitration/legal cases with NALCO and no cases are pending in court
of law.

That, the proprietor/partners/directors/ employees of the firm have never been a part of any
blacklisted/debarred/banned firms or company in any unit of NALCO/Other PSUs / GOVT of
India/ State Govts/ Quasi Govt. organizations.

That, we have never been prosecuted by any statutory authority

That, any change in the constitution of the firm shall be made with prior clearance from
NALCO.

That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents
including GCC and our offer fully comply with the requirements spelt out in the tender
documents.

We undertake to abide by and comply with all the safety and environmental regulations in force
in NALCO during the execution of work.

We undertake to abide by and comply with all the applicable provisions of laws governing
contract workers engaged by you for this work.

We undertake to receive payment through E-payment mode.

The Annexure-C19 and Annexure-C20 regarding relatives working in NALCO are filled up and
enclosed.

(m)
(n)
()
(P)
(@)

enelesed-

That we have quoted the rates in figures as well as words.

We undertake that we do not have any unauthorized structure / construction inside Nalco-nagar
Township or Plant. We also undertake to remove any / all such structures, if detected by Nalco
later on in compliance of GCC terms and conditions.

We declare that all supporting documents of the offer submitted are attested by a Gazetted
officer / Notary public.

I/we declare that the document down loaded by me/my company is/are not tampered in any
form.

We undertake that my workers shall use electronic Punch cards at the Plant gates at the time
of entry and exit if introduced by NALCO. Failing which he shall not be allowed into the Plant.

I further declare that all above statements are true. If at any time during pre-ordering/post ordering
stage of the contract, it is found otherwise, action as deemed fit by NALCO including ‘rejection of my
offer”/ ‘banning/blacklisting’ me/my firm / my company etc. may be taken. The same will be binding on
me / firm / company represented by me. | also hear by authorize and request any bank, person, firm,
corporation, Govt. Officers etc. to furnish pertinent information as deemed necessary and as requested
by Nalco to verify this statement or regarding my/our competency and general reputation.

Date:

Signature Authorized Person With seal
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ANNEXURE-C5

Undertaking on Downloaded tender documents

We here by confirm that, we have downloaded the complete set of tender
documents along with the set of enclosures hosted in Government E-Market Place
Portal website, www.gem.gov.in. We confirm that the bid document has not been

edited or modified by us and all pages have been submitted. It is confirmed that we
have quoted as per the original NIT unless otherwise specifically mentioned as

deviation in the deviation sheet.

Suppression of this information in any form if detected at any stage will be
disqualification and will lead to rejection of the offer or termination of the contract

as the case may be.

Date:

Signature Authorized Person With seal
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ANNEXURE-C6
PQC — Technical

Detailed Work Order and Execution Statistics

Sl. | W.O | Work description W.O Period. W.O value Final Executed | Completion Page Ref.
No. | no (From Dt ------- (In Rs.) Value (inRs.)) | date. for
To dt------------ ) attachmen
t.
1 2 3 4 5 6 7 8

*Period for 6 months or more will be treated as One Year and less than 6 months will be ignored.

Signature of the Bidder
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ANNEXURE-C7
PQC - Financial

Details of Turnover / Net worth

NAME OF TENDERER: M/S. .....ooiiii it et e i e s

(A) - TURNOVER (Profit & Loss Account)

SINo Financial Year Turnover in Rs Lakh Docum.ent placed at Page
No & File No

1 Last year

2 1st Previous Year to Last Year

3 2nd Previous Year to Last Year

(B) - NETWORTH (Balance sheet)

SINo Financial Year Mention whether Networthis | Document placed at Page
Positive/Negative No & File No
1 Last year Positive/Negative

Signature & Seal of bidder.
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ANNEXURE-CS8

DETAILS OF PRESENT COMMITMENTS OF THE TENDERER

ASONDt. [/ |/ (*)
(Last day of Month Previous to Bid Due Date)

Name of Work: (*):

Tender Reference No(*):

I/We , age years, son of do hereby solemnly
affirm and declare as follows for on behalf of Firm

Sl. Full postal Descriptio | Value of contract | Date of | Scheduled | Compl | Expected Amount of Remarks
No.| Address of client | n of work commence | Completio | etion date of Balance work
& Name of ment of n period |in % as | completion during the
Officer-in-Charge work on date period of Next 12
with telex / Months from the
Telephone No. date of
declaration
1 2 3 4 5 6 7 8 9 10

N

It is certified that the above particulars furnished are true and correct. If any information given is
found to be misleading at a later date NALCO will have the authority to take necessary action as per
provision of the contract and as per laid down procedure of the Company.

Signature of the bidder

Name of the Bidder

Company Seal

NB:- This format is not applicable for this contract.
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Details of Supplier
Name

Address

GSTIN/Unique ID

Details of Recipient
(Billed to)

Name

Address

State

State Code
GSTIN/Unique ID

TAX INVOICE

[See Rule 46 of the Central Goods and Services Tax Rules, 2017]

ORIGINAL FOR RECIPIENT

DUPLICATE FOR SUPPLIER OF SERVICE
Date

Inv Serial No. :

Service PO Ref. :

Details of Consignee (Shipped to)

Name

Address of delivery
State

State Code
GSTIN/Unique ID

ANNEXURE-C9

Place of supply:

Name of State:

Descriptio Taxa SGST
Sr. | nof Goods| HSN Code / Rate Discou| ble CGST [UTGST IGST CESS
No. | / Services SAC Qty. |Unit (per item) | Total | nt Value] Rate| Amt | Rate |Amt Rate| Amt Rate | Amt
Freight
Insurance
Packing and Forwarding Charges
Total Invoice Value (In figure)
Total Invoice Value (In Words)
IAmount of Tax subject to Reverse Charges
E.&.O.E

Electronic Reference Number

Name of the Signatory
Designation / Status

Signature

Note:

1. Paymentof GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) of NALCO.

2. In case of Supply of service, the tax inwvoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR
SUPPLIER".

3. The tax invoice can be signed with digital signature also.

4. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the
recipient and the address of delivery, along with the name of the State and its code shall be recorded in the invoice if he requests
for the same.

5. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated

invoice at the end of a month for supplies covered under section 9(4), the aggregate value of such supplies exceeds rupees five
thousand in a day from any or all the suppliers.
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ANNEXURE-C10
Bank MANDATE FORM for e-payment
(To be submitted in Duplicate)
To

National Aluminium Company Limited
Nalco Nagar — 759145, Dist.-Angul, Orissa.

Dear Sir,

Sub. :- Authorization for release of payment due from NALCO................cceeeeee through
e-mode facilities of RTGS/NEFT/Internet Banking.

Refer Order NO.... ..o Date.......coovveiiiiiiinen
And/ or Tender/ Enquiry/ Letter NO.........ccoooiiii i Date.........coceennen.

(Please fill in the information in CAPITAL LETTER PLEASE tick wherever it is applicable)

1. Name of the Party ... e e e e
2. Address of The Party & ... e
TGty PinCode ..o,
E-mail ID @ .
Permanent Account Number. . ...
3. Particulars of Bank :

Bank Name Branch name

Branch Place Branch City

Pin Code Branch Code | | | | | |

MICR.
No.

Account type Savings: Current: Cash Credit:

Account No.(as appearing in the Cheque Book). \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \

( 9 digits code number appearing on the MICR band of the cheque supplied by the Bank. Please
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name &
code and Account number )

IFSC Code. | | | | | | | | | | |

4, Date from which the mandate should be effective:

I hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information, 1 shall not hold National
Aluminium Company Limited responsible. | also undertake to advise any change in the particulars of
my account to facilitate updation of records for purpose of credit of amount through Internet / RTGS /
NEFT.

Place:
Date: Signature of the Party / Authorized Signatory

Certified that particulars furnished above are correct as per our record.

Bank’s Stamp:
Date:
(Signature of the Authorized Official from the Banks)

N.B.: 1) RTGS/ NEFT charges if any, is to borne by the party.
2) One cancelled cheque of the concerned bank with signature & stamp of the bidder is to be attached with
the bank mandate form.
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ANNEXURE-C11
INDEMINTY BOND AGAINST FREE ISSUE MATERIAL TO SELLER/CONTRACTORS

WHERAS National Aluminium Company Limited (here in after referred to as “THE OWNER?”)
which expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at “NALCO BHAWAN, P/1,NAYAPALLI, BHUBANESWAR-13,
Orissa” has entered into a Contract with M/s placed a Telex of
intent (here in after referred to as the “Contractor their legal representatives,
successors and assigns”)

On the terms and conditions as set out interalia, in the owner's Contract No.
................................ WOI............, Date:......................and various documents forming part thereof
herein after collectively referred to as the “Said Contract” which expression shall include all amendments,
modification and/or verification thereto.

AND WHERAS:

i) The owner subject to availability has agreed to supply to the contractor raw materials for the purpose
of execution of the said contract by the “Contractor” (the raw materials to be supplied by the owner to
the contractor herein after for the sake of brevity referred to as the “said materials”) and pending
execution by the “Contractor” of the said contract incorporating the said materials. The said materials
shall be under the custody and charge of the contractor and shall be kept, stored, altered, worked
upon and/or fabricated at the sole risk and expense of the contract.

ii) As a pre-condition to the supply of the said materials by the owner to the “contractor”, the owner has
required the contractor to furnish to the owner an Indemnity Bond in the manner and upon terms and
conditions herein after indicated.

NOW, THEREOF, in consideration of the promises aforesaid the contractor hereby irrevocably and
unconditionally undertakes to indemnity and kept indemnified the owner from and against all loss,
damage and destruction (inclusive but not limited to any or all lose of damage or destruction to or of the
said materials or any item or part thereof by theft, pilferage, fire flood, storm, tempest, lightening,
explosion, storage, chemical or physical action or reaction, bending, warping, exposure, resting, faulty,
workmanship, faulty fabrication or faulty method or technique of fabrication, strike, riot, civil commotion
or other act or omission or commission whatsoever within or beyond the control of the contractor, misuse
an misappropriation (inclusive but not limited to misuse or misappropriation by the contractor and the
contractor’s servants and/or agents).

Whatsoever to or of in the said , materials or any part of item thereof from the date that the same or
relative part of the item thereof or complete fabricated work(s) incorporating the said materials and
undertake to pay to the owner forthwith on demand in writing with protest or demure the value AS
SPECIFIED BY THE OWNER of the said materials or item or part thereof ,lost damage, destroyed,
misused and /or misappropriated, as the case may be, TOGETHER WITH the owner’s cost and expense
(inclusive of but not limited to handling, transportation, cartage, freight, packing and inspection
cost/expenses) upto and aggregate limited or N (Rupees
only ) or ay penal recovery in respect of the same in the terms of the contract

and the contractor hereby agree with the owner that:-
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i) The indemnity/undertaking shall be continuing Indemnity/undertaking shall remain valid and

i)

irrevocable for all claims, of the owner arising hereunder up to and until the midnight of
HOWEVER, if the contract for which this indemnity/undertaking is given is not
completed by this date, the *contractor hereby agree to extend the Indemnity/undertaking till time as
required to fulfill the contract.

This Indemnity/undertaking shall not be determined or change of constitution or insolvency of the *
contractor but shall be in all respects and for all purpose be binding and operative until payment of all
money payable the owner in terms thereof.

iii) The mere statement of allegation made by or on behalf of the owner in any notice or demand or other

writing addressed to the * contractor as to any of the said materials or item or part thereof having
been lost, damaged, destroyed, misused, or misappropriate while in the custody of the contractor
and/or prior to the completion of the completion of the completed fabricated work(s) and delivery to job
site thereof incorporating the said materials shall be conclusive of the fact of the said materials or
item or part thereof having being supplied to the contractor and/or the loss, damaged, destruction,
misused, or misappropriate thereof as the case may be, while in the custody of the contractor and/or
prior to the completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessary of the part of the owner to produce any
documentary proof or other evidence whatsoever in contract in support of this.

The amount sated in any notice of the demand addressed by the owner to the contractor as to the
value of such said materials lost, damaged destroyed, misused or misappropriated, inclusive relative
to the cost and expenses incurred by the owner in connection therewith shall be conclusive of the
value of such said materials and the said cost and expense as also of the amount liable to be paid to be
paid to the owner.

This Indemnity Bond is supplemental and not in super session of the contractual conditions.

The undersigned as full power to execute this Indemnity Bond on behalf of the contractor under the power
delegated by the Board of directors of vide its Board
resolution dated copy of which placed at Annexure-“A’

SIGNED BY COMPETENT AUTHORITY

Place:- SMELTER / CPP, NALCO,ANGUL
DATE:-
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ANNEXURE-C12

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having
its Unit/Office at ........cccooeveiiiiiiiiiieeeceee (UNIT/OFFICE ADDRESS ISSUING THE TENDER)
(hereinafter called “The Company” which expression shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has issued Tender paper vide its Tender
NO. dt........ v fOr (hereinafter called “the said tender”)
OM/S. oo (herelnafter called the said Tenderer(s)” which expression shall unless
repugnant to the subject or context includes their legal representatives, successors and assigns and
as per terms and conditions of the said tender, the tenderer shall submit a Bank Guarantee for °

................ (Rupees .................only) towards earnest money in lieu of cash.
WE ............ ..Bank, having its branch office at ...................., IFS
Code........ and Branch Mall DD do hereby undertake to

pay the amount due and payable under this guarantee without any demur, merely on a demand from
the Company stating that in the opinion of the company which is final and binding, the amount
claimed is due because of any withdrawal of the tender or any material alteration to the tender after
the opening of the tender by way of any loss or damage caused to or would be caused or suffered by
the Company by reason of any breach by the said tenderers(s) of any of the terms and conditions
contained in the said tender or failure to accept the Letter of Intent Agreement or that the amount
covered under this Guarantee is forfeited. Any such demand made on the Bank by the Company shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding ".........
(Rupees........c.coeuene. only).

We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the tenderer(s) in any suit or proceeding pending before any office, court or
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependent or conditional on the Company proceeding against
the tenderer.

The guarantee herein contained shall not be determined or affected or suspended by the liquidation
or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in
all respect and for all purposes be binding and operative until payment of all money due or liabilities
under the said contract(s)/ Order(s) are fulfilled.

WE ................ Bank Ltd. further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the finalization of the said tender and that
it shall continue to be enforceable till the said tender is finally decided and order placed on the
successful tenderer(s) and or till all the dues of the company under or by virtue of the said tender
have been fully paid and its claims satisfied or discharged or till a duly authorised officer of the
company certifies that the terms and conditions of the said tender have been fully and properly
carried out by the said tenderer(s) and accordingly discharges the guarantee.
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6. That the Company will have full liberty without reference to us and without affecting this guarantee
to postpone for any time or from time to time. The exercise of any of the power of the Company under

the tender.
7. Notwithstanding anything contained herein before, our liability shall not exceed Rs......................
(RUp€ES....oviiiiiiie e only) and shall remainin force till................. Unless a demand or claim

under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

8. We................. Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time on the request of Tenderer(s).

9.We ..o e e Bank further agree that this Guarantee shall be invocable at Angul
/ Bhubaneswar, ... (Bank), Branch office at...................coeevveiveee, IFS
Code....ooevvee WIth ADAIESS. e, yPINT7S. , having
Branch Mail I1d..........oo oo e,

Date.......... Bank

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code
Details of Persons Issuing the BG:

Name------------=----m-n---

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code SBIN0008279

Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist — Angul , ODISHA,, Pin - 759145
Mail id : sbi.08279@sbi.co.in
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ANNEXURE-C13
CONTRACT CUM PERFORMANCE BANK GUARANTEE BY SELLER/CONTRACTOR.

(To be executed on non-judicial stamped paper of appropriate value)

1. WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its
Unit/Office at .................. (UNIT/OFFICE ADDRESS WHERE THE WORK IS EXECUTED)
(hereinafter referred to as “The Company” which expressions shall unless repugnant to the subject or
context includes its legal representatives, successors and assigns) has entered into a contract with
M/S. has placed a purchase orderon M/s...........c.ccooiiiiiiiinnes ( hereinafter
referred to as “Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) for
.................................. (work/assignment description) on the terms and conditions as set out inter
alia, in the Company’s contract No./ P.O. No. ..............dated ............and various documents forming
part thereof hereinafter referred to as the “said contract” which expression include all amendments,
modifications and/ or variations thereto and whereas the Contractor(s)/Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including any parts executed through
any other agencies/subcontractors.

AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall
furnish to the Company a Bank Guarantee from a bank for ....%(.......... percent) of the total value of
the “said contract” against due and faithful performance of the “said contract” including defect liability
obligations and the performance guarantee obligations of the contractor(s)/seller(s) for execution/
supplies made under the “said contract.”

2. WE. ..Bank, having its branch office at . " , IFS Code..
and Branch Mall ID .................................................... do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from the
Company stating that in the opinion of the Company, which is final & binding, the amount claimed is
due by reason of default made by the Contractor(s)/Seller(s) in performing any of the terms &
conditions of the said Contract including defect liability obligations, in fulfilling the performance
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by
reason of any breach by the said Contractor(s)/Seller(s) of any of the terms & conditions of the
contract. Any such demand made on the Bank by the Company shall be conclusive as regards the
amount due and payable by the Bank under this guarantee. However our liability under this
guarantee shall be restrictedto ™ .............. (Rupees........covvviinnnenn.n. only).

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependent or conditional on the Company proceeding against
the Contractor(s)/Seller(s).

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but
shall in all respect and for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s)/Order(s) are fulfilled.
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5. We ..., Bank further agree that the guarantee herein contained shall remain in full force and

effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
authorised officer of the Company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly
discharges the guarantee.

6. We ............... Bank further agree with the Company that the company shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said
Contractor(s)/Seller(s) or for any forbearance, act or omission on the part of the Company or any
indulgence by the Company to the said Contractor(s)/Seller(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have affect of so

relieving us.
7. Notwithstanding anything contained herein before, our liability shall not exceed
RS.ooviiiiinn. (Rupees............ only) and shall remain in force till.......... Unless a demand or claim

under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

8. We. ..ol Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/Sellers(s).

9. We ..oiiiiiiiiiiiiiieei i i eenBanke further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, ..........c.ocoiiiiiiiiinin e (Bank), Branch office at...........ccccoevviii iy,
IFS Code.....ovvvnvvnnnnnnn. with Address........cocoviiiiiii i iy, PIND 750000 :

having Branch Mail Id......... ...

Corporate Seal of the Bank By its constitutional Attorney
Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name------------=----m-m--

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code : SBIN0008279
Address of Bank : AT/P.O — Kandsar,P.S - Nalco Nagar, Dist — Angul ,ODISHA,, Pin - 759145
Mail id : sbi.08279@sbi.co.in
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ANNEXURE-C14
BANK GUARANTEE FOR SECURITY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

In consideration of National Aluminium Company Limited (A Government of India Enterprise),
having its UNIT/Office at (UNIT/OFFICE ADDRESS WHERE THE WORK IS
EXECUTED) (hereinafter called * The Company” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to exempt
M/S. (Hereinafter called “the said Contractor(s)/ Seller(s)”), which expression
shall unless repugnant to the subject or context includes their legal representatives, successors and
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ...............
dt. .o for .o (work/assignment description) of Security Deposit for the due
fulfillment by the said contractor(s)/seller(s) of the terms and conditions contained in the said
Contract(s)/Order(s), on production of Bank Guarantee for ~. .................. (RUpP€EES ....ovviiiiiennne,
........................................... only).

WE . cieeneenn.......Bank, having its branch officeat .................... , IFS Code................
and Branch Mall ID .................................................... do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Company stating that in the opinion of the company which is final and binding, the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the Company by reason of
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said
contract(s)/orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this
guarantee is forfeited. Any such demand made on the Bank by the Company shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding ~.................

We undertake to pay to the Company any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be valid discharge of our liability for payment there
under. Our liability to pay is not dependent or conditional on the Company proceeding against the
Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but
shall in all respect and for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s)/ Order(s) are fulfilled.

We ...l Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
Authorised officer of the company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly
discharges the guarantee.
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6. We ............... Bank further agree with the Company that the company shall have the fullest liberty

without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved
from our liability by reason of any such variations, or extension being granted to the said Contractor
(s)! Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by
the Company to the said Contractor(s)/Seller(s) or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
RS oot (RUPEES.....o i, only) and shall remain in force till................. Unless
a demand or claim under this Guarantee is made on us within three months from the date of expiry,
we shall be discharged from all the liabilities under this guarantee.

8. We. ..o Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/ Sellers(s).

9. We Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, ... (Bank), Branch office at...................c.ooei i ,
IFS Code......covvvnvnennnn. WIth AAress. ... e ,PIN 75, , having
Branch Mail Id.............o

Date.......... . Bank

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code
Details of Persons Issuing the BG:

Name-----------------—--—-

Address for Correspondence: ------------- Telephone & Fax No.

E-mail :

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note:2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary :NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code : SBIN0008279
Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist — Angul ,ODISHA, Pin - 759145
Mail id : sbi.08279@sbi.co.in
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ANNEXURE-C15
BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS
(To be executed on Non-judicial stamp paper or appropriate value)
GUARANTEE NO..........ccc v DATE @i

1. WHEREAS National Aluminium Company Limited (hereinafter referred to as "the Company")
which expression shall unless repugnant to the context includes their legal representatives,
successors and assigns having their registered office at NALCO BHAWAN, P/1, NAYAPALLLI,
BHUBANESWAR-751 061, Odisha, and their Branch Unit/office at

(UNIT/OFFICE ADDRESS), has entered into a Contract with M/s
(hereinafter referred to as the Contractor which expression shall
unless repugnant to the context include their legal representatives, successors and assigns for the
work of on the terms and conditions as set
out, inter-alias, in the Company’s Contract No. dated: and
various documents forming part thereof hereinafter collectively referred to as the "said contract”
which expression shall include all amendments, modifications and/or variations thereto.

AND WHEREAS one of the conditions of the said contract is that the Company has agreed to
supply to the contractor raw-materials (hereinafter referred to as the "said materials”) for the
purpose of execution by the contractor of the said contract and pending execution by the
contractor of the said contract incorporating the said materials, the said materials shall be under
the custody and charge of the contractor and shall be kept, stored, altered, worked upon and/or
fabricated at the sole risk and expense of the Contractor.

2. AND WHEREAS the Company has asked the contractor for adequate security for the said
materials to be supplied to the contractor under the contract.

3. AND WHEREAS at the request of the contractor the Company has agreed to accept a bank
guarantee from with Registered Office at
(hereinafter referred to as "the surety").

4. NOW THIS GUARANTEE WITNESSETH that in consideration of the Company having at the

request of contractor agreed to accept a Bank Guarantee of the Surety amounting to
N (Rupees only) in respect of the said
materials against any and all loss, damage, destruction (inclusive of but not limited to any and all
loss or damage or destruction to or of the said materials or any item or part thereof by theft,
pilferage, fire, explosion, storage, chemical or physical action or reaction, bending, wrapping
exposure, rusting, faulty workmanship, faulty methods or technique of fabrication, or other act of
omission or commission whatsoever within the control of the contractor, misuse or
misappropriation by the contractor and the contractor's servant and/or agents whatsoever to or of
in the said materials or any part of items thereof from the date the said materials was supplied to
the contractor upto and until the date of return to the Company of the said materials or relative
part of item thereof or completed fabricated work(s) incorporating the said materials, the surety
shall indemnify and pay, without protest or demur and without recourse to the contractor, the
Company upto and not exceeding altogether a sum of ° (Rupees
only) on demand by the Company. The decision of
the Company as to any loss, damage, destruction, misuse and misappropriation under the terms
and conditions of this guarantee shall be final and binding on the Surety.
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5. THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said

10.

materials have been returned to the Company asper terms of the said contract and
intimation thereof being given by the Company to the surety on the aggregate amount payable
hereunder has been paid by the surety to the Company, whichever is earlier.

Notwithstanding anything stated above, the liability of the surety under the guarantee is
restricted to ~ (Rupees only) and this guarantee will remain in
force upto in the first instance. However, if the contractor's obligations under
this guarantee is not completed or fully performed within this period, the surety hereby agrees to
further extend the guarantee till such time as is required to fulfill such obligations.

We have the power to issue this guarantee in your favour under memorandum and Articles of
Association and the undersigned has full power to do so under the power of Attorney dated
granted to him by the Bank.

Unless a claim made on us within three months from the date of expiry, i.e., , all
our rights under the said guarantee shall be forfeited and we shall be relieved, and discharged
from all liabilities there under.

We Bank, having its branch office at ........................ ,IFSCode...................
and branch Mail ID..........cooooii i, lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time at the request of Consultant.

We ... .Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, ... (Bank), Branch office
Al IFS Code.....covvvvviininnn. with
AdAress.......ooviiiiiiiiiice ey, PIND 750 , having Branch Mail

IFSC Code:.......oviviiiinen, By its constitutional Attorney
Corporate Seal of the Bank

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name-----------------—--—-

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary :NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar (Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) IFSC Code : SBIN0008279

Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist - Angul , ODISHA, Pin - 759145
Mail id : sbi.08279@sbi.co.in
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ANNEXURE-C16
BANK GUARANTEE FOR ADVANCE PAYMENT

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

In consideration of National Aluminium Company Limited (A Government of India Enterprise),
having its Unit/Office at (UNIT/OFFICE ADDRESS WHERE THE WORK IS
EXECUTED) (hereinafter called “The Company” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to make an
advance payment of Rs............ (Rupees........cccovvvvvennn only) to M/s. ..o, (hereinafter
called “the said Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) from the demand, terms and
conditions of Contract/Order No........ dated. ...... for .o (work/assignment description)
on production of a bank guarantee equivalent to 110% / 115% of the advance payment indicated above.
BG amount would be based on advance verses contract value i.e. (i) 110% if advance to be paid is up to
10% of contract value ; otherwise (ii) 115%.

WE . ..Bank, having its branch office at . " , IFS Code..

and Branch Mall ID .................................................... do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Company stating that in the opinion of the Company which is final and binding, the amount claimed
is due by way of loss or damage caused to or would be caused to or suffered by the Company by reason
of non-payment/adjustment of any part of the said advance or any dues to the company or any breach
by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said
contract(s)/orders(s) or by reasons of the Contractor(s)/Seller(s) failure to perform the said
Contract(s)/Order(s). Any such demand made on the Bank by the Company shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding RS....................
(Rupees........cccoeeene. only).

We undertake to pay to the Company any money so demanded not withstanding any claim dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependable or conditional on the Company proceeding against
the Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all
respect and for all purposes be binding and operative until payment of all money due or liabilities
under the said contract(s)/order(s) are fulfilled.

We ...l Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and
that it shall continue to be enforceable till all the dues of the Company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
authorized officer of the Company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said Contractor(s)/Seller(s) and
accordingly discharges this guarantee.

That the Company will have fully liberty without reference to us and without affecting this guarantee
to postpone for any time or from time to time the exercise of any of the power of the Company under
the Contract(s)/Order(s).
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7. Notwithstanding anything contained herein before, our liability shall not exceed Rs......................
(RUp€ES....oeieiiciii e only) and shall remain in force till................. Unless a demand or claim
under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

8. We ...l Bank, further agree that this Guarantee shall be invocable at our place of business
at Angul/Bhubaneswar (Bank Name),............ccooii i e (Branch name and address
of the Branch), Odisha, Pin-751...

9. We Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, ... (Bank), Branch office at...................cooeiit. ,
IFS Code......covvvnvnennnn. WIth AAress. ... e ,PIN 75, , having

Branch Mail Id. ..o e e

Date.......... . Bank
Corporate Seal of the Bank By its constitutional Attorney
IFSCode: ...

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons issuing the BG:

Address for Correspondence: -------------
Telephone & Fax No.-------
E-mail ; ----—----—-

Note: -
1) BGs to be furnished from any of the approved banks of NALCO and processed through SFMS.
2) BG confirmation must be sent to our Banker through SFMS with the followings details :

Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)
IFSC Code : SBIN0O008279

Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist — Angul , ODISHA,, Pin — 759145
Mail id :sbi.08279@sbi.co.in
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ANNEXURE-C17

LIST OF STANDARDISED BANKS

I. List of PSU Banks

Sl. Name of the Bank

Sl. Name of the Bank

No.

1. Allahabad Bank

11. Indian Bank

Andhra bank

12. Oriental Bank of Commerce

Bank of Boroda

13. | Punjab and Sind Bank

Bank of India

14. | Punjab National Bank

15. State Bank of India

Canara bank

16 | Syndicate Bank

Central bank of India

17. | UCO Bank

2
3
4,
5. Bank of Maharashtra
6
7
8

Corporation Bank

18. Union Bank of India

9. Dena Bank

10. IDBI Bank

19. | Vijaya Bank

Il. List of Private Banks

Sl. Name of the Bank Sl. Name of the Bank
No. No.
1 HDFC Bank 9 The South Indian Bank Ltd.

ICICI Bank

10 | The Karur VVysya Bank Ltd.

Axis Bank

11 The Karnataka Bank Ltd.

Kotak Mahindra Bank Ltd.

12 IDFC Bank

13 | RBL Bank

Indusind Bank

14 The Lakshmi Vilas Bank Ltd.

The Federal Bank Ltd.

15 Tamilnadu Mercantile Bank Ltd.

2
3
4
5 YES Bank
6
7
8

The Jammu & Kasmir Bank Ltd.

16 | City Union Bank Ltd.

lll. List of Foreign Banks

Sl. Name of the Bank BIC Sl. Name of the Bank BIC
No. No.
1 | Abu Dhabi Commercial Bank Ltd. | ADCB AE AA | 19 | KEB Hana Bank KOEX KR SE
2 | Australia & New Zealand Banking | ANZB AU 3M | 20 | Krung Thai Bank Public Company KRTH TH BK
Group Limited Ltd.
3 | Bank Of America NA BOFA US 3N | 21 | Mashregbank PSC BOML AE AD
4 | Bank of Bahrain and Kuwait BBKUBHBM | 22 | Mizuho Bank Ltd. MHCB JP JT
B.S.C.
5 | Bank of Ceylon BCEY LKLX | 23 | National Australia Bank Ltd. NATA AU 33
6 | Barclays Bank PLC BARC BG 22 | 24 | Sberbank SABR RU MM
7 | BNP Paribas BNPAFR PP | 25 | Shinhan Bank SHBK KR SE
8 | Citibank N.A. CITI US 33 26 | Societe Generale SOGE FR PP
9 | Commonwealth Bank of Australia | CTBAAU2S | 27 | Sonali Bank Ltd. BSON BD DH
10 | Credit Agricole Corporate & BSUI FR PP | 28 | Standard Chartered Bank SCBL GB 2L
Investment Bank
11 | Credit Suisse AG CRES CHZZ | 29 | Sumitomo Mitsui Banking Corporation | SMBC JP JT
12 | DBS Bank Ltd. DBSS SG SG | 30 | The Bank of Nova Scotia NOSC CATT
13 | Deutsche Bank AG DEUT DE FF | 31 | The Bank of Tokyo-Mitsubishi UFJ, BOTK JP JT
Ltd.
14 | Doha Bank DOHB QA QA | 32 | The Hongkong & Shanghai Banking HSBC HK HH
Corp. Ltd.
15 | FirstRand Bank Ltd. FIRN ZA JJ 33 | The Royal Bank of Scotland PLC RBOS GB 2L
16 | Industrial Bank of Korea IBKO KR SE | 34 | United Overseas Bank Ltd. UOVB SG SG
17 | Industrial & Commercial Bank of ICBK CN BJ 35 | Westpac Banking Corporation WPAC AU 2F
China Limited
18 | JP Morgan Chase Bank CHAS US 33 | 36 | Woori Bank HVBK KR SE
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SAC CODES for Services & HSN code for supply

ANNEXURE-C18

Sl. No

vendor code

Service PO No.
&Supply

Supply/Service Description

Service Accounting Code
(SAC) (6 DIGIT) & HSN
code (6 digit)
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ANNEXURE-C19
NATIONAL ALUMINIUM COMPANY LIMITED

SMELTER PLANT / CAPTIVE POWER PLANT DIVISION

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING ANNEXURES ARE MUST, WITHOUT
WHICH THE OFFER IS LIABLE FOR REJECTION.

The tenderer shall carefully study the list of directors of NALCO from the website written below

https://nalcoindia.com/company/nalco-leadership/board-of-directors/

and state “Yes” or “No0” to questions given below:

SI.No. Description Write “Yes” or “No”
1. Whether the tenderer is a relative of any of the directors of
NALCO?

2. If the tenderer is a firm, any of NALCO Directors or any of
their relatives is a partner in the tender’s firm?

3. If the tenderer is a Company Registered under Company’s Act
1956, whether any of NALCO’s Directors is a member of
Director of the Company?

Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship
of the tender / partner / member / Director as the case may be.

SI. No. Name Relationship

SIGNATURE OF THE TENDERER
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ANNEXURE-C20

Important: Suppression of information shall be viewed seriously and action deemed fit would be taken
including termination of the contract.

(Strike out which is not applicable)

1. 1/We hereby declare that none of my/our relative is an employee of NALCO.

2. 1/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s.

SI.No. Name of the employee/ P.No. / Relationship with the employee.
Designation/Place of Posting.
1
2
3

(PLEASE ATTACH EXTRA SHEET, IF REQUIRED)

SIGNATURE OF THE TENDERER
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ANNEXURE-C21
PRE CONTRACT INTEGRITY PACT
General
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of the
month of 20___, between, on one hand, the National Aluminium Company Limited

(NALCO), a company registered under the Companies Act 1956 and a Government of India Enterprise, having its
Registered Office at NALCO Bhawan, P/1, Nayapalli, Bhubaneswar-751013, Odisha, India (referred to as NALCO)
acting through Shri V. Senthil, DGM(Mech.) T&C Dept., Smelter Plant (with designation of the Officer) (hereinafter
called the “BUYER”, which expression shall mean and include, unless the context otherwise requires, his successors
in office and assigns) of the First Part and M/s.
represented by Shri , Chief Executive Officer (hereinafter called
the “BIDDER / Seller” which expression shall mean and include, unless the context otherwise requires, his successors
and permitted assigns ) of the Second Part.

WHEREAS the BUYER proposes to procure “ " and the
BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership /registered
export agency, constituted in accordance with the relevant law in the matter and the BUYER is a Company under
the administrative control of the Ministry of Mines, Govt. of India.

NOW THEREFORE

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence /
prejudiced dealings prior to during and subsequent to the currency of the contract to be entered into with a view to

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the
defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement,
and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the
BUYER will comment to prevent corruption, in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract,
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER,
either for themselves or for any person or organisation or third party related to the contract in exchange
for an advantage in the bidding process, bid evaluation, contracting or implementation process related to
the contract.

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all BIDDERs
the same information and will not provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other BIDDERS.

1.3  All the officials of the BUYER will report to the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a breach.

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
BUYER with full and verifiable facts and the same is prima facie foundto be correct by the BUYER,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings my
be initiated by the BUYER and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings under
the contract would not be stalled.
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Commitments of BIDDERs

3.

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11.

3.12.

3.13.

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contractor post-contract stage in order to
secure the contract or in furtherance to secure it and in particular commit itself to the following :-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement
to any official of the BUYER, connected directly or indirectly with the bidding process, or to any person,
organisation or third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining or execution of the
contract or any other contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the Government.

BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall
disclose their foreign principals or associates.

BIDDERs shall disclose the payment to be made by them to agents / brokers or any other Intermediary, in
connection with this bid / contract.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the
BUYER or their family members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contractingand implementation of the
contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others,
any information provided by the BUYER as part of the business relationship, regarding plans, technical
proposals and business details, includinginformation contained in any electronic data carrier. The BIDDER
also undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other manner without
supporting it with full and verifiable fact.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

If the Bidder or any employee of the Bidder or any person acting on the behalf of theBidder, either
directly or indirectly, is a relative of any of the officers of the Buyer, oralternatively, if any relative of
an officer of the Buyer has financial interest/stake in theBidder’s firm, the same shall be disclosed by the
Bidder at the time of filing of tender. The term “relative” for this purpose would be as defined in Section
6 of the CompaniesAct 1956.

The Bidder shall not lend to or borrow any money from or enter into monetary dealingsor transactions,
directly or indirectly, with any employee of the Buyer.

Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while
representing the matter to IEMs and shall wait for their decision in the matter.




Attt /A NALCO SUBJECT: REPLACEMENT/REROUTING
OF FILTER WATER PIPE LINES.

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299 [Page: 88 of 106

4. Previous Transgression

4.1.  The Bidder declares that no previous transgression occurred in the last three years immediately before
signing of this integrity Pact, with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in
India that could Justify Bidder’s exclusion from the tender process.

4.2.  The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified from the
tender process or the contract, if already awarded, can be terminatedfor such reason.

5. Sanctions for Violations :

5.1.  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take all or any
one of the following actions, wherever required: -

(1 To immediately call off the pre-contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would
continue.

(i) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance Bond (
after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER
and the BUYER shall not be required to assign any reason therefore.

(ili)  To immediately cancel the contract, if already signed, without giving any compensation to the
BIDDER.

(iv)  To recover all sums already paid by the BUYER, and in case of an IndianBIDDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case
of a BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the BUYER in connection with any other
contract for any other stores, such outstanding payment could also be utilized to recover the
aforesaid sum and interest.

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if furnished by
the BIDDER, in order to recover the payments, already made by the BUYER, along with interest.

(vi)  To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission
and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

(vii)  To debar the BIDDER from participating in future bidding processes of NALCO for a minimum
period of five years, which may be further extended at the discretion of the BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or
broker with a view to securing the contract.

(ix)  In cases where irrevocable Letters of Credit have been received in respect of any contract signed
by the BUYER with the BIDDER, the same shall not be opened.

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeitthe same without
assigning any reason for imposing sanction for violation of this Pact.

5.2. The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact
also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or
without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal Code
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.

5.3.  The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed by

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the
independent Monitor(s) appointed for the purposes of this Pact.
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

10.
10.1

10.2

Independent External Monitors (IEMs):

The BUYER has a panel of Independent External Monitor (hereinafter referred to as IEMs) for this Pact in
consultation with the Central Vigilance Commission as mentioned in NALCO’S NIT/NALCO’s website
(www.nalcoindia.com).

The task of the IEMs shall be to review independently and objectively, whether and towhat extent the
parties comply with the obligations under this Pact.

The IEMs shall not be subject to instructions by representatives of the parties and performtheir functions
neutrally and independently.

Both the parties accept that the IEMs have the right to access all the documents relatingto the project /
procurement including minutes of meetings.

As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the
IEM, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his
project documentation. The same is applicable to Subcontractors. The IEM shall be under contractual
obligation to treat the information and documents of the BIDDER / Subcontractor(s) with confidentiality.
The BUYER will provide to the IEM sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations between
the parties. The parties will offer to the IEM the option to participate in such meetings.

The IEM will submit a written report to the designated Authority of BUYER / Secretary in the
Department / within 8 to 10 weeks from the date of reference or intimation to hisby the BUYER /
BIDDER and should be occasion arise, submit proposals for correcting problematic situations.

Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the IEMs
shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the
BIDDER shall provide necessary information and documents in English and shall extend all possible help
for the purpose of such examination.

Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.
Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may
follow in accordance with the provisions of the extant law in force relating to any civil or criminal
proceedings.

Validity:

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the
last payment under the contract, and for all other Bidders 6 months after the contract has been awarded. If
any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact as specified above, unless it is discharged/ determined by CMD, NALCO.

Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain
valid. In this case, the parties will strive to come to an agreement to their original intentions.
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11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members
12. The parties hereby sign this Integrity Pact at on
For & on behalf of For & on behalf of
BUYER BIDDER

Name of the Officer: Mr. V. Senthil
Designation: DGM (Mech.) T&C, Smelter Plant
Company: NALCO

Official Seal
Witness Witness
1 1

2. 2.




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.
TENDER No.:

SMLT/T&C/GeM/OMC-5983/NIT/5299 ‘ Page: 91 of 106‘

ANNEXURE-C22

BEFORE THE NOTARY PUBLIC
AFFIDAVIT

. , aged about ............ years, S/O: ...l , At-. , PO-
............ , Dist-..........., Pin-..................,, State: ............, Designation: ..................... of M/s.
................................................ have not been convicted by a court of Law for an offence involving
moral turpitude in relation to business dealings during the past seven years for acceptance of the
offer. 1 do hereby solemnly affirm and state as follows:

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDED OR
ABANDONMENT OF WORK BY THE BIDDER

1. | (@) | Is the bidder currently involved in any litigation relating to the works. Yes/No

(b) | If yes,: give details:

2. | (a) | Has the bidder or any of its constituent partners been debarred/ expelled by | Yes/No
any agency in India during the last 5 years.

(b) | If yes, give details:

3. | (@) | Has the bidder or any of its constituent partners failed to perform on any | Yes/No
contract work in India during the last 5 years.

(b) | If yes, give details:

4. | (a) | Arbitration cases pending. Yes/No
(b) | If yes, give details:
5. | (&) | Disputed incomplete works. Yes/No

(b) | If yes, give details:

6. | (a) | Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) | Yes/No
involving moral turpitude in relation to business dealings.

(b) | If yes, give details:

7. | (a) | Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) | Yes/No
involving moral turpitude in relation to business dealings.

(b) | If yes, give details:

8. | (a) | Punishments awarded under civil cases or criminal cases involving moral | Yes/No
turpitude in relation to business dealings

(b) | If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the bidder
Date:.........cocevvennnn.
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ANNEXURE-C23
AGREEMENT

................ , Service Purchase Order NO.: ....coiiiiiiiii iy, Dated. L
on the ...th day of the month of............... of the year two thousand....... between
M/S e in the town of................ ATIPO-. e , DIST-
.................. STATE............., PIN-............. here in after called the "Contractor” (which terms shall

unless excluded by or repugnant to the subject or context include its successors and permitted assignees)
of the one part and the NATIONAL ALUMINIUM COMPANY LIMITED hereinafter called the “OWNER”
(Which term shall, unless excluded by or repugnant to the subject or context include its successors and
permitted assignees) of the other part.

Whereas:

(A) The owner being desirous of having provided and executed certain works mentioned enumerated or
referred to in the tender documents including Notice Inviting Tender/Letter Inviting Tender, General
Conditions, Drawings, Plans, Time schedule of Completion of jobs, and other documents has called for
Tender.

(B) The Contractor has inspected the site and surroundings of the works specified in the tender
documents and has satisfied himself by careful examination before submitting his tender as to the
nature of the surface strata, soil, subsoil and ground, the form and nature of site and local conditions,
the quantities, nature and magnitude of the work, the availability of labour and materials necessary
for the execution of work, the means of access to site, the supply of power and water thereto and the
accommodation he may require and has made local and independent enquiries and obtained complete
information as to the matters and things referred to or implied in the tender documents or having any
connection therewith, and has considered the nature and extent of all probable and possible
situations, delays, hindrances or interferences to or with the executions and completion of the work to
be carried out under the contract, and has examined and considered all other matters, conditions and
things and probable and possible contingencies, and generally all matters incidental thereto and
ancillary thereof affecting the execution and completion of the work and which might have influenced
him in making his tender.

(C The Notice Inviting Tender/ Letter Inviting Tender, General conditions of Contract, Special
Conditions of Contract, General Obligations, Specifications, Drawings, Plans, Time Schedule of
Completion of jobs, Letter of Acceptance of Tender and any statement of agreed variations with its
enclosures, copies for which are hereto annexed form part of this contract though separately set out
herein and are included in the expression "CONTRACT" wherever herein used.

01) Service Purchase Order NO.: ----=-mmmmm s oo e e e e .

AND WHEREAS:

The owner accepted the Tender of the Contractor for the provision and the execution of the said work
at the rates stated in the schedule of quantities of works and finally approved by owner (Hereinafter
called the "Schedule of Rates’) upon the terms and subject to the conditions of contract. Now this
agreement witnesses and it is hereby agreed and declared as follows:-

01. In consideration of the payment to be made to the contractor for the work to be executed by him, the
contractor hereby covenants with the owner that the contractor shall and will duly provide, execute
and complete the said works and shall do and perform all other acts and things in the contract
mentioned or described or which are to be implied there from or may be reasonably necessary, for the
completion of the said works and at the said times and in the manner subject to the terms and
conditions or stipulations mentioned in the contract.




Attt /A NALCO SUBJECT: REPLACEMENT/REROUTING
OF FILTER WATER PIPE LINES.

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299 ‘ Page: 93 of 106‘
02. In consideration of the due provision execution and completion of the said work, the owner does

03.

hereby agree with the contractor that the owner will pay to the contractor the respective amounts for
the work actually done by him and approved by the owner at the scheduled rates and such other sum
payable to the contractor under provision of the such contract, payment to be made at such time and
in such manner as provided for in the contract.
AND

In consideration of the due provisions execution and completion of the said work the contractor does
hereby agree to pay such sums as may be due to the owner for the services rendered by the owner to
the contractor such as power supply, water supply and others as set for in the said contract and such
other sums as may become payable to the owner towards the controlled items of consumables
materials or towards loss, damage to the owner's equipment, materials, construction plant and
machinery, such payments to be made at such time and in such manner as is provided in the contract.
It is specially and distinctly understood and agreed between the owner and the contractor that the
contractor shall have no right, title or interest in the site made available by the owner for execution of
the works or in the building, structure or works executed on the said site by the contractor or in the
goods, articles, materials etc. brought on the said site (Unless the same specifically belongs to the
contractor) and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid
bills nor will be entitled to assume or retain possession or control of the site or structures and the
owner shall have an absolute and unfettered right to take full possession of the site and to remove the
contractor, his servants, agents and materials belonging to the contractor and lying on the site.

The contractor shall be allowed to enter upon the site for execution of the works only as a licencee
simplicitor and shall not have any claim, right, title or interest in the site or the structure erected
thereon and the owner shall be entitled to terminate such license at any time without assigning any
reason. The materials including sand, gravel, stone, loose earth rock etc. dug up or excavated from the
said site shall unless otherwise expressly agreed under this contract, exclusively belong to the owner
and the contractor shall have no right to claim over the same and such excavations and materials
should be disposed off on account of the owner according to the instructions in writing issued from
time to time by the Engineer-in-Charge.

In witness whereof the parties have executed these presents in the day and the year first above

written.
Signed & delivered for & Signed & delivered for &
on behalf of Owner on behalf of Contractor.
(NATIONAL ALUMINIUM CO.LTD.) (M S it e ettt ieeeeeenennes )

PLACE: NALCO SMELTER / CPP DIVISION ANGUL. PLACE..

IN THE PRESENCE OF TWO WITNESSES.

NALCO'S WITNESS. CONTRACTOR'S WITNESS.
01) 01)
02) 02)

PLACE: NALCO, SMELTER /CPP
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COMMERCIAL QUESTIONNAIRE

ANNEXURE-C24

Bidder's reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede the
stipulations mentioned elsewhere in their offer.

SL. NALCO'S QUERY BIDDER'S REPLY/
NO. CONFIRMATION
1.0 Confirm that your offer is valid for 04 (Four) months from the actual

date of tender opening at online portal.

2.0 Confirm that Earnest Money Deposit (EMD) as per tender stipulations
have been furnished along with bid.

3.0 Confirm that the following documents are submitted with Part-I:

a) All documents as per CHECK LIST.

b) Master Index as enclosed with Bidding Document is submitted in
unpriced part duly signed and stamped on each page.

C) Compliance letter for Addendum/ Amendments as a token of acceptance
(Applicable, if issued).

4.0 Confirm that Price bid has been uploaded in the CPP/GeM portal
separately.

5.0 Schedule of Price

a) Price must be filled in the soft copy of the SOR furnished along with the
tender document. Please note that the format of the Excel file including
columns of Item No., Description, Unit, Quantity, name of file or
worksheet etc. are not to be edited by the tenderer.

b) Confirm that rate/ price has been quoted for all items of SOR.

C) Confirm that deviation/terms & conditions are not mentioned in the
price part. In case any terms and condition is mentioned in the price
part, the same shall be treated as null and void.

6.0 Confirm your compliance to critical stipulations of bidding document as
mentioned in ITB.

7.0 Confirm that you have studied complete tender document including
technical and commercial part and your offer is in accordance with the
requirements of the tender document.

8.0 Confirm your compliance to total Scope of Work mentioned in the
Bidding Document.

9.0 Confirm your acceptance for "Scope of Supply' mentioned in the tender
document and confirm that all materials shall be supplied as per
Standards and Specification.

10.0 | Confirm your acceptance for Time Schedule as mentioned in tender
document.

11.0 | Confirm that your quoted price includes all taxes, duties as applicable
for this WORK in accordance with the provision of General Conditions
of Contract and Special Conditions of Contract.

12.0 | Confirm that your quoted price includes all types of insurance as per
the provisions of General Conditions of Contract and Special Conditions
of Contract.

13.0 | Confirm that all costs resulting from safe execution of WORK, such as
safety induction, use of protective clothing, safety glasses and helmet,
safety precaution taken during monsoon, or any other safety measures
to be undertaken by the Contractor for execution of work are included
in the quoted rates.
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SL. NALCO’'S QUERY BIDDER'S REPLY/
NO. CONFIRMATION

14.0 | Confirm that adequate numbers of construction equipments, tools,
tackles etc. have been proposed which will be sufficient to complete the
work as per the time schedule.

15.0 | Confirm that you have proposed adequate project/site organization with
qgualified supervisory personnel having requisite experience including
personnel responsible for safety, planning, stores, QA/QC etc.

16.0 | Confirm that while submitting your price, you have taken consideration
of scope of supplies, scope of work and technical requirement mentioned
in Bidding Document.

17.0 | Confirm that only exception and deviation indicated in the specific
format shall be considered and evaluated. Deviations listed at any other
places of the tender documents shall not be considered.

18.0 | Confirm that you have your own QA/QC programme for executing this
work.

19.0 | Confirm that Bidder is not involved in any Litigation/
Arbitration/debarring/expelling, otherwise, if involved, please furnish
information about the same.

20.0 | Confirm that the Bidder is not under liquidation, court receivership or
similar proceedings.

21.0 | Confirm the following:

a) The planning schedule, S-curves etc., submitted by the bidder with his
Bid, are indicative and shall not be basis for extra compensation in case
actual needs are higher.

b) Detailed planning schedule developed by CONTRACTOR after contract
award may be subject to fluctuations depending upon actual progress of
the project and available work front.

c) Co-ordination and making available by Contractor of all staff,
manpower, construction equipment, tools, cranes, etc. and materials as
required for a timely completion of all WORK as per Owner's
construction and priority schedule and in accordance with the available
work front are included in the quoted rates.

22.0 | Please confirm whether you need Mobilization Advance or not.

23.0 | Please confirm that you have submitted Tender Fee in the Unpriced
Part of your Bid in case Bidding Document downloaded from website. In
case of non-submission of tender fee as specified, tender shall not be
considered for evaluation.

SIGNATURE OF BIDDER :

NAME OF BIDDER

COMPANY SEAL
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et () NALED

NATIONAL ALUMINIUM COMPANY LIMITED

(A Government of India Enterprise)

TENDER & CONTRACT DEPT., SMELTER PLANT / CAPTIVE POWER PLANT
Web site: www.nalcoindia.com

ANNEXURE-C25
CHECKLIST FOR BIDDER.
Following information along with the attested copy/copies of all the supporting documents as
applicable, are to be submitted in the envelope of Single part/ two-part bid (Ref cl. No-25.1 of
Annexure-Al).

S| | Documents description For Two | For Single
No. Part Part
1. | (a) EMD Amount as per NIT specification. Yes / No Yes / No
b) Cost of tender document, if downloaded from Internet. Yes / No NA
2. | E.P.F. Alc CODE Yes / No Yes / No
3. | E.S.I. Alc CODE Yes / No Yes / No
4. | PAN No. Yes / No Yes / No
5 E MAIL ID (Annexure-C4) Yes / No Yes / No
6 Phone no/ Mobile no (Annexure-C4) Yes / No Yes / No
7 PAN based GST registration No Yes / No Yes / No
8. | GST No Yes / No Yes / No
9 Solvency Certificate from a Bank Yes / No NA
10. | Power of Attorney of the signatory / Authorized signatory nominated | Yes/No Ves /N
es/No
by the company for the tender, if signed by other than proprietor.
11 | Proof of ownership/partnership of the firm/company attached. Yes / No NA
12. | Offer is submitted in the (a) Obtained from T&C Department, Yes / No NA
original NIT documents (b) Downloaded from Internet Yes / No NA
13. | Deviation from the NIT terms & conditions in deviation sheet only. Yes / No NA

(Ref :-Annexure-C3)

14 | Signed declaration form by authorized signatory as per Annexure-C4 | Yes/No Yes / No

15 | Undertaking of downloaded tender documents as per Annexure-C5 Yes / No NA

16 | Bank mandate for e-payment form as per Annexure-C10 Yes / No Yes / No




Attt 72 NALCO

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299

SUBJECT: REPLACEMENT/REROUTING
OF FILTER WATER PIPE LINES.

| Page: 97 of 106|

S| | Documents description For Two For Single
No. Part Part
17. | Annexure-C19 & C20 regarding relatives in NALCO Yes / No Yes / No
18. | Annexure-C8 regarding details of commitments and information of Yes / No NA

the tenderer
19. | Documentary evidence in support of pre-qualifying criteria of the Yes / No

NIT Yes / No

NA

Work Orders listing as per (Annexure-C6)

Work Orders listing as per (Annexure-C7)
20. | Copies of audited Balance Sheet / Profit & Loss account for the last Yes / No Yes / No

three Financial Years
21. | Copy of statutory license, if applicable Yes / No Yes / No
22. | List of tools & tackles Yes / No NA
23. | All the pages of the offer including GCC are signed by the bidder Yes / No Yes / No
24. | Supporting documents are attested by Gazetted Officer / Notary Yes / No

Public ves/No
25. | Price Bid contains no conditions in any form Yes / No Yes / No
26. | Pre Contract Integrity Pact (Annexure-C21) Yes/No NA

NB:- If any of the information is not furnished, the offer of the party shall be liable for rejection and

the consideration of the offer is at the discretion of NALCO.

SIGNATURE OF TENDERER WITH SEAL
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ANNEXURE-C26
CHECK LIST FOR SUBMISSION OF OFFER

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as
called for in the tender document along with duly filled in, signed and stamped checklist with Part-1 bid.

Please tick the box and ensure compliance:

1.0 Bid submission Letter as per proforma attached in bidding document.
Submitted.

2.0 Information about Bidder as per proforma attached in bidding document.
Submitted.

3.0 EMD of requisite amount is submitted in the form of DD/BG/BC from any scheduled bank as
mentioned in tender document, in separate sealed envelope marked “Earnest Money Deposit”.
Submitted in the form EMD value: Rs.
of DD/ BG
BG No. Dated Valid up to Claim period upto
DD No. Dated Drawn on Valid up to

BC No. Dated Drawn on Valid up to

4.0 Validity of Offer is up to Months from the date of submission of offer.
Yes Valid Up to

5.0 Annual Turnover Details as per proforma including Audited Balance Sheets including Profit and Loss
Account Statement for the last 3 (Three) years.

Submitted. Submitted for the years:
1.
2.
3.

6.0  Fresh Solvency Certificate from your Bankers (Date of issue of this certificate should not be earlier than
one year from the date of opening of Techno-commercial Part).

Submitted. Certificate dated
From (Name of Bank)

7.0 Details of Past Experience in the proforma enclosed in the Bidding Document.
Submitted.

8.0 Details of Present Commitments in the proforma enclosed in the proforma enclosed in the Bidding
Document.

Submitted.
9.0 List of minimum equipment proposed to be deployed for the work in the proforma enclosed in the

Bidding Document.

Submitted. Ref.:
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10.0 Deployment Schedule of equipment proposed for the work in the proforma enclosed in the Bidding

11.0

12.0

13.0

14.0

15.0

16.0

17.0

18.0

Document.

Submitted. Ref.

Proposed Site Organisation (as per proforma enclosed in the Bidding Document)

i) Submitted Ref.

i) Qualification and Experience of Resident Engineer/ Site-in-Charge and other key personnel
have been mentioned in the site organization chart.

Yes Ref.

iii) Number of Key Personnel under different heads have been mentioned in the Site Organisation
Chart.

Yes Ref.

iv)Site Organization Chart includes qualified and experienced Quality Control Engineer, Planning
Engineer and Safety Officer.

Yes Ref.
Deployment Schedule of Supervisory Personnel proposed for the work in the proforma enclosed in
the Bidding Document.

Submitted Ref.

Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.

Submitted. Ref.

Partnership Deed in case of partnership firm and Articles of Association in case of limited company.

Submitted.

Declaration regarding relationship with client’s Director

Submitted.

Copy of P.F & ESI code, Service Tax registration certificate:

Submitted.

An Overall Schedule, clearly indicating all important milestone of the construction activities.

Submitted. Ref.

Bid Compliance Statement (confirmation for no deviation stipulated in Bid) in the proforma
enclosed.

Submitted. Ref.
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19.0

20.0

21.0

22.0

Exception and Deviation Statement in the proforma enclosed.

Submitted.

All the documents submitted in requisite number of copies as mentioned in the Bidding Document
and are readable/legible.

Submitted. No. of copies submitted:

Original Biding Document along with blank (un-priced) copy of Price Bid/ Schedule of Rates,
corrigendum and addendum (if any).

Submitted.

All pages/ documents are stamped and signed by the authorised signatory of the bidder.

Yes.

SIGNATURE OF BIDDER:
NAME OF BIDDER:
COMPANY SEAL:
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ANNEXURE-C27

APPENDIX FOR DOCUMENTS TO BE SUBMITTED BY BIDDER

SI. No. Contents File Name | Page Nos.
(To be saved
as)
1 DD / Banker’'s Cheque /IMSME / NSIC / UAM EMD.pdf ---- 10 ---
2 i)  Work Order Copy with scope of work and BOQ Tech ---- 10 ---
ii) Completion Certificate PQC.pdf ---- 10 ---
iii)  Amendment Copy, if applicable ---- 10 ---
3 i) Balance Sheet and Profit & Loss statements of last 3 Fin PQC.pdf | ---- to ---
financial years (Audited by C.A)
ii) Bank Solvency of last financial year ---- 10 ---
4 )] PF Comm ---- 10 ---
i) ESI PQC.pdf o
iii) PAN ---- 10 ---
iv) PAN based GSTIN ---- 10 ---
v)  Power of Attorney /ownership/Certificate of Incorporation ---- 10 ---
vi)  Affidavit of No Litigation (Original) ---- 10 ---
5 )] Declaration of Relatives (Appendix — C19 & C20 of NIT Forms.pdf | ---- to ---
ii) Details of Present Commitments of the tenderer ---- 10 ---
(ANNEXURE-CS8 of NIT)
iii) Exception / Deviation statement to the tender terms & ---- 10 ---
conditions (ANNEXURE-C3 of NIT)
iv) Declaration by the bidder (ANNEXURE-C4 of NIT) ---- 10 ---
v) Bank Mandate Form for e-payment (Annexure-C10 of NIT) ---- 10 ---
vi) SAC Code (Annexure-C18 of NIT) ---- 10 ---
vii) Undertaking of downloading of tender document ---- 10 ---
(Annexure-C5 of NIT)
6 Pre-Contract Integrity Pact (Annexure-C21 of NIT) PClI.pdf ---- 10 ---

NOTE —

1. The above details must be filled up and submitted, along with the bid document.
2. All the above mentioned documents needs to be submitted along with the offers.

3. The bid submitted must have 6 files as mentioned above and must contain the contents specified

against each file.

Page nos. (Ex:- pages --- to ---) must be mentioned against each file.




Attt 72 NALCO

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299

SUBJECT: REPLACEMENT/REROUTING
OF FILTER WATER PIPE LINES.

| Page: 102 of 106|

ANNEXURE-C28

NO DUE CERTIFICATE

Vendor Code: Vendor Name:
Work Order Ref with Date:

Description of Work as per Order :

> 0 b

Reference of User Dept :

This is to certify that the contractor do not have any due regarding Material, Tools, Equipment,
Consumables, Rent, Electricity, Water Charges, Ground Rent, Hiring Charges, etc. and Compensation for

damages if any.

However, dues of contractor under the performance guarantee / defect liability shall continue for the
performance guarantee / defect liability period notwithstanding the above certificate/ agreement.

Date:

for National Aluminium Co. Ltd.

Signature.
Name:
Designation:
Department:

NO CLAIM CERTIFICATE

Vendor Code: Vendor Name:
Work Order Ref with Date:
Description of Work as per Order:
Reference of User Dept:

Final Bill Value Claimed:

o &~ WDk

This is to certify that we do not have any other claims on M/s. National Aluminium Company Limited
against the above contract except what is already claimed in the Final Bill subject to processing/passing in
Finance as per Contract Conditions and Security Deposit/Performance guarantee.

for National Aluminium Co. Ltd.

Date: Signature
Name:
Designation:

Department:

for Contractor

Signature
Name:
Seal:




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.

TENDER No.:
SMLT/T&C/GeM/OMC-5983/NIT/5299 | Page: 103 of 10§
ANNEXURE-C29
WORK COMPLETION CERTIFICATE
1. Name Of the Work:
2. Work Order Reference No. & Date:
3. SAP Purchase Order No.
4. Name of the Contractor & SAP Vendor Code:
5. Contract Period: From .............. TO o
6. Amended Contract Period: From .............. TO o
7. Contract Value (Excluding GST) (Rs.):
8.  Final Amended Contract Value (Excluding GST) (Rs.):
9.  Actual Value of Completed Work (Excluding GST) (Rs.):
10. Date of Actual Commencement of Work:
11. Date of Completion of Work:

Certified that the above work has been completed in all respects as per terms & conditions of the contract
and the performance is satisfactory.

(Signature of EIC/MIC) (Signature of HOD)
Name: Name:
Designation: Designation:

Dept.: Dept.:

Date: Date:




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.
TENDER No.:

SMLT/T&C/GeM/OMC-5983/NIT/5299 ‘ Page: 104 of 106‘

ANNEXURE-C30

Format:- (To be submitted with BID)

ANTI-PROFITEERING DECLARATION FORMAT
To whomsoever it may concern.

[, Mr. , Proprietor/ (other authorized

signatories) of M/s. , hereby solemnly and sincerely declare

that, while giving this quotation to ‘Nalco’ against Tender No.

Dt. , me/my firm/my company has abided by all Tax Laws and Rules including but not
limited to Section 171 of the Central Goods and Services Tax Act, 2017.

I, hereby solemnly and sincerely further declare that me/my firm/my company will continue to abide
by the said laws, including but not limited to Section 171 of the Central Goods and Services Tax Act,
2017, as applicable from time to time during the life of the tender and during execution of any order
placed with reference to the said tender.

| further declare that, me/my firm/my company, in furtherance and in compliance to the said section,
will make commensurate reduction in the basic prices w.r.t. Input Tax benefits and reduction in Tax

charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided.

| further declare that the foregoing is true and correct and the same is a legal obligation and failure to
fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.
TENDER No.:

SMLT/T&C/GeM/OMC-5983/NIT/5299 ‘ Page: 105 of 106‘

ANNEXURE-C31

Format:- (To be submitted at the time of release of Final Due)

ANTI-PROFITEERING DECLARATION FORMAT
To whomsoever it may concern.

[, Mr. , Proprietor/ (other authorized
signatories) of M/s. , hereby solemnly and sincerely declare
that, while executing the Order No. Dt. , me/my firm/my

company has abided by all Tax Laws and Rules including but not limited to Section 171 of the Central
Goods and Services Tax Act, 2017.

| further declare that, me/my firm/my company, in furtherance and in compliance to the said section,
have not made profit out of reduction in Input Tax benefits where ever applicable and reduced Tax

charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided.

| further declare that the foregoing is true and correct and the same is a legal obligation and failure to
fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.




mﬂaﬁ‘ @ NALCOD SUBJECT: REPLACEMENT/REROUTING

OF FILTER WATER PIPE LINES.
TENDER No.:
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GENERAL CONDITIONS OF CONTRACT (GCC)

(Enclosed separately with this Tender)

&

The bidder has to fill up PRICE BID at GeM Portal.

(Enclosed separately with this Tender)
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NATIONAL ALUMINIUM COMPANY LIMITED
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Web site: www.nalcoindia.com
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

SECTION -1

DEFINITIONS AND INTERPRETATION

DEFINITION & INTERPRETATION:

Definition:

In the contract (as hereinafter defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context
otherwise requires.

The ‘Owner’ shall mean the National Aluminium Company Limited
(NALCO), a Company incorporated under the Companies Act, 1956 having its
registered office at IDCO Tower, gt Floor, Janapath, Bhubaneswar —751007
or any other place as modified subsequently and shall include its Chairman-
cum-Managing Director or other Administrative Officers authorised to deal
with these presents are concerned on his behalf posted in the any of the
Offices of NALCO and shall also include Owner’s successors and assignees.

The Chairman-cum-Managing Director has nominated the following persons
as the representative of the ‘Owner’ for the purpose of all contractual matters.

Smelter - General Manager (Smelter)

CPP - General Manager (CPP) Projects
Mines - General Manager (Mines)

Alumina - General Manager (Alumina)

The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance
by the Owner.

The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-
Managing Director of National Aluminium Co. Ltd., or his successors in
office as designated by the Owner.

The ‘Project Head’ shall mean General Manager/ Deputy General Manager of
the Project of National Aluminium Company Ltd., or his successor in office or
his authorised representative.

. The ‘Contractor’ shall mean the person or persons, firm or company whose

tender has been accepted by owner and includes the contractor’s legal
representatives, his successors and permitted assigns.

The ‘Sub-contractor’ shall mean any person or firm or company (other than
the contractor to whom any part of the work has been entrusted by the
contractor, with the written consent of the owner or his representative and the
legal representatives, successors and permitted assignee of such person, firm
or company.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

1.1.7.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner
from time to time and shall include those who are expressly authorised by the
Owner to act for and on his behalf for all function pertaining to operation
of this contract. All functions pertaining to the operation of contract means all
acts necessary for execution of the contract coordinating between the different
agencies and final closing of the contract.

The “Works’ shall mean and include all works to be executed in accordance
with the contract or part thereof as the case may and shall include all extras,
addition, altered or substituted works as required for the purpose of the
contract or as may be required to be executed by the owner/ engineer-in-
charge.

The ‘Contract’ shall mean the agreement between the Owner and the
contractor for the execution of the works including therein all documents such
as the invitation to tender, instructions to Tenders, General Conditions of
Contract, Special Conditions of Contract, Job Specifications, General
Requirements, Time Schedule of Completion of Job, Drawings, Letter of
Intent awarding the work, Agreed variations, if any etc.

The ‘Contract Document’ shall mean collectively the tender documents,
designs, drawings specifications, agreed variations, if any and other
documents constituting the tender and acceptance thereof.

‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature
required in or about the execution, completion or maintenance of the works or
temporary works (as hereinafter defined) but does not include materials or
other things intended to form of forming part of the permanent work.

‘Temporary Works’ shall mean all temporary works of every kind required in
or about the execution, completion or maintenance of the works.

‘Specifications’ shall mean all directions, various technical specification,
provisions, and requirements, attached to the contract, which pertain to the
method and manner of performing the work or works to the quantities and
qualities of the work or works and the materials to be furnished under the
contract for the work or works as may be amplified or modified by the Owner
or the Engineer-in-charge during the performance of Contract in order to
provide the unforeseen conditions or in the best interests of the work or works.
It shall also include the latest edition including all addenda/ corrigenda or
relevant Indian Standard Specifications and other relevant codes.

‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the

contract in order to define broadly the scope and specifications of the work or
works, and all reproductions thereof.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

1.1.15.

1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any
modifications approved in writing by the Engineer-in-Charge and such other
drawings as may, from time to time, be furnished or approved in writing by
the Engineer-in-charge.

‘Foreign consultant’ shall mean a person, agency or firm including their
successors and assigns, who are nonresidents of India and are responsible for
supply of process Technology for expansion plant based on review of existing
plant including material flow, energy balance, additional facilities and
improvement on the basis of the recent experience.

‘Indian Consultant’ shall mean a person, agency or firm including their
successors and assign who are responsible for detailed engineering and
construction management of the project.

‘Project manager’ shall mean the authorised representative of the consultant
posted at site. He shall be responsible for supervision of the work by the
contractors as well as coordinate with different agencies within the
organisation or otherwise.

‘Site’ shall mean the lands and other places on, under in or through which the
permanent works are to be carried out and any other lands or places provided
by the owner for the purpose of the contract.

‘Notice in writing or written Notice’ shall mean a notice in written, typed or
printed characters sent (unless delivered personally or other wise proved to
have been received) by registered post to the last known private or business
address or registered office of the addressee and shall be deemed to have been
received in the ordinary course of post it would have been delivered.

The ‘Completion Certificate’ shall mean the certificate to be issued by the
owner or his representative when the works have been completed to his
satisfaction.

The ‘Final Certificate’ in relation to the work shall mean the certificate
regarding the satisfactory compliance of the various provisions of the contract
to be issued by the owner or his representative after the period of liability is
over.

‘Approved’ shall mean approved in writing including subsequent written
conformation of previous verbal approval and ‘Approval’ means approved in
writing including as aforesaid.

The ‘Period of Liability’ in relation to a work means the specified period from
the date of issue of completion certificate up to the date of issue of final
certificate which the contractor stands responsible for rectifying all defects
that may appear in the works.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

1.1.25.

1.1.26.

1.1.27.

1.1.28.

1.1.29.

1.1.30.

1.1.31.

1.1.32.

1.1.33.

1.1.34.

1.1.35.

The ‘Appointing Authority’ for the purpose of arbitration shall be the
Chairman and managing Director or any other person so designated by him.

The ‘Alteration Variation Order’ means an order given in writing by the
Engineer-in-Charge/ owner to effect additions to or deletions from or
alteration in the works.

‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender
has been accepted in accordance with the provisions contained in the letter.

‘Days’ means a day of 24 hours from mid night irrespective of the number of
hours worked in that day.

‘Working Day’ mean any day which is not declared to be holiday or rest day
by the Owner.

‘Week’ means a period of any consecutive seven days.

‘Metric System’: All technical documents regarding the construction of works
are given in the metric system and all work in the project should be carried out
accordingly to the metric system. All documents concerning the work shall
also be maintained in the metric system.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in
accordance with the prices accepted in tender and / or the contract rates as
payable to the contractor for the entire execution and full completion of the
work.

‘Headings and Marginal Notes’ in these contract documents are given solely
for facility of reference and are not part of the contract documents and are not

to be taken into account in the interpretation of the provisions of the contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes,
instruction, dimensions etc. shall be in English Language.

‘Singular and Plural’: The singular shall include the plural and vice versa
wherever the context so requires.
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AT @ NALCO GENERAL CONDITIONS OF CONTRACT

2.1
2.1.1

2.1.2.

SECTION - 11

FACILITIES TO CONTRACTOR

Location of Sites and Access by Road:

Locations of Sites:

The general information about Mines Alumina, Aluminium Smelter and
Captive power Plants furnished below is of indicative nature only and shall
not be considered as binding in any way on the Owner and shall not govern
either the scope of work or the nature of the respective rights and the
obligations of the parties to such contract.

(a) Alumina Plant and Mines:

Alumina plant is on south-western side of the Panchpatmali hill near
Damanjodi village in Koraput District, Orissa State. The site is situated at
12 Km from the national highway No. 43 off Semiliguda village. The
Alumina Plant Site has the form of saddle between groups of low hills. The
location of Red Mud Pond is in the natural basis of hills situated at a
distance of 2 Km from the western side of the plant. The Bauxite mine is
located at 14 Km away from the Alumina Plant Site.

(b) Smelter Plant:

Aluminium Smelter is on the Southern side of National Highway No. 42,
with its approximate latitude and longitude as 20°51°’N and 85°10’E
respectively. The area, at a higher elevation in comparison with adjacent
land, is not subjected to either normal or flash foods. The prevalent
directions of wind are from North-West and West.

(¢) Captive Power Plant:

Captive Power Plant is located at Angul, District Angul, Orissa on the south
of Talcher Thermal Power Station of Orissa State Electricity Board the
main plant site is about 3 Km on the north of the junction of the National
Highway Nos. 42 and 23, between the villages Balaram Prasad Patna and
Gotamara. The access roads to the main plant site may be taken from
either of the highways.

Access by Road:

Contractor, if necessary, shall build other temporary access roads to the
actual site of construction for his own work at his own cost. The Contractor
shall be required to permit the use of the roads so constructed by him for
vehicles of any other parties who may be engaged on the project site. The
Contractor shall also facilitate the construction of the permanent roads
should the construction thereof start while he is engaged on this work. He
shall make due allowance in his tender for any inconvenience he anticipates
on such account.

Non-availability of access roads, railway siding and railway wagons for the
use of contractor shall in no case condone any delay in the execution of
works not be the cause for any claim for compensation against the Owner.
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ATeTeht

@ NALCO GENERAL CONDITIONS OF CONTRACT

2.2
2.2.1.

2.2.2.

2.2.3.

2.24.

2.2.5.

2.3.
2.3.1

Water Supply:

Unless other wise provided in the Contract, the Contractor shall be
responsible for the arrangements to obtain supply of water necessary for
the works, his labour colony, his workshops, his offices etc. All pumping
installations, pipe network and distribution system will have to be carried
out by the Contractor at his own cost.

The Owner may agree to supply water to the Contractor for use in the
Owner’s works on specified terms and conditions as shall be determined
by the Owner, which shall be binding on the Contractors. The tenderer is
however required to exercise his option to receive such water supply from
Owner’s main at the time of submission of his tender.

When the water is supplied by the Owner, the Owner’s main will be within
500 metres form the site of work. The Contractor shall provide at his own
cost, all necessary ferrules, pipes, fitting, couplings and tanks and
temporary works required and he shall maintain all such works in
satisfactory condition. The Contractor shall remove all such works and
shall re-instate and make good any work disturbed, to the satisfaction of
the Engineer-in-Charge.

In the event of the Contractor’s drawing water from the Owner’s main/
source, he shall not claim any compensation for interruption or failure of
Owner’s water supply caused due to any reasons beyond the control of the
owner.

The water so supplied by the Owner shall be free of cost for the
Constructional work only.

Power Supply:

Subject to availability, Owner will supply power at 400/440 V at only one
point at the nearest substation, from where the contractor will make his
own arrangement for temporary distribution. The point of supply will not
be more than 500 Metres away from the Contractor’s premises. All the
works will be done as per IEA regulations and passed by the Engineer-in-
Charge. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works
due to the alignment of these lines, the contractor will re-route or remove
the temporary lines at his own cost. The Contractor at his cost will also
provide suitable electric metres, fuses, switches, etc. for purposes of
payment to the Owner which should be in the custody and control of the
Owner. The cost of power supply shall be payable to the owner every
month. Rs. 1/- per kWh for power, which will be deducted from the
running bills. The owner shall not, however, guarantee the supply of
electricity and no compensation for any failure or short supply of
electricity will be entertained and this does not relieve the contractor of his
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232

233

234

2.3.5

2.3.6

2.3.7

2.3.8

responsibility for timely completion of this works as stipulated in the
contract.

It shall be the responsibility of the contractor to provide and maintain the
complete installation of the load side of the supply with due regard to
safety requirement at site. All cabling, equipment, installations etc. shall
comply in all respects with the latest statutory requirements and safety
provisions i.e. as per and the Central/ State Electricity Acts and Rules etc.
The Contractor will ensure that his equipment and Electrical wiring etc.
are installed modified, maintained by a licensed Electrician/ Supervisor. A
rest certificate is to be produced to the Engineer-in-Charge for his
approval, before power is made available.

At all times, IEA regulations shall be followed failing which the Owner
has a right to disconnect the power supply without any reference to the
contractor. No claim shall be entertained for such disconnection by the
Engineer-in-Charge. Power supply will be reconnected only after
production of fresh certificate from authorised electrical supervisors.

The Owner is not liable for any loss or damage to the Contractor’s
equipment as a result of variation in voltage or frequency or interruption in
power supply or other loss to the Contractor arising there from.

The Contractor shall ensure that the Electrical equipment installed by him
are such that average power factor does not fall below 0.90 at his premises.
In case power factor falls below 0.90 in any month, he will reimburse to
the Owner at the penal rate determined by the Owner for all units
consumed during the month.

The Power supply required for Contractor’s colony near the plant site will
be determined by the Owner and shall as per state Electricity Board’s
Rules and other Statutory provisions applicable for such installations from
time to time. In case of power supply to Contractor’s colony, the power
will be made available at a single point and the Contractor shall make his
own arrangement at his own cost for distribution to the occupants of the
colony as per Electricity Rules & Acts. The site area and colony shall be
sufficiently illuminated to avoid accidents.

The Contractor will have to provide and install his own light and power
meters, which will be governed as per Central/ State Government
Electricity Rules. The meters shall be sealed by the Owner.

In case of damage to any of the Owner’s equipment on account of fault,
intentional or unintentional on the part of the Contractor the Owner
reserves the right to recover the cost of such damage from the contractor’s
bill. Cost of HRC Fuses replaced at the Owner’s terminals due to any fault
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239

2.3.10

2.3.11

24.

24.1.

24.2.

in the Contractor’s installation shall be to contractor’s account at the rates
decided by the Engineer-in-Charge.

Only motors upto 3 HP will be allowed to be started direct on line. For
motors above 3 HP and up to 100 HP a suitable starting devices approved
by the Engineer-in-Charge shall be provided by the Contractor For Motor s
above 100 HP slipping induction motors will suitable starting devices as
approved by the Engineer-in-Charge shall be provided by the Contractor.

The Contractor shall ensure at his cost that all electric lines and equipment
and all installations are approved by the State Electricity Inspector before
power can be supplied by the Owner.

The total requirement of power shall be indicated by the tenderer along
with his tender.

Land for Contractor’s Filed Office, Godown and Workshop :

The Owner will at his discretion and convenience and for the duration of
the execution of the work may provide the land for construction of
Contractor’s field office, godown, workshops and assembly yard required
for the execution of the contract nearer to the site.

The Contractor shall at his cost construct all these temporary buildings
structures and provide suitable water supply and sanitary arrangement as
approved by the Engineer-in-Charge and other inspectorates.

On completion of the works undertaken by the Contractor, he shall remove
all temporary works erected by him and have the site cleared as directed
by Engineer-in-Charge. If the Contractor fails to comply with these
requirements, the Engineer-in-Charge has the right to remove any
structure, such surplus, rubbish materials and depose off the same as he
deems fit and get the site cleared and the contractor shall forthwith pay the
amount of all expenses so incurred and shall have no claim in respect of
any such surplus materials disposed as aforesaid. The Owner reserves the
right to ask the Contractor at any time during the pendancy of the contract,
to vacate the land by giving 7 (seven) days notice on security reasons or on
national interest or otherwise. A token rent of Rs. 100/- (Rupees One
hundred only) per hectare or part thereof per annum or part thereof shall
be charged for the land so made available.

Land provided shall be solely on licence basis which is terminable by at
any time without notice or without assigning any reasons. In the event of
any such termination or the termination of the contract/completion thereof,
the contractor shall forthwith vacate the premises.
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2.5. Land for Residential Accommodation:

Land for residential accommodation for staff and labour may be made
available at the discretion of the Engineer-in-Charge and rent for the same
will be as decided by the Engineer-in-Charge according to location and the
area occupied by the Contractor.
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3.2.

3.3.

3.4.

4.0.

SECTION -111
GENERAL INSTRUCTIONS TO TENDERERS

SUBMISSION OF TENDER:
The documents issued to the tenderers shall be as follows:

One complete set of tender documents as per index sheet and drawings marked
‘ORIGINAL’ (To be submitted along-with the quotation).

One complete set of tender documents as per index sheet marked
‘TENDERER’S COPY”’ (To be retained by the tenderer for reference).

The tender documents shall be in 2 parts viz. Technical Bid and Price Bid.
Technical and Price Bid should be put in separate sealed cover and marked
with the tender reference and name of the work. In addition, a note on the
Price Bid “Quotation do not open” is to be superscribed. Both the sealed
covers are to be put in a single sealed cover. The name of the work the tender
reference and date of opening are to be superscribed on this sealed envelope
also.

The technical Bid shall be opened in the first instance. Clarifications,
confirmations, if any, shall be obtained with regard to technical specifications.
After technical specifications are firmed up, if a tenderer revises his price bid,
he is required to submit justification in support of the revision made. The
price bid shall be opened thereafter.

If Addenda/ Corrigenda are issued to this tender document, they must be
signed, submitted along-with the tender documents. The tenderer should write
clearly the revised quantities in schedule of Rates of Tender Document and
should price the work based on revised quantities when amendments on
quantities are issued in addenda.

Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the tender documents and not
stipulate any deviations. Should it however become unavoidable, deviations
should be stipulated in the prescribed proforma only, contained in the proposal
form. Owner reserves the right to evaluate the quotations containing
deviations having financial implications, by adding the cost for such
deviations are determined by Owner.

Tenders should be submitted in double sealed envelope with the name of work
superscribed thereon and with the note “QUOTATION DO NOT OPEN”

written prominently. The full name, postal address and telegraphic address of
the tenderer shall be written on the bottom left hand corner of the sealed cover.

DOCUMENTS:
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4.1.1 Bidders shall submit with his bids the particular/ documents as envisaged from
Appendix (i) to (x) along with tentative construction net work/ Bar chart for
completion of work taking into account various intermediate completion
milestones/ component milestones and the overall completion of work under
the contract.

4.1.2. Details to be submitted along with tender:

The tenders, as submitted will consist of the following:

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1
Documents to be attached with price bid.

(@)

(i)
(iii)
(a)

(b)
(©)

(d)
(e)

H
(2

(h)
(1)

Q)

Complete set of the tender document (marked ORIGINAL) as issued
duly filled in by the tenderer as prescribed in different clauses of the
tender document, signed and date affixed.

Documents to be attached with Technical Bid.
Earnest money in the manner specified in Clause 6 hereof.
The following proposal forms in FIVE copies

Details of works of similar nature and magnitude carried out during
last 5 years as per the Appendix — 1(A)

Concurrent commitments of the tenderer as per the Appendix — 1(B).
Details of equipments, tools and tackles proposed to be deployed for
this work as per the Appendix — (II).

Details of manpower proposed to be deployed for this work as per
the Appendix — (III), indicating the qualification.

Site organisation chart showing number of qualified engineers and
supervisors etc. indicating their bio-data as per the Appendix — (IV),
indicating the qualification.

List of proposed sub-contractors to be deployed as per the Appendix
— (V).

Progress Billing as per the Appendix — (VI).

Information about tenderers as per the Appendix — (VII).

List of enclosures as per the Appendix — (VIII).

a) Power of attorney

b) Income tax & Sales tax clearance certificate.

¢) Solvency certificate from nationalised Bank

d) Documents showing annual turnover.

Exception and deviation which tenderer may desire to stipulate as per
Appendix — (IX).

4.2  All pages to be initialled:
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4.3.

All signatures in tender documents shall be dated, as well as the pages of all
sections of tender documents shall be initialled at the lower right hand corner
or signed wherever required in the tender papers by the tenderer or by a person
holding power of attorney authorising him to sign on behalf of the tenderer
before submission of tender.

Rates to be in Figures and Words:

The tenderer shall quote in English, in figures and in words for the rates and
amount tendered by him in the Schedule of Rates forming part of the
documents, in such a way that interpolation is not possible. The amount of
each item shall be worked out and entered and requisite total given of all items.
The tendered amount for the work shall be entered in the tender and duly
signed by the tenderer.

If some discrepancies are found between the rates given in works and figures or
the amount shown in the tender, the following procedure shall be followed:-

a) When there is difference between the rates in figures and words, the rate

which corresponds to the amount worked out by the tenderer shall be
taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the

amount is incorrect, the rate quoted by the tenderer shall be taken as
correct.

c) When it is not possible to ascertain the correct rate by either of above

methods the rate quoted in words shall be taken as correct.

4.4. Corrections and Erasures:
All corrections and alterations in the entries of tender papers shall be signed in
full by the tenderer with date. No erasures or over writings are permissible.

4.5.Signature of Tenderer:

4.5.1.

4.5.2.

The tender shall contain the name, residence and place of business of person
or persons making the tender and shall be signed by the tenderer with his usual
signature. Partnership firms shall furnish the full names of the partners in the
tender. It should be signed in the partnership’s name by all the partners or by
duly authorised representative followed by the name and designation of the
person signing. Tender by a corporation shall be signed by an authorised
representative and a power of attorney on the behalf shall accompany the
tender. A copy of constitution of the firm with names of all partners shall be
furnished.

When the tenderer signs a tender in a language other than English, the total

amount tendered should in addition be written in the same language. The
signature should be attested by at least one witness.

Page 18 0of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

4.6 Witness: Witness and sureties shall be persons of status and property. Their
name occupation and address shall be stated below their signature.

5. TRANSFER OF TENDER DOCUMENTS:
Transfer of tender document purchased by one intending tenderer to another is no
permissible.

6. EARNEST MONEY:

6.1. The tenderer must pay earnest money as given in the Letter/ Notice Inviting
Tenders. Tenders not accompanied with earnest money deposit will be rejected.
The earnest money can be paid in cash or by crossed demand draft or fixed
deposit or Bank Guarantee from any Nationalised/ Scheduled Bank or Insurance
Guarantee in the prescribed proforma as indicated in the tender document in
favour of National Aluminium Company Ltd.

6.2. The Bank Guarantee so furnished by the tenderer shall be only in the proforma
prescribed by the Owner and valid for six months from the date of opening of
the tender. No interest shall be paid by the Owner on the Earnest Money
deposited by the tenderer.

7. VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for
a period of four months from the date of opening of the tender. The tenderers
shall not be entitled during the said period of four months, without the consent in
writing of the Owner, to revoke or cancel his tender or to vary the tender given or
any term thereof. In case of tenderer revoking or canceling his tender or varying
any terms in regard thereof without the consent a Owner in writing, the earnest
money paid by him along-with the tender shall be forfeited.

8. ADDENDA/ CORRIGENDA:

8.1. Addenda/ Corrigenda to the tender documents may be issued prior to the date of
opening of the tenders to clarify documents or to reflect modification in the
design or contract terms.

8.2. The Addenda/ Corrigenda will be issued in duplicate to each person or
organisation to whom a set of tender documents has been issued. Each recipient
should acknowledge the receipt of the same and attach one copy of the addenda/
corrigenda along-with his offer. All addenda/ corrigenda issued shall become
part of Tender Documents.

9. RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

9.1.The right to accept the tender will rest with the Owner. The Owner further does
not bind himself to accept the lowest tender and reserves the authority to reject
any or all the tenders received without assigning any reason whatsoever. The
whole work may be split up between two or more contractors or accepted in part
(not entirely) if considered expedient. The quoted rates would hold good for such
eventualities. Tenders in which any of the particulars and prescribed information
are missing or incomplete in any respect and / or the prescribed conditions are not
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fulfilled are liable to be rejected. The decision for the owner in respect of the
above shall be final and binding on the contractor.

9.2.Canvassing in connection with tenders is strictly prohibited. The submitted
tenders of the tenderers who resort to canvassing are liable to rejection. Tenders
containing uncalled remarks or any additional conditions are liable to be rejected.

10. THE SCHEDULE:

10.1.

10.2.

10.3.

10.4.

11.

12.

The work shall be executed strictly as per the Time Schedule given in
Appendix —1. The period of construction given in time Schedule includes the
time required for mobilisation as well as testing, rectification if any, re-testing
and completion in all respects to entire satisfaction of the Engineer-in-Charge.

A joint programme of execution of the work will be prepared by the Engineer-
in-Charge and contractor based on priority requirement of this project. This
programme will take into account the time of completion mentioned in 19.1
above and the time allowed for the priority works by the Engineer-in-Charge.

Monthly/ weekly construction programme will be drawn up by the Engineer-
in-Charge jointly with the Contractor, based on availability of work fronts and
the joint construction programme as per 10.2 above. The contractor shall
scrupulously adhere to these targets/ programs by deploying adequate
personnel construction tools and tackles and he shall also supply himself
materials of his scope of supply in good time to achieve the targets/
programmes. In all matters concerning the extents of targets set out in the
weekly and monthly programmes and the degree of achievement, the decision
of the Engineer-in-Charge will be final and binding on the contractor.

CONSTRUCTION SCHEDULE AND PRESENTATION:

The construction schedule shall be in the form of network of PERT CHART/
CPM or other suitable presentation for the programme of the work indicating
therein the different components item of works and time required for
completion of each components item wise/ month wise season wise so as to
complete the work in all respects within the stipulated period. Before award
of the work the contractor is also required to make the presentation to satisfy
owner of their proposal for construction schedule in the form of BAR CHART
and organizational resources, equipments, machinaries, manpower to be
deployed for timely completion of the project.

TENDERER’S RESPONSIBILITY:

The intending tenderers shall be deemed to have visited the site and
familiarised themselves thoroughly with the site conditions before submitting
the tender. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the works in strict
conformity with the drawings and specifications.

RETIRED GOVERNMENT OR COMPANY OFFICERS:
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13.

14.
14.1

14.2.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering department of the
State/ Central Government or of the owner is allowed to work as a contractor
for a period of two years after his retirement from Government service or from
the employment of the Owner without the previous permission of the Owner.
The contract if awarded, is liable to be cancelled if either the contractor or any
of his employees is found at any time to be such a person, who had not
obtained permission of the owner as aforesaid before submission of tender or
engagement in the contractor’s service as the case may be.

SIGNING OF THE CONTRACT:

The successful tenderer shall be required to execute an agreement with the
Owner in the proforma attached with tender document within 10 days of the
receipt by him of the notification of acceptance of the tender. In the event of
failure on the part of the successful tenderer to sign the agreement within the
above stipulated period, the earnest money or his initial security deposit will
be forfeited and the acceptance of the tender shall be considered as cancelled.
No bills shall be payable unless the agreement is executed.

FIELD MANAGEMENTS AND CONTROLLING AUTHORITY:

The field management will be responsibility of the Project Manager posted at
site by the consultant and nominated by the owner. The Project manager shall
work in accordance with the directions given to him from time to time by the
project head.

The Engineer-in-Charge shall only co-ordinate with the other agencies
engaged to work at site, to ensure minimum disruption of work carried out by
different agencies. It shall be the responsibility of the contractor to plan and
execute the works strictly in accordance with site instructions and avoid
hindrance to the works being executed by other agencies. The instructions of
the Engineer-in-Charge shall be binding on the contractor.

NOTE TO SCHEDULE OF RATES:

The schedule of rates should be read in conjunction with all the other sections
of the tender.

The tenderer shall be deemed to have studied the drawings, specifications and
details of work to be done within time schedule and to have acquainted
himself of the conditions prevailing at site.

Rates must be filled in the original tender document. If quoted in separate
typed sheets, no variation in time description or specification shall be
accepted. Any exceptions taken by the tenderer to the schedule of rates shall
be brought out in the terms and conditions of offer.

The quantities shown against the various items are only approximate. Any
increase or decrease in the quantities shall not form the basis of alternation of
the rates quoted and accepted.

The owner reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.

Page 21 0f 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

16.

16.1.

16.2.

16.3.

17.

17.1.

17.2.

17.3.

17.4.

17.5.

SECTION -1V
GENERAL OBLIGATIONS

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the contract are to be taken as mutually
explanatory. Should there by any discrepancy, inconsistency, error or
omission in the contracts or any of them the matter may be referred to
Engineer-in-Charge who shall give decisions and Issue to the contractor
instructions directing in what manner the work is to be carried out. The
decision of Engineer-in-Charge shall be final and conclusive and the
contractor shall carry out work in accordance with this decision.

Works shown in the drawing but not mentioned in the specification or
described in specification but not shown in the drawings shall nevertheless be
deemed to be included in the same manner as if they had been specifically
shown upon the drawings as well as described in the specifications.

Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’
and vice versa wherever the context so requires words implying ‘persons’
shall include relevant ‘corporate companies or registered association’ or
‘body of individuals’ or ‘firm of partnership’ as case may be.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General
Condition of Contract Specifications of work, drawing and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-divisions of the documents into the separate sections
and volumes each part shall be deemed to be supplementary to
complementary of every other part and shall be read with and into the
contract so far as it may be practicable to do so.

In case of any discrepancy between various sections of the contract, the
following order of preference shall be observed.

(1)  Schedule of quantities

(2)  Technical specifications

(3)  Special Conditions of Contract
(4)  General Conditions of Contract

Wherever it is mentioned in the specifications that the Contractor shall
perform certain work or provide certain facilities it is understood that the
Contractor shall do so at his cost.

The materials, design and workmanship shall satisfy the relevant Indian

Standard, the job specifications contained herein and codes referred to.

Page 22 0f 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

18.
18.1.

18.2.

18.3.

18.4.

Where the job specifications stipulate the requirements in addition to those
contained in the standard codes and specification, these additional
requirements hall also be satisfied.

Tenderer to Obtain his Own Information:

The tenderer shall for all purposes and whatsoever reason may be, deemed to
have himself independently obtained all necessary information for the
purpose of preparing his tender. The correctness of the details given in the
Tender Document as guideline information to help the tenderer but to make-
up the tender is not guaranteed.

The tenderer shall be deemed to have examined the tender documents, to
have obtained his own information in all matters whatsoever that might
influence carrying out of the works at the scheduled rates and satisfied
himself to the sufficiency of his tender. Any error in description or quantity
or omission therefrom shall not vitiate the contract or release the contractor
from executing the work comprised in the contract according to drawings and
specifications at the scheduled rates. He is deemed to know the scope, nature
and magnitude of the works, the requirements of materials and labour
involved etc. and as what works he has to complete in accordance with the
contract document whatever be the defects, omissions or errors that may be
found in the Contract Document. The contractor shall be deemed to have
visited site and surroundings areas, to have satisfied himself to the nature of
all existing structures, and also as to the nature and the conditions of available
facilities like Railways, roadways, bridges culverts, means of transport and
communications like by land, water or air and possible interruptions thereto
the access to and egress from site and to have made enquiries, examined
satisfied himself of the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available
accommodation like depots, buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the
sub-soil water and variations thereof, storms, prevailing winds and climatic
conditions and all other similar matters affecting the works. He is deemed to
have acquainted himself his liability for payment of Government Taxes,
Customs Duties and other charges.

Any neglect or failure on the part of the tenderer in obtaining necessary and
reliable information or issues stated at 18.2 or any other matters affecting the
contract shall not relieve him from any risks or liabilities or the entire
responsibility for completion of the works at the scheduled rates and time in
strict accordance with the contract documents.

Any change in layout due to site conditions or technological requirement

shall be binding on the contractor and no extra claim on this account shall be
entertained.
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18.5.

19.
19.1.

19.2.

19.3.

19.4.

19.5.

19.6.

19.7.

No verbal agreement or inference from conversation with any officer or
employee of the Owner either before, during or after the execution of the
contract agreement shall in any way affect or modify and of the terms or
obligations herein contained.

Security Deposit:

A sum of 10% of the accepted value of the tender or actual value of the work
done whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for
the value of contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of
contracts over Rs. 5 crores shall have to be deposited by the person/ persons
(hereinafter called as contractor) as security deposit with the owner until the
expiry of defect liability period.

This may be deposited initially at 2 2% of the value of the contract (referred
as initial Security deposit) within 20 days of receipt by him of the notification
of acceptance of tender and the balance will be recovered in installments
through the deduction @ 10% of the gross value of the each running account
bill for the contract upto Rs. 1 crore, 71/2 % for contract between Rs. 1 to
Rs.5 crores and 5% for contract over Rs. 5 crores, till total security deposit is
collected. No further deduction from the bills will be made on this account
subject to clause 19.6 below.

Alternatively the contractor may at his option to deposit the full amount
percentage as mentioned 19.1 above towards deposit within 10 days of issue
of notification accepting his tender. This amount will have to be suitably
enhanced to the tune of above percentage of the executed value.

The earnest money deposited with the tender shall be adjusted towards
security deposit.

Contractor can furnish the initial or total security deposit amount (a) in
Demand Draft or (b) through a Bank Guarantee from any Scheduled bank in
the prescribed proforma.

If contractor /sub-contractor or their employees damages, breaks, deface or
destroy the property belonging to the owner or other during the execution of
the contract, the same shall be made good by the contractor at his own
expense and in default thereof; the Engineer-in-Charge may cause the same to
be made good by other agencies and recover expenses form the contractor
(for which the certificate of Engineer-in-Charge shall be final).

All compensation or other sums of money payable by the contractor to the
Owner or recoveries to be made under terms of this contract may be deducted
from or paid by the sale of a sufficient part of his security deposit or from any
sums which may be due or may become due to the contractor by the Owner
on any account whatsoever. In the event of his security being reduced by
reasons of any such deduction or sale, the contractor shall within ten days
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19.8.

20.

21.

22.
22.0.

thereafter make good in cash, bank drafts, any sum or sums which may have
fallen short or Security deposit amount or any part thereof. No interest shall
be payable by the Owner for sum deposited as security deposit.

The security deposit will be refunded after the expiry of the period of liability
as stipulated in the contract.

Forfeiture of Security Deposit:

Whenever any claim against the Contractor for the payment of a sum of
money arises out of or under the contract, the Owner shall be entitled to
recover such sum by appropriating in part or whole the security deposit of the
contractor, and to sell any Government securities, etc. forming whole or part
of such security deposit. In the event of security being insufficient or if no
security has been taken from the contractor, then the balance or the total sum
recoverable as the case may be, shall be deducted from any sum then due or
which at any time thereafter may become due to the contractor. The
contractor shall pay to the Owner on demand any balance remaining due.

In the event of any breach by the contractor or any loss or damage occasioned
to the owner which in the opinion of the owner has arises, the decision where
of shall be final and binding on the contractor or in the event of the
termination of the contract for any such breach, the security deposit is liable
to be forfeited. The decision of forfeiture by the Owner shall be final and
binding on the contractor.

Time of performance:

The work covered by this contract shall be commenced within twenty one
days after the issue of the letter of acceptance of tender and be completed in
stages on or before the dates as mentioned in the time schedule of completion
of works. The contractor should bear in mind that time is the essence of the
contract, unless such time be extended pursuant to the provision of clause
No.22 Request for Revision of Construction time after tenders are opened
will not receive consideration. The above period of twenty one days is
included within the overall completion schedule, not over and above the
completion time.

Extension of Time.

The application for extension of time is to be given to project head through
the engineer —in-charge and the project head may authorise extension of time
after considering the due merits.

Whenever extension of time is granted by the project head, the same shall be
on the existing terms and conditions of the contract and without any
additional financial liability to the Owner. The contractor in any case shall
have no claim whatsoever for any type of compensation on account of any
delay attributable to any one.
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23.
23.1

232

24.
24.1.

24.2.

25.
25.1.

(a)

Force Majeure:

Any delays in or failure of the performance of either parties thereto shall not
constitute default hereunder or give rise to any claims for damages, if any, to
the extent such delays or failure of performance caused by occurrences such
as acts of God or the public enemy, expropriation or confiscation of facilities
by Government authority, compliance with any order or request of any
Governmental authorities, acts or war rebellion, sabotage, fire, floods,
explosions riots or illegal strikes, provided always that such occurrences
result in impossibility of performances of the contract.

Only events of Force Majeure which impedes the execution of the contract at
the time of its occurrence shall be taken into cognizance.

Compensation For Delay:

Time is essence of the contract. In case the contractor fails to complete the
work within the stipulated period, he shall be liable to pay to the Owner as
compensation, an amount equal to 1% of the value of contract per week of the
delay subject to a maximum of 10% of the value of the contract. This is a
genuine pre-estimate of the loss/ damage which will be suffered on account
of delay /breach on the part of the contractor and he agrees to pay the said
amount on demand without going in for any proof of the actual loss or
damages caused by such delay/ breach.

To ensure good progress during execution of work, the contractor shall be
bound in all case in which the time allowed for any work exceeds by one
month to complete one-fifth of the work before one-fourth of the time
allowed under the contractor has elapsed, three-eighth of the work before the
half of such time has elapsed and three-fourth of the work before three—fourth
of such time has elapsed. In the event of the contractor failing to comply with
this condition, he shall be liable to pay as compensation for delay an amount
as stipulated above. The compensation for delay so paid shall not relieve the
contractor from his obligations to complete the work or from any other
obligations and liabilities under this contract.

Failure by the Contractor to Comply with the Provisions of the Contract:
If the contractor refuses or fails to execute the work or any separate part
thereof with such diligence as will ensure its completion within the time
specified in the contract or extension thereof or fails to perform any of his
obligation under the Contract or in any manner commits a breach of any of
the provisions of the contract it shall be open to the Owner at its option by
written notice to the Contractor to: -

Determine the Contract: In which event the Contract shall stand terminated
and shall cease to be in force and effect on and from the date appointed by the
Owner on that behalf, whereupon the contractor shall stop forth with any of
the contractor’s work then in progress, except such work as the Owner may,
in writing, requires to be done to safeguard any property or work, or
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(b)

(c)

25.2.
(a)

(b)

25.3.

25.4.

installations from damage, and the owner, for its part, may take over the work
remaining unfinished by the Contractor and complete the same through fresh
contractor or by other means, at the risk and cost of the Contractor, and any
of his sureties if any, shall be liable to the owner for any excess cost
occasioned by such work having to be so taken over and completed by the
Owner over and above the cost at the rates specified in the schedule of
quantities and rates.

Without determining the Contract: To take over the work of the contractor or
any part thereof and complete the same through a fresh contractor or by other
means at the risk and cost of the Contractor. The contractor and any of his
sureties are liable to the Owner for any excess cost over and above the cost at
the rates specified in the schedule of quantities/ rates, occasioned by such
works having been taken over and completed by the Owner. Besides, the
contractor shall also be liable for any compensation accruing under clause 24.

In other cases, the decision of the Owner is binding on the contractor.

In such events of clause 25.1 (a) or (b) above

The whole or part of the security deposit furnished by the Contractor is liable
to be forfeited without prejudice to the right of the Owner to recover from the
contractor the excess cost referred to in the sub-clause aforesaid, the Owner
shall also have the right of taking possession and utilizing in completing the
works or any part thereof, such of materials, equipment and plants available
at work site belonging to the contractor as may be necessary and the
Contractor shall not be entitled for any compensation for use or damage to
such materials, equipment and plant.

The amount that may have become due to the Contractor on account of work
already executed by him shall not be payable to him until after the expiry of
six (6) calendar months reckoned from the date of termination of contract or
from the taking over of the work or part thereof by the Owner as the case may
be, during which period the responsibility for faulty materials or
workmanship in respect of such work shall under the contract, rest
exclusively with the contractor. This amount shall be subject to deduction of
any amounts due from the Contractor to the Owner under the terms of the
contract authorised or required to be reserved or retained by the Owner.

Before determining the contract as per clause 25.1 ( a) or (b) provided in the
judgement of the Owner, the default or defaults committed by the Contractor
is/are curable and can be cured by the Contract if an opportunity given to
him, then the Owner may issue notice in writing calling the Contractor to
cure the default within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per 25.1 (a)

or Clause 25.1(b) above, in the event that the contractor becomes bankrupt,
insolvent, compounds with his creditors, assigns the contract in favour of his

Page 27 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

25.5.

26.

27.

creditors or any other person or persons or being a company or a corporation
goes into liquidation, provided that in the said events it shall not be necessary
for the Owner to give any prior notice to the contractor.

Termination of the Contract as provided for in sub-Clause 25.1 (a) above
shall not prejudice or affect their rights of the Owner which may have
accrued upto the date of such termination.

Contractor Remains Liable to Pay Compensation if Action Not Taken
Under Clause 25.
In any case in which any of the powers conferred upon the owner by clause
25 hereof shall have become exercisable and the same had not been
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in
the event of any further case of default by the contractor for which by any
clause or clauses hereof he is declared liable to pay compensation amount to
the whole of his security deposit and the liability of the contractor for past
and future compensation shall remain unaffected. In the event of the Owner
putting in force the powers vested in him under the proceeding clause no. 25
he may if he do so desires, take possession of all or any tools and plants,
materials and stores in or upon the works of the site thereof belonging to the
contractor or procured by him and intended to be used for the execution of
the work or any part thereof paying or allowing for the same in account at the
contract rates or in case of these not being applicable at current market rates
to be certified by the Engineer-in-Charge whose certificate thereof shall be
final, otherwise the Engineer-in-Charge may give notice in writing to the
contractor or his clerk of the works, foremen or other authorised agent,
requiring him to remove such tools, plant, materials or stores form the
premises (within a time to be specified in such notice), and in the event of the
contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expenses or sell them by auction
or private sale on account of the contract and at his risk in all respects without
any further notice as to the date, time or place of sale and the certificate of the
Engineer-in-Charge as to the expense of any such removal and the amount of
the proceeds and expenses of any such sale shall be final and conclusive
against the contractor.

No Compensation For Alteration in or Restriction of Work:

At any time from the commencement of the work if the Owner decides for
whatsoever reason, not to carryout the whole work or part thereof as specified
in the tender, then owner shall give notice in writing of the fact to the
contractor, who shall have no claim to any payment or compensation on
whatsoever account (profit or advantage which he might have derived by
executing the work in full) neither shall he have any claim for compensation
by reason of any alterations having been made from the original
specifications, drawings, designs and instructions which may involve any
curtailment of the work as originally contemplated.
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28.

29.

30.

31.

32.

Change in Constitution:

When the contractor is a partnership firm the prior approval in writing from
the Owner shall be obtained before any changes are made in the constitution
of the firm, where the contractor is an individual or a Hindu undivided family
business concern. Such approval as aforesaid shall, like wise be obtained
before such contractor enters into any agreement with other parties, where
under the reconstituted firm would have the right to carry out the work hereby
undertaken by the contractor. In either case if prior approval is not obtained.
The contractor shall be deemed to have been allotted in contravention of
Clause - 34 hereof and the action and consequence shall ensure as provided in
that clause.

Termination of Contract For Death:

If the Contractor is an individual or a proprietary concern and the individual
or the proprietor dies or if the contractor is a partnership concern and one of
the partners dies then, unless the Owner is satisfied that the legal
representative of the individual or the proprietary concern or the surviving
partners are capable of carrying out and completing contract, he (the Owner)
is entitled to cancel the contract for the uncompleted part without being in
any way liable for any compensation payment to the estate of the diseased
contractor and/or to the surviving partners of the contractor’s firm on account
of the cancellation of contract. The decision of the Owner in such assessment
shall be final and binding on the parties. In the event of such cancellation, the
Owner shall not hold the estate of the diseased contractor and / or the
surviving partners of the contractor’s firm liable for any damages for non-
completion of contract.

Members of the Owner Not individually Liable:

No Director or official or employee of the Owner shall in any way be
personally bound or liable for the acts or obligations of the Owner under the
contract or answerable for any default or omission in the observance or
performance of the acts, matters or things which are herein contained.

Owner Not Bound by Personal Representation:

The Contractor shall not be entitled to any increase on the scheduled rates or
any other rights or claims whatsoever by reason of any representation,
explanation, statement or alleged understanding promise or guarantees given
or to have been given to him by any person.

Contractors Office at Site:

The Contractor shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all
reasonable hours to receive instructions, notices or other communications.
The contractor at all time shall maintain a site instruction book and
compliance of these shall be communicated to the Engineer —in-Charge from
time to time and the whole document to be preserved and handed over after
completion of works.
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33.
33.1.

33 .2.

33.3.

33.4.

Contractor’s Sub-ordinate Staff and their conduct :

The contractor on award of the work shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature
to whom the equipment, materials if any, shall be issued and instruction for
works given. The contractor shall also provide to the satisfaction of the
Engineer-in-charge sufficient and qualified staff to supervise the execution of
the works, competent sub-agents, foremen and leading hands including those
specially qualified by previous experience to supervise the types works
comprised in the contract in such manner as will ensure the best quality and
expeditious working. At any time of in the opinion of the Engineer-in-
Charge any additional, qualified experienced staff is considered necessary,
they shall be employed by the contractor without additional charge. The
contractor shall ensure to the satisfaction of the Engineer-in-Charge that sub-
contractors, if any, shall provide competent and efficient supervision over the
work entrusted to them.

If any of the contractor’s sub-contractor’s, agents, sub-agents, assistants,
foremen or any employee in the opinion of Engineer-in-Charge be guilty of
any misconduct or be incompetent or insufficiently qualified or negligent in
the performance of their duties or that in the opinion of the Owner Engineer-
in-Charge, undesirable for administrative or any other reasons, for such or
person (s) to be employed on the works, then at the directions of Engineer-in-
Charge the Contractor shall at once remove such person (s) from employment
with the works without the written permission of the Engineer —in-Charge.
Vacancy so created shall be immediately filled at the expenses of the
contractor by a qualified and competent substitute. Should the contractor be
requested to repatriate any person removed from the works he shall do so and
shall bear all costs in connection therewith.

The contractor shall be responsible for the proper behaviour of all the staff,
foremen, workmen and others, shall exercise proper degree of control over
them and in particular without prejudice to the said generality the contractor
shall be bound to prohibit/ prevent any employees from trespassing or acting
in any way detrimental or prejudicial to the interest of the community or the
properties or the occupiers of land or properties in the neighborhood. In the
event of such trespassing, the contractor shall be responsible for all
consequent claims or actions for damages or injury or any other grounds
whatsoever. The decision of the Engineer-in-Charge upon any matter arising
under this clause shall be final.

If and when required by the Owner, all contractor’s personnel entering upon
the owner’s premises shall be properly identified by badges of a type
acceptable to the owner which must be worn at all times on Owner’s
premises.
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33.5.

34.
34.1.

34.2.

34.3.

34.4.

34.5.

34.6.

35.

It is made clear that no relationship of employer and employee is created
between the owner and the contractor labourer and no claim for employment
of any such labourer shall be tenable or entertained.

Sub-Letting Work:

No part of the contract nor any share or interest there in shall in any manner
or degree be transferred, assigned or sublet by the contractor directly or
indirectly to any person, firm or corporation whatsoever except as provided
for in the succeeding sub-clauses without the consent in writing of the Owner.

Sub — Contracting of Works:

The Engineer-in-Charge may give written consent to sub-contract for the
execution of any part of the works at the site, provided the contractor submits
each individual sub-contract to the Engineer-in-Charge for approval of mode
of operation and agency for the work. The contractor is advised not to enter
into contract before the consent of Engineer-in-Charge.

List of sub-contracted works to be furnished:

At the commencement of each month, the contractor shall furnish to the
Engineer-in-charge, a list of sub-contractors, persons or firms engaged by the
contractor and worked at the site during the previous month with particulars
like general nature of the sub-contract or works done by them.

Contractor’s liability not Limited by Sub-Contractors:

Notwithstanding any sub-letting with such approval as aforesaid and
notwithstanding that the Engineer-in-Charge shall have received copies of
any sub-contracts, the contractors shall be and shall remain solely responsible
for the quality and proper and expeditious execution of the works and the
performance of all the conditions of the contract in all respects as if such sub-
contract or sub-letting had not taken place, and as if such work had been done
directly by the contractor.

Owner may terminate sub-contracts:

If any sub-contractor engaged upon the works at the site executes any work
which in the opinion of the Engineer-in-Charge is not in accordance with the
contract documents, the owner may by written notice to the contractor request
him to terminate such sub-contract. The contractor upon the receipt of such
notice shall terminate and dismiss the sub-contract and the sub-contractor.
The owner shall have the right to remove such sub-contractor from the site if
contractor fails to vacate the sub-contractor immediately.

No remedy for action taken under this clause:
For action taken by the owner under the clause shall not relieve the contractor
of any of his liabilities under the contract or give rise to any right or

compensation, extension of time or otherwise.

Power of Entry:
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If the contractor shall not commence the work in the manner described in the
contract documents or if he at any time in the opinion of the Engineer-in-
Charge.

(1)
(i1)
(iii)
(iv)
v)

(vi)

(vii)

(viii)

fail to carry on the works in conformity with the contract documents or
fail to carry on the works in accordance with the contract schedule or
substantially suspend work or the works for a period of fourteen days
without authority from the Engineer-in-Charge or

fail to carry on and execute the works to the satisfaction of Engineer-
in-Charge or

fail to supply sufficient or suitable constructional plant, temporary
works, labour materials or other things or

Commit, suffer or permit any other breach of any of the provisions of
the contract on his part to be performed or observed or persist in any of
the above mentioned breaches of the contract for fourteen days, after
notice in writing shall have been given to the contractor by the
Engineer-in-Charge requiring such breach to be remedied or

If the contractor abandons the works or

If the contractor during the continuance of the contract shall become
bankrupt, make any arrangement or composition with his creditors, or
permit any execution to be levied or go into liquidation whether
compulsory or voluntary not being merely a voluntary liquidation for
the purpose of amalgamation or reconstruction then in any such case,
the owner shall have the power to enter upon the works and take
possession thereof and of the materials, temporary works,
constructional plant, and stock thereon, and to revoke the contractor’s
licence to use the same, and to complete the works by his agents, other
contractors, or workmen, or to relate the same upon any terms and to
such other person, firm or corporation as the Owner in his absolute
discretion may think proper to employ and for the purpose aforesaid to
use or authorize the use of any materials, temporary works,
constructional plant, and stock as aforesaid, without making payment
or allowance to the contractor for the said materials other than such as
may be certified in writing by the Engineer-in-Charge to be reasonable,
and without making any payment or allowance to the contractor for the
use of temporary said works, constructional plant and stock or being
liable for any loss or damage thereto and if the Owner shall by reason
or his taking possession of the work or of the works being completed
by other contractor (due account being taken of any such extra work or
works which may be omitted) than the amount of such excess as
certified by the Engineer—in-Charge shall be deducted form any money
which may be due for work done by the contractor under the contract
and not paid for any deficiency shall forthwith be made good and paid
to the Owner by the contractor and the Owner shall have power to sell
in such manner and for such price as he may think fit all or any of the
constructional plan, materials etc. constructed by or belonging to and
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36.
36.1

36.2

37.

38.

38.1.

38.2.

to recoup and retain the said deficiency or any part thereof out of the
proceeds or the sale.

Contractor’s Responsibility with other Agencies:

Without repugnance to any other condition, it shall be the responsibility of
the contractor executing the work of civil construction to work in close
cooperation and to coordinate in the works with the mechanical, electrical,
air-conditioning and intercommunication contractors and other agencies or
their authorised representatives, in providing the necessary grooves, recesses,
cuts and opening etc. in wall, slabs beams and column etc. and making good
the same to the desired finish as per specification, for the placement of
electrical and intercommunication cables, conduits, air-conditioning inlets
and outlets, grills and other equipment in the false ceiling and other
partitions, the contractor before starting up the work shall in consultation,
with the electrical, mechanical, inter-communication, air-conditioning
contractors and other agencies prepare and put up a joint scheme, showing the
necessary opening, grooves, recesses, cuts, the methods of fixing required for
the works of the aforesaid, and the finishes therein, to the Engineer-in-Charge
and get the approval. The contractor before finally submitting the scheme to
the Engineer-in-Charge, shall have the written agreement of the other
agencies. The Engineer-in-Charge, before communicating his approval to the
scheme, with any required modifications shall get the final agreements of all
the agencies, which shall be binding. No claim shall be entertained on
account of the above.

The contractor shall conform in all respect with the provisions any statutory
regulation, ordinance or bye-laws of any local or duly constituted authorities
or public bodies which may be applicable from time to time to the works or
any temporary works. The contractor shall keep the Owner indemnified
against all penalties and liabilities of every kind, arising out of non-adherence
to such statues, ordinances, laws, rules, regulations, etc.

Other Agencies at Site:

The contractor shall have to execute the work in such place and condition
where other agencies will also be engaged for other works such as site
grading, filling and leveling, electrical and mechanical engineering works etc.
No claim shall be entertained due to work being executed in the above
circumstances.

Serving of Notices:

To the Contractor:

Any notice may be served on the contractor or his duly authorised
representatives at the job site or by registered mail directly to the address
furnished by the contractor. Proof of issue of such notice should be
conclusive of the contractor having been duly informed of the contents.

To the Owner:

Page 33 0f 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

38.3.
(1)

(i)

40.
40.1.

40.2.

Any notice to be given to the Owner under the terms of the contract shall be
served by sending the same by Registered mail to or delivering the same at
the respective site offices of M/s. National Aluminium Co. Ltd. addressed to
the head/ site in-charge.

Rights of various Interests:

The Owner reserves the right to distribute the work between more than one
contractor. The contractor shall cooperate and afford the other contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

Wherever the work being done by any department of the Owner or by the

contractor employed by the Owner as per the contingent upon work covered
by this contract, the respective rights and various interests involved shall be
determined by the Engineer-in-Charge to secure the completion of the various
portions of the work in general harmony.

Patents, Royalties, Rent and Excavated Material:

The contractor, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and
process to be practiced or employed in the performance of this contract,
agrees to pay all royalties and licence fees which may be due with respect
thereto. If any equipment, machinery, materials composition matters, to be
used or supplied or methods and processes to be practiced or employed the
performance of this contract, is covered by a patent under which the
contractor is not licensed then the contractor before supplying or using the
equipment, machinery, materials, composition, method or processes shall
obtain such licenses and pay such royalties and license fees as may be
necessary for performance of this contract. In the event the contractor fails to
pay any royalty or obtain any such license, any suit for infringement of such
patents which is brought against the contractor or the Owner as a result of
such failure will be defended by the contractor at his Own expense and the
contractor will pay damages and costs awarded in such suit. The contractor
shall promptly notify the Owner if the contractor has acquired knowledge of
any plant under which a suit for infringement could be reasonably brought
because of the use by the owner of any equipment, machinery, materials,
process, methods, to be supplied hereunder. The contractor agrees to and
does hereby grant to Owner, together with the right to extent the same to any
of the subsidiaries of the Owner as irrevocable, royalty-free licence to use in
country, any invention made by the contractor or his employee in or as a
result of the performance of the work under the contract.

All charges on account of royalty, tollage, rent octroi terminal or sales tax
and/ or other duties or any other levy on materials obtained for the work or
temporary work or part thereof (excluding materials provided by the Owner)
shall be borne by the contractor.
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40.3.

41.
41.1.

41.2.

41.3.

The contractor shall not set or otherwise dispose of or remove except for the
purpose of this contract, the sand stone, clay, ballast, earth, rock or other
substances, or materials obtained from any excavation made for the purpose
of the works or any building or produce upon the sited at the time of delivery
of the possession thereof, but all such substances, materials buildings and
produce shall be the property of the Owner provided that contractor may with
the permission of the Engineer-in-Charge, use the same for the purpose of the
works by payment of cost of the same at such a rate as may be determined by
the Engineer-in-Charge.

The Owner shall indemnify and save harmless the contractor from any loss
on account of claims against contractor for the contributory infringement of
patent rights arising out and based upon the claim that the use by the Owner
of the process included in the design prepared by the Owner and used in the
operation of the plant infringes on patent right. With respect of any sub-
contract entered into by the contractor pursuant to the provisions on the
respect to any sub-contract entered into by the contractor pursuant to the
provisions of the relevant clause thereof, the contractor shall obtain from the
sub contractor an undertaking to provide the Owner with the same patent
protection that contractor is required to provide under the provisions of this
clause.

Liens:

If at any time there should be evidence or any lien, claim for which the
Owner might have become liable, which is chargeable to the contractor, then
the Owner may pay and discharge the same and deduct the amount so paid
from any amount which may be or may become due and payable to the
contractor, if any lien or claim remain unsettled after all payments are made,
the contractor shall refund or pay to the Owner the cost such lien or claim
including all payment and reasonable expenses. Owner reserves the right to
the same.

Nothing Extra for Adverse Sub-Soil Conditions:

The nature of sub-soil of the work site varies widely horizontally and
vertically. The KI and KII values also vary widely from place to place. In
addition the water bearing seems are also conspicuous with the water table at
a depth of 0.75 to 3.0 metres from ground level. A number of cohesive and
non-cohesive strata are available particularly everywhere. The contractor
shall have to make cuts and resort to pumping with due care to avoid
collapsing of sides and occurrence of ‘Piping’. The Contractor shall also be
careful to avoid occurrence of excessive ‘heaving’ by avoiding keeping the
excavation proposed to atmosphere for a longer period.

Slips and falls in excavation shall be cleared by the contractor at his own cost.

Page 35 0f 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

41.3.

Excessive heaving shall have to cut and refill with lean concrete by the
contractor at his own cost. The contractor shall have to adopt under-water
work in case of occurrence of piping/ quick condition without any additional
cost to the Owner.

The contractor will be paid for the earthwork as per the drawing. The slopes
etc. as required for the safety of the work has to be provided as per the
decision of the Engineer-in-Charge at his own cost. All types of dewatering
including seepage, rain water entering. The earthwork in excavation or from
any other source is to be done by the contractor at his own cost till the
completion of foundation upto ground level including back filling.

No Compensation in case of change of Location of site :

Change of location of site do not invalidate the contract and tenderer have no
claim for any compensation for such changes.
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42.

43.

44.
44.1

44.2

45.

46.

46.1

SECTION -V
PERFORMANCE OF WORK

Execution of Works:

All the work shall be executed in strict conformity with the provisions of the
contract documents explanatory detailed drawings, specifications and
instructions by the Engineer-in-Charge whether mentioned in the contract or
not. The contractor shall be responsible for ensuring that works are executed
in the most substantial, proper and workman like manner using the quality
materials and labour, through out the job Completion in strict accordance with
the specifications and to the entire satisfaction of the Engineer-in-Charge.

Coordination and inspection of Works:

The coordination and inspection of the day-to-day work under the contract
shall be the responsibility of the Engineer-in-Charge or his authorised
representative. A work order book will be maintained by the contractor for
each sector in which the aforesaid written instructions will be entered. These
will be signed by the contractor or his authorised representative by way of
acknowledgement within 12 hours.

Works in Monsoon and Dewatering:

The execution of work may entail working in the monsoon also. The
contractor must maintain a minimum labour force as may be required for the
job. And plan execute the construction and erection according to the
prescribed schedule. No extra will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the
contractor to keep the construction work site free from water at his own cost.

Work on Sundays and Holidays:

For carrying out works on Sundays and holidays, the contractor will to keep
Engineer-in-Charge or his representative at least two days in advance and
obtain permission in writing. The contractor shall observe all labour laws and
other statutory rules and regulations in force. In case of any violation of such
laws, rules and regulations, consequence if any, including the cost thereto shall
be exclusively borne by the contractor and the Owner shall have no liability
whatsoever on his account.

General Conditions of Construction and Erection Work:

The working time at the time of work is 48 hours per week. Overtime work is
permitted in case of need and the owner will not compensate the same. Shift-
working at 2 or 3 shifts per day will become necessary and the contractor
should take this aspect into consideration for formulating his rates for
quotation. No extra claims will be entertained by the Owner on this account.
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46.2

46.3

46.4

47.

47.1

47.2

47.3

48.
48.1

48.2

The contractor must arrange for the placement of workers in such a way that
the delayed completion of the work or any part thereof or for any reason
whatsoever will not affect their proper employment. The Owner will not
entertain any claim for old time payment whatsoever.

The contractor shall submit to the Engineer-in-Charge reports at regular
intervals regarding the state and progress of work. The contract shall provide
display boards showing progress and labour strength at work site, as directed
by the Engineer-in-Charge.

The site of work will be released progressively in stages and no claim for any
compensation or damages will be tenable for non-release of the entire site at a
time.

Drawings to be supplied by Owner:

The drawings attached with tender are only for the general guidance to the
contractor to enable him to visualise the type of work contemplated. The
contractor will be deemed to have studied the drawings and formed an idea
about the total work involved.

In the Course the progress of work detailed working drawings on the basis of
which actual execution of the work has to proceed, shall be furnished in
stages. The contractor shall be deemed to have gone through the drawings
supplied to him thoroughly and carefully, in conjunction will all other
connected drawings and discrepancies if any, shall be brought to the notice of
the Engineer-in-Charge, before actually carrying out the works.

Copies of all detailed working drawings relating to the works shall be kept at
the contractor’s office on the site and shall be made available to the Engineer-
in-Charge at any time during the contract period. The drawings and other
documents issued shall be returned to the Owner on completion of the works.

Drawings to be supplied by the Contractor:

The drawings/data which are to be furnished by the contractor are enumerated
in the special conditions of contract and shall be furnished within the specified
time.

Where approval of drawings for manufacture/construction/fabrication has
been specified it shall be contractor’s resposibility to have these drawings
prepared as pe r the directions of Engineer-in-Charge and get them approved
before proceeding with manufacture/construction/fabriction works as the case
may be. Any changes that may have become necessary in these drawings
during the execution of the work shall have to be carried out by the contractor
to the satisfaction of Engineer-in-Charge at no extra cost. All final approved
drawings shall bear the certification stamp duly signed by both the contractor
and the Engineer-in-Charge as indicated below.
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48.3

48.4

49
49.1

49.2

493

49.4

“Certified true for ..ottt

(Name of work)
Agreement NO  ...oooviiiiiiiii i
Signed
(Contractor) (Engineer-in-Charge)

A period of 3 weeks from the date of receipt shall be required for approval of
drawings by the Engineer-in-Charge.

As built drawing showing all Corrections, adjustments etc. shall be furnished
by the Contractor in five copies and one transparent to record purposes to the
owner.

Setting Out Works:

The Engineer-in-Charge shall furnish to the contractor with only the four
corners of the work site that is plant boundary limits, and a level bench mark
only. The contractor shall set out the works, provide an efficient staff for the
purpose and shall be solely responsible for the accuracy of such setting out.

The contractor shall provide, fix and be responsible for the maintenance of all
stacks, templates, level marks, profiles and other similar things and shall take
all necessary precautions to prevent their removal or disturbance. He shall be
responsible for their consequences arising of such removals, disturbances
corrections thereon and for their efficient and timely reinstatement. The
contractor shall also be responsible for the maintenance of all existing survey
marks, boundary marks, distance marks and centre line marks, either existing
or supplied and fixed by the contractor. The work shall be set out to the
satisfation of the Engineer-in-Charge. The approval thereon or jointing with
the contractor by the Engineer-in-Charge in setting out the work, shall not
relive the contractor of any of his responsibilities.

Before beginning the work the contractor shall at his own cost, provide all
necessary reference and level posts-pegs, bamboos, flags, ranging rods,
strings, and other materials for proper layout of the work in accordance with
the scheme for bearing marks acceptable to the Engineer-in-Charge. The
centre, longitudinal, face and cross lines shall be marked by means of small
masonry pillars. Each pillar shall have distinct mark at the centre to eable the
theodolite to be set over it. No work shall be started until all these points
arechecked and approved by Engineer-in-Charge in writing, but such approval
shall not relieve the contractor of any of his responsibilities. The contractor
shall also provide all labour, materials and other facilities as necessary, for the
proper checking or layout and inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of works under
construction should be protected and faced by the contractor.
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49.5

50.
50.1

50.2

S1.
51.1

51.2

51.3

51.4

52.
52.1

On completion of work, the contractor must submit the geodetic documents
according to which the work was carried out.

Responsibility for Level and Alignment:

The contractor shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the level and correctness of every part of the work
shall rectify effectually any errors or imperfections therein. Such rectification
shall be carried out by the contractor at his own cost, when instructions are
issued to that effect by the Engineer-in-Charge.

Lighting, Watch & Ward:

The contractor shall in connection with works provide and maintain at his
own cost all lightings, guards, fencing and watch and ward and the security of
the entire work in progress in cluding all the machineries, materials shall be
the responsibility of the contractor till taken over by the owner by way of the
written taking over certificate.

Materials to be Supplied by Contractor :

The contractor shall procure and provide the whole of the materials required
for the construction including M.S. Rods, Cement and other building
materials, tools, tackles, construction plant and equipment for the completion
and maintenance of the work except the materials which will be issued by the
Owner and shall make his own arrangement for procuring such materials and
for the transport thereof. The owner may give necessary recommendation to
the respective authorities, if so desired by the contractor, but assumes no
further responsibility of any nature. The owner will insist on the procurement
of materials which has the approval of Indian Standards Institution having ISI
stamp and/or which are supplied by reputed suppliers borne on DGS & D list.

The contractor shall properly store all materials either issued to him or brought
by him to the worksite to prevent damages due to rain, wind, direct exposure
to sun etc. as also from theft, pilferage, etc. for proper and speedy execution of
his works. The contractor shall maintain sufficient stocks of all meterials
required by him.

No material shall be despatched from the contractor’s stores before obtaining
the approval in writing of the Engineer-in-Charge.

All plants, tools and other materials brought by the contractor to the site must
be declared at the time of bringing the same to the site.

Stores Supplied by the Owner:

If the specification of the work provides for the use of any material other than
Steel & Cement of special description to be supplied from the Owner’s stores
or it is required that the contractor shall use certain stores to be provided by
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the Engineer-in-Charge, such materials and stores, and price to be charged
therefore as hereinafter mentioned being so far as practicable for the
convinience of the contractor, but no so as in way to control the meaning or
effect of the contract, the contract shall be bound to purchase and shall be
supplied much materials and stores as are from time to time required to be
used by him for the purpose of the contract only. The sums due from the
contractor for the value of materials supplied by the Owner will be recovered
from the Running Account Bill on the basis of actual consumption of materials
(after taking into account any wastage allowance as may be provided for in the
contract). The contractor should raise requisite copies of indents in a
proforma as prescribed by the Engineer-in-Charge and no claim whatsoever
will be entertained by the Engineer-in-Charge on this account. After
completion of the works, the contractor is required to account as per relevant
clauses in this document, for the full quantity of materials supplied to him.

52.2The value of the stores/materials as may be supplied to the contractor by the
Owner will be debited to the contractor’s account at the rates shown in the
schedule of materials and if they are not entered in the schedule, they will be
debited at cost price, which for the purpose of thecontract shall include the cost of
carriage and all other expenses whatsoever such as normal storage supervision
charges which shall have been incurred in obtaining the same at the Owner’s
stores. All materials so supplied to the contractor shall remain the obsolute
property of the Owner and shall not be removed on any account from the site of
the work and shall be at all times open for inspection to the Engineer-in-Charge.
Any such materials remaining unused at the time of the completion or termination
of the contract shall be returned to the Owner’s stores or at a place as directed by
the Engineer-in-Charge in perfectly good condition at contractor’s cost.

52.3 Steel & Cement:

52.3.1 If the specification of the work provides for the use of steel or cement such
items of steel and cement to the extent required as per the specification of the
works, shall be supplied at Owner’s stores by the Owner for utilisation in the
work on non-chargable basis from time to time depending upon the progress
of the work. The tender rates shall be exclusive of the cost of steel and cement
to be supplied as per the specification of the work, However, in case of flats
and chequeuered plates the same have to be procured by the contractor at his
own cost.

52.3.2 Such materials of steel and cement shall be issued only for permanent works
and not for making other temporary works etc. Contractor shall bear all cost
including lifting and loading carting from issue points to work site/contractor
stores, custody and handling etc. and return of  surplus
serviceable/unserviceable materials to owner’s store or other places to be
designed by owner and no separate payment for such expenditure shall be
made.
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52.33

5234

52.3.5

52.3.6

52.3.7.

52.3.8

52.3.9

Items of steel as per specification of the work as mentioned above shall be
supplied in the available length only. No claim on account of supply of non-
standard length shall be entertained. Steel materials shall be issued on actual
weight basis.

Cement as mentioned above will be supplied to the contractor a receive from
the manufacturer/stockist. The theoretical weight of each bag of cement
supplied will be considered as 50 Kg.

Scraps & Surplus Material:

The Contractor shall return all the surplus/unutilised as well as the scraps and
wastages out of the materials supplied to him to the Owner’s stores in a
perfectly good condition at the contractor’s cost. However, the following
scraps allowances are permissible.

Unaccountable Accountable
(1) Cement 3% Nil
(i1))  Reinforcement Steel 2% 2.5%
(ii1)  Steel structural (Plates & Sections) 2% 4.5%

(iv)  M.S. Plates for fabrication of Pipes 2%  As per cutting diagrams
approved by Engineer-in-
Charge before cutting and
fabrication.

Return of unutilised/surplus materials and scrap/wastage:

In respect of any utilised/surplus quantities of cement and steel supplied by not
accounted for and or returned by the contractor shall pay to the Owner
amounts at the penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of
that particular section of steel and cement as the case may be as on the date of
accountability. If the Contractor fails to return the scraps/wastage generated
as per the above percentage, recovery of such scrap/wastage shall be made at
the rate of Rs. 7000/- per tonne.

The charging of penal rate shall be without the prejudice to the other remedies
or action available to the owner against the contractor including any criminal
action.

Accounting for Materials:

Every month the Contractor shall submit a statement for all the materials
supplied to him by the owner in the proforma prescribed by the Engineer-in-
Charge.

On completion of the work, the Contractor shall submit material appropriation
statement for the materials supplied to him by the Owner.

All materials supplied to the contractor shall remain the absolute property of

the all times and title therein shall not pass to the contractor at any time. The
possession of the materials in the hands of the contractor is only for the
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53.
(1)

(i)
(iii)

(iv)
(V)

(vi)

(vii)

purpose of incorporating the same in the Owner’s work. The material supplied
shall not be removed by the contractor on any account from the site of work
and shall be at all times open for inspection by the Engineer-in-Charge or
owners reprsentative. The contractor shall not use the materials supplied to
him for any purpose or work other than the work, which the said materials are
supplied.

Conditions for issue of Materials:

Materials specified as to be issued by the Owner will be supplied to the
contractor by the Owner from his stores. It shall be the responsibility of the
contractor to take delivery of the materials and arrange for its loading,
transport and unloading at the site work at his own cost. The material shall
be issued during the working hours of his Stores and as pe the rules of the
Owner framed from time to time.

The contractor shall bear all incidental charges for the storage and safe
custody of materials at site after these have been issued to him.

The contractor shall construct suitable godown at the site of work for storing
the materials safe against damage by rain, dampness, fire, theft, etc. He shall
also employ necessary watch and ward establishment for the purpose.
Materials specified as to be issued by the Owner shall be issued in standard
sizes as obtained from the manufacturers.

It shall be duty of the contractor to inspect the materials supplied to his at the
time of taking delivery and satisfy himself that they are in good condition.
After the materials have been delivered by the Owner, it shall be the
responsility of the contractor to keep them in good condition and if the
materials are damaged or lost, at any time, they shall be repaired and.or
replaced by him at his own cost according to the directions of the Engineer-
in-Charge.

The Owner shall not be liable for delay in supply or non-supply of any
materials, which the Owner has unertaken to supply where such failure or
delay is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the Owner. In no
case, the contractor shall be entitled to claim any compensation or loss
suffered by him on his account.

It shall be the responsibility of the contractor to arrange in time all materials
required for the works other than those to be supplied by the Owner. If
however in the opinion of the Engineer-in-Charge the execution of the work.
Is likely to be delayed due to the contractor’s inability’s to make
arrangements for supply of materials which normally he has to arrange for,
the Engineer-in-Charge shall have the right at his own discretion to issue such
materials if available with the Owner or procure the materials from the
market or elswhere. The contractor will be bound to take such materials at
the rates decided by the Engineer-in-Charge. This however, does not in
anyway absolve the contractor from responsibility of making arrangement for
the supply of such materials in part or in full, should such a situation occur
nor shall this constitute a reason for the delay in the exectution of the work.
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(viii)

(ix)

(x)

(xi)

(xii)

(xiii)

(xiv)

(xv)

54.

Non of the materials supplied to the contractor will be utilised by the
contractor for manufacturing item which can be obtained as supplied from
standard manufacturer in finished form unless approved by Engineer-in-
Charge in writing.

The contractor shall, if desired by the Engineer-in-Charge, be required to
execute an indemnity bond in the prescribed form for safe custody, usage and
accounting of all materials issued by the Owner.

The contractor shall furnish to Engineer-in-Charge sufficiently in advance a
statement showing his requirements of the quantities of the materials to be
supplied by the Owner and the time when the same will be required by him
for the works, so as to enable the Engineer-in-Charge to make necessary
arrangement for procurement and supply of material.

Account of the materials to be issued by the Owner shall be maintained by
the contractor indicating the daily receipt, consumption and balance in hand
in a manner prescribed by the Enginner-in-Charge. All connected papers
requisitions, issues returns etc. shall be always available for inspection in the
contractor’s office at site.

The contractor should see that only the required quantities of materials are
got issued. The contractor shall not be entitled to cartage and incidential
charges for returning the surplus materials, if any, to the stores, place of issue
or to the place as directed by the Engineer-in-Charge.

Materials/equipment supplied by Owner shall not be utilised for any other
purpose (s) than issued for.

The owner may issue the material in phases at his discretion keeping in view
the programmes of the work.

In case of free issue of materials, the contractor shall submit an indemnity
bond in the prescribed format for 80% (eighty) value of the materials and a
bank guarantee for 20% (twenty) of the value of the materials. The indemnity
bond and bank guarantee shall be valid till the material acount is totally
settled.

Return of Surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of
this contract where any materials for the execution of the contract are procured
with the assistance of the Owner either by issue from Owner’s stock or
purchases made under orders, or permits or licences issued by government the
contractor shall hold the said materials as trustee for the owner and use such
materials economically and solely for the purpose of the contract and not
dispose them off without the permission of the Owner and return, if required
by the project head all surplus or unserviceable materials that may be left with
him after the completion of the contract or at its termination for any reason
whatsoever on his being paid or credited such price as the Project head shall
determine having due regard so the condition of the materials. The price
allowed to the contractor however, shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the project head shall be
final and conclusive in such matter. In the event of breach of the aforesaid
conditions, the contractor shall, in the terms of the licences, or permits and/ or
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for criminal breach of trust, be liable to compensate the Owner at double rate
or any higher, in the event of those materials at the time having higher rate or
not being available in the market, then any other rate to be determined by the
project head and his decision shall be final and conclusive.

55. Materials Obtained From Dismantling:
If the contractor in the course of execution of the work is called upon to
dismantle any part for reasons other than those stipulated in clauses 57 and 65
hereunder, the materials obtained in the work of dismantling etc. will be
considered as the Owner’s property and will be disposed off to the best
advantage of the Owner.

56. Articles of Value Found:
All gold silver and other materials of any descriptions, precious stones, coins,
treasures, relics, antiques and other similar things which shall be found, in,
under or upon the site, shall be property of the Owner and the contractor shall
duly preserve the same to the satisfaction of the Engineer-in-Charge and shall
from time to time delivery the same to such person or persons indicated by the
Owner.

57. Inspection of Works:

57.1 The Engineer-in-Charge will have full power and authority to inspect the
works in progress at any time wherever the premises/ workshops situated, of the
Contractor, person, firm or corporation where works in connection with the
contract may be or where materials are being or intended to be supplied.. The
contractor shall afford or procure every facility and assistance to Engineer-in-
Charge carry out such inspection. The contractor shall, at all time during the
usual working hours and at all other times at which reasonable notice of the
intention of the Engineer-in-Charge or his representative to visit the works shall
have been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing be present for
the purpose. Orders given to the contractor’s agent shall be considered to have
the same force as if they had been given to the contractor himself.

57.2The contractor shall give not less than seven days notice in writing to the
Engineer-in-Charge before covering up or otherwise placing beyond reach of
inspection and measurement any work in order that the same may be inspected
and measured. In the event of failure of above the same shall be uncovered and
all facilities made available again at contractor’s expense for carrying out such
measurement or inspection.

57.3The contractor is to provide at all times during the progress of the work and
maintenance period proper means at access with ladders gangways etc. and the
necessary attendance to move and adopt as directed for inspection or
measurement of the works by the Engineer-in-Charge.

58.  Assistance to the Engineer:

The Contractor shall make available to the Engineer-in-Charge free of cost all
necessary instructions and assistance in checking of settling out of works and
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59.

60.

in the checking of any works made by the contractor for the purpose Of setting
out and taking measurements of work.

Discrepancies between instructions:

Should any discrepancy arise between the various instructions furnished to the
contractor or his agents or staff or if any doubt arises on the meaning or
implementation of any such instructions or should there be any difference of
opinion on the issues, the contractor shall refer the matter immediately in
writing to the Engineer-in-Charge whose decisions thereon shall be final and
conclusive. No claim on losses alleged to have been caused by such
discrepancies between instructions, doubts or misunderstanding shall in any
event be admissible.

Alterations in Specifications and Designs and Extra Works:

(a) The Project Head shall have power to make any alterations, in omission
from additions to or substitutions, for the schedule of rates, the original
specifications, drawings and instructions that may appear to him to be
necessary or advisable during the progress of the work, and the contractor
shall be bound to carry out such altered/ extra/ new items of work in
accordance with any instructions which may be given to him in writing
signed by the Project Head and such alterations, omissions, additions or
substitutions shall not invalidate the contract and any altered, additional or
substituted work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor
on the same conditions in all respects on which he agreed to do the main
work. The time of completion of work may be extended for the part of the
particular job at the discretion of the Project Head for any such alterations,
additions, or substitutions of the work, as he may consider as just and
reasonable. The rates for such additional, altered or substituted work
under the clause shall be worked out in accordance with the following
provisions:-

(b) If the rates for the additional, altered or substituted work are specified in
the contract for the work, the contractor is bound to carry out the
additional, altered or substituted work at the same rates as are specified in
the contract.

(c) If the rates for the additional, altered or substituted work are not
specifically provided in the contract for the work, the rates will be derived
from rates for similar class of work as are specified in the contract for the
work. The opinion of the Project head as to whether or not the rates can be
reasonably so derived from the items in this contract will be final and
binding on the contractor.

(d) If the rates for the additional, altered or substituted work can not be

determined in the manner specified in sub-clause (a) & (b) above, then the
contractor shall within 7 days of the date of receipt of order to carry out

Page 46 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

61.

62

63.
63.1

63.2

63.3

the work, inform the Project Head of the rate which it is his intention to
charge for such class of work, supported by analysis of the rate or rates
claimed, and the project Head shall determine the rate or rates on the basis
of the prevailing market rates of materials plus labour cost including
equipment hire charge at schedule of hourly/ daily rates plus 15% to cover
contractor’s supervisions overhead and profit and pay to the contractor
accordingly. The opinion of the Project Head to current market rates of
the materials and the quantum of labour and equipment involved per unit
of measurement will be final and binding on the contractor. The schedule
of hourly/ daily rates shall be as enclosed.

Action Where no Specification is issued:

In case of any class of work for which there is no such specification supplied
by the Owner as is mentioned in the tender document such work shall be
carried out in accordance with the Indian Standard Specifications. If the
Indian Standard Specifications do not cover the same, the work should carried
out as per standard Engineer in Practice subject to the approval of the
Engineer-in-Charge.

Abnormal Rates:

The contractor is expected to quote the rate for each item after careful analysis
of cost involved for the satisfactory performance and completion of item work
considering all specifications and conditions of contract. This will avoid loss
of profit or gain in case ofcurtailment or change in specification for any other
item. In case the rate quoted by the tenderer for any item are usually high or
unusually low it will be sufficient cause of the rejection of the tender unless
the Owner is convinced about the reasonableness of the analysis for such rate
furnished by the tenderer (on demand) after scrutiny.

Tests For Quality Works:

All materials and workmanship shall be of the respective kinds described in
the contract documents and in accordance with the instructions of the
Engineer-in-Charge and shall be subjected from time to time to such tests at
contractor’s cost as the Engineer-in-Charge may direct at the place of
manufacture or fabrication or at the site or at all or any such places. The
contractor shall provide assistance, instruments, machines, labour and
materials as are required for examining, measuring and testing any
workmanship as may be selected and required by the Engineer-in-Charge.

All the tests that will be necessary in connection with the execution of the
work as decided by Engineer-in-Charge shall be carried out at the field testing
laboratory of this Owner if available by paying the charges as decided by the
Owner from time to time. In case of non-availability of testing facilities with
the Owner, the required laboratory as directed by Engineer-in-Charge.

If any tests are required to be carried out in connection with the work or
materials or workmanship not supplied by the contractor, such tests shall be
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64.

65

66.
(1)

(if)

carried out by the contractor as per the instructions of Engineer-in-Charge and
cost of such tests shall be reimbursed by the Owner.

Samples:

The contractor shall furnish to the Engineer-in-Charge for approval when
request or if required by the specifications, adequate samples of all materials
and finished to be used in the work. Such samples shall be submitted before
the work is commenced and in sample time to permit tests and examinations
thereof. All materials furnished and finishes applied in actual work shall be
fully equal to the approved samples.

Liabilities for Defect, Imperfections etc. and Rectifications Thereof:

If it shall appear to the Engineer-in-Charge that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any
inferior description, or that any matrials or articles provided by the contractor
for the execution of work are unsound or of quality inferior to that contracted
for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the Engineer-in-Charge or his authorised
representative specifying the work, materials or articles complained of,
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct that work so
specified and provide other proper and suitable materials or articles at his own
charge and cost, and in the event of failure to do so within a period to be
specified by the Engineer-in-Charge in his demand aforesaid, the Engineer-in-
charge may on expiry of notice period rectify or remove, and re-execute the
work or remove and replace with others, the materials or articles complained
of as the case may be at the risk and expense in all respects of the contract.
The decision of the Engineer-in-Charge as to any question arising under this
clause shall be final and conclusive.

Suspension of Works:

Subject to the provision of sub para (ii) of this clause, the contractor shall if
orderded in writing by the Engineer-in-Charge., or his representative,
temporarily suspend the works or any part thereof such period and such time
as so orderded and shall not, after receiving such written orders, proceeds with
the work therein, orderded to be suspended until he shall have received a
written order to proceed therewith. The contractor shall not be entitled to
claim compesation for any loss or damage sustained by him by reason of
temporary suspension of the works aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of
the works as aforesaid will be granted to the contractor should be apply for the
same provided that the suspension was not consequent to any default or failure
on the part of the contractor.

In case of suspension of entire work, orderded in writing by the Enginner-in-
Charge, for a period of more than two months, the contractor shall have the
option to terminate contract.

Page 48 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

67.

68

68.1

68.2

68.3

68.4

Possession Prior to Completion:

The Engineer-in-Charge shall have the right to take possession of or any
completed or partially completed work or part of the work. Such possession or
use shall not be deemed to be an acceptance of any work completed in
accordance with the contract. If such prior possession or use by the Engineer-
in-Charge delay the progress of work, equitable adjustment in the time of
completion will be made and the contract agreement shall be deemed to be
modified accordingly.

Twelve months Period of Liability from the Date of Issue of Completion
Certificate:

The contractor shall gurantee the installation/work for a period of 12 months
from the date of completion of work as certified by the Engineer-in-Charge
which is indicated in the completion certificate. Any damage or defect that
may arise though remained undeiscovered at the time of issue of completion
certificate, connected in any way with the equipment or materials supplied by
him or in the workmanship shall be rectified or replaced by the contractor at
his own expenses as deemed necessary by the Engineer-in-Charge or in
default the Engineer-in-Charge may cause the same to be made good by other
agency and deduct expenses (of which the certificate or Engineer-in-Charge
shall be final) from any sums that may be then or at any time thereafter
become due to the contractor or from his security deposit, or the proceeds of
sale thereof or of a sufficient portion thereof.

If the contractor feels that any variation in work or in quality of materials or
proportions would be beneficial or necessary to fulfil the guarantees called for,
he shall bring this in writing to the notice of the Engineer-in-Charge.

Care of works:

From the commencement of completion of the work, the contractor shall take
full responsibility for the care of all works including all temporary works and
in case any damage, loss or injury shall happen to the work or to any part
thereof or to any temporary works from any cause whatsoever, shall at his own
cost repair and make good the same so that on completion the work shall be in
good order and in conformity in every respects with the requirements of the
contract and the Engineer-in-Charge’s Instructions.

Defects Prior to Taking Over:

If at any time before the work is taken over, the Engineer-in-Charge shall:

(a) Decide that any work done or materials used by the contractor or any sub-
contractor is defective or not in accordance with the contract, or that the
works or any portion therof are defective, or do not fulfil the requirements
of contract (allsuch matter, being hereinafter, called ‘Defects’ in this clause)
and (b) as soon as reasonably practicable gives to the contractor notice in
writing of the said decision specifying particulars of the defects claimed to
exist or to have occurred then the contractor shall at his own expenses and
with all speed make good the defects so specified.

Page 49 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

68.5

68.6

In case contractor shall fail to do so, the Owner may take, at the cost of
contractor, such steps as may in all circumstances be reasonable to make
good such defects. The expenditure so incurred by the owner be recovered
from the amount due to the contractor. The decision of the Engineer-in-
Charge with regard to the amount to be recovered from the contractor will
be final and binding on the contractor. As soon as the works have been
completed in accordance with the contract (except minor respects that do
not affect their use for the purpose for which they are intended and except
for maintenance thereof provided in clause 68.1 of General Conditions of
Contract) and have passed the tests on completion, the Engineer-in-Charge
shall issue a certificate (hereinafter called completion certificate) in which
he shall certify the date on which the works have been so completed and
have passed the said tests and the Owner shall be deemed to have taken
over the works on the date so certified. If the works have been divided into
various groups in the contract, the Owner shall be entitled to take over any
group or groups before the other or others.

Defect After Taking Over:

In order that the contractor could obtain a completion certificate he shall make
good with all possible speed, any defect arising from the defective materials
supplied by the contractor or that may have been notices or developed, after
the works or group of the works has been taken over, the period allowed, for
carrying our such work will be normally one month. If any defect be not
remedied within a reasonable time, the owner may proceed to do the work at
contractor’s Risk and expenses and deduct from the final bill such amount as
may be decided by the Owner.

If by reason of any default on the part of the contractor a completion
certificate has not been issued in respect of every portion of the works within
one month after date fixed by the contract for the completion of the works, the
Owner shall be a liberty to use the work or any portion therof in respect of
which a completion certificate has not been issued, provided that the works or
the portion thereof so used as aforesaid shall be afforded reasonable
opportunity for completion of these works for the issue of completion
certificate.

Guarantee/Transfer of Guarantee:

For works like water-proofing, acid & alkali resisting materials, pre-
construction soil treatment against termite or any other specialized works etc.
the contractor shall invariable engage sub-contractors who are specialists in
the field and firms or repute and such a sub-conractor shall furnish guarantees
for their workmanship to the Owner, through the contractor. In case such a
sub-contractor/firm is not prepared to furnish a guarantee to the owner, the
contractor shall give that guarantee to the Owner directly.
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69.
69.1

69.2

69.3

SECTION - VI
CERTIFICATE AND PAYMENT

SCHEDULE OF RATE AND PAYMENTS:

Contractor’s Remuneration:

The price to be paid by the Owner to the contractor for the whole of the work
done and for the performance of all the obligations undertaken by the
contractor under the contract document shall be ascertained by the application
of the respective schedule of rates (the inclusive nature of which is more
particularly defined by way of application but not of limitation, with clause
No. 69.2) and payment to be made accordingly to the work actually executed
and approved by the Engineer-in-Charge. The sum so ascertained
shall(exception only as and to the extent expressly provided here in )
constitute the sole and inclusive of remunaeration of the contractor under the
contract and no further or other payment whatsoever shall be or become due or
payable to the contractor under the contract.

Schedule of Rates to the Inclusive:

The prices/rates quoted by the contractor shall remain firm till the issue of
final certificate and shall not be subject to escalation. Schedule of rates shall
be deemed to include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in executing, completion and
handing over the work to the Owner by the contractor. The contractor shall be
deemed to have known the nature, scope, magnitude and the extent of the
works and materials required though the contract document may not fully and
precisely furnish them. Hr shall make such provision in the schedule of rates
as he may consider necessary to cover the cost of such items of work and
materials as may be reasonable and necessary to completer the work. The
opinion of the Engineer-in-Charge as to the items of work which are necessary
and reasonable for completion of work shall be final and binding on the
contractor although the same may not be shown on or described specifically in
contract documents.

Generality of this present provision shall not be deemed to cut down or limited
in any way because in certain cases it may and in other cases it may not
expressly stated that the contractor shall do or perform a work or supply
articles or perform with services at his own cost or without addition of
payment or without extra charge or works to the same effect or that it may be
stated or not stated that the same are included in and covered by the schedule
of rates.

Schedule of rates to cover Cconstructional Plant, Materials. Labours etc.:

Without in any way limiting the provision of other subclauses the schedule of
rates shall be deemed to include the cover the cost of all constructional plant,
temporary works (except as provided for herein), pumps, materials, labour,
insurance, fuel, stores, and appliances to be supplied by the contractor and all
other matters in connection with each items in the schedule of quantities and
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69.4

69.5

69.6

69.7

69.7.1

the execution of the works or any portion thereof finished complete in every
respect and maintained as shown or described in the contract documents or as
may be orderded in writing during the continuance of the contract.

Schedule of Rates to cover Royalties, Rents and Claims:

The schedule of rates shall be deemed to include and cover the cost of all
royalties and fees for the articles, processes, protected by letters, patent or
otherwise incorporated in or used in connection with the works, also all
royalties, rents, and other payments in. connection with obtaining materials of
whatsoever kind for the works and shall include an indemnity to the owner
which the contractor hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the
works of any such articles, processes or charges if levied on materials,
equipment or machinery to be brought to site for use on work, shll be borne by
the contractor.

Schedule of Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, quay or
any port duties, transport charges, stamp duties or Central or State
Government or Local Body (or from any other body) or Municipal Taxes or
duties, taxes or charges whatsoever will be granted or obtained and all
expenses of which shall be deemed to be included in and covered by the
schedule of rates. The contractor shall be obtain and pay for all permits or
other privileges necessary to complete the work.

Schedule of Rates to cover Risk of Delay:

The schedule of rates shall be deemed to include and cover the risk of all
responsibilities of delay and interference with the contractor’s conduct of work
which occur from any cause including orders of the owner in the exercise of
his powers and on account of extension of time granted due to various and for
all other possible or probable causes of delay.

Schedule of Rates cannot be altered:

For work under unit rate basis no alteration will be allowed in the schedule of
rates by reasons of works or any part of them being modified, altered,
extended, diminished or omitted. The schedule of rates is of fully inclusive
rates which have been fixed by the contractor and agreed to by the Owner and
cannot be altered.

The schedule of rates to cover for working in operating plant. Contractor’s
rates shall be deemed to include taking into account that he has to work in
operating plant and shall take sufficient care in moving the plants, equipments
and materials from one place to another, so that they do not cause any damage
to any person or to the property of the owner or to thirty party including over
head and underground cable/pipe lines. In the event of such damages
including eventual loss of production and operation of the plant or services in
any plant or establishment as estimated by the owner or ascertained or by the
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70.
70.1

third party shall be borne by the contractor. Since the work is to be executed
for the expansion of the plant, the rate of the contractor shall also deem to
include all interference/obstruction/interruption for which no compensation
shall be paid to be contractor.

Procedure For Measurement/ Billing of Work in Progress:

All measurements shall be in metric system. All the works in progress will be
jointly measured by the representative of the Engineer-in-Charge and the
contractor’s authorised agent progressively. Such measurements will be got
recorded in the measurement book by the Engineer-in-Charge or his
authorised representative and signed in token of acceptance by the contractor
or his authorised representative.

For the purpose of taking joint measurement the contractor’s representative
shall be bound to be present whenever required by the Engineer-in-Charge. If,
however, he absents for any reason whatsoever the measurements will be
taken by the Engineer-in-Charge or his representative and this will be deemed
to be correct and binding on the contractor.

70.2 Billing:

70.2.1

70.2.2

70.3

The contractor will submit a bill in approved proforma in accordance with the
contract terms and the agreed billing schedules in quintuplicate to the
Engineer-in-Charge giving abstract and detailed measurement for the various
items executed during a month, before the expiry of the first week of the
succeeding month. The Engineer-in-Charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the
claim as far as admissible, adjusted, if possible, before the expiry of 10 days
form presentation of the bill.

The bill shall be submitted by the contractor in computerised formats
approved by the owner. The bills along-with floppies containing measurement
of work, particulars of materials, recoveries etc. have to be submitted to the
owner.

For lump-sum contracts, the payment will be according to agreed billing
schedule. No adjustment shall be allowed in lump-sum prices for any
variations in the quantities, specifications etc. shall take or a cause to be taken
the requisite measurement for the purposes of having the same verified and the
claim as far as admissible, adjusted, if possible, before the expiry of 10 days
from presentation of the bill.

Secured Advance on Materials:

In case of tenders for completed items of works, contractor may be allowed
“Secured Advance” on the security of materials brought to site for execution
of the contracted items of work to the extent of 75% of the value of materials
which go into the completed works as assessed by the Engineer-in-Charge
provided that the materials are of an imperishable nature and that formal
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70.4

70.5

71.

72.

agreement is drawn up with the contractor under which the Owner secures a
lien on the materials and is safe guarded against losses due to the contractor
postponing the execution of the work or to the improper storage &/or misuse
of the materials and against the expenses entitled for their proper watch and
safe custody. Recoveries of advances so made would not be postponed until
the whole of the work entrusted to the contractor is completed. They should
be adjusted from his running account bills for work done as the materials are
used, the necessary deductions being made whenever the items of work in
which they are used and billed for.

Dispute in Mode of Measurement:

In case of any dispute as to the made of measurement not covered by the
contract to be adopted for any item of work, mode of measurement as per
latest Indian Standard Specifications shall be followed.

Rounding of Amounts:

In calculating the amount of each item due to the contractor in every
certificate prepared for payment, sum of less than 50 paisa shall be omitted
and the total amount on each certificates shall be rounded off to the nearest,
i.e. sum of less than 0.50.p shall be omitted and sums of 0.50p and more upto
one rupee shall be reckoned as one rupee.

LUMPSUMS IN TENDER:

For the item in tender where it includes lumpsum in respect of parts of work,
the contractor shall be entitled to payment in respect of the items at the same
as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-Charge capable of
measurement, or determination, the Owner may at his discretion pay the lump-
sum amount entered in the tender or a percentage thereof and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the
contractor with regards to any sum payable to him, under the provisions of this
clause.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS
ADVANCE:

All Running Account Payment shall be regarded as Payments by way of
advance against the final payment only and not as payment for work actually
done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or re-erected or be considered as an admission of the due Performance of the
contract, or any part thereof, in this respect, or of the accruing of any claim by
the contractor, nor shall it, conclude, determine or affect in any way the
powers of the Owner under these conditions or any of them as to the final
settlement and adjustments of the accounts or otherwise, or in any other way
vary or affect the contract. The final bill shall be submitted by the contractor
within one month from the sate of physical completion of the work, otherwise,
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73.

74.

75.

76.
76.1.

the Engineer-in-Charge’s certificate of the measurement and of total amount
payable for the work accordingly shall be final and binding on all parties.

NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT:

Should the contractor consider that he is entitled to any extra payment or
compensation or to make any claims whatsoever in respect of the works
arising under the terms of this contract he shall forthwith give notice in writing
to the Engineer-in-Charge that he claims extra payment within ten days from
the ordering of any work or happening of any event upon which the contractor
bases such claims and such notice shall contain full particulars of the nature of
such claims with necessary particulars as above within the time above
specified shall be an absolute waiver thereof. No omission by the Owner to
reject any such claim and no delay in dealing therewith shall be waiver by the
Owner of any right in respect thereof.

PAYMENT OF CONTRACTOR’S BILL:

No payment shall be made for works estimated to cost less that Rs. 10,000/-
till the whole of the work shall have been completed and a certificate of
completion given. But in case of works estimated to cost more that Rs.
10,000/- the contractor, on submitting the bill thereof be entitled to receive a
monthly payment proportionate to the part thereof approved and passed by the
Engineer-in-Charge, whose certificate of such approval and passing of the sum
so payable be final and conclusive against the contractor. This payment will
be made after making necessary deductions as stipulated elsewhere in the
contract document for materials, security deposit etc. or any statutory
recoveries.

Payment due to the contractor shall be made by the Owner, by Crossed
Account Payee Cheque forwarding the same to registered office or the notified
office of the contractor. In no case will owner be responsible if the Cheque is
mislaid or misappropriated by un-authorised person/ persons. In all cases, the
contractor shall present his bill duly pre-receipted on proper revenue stamp.

All payment shall be made in Indian Currency.

Receipt For Payment:

Receipt for payment made on account of work when executed by a firm, must
be signed by a person holding due power of attorney in this respect on behalf
of the contractor, except when the contractors are described in their tender as
limited company in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other persons having
authority to give effectual receipt for the company.

Completion Certificate:
Application for completion certificate:
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76.2.

When the contractor fulfils his obligation under clause 69.4 he shall be eligible
to apply for completion certificate in respect of the work by submitting the
completion documents along with such application for completion certificate.

The Owner or his representative shall normally issue to the contractor the
completion certificate within one month after receiving an application therefor
from the contractors after verifying from the completion documents and
satisfying himself that the work has been completed in accordance with and as
set out in the construction and erection drawings, and the contract documents.

The contractor, after obtaining the completion certificate, is eligible to present
the final bill for the work executed by him under the terms of contract.

Completion Certificate:

Within one month of the completion of work in all respects, the contractor,
shall be furnished with a certificate by the owner or his representative of such
completion but no completion certificate shall be given not shall the work be
deemed to have executed until all, scaffolding, surplus materials and rubbish is
cleared off the site completely not until the work shall have been measured by
the Engineer-in-Charge, whole measurement shall be binding and conclusive.
The work will not be considered as complete and taken over by the owner,
until all the temporary work, labour and staff colonies etc. constructed are
removed and work site cleared to the satisfaction of the Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this clause on or
before the date fixed for the completion of the work, the Engineer-in-Charge
may at the expenses of contractor remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall forthwith pay the amount for all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

Completion Certificate shall be in 3 parts as follows:
(1) Physical/ Mechanical Completion work.

(2) Satisfactory completion of commissioning of equipment with load.
(3) Satisfactory completion of guarantee.

The contractor shall clearly indicate the 3 dates separately.

76.3.

Completion Documents:
For the purpose of Clause 76 the following documents will be deemed to form
the completion documents:

(1) The technical documents according to which the work was carried out.
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77.

78.

(i1) Three sets of construction drawings showing therein the modification
and corrections made during the course of execution and signed by the
Engineer-in-Charge.

(ii1))  Completion Certificate for embedded and covered —up works.
(iv)  Certificate of final levels as set out for various works.
(v) Certificate of tests performed for various works.

(vi)  Material appropriation statement to the materials issued by the owner
for the works and list of surplus materials returned to the owner’s store
duly supported by necessary documents.

(vii)  Physical/ Mechanical Completion work.
(viii)  Satisfactory completion of commissioning of equipment with load.
(ix)  Satisfactory completion of guarantee.

The Contractor shall clearly indicate the 3 dates separately.

Final Decision And Final Certificate:

Upon the expiration of the period of liability and subject to the Engineer-in-
Charge being satisfied that the works have been duly maintained by the
contractor during monsoon or such period as herein provided in clause 68.1
and that the contractor has in all respect duly made up all subsidence and
performed all his obligations under the contract, the Engineer-in-Charge shall
(without prejudice to the right of the Owner to retain the provisions of relevant
clause hereof) otherwise give a certificate, herein referred to as the final
certificate, to the effect and the contractor shall not be considered to have
fulfilled the whole of his obligations under the contract until Final Certificate
shall have been given by the Engineer-in-Charge notwithstanding any
previous entry upon the work and taking possession, working or using of the
same or any part thereof by the Owner.

Certificate And Payments No Evidence of Completion:

Except the final certificate no other certificate or payment against a certificate
or on general account shall be taken to be an admission by the Owner of the
due performance of the contract of any part thereof or of occupancy or validity
of any claim by the Contractor.

SECTION - VII
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79.
79.1.

79.2.

80.

80.1

TAXES AND INSURANCE

TAXES, DUTIES, OCTROI ETC.

The Contractor shall defray all charges, such as rent, toll local taxes excise
duty, other payments and compensations, if any, in connection with the
procurement and handling of materials, fabrication and execution of works or
any method or process connected with the works or Temporary works.

Sales Tax or any other tax on materials required for the works as also Tax on
works contract shall be payable by the Contractor and the Owner will not
entertain any claim whatsoever in this regard.

Notwithstanding anything contained elsewhere in the contract, the owner shall
deduct at source from the payments due to the contractor, the taxes as required
under Section -13—AA of the Orissa Sales Tax Act or as amended from time to
time or under any other statue. The amounts so deducted shall be deposited by
the Owner with the Sales Tax authorities as per Law. It is for the contractor
to deal with the Sales Tax authorities directly in respect of any claim or refund
relating to the above deductions and the owner shall not be liable or
responsible for any claims or payments or reimbursement in this regard.

INSURANCE:
Contractor shall at his own expense carry and maintain insurance with reputed
insurance companies to the satisfaction of the Owner as follows:

Employees State Insurance Act:

The contractor agrees to and does hereby accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance
Act., 1948, and the contractor further agrees to defend, indemnify and hold
Owner harmless form any liability of penalty which may be imposed by the
Central, State or Local authority by the reason of any asserted violation by
contractor or Sub-contractor of the Employee’s State Insurance Act, 1948 and
also from all claims, suits or proceeding that may be brought against the
Owner arising under, growing out of or by reasons of the work provided for by
this contract whether brought by employees of the contractor, by third parties
or by Central or State Government authority or any political sub-division
thereof.

The contractor agrees to fill in with the Employees State Insurance
Corporation, the Declaration Forms and all forms which may be required in
respect of the contractor’s or sub-contractor’s employees, whose aggregate
remuneration is Rs. 560.00 per month or less and who are employed in the
work provided for or those covered by ESI from time to time under the
Agreement. The contractor shall deduct and secure the agreement of the sub-
contractor to deduct the employee’s contribution as per the first schedule of
the Employee’s State Insurance Act from wages and affix the employee’s
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80.2

80.3

80.4

contribution cards at wages payments intervals. The contractor shall remit and
secure the agreement of the sub-contractor to remit to the State Bank of India,
Employees State Insurance Corporation Account, the employee’s contribution
as required by the Act. The contractor agrees to maintain all cards and records
as required under the Act in respect of employees and payments and the
contractor shall secure the agreement of the sub-contractor to maintain such
records. Any expenses incurred for the contributions, making contributions or
maintaining records shall be to the contractor’s or sub-contractor’s account.

The Owner shall retain such sum as may be necessary from the total contract
value until the contractor shall furnish satisfactory proof that all contribution
as required by the Employees State Insurance Act, 1984, have been paid. This
will be pending on the contractor when the Employees State Insurance Act is
extended to the place of work.

Workmen Compensation and Employees Liability Insurance:

Insurance shall be affected for all the contractor’s employees engaged in the
performance of this contract. If any of the work is subject, the contractor shall
require the sub-contractor to provide workmen’s compensation and
employer’s liability insurance for the latter’s employees if such employees are
not covered under the contractor insurance.

Any other insurance required under Law or Regulations or by Owner:
Contractor shall also carry and maintain any and all other insurance, which he
may be required under any law or regulation from time to time. He shall also
carry and maintain any other insurance, which may be required by the Owner.

Accident or Injury to workmen:

The owner shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or
injury to any workman or other person in the Employment of the contractor or
any sub-contractor save and except and accident or injury resulting from any
act or default of the Owner, his agents or servants and the contractor shall
indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demands,
proceeding, costs, charges and expenses, whatsoever in respect or in relation
thereto.

80.5 Transit Insurance:

81
81.1

In respect of all items to be transported by the Contractor to the site of work,
the cost of transit insurance should be borne by the contractor and the quoted
price shall be inclusive of this cost.

DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY:
Contractor’s rate shall deem to include taking into account that he has to work
in operating plant and shall take sufficient care in moving the plants,
equipment and materials from one place to another so that they do not cause
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81.2

81.3

82

any damage to any person or to the property of the Owner or to a third party
including over head and underground cables, pipelines. In the event of such
damages including eventual loss of production and operation of the plants or
services in any plant or establishment as estimated by the Owner or
ascertained or by the third party shall be borne by the Contractor.

Contractor shall also be responsible for making good to the satisfaction of the
Owner any loss or any damage to all structures and properties belonging to the
Owner or being executed or procured or being procured by owner or by other
agency within the premises of all the work or Owner. If such loss or damages
is due to fault and or the negligence or willful acts or omission of the
contractors, his employees, agents, representatives or sub-contractors.

The contractor shall indemnify and keep the owner harmless of all claims for
damages to property other than owner’s property arising under or by reason of
this contract if such claims result from the fault and/ or negligence or willful
acts or omission of the contractor, agents, representative or sub-contractor.

DEMURRAGE DUES:

The contractor shall pay demurrage charges incurred by the Owner because of
the contractor’s failure to load or unload any goods or materials within the
time allowed by the Railway and/ or Transport Agency for such loading or
unloading as charges incurred by the contractor within the permissible time as
also charges due on consignments booked by or to him. In case the contractor
fails to pay these charges, these charges shall be deducted from any sums,
which may be due or become due to the contractor in terms of this contract
and/ or any other contract.
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SECTION - VIII
LABOUR LAWS AND ARBITRATION

83 LABOURER LAWS:

Contractor shall comply with any and all laws, ordinances, regulations and
decision of courts (which shall be deemed to be a part of this Agreement)
concerning the health, sanitary arrangements, wages, welfare, safety and
employment of any and all of his workers upon the Project or any portion thereof
and shall exclusively bear the consequences of failure to comply therewith
Contractor shall Indemnify and hold Engineer and Owner harmless from any
claims, fines or penalties which may be made against Engineer or Owner as
result of Contractor’s failure to fulfil these obligations.

Without limiting the generality of the foregoing, Contractor shall fully comply
with.

The contractor shall obtain clearance from the Labour Department regarding the
compliance of the labour laws on 6 monthly basis and submit to the owner for
record.

(i)  No labour below the age of 18 (eighteen) years shall be employed on
the work.

(1))  The contractor shall not pay less than what is provided under law to
labourers engaged by him on the work.

(iii) The contractor shall at his expense comply with all labour laws and
keep the Owner indemnified in respect thereof .

(iv) The contractor shall pay equal wages for men and women in
accordance with applicable labour laws.

(v)  If'the contractor is covered under the contractor labour (Regulation and
Abolition) Act, he shall obtain a licence from licensing authority (i.e.
office of the labour commissioner) by payment of necessary prescribed
fee and the deposit, if any, before starting the work under the contract.

(vi) The Contractor shall employ labour in sufficient numbers either
directly or through sub-contractors to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified
in the Contract and to satisfaction of the Engineer-in-Charge. The
contractor shall not employ in connection with the works any person
who has not completed his 18 (eighteen) years of age.

(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution
return of the number and description, by trades of the work people
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(viii)

(ix)

employed on the works. The Contractor shall also submit on the 4™
and 19" of every month to the Engineer-in-Charge a true statement
showing in respect of the second half of the preceding month and the
first half of the current month (1) the accidents that occurred during the
said fortnight showing the circumstance-under which they happened
and the extent of damage and injury caused by them and (2) the
number of female workers who have been allowed Maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder
and the amount paid to them.

The contractor shall comply with the provisions of the payment of
Wages Act 1936, Minimum Wages Act 1938, Employees Liability Act
1928. Workmen’s Compensation Act, 1923, Industrial Dispute Act
1947, the Maternity Benefit Act 1961, Employees Provident Fund Act,
1952 and Contract Labour regulation and abolition Act 1937,
Employment of Children Act 1938 or any modifications thereof or any
other law relating thereto and rules made thereunder from time to time.

The Engineer-in-Charge shall on a report having been made by an
Inspecting Officer as defined in Contract Labour (Regulation and
Abolition) Act 1970 have the power to deduct from the moneys due to
the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or Workers by reason of non-
fulfillment of the Conditions of the Contractor for the benefit of
workers, non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the Contract or non-
observance of the said regulations.

The Contractor shall indemnify the Owner against any payments to be
made under and for the observance of the provisions of the aforesaid
Acts without prejudice to his right to obtain indemnity from his sub-
contractors. In the event of the contractor committing a default or
breach of any of the provisions of the aforesaid Acts as amended from
time to time, of furnishing any information or submitting or filling any
Form/Register/Slip under the provisions of these Acts which is
materially incorrect then on the report of the inspecting Officers the
Contractor shall without prejudice to any other liability pay to the
owner a sum not exceeding Rs. 50.00 as liquidated damages for every
default, breach of furnishing, making submitting, filling materially
incorrect statement as may be fixed by the Engineer-in-Charge and in
the event of the contractor's default continuing in this respect the
liquidated damages may be enhanced to Rs. 50.00 per day of default
subject to a maximum of one percent of the estimated cost of the works
put to tender. The Engineer-in-Charge shall deduct such amount from
bills or security deposit of the Contractor and credit the same to the
welfare fund constituted under these acts. The decision of the
Engineer-in-Charge in this respect shall be final and binding.
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84 Implementation Of Apprentices Act 1961:

The contractor shall comply with the provisions of the Apprentices Act 1961
and the Rules and orders issued thereunder from time to time. If he fails to do
so, his failure will be a breach of the contract and the Engineer-in-Charge
may, at his discretion, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising of any violation by him of the provisions of
the Act.

85 Contractor to Indemnify the Owner:

85.1

The contractor shall indemnify the Owner and every member, Officer and
employee of the owner, also the Engineer-in-Charge and his staff against all
actions, proceedings, claims, demands costs and expenses whatsoever arising
out of or in connection with the matter referred to in clause 81 and elsewhere
and all actions, proceedings, claims demands costs and expenses which may
be made against the Owner for or in respect of or arising out of any failure by
the contractor in the performance of his obligations under the contract. The
Owner shall not be liable for or in respect of any demand or compensation
payable by law in respect or in consequence of any accident or injury to any
workman or other person in the employment of the contractor or his sub-
contractor and contractor shall indemnify and keep indemnified the Owner
against all such damage and compensation and against all claims, damages,
proceedings, costs, charges and expenses whatsoever thereof or in relation
thereto.

85.2 Payment of Claims and Damages:

85.3

Should the Owner have to pay any money in respect of such claims or
demands as aforesaid the amount so paid and the cost incurred by the Owner
shall be charged to and paid by the Contractor and the contractor shall not be
at liberty to dispute or question the right of the Owner to make such payments
notwithstanding the same may have been made without his consent or
authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of section 12, sub-section (i)
of workmen’s compensation Act, 1923 or other applicable provision of
Workman Compensation act or any other act, the Owner is obliged to pay
compensation to workman employed by the contractor in execution of the
works, the Owner will recover from the contractor the amount of the
compensation so paid, and without prejudice to the rights of Owner under
section 12, sub-section (2) of the said act. Owner shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due to the contractor whether under this contract or otherwise.
The Owner shall not be bound to contest any claim made under section 12
sub-section (I) of the said Act except on the written request of the contractor
and upon his giving to the Owner full security for all costs for which the
Owner might become liable in consequence of contesting such claims.
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86.
86.1

86.2

87.

Health and Sanitary Arrangements For Workers:

In respect of all labour directly or indirectly employed in the works for the
performance the contractor’s part of this agreement, the contractor shall
comply with or cause to be complied with all the rules and regulations of the
local sanitary and other authorities or as framed by the Owner from time to
time for the protection of health and sanitary arrangements for all workers.

The contractor shall provide in the labour colony all amenities such as
Electricity, water and other sanitary and health arrangements. The Contractor
shall also provide necessary surface transportation to the place of work and
back to the colony for their personnel accommodated in the labour colony.

Arbitration:

All disputes or differences whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or
maintenance thereof of the contract or the rights touching or concerning the
works or the execution or maintenance thereof of this contract or the
construction meaning operation or effect thereof or to the rights or liabilities of
the parties or arising out of or in relation thereto whether during or after
completion of the contract or whether before or after determination, fore
closure or breach of the contract (other than those in respect of which the
decision of any person is by the contract expressed to be final and binding
shall after written notice by either party to the contract to the other of them
and to the Appointing Authority hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the
Appointing Authority will send within thirty days of receipt of the notice, to
the contractor a panel of three names of persons.

The contractor shall on receipt of the names as referred selected any one of the
person names to be appointed as a sole Arbitrator and communicate his name
to the Appointing Authority within thirty days of receipt of the names. The
appointing Authority shall there upon without any delay appoint the said
person as the sole Arbitrator. If the contractor fails to communicate such
selection as provided above within the period specified, the Appointing
Authority shall make the selection and appoint the selected person as the sole
Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacate his office due to any reason whatsoever sole Arbitrators
shall be appointed as aforesaid. The work under the contract shall, however
continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notices to both the parties fixing the date of the first hearing.
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The Arbitrator may, from time to time, with the consent of the parties, enlarge
the time for making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or
difference and shall give a reasoned and speaking award/ awards.

The venue of arbitration shall be at Bhubaneswar. However, if the situation so
warrants, it may, as and when required, be held at the place where the site of
work is situated.

The fees, if any, of the Arbitrator shall, if required to be paid before the award
is made and published be paid half and half by each of the parties. The costs
of the reference and of the award including the fees, if any of the Arbitrator
shall be in the discretion of the Arbitrator who may direct to and by whom and
in what manner, such costs or any part thereof shall be paid may fix or settle
the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration Act 1940 or any
statutory modification or re-enactment thereof and the rules made thereunder,
and for the time being in force shall apply to the arbitration proceeding under
this clause.

For Public Sector Enterprises guidelines as per the circular of BPE No.
15/9/86-BPE (FIN) dated 30.03.89 as amended time to time will be followed.

88.  Jurisdiction/ Governing Laws:
(a) Jurisdiction:
For all disputes arising of this contract, the jurisdiction shall be lie under the
jurisdiction of direct courts in the respective areas in the State of ORISSA
(India) only.

(b) Governing Laws:

The contract shall be governed by and constructed according to the laws in
force in INDIA.
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89.

90.

90

90.

1.

2.

91.

92.

93.

(@)

SECTION - IX
SAFETY CODE

GENERAL:

Contractor shall adhere to safe construction practice and guard against
hazardous and unsafe working conditions and shall comply with Owner’s
safety rules as set forth herein. Prior to start of construction, contractor will be
furnished copies of Owner’s ‘Safety Code’ for information and guidance, if it
has been prepared.

SAFETY REGULATIONS:

In respect of all labour, directly or indirectly employed in the work for the
performance of contractor’s part of this agreement, the contractor shall at his
own expense arrange for all the safety provisions as per (i) Safety codes of
CPWD & Indian Standards Instructions (i1) The electricity Act, (iii) The
Mines Act, and (iv) Regulations. Rules and orders made thereunder and such
other acts as applicable.

The contractor shall observe and abide by all fire and safety regulations of the
Owner. Before starting construction work, contractor shall consult Owner’s
Safety Engineer or Engineer-in-Charge and must make good to the satisfaction
of the Owner any loss or damage due to fire to any portion of the work done
under this contract or to any of the Owner’s existing property.

First Aid and Industrial Injuries:
(1) Contractor shall maintain first aid facilities for his employees and those of
his subcontractors.

(i1)Contractors shall make outside arrangements for ambulance service and for
treatment of industrial injuries. Name of those providing these services shall
be furnished to Owner prior to start of constructions and their telephone
numbers shall be prominently posted in Contractor’s field office.

(ii1)All critical industrial injuries shall be reported promptly to owner, and a
copy of Contractor’s report covering each personal injury requiring the
attention of a physical shall be furnished to the Owner.

General Rules:

Smoking within the Battery Areas, rank farm, or dock limits in strictly
prohibited.  Violators of the ‘“No Smoking” rules shall be discharged
immediately”.

Contractor’s Barricades:

Contractor shall erect and maintain barricades required in connection with
his operation to guard or protect.
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(a) Excavations.

(b) Hosting Areas.

(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors.

(d) Owner’s existing property subject to damage by Contractor’s operation.
(e) Rail road unloading spots.

(i1))  Contractor’s employees and those of his sub-contractors shall become
acquainted with Owner’s barricading practice and shall respect the
provisions thereof.

(ii1))  Barricades and hazardous areas adjacent to but not located in normal routes
of travel shall be marked by red flasher lanterns at nights.

94. Scaffolding:

(i)  Suitable scaffoldings should be provided for workmen for all works that
cannot safety be done from the ground or from solid construction except
such short period works as can be done safely from ladders. When a
ladder is used a Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well, suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

(i)  Scaffolding or staging more than 4 metres above the ground or floor
swing on suspended from an overhead support or erected with stationary
support shall have a guard rail properly attached, bolted, braced and
otherwise retarded at least one metre high above the floor or platform of
such scaffolding or staging and extending along with entire length of the
outside and ends thereof with only such openings as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

(iii)  Working platform, gangways and stairways should be so constructed that
they should not sag unduly or unequally and if the height of the platform
of gangway or the stairway is more than 4 metres above ground level or
floor level, they should closely boarded, should have adequate width and
should be suitable fastened as described in (ii) above.

(iv) Every opening in the floor of a building or in a working platform be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 1
metre.

(v)  Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be security fixed. No portable single
ladder shall be over 9 metres in length. The width between the side rails
in run ladder shall in no case be less than 30 cm. For ladder upto and
including 3 metres in length; for longer ladders this width should be
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9s.

96.

increase at least 15 mm for each additional metre of length. Uniform step
spacing shall not exceed 30 cms. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the
sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or public. The contractor shall also provide
all necessary fencing and lights to protect the workers and staff from
accidents, and shall be bound to bear the expenses of defence of every
suit, action or other proceedings of law that may be brought by any
person for injury sustained owing to neglect of the above precautions and
to pay any damages and cost which may be awarded in any such suit or
action or proceedings to any such person or which may with the consent
of the contractor be paid to compromise any claim by any such person.

Excavation and Trenching:
All trenches 1.2 metres or more in depth, shall at all times be supplied with at
least one ladder for each 50 M length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1 metre above
the surface of the ground. The sides of the trenches which are 1.5 metres in
depth shall be stepped back to give suitable slope, or securely held by timber
bracing, so as to avoid the danger of sides to collapse. The excavated materials

shall

not be placed within 1.5 metres of the edge of the trench or half of the

trench width whichever is more. Cutting shall be done from top to bottom.
Under no circumstances undermining or under-cutting shall be done.

General Safety:

(i) Before any demolition work is commenced and also during the process

of the demolition work.

(a) All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

(b) No electric cable or apparatus which is liable to be a source of danger
shall remain electrically charged.

(c) All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or materials as to render
it unsafe.

(i) All necessary personal safety equipment as considered adequate by the

Engineer-in-Charge, should be kept available for the use of the persons
employed at the site and maintained condition suitable for immediate use
and the contractor should take adequate steps to ensure proper use of
equipment by persons concerned as outlined below:

Page 68 of 96




AT @ NALCO GENERAL CONDITIONS OF CONTRACT

(iii)

(iv)

(a)

(b)

(a)

(b)

(c)
(d)
(e)

09

Workers employed on mixing asphalt materials, cement and lime
mortars shall be provided with protective footwear and protective
gloves.

Those engaged in white washing and mixing or stacking of cements
bags or any materials which are injurious to the eyes shall be provided
with protective goggles.

Those engaged in welding and cutting works, shall be provided with
protective face and eye —shields, hand gloves etc.

Stonebreakers shall be provided with protective goggle and protective
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use,
the contractor shall ensure that the manhole cover are opened and are
ventilated at least for an hour before the workers are allowed to get into
the manholes, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or board to prevent
accident to the public.

The contractor shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in any
form. Wherever men above the age of 18 years are employed on the
work of lead painting, the following precautions should be taken:

(1) No paint containing lead or lead products shall be used except
in the form paste or readymade paint.

(2) Suitable facemasks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the Contractor to the workmen
and adequate facilities shall be provided to enable the working
painters to wash them on cessation of work.

When the work is done near any place where there is a risk of drowning
all necessary safety equipment shall be provided and kept ready for use
and all necessary steps taken for prompt rescue of any person in danger
and adequate provision should be made for prompt first aid treatment of
all injuries likely to be sustained during the course of the work.

Use of hoisting machines and tackles including their attachments
anchorage and supports shall conform to the following standard or
conditions:

These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defect and shall be kept in good
working order.

Every rope used in hoisting or lowering materials or as means of
suspension shall be of durable quality and adequate strength and free
from patent defects.
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(c)

(d)

(e)

v)

(vi)

(vii)

(viii)

(ix)

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge
of any hoisting machine including any scaffolding which or give
signals to the operator.

In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or lowering or as
means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above
shall be marked with the safe working load and the conditions under
which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

In case of department machines, the safe working load shall be notified
by the Engineer-in-Charge. As regards contractor’s machines, the
contractor shall notify the safe working load of the machine to the
Engineer-in-Charge, whenever he brings any machinery to site of work
and get it verified by the Engineer-in-Charge.

Motors, gears, transmission lines, electric wiring and other dangerous parts
of hoisting appliances should be provided with efficient safe-guards.
Hoisting appliances should be provided with such means as to reduce to the
minimum the accidental descent of the load, adequate precaution should be
taken to reduce to the minimum the risk of any part or parts of a suspended
load becoming accidentally displaced. When workers are employed on
electrical installations, which are already energized, insulating mats, wearing
apparel such as gloves sleeves and boots as may be necessary should be
provided. The workers shall not wear any rings, watches and carry keys or
other materials, which are good conductors or electricity.

All scaffolding, ladders and other safety devices mentioned or described
herein shall be maintained in safe conditions and no scaffoldings, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places of works.

These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work spot. The
person responsible for compliance of the safety code shall be named therein
by the contractor.

The ensure effective enforcement of the rules and regulations relating to
safety precautions, the arrangements made by the contractor shall be open to
inspection by the welfare officer Engineer-in-Charge or safety Engineer of
the Administration or their representatives.

Notwithstanding the above clauses there is nothing in these to exempt the
contractor from the operations of any other Act or rules in force in the
Republic of India. The works throughout, including any temporary works,
shall be carried out in such a manner as n9ot to interfere in any way
whatsoever with the traffic on any roads or footpaths at the site or in vicinity
thereto or any existing works whether the property of the Administrations or
of a third party.
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97.

98.

99.

100.

101.
101.1

Care in handling Inflammable gas:

The Contractor has to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinder/ inflammable liquids/ paints etc.
as required under the law and/ or as advised by the fire authorities of the
Owner.

Temporary Combustible Structures:
Temporary combustible structures will not be built near or around work site.

Precautions Against Fire:

The Contractor will have to provide Fire Extinguisher/ Fire Buckets and
drums at work site as recommended by Engineer-in-Charge. They will have
to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by
Engineer-in-Charge. Temporary combustible structures will not be build near
or around the work-site.

Explosives:

Explosives shall not be stored or used on the works or on the site by the
contractor without the permission of the Engineer-in-Charge in writing and
then only in the manner and to the extent to which such permission is given.
When explosives are required for the works they shall be stored in a special
magazine to be provided at the cost of the contractor in accordance with the
Explosive Rules. The contractor shall obtain the necessary licence for the
storage and the use of explosives and all operations in which or for which
explosives are employed shall be at sole risk and responsibility of the
contractor and the contractor shall indemnify the owner against any loss or
damage resulting directly or indirectly therefrom.

Mines Act:

Safety Code: The contractor shall at his own expense arrange for the safety
provisions as required by the Engineer-in-Charge in respect of all labour
directly employed for performance of the works and shall provide all facilities
in connection therewith. In case the Contractor fails to make arrangements and
provides necessary facilities as aforesaid. The Engineer-in-Charge shall be
entitled to do so and recover the costs thereof from the Contractor.

101.2 Failure to comply with Safety code or the provisions relating to report on

accidents and to grant of maternity benefits to female worker shall make the
Contractor liable to pay Company liquidated damages an amount not exceeding
Rs. 50/- for each default or materially incorrect statement. The decision of the
Engineer-in-Charge in such matters based on reports from the Inspecting
Officer or from representatives of Engineer-in-Charge shall be final and
binding and deductions for recovery of such liquidated damages may be made
from any amount payable to the Contractor from all the provisions of the Mines
Act 1952 or any statutory modification’s or re-enactment thereof the time being
in force and any Rules and Regulations made thereunder in respect of all the
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102.

103.

104.

105.

persons employed by him under this contractor and shall indemnify the Owner
from and against any claim under the Mines Act or the rules and regulations
framed thereunder by or on behalf of and persons employed by him or
otherwise.

Preservation of Peace:

The Contractor shall taken requisite precautions and use his best endeavors to
prevent any riotous or unlawful behaviour by or amongst his workmen and
other employed on the works and for the preservation of peace and protection
of the inhabitants and Security of property in the neighborhood of the work.
In the event of the Owner requiring the maintenance of a special Police force
at or in the vicinity of the site during the tenure of works, the expenses thereof
shall be borne by the Contractor and if paid by the Owner shall be recoverable
from the Contractor.

Outbreak of Infectious Diseases:

The Contractor shall remove from his camp such labour and their families as
refuse protective inoculation and vaccination when called upon to do so by the
Engineer-in-Charge’s Representative. ~ Should Cholera, Plague or other
infectious diseases break out the Contractor shall burn the huts, bedding
clothes and other belonging of or used by the infected parties and promptly
erect new huts on healthy sites as required by the Engineer-in-Charge failing
which within the time specified in the Engineer’s requisition, the work may be
done by the Owner and the cost thereof recovered from the Contractor.

Treatment of Contractor’s Staff in Company’s Hospital:

The Contractor and his staff, other than labourers and their families requiring
medical aid from the Owner’s hospitals and dispensaries will be treated as
private patients and charged accordingly. The contractor’s labourers and their
families will be granted from treatment in the Owner’s hospitals and
dispensaries where no other hospitals or dispensaries are available provided
the contractor pays the cost of medicines dressing and money accordingly to
the normal scale as also additional charges if any for special examination e.g.
X- Ray etc.

Use of Intoxicants:

The sale of dent spirits or other intoxicating beverages upon the work in any of
the buildings, encampments or tenements owned, occupied by or within the
control of Contractor or any of his employee is forbidden and the contractor
shall exercise his influence and authority to the utmost extent to secure strict
compliance with this condition.

In addition to the above, the contractor shall abide by the safety code provision
as per CPWD safety code and Indian Standard Code framed from time to time.
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1 WHEREAS M/s National Aluminium Company Limited (A Government of India
Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapadlli,
Bhubaneswar (hereinafter called “The Company Owner” which expression shall unless
repugnant to the subject or context includes its lega representatives, successors and
assigns) has issued tencer paper vide its Tender
NO. e for ---- --

(hereinafter called “the said tender”) to M/s.

................................. (hereinafter called the said Tenderer(s)” which expression

shall unless repugnant to the subject or context includes their legal representatives,

successors and assigns and as per terms and conditions of the said tender, the tenderer
shall submit a Bank guarantee for Rs. ................ (Rupees ................. only) towards
earnest money in lieu of cash.

2 WE ..o Bank having its branch office at .................... do
hereby undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Company stating that in the opinion of the
company which is fina and binding, the amount claimed is due because of any
withdrawal of the tender or any material alteration to the tender after the opening of the
tender by way of any loss or damage caused to or would be caused or suffered by the
Company by reason of any breach by the said tenderer(s) of any of the terms and
conditions contained in the said tender or failure to accept the letter of Intent
Agreement or that the amount covered under this Guarantee is forfeited. Any such
demand made on the Bark by the owner shall be conclusive as regards the amount due
and payable by the Bank under this guarantee, However, our liability under this
guarantee  shall be restricced to an amount not exceeding

3 We undertake to pay to the Company any money so demanded not withstanding any
dispute or disputes raised by the tenderer (s) in any suit or proceeding pending before
any office, court or tribuna relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be
a valid discharge of our liability for payment thereunder. Our liability to pay is not
dependent or conditional on the owner proceeding against the tenderer.

4 The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the
said tenderer(s) but shal in al respect and for all purposes be binding and operative
until payment of al money due or liabilities under the said contract(s)/ Order(s) are
fulfilled.

5 WE ............. Bank Ltd. further agree that the guarantee herein contained shall

remain in full force and effect during the period that would be taken for the finalisation
of the said tender and that it shall continue to be enforceable till the said tender is
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finally decided and order placed on the successful tenderer(s) and or till al the dues of
the company under or by virtue of the said tender have been fully paid and its clams
satisfied or discharged or till a duly authorised officer of the company certifies that the
terms and conditions of the said tender have been fully and properly carried out by the
said tenderer (s) and accordingly discharges the guarantee.

That the Owner Company will have full liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time. The exercise of
any of the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
RS, (RUp€ES. ... only) and shall remain in force
il Unless a demand or claim under this Guarantee is made on us within
three months from the date of expiry we shall be discharged form al the liabilities
under this guarantee.

We.......oooe e Bank, lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing. We further
undertake to keep this Guarantee renewed from time to time on the request of Tenderer

(9.

........ . Bank

Corporate Sed of the Bank By its constitutional Attorney

Signature of duly
Authorised person

On behdf of the Bank
With seal & signature code

Note: BGsto be furnished from any of the banks listed earlier.
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BANK GUARANTEE FOR SECURITY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)
B. G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its office at (hereinafter called “ The Company
Owner” which expression shall unless repugnant to the subject or context includes its
legal representatives, successors and assigns) having agreed to exempt M/s.
................................ (Hereinafter called “the said Contractor (s)/ Seller(s)” which
expression shall unless repugnant to the subject or context includes their lega
representatives, successors and assigns) from the demand under the terms and
conditions of Contract(s)/ Order(s) No. ................... dt. ..................of cash
security deposit for the due fulfillment by the said contractor(s) seller(s) of the terms
and conditions contained in the said Contract(s)/Order(s), on production of Bank
GuaranteeforRs. ............ (RUPEES....eii e e only).

We . Bank having its branch office at ........ do hereby agree
and undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Company stating that in the opinion of the
company which is fina and binding, the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Company by reason of any
breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained
in the said contract(s) or ders(s) or by reasons of the said Contractor(s)/ Seller(s) failure
to perform the said Contract(s)/ Order(s) including defect liability obligations or that
the amount covered under this guarantee is forfeited. Any such demand made on the
Bank by the owner shall be conclusive as regards the amount due and payable by the
Bank under this guarantee, However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs................. (Rupess.......ccccevennnns only).

We undertake to pay to the Company any noney so demanded notwithstanding any
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding
pending before any office, court or tribunal relating thereto our liability under present
guarantee being absolute and unequivocal. The payment so made by us under this bond
shall be valid discharge of our liability for payment there under. Our liability to pay is
not dependent or conditiona on the owner proceeding against the Contractor(s)/
Sdler(s).

The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of congtitution or insolvency of the
said Contractor(s)/ Seller(s) but shall in al respect and for al purposes be binding and
operative until paymert of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

We. ..o Bank further agree that the guarantee herein contained shall remainin
full force and effect during the period that would be taken for the performance of the
said Contract(s)/ Order(s) and that it shall continue to be enforceable till al the dues of
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid
and its claims satisfied or discharged or till a duly Authorised officer of the company
certifies that the terms and conditions of the said Contract(s)/Order(s) have been fully
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and properly carried out by the said contractor(s) and accordingly discharges the
guarantee.

6. We.............. Bank further agree with the Company that the company shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or
to extend the time of performance by the said Contractor(s) Seller(s) form time to time
or to postpone for any time or from time to time any of the powers exercisable by the
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be
relieved from our liability by reason of any such variations, or extension being granted
to the said Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part
of the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s)
or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed

three months from the date of expiry we shall be discharged form al the liabilities
under this guarantee.

8 We....oooo i Bank, lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing. We further
undertake to keep this Guarantee renewed from time to time at the request of
Contractor(s)/ Sellers(s).

Date.......... I = - 1| 4

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly
Authorised person

On behdf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed as per Annexure.
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/
CONTRACTOR.

(To be executed on non-judicia stamped paper of appropriate value)

1 WHEREAS National Aluminium Company Limited (A Gowernment of India
Enterprise) having its office a .................. (hereinafter referred to as “The
Company/Owner” which expressions shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has entered into a contract
with M/s. / has placed a purchase order on
M/Sei e, ( hereinafter referred to as “Contractor(s)/ Seller(s)”
which expression shall unless repugnant to the subject or context includes their legal
representatives, successors and assigns) for . ..on the terms
and conditions as set out inter dlia, in the Companys contract No/ P.O. No.
.............. date ............and various documents forming part thereof hereinafter
referred to as the “said contract” which expression include all amendments,
modifications and/ or variations thereto and where as the Contractor(s)/ Seller(s) has
agreed for due execution of the entire contract and guarantees its performance including
any parts executed through any other agencies/ subcontractors.

AND WHEREAS one of the conditions of the “said contract” is that
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank for
290 (e percent) of the total value of the “said contract” against due and faithful
performance of the “said contract” including defect liability obligations’ and the
performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies
made under the “said contract.”

2 We Bank having its branch office a .................. do
hereby agree and undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Company stating that in the opinion
of the Company, which is final & binding, the amount claimed is due by reason of
default made by the Contractor(s)/ Sdller(s) in performing any of the terms &
conditions of the said Contract including defect liability obligations, in fulfilling the
performance guarantee obligation or loss or damage caused to or would be caused to or
suffered by the Company by reason of any breach by the said Contractor (s)/ Seller(s)
of any of the terms & conditions of the contract. Any such demand made on the Bank
by the owner shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However our liability under this guarantee shall be restricted to
Rs. ...... (RUp€ES....covivvvieieeeee only).

3 We undertake to pay to the Company any money so demanded not withstanding any
dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding
pending before any office, court or tribunal relating thereto our liability under this
present guarantee being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under. Our
liability to pay is nat dependent or conditional on the owner proceeding against the
Contractor(s)/ Seller(s).
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4 The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of congtitution or insolvency of the
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and
operative until payment of al money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

5 We ..o Bank further agree that the guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the
said Contract(s)/ Order(s) and that it shall continue to be enforceable till al the dues of
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid
and its claims satisfied or discharged or till a duly authorised officer of the Company
certifies that the terms and conditions of the said Contract(s)/Order(s) have been fully
and properly carried out by the said contractor(s) and accordingly discharges the
guarantee.

6. We............e. Bank further agree with the Company that the company shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or to
extend the time of performance by the said Contractor(s) Seller(s) form time to time or
to postpone for any time or from time to time any of the powers exercisable by the
Company againgt the said Contractor(s)/ Seller(s) and to forbear or enforce any of the
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be
relieved from our liability by reason of any such variation, or extension being granted
to the said Contractor (s)/ Seller(s) or for any forbearance, act or omission on the part of
the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or
by any such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
RS (Rupess............ only) and shall remain in force till.......... Unless a
demand or claim under this Guarantee is made on us within three months from the date
of expiry we shall be discharged form all the liabilities under this guarantee.

8 We......oooovii. Bank, lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the Company in writing. We further

undertake to keep this Guarantee renewed from time to time at the request of
Contractor(s)/ Sellers(s).

Corporate Sedl of the Bank By its congtitutional Attorney
Signature of duly
Authorised person

On behdf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed as per Annexure.
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BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on non-judicia stamped paper of appropriate value)
B. G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its office at (hereinafter called “ The Company
Owner” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) having agreed to make an advance payment of
RS........... (Rupeses........ccoovvvvennnnn. only) to M/s. .ocoiiiiiiiiiiiinenn, (hereinafter
caled “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the
subject or context includes their legal representatives, successors and assigns) from the
demand, terms and conditions of Contract/Order dated. .................. on production of a
bank guarantee of equivalent amount.

We L Bank having its branch office a ........ do hereby agree
and undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Company stating that in the opinion of the Company which is
final and binding, the amount claimed is due ky way of loss or damage caused to or would
be caused to or suffered by the Company by reason of non-payment / adjustment of any
part of the said advance or any dues to the company or any breach by the said
Contractor(s)/seller(s) of any of the terms and canditions contained in the said contract(s)
orders(s) or by reasons of the Contractor(s)/ Seller(s) falure to perform the said
Contract(s)/ Order(s). Any such demand made on the Bank by the owner shal be
conclusive as regards the amount due and payable ky the Bank under this guarantee,
However, our liability under this guarantee shall be restricted to an amount not exceeding

. We undertake to pay to the Company any money so demanded not withstanding any claim
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending
before any office, court or tribuna relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment thereunder. Our liability to pay is not dependable or
conditional on the owner proceeding against the Contractor(s)/ Seller(s).

. The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
tenderer(s) but shall in al respect and for all purposes be binding and operative until
payment of al money due or liabilities under the said tenderer(s) are fulfilled.

We ... Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the finalisation of the said
tenderer(s) and that it shall continue to be enforceabletill the said tender is finally decided
and order placed on the successful tender and/or till al the dues of the company under or
by virtue of the said tender have been fully paid and its claims satisfied or discharged or till
a duly authorised officer of the Company certifies that the terms and conditions of the said
Contractor(s)/ Order(s)have been fully and properly carried out by the said tenderer(s)and
accordingly discharges the guarantee.
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6

That the owner/Company will have fully liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time the exercise of any of
the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
RS, (RUPEES. ... only) and shall remain in force
till. Unless a demand or claim under this Guarantee is made on us within three
months from the date of expiry we shall be discharged form al the liabilities under this
guarantee.

We....ooooiiiin, Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time on the request of the Contractor(s)/ Seller(s).

Corporate Seal of the Bank By its constitutional Attorney

i)
i)

Signature of duly
Authorised person

On behalf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed as per Annexure.
Address of Corporate Office should be referred in case of Foreign BG.
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LIST OF STANDARDISED BANKS

SCHEDULED PUBLIC SECTOR BANKS (INDIAN)

. State Bank of India.

. State Bank of Bikaner and Jaipur
. State Bank of Hyderabad

. State Bank of Indore.

. State Bank of Mysore.

. State Bank of Patialia.

. State Bank of Saurashtra

. State Bank of Travancore.

. Allahabad Bank

10. Andhra Bank

11. Bank of Baroda.

12. Bank of India

13. Bank of Maharashtra

14. Canara Bank

15. Central Bank of India

16. Corporation Bank

17. Dena Bank

18. Indian Bank

19. Indian Oversea Bank

20. Oriental Bank of Commerce
21. Punjab National Bank

22. Punjab and Sid Bank

23. Syndicate Bank

24. Union Bank of India

25. United Bank of India (Deleted)
26. UCO Bank

27. Vijaya Bank.

OCO~NOOUILA, WN -
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LIST OF STANDARDIED BANKS

SCHEDULED PRIVATE SECTOR BANKS (INDIAN)

OO WNPE

. Vyasa Bank

. UTI Bank Ltd.

. SBI Commercial & International Bank Ltd.
. ICICI Banking Corporation Bank Ltd.

. HDFC Bank Ltd.

. IDBI Bank Ltd.

SCHEDULED FOREIGN BANKS

©Coo~NO O~ wbNE

. American Express Bank Ltd.
. ANZ Grindlays Bank Plc

. Bank of American NT & SA
. Bank of Tokyo Ltd.

. Banque Nationale de Paris

. Barclays Bank Plc

. Citi Bank N.A.

. Deutsche Bank A.G.

. Hongkong & Shanghai Banking Corporation.

10. Standard Chartered Bank
11. The Chase Manhattan Bank Ltd.
12. Dresdner Bank AG.
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APPENDIX-I A

DETAILSOF WORKSOF SIMILAR NATURE & MAGNITUDE CARRIED OT

DURING THE LAST 5 YEARS

Sl. Name of work Estimated When When Date of Remarks

No. done

cost started completed Completion
As per contract.

Note: 1.

In the remarks column, please state whether the works stated above are carried
out by you in the name of the Firm in which the present Bid is submitted or
any other names, if later, state relationship of the firm and also a copy of the
Partnership Deed.

Please enclose the true copy of the certificate issued by the authorities, if any.

Signature of Bidder
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Name of Work:

Name of Tenderer:

Appendix —1-B

CONCURRENT COMMITMENTS OF THE TENDERER

Full Postal Address of
Client & Name of
Officer-in-Charge

Description of the
work

Vaue
of
contract

Date of
commenceme
nt of work

Scheduled
Completion
period

Percentage
Completion as
on date

Expected date | Remarksif any
of completion

SIGNATURE OF BIDDER
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NAME OF WORK:

NAME OF TENDERER:

DETAILSOF EQUIPMETNS TOOLSTACKLES

APPENDIX -1

Tenderer shall submit herein details of equipment, tools, tackles, etc required o
perform the work and shall note in each case whether the same is (a) aready owned by
tenderer and available for use on this contract (b) anticipated to be hired by Contractor or ()
anticipated to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of
hirer or supplier shall be stated.

with the hirer/ supplier shall have to be furnished.

Sl. | Description, Make Mode | Year of Category Location | Remarks
No. | & Capacity Manufacture | (a) or (b)

or (c)

below

1) (2) (3 (4) ©) (6)

1. Contractor agrees to augment the above chart with additional number/ categories of
equipment, if required to complete the work within the agreed time schedule of
completion and directed by the Engineer-in-charge.

2. In case of hiring of equipment form other agencies, copies of the arrangements made

(Signature of Bidder)
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APPENDIX— 111

DETAILSOF MINIMUM MANPOWER PROPOSED TO BE
DEPLOYED ON THISWORK

Sl. No. Details of Manpower No. Remarks

Note : Please furnish the above details in two categories — To be deployed by (1)
Contractor and (ii) Sub- contractors.

Minimum manpower deployment shall be based broadly as above and will be
modified as mutually agreed to suit the detailed construction programme
jointly worked out; further if any additional man power is required for
completion of work in time, the same shall be provided by you as directed by
Engineer without any extra cost.

The manpower proposed to be deployed in the work needs to be given quarter
wise separately for direct personnel of the cantractor and the manpower
proposed to be deployed through the sub-contractors.

(Signature of Bidder)
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APPENDIX - IV

ORGANISATION CHART SHOWING NO. OF QUALIFIED
ENGINEERS & SUPERVISORY PERSONNEL ETC.

Sl. Details of personnel to be No.
No. deployed on thiswork

Note: Names and short resume of their experiences may also be given for key personnel.

The tentative chart of your site organisation as above furnished by you shall be subject
to variation to suit the construction programme/ requirement and as directed by

Owner/ Engineer.

(Signature of Bidder)
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APPENDIX -V

LIST OF PROPOSED SUB CONTRACTORS

S. Name of Description of Amount (Rs.)
No. sub-contractor work or trade
1 Types of work executed by the sub-contractors.

2 The particulars of clients where the sub-contractors did the works.
3 Approximate value of the work carried by the sub-contractorsin the last 3 years.

(Signature of Bidder)
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APPENDIX- VI
PPROGRESS BILLINGS

(Bidder’ s anticipated progress billing month by month to be inserted here)

Tentative construction schedule indicating the expected dates of start of activity isto be given
by the contractor. This schedule shall be updated within specified milestones from time to
time depending upon the availability of fronts equipment and priorities fixed by Engineer.
Contractor shall submit within 15 days of the date of letter of intent programme/ schedule for
supply of items covering al phases of work including design, procurement, manufacture,
assembly, fabrication, testing, transportation, erection, testing at site and commissioning
matching the overall completion schedule.

The billing as well as al the connected documents shall be computerized.

(Signature of Bidder)
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APPENDIX - VII

NAME OF WORK

NAME OF TENDERER :

10.

11

12

13.

14.

20.

21

22.

23.

24.

30.

31

32

33.

34.

INFORMATION ABOUT TENDERERS (FORM - H)
In case of Individua:
Name of Business:
Whether his business is registered:
Date of Commencement of Business:
Whether he pays Income Tax over Rs. 10,000/- per year:
In case of Partnership:
Name of Partnership with qualification:
Whether the Partnership is Registered:
Date of Establishment of firm:

If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not,
who of them pays the same.

In case of Limited Liability Company or Company Limited by Guarantees:
Amount of paid of capitd:

Name of Directors:

Date of Registration of Company:

Copies of the Balance Sheet of the Company of the last two years:

Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in

case of Individuals, partnerships as well as limited companies for the last 3 years.

(Signature of Bidder)
Name & Address of theBidder
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APPENDIX - VIII
NAME OF WORK:

NAME OF TENDERER:

LIST OF ENCLOSURES (FORM-1)
The tenderer is required to enclose the following documents as part of his tenderer.

1 Power of attorney of the signatory to the tender.

2. Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt.
of India
3. Documents showing annual turnover for similar works for the past two eyars such as

annual report, profit and loss account etc.

4. Solvency Certificate by Nationalized Schedule Bank.

(Signature of Bidder)

** |n absence of Income Tax Clearance Certificate tenderer may not be awarded the work
tendered for as per Central Govt. Directives.
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APPENDIX - IX
NAME OF WORK:

NAME OF TENDERER:

EXCEPTION AND DEVIATION (FORM -1J)

As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations
to the tender conditions, if considered un-avoidable.

S. Page No. of Sl. No. of Subject Deviation
No. tenderer document  tender document

(Signature of Bidder)
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AMENDMENT TO GCC

Sl Clause Brief Modification

No No Description of Clause

01 23 Power Supply i) Clause No. 2.3.1 of Genera Condition of Contract

stands modified to the following extent:

The cost of construction power appearing in the
12" & 13" line as Rs 1.00 per kwh shall be read as
Rs. 4.30 (Rupees four and thirty paise only) per
kwh.

ii) Clause No. 2.3.10 of Genera Condition of
Contract stands modified to the following extent:

The state Electricity Inspector appearing in the second
line shall be read as *Central Electricity Authority at
Chennai’.

02 24 Land for contractor’'s | Clause No. 2.4 of Genera Condition of Contract
Field office, Godown | modified to the following extent:
and Workshop “The owner shall provide land to the Contractor far

their offices, godown and workshop.”

03 25 Land for Residentia | Clause No. 2.5 of General Condition of Contract
Accommodation modified to the following extent:

“The land for residential accommodation for staff
and labour may be made available to Contractor
outside plant boundary limit.”

04 22 Extension of time The word “any one” appearing in the end of the

second para of Clause NO. 22.0 shall be read as
“OWNER".

05 5236 Return of unutilized/ | i) The words “SAIL , Bhubaneswar stockyard rate”
surplus materialsand | appearing in 3¢ line of first para shall be replaced
scrap/ wastage by “Landed cost.”

ii) The words “Rs. 7000.00 per tonne” appearing in
last line of first para shall be replaced by “twice the
landed cost of materials.”

06 53(xv) | Conditionsforissue | The contents of the sub-clause No. 53 (xv) shall

of materias

stand deleted and replaced with the following:

“For the free issue materias, the following norms
shall be adopted:

i) For issue of materials within plant boundary
wall limit, the Contractor shall submit only
indemnity bond for the entire value of the
materials issued to them free of cost as Clause
53 (ix) of GCC.
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S
No

Clause
No

Brief
Description of Clause

M odification

ii) For the materials which are issued to out side plant
boundary like township etc., the contractor shall
furnish Bank Guarantee equivalent to 20% of value
of materials and indemnity bond for the 80% value
of the materials.

iii) For materials taken out side Damanjodi/ Angul to
the vendor’'s shop, 100% Bank Guarantee against
value of the materials will be submitted by the
vendor before taking of the materias.

iv) The Indemnity Bond and the Bank Guarantee shall
remain valid till the materia account is totally
settled. “

07

60 (d)

Alterationsin
Specifications and
Design and Extra
Works

The words “including equipment hire charges at
Schedule hourly/ daily rates’ appearing in 7' and &"
line shall be replaced by the words “including
equipment hire charges prevalent at site at the time of
execution.”

60

76.3 (i)

Alterationsin
Specifications and
Design and Extra
Works

Completion
documents

Add new sub-clause 60 (e) as follows:

“the quoted priced rates indicated in Schedule of Rates
shal remain firm for al variations in contract value
within range of (+) 50% and (-) 25% for the entire
duration of the contract. In case the actual contract value
varies from the awarded contract value beyond the
above mentioned limit then adjustment to contract value
shall be made in accordance with procedure specified in
proforma for adjustment for increase/ decrease in
contract value enclosed as per Annexure.”

Clause No. 76 (ii) of Genera Condition of Contract
shall be replaced by:

“Six sets of construction drawings showing therein the
modifications and corrections made during the course of
execution of the work (As built drawing) duly
approved by Engineer-in-charge and one set of
reproducible on polyster film/ in Soft copy in CD.”

10

80.1

Employees State
Insurance Act

Delete the word “whose aggregate remuneration is
Rs.560.00 per month or less and” appearing in the 3% &
4™ line of the 2 para of this sub clause.
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Sl Clause | Brief M odification
No No Description of Clause
11 New Add a new clause designated as Sub-clause 80.6 -
sub- Statutory Provisions after existing clause No. 80.5:
clause “80.6- Statutory Provisions. The contractor shall comply
with all relevant and applicable statutory provisions in
respect of the workers engaged by him at his cost and
above stipulations are only indicative and are not
exhaustive.”
12 83 Labour Laws Clause 83 (vii) of GCC shall be modified to following
(viii) extent:

Add the words ‘all relevant statutes at their own costs
including” between the words “provisions of” and “the
payment of Wages Act 1936” appearing in the first line
of this sub-clause.

Provided further that:

ad The payment of minimum wages to contract labour
shal be as per the rates notified by the Central
Govt. as per Minimum Wage Act, 1948 and as
adopted by the NALCO Management from time to
time plus any additional element and statutory dues
thereon.

b The minimum wage as notified by the Chief Labour
Commissioner (Central) has a variable component
as Special Allowance which is linked to average
AICPI for Industriad workers, which keeps on
changing every six months. The contractor has to
absorb al such variations due to increase in
Minimum wage in their quoted price, and no claim
whatsoever on this account shall be entertained.

¢ Where the minimum wages notified by the
concerned State Government are higher than the
rates notified by Centra Government, the State
Government rates should apply in concerned
scheduled employment as long as the same remains
higher than the Central Government rates.

d The classification on workers in different categories
will be as per the notification issued by the Central
Government fixing the minimum wages for the
above scheduled appointment.
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S
No

Clause
No

Brief
Description of Clause

M odification

13

Clause

Jurisdiction/
Governing Law

Add a new clause designated as sub-clause 88 (c) after
existing clause No. 88 (b).

All the works that will be carried out inside the factory
premises shall attract the provisions of factory act for
the contract labourers engaged therein.

The contractor, before commencement of work will
arrange medical examination at his cost and shall submit
the certificate of fitness in respect of the workers in the
prescribed form from the nearby District HQ hospital or
any Govt. hospitals for his workers, who will be
handling or working with hazar dous substance.

In respect of contracts having more than one year, the
medical check up of such workers shall have to be
repeated by the contractor on completion of every one
year.

14

79

Taxes & Duties,
Octroi €tc.

Add a new clause designated as sub-dause 79.3 after
existing sub-clause No. 79.2 as follows:

The rates quoted by the tender will cover al the taxes,
duties and levies as applicable on the date of bid/
revised bid (if any).

- In case of any impostion of new taxes by Govt.
notification at a later date, same shall be reimbursed to
the contractor against submission of authentic document
towards payment of such taxes by them.

- In case of revision of rate of Works Contract Tax by
Govt. notification, same shall be reimbursed to the
contractor ggainst submission of documentary evidence
towards payment of such extra amount by them.

15

74

Payment of
Contractor’s Bill

Insert the following after the last para:

“However, owner prefers to release the payment due to
the contractor electronically. The e-payment facility is
available under INTERNET mode through company
banker as well as in EFT/RTGS mode through Reserve
Bank of India, which is available only at designated
centers. The contractor shall submit duly filled Bank
Mandate form in duplicate with due authentication from
their banker to avail e payment facility. The prescribed
mandate form is appended as Appendix to GCC.”
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(To be submitted in duplicate)

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET & RBI

To
National Aluminium Company Limited,

Dear Sir,

Sub: Authorization for release of payment due from NALCO,
Electronic fund transfer(RBI-EFT)/Internet / RTGS.

Refer Order No................. dte.ooooinl. and/or Tender/Enquiry/Letter No................. dt.oooeini

through

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party :
2. Address of the party Pt

City ©ooiiiins Pin Code:.............

E-mailId: ...

Permanent Account Number N

3. Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code ‘ ‘ ‘ ‘ | ‘
MICR No_| | | | | | | |

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy of a

cheque of your bank for ensuring accuracy of the bank name, branch name and code number)
Account Type Savings - Current < Cash Credit <

Account Number(as appearing in the Cheque
Book)

RTGS /IFSC Code

4. Date from which the mandate should be effective :

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through RBI EFT / Internet / RTGS.

Place:
Date:
Signature of the party/Authorized Signatory

Certified that particulars furnished above are correct as per our records.

Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Banks)
N.B.: RBIEFT/RTGS facilities Centre:
New Delhi,Chandigarh,Kanpur,Jaipur,Ahmedabad,Mumbai,Nagpur,Hyderabad,Banglaore,Chennai,
Trivandrum,Kolkata,Bhubaneswar,Guwahati,Patna.

N.B.: RTGS charges if any, is to be borne by the party.




(To be submitted in duplicate)

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET

To
National Aluminium Company Limited,

Dear Sir,

Sub: Authorisation for release of payment due from NALCO,
Electronic fund transfer by Internet Mode .
Refer Order No................. dt..o.oonnil. and/or Tender/Enquiry/Letter No................. dteooniinni

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party :
2. Address of the party e

City toveeiiiieinns Pin Code:.............

E-mail Id: ...

Permanent Account Number e

3. Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code ‘ ‘ ‘ ‘ | ‘
Account Type Savings - Current < Cash Credit <

Account Number(as appearing in the Cheque
Book)

Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code number .

4. Date from which the mandate should be effective :

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through Internet.

Place:
Date:
Signature of the party/Authorized Signatory

Certified that particulars furnished above are correct as per our records.

Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Banks)
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