
ANNEXURE-B4

Name of the 
Bidder/ Bidding 
Firm / Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # NUMBER #

Sl.
No.

Item Description Quantity Units Estimated 
Rate in Rs.P 
(Service + 
Material)

TOTAL 
AMOUNT  

Without Taxes
in Rs. P

TOTAL AMOUNT  With 
Taxes (Including GST 

@ 18%) in Rs. P

1 2 3 4 5 6 7
1 Replacement of RCC Tank in

Nalconagar Township and CISF Colony
with 1000 Liter capacity PVC Water
Tank for a period of 18 (Eighteen)
Months. The Bill of Quantity & Schedule
of Rates are available in Annexure-II of
NIT. The overall excess/discount
percentage quoted by the bidder in
this online price bid format shall be
applicable over the Rates & Amounts
for each & every items of BOQ &
SOR as available at Annexure-II of
NIT.

1.00 Total 
Estimated 
Amount 
(100% 
Job)

14260063.00 14260063.00 16826874.34

Total in Figures 14260063.00 16826874.34
Quoted Rate in Figures

Select
0.00 0.00

PRICE SCHEDULE
The Bill of Quantity & Schedule of Rates (BOQ & SOR) of individual items are available in Annexue-II of NIT. The overall 

excess/discount percentage quoted by the bidder in this price bid shall be applicable over the Rates & Amounts for each & every 
items of BOQ & SOR as available at Annexure-II of NIT.

Note : 
1)  The bidder has to quote in percentage in the blue coloured cells up to two decimal places.
2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quoted as the price
for the contract in GeM portal.
3) The bidder should check the total amount carefully w.r.t. estimated amount before quoting TOTAL AMOUNT
INCLUDING GST in GeM portal. Mismatch of value between Annexure - B4 (BOQ) and the input to GeM may lead
to rejection of bid.
4) Name of the bidder is to be entered in the Green Cell of the BOQ.
5) The bidder have to convert this EXCEL sheet to PDF and upload the same in GeM portal at the Financial
breakup location.
6) The 100% job will be split among three agencies in the ratio 40 : 30 :30.

Percentage BoQ
Tender Inviting Authority: Mr. Somnath Dey, DGM(Mech.), T&C Department, Smelter Plant, NALCO, Angul, Odisha-759145

Name of Work: Replacement of RCC Tank in Nalconagar Township and CISF Colony with 1000 Liter capacity PVC Water
Tank.

Contract No:  OMC-6031



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
ANNEXURE-II 

BILL OF QUANTITY & SCHEDULE OF RATES 
 
NIT No: 
SMLT/T&C/GEM/OMC-6031/NIT/5345 

DATE: 24.10.2025 
 
Sub: 
Replacement of RCC Tank in Nalconagar Township and CISF 
Colony with 1000 Liter capacity PVC Water Tank. 
 
 

 Line
Item
No

Activity
SlNo.

 Service Description  UOM Quantity Rate in Rs. Amount in Rs.

[1] [2] [3] [4] [5] [6] [7 = 5 x 6]

1 Service

1 1 Transporting and disposing Cubic meter 800.00 169.18 135,344.00 

1 2 Removal of tree upto 30cm each 800.00 69.82 55,856.00 

1 3 PCC-1:2:4 Cubic meter 600.00 4,097.86 2,458,716.00 

1 4 RCC 1:1.5:3 in sup.
structure

Cubic meter 20.00 5,841.51 116,830.20 

1 5 Precast RCC slab 1:1.5:3 Cubic meter 20.00 5,380.10 107,602.00 

1 6 Cent. & shut-above plinth Square
meter

1,500.00 493.47 740,205.00 

1 7 Reinforcement- tor steel Kilogram 2,000.00 16.56 33,120.00 

1 8 Fly ash  brick work- sup.
Structure

Cubic meter 120.00 3,555.95 426,714.00 

1 9 Providing Gola 75x75mm Meter 2,500.00 187.99 469,975.00 

1 10 Grading roof CC 1:2:4 Cubic meter 50.00 4,217.16 210,858.00 

1 11 12mm  thick cement  plaster Square
meter

3,000.00 202.07 606,210.00 

1 12 6mm thick cement plaster Square
meter

1,300.00 178.04 231,452.00 

1 13 Neat cement punning Square
meter

3,000.00 42.26 126,780.00 

1 14 Dismantling of Brick work in
sup.str

Cubic meter 110.00 1,288.82 141,770.20 

1 15 Dismantling of PCC Cubic meter 150.00 1,523.42 228,513.00 

1 16 Dismantling of RCC Cubic meter 380.00 2,222.47 844,538.60 

1 17 Dismantling of mud phoska Cubic meter 150.00 571.94 85,791.00 

1 18 Dismantling of
GI/UPVC/CPVC pipe

Meter 16,000.00 8.42 134,720.00 

1 19 Dismantling of structural Kilogram 50,000.00 3.65 182,500.00 
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ANNEXURE-II 

BILL OF QUANTITY & SCHEDULE OF RATES 
  

 Line
Item
No

Activity
SlNo.

 Service Description  UOM Quantity Rate in Rs. Amount in Rs.

[1] [2] [3] [4] [5] [6] [7 = 5 x 6]

steel

1 20 Supplying CPVC  pipe   -
20mm

Meter 4,000.00 91.30 365,200.00 

1 21 Supplying CPVC  pipe   -
25mm

Meter 5,500.00 133.26 732,930.00 

1 22 Supplying CPVC  pipe   -
32mm

Meter 4,000.00 191.98 767,920.00 

1 23 Sup.PTMT tank nipple
20mm

each 1,600.00 63.35 101,360.00 

1 24 Sup.PTMT tank nipple
25mm

each 3,200.00 91.50 292,800.00 

1 25 Supplying CPVC
Elbow-20mm

each 6,200.00 22.02 136,524.00 

1 26 Supplying CPVC
Elbow-25mm

each 1,600.00 47.31 75,696.00 

1 27 Supplying CPVC
Elbow-32mm

each 3,250.00 89.20 289,900.00 

1 28 Supplying CPVC
coupler-20mm

each 3,000.00 18.25 54,750.00 

1 29 Supplying CPVC
coupler-25mm

each 1,600.00 31.34 50,144.00 

1 30 Supplying CPVC
Tee-20mm

each 1,600.00 37.84 60,544.00 

1 31 Supplying CPVC
Tee-32mm

each 1,600.00 114.87 183,792.00 

1 32 Supplying CPVC
RS-25/20mm

each 1,600.00 20.27 32,432.00 

1 33 Supplying CPVC
union-20mm

each 1,600.00 116.23 185,968.00 

1 34 Supplying CPVC
union-25mm

each 1,600.00 163.53 261,648.00 

1 35 Supplying CPVC  (FTA)
plastic- 15mm dia

each 1,600.00 21.62 34,592.00 

1 36 Supplying CPVC  (FTA)
plastic- 20mm dia

each 1,600.00 35.14 56,224.00 

1 37 Labour  charges CPVC pipe
-15mm to 20mm

Meter 4,000.00 17.40 69,600.00 

1 38 Labour charges CPVC
pipe-25mm to 32mm

Meter 9,500.00 26.75 254,125.00 

1 39 Supplying CPVC ball
valve-20mm

each 1,600.00 187.85 300,560.00 

1 40 Supplying CPVC ball valve
-25mm

each 1,600.00 348.70 557,920.00 

1 41 P/F PTMT Ball cock l. -20
mm

each 1,600.00 221.51 354,416.00 
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ANNEXURE-II 

BILL OF QUANTITY & SCHEDULE OF RATES 
  

 Line
Item
No

Activity
SlNo.

 Service Description  UOM Quantity Rate in Rs. Amount in Rs.

[1] [2] [3] [4] [5] [6] [7 = 5 x 6]

1 42 Taking delivery PVC water
tank

each 1,600.00 590.96 945,536.00 

1 43 Minor repair of rain water
pipe mouth

each 500.00 106.81 53,405.00 

1 44 Supply water proofing
materials

Liter 800.00 509.62 407,696.00 

1 45 Supply of labours   Unskilled
(Per Man-d

each 200.00 925.09 185,018.00 

1 46 Supply of labours
Semi-skilled (Per Man

each 100.00 1,118.68 111,868.00 

1 SubTotal for Item:00001 14,260,063.00 

TOTAL in Rs. 14,260,063.00 

i) The estimated rates & amounts reflected/ indicated above in Annexure-II are exclusive of GST @ 18%. GST shall be 
payable extra as applicable.  
 ii) Bidders have to quote their price in price bid format (Annexure-B4 i.e. MS-EXCEL format as available in the online 
Portal in the form of overall "EXCESS" or "DISCOUNT" in percentage over total estimated amount for this work. 
The overall excess/discount percentage quoted by the bidder in the online price bid format shall be applicable over 
the Rates & Amounts for each & every items of BOQ & SOR as available at Annexure-II of NIT.
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ANNEXURE-II 

BILL OF QUANTITY & SCHEDULE OF RATES 
  
Line Item
No

Activity
SlNo.

Description

1 Service

1

1    1 Transporting and disposing

Transporting and disposing the surplus earth, debris and soft rock including shrubs and vegetations from construction area beyond the initial lead of

50M/200M including re-excavating the deposited soil excavated earlier, transportation, loading, unloading, laying at all depths and heights, stacking,

levelling and dressing both the area (viz. from where the earth is transported and where it is deposited) to required levels and slopes complete with all

lifts as directed by MIC. For carting on the basis of truck/ tractor measurement and lead up to 3.0 km.

#

1    2 Removal of tree upto 30cm

Removal of  trees of the girth (measured at a height of 1.0m above ground level) including cutting of trunks and branches removing the roots at all

heights and levels on ground or on building upto 15 mtr above ground level and stacking of serviceable material and disposal of unserviceable  material

within a lead of 3.0 KM. Repairing plaster/ brick work etc.  shall be paid in respective items.- upto 30cm  girth.

#

1    3 PCC-1:2:4

Providing and laying cement  concrete of specified grade excluding the cost of centering, shuttering for all works  at all depth and heights complete  as

directed by Manager #in-charge. (Cement free issue)-1:2:4  Using 20mm & down size stone aggregate

1    4 RCC 1:1.5:3 in sup. structure

Providing and laying in position reinforced  cement concrete of  proportion 1:1.5:3 (1 cement :1.5 coarse of  sand: 3 graded stone aggregate of 20mm

nominal  size) excluding the cost of centering, shuttering, finishing and reinforcement as per specification, drawing and direction of MIC (Cement free

issue)- -For column, lintel, beam, roof slab, sunshade, wall etc. for all works at all levels.

1    5 Precast RCC slab 1:1.5:3

Manufacturing, transporting and  fixing in position pre-cast RCC slab of mix 1:1.5:3 (1 cement: 1.5 sand: 3 graded stone aggregate 12mm nominal size)

of all shape & size, thickness at all depth & height & level including finishing the slab, cost of form work, cutting grooves in wall, fixing of slab and

making good the wall but excluding the cost of reinforcement etc. all complete as per drawing specification and direction of Manager-in-charge.

(Cement free issue) Each unit up to 500Kg (for slab, bench, bed block, lintel, beam etc.

1    6 Cent. & shut-above plinth

Centering and shuttering including strutting, bracing, propping etc., keeping the same in position during concreting and removal of the same after

specified period etc. all complete and as specified and directed by Manager #in-charge . For all concrete and RCC work at all levels

1    7 Reinforcement- tor steel

Taking delivery at Nalco store, transporting, cutting, placing, fixing in position tor/plain steel reinforcement of all diameters for reinforced concrete and

precast reinforced concrete works including cutting , bending, cranking, binding, tack welding, providing & tying with binding wire and cover blocks as

per drawings, specifications and direction of M-I-C including straightening & decoiling wherever necessary, all materials, tools, plant & labour complete .

1    8 Fly ash  brick work- sup. Structure

Providing and laying brick masonry work with modular fly ash bricks in cement mortar 1:6 (1 cement :6 sand) etc complete as per specification and

direction of MIC. Fly ash brick shall be issued from Nalco CPP plant. (Fly ash brick and Cement free issue) -In superstructure at all height above plinth

level

1    9 Providing Gola 75x75mm

Providing Gola 75x75mm in cement concrete 1:2:4 (1 cement:2 sand: 4 graded stone aggregate and down size) including cutting groove, concreting,

finishing with cement mortar 1:3 (1 cement: 3 fine sand),punning etc. as per standard design in 75x75mm deep chase. (cement free issue)

1   10 Grading roof CC 1:2:4
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ANNEXURE-II 

BILL OF QUANTITY & SCHEDULE OF RATES 
  
Line Item
No

Activity
SlNo.

Description

Grading roof for water proofing treatment including finishing  etc. all complete  as per direction of MIC (cement free issue)- with Cement concrete 1:2:4

(1 cement: 2 coarse sand: 4 grade stone aggregate 12mm nominal size)

1   11 12mm  thick cement  plaster

Providing 12mm  thick cement  plaster  with  cement mortar 1:6 for all height including  curing, scaffolding, tools, tackles, labour etc. complete.(cement

free issue)

1   12 6mm thick cement plaster

Providing  6mm thick cement plaster to ceiling with cement  mortar  1:3 including  curing  and necessary scaffolding, tools, tackles, labours etc.

complete. (cement free issue)

1   13 Neat cement punning

Providing neat cement punning including watering, curing etc. all complete at all depth, height, and levels as per specification and direction of

Manager-in-charge.(cement free issue)

1   14 Dismantling of Brick work in sup.str

Dismantling/ demolishing of Brick work with cement mortar in  super structure of all heights above plinth including stacking of serviceable material and

disposal of unserviceable material  within a lead of 200mtr.

1   15 Dismantling of PCC

Dismantling/ demolishing of Plain cement concrete(roof grading, pavement, flooring, gola etc. out side the building) including stacking of serviceable

material and  disposal of unserviceable material  within a lead of 200mtr.

1   16 Dismantling of RCC

Dismantling/ demolishing of RCC work including stacking of serviceable material and  disposal of unserviceable material  within a lead of 200mtr

including cutting and straightening of reinforcement.

1   17 Dismantling of mud phoska

Dismantling/ demolishing of Mud phoska in terracing  100- 150mm thick. including stacking of serviceable material and  disposal of unserviceable

material  within a lead of 200mtr.

1   18 Dismantling of GI/UPVC/CPVC pipe

Dismantling of GI/UPVC/CPVC  pipe including stacking returning at owner store / Nalco scrap yard as directed by MIC ( with all fittings in the line) up to

40mm nominal bore- Excavation and refilling shall be paid in relevant items)

1   19 Dismantling of structural steel

Dismantling of all type of structural steel works from all heights  and location and returning to Nalco stores / Nalco scrap yard as directed by MIC. with

all cost complete.

1   20 Supplying CPVC  pipe   - 20mm

Supplying CPVC  pipe  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at normal

temp. CPVC Pipe - 20mm nominal bore

1   21 Supplying CPVC  pipe   - 25mm

Supplying CPVC  pipe  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at normal

temp. CPVC Pipe - 25mm nominal bore



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
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TENDER No.:  
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ANNEXURE-II 

BILL OF QUANTITY & SCHEDULE OF RATES 
  
Line Item
No

Activity
SlNo.

Description

1   22 Supplying CPVC  pipe   - 32mm

Supplying CPVC  pipe  of Ashirvad/ Ajay Flowline/ Astral make as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at normal

temp. CPVC Pipe - 32mm nominal bore

1   23 Sup.PTMT tank nipple 20mm

Supplying of PTMT - symet bath assets of Ashirvad/ Ajay Flowline/ Astral/ Prayag make- Tank nipple- 20mm 69x43x43mm (code 332)

1   24 Sup.PTMT tank nipple 25mm

Supplying of PTMT - symet bath assets of Ashirvad/ Ajay Flowline/ Astral/ Prayag make- Tank nipple- 25mm 81x51x51 (code 333)

1   25 Supplying CPVC Elbow-20mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make   as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa

at normal temp - CPVC Elbow-20mm nominal bore

1   26 Supplying CPVC Elbow-25mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC Elbow-25mm nominal bore

1   27 Supplying CPVC Elbow-32mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC Elbow-32mm nominal bore

1   28 Supplying CPVC  coupler-20mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC coupler-20mm nominal bore

1   29 Supplying CPVC  coupler-25mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC coupler-25mm nominal bore

1   30 Supplying CPVC  Tee-20mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC Tee-20mm nominal bore

1   31 Supplying CPVC  Tee-32mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC Tee-32mm nominal bore

1   32 Supplying CPVC  RS-25/20mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC RS-25/20mm nominal bore

1   33 Supplying CPVC  union-20mm

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC union-20mm nominal bore

1   34 Supplying CPVC  union-25mm
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Line Item
No

Activity
SlNo.

Description

Supplying CPVC  pipe and fittings  of Ashirvad/ Ajay Flowline/ Astral make  as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp - CPVC union-25mm nominal bore

1   35 Supplying CPVC  (FTA) plastic- 15mm dia

Supplying CPVC  pipe and fittings of  Ashirvad/ Ajay Flowline/ Astral make as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp-CPVC threaded adopter (FTA) plastic- 15mm dia

1   36 Supplying CPVC  (FTA) plastic- 20mm dia

Supplying CPVC  pipe and fittings of  Ashirvad/ Ajay Flowline/ Astral make as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp-CPVC threaded adopter (FTA) plastic- 20mm dia

1   37 Labour  charges CPVC pipe -15mm to 20mm

Labour charges for laying, fixing of CPVC pipe including jointing of pipe and  all fittings with CPVC solvent cement  and clamp as per direction of

Manager #in-charge.-15mm to 20mm  nominal outer dia pipes

1   38 Labour charges CPVC pipe-25mm to 32mm

Labour charges for laying, fixing of CPVC pipe including jointing of pipe and  all fittings with CPVC solvent cement  and clamp as per direction of

Manager #in-charge.-25mm to 32mm  nominal outer dia pipes

1   39 Supplying CPVC ball valve-20mm

Supplying CPVC  pipe and fittings of Ashirvad/ Ajay Flowline/ Astral make as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp-CPVC ball valve (solvent weld) -20mm dia

1   40 Supplying CPVC ball valve -25mm

Supplying CPVC  pipe and fittings of Ashirvad/ Ajay Flowline/ Astral make as per IS15778-2007 having SDR 13.5 and working pressure of 2.18MPa at

normal temp-CPVC ball valve (solvent weld) -25mm dia

1   41 P/F PTMT Ball cock l. -20 mm

Providing and fixing PTMT Ball cock of approved quality, colour of Ashirvad/ Ajay Flowline/ Astral make complete with Epoxy coated aluminium rod with

L.P./ H.P.H.D. plastic ball. -20 mm nominal bore, 325 mm long rod.

1   42 Taking delivery PVC water tank

Taking delivery from Nalco central  store/departmental store including  transporting, loading & unloading at work site, lifting to roof top with proper

manner & fixing the same in pre prepared pedestal with making necessary holes in tank for inlet ,outlet & overflow pipe connection. The pipe line to be

connected  to inlet, oulet & overflow  pipe, pipe lie with necessary fittings shall be paid   as per relevant items.  PVC water tank will be issued  from

store as FIM.

1   43 Minor repair of rain water pipe mouth

Repair of  rain water pipe mouth with cement mortar 1:3 and  cement slurry to close the voids around the trap/ pipe mouth up to 150mm all around  the

pipe for arresting water seepage including fixing of gratings if any including dismantling of concrete/ plaster, chipping, leveling, finishing & curing as per

the direction of MIC.

1   44 Supply water proofing  materials

Supply water proofing  materials of Dr.Fixit ,SIKA, Berger or equivalent  approved quality  and brand including delivery at department store with all cost

complete as per the direction of Manager -in- Charge.

1   45 Supply of labours   Unskilled (Per Man-d
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Line Item
No

Activity
SlNo.

Description

Supply of labours for miscellaneous civil works  as  and when required for roof cleaning, water proof painting  shifting of materials on trolley including

all tools and tackles etc.  Unskilled (Per Man-day)

1   46 Supply of labours  Semi-skilled (Per Man

Supply of semiskilled labour for miscellaneous pipe works, repair of pipes, rectification of no water supply to occupied quarters on urgency basis

through temporary arrangement. For temporary connection & disconnection to existing water supply pipes of individuals quarters during the course of

installation of PVC water tank including all tools & tackles etc. complete as per the direction of MIC.- Semi- Skilled (Per Man-day)
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NOTICE INVITING TENDER (NIT) 
 
 
 
 
NIT No: 
 
SMLT/T&C/GeM/OMC-6031/NIT/5345 

  
DATE: 24.10.2025 

 
Sub:  
Replacement of RCC Tank in Nalconagar Township and CISF 
Colony with 1000 Liter capacity PVC Water Tank. 
 
 
 
 

Designation - DGM (Mech.) 
Tender Inviting Authority 
Tender & Contract Dept., Smelter Plant 
Ph. No. 06764 -220129, Mob.9437061279 
Email: somnath.dey@nalcoindia.co.in  
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1. Company Information  

1.1. National Aluminum Company Limited (NALCO), incorporated in 1981, is a premier Navaratna 
Public Sector Enterprise under administrative control of Ministry of Mines of Govt. of India in the 
field of Alumina/Aluminium having integrated multi-locational facility of Bauxite Mining, Alumna 
Refining, Aluminum Smelter, Power Generation and Port. NALCO has one of the major Aluminum 
production facilities consisting of Bauxite Mines, Alumina Refinery, Aluminium Smelter and Captive 
Power Plant, all located in the state of Odisha.  

1.2. More details on NALCO can be viewed on company’s website www.nalcoindia.com 

2. Government e-Marketplace(GeM): 

2.2 The bidder wishes to participate in the published tender should have his firm registered in the GeM 
government portal. Accordingly, bidder should do the registration in the tender site http://gem.gov.in 
using the option available. Then the Digital Signature registration has to be done with the e-token, 
after logging into the site. The e-token may be obtained from one of the authorized Certifying 
Authorities of Govt. of India such as MTNL / SIFY / TCS / nCode/ eMudhra / NIC etc. After that, bidder 
will login to the site through using his user ID & Password chosen during registration. The e-token that 
is registered should be used by the bidder and should not be misused by others.  

2.2 Reverse Auction:- In case of Reverse auction tendering, the Date, time and quantum of decremental 
value will be mentioned in the NIT. Hence bidder should take a note of it and see the details as per 
Annexure-A8. 

3. Purpose of this NIT 

3.1. Smelter Plant, NALCO invites digitally signed online bids under LTE, Single Part GeM Tender 
system. 

3.2. The Salient features of the Tender are as detailed F-02 Form (Annexure-B1). 

4. Bidding Process 

4.1 The entire set of Tender document needs to be uploaded and digitally signed  in GeM site of GeM 
Portal (www.gem.gov.in) before the scheduled time of bid submission. 

4.2 Bids will be received up to last date and time specified or extended bid due date, as the case may be 
through e-tendering at www.gem.gov.in . 

4.3 NALCO shall not be responsible for any expenses incurred by bidders in connection with the 
preparation & submission of their bids, and other expenses incurred during bidding process. 

4.4 The bidders are advised to submit the tender document online well in advance before the prescribed 
time to avoid any last-minute hitch / problem. 

4.5 After the bid submission, the acknowledgement number generated by the e-tendering system should 
be printed by the bidder and kept as a record of evidence for online submission of bid for the tender. 

4.6 Further, bid shall be evaluated based on documents furnished. So bidder must ensure that all 
relevant documents are furnished at the time of submission of offer.  

4.7 This NIT is in three parts .The part -A is mainly General information and instructions to bidder, 
Part-B is about the contract details and Part-C consists of various  forms ,agreement formats, 
declarations  etc. The bidder should go through full NIT before filling.  

4.8 The bidder should go through ‘Annexure-A1’ i.e. instructions to the bidders prior to bidding. 
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4.9 Bidders are required to submit the hard copy of the followings in a sealed envelope and should reach                 

General Manager (T&C) Tender & Contract Department, Smelter Plant, NALCO, Angul-759145 
(Odisha) by Speed Post/By Hand before the due date & time of bid opening.   
4.9.1 Earnest Money Deposit(EMD) (Refer Clause no. 4.0 of Annexure-A1 & Format for BG-EMD is 

available at Annexure-C12) 
NB:- Earnest Money Deposit(EMD) is a prerequisite, otherwise the Tender will be normally 
rejected. Earnest Money Deposit(EMD) may be submitted in the account details of respective 
Unit of NALCO as available at 4.0 of NIT. However, the bidder may submit attested copy of 
certificate such as NSIC / MSME / other category for Earnest Money Deposit(EMD) exemption.   

4.9.2 The signed & sealed copy of “The Integrity Pact (Annexure-C21). 
4.9.3 Affidavit in Original towards Litigation History (Annexure-C22) duly signed after the NIT 

publication date.  
4.9.4 Bid submission conformation page from GeM System Government of India 
4.9.5 Internet Bank Mandate along with Cancelled Cheque (all in original) as per Annexure-C10.  
4.9.6 The party, if registered with NSIC/MSME, then they should submit the documentary proof of 

the same mandatorily.  
Copy of all these above documents are also required to be uploaded in GeM Portal along with 
Bid documents. 

4.10 Clarifications, if any, regarding this tender can be obtained from the undersigned through mail or 
phone no. at Pg-8 of 110 before the TSD. 

4.11 After downloading / getting the tender schedules, the bidder should go through them carefully and 
then submit the documents as asked. If there are any clarifications, this may refer online through the 
tender site, or through the contact details. Bidder should consider the corrigendum published before 
submitting the bids online. Bidders in their own interest should get ready in advance to submit the 
bid documents as indicated in the tender schedule. These documents should be in PDF / XLS / RAR / 
DWF formats. If there is more than one document, they can be clubbed together.  

4.12 Bidder should clearly fill up the PQC Technical (Detailed work order and execution statistics) 
(Annexure-C6) and Details of present commitments of the tenderer (Annexure–C8) for his offer 
evaluation. Suppression of credential / facts may lead to penal action as per procedure.  

4.13 It is mandatory for the bidder to fill up the Annexure-C19 and Annexure-C20 (regarding declaration 
of the relatives in Nalco) and Annexure–C3 (Deviation statement to the tender terms and conditions) 
and Annexure–C4 (Declaration by the bidder) while submitting the offer. 

4.14 Bidder should check his mail and GeM Portal for any information regarding tender from time to time. 
4.15 In case any specific adverse report is found against any bidder during enquiry about the statement 

made / credential submitted along with the offer documents in respect of capabilities, spare 
capacities, performance, completion certificates and criminal background of the bidder, the offer 
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.  

4.16 If the bidder submits the bid in manual form (if permitted categorically in the tender), he should have 
already registered in the tender site and he shall have to mention the registration ID in the bid 
submitted otherwise his tender will not be considered.  

4.17 Nalco reserve the right to seek any document / information at later stage in respect of evaluation of 
bid which the bidder must submit failing which the bid may be rejected. 
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5 Bid Evaluation 

5.1 Evaluation will be done strictly in line with the facilities available under government website 
www.gem.gov.in i.e. based on documents uploaded by the bidder as per PQC. In case of non-
compliance to the PQC requirement, i.e. any shortfall documents arise out of submitted technical as 
well as commercial credential submitted within tender submission date, bidders will be given 
normally one chance under GeM Portal to upload shortfall documents within a stipulated date. No 
new documents would be called up as part of PQC experience documents.  

5.2 The technical acceptability will be strictly as per matching of PQC with submitted work credential by 
the bidder  

5.3 In case any specific adverse report is received against any bidder and proved to be correct after 
enquiry about the statement made / credential submitted along with the offer documents in respect of 
capabilities, spare capacities, performance, completion certificates and criminal background of the 
bidder, the offer submitted by such bidder shall be rejected and penal action as deemed fit may be 
initiated.  

5.4 Concurrent commitment: - The concurrent commitments of bidder on various jobs under execution by 
the bidder will be considered to assess the spare capacity available with the bidder. The bidder must 
confirm that they have disclosed all the works being executed by them in the offer. If the annualized 
concurrent commitments of the bidder plus annualized estimated value of the work (for single 
agency)/ annualized estimated maximum percentage of work in split case under consideration (for 
multiple agency) exceeds four times the average annual turnover of the bidder during the last three 
Financial Years, then the price bid of such a bidder shall not be recommended for opening as the 
bidder may not have adequate resources to execute the tendered work. Suppression of fact /data 
regard to jobs under execution will be considered as gross violation and rejection of bid including 
penal action such as banning/ blacklisting, as deemed fit. NOT APPLICABLE FOR THIS 
CONTRACT. 

5.5 In-house information for assessment of capability of bidder and their performance on jobs completed / 
in progress at NALCO shall be considered for evaluation purpose. In case of poor performance, the 
offer from such bidders shall not be evaluated.  

5.6 Nalco reserve the right to seek any document information at later stage in respect of evaluation of bid 
which the bidder has to submit failing which the bid may be rejected. 

5.7 In case the Bidder submits the work experience as a sub-contractor (of the Main Contractor), 
approval from the Principal agency/Client, against application submitted by Main Contractor during 
the course of execution for the engagement as Sub-Contractor of the Main Contractor, needs to be 
submitted along with the Bid. 

6 Ordering 
6.1 On selection of Vendor for award of work, necessary internal approval processes will be completed, 

and during the said process, the Vendor Master data will be cross checked with documents like PAN 
Registration Certificate, GST Registration Certificate, Signed & Cancelled Cheque (with Name, 
Account No and IFSC Code printed on the Cheque) duly authenticated by the Vendor and attached to 
ANNEXURE- C10. 

6.2 In normal circumstances the party in whose favor the work is awarded shall be issued with LOI. The 
party shall have to enter into an agreement in writing on non-judicial stamp paper of appropriate 
value as laid down in the GCC. The agreement normally consists of LOI, BOQ at the accepted rate, 
complete bid document, Schedule of Agreed Variation (if any) etc. The documents such as, 
correspondences, minutes of meeting, (if held with the party) etc. shall also form part of the contract 
agreement if required. On execution of Agreement a Detailed Order will be issued.   

7 General Conditions of Contract (GCC) will be a part of the NIT. 
 

 
Designation - DGM (Mech.) 
Tender Inviting Authority 
Tender & Contract Dept., Smelter Plant 
Ph. No. 06764 -220129, Mob.9437061279 
Email: somnath.dey@nalcoindia.co.in  
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ANNEXURE-A1 

INSTRUCTIONS TO BIDDERS   
 
SMELTER / CPP of National Aluminium Company Ltd (NALCO) is situated on NH-55 at approximately 6 
KM away from ANGUL (District head quarter) and 5 KM away from Banarpal in Angul district of state of 
Odisha, connecting between Cuttack and Sambalpur. 
1.0 SCOPE OF WORK:  

The scope of work shall be as detailed is enclosed at Annexure-B2. The work shall be carried out as per 
direction of Engineer-in-charge/Manager-in-charge subject to special condition of contract given in 
Annexure-B3.   

2.0 PRE-QUALIFICATION CRITERIA (PQC) 
2.1 Single part Tender will be evaluated on the basis of price bids only. Hence, bidder should not take 

any technical/commercial deviations, otherwise their offer will be liable for rejection.  For other 
type of tenders, wherever techno-commercial evaluation is to be done first, the bidders are 
required to submit documentary evidences for technical experience and financial capabilities as 
part of Pre-Qualification Criteria (PQC).     

2.2 It may be noted that the details of documents submitted in support of the PQC for Technical & 
Financial capabilities are to be specified in following formats.  If no references are found in the 
stated Annexures and the bidder gets disqualified, non-cognizance of such documents by 
NALCO, even if attached somewhere else as part of bid documents, will not be seen as a 
deficiency in proper evaluation of such documents.  Hence, bidders may ensure that such 
documents are invariably referred in the below-mentioned Annexures. 
2.2.1 Technical/Experience Criteria: Annexure-C6   
2.2.2 Financial Criteria : Annexure-C7   
2.2.3 The bidder should possess independent EPF, ESI, PAN & PAN based GST registration 

certificates respectively from the concerned Regional Provident Fund Commissioner for 
PF, Independent Account Code from concerned Regional Director ESIC for ESI, Direct 
Tax Authorities for PAN and Indirect Tax Authorities for GST, as applicable.   

2.2.4 Litigation history for criminal background: Annexure-C22 
2.2.5 The concurrent commitments of bidder on various jobs under execution by the bidder 

will be taken into account to access the spare capacity available with the bidder. Bidders 
are required to fill Annexure-C8 for calculation at our end. Suppression of fact and 
figures will liable to cancellation of bid and penal action as per rule. NOT 
APPLICATION FOR THIS CONTRACT. 

3.0 LITIGATION HISTORY: 
3.1 The bidder is required to give the names of other firms / agencies / partnership firm / wholly 

owned or partly owned subsidiary etc. where they are having financial / professional stakes and 
also give a certificate if any such firm / agency is participating in the subject tender. 

3.2 Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & 
unlawful activities or conviction by court of law or indictment/ adverse order by regulatory 
authority against the person, company, Directors of the Company or sister concern of the 
Company, partner of the firm etc. would constitute disqualification for participating for tender.  

3.3 The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by 
court of law for an offence involving moral turpitude in relation to the business dealing during 
past seven years for acceptance of the offer.  

3.4 Litigation history for criminal background is to be provided by the bidder. The bidder shall give 
an affidavit to this effect as per the format at Annexure-C22. The affidavit must be affirmed 
before the competent judiciary authority or duly notarized by Notary.  
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4.0 EARNEST MONEY DEPOSIT (EMD):  

Earnest money may be deposited through any one of the two procedures noted below. (refer sl no:4.3 of F-
02 form of contract details, Annexure-B1. 
4.1 In shape of account payee Demand draft/ Banker’s cheque/ Pay order, from any Nationalized or 

Scheduled Bank in favour of National Aluminium Company Ltd., payable to our bank as per the 
details below.  

4.2 Through online bank transfer.  The transaction confirmation document generated through online 
transaction, giving details of transaction is required to be provided as a separate document. The credit 
of EMD in our Bank account would be confirmed before acceptance of bid. If the transaction is not 
reflected or reflected with wrong reference as on TOD or credited subsequently, then the bid shall be 
considered to be unaccompanied by any EMD and the bid will be liable for rejection. 

  Our bank details for online transfer of EMD 
Sl.  Description Smelter Plant Captive Power Plant (CPP) 
a)  Account Holder's Name Nalco Smelter Plant  Nalco Captive Power Plant 
b)  Bank Name  State Bank of India State Bank Of India 
c)  Branch Name  Kandsar  Kandsar  
d)  Branch Place Nalconagar Nalconagar 
e)  Branch City Angul Angul 
f)  IFS Code SBIN0008279 SBIN0008279 
g)  Account Number 10657908114 10657908589 

Bank transfer details of EMD to be provided. 
 a) Amount transferred: Rs. ________________ 
 b) Unique Transaction Reference (UTR) No.: 
 c) Bank details from which the transaction was made: 
 d) Date of transaction: 
 e) Tender details (Number & Name of work): 
 Note: While making the online payment, the Tender Number (OMC-_____) may be mentioned 

in the text field of the transaction.  
Incase EMD amount is Rs.1.25 lakhs or more, EMD in the form of Bank Guarantee in prescribed 
format from NALCO approved Bankers (Annexure-C12) shall also be accepted. The original BG is 
to be submitted along with bid as indicated in the NIT.  

4.3 Bids without EMD will be rejected. However, the Public Sectors, Government agencies and the Firms 
registered with NSIC/MSME , and others such as Ancillary Industries etc. for which specific 
exemption has been granted by NALCO may be considered for exemption from EMD subject to 
submission of attested documentary evidence in support of the same in sealed envelope as stipulated 
in  NIT.MSEs having UAM no shall also submit supporting documents such as UAM certificate, CA 
Certificate (certifying that the unit is a MSE having valid MSE certificate ). 

4.4 EMD of unsuccessful bidders will be refunded within 15 days of finalization of contract for single 
part bid tender and within 15 days of acceptance of techno-commercial offers by the Competent 
Authority in case of two-part bid tender.  

4.5 The EMD shall be forfeited without any notice on any of the following situations. 
4.5.1 On withdrawal of offer after expiry of submission date & time of bid offered. 
4.5.2 If the bidder does not submit the agreement prior to effective date mentioned in the Service 

Purchase Order/LOA/LOI considering the criteria of Clause No. 15.0 of this Annexure-A1. 
4.5.3 If the work is not commenced from the effective date of Service Purchase Order, after award 

of the work. 
4.5.4 At any point of time if it is found that the party has submitted any false declaration in his 

offer.  
4.5.5 If the bidder modifies its bid after the opening of the bids without written instruction from 

NALCO.  
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5.0 BANK GUARANTEES: - 

5.1 The vendor may submit Bank Guarantee against Earnest Money Deposit (EMDBG), 
Performance Guarantee Bond (PGB), Security deposit (SDBG), Free Issue Material (FIMBG), 
Advance BG (ADVBG) Performance Bank Guarantee (PBG), and Contract Cum Performance 
Guarantee (CPBG) where ever applicable. 

5.2 The BG in prescribed format (Annexure-C11 to Annexure-C16) should be issued by approved 
Banks listed at Annexure-C17 having its branch at Angul/Bhubaneswar and the BG should be 
registered in Structured Financial Messaging System (SFMS) for BG Conformation and Lodging 
of claim. Place of Encashment may be limited to Angul/Bhubaneswar only. 

5.3 The original EMD-BG should be sent by the Bank directly in the address of Tender Inviting 
Authority (TIA) and for other BGs to EIC/MIC mentioned in the Work Order through 
Registered/Speed Post with AD. It may be noted that the BG Format requires mentioning of the 
address, Phone, Fax no. and email ID of the issuing Bank. On receipt of Original BG, it will be 
forwarded to Finance by EIC/MIC through Inter Office Memo (IOM). 

5.4 Each BG contains a start date, expiry date and claim date. The validity of BG (Start date to 
expiry date) should cover the Tender/Contractual execution period. A further claim period of 3 
months is required to lodge a claim for extension/encashment of BG if necessary. Therefore, the 
claim date should be 3 months beyond the expiry date. If a consolidated BG is provided 
including claim period, 3 months will be considered as claim period and accordingly BG 
extension should be provided to cover Tender/Contract requirement.  

5.5 BG extension whenever required should ideally be provided 15 days prior to Expiry date from 
the same Banker against the Original BG with reference to the Tender/Contract. However, in 
specific cases if a new BG from a different bank is provided against the Original BG the 
subsequent BG should also cover the obligations under original BG period. The subsequent 
banker has to give an undertaking in this regard in their BG forwarding letter in letter head. 

6.0 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS:  
6.1 The documents as stated below shall constitute the integral part of Contract Documents. In the 

event of any ambiguity or conflict between the Contracts documents as given below, the order of 
precedence shall be the order in which they are listed. All documents forming part of this tender 
are intended to be correlative, complimentary and mutually explanatory. The tender documents 
should be read by the bidder as a whole before bidding the tender. 

6.1.1 Conditions of Integrity Pact. 
6.1.2 Bill of Quantity. 
6.1.3 Scope of Work/Technical Specifications. 
6.1.4 Drawings if any. 
6.1.5 Special Conditions of Contract. 
6.1.6 Instruction to bidders/NIT. 
6.1.7 General Conditions of Contract (GCC). 
6.1.8 Relevant Indian Standards. 

6.2 If any varying of conflicting situation arises in any of the document forming part of the Contract, 
NALCO’s decision with regard to intention/interpretation of the document and the decision shall 
be final and binding on the parties. 
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7.0 MODE, SUBMISSION, RECEIPT AND OPENING OF TENDER: 

7.1 Corrigendum and/or Clarification, if any issued for the NIT shall form part of the Tender 
Documents. Corrigendum and/or Clarifications will be hosted on the web-site www.gem.gov.in 
and no separate intimation will be given to the bidders or released in the press. Bidders are 
requested to visit the web-sites from time to time to note the Corrigendum and/or Clarifications 
before submission of their bid. NALCO shall not be responsible if any bidder omits to notice any 
Corrigendum and/or Clarifications and make necessary change if required in their submitted final  
bid. 

7.2 Telex/ Telegraphic/ Fax/ E-mail bids shall not be accepted. 
7.3 Before submission of the bid, the bidders are requested to read the bid document carefully to 

make themselves fully conversant with the GCC, Special Conditions of Contract and Conditions 
of bidding, Specific conditions, technical Specifications and bid drawings if any.  The bidder 
should visit site and get familiarized with the site conditions so that, no ambiguity may arise in 
these respects, subsequent to submission of the bids. 

7.4 Nalco’s General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) if any 
shall form part of this contract. The tenderer is advised to go through the same either in the office 
of the Tender Inviting Authority during office hours to seek clarification if any, or may refer to 
NALCO web site and get them-selves satisfied before quoting the rates. It will be taken for 
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall 
abide by same.      

7.5 The forwarding letter / covering letters & information is to be included in the offer. The 
instruction given in the checklist of single part / two-part bids must be strictly complied.  

7.6 Tenders are to be uploaded in the GeM web site (www.gem.gov.in) on or before time & date 
specified at Sl. No. 5.0 of F-02 form of Contract Details, Annexure-B1. The PART-I bids in 
case of two-part tendering and Single part bid in case of LTE shall be opened at the time & date 
specified at Sl. No. 6.0 of F-02 form of Contract Details, Annexure-B1.  

7.7 The price bids of technically qualified bidders shall only be opened on a later date. The date & 
time of opening of price bid shall be intimated to the qualified bidders through www.gem.gov.in 
website.  

7.8 Bidders are advised to submit complete set of Tender documents along with ANNEXURE-B4 & 
ANNEXURE-C3 etc. under GeM Portal in the Online Mode. Price Bid shall also be uploaded 
online only.  

7.9 All the supporting documents to meet the PQC need to be uploaded with the offer after attesting 
them by a gazette officer or notary public and are required to sign each page by the bidder or by 
their authorized representative. The hard copy of these PQC compliant documents should reach 
the office of the Tender Inviting Authority before the due date & time of bid opening.  

7.10 As per Manual for Procurement of Works 2019 Ministry of Finance Department of 
Expenditure 5.4.5 Normally no post bid clarification at the initiative of bidder shall be 
entertained. The shortfall information /documents if any may be sought only in case of 
historical documents which pre- existed at the time of tender opening and which have not 
undergone change since then.  So far as the submission of documents is concerned after 
submission of the tender, Nalco may ask and consider, only related shortfall documents. 
For example, if the bidder has submitted a contract without its completion / performance 
certificate / annual turnover, the certificate can be asked for and considered. However, no 
new contract will be asked further so as to qualify the bidder. No post-bid clarification at 
the initiative of the bidder shall be entertained. Hence bidders are required to take due 
care to upload all relevant work credentials available with them in order to avoid rejection. 

7.11 Deviations of any form are not acceptable in case deviation is unavoidable, bidders are instructed 
to give all deviations in the enclosed deviation statement sheet (Annexure-C3) only, along with 
the tender document. Please be informed that only deviation statement will be considered for 
further evaluation. Deviations at any other place will not be considered. Deviations in LTE single 
part will not be considered in any case and the bids will be rejected.  
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7.12 Deviation(s) listed at any other place of the tender shall not be considered at all and shall not be 

binding on NALCO. The tender shall be evaluated based on the deviation statement and no claim 
whatsoever shall be entertained irrespective of bidder has accepted this particular clause or not.  

7.13 Financial implications of the agreed deviation as per assessment of NALCO will be loaded on 
the price quoted by the bidder. Deviation not accepted by NALCO will have to be withdrawn by 
the bidder otherwise such bids may be disqualified/rejected. In case of withdrawal of deviations 
to NIT specification, if any bidder insists for revision in price before opening of price bid and 
Nalco agrees for the same, the submission of price implication shall be in offline mode from the 
bidder in a sealed envelope by hand/password protected file through e-mail within a stipulated 
time.  

7.14 NALCO reserves the right to defer the date of tender opening in case the response is considered 
inadequate or due to any other reasons. In such event, the bidders shall be intimated the next date 
of opening subsequently. 

7.15 The bidder shall ensure submission of complete information / documents in the first instant itself. 
NALCO reserves the right to evaluate the offer based on the details furnished by the bidders on 
the scheduled date of tender submission without seeking any subsequent additional information. 

7.16 All the pages of GCC duly signed & stamped by authorized signatory should be submitted along 
with the agreement / offer. In case of online offers, the copy of GCC is to be uploaded with the 
offer after digitally signed by the bidder. 

7.17 Declaration regarding Relationship with Board of Directors and Employees of Nalco: The 
contractors must furnish certificate as mentioned in Annexure-C19 & Annexure-C20 enclosed, 
disclosing in detail about their relatives in Nalco. Suppression of this information in any form if 
detected at any stage will lead to disqualification and lead to rejection of the offer or termination 
of the contract as the case may be. The concerned party may also be banned from participation in 
future tenders. 

7.18 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding 
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall 
respond to such queries within a reasonable time. 

8.0 EVALUATION OF BIDS:   
8.1 The price bids of the techno-commercially qualified bids in case of two-part bid system & bids in 

case of single part bidding shall be evaluated as per the note of “Quantity & Rate Schedule” 
(Annexure-B4) in the excel format available in the GeM site.  

8.2 In case there is a tie in L-1 position, the concerned bidders may be called to offer maximum 
possible discount on their quoted rates/revised rate in sealed envelope in order to decide the L-1 
bidder among the considered bids.  

8.3 In case “tie” of price bids, even after application of clause 8.2 above, the following criteria shall 
prevail in the given order. 
8.3.1 Bidder having highest average turnover during last three years shall be preferred. 

Average Annual Turnover shall be decided based on audited profit and loss account 
submitted by the bidder for the last three financial years.   

8.3.2 The contractor executing the same contract satisfactorily will be preferred. 
8.3.3 The contractor of the previous contract, who has executed the same work satisfactorily, 

will be preferred.  
8.4 In case of tie for L2 or other positions and L1 price matching is to be made for splitting of the 

job as per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at sl 
no. 8.3 above. 

8.5 Where the tender is being finalized through GeM Portal as per GTC applicable for GeM 
procurement, if multiple L-1 bidders have quoted the lowest allowed price for the tendered 
service (i.e. TIE cases), NALCO shall place the contract by selection of resultant bidder amongst 
the L-1 bidders through a random algorithm executed by GeM system. This will supersede 
Clause No. 8.2 to 8.4 as above.  
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9.0  ACCEPTANCE OF TENDER: 

9.1 NALCO reserves the right to reject or accept any or all the offers in full or part, split the work, reduce or 
increase the quantity, without assigning any reason thereof.  

9.2 NALCO reserves the right to award the work in parts between two or more agencies if considered 
expedient. The quoted rates shall hold good for such an eventuality.  Reference is also invited to clause 
No: 9 of General conditions of contract. 

9.3 Validity of Offer: - The validity of the offers submitted by the bidders shall be as per F-02 Form i.e. 
Contract Details in Annexure-B1. In case the validity of offers expires during the processing of the case, 
all the bidders / techno-commercially accepted bidders shall be requested to extend the offer validity with 
same price and terms & condition of the tender. The offers of such bidders shall be rejected if they do not 
extend the validity unconditionally.  

9.4 Bidders may note that, Brief Order / Letter of Intent / Fax of Intent / Service Purchase Order placed, is in 
acceptance of their offer by NALCO and shall be binding on them. However, the bidder has to return a 
copy of LOI / FOI / Service Purchase Order duly signed by them or their authorized representative as a 
token of receipt of the same within seven days of issue of the same for our records. In case of no 
communication of the same is received within the stipulated time from their end, it will be presumed that 
the party has received the Brief Order / Letter of Indent / Fax of Intent / Service Purchase Order. 

9.5 Any communication such as Letter, BO, LOI, FOI, SPO etc. shall be communicated to the Bidder through 
Registered post/ Speed post/ Fax/ Hand delivery/ By mail registered with Nalco. Any communication 
through any one or more of above modes shall be valid and binding on the Bidder.   

10.0   CONTRACT  PERIOD:   
10.1 Timely completion is the essence of the Contract. The contract period for this work shall be as mentioned 

in Sl no:3 of F-02 form (Annexure-B1)  of contract details and shall be applicable from the effective date  
as mentioned in the service purchase order/LOI. Time period of completion” of individual items/activities 
may be decided jointly by Manager-In-Charge and contractor, which shall be adhered to by the contractor.  

11.0 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM: 
11.1 Safety: The contractor shall have to take necessary safety arrangements/ precautions for the workmen 

engaged by him and shall be responsible for any First Aid / Emergency treatment for his labours / 
workmen. In addition, the contractor shall have to abide by all fire & safety regulations of the owner. The 
contractor has to execute the works after taking necessary instruction & safety clearance from the safety 
officer.  

11.2 All lifting/handling tools & tackles deployed by the contractor should have been load-tested as per the 
prevailing rules & regulations. Mobile equipments such as Truck, Tractors, Tippers, Dumpers etc. shall 
have valid fitness certificate with due insurance required as per the prevailing rules & regulations. 
Wherever transport of material is applicable, the contractor has to ensure that goods carried during 
transportation do not exceed the permitted laden weight as certified by registering authority for the 
respective vehicles. 

11.3 Personal Protective Equipment (PPE): The contractor shall have to provide all the necessary PPE to the 
workmen engaged by them as per the requirement, area wise as mentioned in the PPE format. In case the 
contractor fails to provide PPEs as per requirement, at the time of starting the job, they will not be 
allowed to carry out the assigned job. PPEs can be got issued from NALCO on request with recovery of 
purchase cost, plus administrative charge @25% of Procurement cost as penalty plus GST on 
administrative charges as applicable. (Annexure-A3). 

11.4 The contractor, before starting the work, shall collect a copy of the safety manual from Safety 
Department and shall abide by all instructions mentioned therein. 

11.5 The contractor shall be responsible to promote awareness on the OSHAS requirements among the 
workmen engaged by them for the subject job and ensure adherence to sound OSHAS related practices as 
detailed in the "Occupation Health & Safety Policy" enclosed herewith. The contractor shall be 
responsible for abiding by all the applicable provisions of safety code of contractors which is available in 
the NALCO web site. The contractor shall contact Safety Dept. for getting necessary advice/compliances 
as required. 

11.6 Medical Checkup of Workmen: Contractors will have to submit medical certificate from a Govt. 
Hospital or registered medical practitioner in the prescribed format for the workmen engaged by him 
along with application for gate pass and for annual renewal. No gate pass will be issued/ renewed unless 
the medical certificate is enclosed along with the application. 
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12.0 ENVIRONMENTAL REQUIREMENTS: 
12.1 The contractor shall be responsible to promote awareness on the Environmental requirements among 

the workmen engaged by them for the subject job and ensure adherence to sound environmental 
practices as detailed in the "General Environmental Requirement & Environmental Policy” 
enclosed at Annexure-A7. 

12.2 The contractor shall remove all the waste/debris generated during the work on each occasion & 
dispose off to a place identified by Manager-in-charge.  The thorough up-keeping of the work spot 
before the contractor leaves the work spot is essential. In case the contractor fails to comply with the 
above, the owner may get the up-keeping done & recover expenses incurred plus administrative 
charge @25% of the expenses incurred as penalty plus GST on administrative charges as applicable 
from the contractor. 

13.0 ENERGY MANAGEMENT SYSTEM (ISO 50001): 
13.1 The Energy Policy of NALCO is attached (Annexure-A6). The Service Provider needs to comply all 

the requirements of the Policy in consultation with the Manager-in-Charge of the contract. 
13.2 Mandatory guidelines for saving any form of energy: Energy is lifeline of an Organization and 

SMELTER / CPP, NALCO is implementing Energy Management Systems (EnMS) – ISO 50001 in 
all activities. The contractual service providers are advised to train his workmen for practicing   the   
following “Dos & Don’ts” while executing the assigned work at site. 

WHAT TO DO? WHAT NOT TO DO? 
1. Use compressed air for instrument cleaning if 

advised by NALCO   
1. Never open any compressed air for body / dress/ 

vehicle cleaning.  
2. Close water line valves if they are in open 

condition  
2. Never allow any water line in open condition.  

3. Use water for instrument equipment cleaning if 
advised by NALCO   

3. Never use any water line of the plant for 
cleaning of bicycles / vehicles. 

4. Use LPG for cooking if at all required  4. Never use any electrical heater for cooking or 
room heating. 

5. Switch off lights/ fans in day time when not 
required 

5. Never waste electricity in any way.  

6. Touch only that part of equipment for which 
you are authorized by the Engr. I/C  

6. Never touch any isolators / switches of any 
equipment. 

7. Handle coke, pitch, oil (FO, HSD, LDO) & 
LPG with due care as they are costly. 

7. Never waste any quantity coke, pitch, oil (FO, 
HSD, LDO) & LPG a drop of any types of oil. 

14.0 SECRECY TERMS: - 

14.1 The contractor shall use all the documents, drawings, data & information of proprietary in nature, 
received from NALCO, solely for the purpose of performing and carrying out the obligations on their 
part under this contract. He shall not disclose the same to any other person except to the extent 
required in the performance of the work and shall maintain the utmost secrecy. Contractor and 
NALCO shall bind their employees, who are involved in engineering of the project by a suitable 
secrecy contract. The documents, drawings, data and information received from NALCO shall not be 
used by contractor for any other purpose and will also keep them confidential. All data, documents 
and information provided by Contractor during the course of execution of the work will be treated as 
confidential by NALCO and will not be released to any third party, without specific written 
permission of Contractor.  

14.2 Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate 
contract, Security Deposit and claim damages from the party.  
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15.0 EXECUTION OF CONTRACT AGREEMENT: 

15.1 The contractor shall have to execute an agreement on Rs.50/- non-judicial stamp paper to be 
purchased from any stamp vendor under the jurisdiction of the Orissa High Court, in the specific 
format (Annexure-C23). Issuing authority of work order shall sign the agreement on behalf of 
NALCO. The agreement shall not be required to be executed for work orders of value less than 
or equal to Rs.1,00,000/-. 

15.2 The agreement should be submitted to T&C Department, within 10 days of issuance of 
LOA/LOI/SPO or before the effective date mentioned in the Service Purchase Order whichever 
is later.  

15.3 Contract Agreement is mandatory before starting of work. EIC/MIC will ensure before Gate Pass 
is issued.  

15.4 No bill shall be payable unless the agreement is signed, if signing of agreement is applicable  
16.0 SUPERVISION:   

16.1 The contractor shall have to work as per direction of the Manager-in-charge and shall report to 
him   daily regarding day-to-day progress. The contractor shall give full access to the Manager-
in-charge / authorized representative of NALCO to inspect day-to-day work executed by the 
contractor. Besides, the Contractor will take full responsibility to ensure proper workmanship, 
good quality of work and supervision during the contract period without any additional cost.  

16.2 Under prevailing statute, the supervision should be carried out by a capable competent person.  
17.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:   

17.1 Payment of wages to the labour employed by the contractor shall be as per the Central 
Government notification fixing minimum wages for different categories of labour in Central 
Public Enterprises from time to time plus an additional element as indicated below (as a part of 
wages).The contractor shall have to make labour payment accordingly, along with applicable 
statutory benefits. Therefore, the contractor must quote their rates considering the labour rates 
indicated at Annexure-B5.  

17.2 The contractor has to ensure payment of minimum bonus @ 8.33% on the notified minimum 
wages for each category including the additional elements but excluding canteen subsidy 
(Considering minimum salary as Rs.7000/- per month) to all his workmen engaged in the 
contract annually.  

17.3 As per statutory provisions, contractors will have to pay the monthly wages of contract labourers 
latest by 10th of subsequent month as well as deposit the statutory contributions within due date. 
In case of failure to do so, NALCO as principal employer will pay wages/release the payments to 
the concerned labourers at any time after the 10th of subsequent month without any further 
intimation. 

17.4 If the date of payment is beyond 10th of subsequent month or there is direct payment, Nalco 
reserves the right to recover up to 25% as administrative charge on the amount of labor payment 
plus GST on administrative charges in the RA/Final Bill.  

17.5 The contractor failing to make payment of labour wages as per applicable Law, may be debarred 
/ banned for conducting future business with NALCO. 

18.0 LABOUR LAWS:   
18.1 The successful bidder shall abide by all applicable statutory provisions in respect of workmen 

deployed by him to the satisfaction of Central & State Government Authority. The contractor 
shall comply with the provisions of all statutes and amendments thereof at their cost for different 
legislations as under. The contractor shall have to abide by and comply with any Modification/ 
Change/ Amendment to the existing laws or introduction of any new law relating to the work and 
rules framed there under from time to time. The list is indicative and not exhaustive. 
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18.1.1 Building & other Construction Workers (RE & CS) Act 1996 
18.1.2 Child Labor (Prohibition & Regulation) Act 1986, 
18.1.3 Employees’ Provident Fund and Miscellaneous Provisions Act, 1952.  
18.1.4 Employees’ State Insurance Act, 1948. 
18.1.5 Factories Act, 1948 
18.1.6 Industrial Dispute Act 1947,  
18.1.7 The Inter-state Migrant Workmen (Regulation of Employment and Conditions of 

Service) Act, 1976 
18.1.8 The Maternity Benefit Act 1961 
18.1.9 Minimum wages Act 1948. 
18.1.10 Payment of Wages Act 1936,  
18.1.11 Payment of Bonus Act 1965,  
18.1.12 Payment of Gratuity Act, 1972 
18.1.13 Employees’ Compensation Act 1923. 
18.1.14 Contract Labour (R&A Act, 1970) 

 

19.0 GATE PASS & SECURITY:  
19.1 Normally before starting of work, EIC/MIC will ensure that Contract Agreement is signed 

otherwise, Gate Pass should not be allowed. Therefore, the contractor shall have to produce the 
Contract Agreement and arrange valid gate pass for the labour/ workers engaged by him in order 
to enter into the factory premises if the work is to be executed inside the plant. (Refer Form No: 
F-02 of Sl. No- 15 at Annexure-B1). 

19.2 Issue & Use of Electronic ID Card:  All the contract workers will be provided with electronic 
entry/exit pass by CISF before mobilization of site/commencement of work by the contractor. 
All contract workers shall use this ID/Punch cards for making entry into /exit from the plant. 
After expiry of the contract, ID/Punch card will be surrendered by the workers at the time of 
closure of contract through the contractor. In case of loss /missing of ID/Punch card, contractor 
has to deposit Rs. 200/- per card in the cash counter of NALCO for issue of fresh identity card. 
Incase of discontinuation of job by the workers, the cards will be surrendered to the CISF under 
intimation to unit HRD.  

19.3 Attendance of contractor’s workers will be regulated through biometric punching systems. In 
case of discrepancy, decision of EIC/MIC will be Final & Binding on the contractor. 

19.4 Use of Online Contract Labour Management System (CLMS): 
An online Contract Labour Management System (CLMS) has been launched across NALCO 
w.e.f. 01.07.2017. As per the portal architecture, every contractor employing contract labour in 
NALCO shall have to use this online portal for various activities like safety clearance, issue of 
gate pass, application for license in Form II, issue of certificate from Principal Employer 
(NALCO) in Form III for obtaining license from the Central Labour Department, preparation of 
monthly wage sheets, issue of wage slips, employment cards, preparation and filing of returns, 
maintenance of statutory registers etc. The contractors have to use the CLMS for entering 
relevant data about themselves and the labour engaged by them for getting the benefits of the 
system. Since the package has been developed as per the mandate given by the Management and 
is being closely monitored by the Ministry of Mines as an item on the DASHBOARD, use of the 
system is mandatory for the contractor. 

19.5 TIME OF WORK: The factory timings are as follows: 
`A' shift-6.00 AM to 2.00 PM, `B' shift-2.00 PM to 10.00 PM, `C' shift-10.00 PM to 6.00 AM,  
`G' shift-8.00 AM to 5.00 PM (with 1.00 Hr lunch break from 1PM to 2PM) 
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20.0 MATERIAL TOOLS & TACKLES:   

20.1 The contractor shall have to make his own arrangement for supply and storage of his materials / 
consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas 
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for 
such provisions. Wherever required consumables of approved quality like general purpose welding 
electrodes, cleaning agents, Oxygen gas, D.A. gas, etc to execute the contract shall be in Contractor’s 
scope and contractor must arrange these materials at their own cost unless mentioned otherwise in the 
tender documents attached herewith. Apart from the above any job /tender specific requirement of 
materials is indicated in special condition of contract. 

20.2 FREE ISSUE MATERIALS / CONSUMABLES:  
Unless mentioned otherwise in the attached tender documents, Argon Gas & Co2 gas will be supplied 
by Nalco as Free Issue Item if required for the work executed inside plant. The contractor will do 
transportation from issue point to work site. 
Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless 
mentioned otherwise in scope of work / special conditions / BOQ or elsewhere in this tender 
document subject to the followings:    
20.2.1 For issue of materials within plant boundary wall limit, the contractor shall submit only 

indemnity bond for the entire value of materials issued to them free of cost as per clause 53 
(ix) of GCC. 

20.2.2 For the materials which are issued for outside plant boundary such as Ash Pond area , Intake 
Pump House  , Lean Slurry area , Bidyut Nagar Colony , township, CISF Barrack  etc, the 
contractor shall furnish Bank Guarantee equivalent to 20% of the value of material and 
indemnity bond equivalent to 80% value of materials being issued to the contractor.(Ref Sl 
no. 8.1 & 8.2  of Form F-02 (Annexure-B1) of Contact Details) 

20.2.3 For materials taken out side plant to the vendor’s shop, Bank Guarantee equivalent 100% of 
the value of the materials will be submitted by the vendor before taking out the materials.  

20.2.4 The Indemnity bond and the Bank Guarantee shall remain valid till the material account is 
totally settled. The BG and Indemnity Bond shall be submitted in the prescribed format 
enclosed (Refer Annexure-C10 & Annexure-C15). 

20.2.5 The materials drawn if any by the party as “free issue materials” from NALCO should be 
reconciled. The reconciliation statement of free issue items / materials should be submitted to 
the EIC/MIC for certification to be submitted along with RA Bill. The final reconciliation 
statement should be submitted along with final bill for release of final payment. 

21.0 ENERGY/WATER/GROUND/BUILDING PREMISES: 
21.1 Provision of Power/Water/Land/Building to Contractor’s Works. 

21.1.1 Lump Sum Turn Key (LSTK) Contracts- Electricity charges shall be billed  @ Rs.4.30 
/KWH on meter reading. Water charges will be billed on monthly basis by Estate department, 
@ Rs. 150.00 per month or part thereof. Ground/Building Premises inside plant will be 
provided without any rent. However Building premises provided inside Township will be on 
chargeable basis as per Rent Circular. 

21.1.2 Other than LSTK Contracts : If Electricity and Water is required for the work to be 
executed, it will be supplied by Nalco free of cost from any suitable point. The contractor 
shall have to make arrangements, at his own cost, for tapping and using the power/water so 
required as per advice EIC/MIC. Ground/Building Premises will be provided without any 
rent. 

21.1.3 For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB 
(Miniature Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be 
of a suitable capacity as decided by Nalco’s electrical authorities for the concerned area and 
shall have to be replaced, as and when warranted, on the grounds of changed power 
requirements or the MCB having been defective and/or damaged. 
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21.2 Power and Water Supply to Contractor’s Establishment: The following points shall be 

complied in addition to Nalco GCC Clause No. 2.3 for giving power supply to Contractors’ 
Establishments: 
21.2.1 Power and Water supply will be provided to the contractor to whom the permission has 

been granted by Estate Department to have establishment in the township/plant as per 
requirement. Ground/Building Premises inside plant will be provided without any rent. 
However Building premises provided inside Township will be on chargeable basis as per 
Rent Circular. 

21.2.2 Contractor have to make all arrangements to receive power from designated panels by 
laying necessary cables and installing suitable distribution board. They have to apply to 
Estate department through the Engineer-in-Charge. The application will be made in 
prescribed format and a completion certificate by licensed electrical contractor will be 
enclosed. The representative of DGM (Elect) will inspect the installation and after getting 
their clearance, power supply will be charged. The individual establishments are to be 
maintained and managed by contractors as per IE rules. 

21.2.3 At the time of charging of power supply, initial meter reading will be jointly noted by 
representatives of contractor, Estate Department and Electrical Department. 

21.2.4 Every month, energy meter reading will be jointly taken by representatives of Estate 
Department and Electrical Department. Electricity Bill will be raised by Estate 
Department @ Rs.4.30 per KWH basing on the meter reading as per the prevailing rate. 
However, the rate is subject to revision time to time. 

21.2.5 Water charges will be billed on monthly basis by Estate department, @ Rs. 150.00 per 
month or part thereof. However, the rate is subject to revision from time to time.  

21.2.6 The contractor has to deposit Water & Electrical Charges on monthly basis. While 
processing any Final Bill relating to any work, the contractor has to submit clearance 
certificate from Estate Department covering period under Final Bill. 

21.2.7 While processing final bill of the contractor they must enclose Disconnection Certificate 
from Estate Department for power/water supply connection or Certificate regarding 
Continuation of connection due to other valid contract with proper reference through 
concerned EIC & Estate Department. 

21.2.8 The final bill will not be processed without compliance of the above.  (Supporting 
document to be attached) 

21.3 The contractor must dismantle the structure constructed by him for the purpose of office-cum-
store on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is 
not dismantled within two months of completion of contract, he will not be issued any tender 
paper or will not be allowed to participate in any tender. Besides with-holding of final bill, other 
penal action as per contract / Law as deemed fit may be initiated against the contractor.  

21.4 Following penal actions shall be initiated against the unauthorized occupant; 
21.4.1 Disconnection of power and water supply lines to be made, 
21.4.2 Penal rent @ Rs.10,000/- per month Plus GST as applicable or part thereof towards the 

ground rent and 20 (twenty) times penal rent towards electricity and water charges shall 
be recovered, 

21.4.3 Initiation of eviction proceedings in the Estate Court for outside Plant establishments 
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22.0 QUANTITY & RATE: 

22.1 The quantity & rate schedule format is enclosed at Annexure-B4. Bidders are required to quote their rates 
in figures as well as words in the enclosed Annexure-B4 only. In case of any discrepancy between rate in 
figures, words and amount quoted by the bidder, the relevant provision of GCC will apply to resolve the 
matter. 

22.2 The tenderers must quote their most reasonable and workable rate. Overall total evaluated price for all 
items of schedule of quantities shall be the basis for determining the reasonableness of price and gradations 
of the tenders. In case the offered price of the tenderer(s) is found to be abnormally low (un-workable), 
based on the rate approved by NALCO, the tenderer(s) may be asked to justify their quoted rates within 
ten days of issuance of letter to that effect through email. The bidder must provide written clarification 
including detail price analysis of its bid price in relation to Scope, Scheduled, allocation of risks and 
responsibility, and any other requirement of the bid documents. However, if after evaluating the price 
analysis, NALCO determines that, the bidder has substantially failed to demonstrate its capability to 
delivered the contracts at the offered price, then NALCO may reject the bid / proposal. NALCO also 
reserved the right to award the job without seeking clarification or receiving clarification from the bidder 
about the price reasonability. EMD of such tenderer, who refuses to justify their quoted rate shall be 
forfeited.   

22.3 Bidder shall quote in figures and in words for the rates tendered by him in the “Quantity & Rate Schedule” 
(Annexure-B4) forming part of the documents, in such a way that misinterpretation is not possible. The 
amount for each item shall be worked out and entered in the requisite column for all items. 

22.4 Price bids must not contain any conditions stipulated by the bidders. Conditional price bids are 
liable for rejection. 
22.4.1 No discount over quoted rate / total amount should be mentioned separately in the offer. 
22.4.2 No additional rate over quoted rate / total amount should be mentioned separately in the offer. 
22.4.3 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ 

Consultants / Service Providers and payments proposed to them by the bidder and it should be a 
part of the present bid. 

22.4.4 All corrections and alterations in the entries of tender document if any shall be signed in full by 
the bidder with date. No erasures and over writings are permissible. 

22.4.5 Bidders are required to quote for all items of the “quantity and rate schedule” (Annexure-B4) 
otherwise the offer will be dealt as per rules of NALCO & may be rejected as an incomplete 
offer. 

22.4.6 Bidders are required to quote their best prices considering the fact that price negotiation, if 
required, may be held with the lowest bidder only. 

22.4.7 Bidders are required to quote their rates up to two decimal places only. Decimal digits beyond 
two will be rounded off to two decimals for evaluation/placement of order. 

22.5 Quantity Variation:     
22.5.1 Item rate contracts: The Quantities mentioned in the schedule are approximate in nature and 

may vary by a wide margin within the contract value for which the contractor shall have no 
option but to execute the works, as per direction of the Manager-in-charge at the same rates, 
terms & conditions of the order. NALCO may negotiate the rate of items whose execution 
quantities is considered for increase during their execution, which will be agreed mutually. 
Payment shall be released to the contractor for the actual executed quantity only. 

22.5.2 Lump sum/ Turnkey Contracts: In case of Lump sum/ Turn key (LSTK). Adjustment to the 
contract value due to such change in scope of work shall be governed by the provisions of GCC. 

22.6 REVISED PRICE IMPLICATION: 
22.6.1 In case of necessity due to post tender changes in specifications / scope of work / terms & 

conditions of NIT etc. before price bid opening, corrigendum shall be issued regarding the 
changes to all concerned techno-commercially qualified bidders and they shall be permitted to 
submit the corresponding price implication if any in offline mode in sealed envelope by hand / 
password protected file through e-mail within a stipulated time.  

22.6.2 The price implication submitted in offline mode by the bidders (Refer Clause 7.13 & 22.6.1) shall 
be opened and uploaded in GeM Portal before opening of original price bids. The evaluation will 
be done taking into account the original on-line price bid along with offline price implications.  

22.6.3 In no case, bidder shall be allowed to submit revised price bid post bid submission date.  
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23.0 QUALITY OF WORK: 

23.1 The contractor shall execute the job under adequate supervision of experienced and qualified personnel in 
accordance with the best engineering practices and the specification laid down in the enclosed Annexures.  
NALCO may inspect the work any time without notice to the contractor and may order re-execution of 
sub-standard work reserving the right to recover compensation in terms of GCC. 

23.2 Inspection and test procedure given in the relevant clauses of the contract or BIS codes or other codes in 
practices as specified in the Scope of work / Special Conditions of Contract should be strictly followed. 

23.3 Contractor shall use instruments calibrated in a Laboratory, accredited to NABL / Laboratory approved by 
the manufacturer for measurements/tests/inspection.  

24.0 SECURITY DEPOSIT: 
24.1 On receipt of the order, the successful bidder shall deposit with NALCO an amount, equivalent to 10% of 

the order value as Security Deposit within 20 days from the Effective Date, mentioned in the Service 
Purchase Order/LOA/LOI.  

24.2 Alternatively, successful bidder can deposit Initial Security Deposit amounting to 2.5% of the contract 
value, within 20 days from the Effective date, mentioned in the Service Purchase Order /LOA/LOI. In this 
case, the balance amount of the security deposit shall be recovered through deductions from RA bills in 
installments through deduction @ 10% from gross RA bill of contract value till total SD is collected. 

24.3 In case the successful bidder fails to submit the ISD /SD, within scheduled date, the ISD amount along 
with a simple interest @12% per annum plus GST on interest amount, applicable from the schedule date 
till the date of submission of ISD or full recovery of ISD amount, shall be made starting from 1st RA bill.  

24.4 The contractor can submit the initial SD or total SD in the form of either bank draft or bank guarantee from 
any NALCO approved bank in the prescribed format (Annexure-C14)  

24.5 The Earnest Money Deposited, except in the form of BG along with the tender, if any shall be adjusted 
towards security deposit / as per clause no 19.4 of GCC. 

24.6 The security deposit will be released along with release of final bill if there is no DLP or on successful 
completion of the DLP, with certification of Manager-in charge / Engineer-in charge. The vendor has to 
claim such refund along with Final Bill or within 15 days from the closure of DLP as the case may be. 

25.0 TAXES & DUTIES: 
25.1 GOODS & SERVICES TAX (GST) 

25.1.1 The Rates indicated in Annexure-B4 are inclusive of all but exclusive of GST. 
25.1.2 The contractor must provide GST No including copy of Registration Certificate.  
25.1.3 The Trade Name in GST Certificate should match to the name in vendor code and name in the 

Cheque. The Legal name in the GST Certificate should match to Legal Name in the PAN. In case 
of a Company or a Firm all the names should be same. But in case of Sole Proprietorship, the 
Legal Name and Trade Name may be different. 

25.1.4 The contactor should submit the GST Invoice as per the format Annexure-C9 providing HSN / 
SAC Code (first 6 digits) and GSTIN of both Vendor and Nalco in the form of Business to 
Business (B to B) transaction. 

25.1.5 As per Rule-46 of GST Act, the Serial Number of Tax Invoice should be maximum up to 16 
digits, and should be unique for a Financial Year. 

25.1.6 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of Supply 
of Service. 

25.1.7 Payment of GST is subject to compliance as stated in Payment Terms.  
25.1.8 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all 

the provisions of GST and other statutory provisions applicable to this work as a service provider 
either already enacted or to be enacted from time to time during contractual period. 

25.1.9 NALCO reserves the right to recover any penalty and Interest imposed on NALCO by the 
concerned statutory authorities due to non-fulfillment of GST compliance by the service provider. 
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25.2 Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders) 

25.2.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes or 
as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of its 
inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall pass 
on to Owner, the benefits thereof by way of commensurate reduction in the basic price w.r.t. 
Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in 
connection with goods and/or services provided.  

25.2.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes, 
the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional 
incidence of tax provided they are within the contractual completion date.  

25.2.3 The Vendor has to provide a declaration along with the Tender that they will abide by the 
requirements under CI 171 of CGST Act, 2017. 

25.3 INCOME TAX:  
25.3.1 The contractor must provide PAN including copy of Registration Certificate.   
25.3.2 Income Tax TDS, as applicable at the prevailing rate on the gross amount billed shall be 

deducted from the contractor’s bills. 
25.3.3 The contractor shall be fully & solely responsible to the statutory authorities for compliance 

of all provisions applicable to this work as a service provider under Income Tax Act, already 
enacted or to be enacted from time to time during contractual period. 

25.3.4 NALCO reserves the right to recover any penalty and interest imposed on NALCO by the 
concerned statutory authorities due to non-fulfillment of all provisions applicable to this work 
as a service provider under Income Tax Act, already enacted or to be enacted from time to 
time during contractual period. 

25.4 CESS UNDER RE&CS ACT  
Cess will be deducted as per Workers’ (RE&CS) Act 1996 and as stated under payment terms. 

25.5 ROYALTY CLEARANCE.   
As per Mines and Minerals Act of Govt. of Orissa the contractor is required to pay royalty for 
various types of construction materials (minor minerals) used in the work. The royalty charges shall 
have to be deposited in the office of Tahsildar from whose jurisdiction the minerals have been lifted 
and submitted along with Final Bill.   

26.0 BILLING & INVOICING: 
26.1 Measurement of the work done, during a period, against a Contract is very much essential for correct 

accounting. This is more so necessary at the end of each financial year. Therefore the contractors are 
expected to stick to the periodic billing schedule as per the Order. The billing system followed in 
Nalco is called Running Account Bills (RA Bills) to be generated in prescribed format through ERP 
system based on measurement of work done during a period with certification by Contractor and 
approval by EIC/MIC. RA Bills will be sequentially numbered and the last RA Bill will be called nth 
RA & Final Bill.   

26.2 Period of raising RA Bill and GST Invoice will normally be 1 month unless otherwise specified in 
Special Condition of Contract (Annexure-B3). GST Invoice amount should always match to RA Bill / 
Final Bill amount. 

26.3 Vendor/Party categorised/designated as “specified person” under Section 206AB of Income Tax Act, 
1961, shall be liable for TDS at higher rate as provide under the said section, by NALCO. So, 
Vendors/Contractors are advised to submit self-certified copies of Income Tax return (ITR) for each 
of the Two Previous Years for which due date for filling of ITR has expired, along with the 
Invoice/Bill so as to facilitate NALCO, verify the applicability of Section 206AB. 

26.4 The RA Bill (in duplicate) will be accompanied by  
26.4.1 Joint Measurement Sheet signed by Contractor & EIC/MIC. 
26.4.2 R.A. Bill Form signed by Contractor & EIC/MIC.  
26.4.3 Human Resource Dept. (HRD) Clearance (if applicable) 
26.4.4 Safety Certificate in 1st RA Bill issued by Safety Dept  
26.4.5 Any other document required by EIC/MIC or as per directive from statutory authorities. 
26.4.6 Deviation statement once the executed value reaches 80% of the Order value.  
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26.5 Similarly, in addition to above the Final Bill (in quadruplicate) will be accompanied by 

26.5.1 Material Reconciliation Statement for Free Issue Material, (if applicable) 
26.5.2 Stores Issue Voucher, Stores Return Voucher, Material Transfer Voucher if any. 
26.5.3 No claim certificate duly signed by the contractor.(Annexure-C28) 
26.5.4 No due certificate from suggested by MIC. (Annexure-C28) 
26.5.5 Work Completion certificate from EIC/MIC. (Annexure-C29) 
26.5.6 Deviation Statement 
26.5.7 Handing over / taking over certificate (wherever applicable) 
26.5.8 Satisfactory commissioning protocol (wherever applicable) 
26.5.9 Royalty clearance certificate (wherever applicable) 
26.5.10 Electrical License (if required) 
26.5.11 Dismantling of Temp Structure, Disconnection of Water/Elect. & Clearance of Charges.  

Note: - Certificates not applicable to a particular work will be certified by the MIC. 
26.5.12 Anti-Profiteering Declaration Format. 
26.5.13 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of 

Supply of Service. Therefore RA/Final Bill must be submitted within 15 days from the end of 
the billing period. Any delay more than 30 days from Completion of Work will be considered 
as a failure in contractual terms and the contract may be closed ex-parte on the basis of 
certification of measurement and amount payable/recoverable considering all recoveries into 
account by the EIC/MIC. Decision of EIC/MIC shall be final & binding on the contractor. 
Besides above, the contractor may be treated as dormant or non-responsive and may affect 
assignment of further business to the vendor. 

27.0 PAYMENT TERMS: 
27.1 The contractor will complete the measurement of work done for the billing period in consultation 

with EIC/MIC. They will process the RA Bill along with necessary documents as defined under 
“Billing & Invoicing” for release of payment. It will be processed for release of payment after 
deductions in compliance to different statutes and retentions as recommended by EIC/MIC. Amount 
payable will be subjected to further adjustments against outstanding receivables against the vendor if 
any. The net amount will be paid online through RTGS/NEFT/IMPS/Internet Banking or any other 
online facility provided by our banker. Charges if any levied by respective banks, is to be borne by 
respective parties.  

27.2 If the contract value is Rs.20,000/- or less, full and final bill will be admitted. 
27.3 Payment against RA Bill will be considered only when the remaining period of the contract is not 

less than Billing Period defined in the contract or the remaining value of contract is not less than 
average periodic value executed up to previous RA Bill. In case the remaining period of contract is 
less than the billing period or the remaining value of contract is not less than average periodic value 
executed up to previous RA Bill, specific declarations that “Final Bill will be submitted in time” will 
be sought from the contractor with certification by EIC/MIC before processing of RA Bill. 

27.4 On award of the contract to the successful bidder, it becomes mandatory by the bidder to enclose a 
deviation statement with RA bill once the executed value of the work has reached 80% of the 
awarded value.  

27.5 In case of Lump sum / Turnkey contract, the payment shall be released according to approved Billing 
schedule and Payment Terms specified in special conditions of contract. 

27.6 Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) 
of NALCO. If the vendor fails to comply for two consecutive periods against one order, no further 
payment will be released till compliance is made by ‘FILLING’ up to last period. If a vendor submits 
proof of filing GSTR1 duly authenticated by Vendor on the Main page containing Nalco’s GSTIN 
with ‘FILLED’ status and detail list of invoices generated from their GST login, for Invoices already 
paid by Nalco, then basic amount of subsequent Invoices may be released. However, GST withheld 
will be released after checking of GSTR2A. 

27.7 GST TDS as applicable at the prevailing rate on the gross amount billed shall be deducted from the 
contractor’s bill.  
 



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 Page:  24 of 110 
 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
27.8 Cess will be deducted from Gross bill value as per Building and Other Construction Workers’ 

(RE&CS) Act 1996 for Township construction contracts. (construction, alteration, repairs, 
maintenance, demolition in relation to buildings, streets, roads, drainage, electrification, distribution 
of power, water works, communication works etc.) 

27.9 Payment against Final Bill will not be released if royalty clearance certificate as stated under Royalty 
Clearance is not submitted by the vendor.   

27.10 Mobilisation Advance: Not applicable for this contract. 
27.10.1 The Rate of Interest applicable on Mobilisation Advance shall be made variable instead of 

fixed for entire tenure of contract, as prevailing at present.  
27.10.2 The Rate of Interest applicable on balance amount of Mobilisation Advance, applicable 

for the financial year shall be fixed to MCLR (1-year-tenor) or SBI declared in the month 
of April of that financial year plus 1%. 

28.0 PRICE VARIATION FOR LABOUR: 
28.1 Price variation for Labor (Wherever applicable): On subsequent revision of applicable minimum 

wages to be notified by NALCO from time to time the differential wage and associated components 
will be reimbursed based on actual payment to workmen, excluding OT amount and Administrative 
Charges on production of documentary proof to HR Dept regarding payment through bank. 

29.0 PRICE VARIATION FOR FUEL 
Price variation on Fuel is normally not allowed. If price variation on Fuel is applicable it will be regulated as 
per the Special Conditions of Contract (Annexure-B3). 

30.0 DEFECT LIABILITY PERIOD (DLP):   
30.1 The DLP shall be governed by the detailed terms and conditions stipulated in clause 65 and 68 of 

GCC. The defect liability period shall be reckoned from the date of completion of the contract period 
for supply and workmanship unless mentioned otherwise in Scope of Work / Special Condition of 
Contract. Duration of DLP is mentioned at Sl. No. 9 of F-02 form of contract details, Annexure-B1.  

30.2 DLP for SPECIALISED WORKS:  
30.2.1 Water proofing (Below or above ground) and Roof treatment works -10 YEARS 
30.2.2 Post construction Anti-termite treatment     -  5 YEARS 
30.2.3 Weather proof Paint works       -  4 YEARS 

30.3 In some cases appropriate DLP can be considered depending upon the nature of the job. 
31.0 CONTRACTOR’S OBLIGATIONS AND PENALTY FOR NON-COMPLIANCE: The contractor shall 

abide by the following obligations during execution of contract against deployment of contract labours. 
31.1 If found suitable, Preference for engagement of labourers under NALCO’s contractors establishment 

may be given to the land affected persons. 
31.2 The Contractor shall not engage any contract labour having unsound mind, criminal record, and poor 

health or having record not suitable from security point of view to NALCO. 
31.3 The contractor has to ensure that no contract labour should enter the plant/work premises without 

valid photo pass. 
31.4 The contractor shall ensure that no contract labour should leave the work place/plant before time 

without authorization/gate pass/ permission of the representative of contractor, to check frequent 
entry/exit, which may also cause security/administrative inconvenience. 

31.5 The disputes of the Contractor’s labourers are to be settled by individual contractor. In no case 
NALCO, as the Principal Employer will enter into the matter except witnessing the proceedings, if 
required by the Statutory Authorities. 

31.6 The contractor shall have valid labour license during the execution of the contract, wherever 
applicable. The contractor shall not engage child labourers, in compliance to statutory requirement. 

31.7 PF & ESI A/c Codes: The contractor must possess independent Account Codes from the concerned 
Regional Provident Fund Commissioner for PF and also independent Account Code from the 
concerned Regional Director, ESIC for ESI, as applicable. 
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32.0 RECOVERY TOWARDS COMPENSATION FOR DELAY:  

32.1 Repetitive O&M Contracts – Recovery towards compensation for delay shall not be applicable 
for this type of contract, unless otherwise mentioned separately in Special Conditions of Contract 
(Annexure-B3).  

32.2 Other Contracts- Recovery towards compensation for delay shall be applicable for this type of 
contract. In case the contractor fails to complete the work within the stipulated period, the 
contractor shall be liable for a penalty @ 1% (one) of the contract value per week of delay 
subject to a maximum of 10% (Ten) of the value of the contract, unless otherwise mentioned 
separately in the Special conditions of contract. (Annexure-B3). GST as applicable shall also be 
recovered. 

33.0 BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST 
33.1 Blacklisting : Blacklisting of any agency/ firm/ contractor working with the Company may be 

resorted to in following cases:  
33.1.1 If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, 

following prosecution under the normal process of Law for an offence involving moral 
turpitude in relations to business dealings; 

33.1.2 If security considerations including the question of loyalty to the State warrant as per 
recommendations of Ministry of Home Affairs.  

33.1.3 If there is justification for believing that the Proprietor or Partner or Director (or 
Employee) of the Firm has been guilty of malpractices such as bribery, corruption, 
cheating, fraud, substitution of bid or theft or any other illegal activities while carrying 
out the work etc.  

33.1.4 If the Firm refuses/fails to return the Company's dues without adequate cause;  
33.1.5 If the Firm is blacklisted by any Department of the Central Government/ State 

Government.  
33.1.6 If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has 

received notice from the concerned department of Central / State Govt.  
33.1.7 Misbehavior/ threatening of departmental supervisory staff during work execution.  
33.1.8 Constant non-achievement of milestones on insufficient and imaginary grounds and 

non-adherence to quality specifications despite being pointed out.  
33.1.9 Persistent & intentional violation of important conditions of contract.  
33.1.10 Submission of false/ fabricated/ forged documents for consideration of a bid.  
33.1.11 If declared bankrupt or insolvent.  

33.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but 
removing the name from the registered vendors of NALCO is justified in the interest of the 
company, the firm/company shall be banned from doing business with NALCO for a period up 
to 3 years but not less than one year. The reasons for banning are listed below. This list is 
illustrative only and not exhaustive. 
33.2.1 Any failure to execute the contract satisfactorily. 
33.2.2 Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within 

the premises of the company (Plant or Township) by the contractor or their workmen.  
33.2.3 Defaults such as failing in disbursements of wages of the workmen/contract labourers in 

time at least twice in a contract period. 
33.2.4 Submission of false declaration / documents in the offer. 
33.2.5 Misconduct / misbehavior of the contractor or any of the workers engaged by them. 
33.2.6 Non-compliance of environment, safety and health requirements including use of proper 

PPEs. 
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33.3 Suspension of Business: Temporary Suspension of business may be ordered without any notice, 

where full enquiry into the allegation is pending and may entail the blacklisting of the firm/ 
party/ contractor, if the allegation is proved.  

33.4 Delisting from Vendor List against all Contracts: 
33.4.1 Party's performance is being evaluated half yearly through online assessment system by 

the respective Managers-in-Charges for the works being executed at site / at party's 
premises. 

33.4.2 Half-yearly assessment ratings are reviewed and the contractors are reminded for 
improvement in next assessment period if their performance rating is poor. 

33.4.3 If two consecutive Six-monthly assessments of a contract are Very poor in a single 
evaluation / Safety & Environmental requirements compliance is not O.K. / SA 
8000:2008 Compliance is not OK, then the concerned Vendor will be delisted for one 
year for that particular job subject to approval by Competent Authority of NALCO and 
the vendor will be intimated through a letter. 

33.4.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of 
the de-listment period and subsequent approval by Competent Authority of NALCO.  

33.4.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be 
delisted. 

33.4.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in-
charge, the vendor may not be considered in future tender for similar jobs. 

33.5 Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be 
put under holiday list for a period of one year.  

33.6 NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond the same 
in cases of debarring/ blacklisting/ banning/ suspension of business with the party. 

33.7 If any varying of conflicting situation arises in any of the document forming part of the 
Contract, NALCO’s decision with regard to intention/interpretation of the document and 
the decision shall be final and binding on the parties. 

34.0 TERMINATION OF CONTRACT:  
34.1 If the performance is found unsatisfactory during the period of contract, the contract will be 

terminated with short notice of 15 days and the same shall be carried out by any other agency at 
the risk & cost of the contractor. Other penal actions such as forfeiture of Security Deposit and 
debarring the contractor for participating in future tenders of NALCO may also be taken as per 
clause no. given in this Annexure-A1. 

34.2 If the Government of India or any Statutory Authority/empowered to do so, decides/directs to 
terminate the Contract, the contract shall be terminated without any notice and for that contractor 
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. 
The settlement of the dues of contractor shall be done on the basis of execution of actual work in 
accordance with the terms & conditions of contract. 

34.3 Short Closure of Contract:  NALCO reserves the right to short close the contract by serving 15 
days’ notice to the contractor, when either of the contract value is executed or the assigned BOQ 
quantity is exhausted. The decision of NALCO in this regard shall be final & binding on the 
contractor.  

35.0 ARBITRATION:   
The clause No.87 of General Conditions of contract shall be applicable incase of any dispute or 
difference whatsoever, which may arise at any point of time. Subject to all other provisions contained in 
clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rule made there under, and for the time being in force shall 
apply to the arbitration proceeding under this clause. In addition to the above, OM of Department of 
Expenditure-Procurement Policy Division Ref: F.1/2/2024-PPD, Dt.03.06.2024 shall be applicable. 
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36.0 CONTRACT CLOSURE: 

36.1 Completion of work assigned through the contract within contractual period is both a contractual 
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco. 
Closure of contract is achieved in stages through contractual terms or through mutual 
agreement/settlement. Submission of Final Bill is the 1st stage of closure. Successful completion 
of Defect Liability Period and Performance Guarantee Period is the 2nd Stage of closure. 
Settlement of all outstanding payables and receivables is the 3rd stage of closure.   

36.2 It will be the responsibility of the Contractor in all three stages to lodge necessary claims with 
EIC/MIC and settle it as follows.  
36.2.1 1st stage - Submission of Final Bill, and Performance Guarantee Bond (PGB) maximum 

within 3 months from the end date of contract period.  
36.2.2 2nd stage - Submission of Claim letter for release of SD/PBG maximum within 15 days 

from the date of closure of Guarantee/DLP. 
36.2.3 3rd stage - Settlement of all outstanding relating to the Contract, before release of 

Contract Completion Certificate (Annexure-C29) by EIC/MIC with concurrence of 
Finance regarding Contract Execution Value.  

37.0 Energy Management System (ISO 50,001) Requirement: 
 

38.0 Mandatory guidelines for saving any form of energy:- 
Energy is lifeline of an Organization and SMELTER / CPP , NALCO is  implementing  Energy 
Management Systems (EnMS) – ISO 50001 in all activities. The contractual service providers are 
advised to train his workmen for practicing   the   following “Dos & Don’ts” while executing the 
assigned work at site. 
 

WHAT TO DO? WHAT NOT TO DO? 
1. Use compressed air for instrument 

cleaning if advised by NALCO   
1. Never open any compressed air for 

body / dress/ vehicle cleaning.  
2. Close water line valves if they are in open 

condition  
2. Never allow any water line in open 

condition.  
3. Use water for instrument equipment 

cleaning if advised by NALCO   
3. Never use any water line of the plant 

for cleaning of bicycles / vehicles. 
4. Use LPG for cooking if at all required  4. Never use any electrical heater for 

cooking or room heating. 
5. Switch off lights/ fans in day time when 

not required 
5. Never waste electricity in any way.  

6. Touch only that part of equipment for 
which you are authorized by the Engr. I/C  

6. Never touch any isolators / switches of 
any equipment. 

7. Handle coke, pitch, oil (FO, HSD, LDO) & 
LPG with due care as they are costly. 

7. Never waste any quantity coke, pitch, oil 
(FO, HSD, LDO) & LPG a drop of any 
types of oil . 

 

39.0 The Energy Policy of NALCO is attached. The Service Provider needs to comply all the 
requirements of the Policy in consultation with the Manager-in-Charge of the contract. 

40.0 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding 
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall 
respond to such queries within a reasonable time. 
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ANNEXURE-A2 

SAFETY GUIDELINES 
Special Terms and Conditions of the Contract against Electrical Safety 

1- The Contractor shall ensure proper safety of all the workmen, materials, and equipments belonging to 
him or to NALCO or to others, working at the site. The Contractor shall also be responsible for 
provision of all safety notices and safety equipment required both by the relevant legislations and the 
Engineer as he may deem necessary. 

2- All equipments used by Contractor shall meet Indian/ International Standards and where such standards 
do not exist, the Contractor shall ensure these to be absolutely safe. All equipments shall be strictly 
operated and maintained by the Contractor in accordance with manufacturer's operation Manual and 
safety instructions and as per Guidelines / Rules of NALCO in this regard. 

3- Periodical Examinations and all tests for all lifting/hosting equipment & tackles used by the contractor 
shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 
Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and 
tests shall be properly maintained by the contractor and will be promptly produced as and when desired 
by Engineer or by the person authorized by him. 

4- The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 
workman according to the need, as may be directed by Engineer who will also have right to examine 
these safety equipments to determine their suitability, reliability, acceptability and adaptability. The 
Contractor shall provide safe working conditions to all workmen and employees at the Site including safe 
means of access, railings, ladders, scaffoldings etc. The scaffoldings shall be erected under the 
control and Supervision of an experienced and competent person. For erection, good and standard 
quality of material only shall be used by the Contactor. 

5- The Contactor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging 
to the Owner or other contractors under any circumstances, whatsoever, unless expressly, permitted in 
writing by NALCO to handle such fuses, wiring or electrical equipment. 

6- Before the Contractor connects any electrical appliances to any plug or socket belonging to the other 
Contractor or Owner, he shall : 

a) Satisfy the Engineer that the appliances are in good working condition. 
b) Inform the Engineer of the maximum current rating, voltage and phases of the appliances. 
c) Obtain permission of the Engineer detailing the sockets to which the appliances may be connected. 
7- No work shall be carried out on any live equipment unless otherwise the equipment is declared safe by 

the Engineer and a permit to work shall be issued by the Engineer. The Contractor before any repair work 
is carried out on electric lines/equipments whether live or dead shall provide suitable type and 
sufficient quantity of tools to electricians/ workman etc. 

8- In case of any accident during the activities undertaken by the Contractor thereby causing any minor or 
major or fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of 
the Contractor to promptly inform the same to NALCO's Engineer and also to all the authorities 
envisaged under the applicable laws. 

9- The Contractor shall follow and comply with all NALCO Safety Rules, relevant provisions of applicable 
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from 
time to time without any demur, protest or contest or reservation. In case of any unconformity between 
statutory requirement and NALCO Safety Rules referred above, the later shall be binding on the 
contractor unless the statutory provisions are more stringent. 
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10- The Contractors shall provide suitable latest Personal Protective Equipments of prescribed standard to 

all their employees and workmen according to the need. The Engineer I/c shall have the right to 
examine these safety equipments to determine their suitability, reliability, acceptability and 
adaptability. The contractor should also ensure these before their use at worksite. 

11- Wherever the workers are exposed to the hazards of falling from height, the contractor shall provide full 
harness safety belts fitted with fall arresting systems to all the employees working at higher elevations 
and life line wire rope with turn buckles for anchoring the safety belts while working or moving at 
higher elevations. Safety nets shall also be provided for saving them from fall from heights and such 
equipment should be in accordance with BIS standards. The contractor must get a permit to work at 
height from the Engineer-in-Charge before starting the job. 

12- The contractor should ensure that all electrical installations at the site comply with the requirements of 
latest electricity acts / rules. 

13- The contractor shall take all adequate measures to prevent any worker from coming into physical contact 
with any electrical equipment or apparatus, machines or live electrical circuits which may cause electrical 
hazards during the work. The contractor shall provide the sufficient ELCBs / RCCBs for all the portable 
equipments, electrical switchboards, distribution panels etc. to be used by him to prevent electrical shocks 
to the workmen. 

14- In case of fire in electrical installations, all electrical supplies are to be disconnected first to the affected 
system. Fire-fighting at the initial stage may be initiated with the CO2, Dry Powder etc. Water will never 
be sprinkled onto live electrical system. 

15- Before starting any job the Contractor will be responsible for the following  - 
a. Ensuring safe components/equipments are used. 
b. Providing earth leakage circuit breakers on all electrically operated power 

tools/equipments. 
c. Inspecting power tools before use and ensuring defective tools are discarded. 
d. Using 3 core cable and 3 pin plugs for all portable tools and ensuring its earthing. 
e. Authorized electrician is only attending all electrical job as per latest Electrical Rules & CEA 

guide lines. 
f. Ensuring double earthing to all equipments. 
g. Ensuring all the electrical system is as per Indian Electricity Rules. 
h. Disconnecting and removing all unwanted cables and wires from electrical system. 
i. Identification Marks and Numbers are clearly being marked on all electrical 

distribution boards, switchboards etc. used by the Contractor. 
j. All electrical system components being protected against damage. 
k. All electrical joints are being tested to meet the standards. 
l. Hand lamps are providing with suitable guards. 
m. Providing personal protective equipments including electrical safety shoes, rubber 

gloves etc. as per the enclosed PPE matrix. 
n. Ensuring unauthorized person shall not have access to electrical system. 
o. Protecting all live parts. 
p. Ensuring all fuses are replaced with actual current rating. 
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ANNEXURE-A3 

LIST OF PPEs TO BE ISSUED TO ALL THE CONTRACTUAL EMPLOYEES BY THE 
CONTRACTOR FOR USE DURING THE EXECUTION OF JOB AT SITE. 

(PPE MATRIX) 
 

PARTS TO BE 
PROTECTED 

PERSONAL PROTECTIVE 
EQUIPMENT 

PROTECTION AGAINST REMARKS 

HEAD INDUSTRIAL SAFETY HELMET 
(IS:2925-1975) & subsequent 
revision thereof, if any. 

FALLING OBJECTS  

EYE ZERO POWER GOGGLES 
WITH SIDE FILTER 
PROTECTION 

EYE INJURY DUE TO 
FLYING OBJECTS. 
INJURY DUE TO SPARKS 
AND FLAMES. 

 

EAR A) EAR PLUG (FOAM) 
B) EAR MUFF  

HEARING LOSS IN HIGH 
NOISE AREAS 

 

RESPIRATORY 
SYSTEM 

DUST RESPIRATOR WITH 
FILTER/ NOSE MASK FILTER 

INHALATION OF 
HARMFUL DUST. 

 

BODY SAFETY BELT,  
 

ARC FLASH SUIT 

FALL FROM HEIGHT, 
ELECTRICAL FLASH 
OVER. 

 

HAND ELECTRICALLY TESTED 
ELECTRICAL RESISTANT 
HAND GLOVES WITH 
CERTIFICATE (IS: 4770-1968) 
& subsequent revision thereof, if 
any. 

ELECTRIC SHOCK  

FOOT A) INDUSTRIAL SAFETY 
SHOE WITHOUT STEEL 
TOE. 

B) GUM BOOT 
 

A) ELECTRICAL SHOCK 
B) CABLE GALLERIES, 

MUDDY AREAS ETC. 
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PPE MATRIX ( CPP/SMELTER PLANT) 

 
Major activity Safety 

Shoe 
Safety 
Helmet

Safety 
Goggles

Hand Gloves Face 
Shields 

Safety 
Belt 

Dust 
control 
mask 

Ear 
plugs/ 
muffs 

Personal 
alert 
alarm 

Crawl 
board 

SCBA 
sets 

Working at 
height 

Y Y Y Y NR Y Y Y NR NR NR 

Excavation/earth 
work 

Y Y Y Y NR NR Y Y NR NR NR 

Working in noisy 
area 

Y Y Y Y NR NR Y Y NR NR NR 

Working in dusty 
area 

Y Y Y Y NR NR Y Y NR NR NR 

Coal compaction 
/handling 

Y Y Y Y NR NR Y Y NR NR NR 

Sand blasting Y Y Y Y NR NR Y Y NR NR NR 
Riveting Y Y Y Y NR NR Y Y NR NR NR 
Chlorine gas 
leakage 
attending 

Y Y Y Y Y NR NR NR NR NR Y 

Working on 
fragile roof 

Y Y Y Y NR Y Y Y NR Y NR 

Electrical panel 
checking 

Y 
 

Y Y Y 
TESTED 
RUBBER 

HANDGLOVES

NR NR Y Y NR NR NR 

Gas Storage 
shed checking 

Y Y Y Y Y NR Y Y NR NR NR 

Confined space 
checking 

Y Y Y Y NR Y Y Y Y NR Y 

  
 Note : Y – yes,  NR :  not required,  SCBA : self-contained breathing apparatus, PPE : personal protective 

equipment. 
 
 PPEs shall be selected depending on combination of job and site conditions. 
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AREA WISE / JOB WISE PPE REQUIREMENTS SMELTER PLANT                                         

1
. 

CARBON AREA 
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 2-

2002 OR its equivalent. 
2. For Bake Oven area Industrial Safety Shoes with 4” ankle height 

having Nitrile sole as per IS 15298 Part-II -2002 or its equivalent. 
3. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its 

equivalent. 
4. Safety Helmet as per IS 2925:1984, material-HDPE. 
5. Full body harness as per IS 3521 or its equivalent. 
6. Cotton / Leather Hand Gloves as per latest IS mark or its equivalent 
7. Dust / Mist Respirator shall be FFP2 SL Class as per IS: 9473-2002 

or its equivalent. 
8. Apron (Pin repair Shop) 
9. Head Cover & Apron (Coke & Pitch handling area) 
10. Pitch / Fume respirator as per IS 14166:1994 or its equivalent. 
11. Safety Helmet with visor as per latest IS or its equivalent {for 

induction furnace & ladle cleaning of RS (O)}. 
12. Safety goggle with blue glass as per latest IS or its equivalent {for 

induction furnace & ladle cleaning of  RS (O)} 
13. Special nose mask against fumes & odour as per latest IS or its 

equivalent for Baking Furnace. 

5
. 

POT LINE (Mechanical & Operation) 
1.  Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 

2-2002 or its equivalent. 
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or 

its equivalent. 
3. Safety Helmet as per IS 2925:1984, material HDPE. 
4. Safety Goggles as per IS 5983 or its equivalent. 
5. HF Nose Mask shall be FFP2 SL as per IS 9473-2001 or its 

equivalent. 
6. Cotton / Leather Hand Gloves as per latest IS mark or its 

equivalent.  
7. Safety helmet with visor as per latest IS or its equivalent. 
8. Ear Plug / Muff as per latest IS or its equivalent. 
9. Apron, Leg Guard as per latest IS or its equivalent. 
10. Full body harness as per IS 3521 or its equivalent 
 

2
. 

CIVIL WORK 
1. Protective Footwear as per latest IS mark or its equivalent 

(Ladies & Gents).                                                                                                        
2. Safety Helmet as per IS 2925:1984, material HDPE. 
3. Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-

2002 or its equivalent. 
4. Hand Gloves 
5. Full body harness as per IS 3521 or its equivalent 
6. Safety Net as per latest IS mark. 
 

6
. 

HORTICULTURE WORK 
1. Protective Footwear as per latest IS mark or its equivalent 

(Ladies & Gents).                                                                                                                                     
2. Safety Helmet  as per IS 2925:1984,material HDPE 
3. Safety Goggles as per IS 5983. 
4. Dust / Mist Respirator shall be FFP2 SL class as per IS:9473-

2002 
5. Cotton Hand Gloves & Rubber Hand Gloves as per latest IS 

mark. 
6. Organic vapor nose mask as per latest IS mark or its equivalent. 
7. Full body harness as per IS 3521 or its equivalent 

3
. 

CAST HOUSE (Mechanical & Operation) & Rolling Plant 
02) Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 

2-2002 or its equivalent. 
03) Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or 

its equivalent 
04) Safety Helmet as per IS 2925:1984,material HDPE  
05) Safety Goggles as per IS 5983 or its equivalent. 
06) Cotton / Leather Hand Gloves 
07) Dust / Mist Respirator 
08) Leather Leg Guard 
09) Helmet with Visor (Skimming Area) 
10) Apron (Direct Sow Casting Area & Ingot Skimming Station) 
11) Ear Plug / Muff (Billet Casting Area) of latest IS mark. 
12) Full body harness as per IS 3521 or its equivalent   
13) Safety helmet with visor as per latest IS or its equivalent 

7
. 

MISCELLANEOUS WORK 
MES, CRS, CENTRAL STORES, LAB, UTILITY & 
DESPATCH, FINANCE,PLANT HRD & ADMINISTRATION. 
 Safety Helmet as per IS 2925:1984,material HDPE 

1. Industrial Safety Shoes as per IS 15298 Part 2-2002/ or its 
equivalent/Protective Footwear   as per latest IS mark or its 
equivalent (Ladies & Gents).                                                                                                                                                  

2. Safety Goggles as per IS 5983. 
3. Cotton / Leather Hand Gloves 
4. Ear muff/Ear plug (Utility) of latest IS mark or its equivalent. 
5. Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-

2002. 
6. Rubber / Surgical hand gloves (for acid / alkali use and at the 

time of chemical analysis) Lab. 
7. Full body harness as per IS 3521 or its equivalent 
8. Safety helmet with visor as per latest IS or its equivalent 

4
. 

ELECTRICAL WORKS 
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 or its equivalent. 
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its equivalent.  
3. Safety Helmet as per IS 2925:1984,material HDPE or its equivalent 
4. Safety Goggles of latest IS mark or its equivalent.  
5. Rubber Hand Gloves (for 6.6 / 11 KV test) as per latest IS or its equivalent. 
6. Dust / Mist Respirator of latest IS mark or its equivalent. 
7. Full body harness as per IS 3521 or its equivalent. 

Note:  1. The PPEs issued must confirm to latest IS / DGMS approved or its equivalent standard. 
 2. In case of damage of any PPE of workmen the same shall be replaced by the contractor irrespective of the  time of use. 

3. Frequency of issue 
Sl Item Frequency of issue 
1 Industrial Safety Shoe 1 pair per year. 
2 Safety Helmet 1 No per 2 yrs. 
3 Safety Goggles 1 No per year 
4 Nose mask 4 Nos per month 
5 Cotton hand gloves 3 pairs per month 
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PPE REQUIREMENTS IN VARIOUS AREAS OF CPP 

 

1. MECHANICAL AREA 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 

or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE 

or ABS. 
(iii) Full body harness as per IS 3521 or its equivalent. 
(iv) Cotton/Leather Hand Gloves as per latest IS mark or 

its equivalent. 
(v) Dust/Mist Respirator shall be FFP2 SL Class as per 

IS:9473-2002 or its equivalent. 
(vi) Safety goggles as pr latest IS or its equivalent. 
(vii) Boiler Suit/Apron. 
 

6. POWER HOUSE OPERATION: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or 

its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE or 

its equivalent. 
(iii) Safety Goggles as per IS 5983 or its equivalent. 
(iv) HF Nose Mask shall be FFP2 SL as per IS 9473-2001 

or its equivalent 
(v) Cotton Leather Hand Gloves as per latest IS mark or 

its equivalent. 
(vi) Ear Plug/Muff as per latest IS or its equivalent. 
(vii) Gum boot  
(viii) Boiler suit / apron 

2. CIVIL WORK 
(i) Industrial Safety Shoes as per  IS 15298 mark. 
(ii) Safety Helmet as per IS 2925:1984, material –HDPE 

or ABS. 
(iii) Dust/Mist Respirator shall be FFP2 SL Class as per 

IS:9473-2002 or its equivalent. 
(iv) Hand Gloves 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Safety Net as per latest IS mark. 
(vii) Gum Boot depending on job requirement 
(viii) Safety Goggles 

7 HORTICULTURE WORK 
(i) Industrial Safety Shoes as per 15298 
(ii) Safety Helmet as per IS 2925:1984, material HDPE 
(iii) Safety Goggles as per IS 5983. 
(iv) Dust/Mist Respirator shall be FFP2 SL Class as per 

IS:9473-2002. 
(v) Cotton Hand Gloves & Rubber Hand Gloves as per 

latest IS mark. 
(vi) Full body harness as per IS 3521 or its equivalent. 

3. CHP  WORK 
(i) Industrial Safety Shoes with as per IS 15298 Part-II-

2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE. 
(iii) Safety Goggles as per IS 5983 or its equivalent. 
(iv) Cotton/Leather Hand Gloves. 
(v) Dust/Mist Respirator 
(vi) Ear Plug/Muff of latest IS mark. 
(vii) Full body harness as per IS 3521 or its equivalent. 
(viii) Special nose mask for coal dust. 
(ix) Gum Boot depending on job requirement. 
(x) Full body Apron. 

8 MISCELLANEOUS WORK AREAS: 
(i) Industrial Safety Shoes as per 15298 
(ii) Safety Helmet as per IS 2925:1984, material HDPE 
(iii) Safety Goggles as per IS 5983. 
(iv) Cotton/Leather Hand Gloves 
(v) Ear Muff/Ear Plug (Utility) of latest IS mark or its 

equivalent. 
(vi) Dust/Mist Respirator shall be FFP2 SL class as per IS: 

9473-2002. 
(vii) Rubber/Surgical Hand Gloves (for acid/alkali use and 

at the time of chemical analysis) Lab. 
(viii) Full body harness as per IS 3521 or its equivalent. 

4. ELECTRICAL WORKS: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE or its equivalent. 
(iii) Rubber Hand Gloves as per latest IS or its equivalent. 
(iv) Dust/ Mist Respirator of latest  IS mark or its equivalent. 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Arc flash suit / apron / jacket.  
(vii) Safety Goggles 

5 DM Plant & Water Treatment Plant: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984aterial-HDPE or AQBS. 
(iii) Hand Gloves for chemical handling as per latest IS or its equivalent. 
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent. 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Acid / Alkali suit / apron / jacket.  
(vii) Safety Goggles 

** For scaffolding / Temporary platform preparation, only MS Pipes / angles are allowed. 
Note:  
1. The PPEs issued must confirm to latest IS/DGMS approved or its equivalent standard. 
2. In case of damage of any PPE of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of use. 
3. Frequency of issue: 

Sl. No. Item Frequency of issue 
1 Industrial Safety Shoe 1/Year 
2 Safety Helmet ½ Year 
3 Safety Goggles ½ Year 
4 Nose Mask 4/Month 
5 Cotton Gloves 3/Month 

 
 



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 Page:  34 of 110 
 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
ANNEXURE-A4 

ENVIRONMENTAL POLICY (CAPTIVE POWER PLANT) 
 

The Captive Power Plant, NALCO located at Angul, Orissa, generating coal based thermal power, being 
committed to the Corporate Environmental Policy of the Company, further resolves to minimize the pollution and 
protect the environment in the impact zone of its operation. 
 
OBJECTIVES SPECIFIC TO CAPTIVE POWER PLANT: 

  To achieve continual improvement in use of natural resources. 
 To reduce, contain and treat all effluents and emissions of the plant harmful to the environment. 
 To take special care in minimizing emission of fly ash and its safe disposal including continual effort for 

agricultural use of fly ash. 
 To reduce dust level in the coal and ash handling areas. 
 To create and conserve green belt in and around the plant. 
 To create awareness and concern for the environment among the employees and persons working on 

behalf of the organization.  
 
COMMITMENT: 
 

We, the employees of Captive Power Plant of NALCO commit ourselves for prevention of pollution, continual 
improvement of the environment. We also resolve to comply with all legal & other requirements on environment 
applicable to our organization. 
                                                                                                                                                        S/d            

                                                                     Executive Director (S&P), NALCO 
 

ENVIRONMENTAL POLICY (SMELTER PLANT) 
 

In recognition of interests of the society in securing sustainable industrial growth, compatible with a wholesome 
environment, NALCO affirms that it assigns high importance to promotion and maintenance of a pollution-free 
environment in all its activities.  
OBJECTIVES: 

 To use non-polluting and environment - friendly technology. 
 To monitor regularly air, water, land, noise and other environmental parameters. 
 To constantly improve upon the standards of pollution control and provide a leadership in environment 

management. 
 To develop employees awareness on environmental responsibilities and encourage adherence to sound 

environmental practices. 
 To work closely with Government & local authorities to prevent or minimise adverse consequences of the industrial 

activities on the environment. 
 To comply with all applicable laws governing environmental protection through appropriate mechanisms. 
 To actively participate in social welfare and environmental development activities of the locality around its Units. 
COMMITMENT: 

We dedicate ourselves to ensure a green and wholesome environment in all areas of our operations for sustainable 
industrial growth and to set standards in environmental management.  
 
                                                                                                                                               S/d            
                                                                     Executive Director (S&P), NALCO 
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ANNEXURE-A5 

 

OCCUPATION HEALTH & SAFETY POLICY 
Nalco is committed to maintain a Safe, Healthy and Sustainable work environment in all its operations. 
This shall be achieved by: 
 

 Focusing on prevention of Accidents and Occupational Health issues. 
 Complying with all legal requirements & other requirements related to Safety and Occupational 

Health of persons and establishing clearly defined goals & procedures to achieve the same. 
 Ensuring Safety & Health of all employees and contract workers in its premises, including those 

involved in transportation, cleaning and other such activities. 
 Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and Risk Assessment by 

both internal and external qualified persons. 
 Considering aspects related to Safety and Health of personnel as well as environmental issues at 

the time of procurement of equipment and selection of technologies. 
 Ensuring health of persons in the peripheral locations, likely to be affected by our operations. 
 Periodically monitoring and reviewing safety & occupational health issues at relevant levels, 

including the highest levels. 
 Communicating Safety Hazards and health related issues to all concerned through suitable means, 

including training. 
 Involving the workmen in Policy implementation as well as identification of potential issues. 
 Considering Health & Safety performance of individuals at different levels during their career 

advancement as per Nalco’s policy. 
 Establishing and maintaining suitable set-up with competent persons to monitor and bring to the 

notice of the management any issues related to unsafe conditions & practices. 
 Striving for continual improvements, exceeding statutory compliance levels, wherever feasible. 

 

 
 

22.10.2015           Sd/- 
Bhubaneswar        Chairman-cum-Managing Director  

 

QUALITY POLICY 
Quality will form the core of our business philosophy. Meeting the needs and expectations of the 
customer and consistently improving our systems and work ethos will be our chosen path in achieving 
excellence in business and fulfilling our social obligations.  

Guiding Principles 
 To ensure a Healthy Return on investment by maximizing Operational Efficiency, Capacity 

Utilization and Productivity.  
 To continually improve and redesign systems, Processes and Practices in order to ensure Error 

Prevention and improve Response Time. 
 To adopt Internal Customer Focus as a means to External Customer Satisfaction. 
 To treat Human Resource as the key to Quality Excellence and ensure Development, Involvement 

and Satisfaction of Employees.  
 To ensure High Quality of Inputs through Proactive Interaction with Suppliers.  
 To meet obligations towards the society as a Responsible Corporate Citizen.  
 To Provide value for money to all stakeholders.  
 To follow Ethical Business Philosophy at all times. 

Commitment  
We dedicate ourselves to the Quality Policy and Objectives of the Company in letter and spirit and 
commit to continuously strive for their fulfilment.  
 

22/10/2015 
Bhubaneswar        Chairman-cum-Managing Director 
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ANNEXURE-A6 

SOCIAL ACCOUNTABILITY POLICY 
We at NALCO are committed to provide a socially accountable work environment to all employees and 
uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.  
We shall achieve these by adopting a companywide culture, which will help to promote: 
 Involvement of all employees in sustenance of SA 8000:2014 Standard; 
 Conforming to all requirements of SA 8000:2014 Standard; 
 Complying with National laws, other applicable laws and other requirements to which the 

organization subscribes; 
 Respecting the International instrument as describes in the SA 8000:2014 Standard. 
 Continual improvement initiatives in all social aspects; 
 Learning and training opportunities to all employees; 
 

This policy is communicated and understood within the organization. 
 

                   Sd/- 
Date: 23.02.2017      Chairman-cum-Managing Director  

  
ENERGY POLICY 

Enhancing Energy Performance, comprehensively optimizing energy use, Energy consumption and 
energy efficiency, is a major imperative for an energy intensive industry like ours. In recognition of 
this, we focus on improvement of Energy Performance in all areas of operations with thrust on 
planning Energy Objectives based on the enshrined Guiding Principles. 
Guiding Principles 
 To Endeavour for reduction in specific consumption of energy in all forms and in all areas of 

operations. 
 To ensure availability of information and necessary resources for achieving objectives and 

targets. 
 To comply with all applicable legal, regulatory and other requirements related to energy use, 

consumption and efficiency. 
 To espouse energy efficient technology encompassing procurement of energy efficient products & 

services and design for Energy Performance improvement. 
 To carry out energy audits and energy reviews, at planned intervals, to improve energy 

performance. 
Commitment  
We affirm our commitment to continually improve our energy performance and strive for achieving the 
objectives and targets. 
                                                                                                                                         Sd/- 

Chairman-cum-Managing Director 
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ANNEXURE-A7 

 
 

GENERAL ENVIRONMENTAL REQUIREMENT (SMELTER / CAPTIVE POWER PLANT) 
 

1. The contractor should adhere to safe environmental practices and shall perform in line with the 
environment policy of the company. The contractor has to ensure efficient use of natural resources 
like water, fuel oil and lubricants. 

2. It will be the responsibility of the contractor to safely dispose off the waste generated in the 
processes of any job to the allotted location as assigned by Manager-in-charge in a manner so as to 
minimize their harmful concentration effects in the environment. 

3. The contractor should ensure that oil/grease; chemicals and toxic substances are stored/ handled 
properly so that they do not find their way into the industrial drain and the atmosphere. 

4. The contractor should make use of equipments having permissible noise limits and not polluting 
the atmosphere by any means. The contractor shall also guard against any hazardous & unsafe 
working conditions. 

5. The various activities of the contractor should not create any adverse effect on ambient air & water 
quality at work site and adjoining area. It will be the responsibility of the contractor not to cause 
damage to the afforestation/green belt created inside/ outside the plant. 

6. Contract should ensure proper awareness among workers to maintain a clean environment 
inside/outside the plant. 

7. The emission level of the vehicles, construction equipments etc deployed by the contractor should 
comply with the norms specified by statutory authorities/ acceptable standards. 

8. The contractor should avoid use of toxic and hazardous chemicals. If use of toxic and hazardous 
chemicals becomes unavoidable, their presence should be within the limits specified by the 
acceptable standards. The contractor should declare before use of chemicals, the nature of the 
chemicals i.e. Toxic/ non-toxic, hazardous/ non-hazardous to the Manager-in-charge and obtain his 
clearance before using such chemicals. 

9. The contractor should ensure that disposal of used chemicals are disposed off to the drains only 
after neutralization of the chemicals and after clearance of the Manager-in-charge. 

MINIMUM SAFETY EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR TO THE WORKMEN. 
 

1. The contractor shall provide safety shoes, safety helmets to their workmen while executing the job. 
2. Dust respirators must be used by the contractor workers working in dust area.  
3. Face shield must be used by the welders. 
4. While working on a height, Safety belt must be used by the workers. 
5. Suitable face mask must be used the contract workers while working out painting jobs. 
 

************* 

 



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 Page:  38 of 110 
 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
ANNEXURE-A8 

GENERAL GUIDELINE TO BIDDER ON REVERSE AUCTION 

1. If a bidder does not participate in the Reverse Auction, the price quoted by him in the price bid shall be 
considered as the valid price of that bidder. The inter-se position of the said bidder shall be considered 
based on their position on completion of reverse auction. 

2. Price bid shall be opened at NOT APPLICABLE Hrs. on DD/MM/YYYY and Reverse Auction shall 
commence at NOT APPLICABLE PM and shall remain open for minimum NOT APPLICABLE hour. 

3. Starting bid price shall be the L-1 offer price received against the tender. 

4. Bid Decremental Value shall be ` NOT APPLICABLE (which is @ NOT APPLICABLE of the declared 
estimated value).  

5. Auto Extension Time shall be fixed at 10 Minutes 
6. Other relevant parameters shall be displayed in the GeM Portal reverse auction window. 
7. GeM Portal Server time shall be the basis of Start time & Closing time for bidding and shall be binding for 

all. 
8. Auction flow is started and is closed after completion of the process. Once the Auction process is initiated 

the system takes over for auto auction activity. Then, comparison chart is generated. 
9. The bidders to participate in tender-cum-auction process in GeM Portal, has to log into GeM Portal (i.e. 

https://gem.gov.in) with DSC to access the application and quote from their own offices/place of their 
choice. Once logged in, the software gives them a platform to place bids. 

10. All electronic bids submitted during the reverse auction process shall be legally binding on the bidder. The 
bid values submitted by the bidder are digitally signed by the bidders before submitting. The bidder, after 
initial submission of a bid, cannot subsequently increase the bid. They can only reduce their bid by the 
minimum permissible decrement or its multiples. The last bid submitted by the bidder in the Reverse 
Auction will be considered as the valid price bid offered by that bidder and will be the basis for evaluation / 
acceptance by Nalco. 

11. System displays L1 landed price in auction creation form and allows TIA to edit the value as ‘start bid’ 
price. Normally, TIAs will enter the L-1 Price as the start bid price. 

12. Elapsed time: Shall be fixed at ten minutes. There will be auto extensions of time, every time, (by ten 
minutes) in case of any reduction recorded in the last auto-extension-time-duration. The reverse auction 
will come to a close only when there is no further reduction recorded in the last ten minutes slot. 

13. Maximum Seal Percentage: It is the maximum reduction that can be allowed in the bidding process in a 
single go. Higher reduction will not be allowed by the system. This protects any possible mistakes by 
bidders. For any higher discount, the bidder has to repeat the action and the system allows it.  

14. Only the chronologically last bid submitted by the bidder till the end of the auction shall be considered as 
the valid price bid of that bidder. Any bid submitted earlier by the bidder prior to submission of his last bid 
will not be considered as valid price bid. 
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PROPOSED SITE ORGANISATION 

NAME OF TENDERER :  
 
Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.  
It is understood that this will be augmented from time to time depending on the requirements for timely 
completion of the work as directed by the Engineer-in-Charge.  
Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.  
 

 

COMPLIANCE TO INTEGRITY PACT:    
Bidders are required to unconditionally accept the "Integrity Pact (IP)" (to be executed on plain paper), as per format 
attached at Annexure-C21 of NIT , which may be considered as pre-signed by the Employer, and submit the same 
duly signed on all pages by the Bidder's Authorized Signatory in a separate sealed envelope before stipulated NIT / 
submission time at the address specified in the NIT. Bidder and its Subsidiary(ies) and/or Holding Company and/or 
Subsidiary(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and shall  
submit in a separate sealed envelope before stipulated NIT  submission time at the address specified NIT . Bidder's 
failure to comply with the aforesaid requirement regarding submission of Integrity Pact (IP)' shall lead to outright 
rejection of offer Proposal as being non-responsive and shall not be opened. 

In case of selected bidder being a Consortium, in addition to above, after incorporation of Joint Venture Company, 
Integrity Pact shall be signed by the Joint Venture Company along with Project Agreement. 

1. Independent External Monitors (IEMs) :  
At present there is a panel of Independent External Monitors ( IEMs ) in NALCO. The panel of IEMs consists of 
the following. 

A) Ms. Archana Ranjan, IRS (Retd.)  
A 4/1, Vasant Vihar,  
New Delhi- 110057,  
e-mail: ranjan.archana@gmail.com  

B) Smt. Deepa Krishan, IRS (Retd.) 
C 2603, Sushant Lok-1,  
Gurgaon, Haryana, PIN-122002, 
e-mail: deepakrishan@gmail.com  

C) Dr. Meeran C Borwankar, IPS (Retd.) 
C 10/5, Vasant Vihar,  
New Delhi-110052 
e-mail: mcborwankar@gmail.com  

1. In respect of this Tender, the panel of Independent External Monitors (IEMs) would be monitoring the 
Bidding Process   and execution of Agreement to oversee implementation and effectiveness of the Integrity 
Pact Program . 

The details of the Independent External Monitors (IEM) are  given above  who will oversee the compliance 
to the terms of The Integrity Pact (IP) which forms a part of this Tender. 

IEMs are authorized to examine /consider all references made to it under this tender. The bidder(s), in case 
of any dispute(s) / complaint(s) pertaining to this package may raise the issue either with the designated 
'Nodal Officer' in NALCO or directly with the IEM. 

Bidder may write to the IEM through E-mail (Provided in the tender) for their grievances, if any, giving 
details of the tender reference, name of the tender issuing officer and Nalco’s Unit for quick identification of 
the tender by the IEM. 

2. The Independent External Monitors (IEMs) have the right to access without restriction to all Project 
documentations of the NALCO. The Monitor is under contractual obligation to treat the information and 
documents of the Bidder / Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding 
Company / Consortium members/Sub Contractors with confidentiality. 

3. If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO  shall 
act  in accordance with Section 6 of The Integrity Pact . 
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ANNEXURE A9 

PREFERENCE TO MAKE IN INDIA 
ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020 

1.0 The bidders are requested to go through the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit the 
Declaration by the Bidder accordingly.   

2.0 For the purpose of this order dtd.16.09.2020:- 
2.1 Local content means the amount of value added in India which  shall, unless otherwise prescribed by 

the  nodal ministry, be the total value of the item procured (excluding net domestic indirect taxes) 
minus the value of imported content in the item (including all customs duties) as a proportion of the 
total value, in percent. 

2.2 Class I local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content equal to or more than 50%, as defined at cl. 2.1above. 

2.3 Class II local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content equal to or more than 20% but less than 50%, as defined at cl. 
2.1above. 

2.4 Non-local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content less than 20%, as defined at cl. 2.1above. 

2.5   ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a “Class-I 
Local supplier” may be above the L1 for the purpose of purchase preference. The margin of purchase 
preference shall be 20% against the tender. 

3.0  Subject to the provisions of the above order and to any specific instructions issued by the Nodal 
Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I Local supplier’ 
in procurement undertaken by procurement entities in the manner specified here under:- 
CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-PP(BE-II)  
dtd. 16.09.2020 shall be applicable for this tender towards purchase preference. 
However, in case of participation by MSE & ancillary units, the tender quantity reserved for MSE & 
ancillary units as per purchase preference policy of NALCO for MSEs as mentioned in the tender 
document shall take precedence over the purchase preference against the above mentioned order (to 
be mentioned,  if applicable). 

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-I Local Supplier’ shall 
get purchase preference over ‘Class-II local supplier’ as per the following procedure: 
a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the 

contract of full quantity will be awarded toL1. 
b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to L1. 

Thereafter. the  lowest bidder among the ‘Class I Local supplier’ will be invited to match the L1 
price for the remaining 50% quantity subject to Class-I local supplier’s quoted price falling within 
the margin of purchase preference and contract for that quantity shall be awarded to such ‘Class-
I Local supplier’ subject to matching the L1 price. In case such lowest eligible ‘Class-I Local 
supplier’ fails to match the L1 price or accepts less than the offered quantity, the next higher 
‘Class-I Local supplier’, within the margin of purchase preference shall be invited to match the L1 
price for the remaining quantity and so on and the contract shall be awarded accordingly. In case 
some quantity is still left uncovered on ‘Class-I Local supplier, then such balance quantity may 
also be ordered on the L1bidder. 
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4.2 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by procuring 
entities. 
CASE-11(FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No. P-45021/2/2017-
PP(BE-II) dtd.16.09.2020 shall be applicable for this tender towards purchase preference. 

4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local Supplier’ 
shall get purchase preference over ‘Class-II local supplier’ as per the following procedure: 

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 
supplier’, the contract will be awarded toL1. 

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local 
supplier’ will be invited to match the L1 price subject to Class-I local supplier’s quoted 
price falling within the margin of purchase preference and contract shall be awarded to 
such ‘Class-I Local supplier’ subject to matching the L1price. 

c) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I 
Local supplier’ with the next higher bid within the margin of purchase preference shall 
be invited to match the L1 price and so on and contract shall be awarded accordingly. In 
case none of the ‘Class-I Local supplier’ within the margin of  purchase preference 
matches the L1 price, the contract may be awarded to the L1bidder. 

4.4 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by procuring 
entities. 

5.0   Verification of local content. 
5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or solicitation 

shall be required to indicate percentage of local content and provide self-certification that the 
item offered meets the local content requirement for ‘Class-I local supplier’/ ‘Class II-local 
supplier’, as the case may be. They shall also give details of the location(s) at which the local 
value addition is made. Declaration to be given in the format attached/enclosed below. 

5.2 In case of procurement for a value in excess of Rs.10 crores, the ‘Class-I local supplier’/ ‘Class II- 
local supplier’ shall be required to provide a certificate from the statutory auditor or cost 
auditor of the company (in the case of the companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

5.3 Decisions on complaints relating to implementation of this order shall be taken by the 
competent authority which is empowered to look into procurement-related complaints relating 
to the procuring entity. 

6.0 Only "Class-I local suppliers and Class-II local suppliers", as defined under the order, shall be 
eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ shall not be 
considered for evaluation against this tender. 

 
 

======XXXX====== 
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(Declaration by the bidder on their letter head) 

 
To,  
GGM(T&C), 
M/s. National Aluminium Company Limited,  
Smelter Plant, Nalconagar,  
Dist.-Angul, Odisha-759145 

 
 

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No: 
GoI order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020) 

 
Tender Ref. No.: ________________________________________________ 

 
Dear Sir, 

 
  We, M/s._________________________________________________  having its  office 

at  ______________________________________________________ (address) hereby 

confirm that the offered product as  _______% of the local content. 

 
Following is/are the location(s) at which local value addition is made: 

  
 ______________________________ 

 ______________________________ 
 

Yours sincerely, 
 

 
 
Signature  

Name  : ______________________________ 

Designation : ______________________________ 

Contact No. : ______________________________ 
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ANNEXURE-A10 

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 
2017 and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020 
 

DEFINITIONS  
1. GOI vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a country 
which shares a land border with India.  

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 'tenderer’, 
‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency, branch or office controlled by such person, participating in a 
procurement process 

3. "Bidder from a country which shares a land border with India” for the purpose of this Order (Public 
Procurement No.1, 2 & 3) means  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered in such a 
country; or  

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of 
the above  

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:  

i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 
whether acting alone or together, or through one or more juridical person(s), has a controlling ownership 
interest or who exercises control through other means. 

Explanation 

a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-five 
per cent of shares or capital or profits of the company;  
 

b) "Control" shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management rights 
or shareholder’s agreements or voting agreements; 

ii.  In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or 
together, or through one or more juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership;  

iii. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership 
of or entitlement to more than fifteen percent of the property or capital or profits of such association or 
body of individuals; 
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iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the relevant 

natural person who holds the position of senior managing official;  

v. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 
person exercising ultimate effective control over the trust through a chain of control or ownership.  

vi. "Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 is 
a person employed to do any act for another, or to represent another in dealings with third persons. 

Rule: Following shall be complied by the Bidders of the said countries while submitting bids. 
A) Any bidder from a country who shares a land border with India will be eligible to bid in this tender only 

if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of 
registration under this Order shall be the Registration Committee constituted by the Department for 
Promotion of Industry and Internal Trade (DPIIT). However, Order will not apply to bidders from those 
countries (even if sharing a land border with India) to which the Government of India has extended lines 
of credit or in which the Government of India is engaged in development projects. Lists of countries to 
which lines of credit have been extended or in which development projects are undertaken are given in 
the website of the Ministry of External Affairs. This order shall also not apply to procurement by Indian 
missions and by offices of government agencies / undertakings located outside India. 

B) The Bidder shall have to submit declaration / certificate as per the attached Format towards 
compliance of Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017. B)  

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed to sub-
contract works to any contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definition of “Contractor from a country 
which shares a land border with India” shall be as in paragraph (3) above. 

*** 
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 
& 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 . 
 
This declaration must form part of all tenders & it contains general information and serves as a declaration form 
for all bidders. (Before completing this declaration, bidders must study the General Conditions, Definitions, 
Govt Directives applicable in respect of Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on 
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017& prescribed tender conditions). 
 
 

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 

I, the undersigned , ………………………………………………………………………………… (full names), 

do hereby declare, in my capacity as ……………………………………………………………… …………… 

of M/s ...............................................................................................................(name of bidder entity), that:  

 

1) The facts contained herein are within my own personal knowledge.  

2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject of   

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions on 

procurement from a bidder of a country which shares a land border with India and comply to all the 

provisions of the Order. 

3) I certify that M/s ...............................................................................................................(name of bidder 

entity) is not from such a country or, is from such a country (strike out whichever is not applicable), has 

been registered with the Competent Authority. I hereby certify that this SUPPLIER fulfills all requirements 

in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the 

Competent Authority is attached]. 

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s 

...............................................................................................................(name of bidder entity) is found to be 

false, this would be a ground for immediate termination and further legal action in accordance with law as 

per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules 

(GFRs), 2017 

 
 
AUTHORISED SIGNATURE:       DATE: ___________ 
 
Seal / Stamp of Bidder 
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PART –B 
 

Contract specific information  
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ANNEXURE-B1 

SMELTER T&C DEPARTMENT 
Web site: www.nalcoindia.com 

CONTRACT DETAILS 
 
 

Form no: F-02/CNT/IDPM/02                       Page 1 of 2 
 

1.0 Name of the Work Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter 
capacity PVC Water Tank. 

1.1 Nature of the Work REVENUE (ONETIME CONTRACT) 

1.1(i) Details of “Items Critical to quality” in 
case of “Specialized Jobs”. 

NOT APPLICABLE 

1.1(ii) Minimum Workable offer if applicable  Clause No.22.2 of Annexure-A1 may be referred 
for detail. 

1.2 Location of the work OUTSIDE PLANT PREMISES  

2.0 NIT  reference  SMLT/T&C/GeM/OMC-6031/NIT/5345 

3.0 Contract Period 18 (EIGHTEEN) MONTHS 

4.0 No.of Agency required and 
%distribution of work(subject to 
availability of bidders) 

a) Number of Agency: 03 (THREE) 
b) Distribution of Work: 40:30:30 

4.1 Mode of tendering  LTE (GeM Tendering) 

4.2 Type of bidding SINGLE PART  

4.3 Earnest Money Deposit(EMD)   Rs.60,000/- (Rupees Sixty Thousand only)  
(Ref. Clause 4.0 of Annexure-A1). 

4.4 Tender fee NOT APPLICABLE 

5.0 Tender e-Submission Start Date/Time.  As per GeM Portal  
5.1 Tender e-Submission Last Date/Time.  As per GeM Portal  
6.0 e-Tender Opening Date/Time  As per GeM Portal  
7.0 Validity of Offer  04 (FOUR) MONTHS from the Date of Tender 

Opening 
8.1 Bank Guarantee / Indemnity Bond 

value against Free Issue Materials. 
(i) B.G  : APPLICABLE, Rs.8,20,000/- for 40% Job 
& Rs.6,15,000/- for 30% Job each. 
(ii) I.B  : APPLICABLE, Rs.32,80,000/- for 40% 
Job & Rs.24,60,000/- for 30% Job each. 
(Ref clause no:20.2 of Annexure-A1) 

8.2 Bank Guarantee against spare 
materials / equipments taken outside 
the Plant. 

(i) B.G: NOT APPLICABLE 
(Ref clause no:20.2 of Annexure-A1) 

9.0 Defect Liability Period  12 (TWELVE) MONTHS 
(Ref clause 30 of Annexure-A1) 
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10.1 Current minimum daily wages of all 
categories of labour 

Refer Annexure-B5  

10.2.1 The values of L0 and Y applicable  
(L0 =Minimum labour rate)  
(Y =Labour component ) 

L0 = ` 626.12 & Y = 45.31% 
(Ref Annexure-B5) 

10.2.2 The values of D0 and Y applicable   
(D0= Diesel rate at Angul at the time of tendering) 
(Y = Fuel cost component ) 

NOT APPLICABLE 

10.3.1 Labor hike reimbursement against 
change in minimum wages.   

NOT APPLICABLE (FIRM PRICE BASIS) 
(Ref clause-28.0  of Annexure-A1)   

10.3.2 Fuel escalation against change in Fuel 
Price 

NOT APPLICABLE  
(Ref clause-29.0 of Annexure-A1)   

10.4 HRD clearance  APPLICABLE  
(Ref clause 17,18, 19  of Annexure-A1)          

10.5 PF & ESI  APPLICABLE  
(Ref clause 2.2.3 ,31.7 of Annexure-A1)          

11 Type of Contract under GST & 
Applicability of GST & ITC on GST 

Applicable as per CGST/ SGST/ UTGST & IGST 
(Ref Clause No.25 of Annexure-A1) 

12 Service Accounting Code (SAC) of the 
contract/Harmonized system of 
nomenclature (HSN) code  

APPLICABLE. 
(Ref Annexure-C18) 

13 Recovery towards compensation for delay  Refer Clause no: 32 of Annexure-A1. 
14 Recovery of Building and Other Const. 

workers’ BOCW (RE& CS ) Cess. Refer Clause no: 27.8 of Annexure-A1.       

15 Gate Pass Details    H.S.W-NIL/ S.W- NIL/ S.S.W- NIL/ U.S.W- NIL/ 
Temporary- Gate pass will be on temporary basis.  

 

IMPORTANT POINTS TO BE NOTED FOR SUBMISSION OF BID 
16. The tender document should be digitally signed, before online submission. 
17. Correction & over writings are not permissible.  Any corrections should be signed with date by the 

person, signing the tender document. 
18. If any tenderer is having any unauthorized structure / occupation inside Nalco Township / Plant, 

their offer will not be considered for evaluation and shall be liable for rejection. 
19. All the supporting documents submitted with the offer should be attested by a gazetted officer or 

Notary Public. 
20. The bidder has to submit the ‘Necessary Forms’ which are to be downloaded, filled up and signed 

before uploading. 
21. Pre Contract Integrity Pact at Annexure-C21 must be filled up and signed by the tenderer. 
22. You are requested to go through “Check list for bidder” and Clause No- 07 of Annexure-A1 of NIT 

details regarding Mode, Submission, Receipt & Opening of Tender.  
 
 

 

Shri Somnath Dey 
Tender Inviting Authority 

Tender & Contract Dept., Smelter Plant 
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Sub:  Replacement of RCC Tank in Nalconagar Township and CISF Colony with 1000 

Liter capacity PVC Water Tank. 
AGENCIES INTENDING TO PARTICIPATE SHALL FULFILL THE FOLLOWING MINIMUM PRE-QUALIFICATION 
CRTIERIA (WITH SUPPORTING DOCUMENTS & THEY NEED TO FILL UP ANNEXURE-C25 TO ANNEXURE-C27 

OF THE NIT TO ENSURE SUBMISSION OF ALL DOCUMENTS AS PER REQUIREMENT OF NALCO) 
 

PRE QUALIFYING CRITERIA. 
A)   TECHNICAL  
 

Experience criteria Documentary proof 
The bidder should have experience of having 
successfully completed "Similar Work" during the last 
seven years ending on last day of the month previous to 
the one in which NITs are invited, should be either of 
the followings;  

i. Three similar completed/partially completed 
works each (with above criteria) having executed 
value not less than NOT APPLICABLE. 

OR 
ii. Two similar completed/partially completed 

works each (with above criteria) having executed 
value not less than NOT APPLICABLE. 

OR 
iii. One similar completed/partially completed work 

(with above criteria) having executed value not 
less than NOT APPLICABLE. 

The work experience should be of “Working directly”   
and possess relevant experience as per the details given 
under experience criteria. “Working directly” implies, 
working as a Contractor or Sub Contractor under above 
authorities who is the Principal Owner of the work. 
Evaluation criteria: Cost of the completed works by the 
bidder shall be escalated @ 10% per annum (simple rate) 
to bring them at the current price level. 

(The cost of work completed within one year prior to 
original date of bid opening shall not be considered for 
any weightage. The weightage shall only be considered 
for work completed prior to one year of original date of 
bid opening on annual basis and no weightage shall be 
given for part of the year)  

“Similar Work” means “NOT APPLICABLE”. 
Partially completed work in progress (not abandoned) 
shall be considered. 

Documentary Proof: 
1. The bidder should submit copy of following 

documents duly attested by a notary public or 
Gazetted officer. 
a) Work Order with value along with 

Amendment, if any, Scope of Work & Bill of 
quantity for assessment of Experience 
Criteria. 

b) Satisfactory Completion Certificate 
indicating the value of work executed & 
period of contract obtained from Principal 
Owner of the work for whom the work has 
been executed.  

2. In case the bidder submits the credentials as a 
sub-contractor the following copies are to be 
submitted duly attested by a notary public or 
gazette officer: 
a) Detailed work order / PO / Agreement from 

the main agency.  
b) Completion certificate issued by main 

agency indicating the value of work executed 
& period of contract.  

c) Completion certificate issued by the 
Principal / project authorities in favour of 
the main agency showing due completion of 
the package. 

3. In case of partially completed works the party 
has to submit the part completion certificate 
indicating the value of work completed and the 
performance/progress of the bidder should be 
satisfactory.  

NB:- The Experience / Completion Certificates shall 
be considered only when it bears the Name and 
Designation of Issuing Authority. This is only 
applicable for Experience/ Completion Certificates 
issued after 30/06/2022. 

 
 

Shri Somnath Dey 
Tender Inviting Authority 

Tender & Contract Dept., Smelter Plant 
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 B)    FINANCIAL  
Eligibility criteria Documentary proof 

1) The average annual turnover of the vendor for last three 
financial years should be minimum NOT APPLICABLE. 
(Turn over shall be escalated @10% per annum (simple 
rate) to bring them at the current price level. The turnover 
of the latest previous year shall not be considered for any 
weightage) 

2) Net worth of the bidder during the last financial year shall 
be positive as per audited balance sheet. 
Note: (For bids received prior to 30th June of any year, the 
financial figure for the previous to previous year may also 
be considered for evaluation. Whereas for bids submitted 
after 30th June, the bidder may also submit financial 
statement for the previous year certified by Chartered 
Accountant/Auditor for consideration of their bid.) 

The bidders have to submit the copies of 
audited financial statements and profit & 
loss accounts of the relevant years duly 
attested by a notary public or gazette officer 
in support of both the qualifying criteria of 
turnover and net worth along with the bid. 

C) CRIMINAL BACKGROUND:    
The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a 
court of Law for an offence involving moral turpitude in relation to business dealings during the 
past seven years for acceptance of the offer. The bidder shall give an affidavit to this effect. The 
affidavit must be affirmed before the competent judicial authority or duly notarized by the Notary 
only after date of said tender floating. Besides, bidder should furnish litigation history of their firm 
or group firm (if claiming fulfillment of PQC on group entity terms). The litigation history shall be 
as per the Format at Annexure-C22 for the purpose of affidavit:  

D)   The bidder should possess independent EPF, ESI, & PAN based GST registration certificates of 
their firm (as applicable). The party should also possess PAN in the name of the firm or sole 
proprietor The bidders are required to upload copy of EPF & ESI certificates and PAN along with 
the proof of ownership of their firm (in case of PAN is in the name of sole proprietor) along with 
the offer.   

E) The bidder needs to submit (upload) the photocopies of all brief orders presently under execution 
by them as a part of their concurrent commitment (Ref. Cl. No. 5.4 of General Information of NIT, Part-
A). 

Note: Agencies intending to participate shall fulfill minimum Pre-Qualification Criteria (With supporting 
documents & they need to fill up Annexure-C6 to Annexure-C7 of the NIT.  All the supporting documents 
submitted should be attested by a Notary Public or a Gazetted Officer.  

 
 
 

Shri Somnath Dey 
Tender Inviting Authority 

Tender & Contract Dept., Smelter Plant 
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ANNEXURE-B2 

SCOPE OF WORK 
Sub:  Replacement of RCC Tank in Nalconagar Township and CISF Colony with 1000 

Liter capacity PVC Water Tank. 
1. Scope of work:- 

The scope of work under this subject contract shall be for “Replacement of RCC 
tank overhead in Nalconagar Township and CISF colony with 1000 ltr capacity 
PVC water tank (Phase- I)” but not limited to the following with all works complete 
as per BOQ description, specification, drawing and direction of Manager-in-charge. 

i) Fixing of 1000 liter capacity PVC water tank. 
ii) Construction of concrete pedestal. 
iii) Supply & fixing of CPVC pipes with necessary fittings & valves. 
iv) Transportation & disposal of debris.  

Major activities included in the scope of work will be as follows:- 
a.  Removal of trees from roof, under tank area, & parapet wall etc.  
b.  PCC / RCC works including shuttering & reinforcements  
c.  Brick works, plastering, painting etc   
d.  Providing and laying of CPVC pipes including checking for leakages etc. 
e.  Dismantling of Brickwork, PCC & RCC  
g.  Providing & Fixing of PVC water tank with necessary float valve. 
h.  Supply & fixing of various valves 
i.  Providing and applying water proofing / self-curing compound. 
j.  Construction of Brick pedestal.  
k.  Disposal of surplus earth, sludge, muck & debris etc at a designated place. 
l.  Any other associated work required for completion of the package 

2. Technical specification :-  

Work shall be carried out in accordance with description of the item of work, 
drawing, CPWD specification and Indian standard specifications. 

If the CPWD specifications do not cover the same, the work should be carried out as 
per Indian standard specification or any other standard in order of preference subject 
to the approval of Engineer-in-charge. In case of any controversy/doubt reference to 
be made to all the above mentioned standards and documents and most stringent 
conditions amongst these shall be followed and Owner's decision shall be final and 
binding. 

3. Free issue materials by Nalco:-  `   

i) Civil works 
a) Cement  
b) Reinforcement steel  
c) Fly Ash Bricks 
d) PVC water tank 1000 Ltr Capacity 
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The agency will have to submit an indemnity bond for an amount of 80% and a Bank 
Guarantee of 20% towards the cost of free issue materials. The free issue materials 
shall be issued after submission of initial security deposit (ISD)/ Security deposit, 
Indemnity bond and Bank Guarantee as detailed above. 

The contractor is responsible for lifting the above materials from the issue point of 
owner inside / outside plant premises and the materials will have to be stored in the 
safe custody and reconciled after the completion of work as provided in general 
condition of contract. Procurement and supply of all other materials consumables, 
including necessary tools, machinery etc. shall be the responsibility of contractor. 
Reconciliation of free issue materials will be done with respect to actual consumption 
in the permanent work and the total quantities issued for the work. Wastage 
percentage for free issue materials will be as per the provision of general condition of 
contract. 

4. Materials, tools, tackles and equipments under the contractor scope: 
All other material required for completion of the work except those covered under 
Nalco’s supply shall be under the scope of contractor. 

All tools and tackles, equipment as detailed below required for this work shall be 
arranged and will be under the scope of contractor. The list is indicative but not a 
comprehensive one: -  

Concrete Mixture machine, measuring box, Concrete Vibrator with needle, 
Scaffolding materials, new shuttering ply/ Steel Shuttering boards, DG Set, Wire 
brush, Emery paper, painting brush of required size, Measuring Tape 5m, 30m, 50 & 
100m, Electric wire, Light fittings with bulbs etc, Painting spray gun if required, Head 
load carrying helmet, Rickshaw/Trolley, Wheel barrow, Hand gloves, Basket, Basket 
bucket, PPEs, Water level, thread for layout, Electric welding machine, Electric 
grinder, Spanner (disc & ring) different size, Hammer & chisels in different size, 
Electric main switch 63AMP, Electric wire, Spade, Cutting blade., Crowbar, Axe, 
Pickaxe, Truck/Tipper/Dumper etc . 

5. EXECUTION & SUPERVISION:- 

The contractor shall have to work as per the direction of the Engineer in charge 
besides his own supervision by experienced & qualified engineer/supervisor. 

This work is to be executed within the premises of existing pump houses in 
operation. So the executing agency shall take all necessary care for proper storage of 
all construction materials and quick disposal of construction debris so as to avoid 
any inconvenience to the day to day operation of the pump house.  

The contractor or his authorized representative shall report to the Engineer in charge 
daily in the morning 8 AM and receive the necessary instructions & guidance from 
the Engineer in charge for the jobs to be attended and give the feedback of the 
progress of the previous days work. The Engineer in charge will decide the nature of 
work and his decision will be final & binding.  

The contractor will have to furnish the execution schedule of the jobs as per required 
completion date by the Engineer-in-charge and have to complete the work as per the 
schedule. 
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6. CONTRACT PERIOD:- 

The contract period is 18 (Eighteen) months from the date of issue of L.O.I./ Brief 
order. Time is the essence of work. All the works should be completed within the 
mentioned time schedule. 

7. INSPECTION OF SITE:- 

The tenderer shall inspect and examine the site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of ground and sub-soil, the 
form and nature of the site, the elevation of the water table during different seasons, 
means of access to the site, and all other matters incidental there to and in general 
shall himself obtain all necessary information on the risks, contingencies and other 
circumstances which may influence or affect his tender.  

They shall be deemed to have satisfied themselves that the rates quoted by them in 
the tender will be adequate to complete the work according to the specifications and 
conditions attached thereto and they have taken into account all conditions and 
difficulties that may be encountered during its progress and to have quoted for all 
labour and material rates complete, which shall include cost of material with taxes, 
royalties and other duties, lead, lift, loading, unloading, freight and all other charges 
necessary for completion of the work to the entire satisfaction of the Engineer –in-
charge. 

8. PAYMENT TERMS:- 

90% payment shall be made to the contractor against submission of only 
computerized monthly R.A. bills in triplicate duly approved and certified by Engineer 
in charge whose certificate shall be final and conclusive. Balance 10% from the R.A. 
bills shall be deducted towards security deposit. If security deposit is submitted by 
the contractor then the full amount passed shall be paid to the contractor excluding 
other recoveries like taxes duties cess, octrai, mobilization advance, secured advance 
etc. 

The RA bill/ final bill in duplicate shall be accompanied by the following documents:- 

a) Joint measurement sheet. 

b) Details of measurement sheet. (Proforma-E-I) 

c) Abstract of measurement (Proforma-B-I) 

d) Reconciliation statement of materials (Proforma-C) 

e) Statement of secured advance against material (Proforma-D) 

f) Royalty statement for minor minerals  

g) Contractor invoice for GST with registration certificate. 

h) HRD clearance certificate.  

Additional documents required for final bill: -  

a) Final Deviation statement. 

b) No claim certificate 

c) No Due certificate 

d) Royalty clearance certificate 
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9. ROYALTY:- 

Royalty towards use of minor minerals against this work shall be withheld from the 
various bills proportionately as per the directive of State Govt and this same amount 
will be released after submission of royalty clearance certificate from State Gvot. 
Authority. 

10. ELECTRICITY & WATER FOR EXECUTION OF WORK ON SITE: 
Construction power & Construction water required for the work shall be provided for 
execution of the work free of cost as per provisions of GCC subject to its availability 
at a particular location.  

In case, it is not possible to provide the construction water and construction power at 
any location then the agency has to arrange the construction power and construction 
water required for the work at his own cost.  

All precautions shall be taken by the contractor to ensure safe and efficient 
utilization of electrical power under supervision of a licensed supervisor and 
technicians and as per I.E rules subject to statutory clearances as applicable. 

Drinking Water: - Subject to availability, limited quantity of drinking water near 
camp / site store shall be provided on free of cost basis.  

Electrical power required & consumed for all other purposes shall be governed by 
relevant provisions of the GCC and other applicable rules of the company.  

11. OTHER TERMS AND CONDITIONS: 
All other terms and conditions not specifically stated in the forgoing clauses shall be 
as per NIT and G.C.C of Nalco shall remain unaltered and binding on the contractor. 

12. GENERAL: 
Bidders are requested to make themselves fully conversant with the General 
Condition of the Contract special conditions of the contract, Tech specification and 
the site condition before quoting.  

13. AGREEMENT: 
The following documents shall form the integral part of the agreement. 

- The tender NIT 

- Special Conditions of Contract. 

- General Condition of Contract of Nalco. 

- Schedule of quoted/agreed items rates. 

- Any other documents which was agreed during negotiation/ discussion which 
has contractual obligations. 
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ANNEXURE-B3 

SPECIAL CONDITIONS OF CONTRACT 
Sub:  Replacement of RCC Tank in Nalconagar Township and CISF Colony with 1000 

Liter capacity PVC Water Tank. 
For Civil works 
1. GENERAL 

a) Special condition of contract shall be read in conjunction with the general 
condition of contract, schedule of rates, specifications of work, drawings and any 
other document forming part of this contract wherever the context so required. 

b) Where any portion of the special condition of the contract is repugnant to or at 
variance with any provisions of the general condition of contract then unless a 
different intention appears, the provision of the special condition of contract 
shall be deemed to override the provisions of the general conditions of contract 
only to the extent such repugnancies or variations in the special conditions of 
contract as are not possible of being reconciled with the provisions of general 
condition of contract. 

c) The materials, design and workmanship shall satisfy the applicable standards, 
specifications contained herein and codes referred to. Where the technical 
specifications stipulate requirements in addition to those contained in the 
standard codes and specifications, those additional requirements shall also be 
satisfied. 

d) Wherever it is mentioned in the specifications/ bill of quantities that the 
contractor shall perform certain work or provide certain facilities, it is 
understood that the contractor shall do so at his own cost and the contract price 
shall be deemed to have included cost of such performances and provisions, so 
mentioned. 

e) In case of contradiction between relevant Indian standards, general condition of 
contract, special condition of contract, specifications, drawing, schedule of 
price/ rates, the following shall be prevail in order of precedence.  
i) Detailed letter of intent along with statement of agreed variation and its 

enclosures. 
ii) Schedule of rates. 
iii) Special condition of contract  
iv) Scope of work 
v) Drawing  
vi) Technical specification  
vii) Standards. 
viii) General condition of contract  

2. Mode of measurement 
For all payment purpose measurement shall be based on execution drawing issued to 
the agency from time to time. Whenever the details are not available or in adequate in 
the execution drawing, physical joint measurements shall be taken in the presence of 
the agency. Measurement shall be made in unit indicated in the schedule of rate/ bill 
of quantity. Measurement procedure shall be carried out in accordance with 
description of schedule of item, drawing, CPWD specification and IS specification. 
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3. Time of performance  
 The mobilization period shall be 15 days from the date of issue of LOI and the 

contract shall be completed in stages on or before the date as mentioned in the time 
schedule of completion of work (Contract period). The mobilization period is included 
within the overall completion schedule not over and above the completion time. 

4. Computerized contractor’s billing system  
The bills will be prepared by the contractor on his own PCs as per the standard 
formats and codification scheme proposed by Nalco. The contractor shall submit the 
monthly bills in two hard copies and one soft copy incorporating all jointly accepted 
measurements of work done. Nalco shall verify and forward the same for release of 
payment. If any differences in computer entry and jointly accepted measurements are 
found, the relevant pages shall be marked by flagging in hard copy and such bill shall 
be returned to the contractor. The date of re-submission of the same after 
incorporating all such corrections only shall be reckoned as date of submission of the 
bill. The contractor shall also ensure the correctness and consistency of data so 
entered with the hard copy of the bill, submitted for payment. The contractor shall 
arrange necessary infrastructure facilities for following this computerized billing 
system within his quoted prices. No additional payment on account of computer hire 
or peripherals of consumables shall be made. 

5. SPECIFIC INSTRUCTION 
a) The components of wages which are paid annually (Leave wages & Bonus) or at 

the end of contract (Retrenchment Benefit and Gratuity) as applicable, is to be 
retained from the monthly RA bills of the contractor based on recommendation 
/certification of HRD in respective HR clearance as these components are not 
paid on monthly basis. The amount so retained will be released to the 
contractor based on recommendation/certification of HRD on production of 
documentary evidence against payment of these wage related components to the 
bank accounts of the workers. 

b) The contractor shall have to pay Bonus/Ex-gratia to all the workmen as per the 
provisions of the payment of Bonus Act, 1965 before “Durga Puja” every year or 
at the time of Full & Final settlement, if the contract is completed before “Durga 
Puja”. 

6. Other requirement  
- The concrete need to be prepared either in batching plant or by concrete mixer 

at site. No extra payment for this will be made. 

- In the case of preparing mix for mortar and concrete proper measurement box 
shall be used for measuring the aggregates (sand & stone chips). No other 
measuring tools shall be allowed for this purpose. 

- The party has to make his own approach/ access roads for movement of his 
men, machine and materials required to carry out the work. No extra payment 
for this will be made. 

- The new waterproof plywood, steel fabricated shuttering material for columns, 
beams, slab etc shall be used as shuttering material for better monolithic finish.  

- The contractor shall arrange the transportation of Free Issue material from 
store inside smelter/ CPP at his own cost. 
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- All bought out materials need to be approved by M-I-C before being used at site. 

- During excavation, depending on the requirement, dewatering by electrical / 
mechanical pumps, shoring, strutting etc shall be carried out by the contractor 
at no extra cost.  

 - All the hoisting and lifting tools & tackles and equipment should have relevant 
valid test certificates from competent authorities. 

- Hessian cloth should be adequately used for the curing of concrete. 

- Proper housekeeping has to be done while carrying out the work.  

- Relevant test certificate as per IS requirement has to be provided without any 
additional cost. 

- The excavation work will be paid as per the drawing. The cost of additional 
works carried out for the convenience of the contractor will be borne by him. 

- A details programme has to be submitted within 10days of the award of the 
work and it should be approved by M-I-C. 

- The contractor has to engage a dedicated team of supervisors, experienced 
foreman and workers for the work so that quality and progress is ensured. 

- Contractor shall make and maintain at his own cost all approach roads in 
connection with the work. These roads shall be well watered from time to time 
to prevent dust pollution. 

- The agency has to follow any other statutory requirement, safety requirement 
etc as directed by MIC. 

- The agency has to take precautions strictly to avoid air pollution without any 
additional cost to NALCO. 

- The agency has to deploy adequate manpower in the route to control the 
movement of his vehicles. 

- No extra payment for complying the requirements of S.C.C is admissible. 
Payment against respective items will be made against BOQ.  

- All the tools, instruments, ladder etc. required for the job will be provided by the 
contractor at his own cost. 

- The quantities mentioned in the schedule are approximate in nature and may 
vary by a wide margin, which the contractor shall have to execute as per the 
direction of Engineer-in-charge at the same rates, terms & conditions. 

- In all cases of controversies/disputes regarding technical matters in connection 
with execution of job and/or quality of material supplied by the contractor, the 
decision of the Engineer-in-charge shall be final and binding on the contractor. 

- All the materials to be supplied by the contractor will be inspected by the 
Engineer-in-charge or his representative and the same materials are to be 
installed if found satisfactory by him. Manufacturing of supply equipment is to 
be as per specification. This will not be changed unless otherwise permitted in 
writing. 

 - Contractor is required to prepare action plan for execution of the job within that 
stipulated period as per the planning schedule.  
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- The work shall be carried out in accordance with schedule of item of work given 

in the BOQ. In case of any doubt/controversy reference to be made to all the 
above standards and rule and decision of the EIC shall be final & binding. 

- Procurement and supply of all other materials, consumables including 
necessary tools, machinery etc. shall be the responsibility of contract. The 
contractor shall take prior approval of samples, model/type of materials from 
the EIC for procurement and use. 

 - The contractor has to provide all the applicable safety appliances/PPEs as per 
PPE matrix to the workmen engaged by him and shall be responsible for the 
safe operating practices to be followed during execution of the job. 

-  The contractor has to arrange temporary drinking water supply system to each 
quarter with all necessary fittings, water tank & pipe line & remove the same 
after completion of the work. The same work will continue up to completion of 
work. All the temporary connection materials will be supplied by contractor & 
No extra cost will be paid against the work. 

 -  For construction works, power & water if required at site shall be arranged by 
the contractor at their own cost and arrangement. 

 
ANNEXURE-D  

INSPECTION & TEST PROCEDURE 
A.  Test procedure:- 
1. The contractor shall carry out the various tests as enumerated in the technical 

specifications of the tender document and the technical documents that will be 
furnished to him during the performance the works and no separate payment shall 
be made unless otherwise specified in the schedule of rates. 

2. All tests either on the field or at outside Laboratories concerning the execution of the 
work and supply of materials by the contractor shall be carried out by contractor at 
his own cost. 

B.  Inspection procedure:- 
1.  The work is subject to inspection at all times by the Engineer-in-charge. The 

contractor shall carry out all instructions given during inspection and shall ensure 
that the work is being carried out according to the technical specifications of this 
tender. The technical documents and the relevant codes of practice furnished to him 
during the performance of the work. 

2.  The contractor shall provide for purposes of inspection access ladders, lighting and 
necessary instruments at his own cost for inspection of work 

3.  Any work not conforming to the execution drawings, specifications or codes shall be 
rejected forthwith and the contractor shall carry out the rectifications at his own 
cost. 

4.  All results of inspection and tests will be recorded in the inspection reports, proforma 
of which will be approved by the Engineer-in-charge. These reports shall form part of 
the completion documents. 

5.  Inspection and acceptance of the work shall not relieve the contractor from any of his 
responsibilities under this contract. 
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ANNEXURE-E  

SPECIFIC SAFETY & ENVIRONMENTAL REQUIREMENT 
1. The contractor shall be deemed to have fully acquainted himself with the site 

conditions and actual requirements of the job prior to submitting his tender and shall 
be liable for completion of the job in all respects to the full satisfaction of the 
Engineer-in-charge irrespective of any omission in material supply and / or job 
specifications indicated in the BOQ. 

2. All electrical maintenance/installation work shall have to be carried out as per 
prevailing IE rules/codes of practice and subsequent amendments thereof from time 
to time. 

3. The contractor has to provide all the applicable safety appliances/PPEs to the 
workmen engaged by him and shall be responsible for the safe operating practices to 
be followed during execution of the job. Besides above the contractor has to follow the 
standard safety and environment policy of the company. 

4. The area should be cordoned with proper signage. 
5. Necessary head load carrying helmets shall be provided. 
6. Necessary work permits, excavation permits, confined space entry permits, line 

clearances should be obtained before starting the work. 
7. Transportation of debris should be proper and should not harm the environment. All 

the debris, sludge, muck etc should be disposed at the designated area only.  
8. The contractor should use equipments having permissible noise limit and not 

polluting the atmosphere at any cost. 
9. The contractor should ensure that oil grease are stored handled and disposed properly 

so that they don’t find their way into the industrial drain. 
10. Contractor should ensure proper awareness among workers to maintained green and 

clean environment, safety and health related issues. 
11. The contractor should train his workers about the PPEs and their safe uses. 
12. The contractor should clean the paint drums as per relevant IS standard and keep 

them safely in his store and dispose them periodically. 
13. The contractor shall be deemed to have fully acquainted himself with the site 

conditions and actual requirements of the job prior to submitting his tender and shall 
be liable for completion of the job in all respects to the full satisfaction of the 
Engineer-in-charge irrespective of any omission in material supply and / or job 
specifications indicated in the BOQ. 

14. All maintenance/installation work shall have to be carried out as per prevailing IE 
rules/codes of practice and subsequent amendments thereof from time to time. 

15. Since the jobs are to be carried out in areas/installations/equipment of high 
voltage/low voltage electrical system, the contractor shall have to take proper and 
adequate precautionary measures for complete safety of workmen and equipment. 

16. The contractor has to provide all the applicable safety appliances/PPE to the workmen 
engaged by him and shall be responsible for the safe operating practices to be followed 
during execution of the job. 

17. Besides above the contractor has to follow the standard safety and environment policy 
of the company.  
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ANNEXURE-B4 

QUANTITY & RATE SCHEDULE  
Sub:  Replacement of RCC Tank in Nalconagar Township and CISF Colony with 1000 

Liter capacity PVC Water Tank. 

 
 

(Quantity & Rate Schedule/Online 
GEM BOQ, Annexure-B4 is enclosed 

separately with this tender) 
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ANNEXURE-B5 

 

Minimum Wages of Contract Labours  
W.E.F. 01/Apr/25 

 
SL 
NO 

CATEGORY MINIMUM RATES OF WAGES PAYABLE INCLUSIVE OF WAGES FOR 
WEEKLY OFF, VDA & CANTEEN SUBSIDY  
MINIMUM WAGE RATES 
(INCLUSIVE OF WAGES 

FOR WEEKLY OFF & 
VDA) IN Rs. 

ADDITIONAL 
ELEMENT         

IN Rs. 

CANTEEN 
SUBSIDY          

IN Rs 
TOTAL IN 

Rs 

1 UNSKILLED 
WORKER 

541.00 55.08 30.04 626.12 

2 SEMI SKILLED 
WORKER 

674.00  55.08 30.04 759.12 

3 SKILLED WORKER 805.00 55.08 30.04 890.12 
4 HIGHLY SKILLED 

WORKER 
938.00 55.08 30.04 1023.12 
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ADDITIONAL PPE/SAFETY REQUIRMENT SPECIFIC FOR THE JOB OTHER THAN PPE  

MATRIX AND SAFETY REQUIRMENT SPECIFIED at Page 31,32,33  
 
 

Write list of PPEs here. 
 

 

Declaration by the Bidder (Contractor) 
 
I do hereby agree to provide the ISI/CE marked PPEs as required to ensure safe working conditions in 
consultation with NALCO’s Safety Dept.  to the workers to be engaged by me while working inside the plant. I 
also agree to follow the “Safety Code for Contractors” issued by Safety dept, Smelter Plant, NALCO. 

 
 
 

      (Signature of bidder) 
 
 
 
 
 
 
 
  



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 Page:  63 of 110 
 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
 
 
 
 
 
 
 

PART –C 
 
 
 
 
 
 

Formats for contract execution 
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ANNEXURE-C1 

FORWARDING LETTER AND UNDERTAKING 

From:  _________________________ 

 _________________________ 

 _________________________ 

To 
Tender Inviting Authority 
National Aluminium Company Ltd. 
 
Sub:  Letter of Undertaking.  
 

1. Having carefully examined all the Tender Documents under reference no. ………………………………….. 
Date: ………….. we offer to complete the works in conformity with all the terms and conditions as 
detailed in the Tender Documents. 

2. We here by confirm that we have downloaded the complete set of tender documents along with the set of 
enclosures hosted in www.gem.gov.in website. We confirm that the bid document has not been edited or 
modified by us. In case, it is observed by NALCO that the bid document has been edited or modified, we 
agree for the rejection of the bid by NALCO. 

3. We undertake, if our tender is accepted, to commence the work from the effective date of contract and to 
carry out work as stipulated in the contract  

4. We have submitted the Earnest Money Deposit amount through DD/BC/PO/BG as instructed by you.  

5. We agree to abide by this Tender initially for a period as mentioned at point -7 of F-02 form as validity of 
offer from the date of opening of Tender and it shall remain binding on us and may be accepted at any 
time before the expiry of that period 

6. Further we agree to the Pre-Contract Integrity Pact which is part of this tender and has signed the 
Pre Contract Integrity Pact as at Annexure-C21 duly filled up for further necessary action at your 
end.  

7. Should this Tender be accepted, we hereby agree to abide by and fulfill all Terms and Conditions of 
Tender Document as accepted by us and in default thereof, to forfeit and pay to NALCO such sums of 
money as stipulated in conditions contained in Tender Documents. We understand that NALCO is not 
bound to accept the lowest or any Tenders received and NALCO reserves the right to reject any or all 
tender without any liability. 

8. This Tender together with written “Acceptance” thereof, shall constitute a binding CONTRACT between 
NALCO and us, till a formal contract is executed. 

 Date______day of _____________   Signature ________________________ 

 
(NAME IN BLOCK LETTERS) 
(To be signed by authorized person.) 

        Fax: ……………, Mob: ……………….. 

Email: …………………………………...  

(Seal of the Company) 
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ANNEXURE-C2 

MANDATORY INFORMATION OF THE BIDDER  

All Fields are Mandatory. Enclose Certificate/documentary evidence for fields marked with *. 

Authorized Signatory *………..………………………..………………………………………….………… 

Legal Name of Firm as per PAN *.………………….……………………………………….……………... 

Trade Name of Firm as per GST *…………………..………………………………………………….…... 

Postal address of the firm: …………………………………………………………………………..…   

House No. / Plot No          : ………………………………………………………………………..…… 

Street Name                     : ………………………………………………………………………..…… 

City : …………………………..…… District : ……………………………………………………..…. 

State: …………..…………….. Pin Code : …………..……….. Country: ………….……………….. 

* GeM Portal Login ID: ………………………………………………..……………….………………. 

Phone No. : ………………………………… Mobile No. : …………………………..……….……… 

Valid Email ID. : …………………………………………………………………………………………. 

Gender  : Male / Female /  Other …………………………………………………………… 

Category  : General    /  SC    / ST  …………………………………………………………… 

Type  * Micro / Small/ Medium / Ancilary Micro/Small/Medium…… ….…Ancilary………Yes/No 

EPF No.  : ……………………………..   ESI No.  : …………………………………..……… 

PAN No.  : ……………………………..   GSTN No. : ……………………………..…………… 

Bank Name *……………………………Br.Name…………..……………Br.Place……………………..… 

Bank A/c No (enclose cancelled cheque)*……..…………..……… IFS Code……………..………….….. 

 
 

Date: _________                         (Signature and official seal of the Proprietor / Authorized Person) 
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ANNEXURE-C3 

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS 
In case of no deviation please write 'No Deviation' in the space below: 

 
Sl. 
No 

Reference of Tender Document Subject Deviation / Exception 
Page No. Clause No. Para No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
 
 

Signature & Seal of bidder. 
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ANNEXURE-C4 
-:  DECLARATION BY THE BIDDER  :- 

 

I  _________________________________________________ representing the bidder, do declare on behalf of the 
firm as hereunder : 

*      That, I am the PROPRIETOR of the bidder’s firm.  I undertake to submit proof of ownership as 
and when demanded by NALCO.   

        OR 
*       That I am the authorized signatory to the tender documents holding valid Power of attorney.  

Certified   copy of the valid power of Attorney is enclosed with the offer.  
                    NOTE:  Strike out whichever is not applicable. 

 
(a) That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders 

participating in this tender; 
(b) That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / 

GOVT of India/ State Govts/ Quasi Govt. organizations. 
(c) That, we are not in any arbitration/legal cases with NALCO and no cases are pending in court 

of law. 
(d) That, the proprietor/partners/directors/ employees of the firm have never been a part of any 

blacklisted/debarred/banned firms or company in any unit of NALCO/Other PSUs / GOVT of 
India/ State Govts/ Quasi Govt. organizations. 

(e) That, we have never been prosecuted by any statutory authority 
(f) That, any change in the constitution of the firm shall be made with prior clearance from 

NALCO. 
(g) That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents 

including GCC and our offer fully comply with the requirements spelt out in the tender 
documents. 

(h) We undertake to abide by and comply with all the safety and environmental regulations in force 
in NALCO during the execution of work. 

(i) We undertake to abide by and comply with all the applicable provisions of laws governing 
contract workers engaged by you for this work.  

(j) We undertake to receive payment through E-payment mode. 
(k) The Annexure-C19 and Annexure-C20  regarding relatives working in NALCO are filled up and 

enclosed. 
(l) The Annexure-C8 regarding present commitment of the tenderer are also properly filled up and 

enclosed. 
(m) That we have quoted the rates in figures as well as words. 
(n) We undertake that we do not have any unauthorized structure / construction inside Nalco-nagar 

Township or Plant. We also undertake to remove any / all such structures, if detected by Nalco 
later on in compliance of GCC terms and conditions. 

(o) We declare that all supporting documents of the offer submitted are attested by a Gazetted 
officer / Notary public. 

(p) I/we declare that the document down loaded by me/my company is/are not tampered in any 
form.  

(q) We undertake that my workers shall use electronic Punch cards at the Plant gates at the time 
of entry and exit if introduced by NALCO. Failing which he shall not be allowed into the Plant. 

I further declare that all above statements are true. If at any time during pre-ordering/post ordering 
stage of the contract, it is found otherwise, action as deemed fit by NALCO including ‘rejection of my 
offer”/ ‘banning/blacklisting’ me/my firm / my company etc. may be taken. The same will be binding on 
me / firm / company represented by me. I also hear by authorize and request any bank, person, firm, 
corporation, Govt. Officers etc. to furnish pertinent information as deemed necessary and as requested 
by Nalco to verify this statement or regarding my/our competency and general reputation.  
 
 
Date:___________                                              Signature Authorized Person With seal   

 
 



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 Page:  68 of 110 
 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
ANNEXURE-C5 

 
Undertaking on Downloaded tender documents 

 
 
We here by confirm that, we have downloaded the complete set of tender 
documents along with the set of enclosures hosted in Government E-Market Place 
Portal website, www.gem.gov.in.  We confirm that the bid document has not been 
edited or modified by us and all pages have been submitted. It is confirmed that we 
have quoted as per the original NIT unless otherwise specifically mentioned as 
deviation in the deviation sheet. 
    
Suppression of this information in any form if detected at any stage will be 
disqualification and will lead to rejection of the offer or termination of the contract 
as the case may be. 
 
 
Date:___________                                             Signature Authorized Person With seal   
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ANNEXURE-C6 

PQC – Technical  
 
Detailed Work Order and Execution Statistics 

 
 

Sl.  
No. 

W.O 
no 

Work description W.O Period. 
(From Dt ------- 
To dt------------) 

W.O value 
(In Rs.) 

Final Executed 
Value   (in Rs.) 

Completion 
date. 

Page Ref. 
for 
attachmen
t.  

1 2 3 4 5 6 7 8 
        

        

        

        

        

 
*Period for 6 months or more will be treated as One Year and less than 6 months will be ignored.  
 
 
               
               

Signature of the Bidder 
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ANNEXURE-C7 

PQC – Financial  
Details of Turnover / Net worth  

  
 

    NAME OF TENDERER: M/s. ................................... 
  

    (A) - TURNOVER  (Profit & Loss Account) 

  Sl No Financial Year Turnover in Rs Lakh Document placed at Page 
No & File No 

1 Last year     

2 1st Previous Year to Last Year     

3 2nd Previous Year to  Last Year     

    

    

(B) - NETWORTH  (Balance sheet)   

Sl No Financial Year Mention whether Networth is 
Positive/Negative 

Document placed at Page 
No & File No 

1 Last year Positive/Negative   

 
 
 

 
 

Signature & Seal of bidder. 
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ANNEXURE-C8 

 

DETAILS OF PRESENT COMMITMENTS OF THE TENDERER  
AS ON Dt.    /    /            (*)  

(Last day of Month Previous to Bid Due Date) 
 

Name of Work: (*):___________________________________________________________. 
Tender Reference No(*):______________________________________________________. 
 
I/We ________________________, age _________ years, son of ______________________ do hereby solemnly 
affirm and declare as follows for on behalf of Firm ___________________________. 

Sl. 
No. 

Full postal 
Address of client 

& Name of 
Officer-in-Charge 

with telex / 
Telephone No. 

Descriptio
n of work 

Value of contract Date of 
commence

ment of 
work 

Scheduled 
Completio
n period 

Compl
etion 

in % as 
on date  

Expected 
date of 

completion 

Amount of 
Balance work 

during the 
period of Next 12 
Months from the 

date of 
declaration 

Remarks 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

          

It is certified that the above particulars furnished are true and correct. If any information given is 
found to be misleading at a later date NALCO will have the authority to take necessary action as per 
provision of the contract and as per laid down procedure of the Company.  

Signature of the bidder________________________ 

Name of the Bidder___________________________ 

Company Seal 
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ANNEXURE-C9 

TAX INVOICE 
[See Rule 46 of the Central Goods and Services Tax Rules, 2017] 

 
 

Details of Supplier  ORIGINAL FOR RECIPIENT 
Name  DUPLICATE FOR SUPPLIER OF SERVICE 
Address  Date                    : 

  Inv Serial No.     : 
GSTIN/Unique ID  Service PO Ref.  : 

   
Details of Recipient 
(Billed to) 

 Details of Consignee (Shipped to) 

Name  Name 
Address  Address of delivery 
State  State 
State Code  State Code 
GSTIN/Unique ID  GSTIN/Unique ID 
Place of supply:   
Name of State:   

 

Sr. 
No. 

Descriptio
n of Goods 
/ Services 

HSN Code / 
SAC Qty. Unit 

Rate                              
(per item) Total 

Discou
nt 

Taxa
ble 
Value 

CGST 
SGST 

/UTGST IGST CESS 
Rate Amt Rate Amt Rate Amt Rate Amt 

 

                
Freight 
Insurance 
Packing and Forwarding Charges            

 

 
              
            

 
Total Invoice Value (In figure) 
Total Invoice Value (In Words) 
Amount of Tax subject to Reverse Charges 

 
    

 

E.&.O.E 
 

Electronic Reference Number 
           Name of the Signatory 

Designation / Status 
 

          

Signature 
Note: 
1. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) of NALCO. 
2. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR 

SUPPLIER". 
3. The tax invoice can be signed with digital signature also.  
4. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the 

recipient and the address of delivery, along with the name of the State and its code shall be recorded in the invoice if he requests 
for the same. 

5. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated 
invoice at the end of a month for supplies covered under section 9(4), the aggregate value of such supplies exceeds rupees five 
thousand in a day from any or all the suppliers.   
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ANNEXURE-C10 

Bank MANDATE FORM for e-payment 
(To be submitted in Duplicate) 

To 
National Aluminium Company Limited 
Nalco Nagar – 759145, Dist.-Angul, Orissa. 
 
Dear Sir, 
Sub. :- Authorization for release of payment due from NALCO………………….....through 
e-mode facilities of RTGS/NEFT/Internet Banking. 
 

Refer Order No………………………………………………….. Date……………………….. 
And/ or Tender/ Enquiry/ Letter No…………………………………… Date………………… 
 

(Please fill in the information in CAPITAL LETTER PLEASE tick wherever it is applicable) 
 

1. Name of the party     : ………………………………………………………………….. 
2. Address of the party : ………………………………………………………………….. 
                                                ………………………………………………………………….. 
                                               :  City: ………………………. Pin Code ……………………… 
                                                  E-mail ID : ……………………………………………………. 
                                                  Permanent Account Number. : ……………………………….. 
3. Particulars of Bank    : 
Bank Name  Branch name  
Branch Place  Branch City  
Pin Code  Branch Code        
MICR. 
No. 

         

Account type Savings: Current: Cash Credit: 
Account No.(as appearing in the Cheque Book).                  
( 9 digits code number appearing on the MICR band of the cheque supplied by the Bank. Please 
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name & 
code and Account number ) 
IFSC Code.            
4. Date from which the mandate should be effective:     

I hereby declare that the particulars given above are correct and complete. If any transaction is 
delayed or not effected for reasons of incomplete or incorrect information, I shall not hold National 
Aluminium Company Limited responsible. I also undertake to advise any change in the particulars of 
my account to facilitate updation of records for purpose of credit of amount through Internet / RTGS / 
NEFT. 
 

Place: 
Date:                                                         Signature of the Party / Authorized Signatory 
 

………………………………………………………………………………………………….. 
Certified that particulars furnished above are correct as per our record. 
 

Bank’s Stamp: 
Date:                                                    
                                                         (Signature of the Authorized Official from the Banks) 
 
 

N.B.: 1) RTGS / NEFT charges if any, is to borne by the party. 
2) One cancelled cheque of the concerned bank with signature & stamp of the bidder is to be attached with 

the bank mandate form. 
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ANNEXURE-C11 

 

INDEMINTY BOND AGAINST FREE ISSUE MATERIAL TO SELLER/CONTRACTORS 
 
 WHERAS National Aluminium Company Limited (here in after referred to as “THE OWNER”) 
which expression shall unless repugnant to the context includes their legal representatives, successors 
and assigns having their registered office at “NALCO BHAWAN, P/1,NAYAPALLI, BHUBANESWAR-13, 
Orissa”  has entered into a Contract with M/s ______________________________________ placed a Telex of 
intent  ________________ (here in after referred to as the “Contractor their legal representatives, 
successors and assigns”) 
  On the terms and conditions as set out interalia, in the owner’s Contract No. 
................................/WO/…………, Date:………………….and various documents forming part thereof 
herein after collectively referred to as the “Said Contract” which expression shall include all amendments, 
modification and/or verification thereto. 
AND WHERAS: 
i) The owner subject to availability has agreed to supply to the contractor raw materials for the purpose 

of execution of the said contract by the “Contractor” (the raw materials to be supplied by the owner to 
the contractor herein after for the sake of brevity referred to as the “said materials”) and pending 
execution by the “Contractor” of the said contract incorporating the said materials. The said materials 
shall be under the custody and charge of the contractor and shall be kept, stored, altered, worked 
upon and/or fabricated at the sole risk and expense of the contract. 

ii) As a pre-condition to the supply of the said materials by the owner to the “contractor”, the owner has 
required the contractor to furnish to the owner an Indemnity Bond in the manner and upon terms and 
conditions herein after indicated. 

NOW, THEREOF, in consideration of the promises aforesaid the contractor hereby irrevocably and 
unconditionally undertakes to indemnity and kept indemnified the owner from and against all loss, 
damage and destruction (inclusive but not limited to any or all loss of damage or destruction to or of the 
said materials or any item or part thereof by theft, pilferage, fire flood, storm, tempest, lightening, 
explosion, storage, chemical or physical action or reaction, bending, warping, exposure, resting, faulty, 
workmanship, faulty fabrication or faulty method or technique of fabrication, strike, riot, civil commotion 
or other act or omission or commission whatsoever within or beyond the control of the contractor, misuse 
an misappropriation (inclusive but not limited to misuse or misappropriation by the contractor and the 
contractor’s servants and/or agents). 
Whatsoever to or of in the said , materials or any part of item thereof from the date that the same or 
relative part of the item thereof or complete fabricated work(s) incorporating the said materials and 
undertake to pay to the owner forthwith on demand in writing with protest or demure the value AS 
SPECIFIED BY THE OWNER of the said materials or item or part thereof ,lost damage, destroyed, 
misused and /or misappropriated, as the case may be, TOGETHER WITH the owner’s cost and expense 
(inclusive of but not limited to handling, transportation, cartage, freight, packing and inspection 
cost/expenses) upto and aggregate limited or `_________ (Rupees                                                                                             
___________________________only ) or ay penal recovery in respect of the same in the terms of the contract 
and the contractor hereby agree with the owner that:- 
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i) The indemnity/undertaking shall be continuing Indemnity/undertaking shall remain valid and 

irrevocable for all claims, of the owner arising hereunder up to and until the midnight of 
_____________ HOWEVER, if the contract for which this indemnity/undertaking is given is not 
completed by this date, the *contractor hereby agree to extend the Indemnity/undertaking till time as 
required to fulfill the contract. 

ii) This Indemnity/undertaking shall not be determined or change of constitution or insolvency of the * 
contractor but shall be in all respects and for all purpose be binding and operative until payment of all 
money payable the owner in terms thereof. 

iii) The mere statement of allegation made by or on behalf of the owner in any notice or demand or other 
writing addressed to the * contractor as to any of the said materials or item or part thereof having 
been lost, damaged, destroyed, misused, or misappropriate while in the custody of the contractor 
and/or prior to the completion of the completion of the completed fabricated work(s) and delivery to job 
site thereof incorporating the said materials shall be conclusive of the fact of the said materials or 
item or part thereof having being supplied to the contractor and/or the loss,   damaged, destruction, 
misused, or misappropriate thereof as the case may be, while in the custody of the contractor and/or 
prior to the completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessary of the part of the owner to produce any 
documentary proof or other evidence whatsoever in contract in support of this. 

iv) The amount sated in any notice of the demand addressed by the owner to the contractor as to the 
value of such said materials lost, damaged destroyed, misused or misappropriated, inclusive relative 
to the cost and expenses incurred by the owner in connection therewith shall be conclusive of the 
value of such said materials and the said cost and expense as also of the amount liable to be paid to be 
paid to the owner. 

This Indemnity Bond is supplemental and not in super session of the contractual conditions. 
The undersigned as full power to execute this Indemnity Bond on behalf of the contractor under the power 
delegated by the Board of directors of ________________________________________ vide its Board 
resolution dated ________________________ copy of which placed at Annexure-“A’ 

 
SIGNED BY COMPETENT AUTHORITY 

Place:- SMELTER / CPP, NALCO,ANGUL 
DATE:- 
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ANNEXURE-C12 

  
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be executed on non-judicial stamped paper of appropriate value)  
B. G. No._____________       Date: _____________  
1.  WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having 

its Unit/Office at .........................................(UNIT/OFFICE ADDRESS ISSUING THE TENDER) 
(hereinafter called “The Company” which expression shall unless repugnant to the subject or context 
includes its legal representatives, successors and assigns) has issued Tender paper vide its Tender 
No…………………………….. dt.........…………for ...........................(hereinafter called “the said tender”) 
to M/s. ……………………………(hereinafter called the said Tenderer(s)” which expression shall unless 
repugnant to the subject or context includes their legal representatives, successors and assigns and 
as per terms and conditions of the said tender, the tenderer shall submit a Bank Guarantee for ` 
…………….(Rupees ……………..only) towards earnest money in lieu of cash.  

2.  WE ……………………………….Bank, having its branch office at ……………….., IFS 
Code……………. and Branch Mail ID…………………………………………….do hereby undertake to 
pay the amount due and payable under this guarantee without any demur, merely on a demand from 
the Company stating that in the opinion of the company which is final and binding, the amount 
claimed is due because of any withdrawal of the tender or any material alteration to the tender after 
the opening of the tender by way of any loss or damage caused to or would be caused or suffered by 
the Company by reason of any breach by the said tenderers(s) of any of the terms and conditions 
contained in the said tender or failure to accept the Letter of Intent Agreement or that the amount 
covered under this Guarantee is forfeited. Any such demand made on the Bank by the Company shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding `……… 
(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the tenderer(s) in any suit or proceeding pending before any office, court or 
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependent or conditional on the Company proceeding against 
the tenderer.  

4.  The guarantee herein contained shall not be determined or affected or suspended by the liquidation 
or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in 
all respect and for all purposes be binding and operative until payment of all money due or liabilities 
under the said contract(s)/ Order(s) are fulfilled.  

5.  WE ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the finalization of the said tender and that 
it shall continue to be enforceable till the said tender is finally decided and order placed on the 
successful tenderer(s) and or till all the dues of the company under or by virtue of the said tender 
have been fully paid and its claims satisfied or discharged or till a duly authorized officer of the 
company certifies that the terms and conditions of the said tender have been fully and properly 
carried out by the said tenderer(s) and accordingly discharges the guarantee.  
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6.  That the Company will have full liberty without reference to us and without affecting this guarantee 

to postpone for any time or from time to time. The exercise of any of the power of the Company under 
the tender.  

7.  Notwithstanding anything contained herein before, our liability shall not exceed Rs…………………. 
(Rupees…………………………only) and shall remain in force till……………..Unless a demand or claim 
under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee.  

8.  We………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time on the request of Tenderer(s).  

9.    We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., 
having Branch Mail Id……………………………………………….. 

 
 Date……….                                                               ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly  Authorised person  
       On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    :  NATIONAL ALUMINIUM CO LTD. 
Banker   :  State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 

IFSC Code     :  SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist – Angul , ODISHA,, Pin - 759145 
Mail id              :          sbi.08279@sbi.co.in 
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ANNEXURE-C13 

CONTRACT CUM PERFORMANCE BANK GUARANTEE  BY SELLER/ CONTRACTOR. 
(To be executed on non-judicial stamped paper of appropriate value) 

 
B. G. No……………………          Date………………. 
 

1. WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its 
Unit/Office at ……………… (UNIT/OFFICE ADDRESS WHERE THE WORK IS EXECUTED)  
(hereinafter referred to as “The Company” which expressions shall unless repugnant to the subject or 
context includes its legal representatives, successors and assigns) has entered into a contract with 
M/s. ……………………………….. has placed a purchase order on M/s………………………….( hereinafter 
referred to as “Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or 
context includes their legal representatives, successors and assigns) for 
…………………………….(work/assignment description) on the terms and conditions as set out inter 
alia, in the Company’s contract No./ P.O. No. …………..dated …………and various documents forming 
part thereof hereinafter referred to as the “said contract” which expression include all amendments, 
modifications and/ or variations thereto and whereas the Contractor(s)/Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any parts executed through 
any other agencies/subcontractors.  
 
AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall 
furnish to the Company a Bank Guarantee from a bank for ….% (……….percent) of the total value of 
the “said contract” against due and faithful performance of the “said contract” including defect liability 
obligations and the performance guarantee obligations of the contractor(s)/seller(s) for execution/ 
supplies made under the “said contract.” 

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from the 
Company stating that in the opinion of the Company, which is final & binding, the amount claimed is 
due by reason of default made by the Contractor(s)/Seller(s) in performing any of the terms & 
conditions of the said Contract including defect liability obligations, in fulfilling the performance 
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor(s)/Seller(s) of any of the terms & conditions of the 
contract. Any such demand made on the Bank by the Company shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However our liability under this 
guarantee shall be restricted to ` ………..… (Rupees………………………only). 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependent or conditional on the Company proceeding against 
the Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but 
shall in all respect and for all purposes be binding and operative until payment of all money due or 
liabilities under the said contract(s)/Order(s) are fulfilled. 
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5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and 
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
authorised officer of the Company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly 
discharges the guarantee. 

6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said 
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
Contractor(s)/Seller(s) or for any forbearance, act or omission on the part of the Company or any 
indulgence by the Company to the said Contractor(s)/Seller(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a demand or claim 
under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time at the request of Contractor(s)/Sellers(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., 
having Branch Mail Id……………………………………………….. 

  
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  
On behalf of the Bank With seal & signature code  

 
Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank : AT/P.O – Kandsar,P.S - Nalco Nagar, Dist – Angul ,ODISHA,, Pin - 759145 
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C14 

BANK GUARANTEE FOR SECURITY DEPOSIT 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No._____________         Date:_____________ 
1. In consideration of National Aluminium Company Limited (A Government of India Enterprise), 

having its UNIT/Office at _______________ (UNIT/OFFICE ADDRESS WHERE THE WORK IS 
EXECUTED) (hereinafter called “ The Company” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) having agreed to exempt 
M/s. …………………………..(Hereinafter called “the said Contractor(s)/ Seller(s)”),  which expression 
shall unless repugnant to the subject or context includes their legal representatives, successors and 
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ………………. 
dt. ………………for …………………… (work/assignment description) of Security Deposit for the due 
fulfillment by the said contractor(s)/seller(s) of the terms and conditions contained in the said 
Contract(s)/Order(s), on production of Bank Guarantee for `. ……………… (Rupees ……………………. 
……………………………………. only). 

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the company which is final and binding, the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the Company by reason of 
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 
contract(s)/orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said 
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this 
guarantee is forfeited. Any such demand made on the Bank by the Company shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under 
this guarantee shall be restricted to an amount not exceeding `…………….. 
(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be valid discharge of our liability for payment there 
under. Our liability to pay is not dependent or conditional on the Company proceeding against the 
Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but 
shall in all respect and for all purposes be binding and operative until payment of all money due or 
liabilities under the said contract(s)/ Order(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and 
that it shall continue to be enforceable till all the dues of  the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
Authorised officer of the company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s)  and 
accordingly discharges the guarantee. 
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6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said 
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved 
from our liability by reason of any such variations, or extension being granted to the said Contractor 
(s)/ Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by 
the Company to the said Contractor(s)/Seller(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving us. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force till……………..Unless 
a demand or claim under this Guarantee is made on us within three months from the date of expiry, 
we shall be discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time at the request of Contractor(s)/ Sellers(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., having 
Branch Mail Id……………………………………………….. 

 
 
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  
On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail :       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note:2   : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist – Angul ,ODISHA, Pin - 759145 
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C15 

BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS 
(To be executed on Non-judicial stamp paper or appropriate value) 

 
GUARANTEE NO.......…………..                                                                                  DATE  :........………… 
 

1. WHEREAS  National  Aluminium  Company  Limited  (hereinafter referred  to  as 
"the  Company")  which  expression  shall  unless repugnant  to the context includes 
their  legal  representatives, successors  and assigns having their registered office  at  NALCO 
BHAWAN,  P/1, NAYAPALLI, BHUBANESWAR-751 061, Odisha,  and their 
Branch  Unit/office  at _______________(UNIT/OFFICE ADDRESS),  has entered into a Contract 
with M/s ___________________________  (hereinafter  referred  to  as the Contractor  which 
expression shall unless  repugnant to the context include their legal  representatives, 
successors   and assigns  for the    work    of ________ _________________________________________ 
on the  terms and conditions  as set out, inter-alias, in the  Company’s  Contract  
No.__________________________ dated:  ___________  and   various documents forming part thereof 
hereinafter collectively referred to  as  the "said contract" which expression  shall  include  all 
amendments, modifications and/or variations thereto. 
AND  WHEREAS one of the conditions of the said contract  is  that the  Company has agreed to 
supply to the  contractor  raw-materials (hereinafter referred to as the "said materials") for the 
purpose of  execution by the contractor of the said contract and  pending execution by the 
contractor of the said contract  incorporating the said materials, the said materials shall be under 
the custody and charge of the contractor and shall be kept, stored, altered, worked upon and/or 
fabricated at the sole risk and expense of the Contractor. 

2. AND WHEREAS the Company has asked the contractor for adequate security for the said 
materials to be supplied to the contractor under the contract. 

3. AND WHEREAS at the request of the contractor the Company has agreed to accept a bank 
guarantee from ___________________   with Registered   Office at 
_________________________   (hereinafter referred to as "the surety"). 

4. NOW THIS GUARANTEE WITNESSETH that in consideration of the  Company 
having  at  the  request of contractor agreed to  accept  a  Bank Guarantee  of  the 
Surety  amounting  to   `__________________  (Rupees  _______________ ___________________ only) 
in  respect  of the said materials against any and all loss, damage,  destruction (inclusive  of but 
not limited to any and all loss or  damage or destruction  to  or of the said materials or 
any  item  or  part thereof  by theft, pilferage, fire, explosion, storage,  chemical or physical action 
or reaction, bending, wrapping exposure,  rusting, faulty workmanship, faulty methods or 
technique of fabrication,  or other act of omission or commission whatsoever  within the control of 
the contractor, misuse or misappropriation by  the contractor and the contractor's servant and/or 
agents whatsoever  to or of in the said materials or any part of  items thereof  from  the date the 
said materials was supplied to the contractor upto and until the date of return to the Company of 
the said  materials  or relative part of item thereof or  completed  fabricated work(s) incorporating 
the said materials, the surety shall indemnify  and pay, without protest or demur and 
without  recourse  to the contractor, the Company upto and not exceeding altogether a sum of 
`___________ (Rupees _________________________________only) on demand by the Company. The 
decision of the Company as to any loss, damage, destruction, misuse and misappropriation under 
the terms and conditions of this guarantee shall be final and binding on the Surety. 
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5. THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said 
materials have been returned to the Company as per terms of the said contract and 
intimation thereof being given by the Company to the surety on the aggregate amount payable 
hereunder has been paid by the surety to the Company, whichever is earlier. 

6. Notwithstanding anything stated above, the liability of the surety under the guarantee is 
restricted to  `___________  (Rupees____________________  only) and  this  guarantee 
will  remain  in force upto _________________ in  the  first  instance.  However, if the contractor's 
obligations under this guarantee is not completed or fully performed within this period, the surety 
hereby agrees to further extend the guarantee till such time as is required to fulfill such 
obligations. 

7. We  have the power to issue this guarantee in your  favour  under memorandum  and Articles of 
Association and the  undersigned  has full power to do so under the power of Attorney 
dated  __________  granted to him by the Bank. 

8. Unless  a  claim made on us within three months from  the  date  of  
expiry,  i.e.,  _______________,  all our rights  under  the  said guarantee  shall  be  forfeited and 
we  shall  be  relieved,  and discharged from all liabilities there under. 

9. We ………………….….. Bank, having its branch office at ………….……….., IFS Code……..……….. 
and branch Mail ID………………………………….lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Company in writing. We further undertake to keep 
this Guarantee renewed from time to time at the request of Consultant.   

10. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office 
at………………………….., IFS Code………………… with 
Address…………………………………………., PIN 75…………….., having Branch Mail 
Id……………………………………………….. 

   
Date………. ………………………….Bank 
IFSC Code:………………….. 
Corporate Seal of the Bank 

By its constitutional Attorney 

         
 Signature of duly Authorised person  
  On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar (Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) IFSC Code   : SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist - Angul , ODISHA, Pin - 759145  
Mail id              : sbi.08279@sbi.co.in 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No._____________         Date:_____________ 
1. In consideration of National Aluminium Company Limited (A Government of India Enterprise), 

having its Unit/Office at ________________ (UNIT/OFFICE ADDRESS WHERE THE WORK IS 
EXECUTED) (hereinafter called “The Company” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) having agreed to make an 
advance payment of Rs…………(Rupees…………………..only) to M/s. ……………………. (hereinafter 
called “the said Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or 
context includes their legal representatives, successors and assigns) from the demand, terms and 
conditions of Contract/Order No…….. dated. …… for …………………… (work/assignment description) 
on production of a bank guarantee equivalent to 110% / 115% of the advance payment indicated above. 
BG amount would be based on advance verses contract value i.e. (i) 110% if advance to be paid is up to 
10% of contract value ; otherwise (ii) 115%.   

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the Company which is final and binding, the amount claimed 
is due by way of loss or damage caused to or would be caused to or suffered by the Company by reason 
of non-payment/adjustment of any part of the said advance or any dues to the company or any breach 
by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 
contract(s)/orders(s) or by reasons of the Contractor(s)/Seller(s) failure to perform the said 
Contract(s)/Order(s). Any such demand made on the Bank by the Company shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under 
this guarantee shall be restricted to an amount not exceeding Rs……………….. 
(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded not withstanding any claim dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependable or conditional on the Company proceeding against 
the Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all 
respect and for all purposes be binding and operative until payment of all money due or liabilities 
under the said contract(s)/order(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and 
that it shall continue to be enforceable till all the dues of the Company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
authorized officer of the Company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said Contractor(s)/Seller(s) and 
accordingly discharges this guarantee.  

6. That the Company will have fully liberty without reference to us and without affecting this guarantee 
to postpone for any time or from time to time the exercise of any of the power of the Company under 
the Contract(s)/Order(s).  
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7. Notwithstanding anything contained herein before, our liability shall not exceed Rs…………………. 

(Rupees…………………………only) and shall remain in force till……………..Unless a demand or claim 
under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee. 

8. We ………………. Bank, further agree that this Guarantee shall be invocable at our place of business 
at Angul/Bhubaneswar (Bank Name),………………………………………..….(Branch name and address 
of the Branch), Odisha, Pin-751… 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., having 
Branch Mail Id……………………………………………….. 
 
 

 
 
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  
IFS Code: ……………………………… 

 
Signature of duly Authorised person  

 On behalf of the Bank With seal & signature code  
 

Details of Persons issuing the BG: 
Name----------------------- 
Address for Correspondence: ------------- 
Telephone & Fax No.------- 
E-mail : ---------------  
 
Note: - 
1) BGs to be furnished from any of the approved banks of NALCO and processed through SFMS.  
2) BG confirmation must be sent to our Banker through SFMS with the followings details : 

Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker    : State Bank of India 
Branch   : Kandsar(Nalco Nagar) 
A/C No  : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank  : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist – Angul , ODISHA,, Pin – 759145 

          Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C17 

LIST OF STANDARDISED BANKS 
I.  List of PSU Banks 

Sl. 
No. 

Name of the Bank Sl. 
No. 

Name of the Bank 

1. Allahabad Bank  11. Indian Bank 
2. Andhra bank 12. Oriental Bank of Commerce 
3. Bank of Boroda 13. Punjab and Sind Bank 
4. Bank of India 14. Punjab National Bank 
5. Bank of Maharashtra 15. State Bank of India 
6 Canara bank 16 Syndicate Bank 
7. Central bank of India 17. UCO Bank 
8. Corporation Bank 18. Union Bank of India 
9. Dena Bank 19. Vijaya Bank 

10. IDBI Bank 
 

II.  List of Private Banks 
Sl. 
No. 

Name of the Bank Sl. 
No. 

Name of the Bank 

1 HDFC Bank  9 The South Indian Bank Ltd. 
2 ICICI Bank 10 The Karur Vysya Bank Ltd. 
3 Axis Bank 11 The Karnataka Bank Ltd. 
4 Kotak Mahindra Bank Ltd. 12 IDFC Bank 
5 YES Bank 13 RBL Bank 
6 IndusInd Bank 14 The Lakshmi Vilas Bank Ltd. 
7 The Federal Bank Ltd. 15 Tamilnadu Mercantile Bank Ltd. 
8 The Jammu & Kasmir Bank Ltd. 16 City Union Bank Ltd.  

 

III.  List of Foreign Banks 
Sl. 
No.  

Name of the Bank BIC Sl. 
No.  

Name of the Bank BIC 

1 Abu Dhabi Commercial Bank Ltd. ADCB AE AA 19 KEB Hana Bank KOEX KR SE 

2 Australia & New Zealand Banking 
Group Limited 

ANZB AU 3M 20 Krung Thai Bank Public Company 
Ltd. 

KRTH TH BK 

3 Bank Of America NA BOFA US 3N 21 Mashreqbank PSC BOML AE AD 
4 Bank of Bahrain and Kuwait 

B.S.C. 
BBKU BH BM 22 Mizuho Bank Ltd. MHCB JP JT 

5 Bank of Ceylon BCEY LK LX 23 National Australia Bank Ltd. NATA AU 33 
6 Barclays Bank PLC BARC BG 22 24 Sberbank SABR RU MM 
7 BNP Paribas BNPA FR PP 25 Shinhan Bank SHBK KR SE 
8 Citibank N.A. CITI US 33 26 Societe Generale SOGE FR PP 
9 Commonwealth Bank of Australia CTBA AU 2S 27 Sonali Bank Ltd. BSON BD DH 
10 Credit Agricole Corporate & 

Investment Bank 
BSUI FR PP 28 Standard Chartered Bank SCBL GB 2L 

11 Credit Suisse AG CRES CH ZZ 29 Sumitomo Mitsui Banking Corporation SMBC JP JT 
12 DBS Bank Ltd. DBSS SG SG 30 The Bank of Nova Scotia NOSC CA TT 
13 Deutsche Bank AG DEUT DE FF 31 The Bank of Tokyo-Mitsubishi UFJ, 

Ltd. 
BOTK JP JT 

14 Doha Bank DOHB QA QA 32 The Hongkong & Shanghai Banking 
Corp. Ltd. 

HSBC HK HH 

15 FirstRand Bank Ltd. FIRN ZA JJ 33 The Royal Bank of Scotland PLC RBOS GB 2L 
16 Industrial Bank of Korea IBKO KR SE 34 United Overseas Bank Ltd. UOVB SG SG 
17 Industrial & Commercial Bank of 

China Limited 
ICBK CN BJ 35 Westpac Banking Corporation WPAC AU 2F 

18 JP Morgan Chase Bank CHAS US 33 36 Woori Bank HVBK KR SE 
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ANNEXURE-C18 

 
   SAC CODES for Services & HSN code for supply  
 

Sl. No vendor code Service PO No. 
& Supply Supply/Service Description 

Service Accounting Code 
(SAC) (6 DIGIT) & HSN code 

(6 digit) 

        SAC : 998871 
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ANNEXURE-C19 

NATIONAL ALUMINIUM COMPANY LIMITED 
SMELTER PLANT / CAPTIVE POWER  PLANT DIVISION   

 
INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING ANNEXURES ARE MUST, WITHOUT  

WHICH THE OFFER IS LIABLE FOR REJECTION. 
 

The tenderer shall carefully study the list of directors of NALCO from the website written below  
 
https://nalcoindia.com/company/nalco-leadership/board-of-directors/   
 
and state “Yes” or “No” to questions given below: 
 
 

 
 
 

Sl.No. Description Write “Yes” or “No” 
1. Whether the tenderer is a relative of any of the directors of 

NALCO? 
 

2. If the tenderer is a firm, any of NALCO Directors or any of 
their relatives is a partner in the tender’s firm? 

 

3. If the tenderer is a Company Registered under Company’s Act 
1956, whether any of NALCO’s Directors is a member of 
Director of the Company? 

 

 
Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship 
of the tender / partner / member / Director as the case may be. 
 

Sl. No. Name Relationship 
   

 
 

 
 
 

SIGNATURE OF THE TENDERER 
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ANNEXURE-C20 

 
Important: Suppression of information shall be viewed seriously and action deemed fit would be taken 

including termination of the contract. 
 

(Strike out which is not applicable) 
 

1. I/We hereby declare that none of my/our relative is an employee of NALCO. 
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s. 
 
Sl.No. Name of the employee/ P.No. / 

Designation/Place of Posting. 
Relationship with the employee. 

1   

2   
3   

 

           (PLEASE ATTACH EXTRA SHEET, IF REQUIRED) 
 
 
 

 
SIGNATURE OF THE TENDERER 
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ANNEXURE-C21  
PRE CONTRACT INTEGRITY PACT  

General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ______________ day of the 
month of ___________________ 20___, between, on one hand, the National Aluminium Company Limited 
(NALCO), a company registered under the Companies Act 1956 and a Government of India Enterprise, having its 
Registered Office at NALCO Bhawan, P/1, Nayapalli, Bhubaneswar-751013, Odisha, India (referred to as NALCO) 
acting through Shri V. Senthil, GM (T&C) Smelter Plant (with designation of the Officer) (hereinafter called the 
“BUYER”, which expression shall mean and include, unless the context otherwise requires, his successors in office 
and assigns) of the First Part and M/s. ___________________________________________________ represented by 
Shri ___________________________________________, Chief Executive Officer (hereinafter called the “BIDDER / 
Seller” which expression shall mean and include, unless the context otherwise requires, his successors and permitted 
assigns ) of the Second Part. 
WHEREAS the BUYER proposes to procure “__________________________________________________” and the 
BIDDER/Seller is willing to offer/has offered the stores and 
WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership /registered 
export agency, constituted in accordance with the relevant law in the matter and the BUYER is a Company under 
the administrative control of the Ministry of Mines, Govt. of India. 
NOW THEREFORE 
To avoid all forms of corruption by following a system that is fair, transparent and   free from any influence / 
prejudiced dealings prior to during and subsequent to the currency of the contract to be entered into with a view to 
:- 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, 
and 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the 
BUYER will comment to prevent corruption, in any form, by its officials by following transparent procedures. 
 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 
Commitments of the BUYER 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, 
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, 
gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, 
either for themselves or for any person or organisation or third party related to the contract in exchange 
for an advantage in the bidding process, bid evaluation, contracting or implementation process related to 
the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all BIDDERs 
the same information and will not provide any such information to any particular BIDDER which could 
afford an advantage to that particular BIDDER in comparison to other BIDDERs. 

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 
BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings my 
be initiated by the BUYER and such a person shall be debarred from further dealings related to the 
contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings under 
the contract would not be stalled. 
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Commitments of BIDDERs 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to 
secure the contract or in furtherance to secure it and in particular commit itself to the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the BUYER, connected directly or indirectly with the bidding process, or to any person, 
organisation or third party related to the contract in exchange for any advantage in the bidding, 
evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly 
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the 
Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 
contract or any other contract with the Government for showing or forbearing to show favour or 
disfavour to any person in relation to the contract or any other contract with the Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall 
disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other Intermediary, in 
connection with this bid / contract. 

3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the 
BUYER or their family members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments. 

3.6 The BIDDER will not collude with other parties interested in the contract to impair the transparency, 
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 
contract. 

3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 
activities. 

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, 
any information provided by the BUYER as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained in any electronic data carrier. The BIDDER 
also undertakes to exercise due and adequate care lest any such information is divulged. 

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner without 
supporting it with full and verifiable fact. 

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 
mentioned above. 

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder, either 
directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any relative of 
an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall be disclosed by the 
Bidder at the time of filing of tender. The term “relative” for this purpose would be as defined in Section 
6 of the Companies Act 1956. 

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or transactions, 
directly or indirectly, with any employee of the Buyer. 

3.13. Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 
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4. Previous Transgression 
4.1. The Bidder declares that no previous transgression occurred in the last three years immediately before 

signing of this integrity Pact, with any other company in any country in respect of any corrupt practices 
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in 
India that could Justify Bidder’s exclusion from the tender process. 

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified from the 
tender process or the contract, if already awarded, can be terminated for such reason. 

5. Sanctions for Violations : 
5.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take all or any 
one of the following actions, wherever required: - 
(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 
continue. 

(ii) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance Bond ( 
after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER 
and the BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 
BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest 
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case 
of a BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the BUYER in connection with any other 
contract for any other stores, such outstanding payment could also be utilized to recover the 
aforesaid sum and interest. 

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if furnished by 
the BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission 
and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of NALCO for a minimum 
period of five years, which may be further extended at the discretion of the BUYER. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 
broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed 
by the BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact. 

5.2. The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact 
also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or 
without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal Code 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

5.3. The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed by 
the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 
independent Monitor(s) appointed for the purposes of this Pact. 
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6. Independent External Monitors (IEMs): 

6.1. The BUYER has a panel of Independent External Monitor (hereinafter referred to as IEMs) for this Pact in 
consultation with the Central Vigilance Commission as mentioned in NALCO’S NIT/NALCO’s website 
(www.nalcoindia.com). 

6.2 The task of the IEMs shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this Pact. 

6.3 The IEMs shall not be subject to instructions by representatives of the parties and perform their functions 
neutrally and independently. 

6.4 Both the parties accept that the IEMs have the right to access all the documents relating to the project / 
procurement including minutes of meetings. 

6.5 As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the 
Authority designated by the BUYER. 

6.6 The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project 
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the 
IEM, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Subcontractors. The IEM shall be under contractual 
obligation to treat the information and documents of the BIDDER / Subcontractor(s) with confidentiality. 

6.7 The BUYER will provide to the IEM sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between 
the parties. The parties will offer to the IEM the option to participate in such meetings. 

6.8 The IEM will submit a written report to the designated Authority of BUYER / Secretary in the 
Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER / 
BIDDER and should be occasion arise, submit proposals for correcting problematic situations. 

7. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the IEMs 
shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 
BIDDER shall provide necessary information and documents in English and shall extend all possible help 
for the purpose of such examination. 

8. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 

9. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

10. Validity: 

10.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the 
last payment under the contract, and for all other Bidders 6 months after the contract has been awarded. If 
any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/ determined by CMD, NALCO. 

10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain 
valid. In this case, the parties will strive to come to an agreement to their original intentions. 
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11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members 
12. The parties hereby sign this Integrity Pact at on . 

 

 
For & on behalf of                     For & on behalf of 
 
 
BUYER                      BIDDER 

Name of the Officer: Mr. V. Senthil 

Designation:  GM (T&C) Smelter Plant 

Company: NALCO 

Official Seal 

 

Witness                      Witness 

 
 

1. ________________________                   1. ________________________ 
 
 

      2. ________________________                                       2. ________________________ 
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ANNEXURE-C22 

 
BEFORE THE NOTARY PUBLIC 

A F F I D A V I T 

I ……………, aged about ………… years, S/O: …………………., At-…………, PO-
…………, Dist-……….., Pin-………………,, State: …………, Designation: ………..………. of M/s. 
………………………………………... have not been convicted by a court of Law for an offence involving 
moral turpitude in relation to business dealings during the past seven years for acceptance of the 
offer. I do hereby solemnly affirm and state as follows: 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDED OR 
ABANDONMENT OF WORK BY THE BIDDER 

1. (a) Is the bidder currently involved in any litigation relating to the works. Yes/No 
(b) If yes,: give details:  

2. (a) Has the bidder or any of its constituent partners been debarred/ expelled by 
any agency in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  
3. (a) Has the bidder or any of its constituent partners failed to perform on any 

contract work in India during the last 5 years. 
Yes/No 

(b) If yes, give details:  
4. (a) Arbitration cases pending. Yes/No 

(b) If yes, give details:  
5. (a) Disputed incomplete works. Yes/No 

(b) If yes, give details:  
6. (a) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) 

involving moral turpitude in relation to business dealings. 
Yes/No 

(b) If yes, give details:  
7. (a) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) 

involving moral turpitude in relation to business dealings. 
Yes/No 

(b) If yes, give details:  
8. (a) Punishments awarded under civil cases or criminal cases involving moral 

turpitude in relation to business dealings 
Yes/No 

(b) If yes, give details:  
Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will 
be summarily be rejected. 
 
 

Signature of the bidder 
Date : ………………… 

 



 
 

Subject: Replacement of RCC Tank in Nalconagar 
Township and CISF Colony with 1000 Liter capacity 
PVC Water Tank. 

 Page:  96 of 110 
 
 

 

TENDER No.:  
SMLT/T&C/GeM/OMC-6031/NIT/5345 

 
ANNEXURE-C23 

A G R E E M E N T 
 

CONTRACT AGREEMENT FOR THE WORK OF………………….………………………………… 
….…………, Service Purchase Order No.: ………………………………………………….., Dated. …../…../….. 
on the …..th day  of the month  of……………of  the year two thousand….… between 
M/s……………………………………..  in the town of…………….  AT/PO-………………………………, DIST-
………………STATE…………., PIN-………….  here in after called the "Contractor" (which   terms   shall 
unless excluded by or repugnant to the subject or context include its successors and permitted assignees) 
of the one part and the NATIONAL ALUMINIUM COMPANY LIMITED hereinafter called the “OWNER” 
(Which term shall, unless excluded by or repugnant to the subject or context include its successors and 
permitted assignees) of the other part. 
 

Whereas: 
 

(A) The owner being desirous of having provided and executed certain works   mentioned enumerated or  
referred to  in  the  tender  documents  including   Notice   Inviting   Tender/Letter  Inviting Tender, 
General Conditions, Drawings, Plans, Time schedule   of   Completion of jobs, and other documents 
has called for Tender. 

(B) The Contractor has inspected the site and surroundings of the works specified   in the  tender 
documents and has satisfied himself by careful examination before   submitting his tender as to the 
nature of the surface strata, soil, subsoil and ground,   the form and nature of site and local conditions, 
the quantities, nature and magnitude   of  the  work,  the availability of labour and materials 
necessary for  the  execution   of work,  the  means  of access to site, the supply of power and water  
thereto  and   the  accommodation he may require and has made local and independent enquiries 
and  obtained  complete information as to the matters and things referred to or implied in the  tender  
documents  or  having  any connection therewith, and has  considered  the  nature   and extent of all 
probable and possible situations, delays, hindrances or interferences  to or  with  the executions and 
completion of the work to be carried out under  the   contract,  and has examined and considered all 
other matters, conditions and  things   and  probable and possible contingencies, and generally all 
matters incidental thereto   and ancillary  thereof affecting the execution and completion of the work 
and which   might have influenced him in making his tender. 

 (C The  Notice Inviting Tender/ Letter  Inviting  Tender,   General  conditions  of  Contract,  Special 
Conditions of Contract, General Obligations, Specifications,   Drawings,  Plans, Time Schedule of 
Completion of jobs, Letter of Acceptance of Tender  and  any  statement of agreed variations with its 
enclosures, copies for which  are   hereto annexed  form part of this contract though separately set out 
herein and are   included in the expression ``CONTRACT'' wherever herein used. 

  
01) Service Purchase Order No.: -------------------------------------------------------------------------------. 

 
AND WHEREAS: 

The owner accepted the Tender of the Contractor for the provision and the execution of the said work 
at the rates stated in the schedule of quantities of works and   finally approved by owner (Hereinafter 
called the `Schedule of Rates') upon the terms   and subject to the conditions of contract. Now this 
agreement witnesses and it is hereby agreed and declared as follows:- 

01. In consideration of the payment to be made to the contractor for the work to   be  executed  by him, the 
contractor hereby covenants with the owner that  the   contractor shall  and  will duly provide, execute 
and complete the said works and  shall  do   and perform  all other acts and things in the contract 
mentioned or described or which  are   to be implied there from or may be reasonably necessary, for 
the completion of the  said works and at the said times and in the manner subject to the terms and  
conditions   or  stipulations mentioned in the contract. 
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02. In consideration of the due provision execution and completion of the said work, the owner does 

hereby agree with the contractor that the owner will pay to  the   contractor  the respective amounts 
for the work actually done by him and approved by   the owner at the scheduled rates and such other 
sum payable to the contractor under  provision  of  the  such contract, payment to be made at such 
time and in  such  manner   as provided for in the contract. 

A N D 
03. In consideration of the due provisions execution and completion of the said   work the contractor does 

hereby agree to pay such sums as may be due to the owner for the services 
rendered  by  the  owner  to  the contractor  such  as  power  supply,   water   supply  and  others as set 
for in the said contract and such other sums as may become  payable to  the owner towards the 
controlled items of consumables materials or  towards   loss,  damage  to  the owner's equipment, 
materials, construction plant and  machinery,   such   payments to be made at such time and in such 
manner as is provided in the  contract. It  is   specially and distinctly understood and agreed between 
the owner  and   the contractor that the contractor shall have no right, title or interest in the site 
made available by the   owner for execution of the works or in the building, structure  or  works 
executed on the said site by the contractor or in the goods, articles,  materials  etc. brought on the said 
site (Unless the same specifically belongs to the  contractor) and the  contractor shall not have or 
deemed to have any lien whatsoever  charge   for unpaid  bills  nor will be entitled to assume or retain 
possession or control   of  the site  or structures and the owner shall have an absolute and unfettered 
right  to  take  full  possession  of the site and to remove the contractor, his servants,   agents  and  
materials belonging to the contractor and lying on the site.  

 
The contractor shall be allowed to enter upon the site for  execution  of  the works  only  as a licencee 
simplicitor and shall not have any  claim, right,  title   or interest in the site or the structure erected 
thereon and the owner shall be   entitled to  terminate  such license at any time without assigning any  
reason. The   materials including sand, gravel, stone, loose earth rock etc. dug up or excavated from 
the said   site shall unless otherwise expressly agreed under this contract, exclusively   belong to the 
owner and the contractor shall have no right to claim over the same  and   such excavations and 
materials should be disposed off on account of the owner according   to  the instructions in writing 
issued from time to time by the Engineer-in-Charge. 

 
In witness whereof the parties have executed these presents in the day and the year first above 

written. 
         
                 Signed & delivered for &                                   Signed & delivered for &  

        on behalf of Owner                               on behalf of Contractor. 
           

(NATIONAL ALUMINIUM CO.LTD.)                                   (M/S…………………………………..)                                     
       PLACE: NALCO SMELTER / CPP DIVISION ANGUL.    PLACE:.          
                      

IN THE PRESENCE OF TWO WITNESSES. 
 
NALCO’S WITNESS.                      CONTRACTOR’S WITNESS. 

          
01)__________________________________01)____________________________________ 

  
02)__________________________________02)____________________________________ 

                  
PLACE:  NALCO, SMELTER / CPP 
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ANNEXURE-C24 
COMMERCIAL QUESTIONNAIRE  

Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede the 
stipulations mentioned elsewhere in their offer.   

SL. 
NO. 

NALCO’S  QUERY BIDDER'S REPLY/ 
CONFIRMATION 

1.0 Confirm that your offer is valid for 04 (Four) months from the actual 
date of tender opening at online portal. 

 

2.0 
 

Confirm that Earnest Money Deposit (EMD) as per tender stipulations 
have been furnished along with bid. 

 

3.0 Confirm that the following documents are submitted with Part-I:  
a) All documents as per CHECK LIST.   
b) Master Index as enclosed with Bidding Document is submitted in 

unpriced part duly signed and stamped on each page.  
 

c) Compliance letter for Addendum/ Amendments as a token of acceptance 
(Applicable, if issued). 

 

4.0 
 

Confirm that Price bid has been uploaded in the CPP/GeM portal 
separately. 

 

5.0 Schedule of Price   
a) Price must be filled in the soft copy of the SOR furnished along with the 

tender document. Please note that the format of the Excel file including 
columns of Item No., Description, Unit, Quantity, name of file or 
worksheet etc. are not to be edited by the tenderer.  

 

b) Confirm that rate/ price has been quoted for all items of SOR.  
c) Confirm that deviation/terms & conditions are not mentioned in the 

price part. In case any terms and condition is mentioned in the price 
part, the same shall be treated as null and void. 

 

6.0 Confirm your compliance to critical stipulations of bidding document as 
mentioned in ITB. 

 

7.0 

 

Confirm that you have studied complete tender document including 
technical and commercial part and your offer is in accordance with the 
requirements of the tender document. 

 

8.0 Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document. 

 

9.0 

 

Confirm your acceptance for `Scope of Supply' mentioned in the tender 
document and confirm that all materials shall be supplied as per 
Standards and Specification. 

 

10.0 Confirm your acceptance for Time Schedule as mentioned in tender 
document. 

 

11.0 Confirm that your quoted price includes all taxes, duties as applicable 
for this WORK in accordance with the provision of General Conditions 
of Contract and Special Conditions of Contract. 

 

12.0 Confirm that your quoted price includes all types of insurance as per 
the provisions of General Conditions of Contract and Special Conditions 
of Contract. 

 

13.0 Confirm that all costs resulting from safe execution of WORK, such as 
safety induction, use of protective clothing, safety glasses and helmet, 
safety precaution taken during monsoon, or any other safety measures 
to be undertaken by the Contractor for execution of work are included 
in the quoted rates. 
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SL. 
NO. 

NALCO’S  QUERY BIDDER'S REPLY/ 
CONFIRMATION 

14.0 

 

Confirm that adequate numbers of construction equipments, tools, 
tackles etc. have been proposed which will be sufficient to complete the 
work as per the time schedule.  

 

15.0 

 

Confirm that you have proposed adequate project/site organization with 
qualified supervisory personnel having requisite experience including 
personnel responsible for safety, planning, stores, QA/QC etc.  

 

16.0 Confirm that while submitting your price, you have taken consideration 
of scope of supplies, scope of work and technical requirement mentioned 
in Bidding Document. 

 

17.0 Confirm that only exception and deviation indicated in the specific 
format shall be considered and evaluated. Deviations listed at any other 
places of the tender documents shall not be considered.  

 

18.0 Confirm that you have your own QA/QC programme for executing this 
work. 

 

19.0 

 

Confirm that Bidder is not involved in any Litigation/ 
Arbitration/debarring/expelling, otherwise, if involved, please furnish 
information about the same.  

 

20.0 Confirm that the Bidder is not under liquidation, court receivership or 
similar proceedings. 

 

21.0 Confirm the following:   

a) The planning schedule, S-curves etc., submitted by the bidder with his 
Bid, are indicative and shall not be basis for extra compensation in case 
actual needs are higher. 

 

b) 

 

Detailed planning schedule developed by CONTRACTOR after contract 
award may be subject to fluctuations depending upon actual progress of 
the project and available work front. 

 

c) Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and materials as 
required for a timely completion of all WORK as per Owner's 
construction and priority schedule and in accordance with the available 
work front are included in the quoted rates. 

 

22.0 Please confirm whether you need Mobilization Advance or not.  

23.0 

 

Please confirm that you have submitted Tender Fee in the Unpriced 
Part of your Bid in case Bidding Document downloaded from website. In 
case of non-submission of tender fee as specified, tender shall not be 
considered for evaluation. 

 

 
 
SIGNATURE OF BIDDER :_______________________________________  

NAME OF BIDDER   :_______________________________________   

COMPANY SEAL   :_______________________________________ 
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NATIONAL ALUMINIUM COMPANY LIMITED 

(A Government of India Enterprise) 
TENDER & CONTRACT DEPT., SMELTER PLANT / CAPTIVE POWER PLANT 

              Web site: www.nalcoindia.com 
 

ANNEXURE-C25 
CHECKLIST  FOR  BIDDER. 
Following information along with the attested copy/copies of all the supporting documents as 
applicable, are to be submitted in the envelope of Single part/ two-part bid (Ref cl. No-25.1 of 
Annexure-A1).  
 

Sl 
No. 

Documents description For Two 
Part 

For Single 
Part 

1. (a) EMD Amount as per NIT specification. Yes / No Yes / No 
    (b) Cost of tender document, if downloaded from Internet. Yes / No NA 

2. E.P.F. A/c CODE  Yes / No Yes / No 
3. E.S.I. A/c CODE  Yes / No Yes / No 
4. PAN No. Yes / No Yes / No 
5 E MAIL  ID   (Annexure-C4) Yes / No Yes / No 
6 Phone no/ Mobile no (Annexure-C4) Yes / No Yes / No 

7 PAN based GST registration No Yes / No Yes / No 
8. GST No Yes / No Yes / No 
9 Solvency Certificate from a Bank Yes / No NA 

10. Power of Attorney of the signatory / Authorized signatory nominated 
by the company for the tender, if signed by other than proprietor. 

Yes / No 
Yes / No 

11 Proof of ownership/partnership of the firm/company attached. Yes / No NA 

12. Offer is submitted in the 
original NIT documents 

(a) Obtained from T&C Department,                          Yes / No NA 
(b) Downloaded from Internet Yes / No NA 

13. Deviation from the NIT terms & conditions in deviation sheet only.                 
(Ref :-Annexure-C3) 

Yes / No 
NA 

14 Signed declaration form by authorized signatory as per Annexure-C4 Yes / No Yes / No 
15 Undertaking of downloaded tender documents as per Annexure-C5  Yes / No NA 

16 Bank mandate for e-payment form as per Annexure-C10 Yes / No Yes / No 
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Sl 

No. 
Documents description For Two 

Part 
For Single 

Part 
17. Annexure-C19 & C20 regarding relatives in NALCO  Yes / No Yes / No 
18. Annexure-C8 regarding details of commitments and information of 

the tenderer  
Yes / No 

NA 

19. Documentary evidence in support of pre-qualifying criteria of the 
NIT  

 Work Orders listing as per (Annexure-C6) 
 Work Orders listing  as per (Annexure-C7) 

Yes / No 
Yes / No 

NA 

20. Copies of audited Balance Sheet / Profit & Loss account for the last 
three Financial Years  

Yes / No Yes / No 

21. Copy of statutory license, if applicable Yes / No Yes / No 
22. List of tools & tackles  Yes / No NA 
23. All the pages of the offer including GCC are signed by the bidder

  
Yes / No Yes / No 

24. Supporting documents are attested by Gazetted Officer / Notary 
Public 

Yes / No Yes / No 

25. Price Bid contains no conditions in any form Yes / No Yes / No 
26. Pre Contract Integrity Pact (Annexure-C21) Yes/No NA 

 
NB:- If any of the information is not furnished, the offer of the party shall be liable for rejection and 

the consideration of the offer is at the discretion of NALCO. 
                                                                                                                             

 
 

 
 

SIGNATURE OF TENDERER WITH SEAL 
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ANNEXURE-C26  

CHECK LIST FOR SUBMISSION OF OFFER 
 

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as 
called for in the tender document along with duly filled in, signed and stamped checklist with Part-I bid.  
 

Please tick the box and ensure compliance:  
 
1.0 Bid submission Letter as per proforma attached in bidding document.  
 

Submitted.  
 

2.0 Information about Bidder as per proforma attached in bidding document.  
Submitted.  
 

3.0 EMD of requisite amount is submitted in the form of DD/BG/BC from any scheduled bank as 
mentioned in tender document, in separate sealed envelope marked “Earnest Money Deposit”.  

 
Submitted in the form     EMD value: Rs. _____________  
of DD/ BG  
 
BG No. _________________ Dated __________ Valid up to __________ Claim period upto___________ 

DD No. _________________ Dated __________ Drawn on ___________Valid up to _________________ 

            BC No. _________________ Dated __________ Drawn on____________ Valid up to _________________ 
 
4.0 Validity of Offer is up to _____ Months from the date of submission of offer.  
 

Yes      Valid Up to _______________.  
 

5.0 Annual Turnover Details as per proforma including Audited Balance Sheets including Profit and Loss 
Account Statement for the last 3 (Three) years.  

 
Submitted.     Submitted for the years:  

1. ______________  
2. ______________  
3. ______________  

6.0 Fresh Solvency Certificate from your Bankers (Date of issue of this certificate should not be earlier than 
one year from the date of opening of Techno-commercial Part).  
Submitted.     Certificate dated _______________  

From (Name of Bank) ___________  

7.0 Details of Past Experience in the proforma enclosed in the Bidding Document.  
 
Submitted.  

 
8.0 Details of Present Commitments in the proforma enclosed in the proforma enclosed in the Bidding  

Document.  
 

Submitted. 

9.0 List of minimum equipment proposed to be deployed for the work in the proforma enclosed in the 
Bidding Document.  

 
Submitted.      Ref.: ___________________  
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10.0 Deployment Schedule of equipment proposed for the work in the proforma enclosed in the Bidding 
Document.  

 
Submitted.      Ref. ____________________  

 
11.0 Proposed Site Organisation (as per proforma enclosed in the Bidding Document)  
 

i) Submitted      Ref. ____________________  
 

 ii) Qualification and Experience of Resident Engineer/ Site-in-Charge and other key personnel 
have been mentioned in the site organization chart.  

 
Yes       Ref. ___________________  
 

iii) Number of Key Personnel under different heads have been mentioned in the Site Organisation 
Chart.  

 
Yes       Ref. ___________________  
 

iv) Site Organization Chart includes qualified and experienced Quality Control Engineer, Planning 
Engineer and Safety Officer.  

 
Yes       Ref. __________________  

12.0 Deployment Schedule of Supervisory Personnel proposed for the work in the proforma enclosed in 
the Bidding Document.  

 
Submitted      Ref. __________________  

 
13.0 Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.  
 

Submitted.      Ref. __________________  
 
14.0 Partnership Deed in case of partnership firm and Articles of Association in case of limited company.  
 

Submitted.  
 
15.0 Declaration regarding relationship with client’s Director  
 

Submitted.  
 
16.0 Copy of P.F & ESI code, Service Tax registration certificate:  

 
Submitted. 

17.0 An Overall Schedule, clearly indicating all important milestone of the construction activities.  
 

Submitted.      Ref. __________________  
 

18.0 Bid Compliance Statement (confirmation for no deviation stipulated in Bid) in the proforma 
enclosed.  

 
Submitted.      Ref. __________________  
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19.0 Exception and Deviation Statement in the proforma enclosed.  
 

Submitted.  
 

20.0 All the documents submitted in requisite number of copies as mentioned in the Bidding Document 
and are readable/legible.  

 
Submitted.      No. of copies submitted: ________  
 

21.0 Original Biding Document along with blank (un-priced) copy of Price Bid/ Schedule of Rates, 
corrigendum and addendum (if any).  

 
Submitted.  

 
22.0 All pages/ documents are stamped and signed by the authorised signatory of the bidder.  

 
Yes.  

 
 

SIGNATURE OF BIDDER: __________________________  
NAME OF BIDDER:  _______________________________  
COMPANY SEAL: _________________________________ 
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ANNEXURE-C27 

APPENDIX FOR DOCUMENTS TO BE SUBMITTED BY BIDDER 
 
Sl. No. Contents File Name  

(To be saved 
as) 

Page Nos. 

1 DD / Banker’s Cheque /MSME / NSIC / UAM  EMD.pdf ---- to  --- 
2 i) Work Order Copy with scope of work and BOQ  Tech 

PQC.pdf 
---- to  --- 

ii) Completion Certificate ---- to  --- 
iii) Amendment Copy, if applicable  ---- to  --- 

3 i) Balance Sheet and Profit & Loss statements of last 3 
financial years (Audited by C.A) 

Fin PQC.pdf ---- to  --- 

ii) Bank Solvency of last financial year ---- to  --- 
4 i) PF Comm 

PQC.pdf 
---- to  --- 

ii) ESI  ---- to  --- 
iii) PAN ---- to  --- 
iv) PAN based GSTIN  ---- to  --- 
v) Power of Attorney /ownership/Certificate of Incorporation  ---- to  --- 

vi) Affidavit of No Litigation (Original) ---- to  --- 

5 i) Declaration of Relatives (Appendix – C19 & C20 of NIT Forms.pdf ---- to  --- 
ii) Details of Present Commitments of the tenderer 

(ANNEXURE-C8 of NIT) 
---- to  --- 

iii) Exception / Deviation statement to the tender terms & 
conditions (ANNEXURE-C3 of NIT) 

---- to  --- 

iv) Declaration by the bidder (ANNEXURE-C4 of NIT) ---- to  --- 
v) Bank Mandate Form for e-payment (Annexure-C10 of NIT) ---- to  --- 
vi) SAC Code (Annexure-C18 of NIT) ---- to  --- 
vii) Undertaking of downloading of tender document 

(Annexure-C5 of NIT ) 
---- to  --- 

6 Pre-Contract Integrity Pact (Annexure-C21 of NIT) PCI.pdf ---- to  --- 
NOTE –  

1. The above details must be filled up and submitted, along with the bid document. 
2. All the above mentioned documents needs to be submitted along with the offers. 
3. The bid submitted must have 6 files as mentioned above and must contain the contents specified 

against each file. 

Page nos. (Ex:- pages --- to ---) must be mentioned against each file. 
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ANNEXURE-C28 

NO DUE CERTIFICATE 
 
1. Vendor Code:                                        Vendor Name: 

2. Work Order Ref with Date: 

3. Description of Work as per Order : 

4. Reference of User Dept : 

 
This is to certify that the contractor do not have any due regarding Material, Tools, Equipment, 
Consumables, Rent, Electricity, Water Charges, Ground Rent, Hiring Charges, etc. and Compensation for 
damages if any.    
 
However, dues of contractor under the performance guarantee / defect liability shall continue for the 
performance guarantee / defect liability period notwithstanding the above certificate/ agreement. 
 
   

  for National Aluminium Co. Ltd.     
 
 

Date:           Signature. 
Name:  
Designation: 
Department: 

…………………………………………………………………………………..………………………. 
 

NO CLAIM CERTIFICATE 
 
1. Vendor Code:                                        Vendor Name: 

2. Work Order Ref with Date: 

3. Description of Work as per Order: 

4. Reference of User Dept: 

5. Final Bill Value Claimed: 
 
This is to certify that we do not have any other claims on M/s. National Aluminium Company Limited 
against the above contract except what is already claimed in the Final Bill subject to processing/passing in 
Finance as per Contract Conditions and Security Deposit/Performance guarantee. 
 
 
   

                          for National Aluminium Co. Ltd.                for Contractor     
 
 
 

Date:              Signature                  Signature 
Name:                  Name:  
Designation:      Seal: 
Department: 
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ANNEXURE-C29 

 
WORK COMPLETION CERTIFICATE 

 
 
1. Name Of the Work: 

2. Work Order Reference No. & Date: 

3. SAP Purchase Order No.  

4. Name of the Contractor & SAP Vendor Code: 

5. Contract Period:   From …………..  To ………….. 

6. Amended Contract Period:  From …………..  To ………….. 

7. Contract Value (Excluding GST) (Rs.):  

8. Final Amended Contract Value (Excluding GST) (Rs.):  

9. Actual Value of Completed Work (Excluding GST) (Rs.):  

10. Date of Actual Commencement of Work: 

11. Date of Completion of Work: 

 
Certified that the above work has been completed in all respects as per terms & conditions of the contract 
and the performance is satisfactory. 
 
 
 
 

 
(Signature of EIC/MIC) 

Name: 

Designation:  

Dept.: 

Date: 

(Signature of HOD) 

Name: 

Designation:  

Dept.: 

Date: 
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ANNEXURE-C30 

 
 
Format:- (To be submitted with BID) 

 
ANTI-PROFITEERING DECLARATION FORMAT 

To whomsoever it may concern. 
 

I, Mr. _______________________________, Proprietor/_____________________(other authorized 

signatories) of M/s. ________________________________, hereby solemnly and sincerely declare 

that, while giving this quotation to ‘Nalco’ against Tender No. ________________________________ 

Dt.___________, me/my firm/my company has abided by all Tax Laws and Rules including but not 

limited to Section 171 of the Central Goods and Services Tax Act, 2017. 

I, hereby solemnly and sincerely further declare that me/my firm/my company will continue to abide 

by the said laws, including but not limited to Section 171 of the Central Goods and Services Tax Act, 

2017, as applicable from time to time during the life of the tender and during execution of any order 

placed with reference to the said tender.  

I further declare that, me/my firm/my company, in furtherance and in compliance to the said section, 

will make commensurate reduction in the basic prices w.r.t. Input Tax benefits and reduction in Tax 

charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided.  

I further declare that the foregoing is true and correct and the same is a legal obligation and failure to 

fulfil if could result in penalties under the law. 

 

Date: _____________ 

Place:_____________                  To be signed by the authorized person under the firm’s seal.  
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Format:- (To be submitted at the time of release of Final Due) 
 

ANTI-PROFITEERING DECLARATION FORMAT 
To whomsoever it may concern. 

 
I, Mr. ________________________________, Proprietor/_________________ (other authorized 

signatories) of M/s. _________________________________, hereby solemnly and sincerely declare 

that, while executing the Order No. ______________________ Dt.___________, me/my firm/my 

company has abided by all Tax Laws and Rules including but not limited to Section 171 of the Central 

Goods and Services Tax Act, 2017. 

I further declare that, me/my firm/my company, in furtherance and in compliance to the said section, 

have not made profit out of reduction in Input Tax benefits where ever applicable and reduced Tax 

charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided.  

I further declare that the foregoing is true and correct and the same is a legal obligation and failure to 

fulfil if could result in penalties under the law. 

 

Date: _____________ 

Place:_____________  To be signed by the authorized person under the firm’s seal.  
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GENERAL CONDITIONS OF CONTRACT (GCC)  
 

(Enclosed separately with this Tender)  
 
 
 

& 
 

The bidder has to fill up PRICE BID at GeM Portal.  
 

(Enclosed separately with this Tender)  
 
 
 
  
 

*************** 
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SECTION – 1 
 

DEFINITIONS AND INTERPRETATION 
  
1. DEFINITION & INTERPRETATION: 
1.1       Definition: 

In the contract (as hereinafter defined) the following words and expressions 
shall have the meanings hereby assigned to them except where the context 
otherwise requires. 

 
1.1.1 The ‘Owner’ shall mean the National Aluminium Company Limited 

(NALCO), a Company incorporated under the Companies Act, 1956 having its 
registered office at IDCO Tower, 8th Floor, Janapath, Bhubaneswar –751007 
or any other place as modified subsequently and shall include its Chairman-
cum-Managing Director or other Administrative Officers authorised to deal 
with these presents are concerned on his behalf posted in the any of the 
Offices of NALCO and shall also include Owner’s successors and assignees.  
 
The Chairman-cum-Managing Director has nominated the following persons 
as the representative of the ‘Owner’ for the purpose of all contractual matters. 
 

Smelter - General Manager (Smelter)     
CPP  - General Manager (CPP)                 Projects 
Mines  - General Manager (Mines)    
Alumina - General Manager (Alumina)  

 
1.1.2 The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance 

by the Owner. 
 
1.1.3. The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-

Managing Director of National Aluminium Co. Ltd., or his successors in 
office as designated by the Owner. 

 
1.1.4. The ‘Project Head’ shall mean General Manager/ Deputy General Manager of 

the Project of National Aluminium Company Ltd., or his successor in office or 
his authorised representative. 

 
1.1.5. The ‘Contractor’ shall mean the person or persons, firm or company whose 

tender has been accepted by owner and includes the contractor’s legal 
representatives, his successors and permitted assigns. 

 
1.1.6. The ‘Sub-contractor’ shall mean any person or firm or company (other than 

the contractor to whom any part of the work has been entrusted by the 
contractor, with the written consent of the owner or his representative and the 
legal representatives, successors and permitted assignee of such person, firm 
or company. 
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1.1.7. The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner 

from time to time and shall include those who are expressly authorised by the 
Owner to act for  and on his behalf for all function pertaining to operation 
of this contract.  All functions pertaining to the operation of contract means all 
acts necessary for execution of the contract coordinating between the different 
agencies and final closing of the contract. 

 
1.1.8. The ‘Works’ shall mean and include all works to be executed in accordance 

with the contract or part thereof as the case may and shall include all extras, 
addition, altered or substituted works as required for the purpose of the 
contract or as may be required to be executed by the owner/ engineer-in-
charge. 

 
1.1.9.  The ‘Contract’ shall mean the agreement between the Owner and the 

contractor for the execution of the works including therein all documents such 
as the invitation to tender, instructions to Tenders, General Conditions of 
Contract, Special Conditions of Contract, Job Specifications, General 
Requirements, Time Schedule of Completion of Job, Drawings, Letter of 
Intent awarding the work, Agreed variations, if any etc. 

 
1.1.10. The ‘Contract Document’ shall mean collectively the tender documents, 

designs, drawings specifications, agreed variations, if any and other 
documents constituting the tender and acceptance thereof. 

 
1.1.11. ‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature 

required in or about the execution, completion or maintenance of the works or 
temporary works (as hereinafter defined) but does not include materials or 
other things intended to form of forming part of the permanent work. 

 
1.1.12. ‘Temporary Works’ shall mean all temporary works of every kind required in 

or about the execution, completion or maintenance of the works. 
 
1.1.13. ‘Specifications’ shall mean all directions, various technical specification, 

provisions, and requirements, attached to the contract, which pertain to the 
method and manner of performing the work or works to the quantities and 
qualities of the work or works and the materials to be furnished under the 
contract for the work or works as may be amplified or modified by the Owner 
or the Engineer-in-charge during the performance of Contract in order to 
provide the unforeseen conditions or in the best interests of the work or works.  
It shall also include the latest edition including all addenda/ corrigenda or 
relevant Indian Standard Specifications and other relevant codes. 

 
1.1.14. ‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the 

contract in order to define broadly the scope and specifications of the work or 
works, and all reproductions thereof. 
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1.1.15. ‘Drawings’ shall include maps, plans and tracings or prints thereof with any 
modifications approved in writing by the Engineer-in-Charge and such other 
drawings as may, from time to time, be furnished or approved in writing by 
the Engineer-in-charge. 

 
1.1.16. ‘Foreign consultant’ shall mean a person, agency or firm including their 

successors and assigns, who are nonresidents of India and are responsible for 
supply of process Technology for expansion plant based on review of existing 
plant including material flow, energy balance, additional facilities and 
improvement on the basis of the recent experience. 

 
1.1.17. ‘Indian Consultant’ shall mean a person, agency or firm including their 

successors and assign who are responsible for detailed engineering and 
construction management of the project. 

 
1.1.18. ‘Project manager’ shall mean the authorised representative of the consultant 

posted at site. He shall be responsible for supervision of the work by the 
contractors as well as coordinate with different agencies within the 
organisation or otherwise.    

 
1.1.19. ‘Site’ shall mean the lands and other places on, under in or through which the 

permanent works are to be carried out and any other lands or places provided 
by the owner for the purpose of the contract. 

 
1.1.20. ‘Notice in writing or written Notice’ shall mean a notice in written, typed  or 

printed characters sent (unless delivered personally or other wise proved to 
have been received) by registered post to the last known private or business 
address or registered office of the addressee and shall be deemed to have been 
received in the ordinary course of post it would have been delivered. 

 
1.1.21. The ‘Completion Certificate’ shall mean the certificate to be issued by the 

owner or his representative when the works have been completed to his 
satisfaction. 

 
1.1.22. The ‘Final Certificate’ in relation to the work shall mean the certificate 

regarding the satisfactory compliance of the various provisions of the contract 
to be issued by the owner or his representative after the period of liability is 
over. 

 
1.1.23. ‘Approved’ shall mean approved in writing including subsequent written 

conformation of previous verbal approval and ‘Approval’ means approved in 
writing including as aforesaid. 

 
1.1.24. The ‘Period of Liability’ in relation to a work means the specified period from 

the date of issue of completion certificate up to the date of issue of final 
certificate which the contractor stands responsible for rectifying all defects 
that may appear in the works. 
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1.1.25. The ‘Appointing Authority’ for the purpose of arbitration shall be the 

Chairman and managing Director or any other person so designated by him. 
 
1.1.26. The ‘Alteration Variation Order’ means an order given in writing by the 

Engineer-in-Charge/ owner to effect additions to or deletions from or 
alteration in the works. 

 
1.1.27. ‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender 

has been accepted in accordance with the provisions contained in the letter. 
 
1.1.28. ‘Days’ means a day of 24 hours from mid night irrespective of the number of 

hours worked in that day. 
 
1.1.29. ‘Working Day’ mean any day which is not declared to be holiday or rest day 

by the Owner. 
 
1.1.30. ‘Week’ means a period of any consecutive seven days. 
 
1.1.31. ‘Metric System’: All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out 
accordingly to the metric system.  All documents concerning the work shall 
also be maintained in the metric system. 

 
1.1.32. ‘Value of Contract’ shall mean the sum accepted or the sum calculated in 

accordance with the prices accepted in tender and / or the contract rates as 
payable to the contractor for the entire execution and full completion of the 
work. 

 
1.1.33. ‘Headings and Marginal Notes’ in these contract documents are given solely 

for facility of reference and are not part of the contract documents and are not 
to be taken into account in the interpretation of the provisions of the contract. 

 
1.1.34. ‘Language for Drawings & Instruction’: All the drawings, titles, notes, 

instruction, dimensions etc. shall be in English Language. 
 
1.1.35. ‘Singular and Plural’: The singular shall include the plural and vice versa 

wherever the context so requires. 
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SECTION  - II 
 

2.        FACILITIES TO CONTRACTOR 
2.1 Location of Sites and Access by Road: 
2.1.1 Locations of Sites: 

The general information about Mines Alumina, Aluminium Smelter and 
Captive power Plants furnished below is of indicative nature only and shall 
not be considered as binding in any way on the Owner and shall not govern 
either the scope of work or the nature of the respective rights and the 
obligations of the parties to such contract. 

 
(a) Alumina Plant and Mines: 

Alumina plant is on south-western side of the Panchpatmali hill near 
Damanjodi village in Koraput District, Orissa State.  The site is situated at 
12 Km from the national highway No. 43 off Semiliguda village.  The 
Alumina Plant Site has the form of saddle between groups of low hills.  The 
location of Red Mud Pond is in the natural basis of hills situated at a 
distance of 2 Km from the western side of the plant.  The Bauxite mine is 
located at 14 Km away from the Alumina Plant Site. 

 
(b) Smelter Plant: 

Aluminium Smelter is on the Southern side of National Highway No. 42, 
with its approximate latitude and longitude as 20o51’N and 85o10’E 
respectively. The area, at a higher elevation in comparison with adjacent 
land, is not subjected to either normal or flash foods.  The prevalent 
directions of wind are from North-West and West.  

 
(c) Captive Power Plant: 

Captive Power Plant is located at Angul, District Angul, Orissa on the south 
of Talcher Thermal Power Station of Orissa State Electricity Board the 
main plant site is about 3 Km on the north of the junction of the National 
Highway Nos. 42 and 23, between the villages Balaram Prasad Patna and 
Gotamara.   The access roads to the main plant site may be taken from 
either of the highways. 

 
2.1.2. Access by Road: 

Contractor, if necessary, shall build other temporary access roads to the 
actual site of construction for his own work at his own cost.  The Contractor 
shall be required to permit the use of the roads so constructed by him for 
vehicles of any other parties who may be engaged on the project site.  The 
Contractor shall also facilitate the construction of the permanent roads 
should the construction thereof start while he is engaged on this work.  He 
shall make due allowance in his tender for any inconvenience he anticipates 
on such account. 
Non-availability of access roads, railway siding and railway wagons for the 
use of contractor shall in no case condone any delay in the execution of 
works not be the cause for any claim for compensation against the Owner. 
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2.2  Water Supply: 
2.2.1. Unless other wise provided in the Contract, the Contractor shall be 

responsible for the arrangements to obtain supply of water necessary for 
the works, his labour colony, his workshops, his offices etc.  All pumping 
installations, pipe network and distribution system will have to be carried 
out by the Contractor at his own cost. 

 
2.2.2. The Owner may agree to supply water to the Contractor for use in the 

Owner’s works on specified terms and conditions as shall be determined 
by the Owner, which shall be binding on the Contractors.  The tenderer is 
however required to exercise his option to receive such water supply from 
Owner’s main at the time of submission of his tender. 

 
2.2.3. When the water is supplied by the Owner, the Owner’s main will be within 

500 metres form the site of work.  The Contractor shall provide at his own 
cost, all necessary ferrules, pipes, fitting, couplings and tanks and 
temporary works required and he shall maintain all such works in 
satisfactory condition.  The Contractor shall remove all such works and 
shall re-instate and make good any work disturbed, to the satisfaction of 
the Engineer-in-Charge. 

 
2.2.4. In the event of the Contractor’s drawing water from the Owner’s main/ 

source, he shall not claim any compensation for interruption or failure of 
Owner’s water supply caused due to any reasons beyond the control of the 
owner. 

 
2.2.5. The water so supplied by the Owner shall be free of cost for the 

Constructional work only. 
 

2.3. Power Supply:     
2.3.1 Subject to availability, Owner will supply power at 400/440 V at only one 

point at the nearest substation, from where the contractor will make his 
own arrangement for temporary distribution.  The point of supply will not 
be more than 500 Metres away from the Contractor’s premises.  All the 
works will be done as per IEA regulations and passed by the Engineer-in-
Charge.  The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works 
due to the alignment of these lines, the contractor will re-route or remove 
the temporary lines at his own cost.  The Contractor at his cost will also 
provide suitable electric metres, fuses, switches, etc. for purposes of 
payment to the Owner which should be in the custody and control of the 
Owner.  The cost of power supply shall be payable to the owner  every 
month.  Rs. 1/- per kWh for power, which will be deducted from the 
running bills. The owner shall not, however, guarantee the supply of 
electricity and no compensation for any failure or short supply of 
electricity will be entertained and this does not relieve the contractor of his 
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responsibility for timely completion of this works as stipulated in the 
contract. 

 
2.3.2 It shall be the responsibility of the contractor to provide and maintain the 

complete installation of the load side of the supply with due regard to 
safety requirement at site.  All cabling, equipment, installations etc. shall 
comply in all respects with the latest statutory requirements and safety 
provisions i.e. as per and the Central/ State Electricity Acts and Rules etc.  
The Contractor will ensure that his equipment and Electrical wiring etc. 
are installed modified, maintained by a licensed Electrician/ Supervisor.  A 
rest certificate is to be produced to the Engineer-in-Charge for his 
approval, before power is made available. 

 
2.3.3 At all times, IEA regulations shall be followed failing which the Owner 

has a right to disconnect the power supply without any reference to the 
contractor.  No claim shall be entertained for such disconnection by the 
Engineer-in-Charge. Power supply will be reconnected only after 
production of fresh certificate from authorised electrical supervisors.  

 
2.3.4 The Owner is not liable for any loss or damage to the Contractor’s 

equipment as a result of variation in voltage or frequency or interruption in 
power supply or other loss to the Contractor arising there from. 

 
2.3.5 The Contractor shall ensure that the Electrical equipment installed by him 

are such that average power factor does not fall below 0.90 at his premises.  
In case power factor falls below 0.90 in any month, he will reimburse to 
the Owner at the penal rate determined by the Owner for all units 
consumed during the month. 

 
2.3.6 The Power supply required for Contractor’s colony near the plant site will 

be determined by the Owner and shall as per state Electricity Board’s 
Rules and other Statutory provisions applicable for such installations from 
time to time.  In case of power supply to Contractor’s colony, the power 
will be made available at a single point and the Contractor shall make his 
own arrangement at his own cost for distribution to the occupants of the 
colony as per Electricity Rules & Acts.  The site area and colony shall be 
sufficiently illuminated to avoid accidents. 

 
2.3.7 The Contractor will have to provide and install his own light and power 

meters, which will be governed as per Central/ State Government 
Electricity Rules.  The meters shall be sealed by the Owner. 

 
2.3.8 In case of damage to any of the Owner’s equipment on account of fault, 

intentional or unintentional on the part of the Contractor the Owner 
reserves the right to recover the cost of such damage from the contractor’s 
bill.  Cost of HRC Fuses replaced at the Owner’s terminals due to any fault 
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in the Contractor’s installation shall be to contractor’s account at the rates 
decided by the Engineer-in-Charge. 

 
2.3.9 Only motors upto 3 HP will be allowed to be started direct on line.  For 

motors above 3 HP and up to 100 HP a suitable starting devices approved 
by the Engineer-in-Charge shall be provided by the Contractor For Motor s 
above 100 HP slipping induction motors will suitable starting devices as 
approved by the Engineer-in-Charge shall be provided by the Contractor. 

 
2.3.10 The Contractor shall ensure at his cost that all electric lines and equipment 

and all installations are approved by the State Electricity Inspector before 
power can be supplied by the Owner.  

 
2.3.11 The total requirement of power shall be indicated by the  tenderer along 

with his tender. 
 
2.4. Land for Contractor’s Filed Office, Godown and Workshop : 
 
2.4.1. The Owner will at his discretion and convenience and for the duration of 

the execution of the work may provide the land for construction of 
Contractor’s field office, godown, workshops and assembly yard required 
for the execution of the contract nearer to the site.    

 
 The Contractor shall at his cost construct all these temporary buildings 

structures and provide suitable water supply and sanitary arrangement as 
approved by the Engineer-in-Charge and other inspectorates. 

 
2.4.2. On completion of the works undertaken by the Contractor, he shall remove 

all temporary works erected by him and have the site cleared as directed 
by Engineer-in-Charge. If the Contractor fails to comply with these 
requirements, the Engineer-in-Charge has the right to remove any 
structure, such surplus, rubbish materials and depose off the same as he 
deems fit and get the site cleared and the contractor shall forthwith pay the 
amount of all expenses so incurred and shall have no claim in respect of 
any such surplus materials disposed as aforesaid.  The Owner reserves the 
right to ask the Contractor at any time during the pendancy of the contract, 
to vacate the land by giving 7 (seven) days notice on security reasons or on 
national interest or otherwise.  A token rent of Rs. 100/- (Rupees One 
hundred only)  per hectare or part thereof per annum or part thereof shall 
be charged for the land so made available. 

 
Land provided shall be solely on licence basis which is terminable by at 
any time without notice or without assigning any reasons.  In the event of 
any such termination or the termination of the contract/completion thereof, 
the contractor shall forthwith vacate the premises. 
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2.5. Land for Residential Accommodation: 
 
 Land for residential accommodation for staff and labour may be made 

available at the discretion of the Engineer-in-Charge and rent for the same 
will be as decided by the Engineer-in-Charge according to location and the 
area occupied by the Contractor.  
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SECTION  - III 
GENERAL INSTRUCTIONS TO TENDERERS 

 
3. SUBMISSION OF TENDER: 
3.1. The documents issued to the tenderers shall be as follows: 
 
(i) One complete set of tender documents as per index sheet and drawings marked 

‘ORIGINAL’ (To be submitted along-with the quotation). 
(ii) One complete set of tender documents as per index sheet marked 

‘TENDERER’S COPY’ (To be retained by the tenderer for reference). 
 
3.1.1. The tender documents shall be in 2 parts viz. Technical Bid and Price Bid.  

Technical and Price Bid should be put in separate sealed cover and marked 
with the tender reference and name of the work.  In addition, a note on the 
Price Bid  “Quotation do not open” is to be superscribed.  Both the sealed 
covers are to be put in a single sealed cover.  The name of the work the tender 
reference and date of opening are to be superscribed on this sealed envelope 
also. 

 
 The technical Bid shall be opened in the first instance.  Clarifications, 

confirmations, if any, shall be obtained with regard to technical specifications.  
After technical specifications are firmed up, if a tenderer revises his price bid, 
he is required to submit justification in support of the revision made.  The 
price bid shall be opened thereafter. 

 
3.2. If Addenda/ Corrigenda are issued to this tender document, they must be 

signed, submitted along-with the tender documents.  The tenderer should write 
clearly the revised quantities in schedule of Rates of Tender Document and 
should price the work based on revised quantities when amendments on 
quantities are issued in addenda. 

 
3.3. Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the tender documents and not 
stipulate any deviations. Should it however become unavoidable, deviations 
should be stipulated in the prescribed proforma only, contained in the proposal 
form.  Owner reserves the right to evaluate the quotations containing 
deviations having financial implications, by adding the cost for such 
deviations are determined by Owner. 

 
3.4. Tenders should be submitted in double sealed envelope with the name of work 

superscribed thereon  and with the note “QUOTATION DO NOT OPEN” 
written prominently.  The full name, postal address and telegraphic address of 
the tenderer shall be written on the bottom left hand corner of the sealed cover. 

 
4.0. DOCUMENTS: 
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4.1.1 Bidders shall submit with his bids the particular/ documents as envisaged from 
Appendix (i)  to (x) along with tentative construction net work/ Bar chart for 
completion of work taking into account various intermediate completion 
milestones/ component milestones and the overall completion of work under 
the contract. 

 
4.1.2. Details to be submitted along with tender: 
 
 The tenders, as submitted will consist of the following: 
 

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1 
Documents to be attached with price bid. 

 
(i) Complete set of the tender document (marked ORIGINAL) as issued 

duly filled in by the tenderer as prescribed in different clauses of the 
tender document, signed and date affixed. 
 
Documents to be attached with Technical Bid. 
 

(ii) Earnest money in the manner specified in Clause 6 hereof. 
 

(iii) The following proposal forms in FIVE copies 
 

(a) Details of works of similar nature and magnitude carried out during 
last 5 years as per the Appendix – 1(A) 

(b) Concurrent commitments of the tenderer as per the Appendix – 1(B). 
(c) Details of equipments, tools and tackles proposed to be deployed for 

this work as per the Appendix – (II). 
(d) Details of manpower proposed to be deployed for this work as per 

the Appendix – (III), indicating the qualification. 
(e) Site organisation chart showing number of qualified engineers and 

supervisors etc. indicating their bio-data as per the Appendix – (IV), 
indicating the qualification. 

(f) List of proposed sub-contractors to be deployed as per the Appendix 
– (V). 

(g) Progress Billing as per the Appendix – (VI). 
(h) Information about tenderers as per the Appendix – (VII). 
(i) List of enclosures as per the Appendix – (VIII). 

a) Power of attorney 
b) Income tax & Sales tax clearance certificate. 
c) Solvency certificate from nationalised Bank 
d) Documents showing annual turnover.   

 
(j) Exception and deviation which tenderer may desire to stipulate as per 

Appendix – (IX). 
 
4.2 All pages to be initialled: 
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 All signatures in tender documents shall be dated, as well as the pages of all 
sections of tender documents shall be initialled at the lower right hand corner 
or signed wherever required in the tender papers by the tenderer or by a person 
holding power of attorney authorising him to sign on behalf of the tenderer 
before submission of tender.  

 
 
4.3.    Rates to be in Figures and Words: 

The tenderer shall quote in English, in figures and in words for the rates and 
amount tendered by him in the Schedule of Rates forming part of the 
documents, in such a way that interpolation is not possible.  The amount of 
each item shall be worked out and entered and requisite total given of all items. 
The tendered amount for the work shall be entered in the tender and duly 
signed by the tenderer. 
 
If some discrepancies are found between the rates given in works and figures or 
the amount shown in the tender, the following procedure shall be followed:- 

 
a) When there is difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the tenderer shall be 
taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the 
amount is incorrect, the rate quoted by the tenderer shall be taken as 
correct. 

c) When it is not possible to ascertain the correct rate by either of above 
methods the rate quoted in words shall be taken as correct. 

 
4.4. Corrections and Erasures: 

All corrections and alterations in the entries of tender papers shall be signed in         
full by the tenderer with date.  No erasures or over writings are permissible. 

 
4.5.Signature of Tenderer: 
 
4.5.1. The tender shall contain the name, residence and place of business of person 

or persons making the tender and shall be signed by the tenderer with his usual 
signature.  Partnership firms shall furnish the full names of the partners in the 
tender.  It should be signed in the partnership’s name by all the partners or by 
duly authorised representative followed by the name and designation of the 
person signing.  Tender by a corporation shall be signed by an authorised 
representative and a power of attorney on the behalf shall accompany the 
tender.  A copy of constitution of the firm with names of all partners shall be 
furnished. 

 
4.5.2. When the tenderer signs a tender in a language other than English, the total 

amount tendered should in addition be written in the same language.  The 
signature should be attested by at least one witness. 
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4.6 Witness:  Witness and sureties shall be persons of status and property.  Their 
name occupation and address shall be stated below their signature. 

 
5. TRANSFER OF TENDER DOCUMENTS: 
 Transfer of tender document purchased by one intending tenderer to another is no 

permissible. 
 
6. EARNEST MONEY: 
6.1. The tenderer must pay earnest money as given in the Letter/ Notice Inviting 

Tenders.  Tenders not accompanied with earnest money deposit will be rejected.  
The earnest money can be paid in cash or by crossed demand draft or fixed 
deposit or Bank Guarantee from any Nationalised/ Scheduled Bank or Insurance 
Guarantee in the prescribed proforma as indicated in the tender document in 
favour of National Aluminium Company Ltd. 

 
6.2. The Bank Guarantee so furnished by the tenderer shall be only in the proforma 

prescribed by the Owner and valid for six  months from the date of opening of 
the tender.  No interest shall be paid by the Owner on the Earnest Money 
deposited by the tenderer. 

 
7. VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for 

a period of four months from the date of opening of the tender.  The tenderers 
shall not be entitled during the said period of four months, without the consent in 
writing of the Owner, to revoke or cancel his tender or to vary the tender given or 
any term thereof.   In case of tenderer revoking or canceling his tender or varying 
any terms in regard thereof without the consent a Owner in writing, the earnest 
money paid by him along-with the tender shall be forfeited. 

 
8. ADDENDA/ CORRIGENDA: 
8.1. Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

opening of the tenders to clarify documents or to reflect modification in  the 
design or contract terms.  

 
8.2. The Addenda/ Corrigenda will be issued in duplicate to each person or 

organisation to whom a set of tender documents has been issued.  Each recipient 
should acknowledge the receipt of the same and attach one copy of the addenda/ 
corrigenda along-with his offer.  All addenda/ corrigenda issued shall become 
part of Tender Documents. 

 
9. RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
9.1.The right to accept the tender will rest with the Owner.  The Owner further does 

not bind himself to accept the lowest tender and reserves the authority to reject 
any or all the tenders received without assigning any reason whatsoever.  The 
whole work may be split up between two or more contractors or accepted in part  
(not entirely) if considered expedient.  The quoted rates would hold good for such 
eventualities.  Tenders in which any of the particulars and prescribed information 
are missing or incomplete in any respect and / or the prescribed conditions are not 
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fulfilled are liable to be rejected.  The decision for the owner in respect of the 
above shall be final and binding on the contractor. 

 
9.2.Canvassing in connection with tenders is strictly prohibited.  The submitted 

tenders of the tenderers who resort to canvassing are liable to rejection.  Tenders 
containing uncalled remarks or any additional conditions are liable to be rejected. 

 
10. THE SCHEDULE: 
10.1. The work shall be executed strictly as per the Time Schedule given in 

Appendix –1.  The period of construction given  in time Schedule includes the 
time required for mobilisation as well as testing, rectification if any, re-testing 
and completion in all respects to entire satisfaction of the Engineer-in-Charge. 

 
10.2. A joint programme of execution of the work will be prepared by the Engineer-

in-Charge and contractor based on priority requirement of this project.  This 
programme will take into account the time of completion mentioned in 19.1 
above and the time allowed for the priority works by the Engineer-in-Charge. 

 
10.3. Monthly/ weekly construction programme will be drawn up by the Engineer-

in-Charge jointly with the Contractor, based on availability of work fronts and 
the joint construction programme as per 10.2 above.  The contractor shall 
scrupulously adhere to these targets/ programs by deploying adequate 
personnel construction tools and tackles and he shall also supply himself 
materials of his scope of supply in good time to achieve the targets/ 
programmes.  In all matters concerning the extents of targets set out in the 
weekly and monthly programmes and the degree of achievement, the decision 
of the Engineer-in-Charge will be final  and binding on the contractor. 

 
10.4. CONSTRUCTION SCHEDULE AND PRESENTATION:  
 The construction schedule shall be in the form of network of PERT CHART/ 

CPM or other suitable presentation for the programme of the work indicating 
therein the different components item of works and time required for 
completion of each components item wise/ month wise season wise so as to 
complete the work in all respects within the stipulated period.  Before award 
of the work the contractor is also required to make the presentation to satisfy 
owner of their proposal for construction schedule in the form of BAR CHART 
and organizational resources, equipments, machinaries, manpower to be 
deployed for timely completion of the project. 

 
11. TENDERER’S RESPONSIBILITY: 
 The intending tenderers shall be deemed to have visited the site and 

familiarised themselves thoroughly with the site conditions before submitting 
the tender.  Non-familiarity with the site conditions will not be considered a 
reason either for extra claims or for not carrying out the works in strict 
conformity with the drawings and specifications. 

 
12. RETIRED GOVERNMENT OR COMPANY OFFICERS: 
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 No Engineer of Gazetted rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an Engineering department of the 
State/ Central Government or of the owner is allowed to work as a contractor 
for a period of two years after his retirement from Government service or from 
the employment of the Owner without the previous permission of the Owner.  
The contract if awarded, is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person, who had not 
obtained permission of the owner as aforesaid before submission of tender or 
engagement in the contractor’s service as the case may be. 

 
13. SIGNING OF THE CONTRACT: 

The successful tenderer shall be required to execute an agreement with the 
Owner in the proforma attached with tender document within 10 days of the 
receipt by him of the notification of acceptance of the tender.  In the event of 
failure on the part of the successful tenderer to sign the agreement within the 
above stipulated period, the earnest money or his initial security deposit will 
be forfeited and the acceptance of the tender shall be considered as cancelled.  
No bills shall be payable unless the agreement is executed. 

 
14. FIELD MANAGEMENTS AND CONTROLLING AUTHORITY: 
14.1 The field management will be responsibility of the Project Manager posted at 

site by the consultant and nominated by the owner.  The Project manager shall 
work in accordance with the directions given to him from time to time by the 
project head.  

 
14.2. The Engineer-in-Charge shall only co-ordinate with the other agencies 

engaged to work at site, to ensure minimum disruption of work carried out by 
different agencies.  It shall be the responsibility of the contractor to plan and 
execute the works strictly in accordance with site instructions and avoid 
hindrance to the works being executed by other agencies.  The instructions of 
the Engineer-in-Charge shall be binding on the contractor.   

 
15. NOTE TO SCHEDULE OF RATES: 
15.1. The schedule of rates should be read in conjunction with all the other sections 

of the tender. 
15.2. The tenderer shall be deemed to have studied the drawings, specifications and 

details of work to be done within time schedule and to have acquainted 
himself of the conditions prevailing at site. 

15.3. Rates must be filled in the original tender document.  If quoted in separate 
typed sheets, no variation in time description or specification shall be 
accepted.  Any exceptions taken by the tenderer to the schedule of rates shall 
be brought out in the terms and conditions of offer. 

15.4. The quantities shown against the various items are only approximate.  Any 
increase or decrease in the quantities shall not form the basis of alternation of 
the rates quoted and accepted. 

15.5. The owner reserves the right to interpolate the rates for such items of work 
falling between similar items of lower and higher magnitude. 
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SECTION  - IV 
GENERAL OBLIGATIONS 

 
16. INTERPRETATION OF CONTRACT DOCUMENTS: 
16.1. Complete documents forming the contract are to be taken as mutually 

explanatory.  Should there by any discrepancy, inconsistency, error or 
omission in the contracts or any of them the matter may be referred to 
Engineer-in-Charge who shall give decisions and Issue to the contractor 
instructions directing in what manner the work is  to be carried out.  The 
decision of Engineer-in-Charge shall be final and conclusive and the 
contractor shall carry out work in accordance with this decision. 

 
16.2. Works shown in the drawing but not mentioned in the specification or 

described in specification but not shown in the drawings shall nevertheless be 
deemed to be included in the same manner as if they had been specifically 
shown upon the drawings as well as described in the specifications. 

 
16.3. Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’ 

and vice versa wherever the context so requires words implying ‘persons’ 
shall include relevant ‘corporate companies or registered association’ or 
‘body of individuals’ or ‘firm of partnership’ as case may be. 

 
17. SPECIAL CONDITIONS OF CONTRACT: 
17.1. Special Conditions of Contract shall be read in conjunction with the General 

Condition of Contract Specifications of work, drawing and any other 
documents forming part of this contract wherever the context so requires. 

 
17.2. Notwithstanding the sub-divisions of the documents into the separate sections 

and volumes each part shall be deemed to be supplementary to 
complementary of  every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

 
17.3. In case of any discrepancy between various sections of the contract, the 

following order of preference shall be observed. 
 

(1) Schedule of quantities 
(2) Technical specifications 
(3) Special Conditions of Contract 
(4) General Conditions of Contract 

 
17.4. Wherever it is mentioned in the specifications that the Contractor shall 

perform certain work or provide certain facilities it is understood that the 
Contractor shall do so at his cost. 

 
17.5. The materials, design and workmanship shall satisfy the relevant Indian 

Standard, the job specifications contained herein and codes referred to.  
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Where the job specifications stipulate the requirements in addition to those 
contained in the standard codes and specification, these additional 
requirements hall also be satisfied. 

 
18. Tenderer to Obtain his Own Information:   
18.1. The tenderer shall for all purposes and whatsoever reason may be, deemed to 

have himself independently obtained all necessary information for the 
purpose of preparing his tender.  The correctness of the details given in the 
Tender Document as guideline information to help the tenderer but to make-
up the tender is not guaranteed. 

 
18.2.  The tenderer shall be deemed to have examined the tender documents, to 

have obtained his own information in all matters whatsoever that might 
influence carrying out of the works at the scheduled rates and satisfied 
himself to the sufficiency of his tender.  Any error in description or quantity 
or omission therefrom shall not vitiate the contract or release the contractor 
from executing the work comprised in the contract according to drawings and 
specifications at the scheduled rates.  He is deemed to know the scope, nature 
and magnitude of the works, the requirements of materials and labour 
involved etc. and as what works he has to complete in accordance with the 
contract document whatever be the defects, omissions or errors that may be 
found in the Contract Document.  The contractor shall be deemed to have 
visited site and surroundings areas, to have satisfied himself to the nature of 
all existing structures, and also as to the nature and the conditions of available 
facilities like Railways, roadways, bridges culverts, means of transport and 
communications like by land, water or air and possible interruptions thereto 
the access to and egress from site and to have made enquiries, examined 
satisfied himself of the sites for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus materials, the available 
accommodation like depots, buildings as may be necessary for executing and 
completing the works, to have made local independent enquiries as to the 
sub-soil water and variations thereof, storms, prevailing winds and climatic 
conditions and all other similar matters affecting the works.  He is deemed to 
have acquainted himself his liability for payment of Government Taxes, 
Customs Duties and other charges.  

 
18.3. Any neglect or failure on the part of the tenderer in obtaining necessary and 

reliable information or issues stated at 18.2 or any other matters affecting the 
contract shall not relieve him from any risks or liabilities or the entire 
responsibility for completion of the works at the scheduled rates and time in 
strict accordance with the contract documents.  

 
18.4. Any change in layout due to site conditions or technological requirement 

shall be binding on the contractor and no extra claim on this account shall be 
entertained. 
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18.5. No verbal agreement or inference from conversation with any officer or 
employee of the Owner either before, during or after the execution of the 
contract agreement shall in any way affect or modify and of the terms or 
obligations herein contained. 

 
19. Security Deposit:  
19.1. A sum of 10% of the accepted value of the tender or actual value of the work 

done whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for 
the value of contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of 
contracts over Rs. 5 crores shall have to be deposited by the person/ persons 
(hereinafter called as contractor) as security deposit with the owner until the 
expiry of defect liability period. 

 
19.2. This may be deposited initially at 2 ½% of the value of the contract (referred 

as initial Security deposit) within 20 days of receipt by him of the notification 
of acceptance of tender and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running account 
bill for the contract upto Rs. 1 crore, 71/2 % for contract between Rs. 1 to 
Rs.5 crores and 5% for contract over Rs. 5 crores, till total security deposit is 
collected.  No further deduction from the bills will be made on this account 
subject to clause 19.6 below. 

 
19.3. Alternatively the contractor may at his option to deposit the full amount 

percentage as mentioned 19.1 above towards deposit within 10 days of issue 
of notification accepting his tender.  This amount will have to be suitably 
enhanced to the tune of above percentage of the executed value. 

 
19.4. The earnest money deposited with the tender shall be adjusted towards 

security deposit. 
 
19.5. Contractor can furnish the initial or total security deposit amount (a) in 

Demand Draft or (b) through a Bank Guarantee from any Scheduled bank in 
the prescribed proforma. 

 
19.6. If contractor /sub-contractor or their employees damages, breaks, deface or 

destroy the property belonging to the owner or other during the execution of 
the contract, the same shall be made good by the contractor at his own 
expense and in default thereof; the Engineer-in-Charge may cause the same to 
be made good by other agencies and recover expenses form the contractor 
(for which the certificate of Engineer-in-Charge shall be final). 

 
19.7. All compensation or other sums of money payable by the contractor to the 

Owner or recoveries to be made under terms of this contract may be deducted 
from or paid by the sale of a sufficient part of his security deposit or from any 
sums which may be due or may become due to the contractor by the Owner 
on any account whatsoever.  In the event of his security being reduced by 
reasons of any such deduction or sale, the contractor shall within ten days 
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thereafter make good in cash, bank drafts, any sum or sums which may have 
fallen short or Security deposit amount or any part thereof.  No interest shall 
be payable by the Owner for sum deposited as security deposit. 

 
19.8. The security deposit will be refunded after the expiry of the period of liability 

as stipulated in the contract. 
 
20. Forfeiture of Security Deposit:  
 Whenever any claim against the Contractor for the payment of a sum of 

money arises out of or under the contract, the Owner shall be entitled to 
recover such sum by appropriating in part or whole the security deposit of the 
contractor, and to sell any Government securities, etc. forming whole or part 
of such security deposit.  In the event of security being insufficient or if no 
security has been taken from the contractor, then the balance or the total sum 
recoverable as the case may be, shall be deducted from any sum then due or 
which at any time thereafter may become due to the contractor.  The 
contractor shall pay to the Owner on demand any balance remaining due. 

 
 In the event of any breach by the contractor or any loss or damage occasioned 

to the owner which in the opinion of the owner has arises, the decision where 
of shall be final and binding on the contractor or in the event of the 
termination of the contract for any such breach, the security deposit is liable 
to be forfeited. The decision of forfeiture by the Owner shall be final and 
binding on the contractor. 

 
21. Time of performance: 
 The work covered by this contract shall be commenced within twenty one 

days after the issue of the letter of acceptance of tender and be completed in 
stages on or before the dates as mentioned in the time schedule of completion 
of works.  The contractor should bear in mind that time is the essence of the 
contract, unless such time be extended pursuant to the provision of clause 
No.22  Request for Revision of Construction time after tenders are opened 
will not receive consideration.  The above period of twenty one days is 
included within the overall completion schedule, not over and above the 
completion time. 

 
22. Extension of Time. 
22.0. The application for extension of time is to be given to project head through 

the engineer –in-charge and the project head may authorise extension of time 
after considering the due merits. 

 
 Whenever extension of time is granted by the project head, the same shall be 

on the existing terms and conditions of the contract and without any 
additional financial liability to the Owner.  The contractor in any case shall 
have no claim whatsoever for any type of compensation on account of any 
delay attributable to any one.  
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23. Force Majeure: 
23.1 Any delays in or failure of the performance of either parties thereto shall not 

constitute default hereunder or give rise to any claims for damages, if any, to 
the extent such delays or failure of performance caused by occurrences such 
as acts of God or the public enemy, expropriation or confiscation of facilities 
by Government authority, compliance with any order or request of any 
Governmental authorities, acts or war rebellion, sabotage, fire, floods, 
explosions riots or illegal strikes, provided always that such occurrences 
result in impossibility of performances of the contract. 

 
23.2 Only events of Force Majeure which impedes the execution of the contract at 

the time of its occurrence shall be taken into cognizance. 
 
24. Compensation For Delay:    
24.1. Time is essence of the contract.  In case the contractor fails to complete the 

work within the stipulated period, he shall be liable to pay to the Owner as 
compensation, an amount equal to 1% of the value of contract per week of the 
delay subject to a maximum of 10% of the value of the contract.  This is a 
genuine pre-estimate of the loss/ damage which will be suffered on account 
of delay /breach on the part of the contractor and he agrees to pay the said 
amount on demand without going in for any proof of the actual loss or 
damages caused by such delay/ breach. 

 
24.2. To ensure good progress during execution of work, the contractor shall be 

bound in all case in which the time allowed for any work exceeds by one 
month to complete one-fifth of the work before one-fourth of the time 
allowed under the contractor has elapsed, three-eighth of the work before the 
half of such time has elapsed and three-fourth of the work before three–fourth 
of such time has elapsed. In the event of the contractor failing to comply with 
this condition, he shall be liable to pay as compensation for delay an amount 
as stipulated above. The compensation for delay so paid shall not relieve the 
contractor from his obligations to complete the work or from any other 
obligations and liabilities under this contract.  

 
25. Failure by the Contractor to Comply with the Provisions of the Contract: 
25.1. If the contractor refuses or fails to execute the work or any separate part 

thereof with such diligence as will ensure its completion within the time 
specified in the contract or extension thereof or fails to perform any of his 
obligation under the Contract or in any manner commits a breach of any of 
the provisions of the contract it shall be open to the Owner at its option by 
written notice to the Contractor to: -   

 
(a) Determine the Contract: In which event the Contract shall stand terminated 

and shall cease to be in force and effect on and from the date appointed by the 
Owner on that behalf, whereupon the contractor shall stop forth with any of 
the contractor’s work then in progress, except such work as the Owner may, 
in writing, requires to be done to safeguard any property or work, or 
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installations from damage, and the owner, for its part, may take over the work 
remaining unfinished by the Contractor and complete the same through fresh 
contractor or by other means, at the risk and cost of the Contractor, and any 
of his sureties if any, shall be liable to the owner for any excess cost 
occasioned by such work having to be so taken over and completed by the 
Owner over and above the cost at the rates specified in the schedule of 
quantities and  rates. 

 
(b) Without determining the Contract:  To take over the work of the contractor or 

any part thereof and complete the same through a fresh contractor or by other 
means at the risk and cost of the Contractor.  The contractor and any of his 
sureties are liable to the Owner for any excess cost over and above the cost at 
the rates specified in the schedule of quantities/ rates, occasioned by such 
works having been taken over and completed by the Owner.  Besides, the 
contractor shall also be liable for any compensation accruing under clause 24. 

 
(c) In other cases, the decision of the Owner is binding on the contractor. 
 
25.2. In such events of clause 25.1 (a) or (b) above  
(a) The whole or part of the security deposit furnished by the Contractor is liable 

to be forfeited without prejudice to the right of the Owner to recover from the 
contractor the excess cost referred to in the sub-clause aforesaid, the Owner 
shall also have the right of taking possession and utilizing in completing the 
works or any part thereof, such of materials, equipment and plants available 
at work site belonging to the contractor as may be necessary and the 
Contractor shall not be entitled for any compensation for use or damage to 
such materials, equipment and plant.  

 
(b) The amount that may have become due to the Contractor on account of work 

already executed by him shall not be payable to him until after the expiry of 
six (6) calendar months reckoned from the date of termination of contract or 
from the taking over of the work or part thereof by the Owner as the case may 
be, during which period the responsibility for faulty materials or 
workmanship in respect of such work shall under the contract, rest 
exclusively with the contractor.  This amount shall be subject to deduction of 
any amounts due from the Contractor to the Owner under the terms of the 
contract authorised or required to be reserved or retained by the Owner. 

 
25.3. Before determining the contract as per clause 25.1 ( a) or (b) provided in the 

judgement of the Owner, the default or defaults committed by the Contractor 
is/are curable and can be cured by the Contract if an opportunity given to 
him, then the Owner may issue notice in writing calling the Contractor to 
cure the default within such time specified in the notice. 

 
25.4. The Owner shall also have the right to proceed or take action as per 25.1 (a) 

or Clause 25.1(b) above, in the event that the contractor becomes bankrupt, 
insolvent, compounds with his creditors, assigns the contract in favour of his 
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creditors or any other person or persons or being a company or a corporation 
goes into liquidation, provided that in the said events it shall not be necessary 
for the Owner to give any prior notice to the contractor. 

 
25.5. Termination of the Contract as provided for in sub-Clause 25.1 (a) above 

shall not prejudice or affect their rights of the Owner which may have 
accrued upto the date of such termination. 

 
26.  Contractor Remains Liable to Pay Compensation if Action Not Taken   

Under Clause 25. 
 In any case in which any of the powers conferred upon the owner by clause 

25 hereof shall have become exercisable and the same had not been 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall not withstanding be exercisable in 
the event of any further case of default by the contractor for which by any 
clause or clauses hereof he is declared liable to pay compensation amount to 
the whole of his security deposit and the liability of the contractor for past 
and future compensation shall remain unaffected.  In the event of the Owner 
putting in force the powers vested in him under the proceeding clause no. 25 
he may if he do so desires, take possession of all or any tools and plants, 
materials and stores in or upon the works of the site thereof belonging to the 
contractor or procured by him and intended to be used for the execution of 
the work or any part thereof paying or allowing for the same in account at the 
contract rates or in case of these not being applicable at current market rates 
to be certified by the Engineer-in-Charge whose certificate thereof shall be 
final, otherwise the Engineer-in-Charge may give notice in writing to the 
contractor or his clerk of the works, foremen or other authorised agent, 
requiring him to remove such tools, plant, materials or stores form the 
premises (within a time to be specified in such notice), and in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expenses or sell them by auction 
or private sale on account of the contract and at his risk in all respects without 
any further notice as to the date, time or place of sale and the certificate of the 
Engineer-in-Charge as to  the expense of any such removal and the amount of 
the proceeds and expenses of any such sale shall be final and conclusive 
against the contractor. 

 
27.      No Compensation For Alteration in or Restriction of Work:  
 At any time from the commencement of the work if the Owner decides for 

whatsoever reason, not to carryout the whole work or part thereof as specified 
in the tender, then owner shall give notice in writing of the fact to the 
contractor, who shall have no claim to any payment or compensation on 
whatsoever account (profit or advantage which he might have derived by 
executing the work in full) neither shall he have any claim for compensation 
by reason of any alterations having been made from the original 
specifications, drawings, designs and instructions which may involve any 
curtailment of the work as originally contemplated. 
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28.      Change in Constitution: 
 When the contractor is a partnership firm the prior approval in writing from 

the Owner shall be obtained before any changes are made in the constitution 
of the firm, where the contractor is an individual or a Hindu undivided family 
business concern.  Such approval as aforesaid shall, like wise be obtained 
before such contractor enters into any agreement with other parties, where 
under the reconstituted firm would have the right to carry out the work hereby 
undertaken by the contractor.  In either case if prior approval is not obtained. 
The contractor shall be deemed to have been allotted in contravention of 
Clause - 34 hereof and the action and consequence shall ensure as provided in 
that clause. 

 
29.      Termination of Contract For Death: 
 If the Contractor is an individual or a proprietary concern and the individual 

or the proprietor dies or if the contractor is a partnership concern and one of 
the partners dies then, unless the Owner is satisfied that the legal 
representative of the individual or the proprietary concern or the surviving 
partners are capable of carrying out and completing   contract, he (the Owner) 
is entitled to cancel the contract for the uncompleted part without being in 
any way liable for any compensation payment to the estate of the diseased 
contractor and/or to the surviving partners of the contractor’s firm on account 
of the cancellation of contract.  The decision of the Owner in such assessment 
shall be final and binding on the parties.  In the event of such cancellation, the 
Owner shall not hold the estate of the diseased contractor and / or the 
surviving partners of the contractor’s firm liable for any damages for non-
completion of contract. 

 
30.      Members of the Owner Not individually Liable: 
 No Director or official or employee of the Owner shall in any way be 

personally bound or liable for the acts or obligations of the Owner under the 
contract or answerable for any default or omission in the observance or 
performance of the acts, matters or things which are herein contained. 

 
31.      Owner Not Bound by Personal Representation: 
 The Contractor shall not be entitled to any increase on the scheduled rates or 

any other rights or claims whatsoever by reason of any representation, 
explanation, statement or alleged understanding promise or guarantees given 
or to have been given to him by any person. 

32. Contractors Office at Site: 
 The Contractor shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions, notices or other communications.  
The contractor at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the Engineer –in-Charge from 
time to time and the whole document to be preserved and handed over after 
completion of works. 
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33. Contractor’s  Sub-ordinate Staff and their conduct : 
33.1. The contractor on award of the work shall name and depute a qualified 

engineer having sufficient experience in carrying out work of similar nature 
to whom the equipment, materials if any, shall be issued and instruction for 
works given. The contractor shall also provide to the satisfaction of the 
Engineer-in-charge sufficient and qualified staff to supervise the execution of 
the works, competent sub-agents, foremen and leading hands including those 
specially qualified by previous experience to supervise the types works 
comprised in the contract in such manner as will ensure the best quality and 
expeditious working.  At any time of in the opinion of the Engineer-in-
Charge any additional, qualified experienced staff is considered necessary, 
they shall be employed by the contractor without additional charge.  The 
contractor shall ensure to the satisfaction of the Engineer-in-Charge that sub-
contractors, if any, shall provide competent and efficient supervision over the 
work entrusted to them. 

 
33 .2. If any of the contractor’s sub-contractor’s, agents,  sub-agents, assistants, 

foremen  or any employee in the opinion of  Engineer-in-Charge be guilty of 
any misconduct or be incompetent or insufficiently qualified or negligent in 
the performance of their duties or that in the opinion of the Owner Engineer-
in-Charge, undesirable for administrative or any other reasons, for such or 
person (s) to be employed on the works, then at the directions of Engineer-in-
Charge the Contractor shall at once remove such person (s) from employment 
with the works without the written permission of the Engineer –in-Charge.  
Vacancy so created shall be immediately filled at the expenses of the 
contractor by a qualified and competent substitute.  Should the contractor be 
requested to repatriate any person removed from the works he shall do so and 
shall bear all costs in connection therewith. 

 
33.3. The contractor shall be responsible for the proper behaviour of all the staff, 

foremen, workmen and others, shall exercise proper degree of control over 
them and in particular without prejudice to the said generality the contractor 
shall be bound to prohibit/ prevent any employees from trespassing or acting 
in any way detrimental or prejudicial to the interest of the community or the 
properties or the occupiers of land or properties in the neighborhood.  In the 
event of such trespassing, the contractor shall be responsible for all 
consequent claims or actions for damages or injury or any other grounds 
whatsoever.  The decision of the Engineer-in-Charge upon any matter arising 
under this clause shall be final. 

 
33.4. If and when required by the Owner, all contractor’s personnel entering upon 

the owner’s premises shall be properly identified by badges of a type 
acceptable to the owner which must be worn at all times on Owner’s 
premises. 
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33.5. It is made clear that no relationship of employer and employee is created 
between the owner and the contractor labourer and no claim for employment 
of any such labourer shall be tenable or entertained. 

 
34. Sub-Letting Work: 
34.1. No part of the contract nor any share or interest there in shall in any manner 

or degree be transferred, assigned or sublet by the contractor directly or 
indirectly to any person, firm or corporation whatsoever except as provided 
for in the succeeding sub-clauses without the consent in writing of the Owner. 

 
34.2. Sub – Contracting of Works: 
 The Engineer-in-Charge may give written consent to sub-contract for the 

execution of any part of the works at the site, provided the contractor submits 
each individual sub-contract to the Engineer-in-Charge for approval of mode 
of operation and agency for the work.  The contractor is advised not to enter 
into contract before the consent of Engineer-in-Charge.  

 
34.3. List of sub-contracted works to be furnished: 
 At the commencement of each month, the contractor shall furnish to the 

Engineer-in-charge, a list of sub-contractors, persons or firms engaged by the 
contractor and worked at the site during the previous month with particulars 
like general nature of the sub-contract or works done by them. 

 
34.4. Contractor’s liability not Limited by Sub-Contractors: 
 Notwithstanding any sub-letting with such approval as aforesaid and 

notwithstanding that the Engineer-in-Charge shall have received copies of 
any sub-contracts, the contractors shall be and shall remain solely responsible 
for the quality and proper and expeditious execution of the works and the 
performance of all the conditions of the contract in all respects as if such sub-
contract or sub-letting had not taken place, and as if such work had been done 
directly by the contractor. 

 
34.5. Owner may terminate sub-contracts: 
 If any sub-contractor engaged upon the works at the site executes any work 

which in the opinion of the Engineer-in-Charge is not in accordance with the 
contract documents, the owner may by written notice to the contractor request 
him to terminate such sub-contract.  The contractor upon the receipt  of such 
notice shall terminate and dismiss the sub-contract and the sub-contractor.  
The owner shall have the right to remove such sub-contractor from the site if 
contractor fails to vacate the sub-contractor immediately. 

 
34.6. No remedy for action taken under this clause: 
 For action taken by the owner under the clause shall not relieve the contractor 

of any of his liabilities under the contract or give rise to any right or 
compensation, extension of time or otherwise. 

 
35. Power of Entry: 
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 If the contractor shall not commence the work in the manner described in the 
contract documents or if he at any time in the opinion of the Engineer-in-
Charge. 

 
(i) fail to carry on the works in conformity with the contract documents or 
(ii) fail to carry on the works in accordance with the contract schedule or  
(iii) substantially suspend work or the works for a period of fourteen days 

without authority from the Engineer-in-Charge or 
(iv) fail to carry on and execute the works to the satisfaction of Engineer-

in-Charge or 
(v) fail to supply sufficient or suitable constructional plant, temporary 

works, labour materials or other things or  
(vi) Commit, suffer or permit any other breach of any of the provisions of 

the contract on his part to be performed or observed or persist in any of 
the above mentioned breaches of the contract for fourteen days, after 
notice in writing shall have been given to the contractor by the 
Engineer-in-Charge requiring such breach to be remedied or  

(vii) If the contractor abandons the works or  
(viii) If the contractor during the continuance of the contract shall become 

bankrupt, make any arrangement or composition with his creditors, or 
permit any execution to be levied or go into liquidation whether 
compulsory or voluntary not being merely a voluntary liquidation for 
the purpose of amalgamation or reconstruction then in any such case, 
the owner shall have the power to enter upon the works and take 
possession thereof and of the materials, temporary works, 
constructional plant, and stock thereon, and to revoke the contractor’s 
licence to use the same, and to complete the works by his agents, other 
contractors, or workmen, or to relate the same upon any terms and to 
such other person, firm or corporation as the Owner in his absolute 
discretion may think proper to employ and for the purpose aforesaid to 
use or authorize the use of any materials, temporary works, 
constructional plant, and stock as aforesaid, without making payment 
or allowance to the contractor for the said materials other than such as 
may be certified in writing by the Engineer-in-Charge to be reasonable, 
and without making any payment or allowance to the contractor for the 
use of temporary said works, constructional plant and stock or being 
liable for any loss or damage thereto and if the Owner shall by reason 
or his taking possession of the work or of the works being completed 
by other contractor (due account being taken of any such extra work or 
works which may be omitted) than the amount of such excess as 
certified by the Engineer–in-Charge shall be deducted form any money 
which may be due for work done by the contractor under the contract 
and not paid for any deficiency shall forthwith be made good and paid 
to the Owner by the contractor and the Owner shall have power to sell 
in such manner and for such price as he may think fit all or any of the 
constructional plan, materials etc. constructed by or belonging to and 
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to recoup and retain the said deficiency or any part thereof out of the 
proceeds or the sale.  

 
36. Contractor’s Responsibility with other Agencies: 
36.1 Without repugnance to any other condition, it shall be the responsibility of 

the contractor executing the work of civil construction to work in close 
cooperation and to coordinate in the works with the mechanical, electrical, 
air-conditioning and intercommunication contractors and other agencies or 
their authorised representatives, in providing the necessary grooves, recesses, 
cuts and opening etc. in wall, slabs beams and column etc. and making good 
the same to the desired finish as per specification, for the placement of 
electrical and intercommunication cables, conduits, air-conditioning inlets 
and outlets, grills and other equipment in the false ceiling and other 
partitions, the contractor before starting up the work shall in consultation, 
with the electrical, mechanical, inter-communication, air-conditioning 
contractors and other agencies prepare and put up a joint scheme, showing the 
necessary opening, grooves, recesses, cuts, the methods of fixing required for 
the works of the aforesaid, and the finishes therein, to the Engineer-in-Charge 
and get the approval.  The contractor before finally submitting the scheme to 
the Engineer-in-Charge, shall have the written agreement of the other 
agencies.  The Engineer-in-Charge, before communicating his approval to the 
scheme, with any required modifications shall get the final agreements of all 
the agencies, which shall be binding.  No claim shall be entertained on 
account of the above. 

 
36.2 The contractor shall conform in all respect with the provisions any statutory 

regulation, ordinance or bye-laws of any local or duly constituted authorities 
or public bodies which may be applicable from time to time to the works or 
any temporary works.  The contractor shall keep the Owner indemnified 
against all penalties and liabilities of every kind, arising out of non-adherence 
to such statues, ordinances, laws, rules, regulations, etc. 

 
37. Other Agencies at Site: 
 The contractor shall have to execute the work in such place and condition 

where other agencies will also be engaged for other works such as site 
grading, filling and leveling, electrical and mechanical engineering works etc.  
No claim shall be entertained due to work being executed in the above 
circumstances. 

 
38. Serving of Notices: 
38.1. To the Contractor: 
  Any notice may be served on the contractor or his duly authorised 

representatives at the job site or by registered mail directly to the address 
furnished by the contractor.  Proof of issue of such notice should be 
conclusive of the contractor having been duly informed of the contents. 

 
38.2.  To the Owner:     



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 34 of 96 

  Any notice to be given to the Owner under the terms of the contract shall be 
served by sending the same by Registered mail to or delivering the same at 
the respective site offices of M/s. National Aluminium Co. Ltd. addressed to 
the head/ site in-charge. 

 
38.3. Rights of various Interests: 
(i)  The Owner reserves the right to distribute the work between more than one 

contractor.  The contractor shall cooperate and afford the other contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

 
(ii) Wherever the work being done by any department of the Owner or by the 

contractor employed by the Owner as per the contingent upon work covered 
by this contract, the respective rights and various interests involved shall be 
determined by the Engineer-in-Charge to secure the completion of the various 
portions of the work in general harmony. 

 
40.  Patents, Royalties, Rent and Excavated Material: 
40.1. The contractor, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and 
process to be practiced or employed in the performance of this contract, 
agrees to pay all royalties and licence fees which may be due with respect 
thereto.  If any equipment, machinery, materials composition matters, to be 
used or supplied or methods and processes to be practiced or employed the 
performance of this contract, is covered by a patent under which the 
contractor is not licensed then the contractor before supplying or using the 
equipment, machinery, materials, composition, method or processes shall 
obtain such licenses and pay such royalties and license fees as may be 
necessary for performance of this contract.  In the event the contractor fails to 
pay any royalty or obtain any such license, any suit for infringement of such 
patents which is brought against the contractor or the Owner as a result of 
such failure will be defended by the contractor at his Own expense and the 
contractor will pay damages and costs awarded in such suit.  The contractor 
shall promptly notify the Owner if the contractor has acquired knowledge of 
any plant under which a suit for infringement could be reasonably brought 
because of the use by the owner of any equipment, machinery, materials, 
process, methods, to be supplied hereunder.  The contractor agrees to and 
does hereby grant to Owner, together with the right to extent the same to any 
of the subsidiaries of the Owner as irrevocable, royalty-free licence to use in 
country, any invention made by the contractor or his employee in or as a 
result of the performance of the work under the contract. 

 
40.2. All charges on account of royalty, tollage, rent octroi terminal or sales tax 

and/ or other duties or any other levy on materials obtained for the work or 
temporary work or part thereof (excluding materials provided by the Owner) 
shall be borne by the contractor. 
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40.3. The contractor shall not set or otherwise dispose of or remove except for the 
purpose of this contract, the sand stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose 
of the works or any building or produce upon the sited at the time of delivery 
of the possession thereof, but all such substances, materials buildings and 
produce shall be the property of the Owner provided that contractor may with 
the permission of the Engineer-in-Charge, use the same for the purpose of the 
works by payment of cost of the same at such a rate as may be determined by 
the Engineer-in-Charge. 

 
The Owner shall indemnify and save harmless the contractor from any loss 
on account of claims against contractor  for the contributory infringement of 
patent rights arising out and based upon the claim that the use by the Owner 
of the process included in the design prepared by the Owner and used in the 
operation of the plant infringes on patent right.  With respect of any sub-
contract entered into by the contractor pursuant to the provisions on the 
respect to any sub-contract entered into by the contractor pursuant to the 
provisions of the relevant clause thereof, the contractor shall obtain from the 
sub contractor an undertaking to provide the Owner with the same patent 
protection that contractor is required to provide under the provisions of this 
clause.  

 
41. Liens: 
41.1. If at any time there should be evidence or any lien, claim for which the 

Owner might have become liable, which is chargeable to the contractor, then 
the Owner may pay and discharge the same and deduct the amount so paid 
from any amount which may be or may become due and payable to the 
contractor, if any lien or claim remain unsettled after all payments are made, 
the contractor shall refund or pay to the Owner the cost such lien or claim 
including all payment and reasonable expenses.  Owner reserves the right to 
the same.  

 
 
 
41.2. Nothing Extra for Adverse Sub-Soil Conditions: 
 The nature of sub-soil of the work site varies widely horizontally and 

vertically.  The KI and KII values also vary widely from place to place.  In 
addition the water bearing seems are also conspicuous with the water table at 
a depth of 0.75 to 3.0 metres from ground level.  A number of cohesive and 
non-cohesive strata are available particularly everywhere.  The contractor 
shall have to make cuts and resort to pumping with due care to avoid 
collapsing of sides and occurrence of ‘Piping’.  The Contractor shall also be 
careful to avoid occurrence of excessive  ‘heaving’ by avoiding keeping the 
excavation proposed to atmosphere for a longer period. 

 
41.3. Slips and falls in excavation shall be cleared by the contractor at his own cost.   
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  Excessive heaving shall have to cut and refill with lean concrete by the 
contractor at his own cost.  The contractor shall have to adopt under-water 
work in case of occurrence of piping/ quick condition without any additional 
cost to the Owner. 

 
 The contractor will be paid for the earthwork as per the drawing.  The slopes 

etc. as required for the safety of the work has to be provided as per the 
decision of the Engineer-in-Charge at his own cost.  All types of dewatering 
including seepage, rain water entering.  The earthwork in excavation or from 
any other source is to be done by the contractor at his own cost till the 
completion of foundation upto ground level including back filling. 

 
41.3. No Compensation in case of change of Location of site : 
 Change of location of site do not invalidate the contract and tenderer have no 

claim for any compensation for such changes. 
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SECTION – V 
PERFORMANCE OF WORK 

 
42. Execution of Works: 

All the work shall be executed in strict conformity with the provisions of the 
contract documents explanatory detailed drawings, specifications and 
instructions by the Engineer-in-Charge whether mentioned in the contract or 
not.  The contractor shall be responsible for ensuring that works are executed 
in the most substantial, proper and workman like manner using the quality 
materials and labour, through out the job Completion in strict accordance with 
the specifications and to the entire satisfaction of the Engineer-in-Charge. 
 

43. Coordination and inspection of Works: 
The coordination and inspection of the day-to-day work under the contract 
shall be the responsibility of the Engineer-in-Charge or his authorised 
representative.  A work order book will be maintained by the contractor for 
each sector in which the aforesaid written instructions will be entered.  These 
will be signed by the contractor or his authorised representative by way of 
acknowledgement within 12 hours. 
 

44. Works in Monsoon and Dewatering: 
44.1 The execution of work may entail working in the monsoon also.  The 

contractor must maintain a minimum labour force as may be required for the 
job. And plan execute the construction and erection according to the 
prescribed schedule.  No extra will be considered for such work in monsoon. 

 
44.2 During monsoon and other period, it shall be the responsibility of the 

contractor to keep the construction work site free from water at his own cost. 
 

45. Work on Sundays and Holidays:  
For carrying out works on Sundays and holidays, the contractor will to keep 
Engineer-in-Charge or his representative at least two days in advance and 
obtain permission in writing.  The contractor shall observe all labour laws and 
other statutory rules and regulations in force.  In case of any violation of such 
laws, rules and regulations, consequence if any, including the cost thereto shall 
be exclusively borne by the contractor and the Owner shall have no liability 
whatsoever on his account. 
 

46. General Conditions of Construction and Erection Work: 
 
46.1 The working time at the time of work is 48 hours per week.  Overtime work is 

permitted in case of need and the owner will not compensate the same.  Shift-
working at 2 or 3 shifts per day will become necessary and the contractor 
should take this aspect into consideration for formulating his rates for 
quotation.  No extra claims will be entertained by the Owner on this account. 
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46.2 The contractor must arrange for the placement of workers in such a way that 
the delayed completion of the work or any part thereof or for any reason 
whatsoever will not affect their proper employment.  The Owner will not 
entertain any claim for old time payment whatsoever. 

 
46.3 The contractor shall submit to the Engineer-in-Charge reports at regular 

intervals regarding the state and progress of work.  The contract shall provide 
display boards showing progress and labour strength at work site, as directed 
by the Engineer-in-Charge. 

 
46.4 The site of work will be released progressively in stages and no claim for any 

compensation or damages will be tenable for non-release of the entire site at a 
time. 

 
47. Drawings to be supplied by Owner: 
47.1 The drawings attached with tender are only for the general guidance to the 

contractor to enable him to visualise the type of work contemplated.  The 
contractor will be deemed to have studied the drawings and formed an idea 
about the total work involved. 

 
47.2 In the Course the progress of work detailed working drawings on the basis of 

which actual execution of the work has to proceed, shall be furnished in 
stages.  The contractor shall be deemed to have gone through the drawings 
supplied to him thoroughly and carefully, in conjunction will all other 
connected drawings and discrepancies if any, shall be brought to the notice of 
the Engineer-in-Charge, before actually carrying out the works. 

 
47.3 Copies of all detailed working drawings relating to the works shall be kept at 

the contractor’s office on the site and shall be made available to the Engineer-
in-Charge at any time during the contract period.  The drawings and other 
documents issued shall be returned to the Owner on completion of the works. 

 
48. Drawings to be supplied by the Contractor: 
48.1 The drawings/data which are to be furnished by the contractor are enumerated 

in the special conditions of contract and shall be furnished within the specified 
time. 

 
48.2 Where approval of drawings for manufacture/construction/fabrication has 

been specified it shall be contractor’s resposibility to have these drawings 
prepared as pe r the directions of Engineer-in-Charge and get them approved 
before proceeding with manufacture/construction/fabriction works as the case 
may be.  Any changes that may have become necessary in these drawings 
during the execution of the work shall have to be carried out by the contractor 
to the satisfaction of Engineer-in-Charge at no extra cost.  All final approved 
drawings shall bear the certification stamp duly signed by both the contractor 
and the Engineer-in-Charge as indicated below. 
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 “Certified true for   ……………………………………….  
             (Name of work) 

 
Agreement No    …………………………………… 

 
Signed  

(Contractor)  (Engineer-in-Charge) 
 

48.3 A period of 3 weeks from the date of receipt shall be required for approval of 
drawings by the Engineer-in-Charge. 

 
48.4 As built drawing showing all Corrections, adjustments etc. shall be furnished 

by the Contractor in five copies and one transparent to record purposes to the 
owner. 

 
49 Setting Out Works: 
49.1 The Engineer-in-Charge shall furnish to the contractor with only the four 

corners of the work site that is plant boundary limits, and a level bench mark 
only.  The contractor shall set out the works, provide an efficient staff for the 
purpose and shall be solely responsible for the accuracy of such setting out. 

 
49.2 The contractor shall provide, fix and be responsible for the maintenance of all 

stacks, templates, level marks, profiles and other similar things and shall take 
all necessary precautions to prevent their removal or disturbance.  He shall be 
responsible for their consequences arising of such removals, disturbances 
corrections thereon and for their efficient and timely reinstatement.  The 
contractor shall also be responsible for the maintenance of all existing survey 
marks, boundary marks, distance marks and  centre line marks, either existing 
or supplied and fixed by the contractor.  The work shall be set out to the 
satisfation of the Engineer-in-Charge.  The approval thereon or jointing with 
the contractor by the Engineer-in-Charge in setting out the work, shall not 
relive the contractor of any of his responsibilities. 

 
49.3 Before beginning the work the contractor shall at his own cost, provide all 

necessary reference and level posts-pegs, bamboos, flags, ranging rods, 
strings, and other materials for proper layout of the work in accordance with 
the scheme for bearing marks acceptable to the Engineer-in-Charge.  The 
centre, longitudinal, face and cross lines shall be marked by means of small 
masonry pillars.  Each pillar shall have distinct mark at the centre to eable the 
theodolite to be set over it.  No work shall be started until all these points 
arechecked and approved by Engineer-in-Charge in writing, but such approval 
shall not relieve the contractor of any of his responsibilities.  The contractor 
shall also provide all labour, materials and other facilities as necessary, for the 
proper checking or layout and inspection of the points during construction. 

 
49.4 Pillars bearing geodetic marks located at the sites of units of works under 

construction should be protected and faced by the contractor. 
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49.5 On completion of work, the contractor must submit the geodetic documents 

according to which the work was carried out. 
 
50. Responsibility for Level and Alignment: 
50.1 The contractor shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the level and correctness of every part of the work 
shall rectify effectually any errors or imperfections therein.  Such rectification 
shall be carried out by the contractor at his own cost, when instructions are 
issued to that effect by the Engineer-in-Charge. 

 
 

50.2 Lighting, Watch & Ward:  
 The contractor shall  in connection with works provide and maintain at his 

own cost all lightings, guards, fencing and watch and ward and the security of 
the entire work in progress in cluding all the machineries, materials shall be 
the responsibility of the contractor till taken over by the owner by way of the 
written taking over certificate. 

 
51.      Materials to be Supplied by Contractor : 
51.1 The contractor shall procure and provide the whole of the materials required 

for the construction including M.S. Rods, Cement and other building 
materials, tools, tackles, construction plant and equipment for the completion 
and maintenance of the work except the materials which will be issued by the 
Owner and shall make his own arrangement for procuring such materials and 
for the transport thereof.  The owner may give necessary recommendation to 
the respective authorities, if so desired by the contractor, but assumes no 
further responsibility of any nature.  The owner will insist on the procurement 
of materials which has the approval of Indian Standards Institution having ISI 
stamp and/or which are supplied by reputed suppliers borne on DGS & D list. 

 
51.2 The contractor shall properly store all materials either issued to him or brought 

by him to the worksite to prevent damages due to rain, wind, direct exposure 
to sun etc. as also from theft, pilferage, etc. for proper and speedy execution of 
his works.  The contractor shall maintain sufficient stocks of all meterials 
required by him. 

 
51.3 No material shall be despatched from the contractor’s stores before obtaining 

the approval in writing of the Engineer-in-Charge. 
 

51.4 All plants, tools and other materials brought by the contractor to the site must 
be declared at the time of bringing the same to the site. 
 

52. Stores Supplied by the Owner: 
52.1 If the specification of the work provides for the use of any material other than 

Steel & Cement of special description to be supplied from the Owner’s stores 
or it is required that the contractor shall use certain stores to be provided by 
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the Engineer-in-Charge, such materials and stores, and price to be charged 
therefore as hereinafter mentioned being so far as practicable  for the 
convinience of the contractor, but no so as in way to control the meaning or 
effect of the contract, the contract shall be bound to purchase and shall be 
supplied much materials and stores as are from time to time required to be 
used by him for the purpose of the contract only.  The sums due from the 
contractor for the value of materials supplied by the Owner will be recovered 
from the Running Account Bill on the basis of actual consumption of materials 
(after taking into account any wastage allowance as may be provided for in the 
contract).  The contractor should raise requisite copies of indents in a 
proforma as prescribed by the Engineer-in-Charge and no claim whatsoever 
will be entertained by the Engineer-in-Charge on this account. After 
completion of the works, the contractor is required to account as per relevant 
clauses in this document, for the full quantity of materials supplied to him. 

 
52.2The value of the stores/materials as may be supplied to the contractor by the 

Owner will be debited to the contractor’s account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of thecontract shall include the cost of 
carriage and all other expenses whatsoever such as normal storage supervision 
charges which shall have been incurred in obtaining the same at the Owner’s 
stores.  All materials so supplied to the contractor shall remain the obsolute 
property of the Owner and shall not be removed on any account from the site of 
the work and shall be at all times open for inspection  to the Engineer-in-Charge.  
Any such materials remaining unused at the time of the completion or termination 
of the contract shall be returned to the Owner’s stores or at a place as directed by 
the Engineer-in-Charge in perfectly good condition at contractor’s cost. 

 
52.3 Steel & Cement: 
52.3.1 If the specification of the work provides for the use of steel or cement such 

items of steel and cement to the extent required as per the specification of the 
works, shall be supplied at Owner’s stores by the Owner for utilisation in the 
work on non-chargable basis from time to time depending upon the progress 
of the work.  The tender rates shall be exclusive of the cost of steel and cement 
to be supplied as per the specification of the work, However, in case of flats 
and chequeuered plates the same have to be procured by the contractor at his 
own cost. 

 
52.3.2 Such materials of steel and cement shall be issued only for permanent works 

and not for making other temporary works etc. Contractor shall bear all cost 
including lifting and loading carting from issue points to work site/contractor 
stores, custody and handling etc. and return of surplus 
serviceable/unserviceable materials to owner’s store or other places to be 
designed by owner and no separate payment for such expenditure shall be 
made. 
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52.3.3 Items of steel as per specification of the work as mentioned above shall be 
supplied in the available length only.  No claim on account of supply of non-
standard length shall be entertained.  Steel materials shall be issued on actual 
weight basis. 

 
52.3.4 Cement as mentioned above will be supplied to the contractor a receive from 

the manufacturer/stockist.  The theoretical weight of each bag of cement 
supplied will be considered as 50 Kg. 
 

52.3.5 Scraps & Surplus Material: 
 The Contractor shall return all the surplus/unutilised as well as the scraps and 

wastages out of the materials supplied to him to the Owner’s stores in a 
perfectly good condition at the contractor’s cost.  However, the following 
scraps allowances are permissible. 

         Unaccountable      Accountable 
 (i) Cement    3%  Nil 
 (ii) Reinforcement Steel   ½%  2.5% 
 (iii) Steel structural (Plates & Sections) ½%  4.5% 
 (iv) M.S. Plates for fabrication of Pipes ½% As per cutting diagrams 

approved by Engineer-in- 
Charge before cutting and 
fabrication. 

 
52.3.6 Return of unutilised/surplus materials and scrap/wastage: 

 In respect of any utilised/surplus quantities of cement and steel supplied by not 
accounted for and or returned by the contractor shall pay to the Owner 
amounts at the penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of 
that particular section of steel and cement as the case may be as on the date of 
accountability.  If the Contractor fails to return the scraps/wastage generated 
as per the above percentage, recovery of such scrap/wastage shall be made at 
the rate of Rs. 7000/- per tonne. 

 
 The charging of penal rate shall be without the prejudice to the other remedies 

or action available to the owner against the contractor including any criminal 
action. 

 
52.3.7. Accounting for Materials: 

 Every month the Contractor shall submit a statement for all the materials 
supplied to him by the owner in the proforma prescribed by the Engineer-in-
Charge. 

 
52.3.8 On completion of the work, the Contractor shall submit material appropriation 

statement for the materials supplied to him by the Owner. 
 

52.3.9 All materials supplied to the contractor shall remain the absolute property of 
the all times and title therein shall not pass to the contractor at any time.  The 
possession of the materials in the hands of the contractor is only for the 
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purpose of incorporating the same in the Owner’s work. The material supplied 
shall not be removed by the contractor on any account from the site of work 
and shall be at all times open for inspection by the Engineer-in-Charge or 
owners reprsentative.  The contractor shall not use the materials supplied to 
him for any purpose or work other than the work, which the said materials are 
supplied. 

 
53. Conditions for issue of Materials: 
(i) Materials specified as to be issued by the Owner will be supplied to the 

contractor by the Owner from his stores.  It shall be the responsibility of the 
contractor to take delivery of the materials and arrange for its loading, 
transport and unloading at the site work at his own cost.  The material shall 
be issued during the working hours of his Stores and as pe the rules of the 
Owner framed from time to time. 

(ii) The contractor shall bear all incidental charges for the storage and safe 
custody of materials at site after these have been issued to him. 

(iii) The contractor shall construct suitable godown at the site of work for storing 
the materials safe against damage by rain, dampness, fire, theft, etc.  He shall 
also employ necessary watch and ward establishment for the purpose. 

(iv) Materials specified as to be issued by the Owner shall be issued in standard 
sizes as obtained from the manufacturers. 

(v) It shall be duty of the contractor to inspect the materials supplied to his at the 
time of taking delivery and satisfy himself that they are in good condition.  
After the materials have been delivered by the Owner, it shall be the 
responsility of the contractor to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and.or 
replaced by him at his own cost according to the directions of the Engineer-
in-Charge. 

(vi) The Owner shall not be liable for delay in supply or non-supply of any 
materials, which the Owner has unertaken to supply where such failure or 
delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the Owner.  In no 
case, the contractor shall be entitled to claim any compensation or loss 
suffered by him on his account. 

(vii) It shall be the responsibility of the contractor to arrange in time all materials 
required for the works other than those to be supplied by the Owner.  If 
however in the opinion of the Engineer-in-Charge the execution of the work. 
Is likely to be delayed due to the contractor’s inability’s to make 
arrangements for supply of materials which normally he has to arrange for, 
the Engineer-in-Charge shall have the right at his own discretion to issue such 
materials if available with the Owner or procure the materials from the 
market or elswhere.  The contractor will be bound to take such materials at 
the rates decided by the Engineer-in-Charge. This however, does not in 
anyway absolve the contractor from responsibility of making arrangement for 
the supply of such materials in part or in full, should such a situation occur 
nor shall this constitute a reason for the delay in the exectution of the work. 
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(viii) Non of the materials supplied to the contractor will be utilised by the 
contractor for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form unless approved by Engineer-in-
Charge in writing. 

(ix) The contractor shall, if desired by the Engineer-in-Charge, be required to 
execute an indemnity bond in the prescribed form for safe custody, usage and 
accounting of all materials issued by the Owner. 

(x) The contractor shall furnish to Engineer-in-Charge sufficiently in advance a 
statement showing his requirements of the quantities of the materials to be 
supplied by the Owner and the time when the same will be required by him 
for the works, so as to enable the Engineer-in-Charge to make necessary 
arrangement for procurement and supply of material. 

(xi) Account of the materials to be issued by the Owner shall be maintained by 
the contractor indicating the daily receipt, consumption and balance in hand 
in a manner prescribed by the Enginner-in-Charge.  All connected papers 
requisitions, issues returns etc. shall be always available for inspection in the 
contractor’s office at site. 

(xii) The contractor should see that only the required quantities of materials are 
got issued.  The contractor shall not be entitled to cartage and incidential 
charges for returning the surplus materials, if any, to the stores, place of issue 
or to the place as directed by the Engineer-in-Charge. 

(xiii) Materials/equipment supplied by Owner shall not be utilised for any other 
purpose (s) than issued for. 

(xiv) The owner may issue the material in phases at his discretion keeping in view 
the programmes of the work. 

(xv) In case of free issue of materials, the contractor shall submit an indemnity 
bond in the prescribed format for 80% (eighty) value of the materials and a 
bank guarantee for 20% (twenty) of the value of the materials. The indemnity 
bond and bank guarantee shall be valid till the material acount is totally 
settled. 

 
54. Return of Surplus: 

Notwithstanding anything contained to the contrary in any or all the clauses of 
this contract where any materials for the execution of the contract are procured 
with the assistance of the Owner either by issue from Owner’s stock or 
purchases made under orders, or permits or licences issued by government the 
contractor shall hold the said materials as trustee for the owner and use such 
materials economically and solely for the purpose of the contract and not 
dispose them off without the permission of the Owner and return, if required 
by the project head all surplus or unserviceable materials that may be left with 
him after the completion of the contract or at its termination for any reason 
whatsoever on his being paid or credited such price as the Project head shall 
determine having due regard so the condition of the materials.  The price 
allowed to the contractor however, shall not exceed the amount charged to him 
excluding the storage charges, if any.  The decision of the project head shall be 
final and conclusive in such matter.  In the event of breach of the aforesaid 
conditions, the contractor shall, in the terms of the licences, or permits and/ or 
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for criminal breach of trust, be liable to compensate the Owner at double rate 
or any higher, in the event of those materials at the time having higher rate or 
not being available in the market, then any other rate to be determined by the 
project head and  his decision shall be final and conclusive.  

 
55. Materials Obtained From Dismantling: 

If the contractor in the course of execution of the work is called upon to     
dismantle any part for reasons other than those stipulated in clauses 57 and 65 
hereunder, the materials obtained in the work of dismantling etc. will be 
considered as the Owner’s property and will be disposed off to the best 
advantage of the Owner. 

 
56. Articles of Value Found: 

All gold silver and other materials of any descriptions, precious stones, coins, 
treasures, relics, antiques and other similar things which shall be found, in, 
under or upon the site, shall be property of the Owner and the contractor shall 
duly preserve the same to the satisfaction of the Engineer-in-Charge and shall 
from time to time delivery the same to such person or persons indicated by the 
Owner.  

 
57. Inspection of Works: 
57.1    The Engineer-in-Charge will have full power and authority to inspect the    

works in progress at any time wherever the premises/ workshops situated, of the 
Contractor, person, firm or corporation where works in connection with the 
contract may be or where materials are being or intended to be supplied..  The 
contractor shall afford or procure every facility and assistance to Engineer-in-
Charge carry out such inspection.  The contractor shall, at all time during the 
usual working hours and at all other times at which reasonable notice of the 
intention of the Engineer-in-Charge or his representative to visit the works shall 
have been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing be present for 
the purpose.  Orders given to the contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself. 

57.2The contractor shall give not less than seven days notice in writing to the 
Engineer-in-Charge before covering up or otherwise placing beyond reach of 
inspection and measurement any work in order that the same may be inspected 
and measured.  In the event of failure of above the same shall be uncovered and 
all facilities made available again at contractor’s expense for carrying out such 
measurement or inspection. 

57.3The contractor is to provide at all times during the progress of the work and 
maintenance period proper means at access with ladders gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or 
measurement of the works by the Engineer-in-Charge. 

 
58. Assistance to the Engineer: 

The Contractor shall make available to the Engineer-in-Charge free of cost all 
necessary instructions and assistance in checking of settling out of works and 
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in the checking of any works made by the contractor for the purpose 0f setting 
out and taking measurements of work. 

 
59. Discrepancies between instructions: 

Should any discrepancy arise between the various instructions furnished to the 
contractor or his agents or staff or if any doubt arises on the meaning or 
implementation of any such instructions or should there be any difference of 
opinion on the issues, the contractor shall refer the matter immediately in 
writing to the Engineer-in-Charge whose decisions thereon shall be final and 
conclusive.  No claim on losses alleged to have been caused by such 
discrepancies between instructions, doubts or misunderstanding shall in any 
event be admissible.  

 
60. Alterations in Specifications and Designs and Extra Works: 

(a) The Project Head shall have power to make any alterations, in omission 
from additions to or substitutions, for the schedule of rates, the original 
specifications, drawings and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and the contractor 
shall be bound to carry out such altered/ extra/ new items of work in 
accordance with any instructions which may be given to him in writing 
signed by the Project Head and such alterations, omissions, additions or 
substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the contractor 
on the same conditions in all respects on which he agreed to do the main 
work.  The time of completion of work may be extended for the part of the 
particular job at the discretion of the Project Head for any such alterations, 
additions, or substitutions of the work, as he may consider as just and 
reasonable.  The rates for such additional, altered or substituted work 
under the clause shall be worked out in accordance with the following 
provisions:- 

 
(b) If the rates for the additional, altered or substituted work are specified in 

the contract for the work, the contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are specified in 
the contract. 

 
(c) If the rates for the additional, altered or substituted work are not 

specifically provided in the contract for the work, the rates will be derived 
from rates for similar class of work as are specified in the contract for the 
work.  The opinion of the Project head as to whether or not the rates can be 
reasonably so derived from the items in this contract will be final and 
binding on the contractor. 

 
(d) If the rates for the additional, altered or substituted work can not be 

determined in the manner specified in sub-clause (a) & (b) above, then the 
contractor shall within 7 days of the date of receipt of order to carry out 
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the work, inform the Project Head of the rate which it is his intention to 
charge for such class of work, supported by analysis of the rate or rates 
claimed, and the project Head shall determine the rate or rates on the basis 
of the prevailing market rates of materials plus labour cost including 
equipment hire charge at schedule of hourly/ daily rates plus 15% to cover 
contractor’s supervisions overhead and profit and pay to the contractor 
accordingly.  The opinion of the Project Head to current market rates of 
the materials and the quantum of labour and equipment involved per unit 
of measurement will be final and binding on the contractor.  The schedule 
of hourly/ daily rates shall be as enclosed. 

 
61. Action Where no Specification is issued: 

In case of any class of work for which there is no such specification supplied 
by the Owner as is mentioned in the tender document such work shall be 
carried out in accordance with  the Indian Standard Specifications.  If the 
Indian Standard Specifications do not cover the same, the work should carried 
out as per standard Engineer in Practice subject to the approval of the 
Engineer-in-Charge. 

 
62 Abnormal Rates: 

The contractor is expected to quote the rate for each item after careful analysis 
of cost involved for the satisfactory performance and completion of item work 
considering all specifications and conditions of contract.  This will avoid loss 
of profit or gain in case ofcurtailment or change in specification for any other 
item.  In case the rate quoted by the tenderer for any item are usually high or 
unusually low it will be sufficient cause of the rejection of the tender unless 
the Owner is convinced about the reasonableness of the analysis for such rate 
furnished by the tenderer (on demand) after scrutiny. 

 
63. Tests For Quality Works: 
63.1 All materials and workmanship shall be of the respective kinds described in 

the contract documents and in accordance with the instructions of the 
Engineer-in-Charge and shall be subjected from time to time to such tests at 
contractor’s cost as the Engineer-in-Charge may direct at the place of 
manufacture or fabrication or at the site or at all or any such places. The 
contractor shall provide assistance, instruments, machines, labour and 
materials as are required for examining, measuring and testing any 
workmanship as may be selected and required by the Engineer-in-Charge. 

63.2 All the tests that will be necessary in connection with the execution of the 
work as decided by Engineer-in-Charge shall be carried out at the field testing 
laboratory of this Owner if available by paying the charges as decided by the 
Owner from time to time.  In case of non-availability of testing facilities with 
the Owner, the required laboratory as directed by Engineer-in-Charge. 

 
63.3 If any tests are required to be carried out in connection with the work or 

materials or workmanship not supplied by the contractor, such tests shall be 
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carried out by the contractor as per the instructions of Engineer-in-Charge and 
cost of such tests shall be reimbursed by the Owner. 

 
64.      Samples: 

The contractor shall furnish to the Engineer-in-Charge for approval when 
request or if required by the specifications, adequate samples of all materials 
and finished to be used in the work.  Such samples shall be submitted before 
the work is commenced and in sample time to permit tests and examinations 
thereof.  All materials furnished and finishes applied in actual work shall be 
fully equal to the approved samples. 

 
65 Liabilities for Defect, Imperfections etc. and Rectifications Thereof: 

If it shall appear to the Engineer-in-Charge that any work has been executed 
with unsound, imperfect or unskilled workmanship, or with materials of any 
inferior description, or that any matrials or articles provided by the contractor 
for the execution of work are unsound or of quality inferior to that contracted 
for, or otherwise not in accordance with the contract, the contractor shall on 
demand in writing from the Engineer-in-Charge or his authorised 
representative specifying the work, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct that work so 
specified and provide other proper and suitable materials or articles at his own 
charge and cost, and in the event of failure to do so within a period to be 
specified by the Engineer-in-Charge in his demand aforesaid, the Engineer-in-
charge may on expiry of notice period rectify or remove, and re-execute the 
work or remove and replace with others, the materials or articles complained 
of as the case may be at the risk and expense in all respects of the contract. 
The decision of the Engineer-in-Charge as to any question arising under this 
clause shall be final and conclusive.  

 
66. Suspension of Works: 

(i) Subject to the provision of sub para (ii) of this clause, the contractor shall if 
orderded in writing by the Engineer-in-Charge., or his representative, 
temporarily suspend the works or any part thereof such period and such time 
as so orderded and shall not, after receiving such written orders, proceeds with 
the work therein, orderded to be suspended until he shall have received  a 
written order to proceed therewith.  The contractor shall not be entitled to 
claim compesation for any loss or damage sustained by him by reason of 
temporary suspension of the works aforesaid.  An extension of time for 
completion, corresponding with the delay caused by any such suspension of 
the works as aforesaid will be granted to the contractor should be apply for the 
same provided that the suspension was not consequent to any default or failure 
on the part of the contractor. 

(ii) In case of suspension of entire work, orderded in writing by the Enginner-in-
Charge, for a period of more than two months, the contractor shall have the 
option to terminate contract. 
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67. Possession Prior to Completion: 
The Engineer-in-Charge shall have the right to take possession of or any 
completed or partially completed work or part of the work. Such possession or 
use shall not be deemed to be an acceptance of any work completed in 
accordance with the contract.  If such prior possession or use by the Engineer-
in-Charge delay the progress of work, equitable adjustment in the time of 
completion will be made and the contract agreement shall be deemed to be 
modified accordingly. 

 
68 Twelve months Period of Liability from the Date of Issue of Completion 

Certificate: 
68.1 The contractor shall gurantee the installation/work for a period of 12 months 

from the date of completion of work as certified by the Engineer-in-Charge 
which is indicated in the completion certificate. Any damage or defect that 
may arise though remained undeiscovered at the time of issue of completion 
certificate, connected in any way with the equipment or materials supplied by 
him or in the workmanship shall be rectified or replaced by the contractor at 
his own expenses as deemed necessary by the Engineer-in-Charge or in 
default the Engineer-in-Charge may cause the same to be made good by other 
agency and deduct expenses (of which the certificate or Engineer-in-Charge 
shall be final) from any sums that may be then or at any time thereafter 
become due to the contractor or from his security deposit, or the proceeds of 
sale thereof or of a sufficient portion thereof. 

68.2 If the contractor feels that any variation in work or in quality of materials or 
proportions would be beneficial or necessary to fulfil the guarantees called for, 
he shall bring this in writing to the notice of the Engineer-in-Charge. 

 
68.3 Care of works: 

From the commencement of completion of the work, the contractor shall take 
full responsibility for the care of all works including all temporary works and 
in case any damage, loss or injury shall happen to the work or to any part 
thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that on completion the work shall be in 
good order and in conformity in every respects with the requirements of the 
contract and the Engineer-in-Charge’s Instructions. 

 
68.4 Defects Prior to Taking Over: 
           If at any time before the work is taken over, the Engineer-in-Charge shall: 

(a) Decide that any work done or materials used by the contractor or any sub-
contractor is defective or not in accordance with the contract, or that the 
works or any portion therof are defective, or do not fulfil the requirements 
of contract (allsuch matter, being hereinafter, called ‘Defects’ in this clause) 
and (b) as soon as reasonably practicable gives to the contractor notice in 
writing of the said decision specifying particulars of the defects claimed to 
exist or to have occurred then the contractor shall at his own expenses and 
with all speed make good the defects so specified. 
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 In case contractor shall fail to do so, the Owner may take, at the cost of 
contractor, such steps as may in all circumstances be reasonable to make 
good such defects.  The expenditure so incurred by the owner be recovered 
from the amount due to the contractor. The decision of the Engineer-in-
Charge with regard to the amount to be recovered from the contractor will 
be final and binding on the contractor.  As soon as the works have been 
completed in accordance with the contract (except minor respects that do 
not affect their use for the purpose for which they are intended and except 
for maintenance thereof provided in clause 68.1 of General Conditions of 
Contract) and have passed the tests on completion, the Engineer-in-Charge 
shall issue a certificate (hereinafter called completion certificate) in which 
he shall certify the date on which the works have been so completed and 
have passed the said tests and the Owner shall be deemed to have taken 
over the works on the date so certified.  If the works have been divided into 
various groups in the contract, the Owner shall be entitled to take over any 
group or groups before the other or others. 

 
68.5 Defect After Taking Over: 

In order that the contractor could obtain a completion certificate he shall make 
good with all possible speed, any defect arising from the defective materials 
supplied by the contractor or that may have been notices or developed, after 
the works or group of the works has been taken over, the period allowed, for 
carrying our such work will be normally one month.  If any defect be not 
remedied within a reasonable time, the owner may proceed to do the work at 
contractor’s Risk and expenses and deduct from the final bill such amount as 
may be decided by the Owner. 
 
If by reason of any default on the part of the contractor a completion 
certificate has not been issued in respect of every portion of the works within 
one month after date fixed by the contract for the completion of the works, the 
Owner shall be a liberty to use the work or any portion therof in respect of 
which a completion certificate has not been issued, provided that the works or 
the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completion of these works for the issue of completion 
certificate. 

 
68.6 Guarantee/Transfer of Guarantee: 

For works like water-proofing, acid & alkali resisting materials, pre-
construction soil treatment against termite or any other specialized works etc. 
the contractor shall invariable engage sub-contractors who are specialists in 
the field and firms or repute and such a sub-conractor shall furnish guarantees 
for their workmanship to the Owner, through the contractor.  In case such a 
sub-contractor/firm is not prepared to furnish a guarantee to the owner, the 
contractor shall give that guarantee to the Owner directly. 
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SECTION – VI 
CERTIFICATE AND PAYMENT 

 
69. SCHEDULE OF RATE AND PAYMENTS: 
69.1 Contractor’s Remuneration: 

The price to be paid by the Owner to the contractor for the whole of the work 
done and for the performance of all the obligations undertaken by the 
contractor under the contract document shall be ascertained by the application 
of the respective schedule of rates (the inclusive nature of which is more 
particularly defined by way of application but not of limitation, with clause 
No. 69.2) and payment to be made accordingly to the work actually executed 
and approved by the Engineer-in-Charge. The sum so ascertained 
shall(exception only as and to the extent expressly provided here in ) 
constitute the sole and inclusive  of remunaeration of the contractor under the 
contract and no further or other payment whatsoever shall be or become due or 
payable to the contractor under the contract. 

 
69.2 Schedule of Rates to the Inclusive: 

The prices/rates quoted by the contractor shall remain firm till the issue of 
final certificate and shall not be subject to escalation. Schedule of rates shall 
be deemed to include and cover all costs, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, completion and 
handing over the work to the Owner by the contractor. The contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of the 
works and materials required though the contract document may not fully and 
precisely furnish them.  Hr shall make such provision in the schedule of rates 
as he may consider necessary to cover the cost of such items of work and 
materials as may be reasonable and necessary to completer the work. The 
opinion of the Engineer-in-Charge as to the items of work which are necessary 
and reasonable for completion of work shall be final and binding on the 
contractor although the same may not be shown on or described specifically in 
contract documents. 

 
Generality of this present provision shall not be deemed to cut down or limited 
in any way because in certain cases it may and in other cases it may not 
expressly stated that the contractor shall do or perform a work or supply 
articles or perform with services at his own cost or without addition of 
payment or without extra charge or works to the same effect or that it may be 
stated or not stated that the same are included in and covered by the schedule 
of rates. 

 
69.3 Schedule of rates to cover Cconstructional Plant, Materials. Labours etc.: 

Without in any way limiting the provision of other subclauses the schedule of 
rates shall be deemed to include the cover the cost of all constructional plant, 
temporary works (except as provided for herein), pumps, materials, labour, 
insurance, fuel, stores, and appliances to be supplied by the contractor and all 
other matters in connection with each items in the schedule of quantities and 
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the execution of the works or any portion thereof finished complete in every 
respect and maintained as shown or described in the contract documents or as 
may be orderded in writing during the continuance of the contract. 

 
69.4 Schedule of Rates to cover Royalties, Rents and Claims: 

The schedule of rates shall be deemed to include and cover the cost of all 
royalties and fees for the articles, processes, protected by letters, patent  or 
otherwise incorporated in or used in connection with the works, also all 
royalties, rents, and other payments in. connection with obtaining materials of 
whatsoever kind for the works and shall include an indemnity to the owner 
which the contractor hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the 
works of any such articles, processes or charges if levied on materials, 
equipment or machinery to be brought to site for use on work, shll be borne by 
the contractor. 

 
69.5 Schedule of Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, quay or 
any port duties, transport charges, stamp duties or Central or State 
Government or Local Body (or from any other body) or Municipal Taxes or 
duties, taxes or charges whatsoever will be granted or obtained and all 
expenses of which shall be deemed to be included in and covered by the 
schedule of rates.  The contractor shall be obtain and pay for all permits or 
other privileges necessary to complete the work. 

 
69.6 Schedule of Rates to cover Risk of Delay: 

The schedule of rates shall be deemed to include and cover the risk of all 
responsibilities of delay and interference with the contractor’s conduct of work 
which occur from any cause including orders of the owner in the exercise of 
his powers and on account of extension of time granted due to various and for 
all other possible or probable causes of delay. 

 
69.7 Schedule of Rates cannot be altered: 

For work under unit rate basis no alteration will be allowed in the schedule of 
rates by reasons of works or any part of them being modified, altered, 
extended, diminished or omitted.  The schedule of rates is of fully inclusive 
rates which have been fixed by the contractor and agreed to by the Owner and 
cannot be altered. 

 
69.7.1 The schedule of rates to cover for working in operating plant.  Contractor’s 

rates shall be deemed to include taking into account that he has to work in 
operating plant and shall take sufficient care in moving the plants, equipments 
and materials from one place to another, so that they do not cause any damage 
to any person or to the property of the owner or to thirty party including over 
head and underground cable/pipe lines.  In the event of such damages 
including eventual loss of production and operation of the plant or services in 
any plant or establishment as estimated by the owner or ascertained or by the 
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third party shall be borne by the contractor.  Since the work is to be executed 
for the expansion of the plant, the rate of the contractor shall also deem to 
include all interference/obstruction/interruption for which no compensation 
shall be paid to be contractor. 

 
70. Procedure For Measurement/ Billing of Work in Progress: 
70.1 All measurements shall be in metric system.  All the works in progress will be 

jointly measured by the representative of the Engineer-in-Charge and the 
contractor’s authorised agent progressively.  Such measurements will be got 
recorded in the measurement book by the Engineer-in-Charge or his 
authorised representative and signed in token of acceptance by the contractor 
or his authorised representative. 
 
For the purpose of taking joint measurement the contractor’s representative 
shall be bound to be present whenever required by the Engineer-in-Charge.  If, 
however, he absents for any reason whatsoever the measurements will be 
taken by the Engineer-in-Charge or his representative and this will be deemed 
to be correct and binding on the contractor. 

 
70.2    Billing: 

The contractor will submit a bill in approved proforma in accordance with the 
contract terms and the agreed billing schedules in quintuplicate to the 
Engineer-in-Charge giving abstract and detailed measurement for the various 
items executed during a month, before the expiry of the first week of the 
succeeding month.  The Engineer-in-Charge shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the 
claim as far as admissible, adjusted, if possible, before the expiry of 10 days 
form presentation of the bill. 

 
70.2.1 The bill shall be submitted by the contractor in computerised formats 

approved by the owner.  The bills along-with floppies containing measurement 
of work, particulars of materials, recoveries etc. have to be submitted to the 
owner. 

 
70.2.2 For lump-sum contracts, the payment will be according to agreed billing 

schedule.  No adjustment shall be allowed in lump-sum prices for any 
variations in the quantities, specifications etc. shall take or a cause to be taken 
the requisite measurement for the purposes of having the same verified and the 
claim as far as admissible, adjusted, if possible, before the expiry of 10 days 
from presentation of the bill. 

 
70.3  Secured Advance on Materials: 

In case of tenders for completed items of works, contractor may be allowed    
“Secured Advance” on the security of materials brought to site for execution 
of the contracted items of work to the extent of 75% of the value of materials 
which go into the completed works as assessed by the Engineer-in-Charge 
provided that the materials are of an imperishable nature and that formal 
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agreement is drawn up with the contractor under which the Owner secures a 
lien on the materials and is safe guarded against losses due to the contractor 
postponing the execution of the work or to the improper storage &/or misuse 
of the materials and against the expenses entitled for their proper watch and 
safe custody.  Recoveries of advances so made would not be postponed until 
the whole of the work entrusted to the contractor is completed.  They should 
be adjusted from his running account bills for work done as the materials are 
used, the necessary deductions being made whenever the items of work in 
which they are used and billed for. 

 
70.4  Dispute in Mode of Measurement: 

In case of any dispute as to the made of measurement not covered by the 
contract to be adopted for any item of work, mode of measurement as per 
latest Indian Standard Specifications shall be followed. 
 

70.5     Rounding of Amounts: 
In calculating the amount of each item due to the contractor in every 
certificate prepared for payment, sum of less than 50 paisa shall be omitted 
and the total amount on each certificates shall be rounded off to the nearest, 
i.e. sum of less than 0.50.p shall be omitted and sums of 0.50p and more upto 
one rupee shall be reckoned as one rupee. 

 
71. LUMPSUMS IN TENDER: 

For the item in tender where it includes lumpsum in respect of parts of work, 
the contractor shall be entitled to payment in respect of the items at the same 
as are payable under this contract for such items, or if the part of the work in 
question is not, in the opinion of the Engineer-in-Charge capable of 
measurement, or determination, the Owner may at his discretion pay the lump-
sum amount entered in the tender or a percentage thereof and the certificate in 
writing of the Engineer-in-Charge shall be final and conclusive against the 
contractor with regards to any sum payable to him, under the provisions of this 
clause. 

 
72.  RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS 

ADVANCE:  
All Running Account Payment shall be regarded as Payments by way of 
advance against the final payment only and not as payment for work actually 
done and completed, and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed 
or re-erected or be considered as an admission of the due Performance of the 
contract, or any part thereof, in this respect, or of the accruing of any claim by 
the contractor, nor shall it, conclude, determine or affect in any way the 
powers of the Owner under these conditions or any of them as to the final 
settlement and adjustments of the accounts or otherwise, or in any other way 
vary or affect the contract.  The final bill shall be submitted by the contractor 
within one month from the sate of physical completion of the work, otherwise, 
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the Engineer-in-Charge’s certificate of the measurement and of total amount 
payable for the work accordingly shall be final and binding on all parties. 

 
73. NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT: 

Should the contractor consider that he is entitled to any extra payment or 
compensation or to make any claims whatsoever in respect of the works 
arising under the terms of this contract he shall forthwith give notice in writing 
to the Engineer-in-Charge that he claims extra payment within ten days from 
the ordering of any work or happening of any event upon which the contractor 
bases such claims and such notice shall contain full particulars of the nature of 
such claims with necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by the Owner to 
reject any such claim and no delay in dealing therewith shall be waiver by the 
Owner of any right in respect thereof.   

 
 
74. PAYMENT OF CONTRACTOR’S BILL: 

No payment shall be made for works estimated to cost less that Rs. 10,000/- 
till the whole of the work shall have been completed and a certificate of 
completion given.  But in case of works estimated to cost more that Rs. 
10,000/- the contractor, on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof approved and passed by the 
Engineer-in-Charge, whose certificate of such approval and passing of the sum 
so payable be final and conclusive against the contractor.  This payment will 
be made after making necessary deductions as stipulated elsewhere in the 
contract document for materials, security deposit etc.  or any statutory 
recoveries. 

 
Payment due to the contractor shall be made by the Owner, by Crossed 
Account Payee Cheque forwarding the same to registered office or the notified 
office of the contractor.  In no case will owner be responsible if the Cheque is 
mislaid or misappropriated by un-authorised person/ persons.  In all cases, the 
contractor shall present his bill duly pre-receipted on proper revenue stamp. 

 
       All payment shall be made in Indian Currency. 
 
75. Receipt For Payment: 

Receipt for payment made on account of work when executed by a firm, must 
be signed by a person holding due power of attorney in this respect on behalf 
of the contractor, except when the contractors are described in their tender as 
limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
76. Completion Certificate: 
76.1. Application for completion certificate: 
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When the contractor fulfils his obligation under clause 69.4 he shall be eligible 
to apply for completion certificate in respect of the work by submitting the 
completion documents along with such application for completion certificate. 

 
The Owner or his representative shall normally issue to the contractor the 
completion certificate within one month after receiving an application therefor 
from the contractors after verifying from the completion documents and 
satisfying himself that the work has been completed in accordance with and as 
set out in the construction and erection drawings, and the contract documents. 

 
The contractor, after obtaining the completion certificate, is eligible to present 
the final bill for the work executed by him under the terms of contract. 

 
76.2. Completion Certificate: 

Within one month of the completion of work in all respects, the contractor, 
shall be furnished with a certificate by the owner or his representative of such 
completion but no completion certificate shall be given not shall the work be 
deemed to have executed until all, scaffolding, surplus materials and rubbish is 
cleared off the site completely not until the work shall have been measured by 
the Engineer-in-Charge, whole measurement shall be binding and conclusive.  
The work will not be considered as complete and taken over by the owner, 
until all the temporary work, labour and staff colonies etc. constructed are 
removed and work site cleared to the satisfaction of the Engineer-in-Charge. 

 
If the contractor shall fail to comply with the requirements of this clause on or 
before the date fixed for the completion of the work, the Engineer-in-Charge 
may at the expenses of contractor remove such scaffolding, surplus materials 
and rubbish and dispose off the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall forthwith pay the amount for all expenses so 
incurred and shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof.  

 
Completion Certificate shall be in 3 parts as follows: 

 
(1) Physical/ Mechanical Completion work. 
(2) Satisfactory completion of commissioning of equipment with load. 
(3) Satisfactory completion of guarantee. 

 
     The contractor shall clearly indicate the 3 dates separately. 
 
76.3. Completion Documents: 

For the purpose of Clause 76 the following documents will be deemed to form 
the completion documents: 

(i) The technical documents according to which the work was carried out. 
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(ii) Three sets of construction drawings showing therein the modification 
and corrections made during the course of execution and signed by the 
Engineer-in-Charge. 

 
(iii) Completion Certificate for embedded and covered –up works. 
 
(iv) Certificate of final levels as set out for various works. 
 
(v) Certificate of tests performed for various works. 
 
(vi) Material appropriation statement to the materials issued by the owner 

for the works and list of surplus materials returned to the owner’s store 
duly supported by necessary documents. 

 
(vii) Physical/ Mechanical Completion work. 
 
(viii) Satisfactory completion of commissioning of equipment with load. 
 
(ix) Satisfactory completion of guarantee. 

 
The Contractor shall clearly indicate the 3 dates separately. 

 
77. Final Decision And Final Certificate: 

Upon the expiration of the period of liability and subject to the Engineer-in-
Charge being satisfied that the works have been duly maintained by the 
contractor during monsoon or such period as herein provided in clause 68.1 
and that the contractor has in all respect duly made up all subsidence and 
performed all his obligations under the contract, the Engineer-in-Charge shall 
(without prejudice to the right of the Owner to retain the provisions of relevant 
clause hereof) otherwise give a certificate, herein referred to as the final 
certificate, to the effect and the contractor shall not be considered to have 
fulfilled the whole of his obligations under the contract until Final Certificate 
shall have been given by the Engineer-in-Charge notwithstanding any 
previous entry upon the work and taking possession, working or using of the 
same or any part thereof by the Owner. 

 
78. Certificate And Payments No Evidence of Completion: 

Except the final certificate no other certificate or payment against a certificate 
or on general account shall be taken to be an admission by the Owner of the 
due performance of the contract of any part thereof or of occupancy or validity 
of any claim by the Contractor.   

 
   
 

SECTION – VII 
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TAXES AND INSURANCE 
 
79. TAXES, DUTIES, OCTROI ETC. 
79.1. The Contractor shall defray all charges, such as rent, toll local taxes excise 

duty, other payments and compensations, if any, in connection with the 
procurement and handling of materials, fabrication and execution of works or 
any method or process connected with the works or Temporary works. 
 
Sales Tax or any other tax on materials required for the works as also Tax on 
works contract shall be payable by the Contractor and the Owner will not 
entertain any claim whatsoever in this regard. 

 
79.2. Notwithstanding anything contained elsewhere in the contract, the owner shall 

deduct at source from the payments due to the contractor, the taxes as required 
under Section -13–AA of the Orissa Sales Tax Act or as amended from time to 
time or under any other statue.  The amounts so deducted shall be deposited by 
the Owner with the Sales Tax authorities as per Law.   It is for the contractor 
to deal with the Sales Tax authorities directly in respect of any claim or refund 
relating to the above deductions and the owner shall not be liable or 
responsible for any claims or payments or reimbursement in this regard. 

 
80. INSURANCE: 

Contractor shall at his own expense carry and maintain insurance with reputed 
insurance companies to the satisfaction of the Owner as follows: 

 
80.1     Employees State Insurance Act: 

The contractor agrees to and does hereby accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance 
Act., 1948, and the contractor further agrees to defend, indemnify and hold 
Owner harmless form any liability of penalty which may be imposed by the 
Central, State or Local authority by the reason of any asserted violation by 
contractor or Sub-contractor of the Employee’s State Insurance Act, 1948 and 
also from all claims, suits or proceeding that may be brought against the 
Owner arising under, growing out of or by reasons of the work provided for by 
this contract whether brought by employees of the contractor, by third parties 
or by Central or State Government authority or any political sub-division 
thereof.  
 
The contractor agrees to fill in with the Employees State Insurance 
Corporation, the Declaration Forms and all forms which may be required in 
respect of the contractor’s or sub-contractor’s employees, whose aggregate 
remuneration is Rs. 560.00 per month or less and who are employed in the 
work provided for or those covered by ESI from time to time under the 
Agreement.  The contractor shall deduct and secure the agreement of the sub-
contractor to deduct the employee’s contribution as per the first schedule of 
the Employee’s State Insurance Act from wages and affix the employee’s 
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contribution cards at wages payments intervals. The contractor shall remit and 
secure the agreement of the sub-contractor to remit to the State Bank of India, 
Employees State Insurance Corporation Account, the employee’s contribution 
as required by the Act.  The contractor agrees to maintain all cards and records 
as required under the Act in respect of employees and payments and the 
contractor shall secure the agreement of the sub-contractor to maintain such 
records.  Any expenses incurred for the contributions, making contributions or 
maintaining records shall be to the contractor’s or sub-contractor’s account. 
 
The Owner shall retain such sum as may be necessary from the total contract 
value until the contractor shall furnish satisfactory proof that all contribution 
as required by the Employees State Insurance Act, 1984, have been paid.  This 
will be pending on the contractor when the Employees State Insurance Act is 
extended to the place of work. 

 
80.2     Workmen Compensation and Employees Liability Insurance: 

Insurance shall be affected for all the contractor’s employees engaged in the 
performance of this contract.  If any of the work is subject, the contractor shall 
require the sub-contractor to provide workmen’s compensation and 
employer’s liability insurance for the latter’s employees if such employees are 
not covered under the contractor insurance. 

 
80.3     Any other insurance required under Law or Regulations or by Owner: 

Contractor shall also carry and maintain any and all other insurance, which he 
may be required under any law or regulation from time to time.  He shall also 
carry and maintain any other insurance, which may be required by the Owner. 

 
80.4     Accident or Injury to workmen: 

The owner shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workman or other person in the Employment of the contractor or 
any sub-contractor save and except and accident or injury resulting from any 
act or default of the Owner, his agents or servants and the contractor shall 
indemnify and keep indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, 
proceeding, costs, charges and expenses, whatsoever in respect or in relation 
thereto. 

 
80.5    Transit Insurance: 

In respect of all items to be transported by the Contractor to the site of work, 
the cost of transit insurance should be borne by the contractor and the quoted 
price shall be inclusive of this cost. 

 
81        DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY: 
81.1 Contractor’s rate shall deem to include taking into account that he has to work 

in operating plant and shall take sufficient care in moving the plants, 
equipment and materials from one place to another so that they do not cause 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 60 of 96 

any damage to any person or to the property of the Owner or to a third party 
including over head and underground cables, pipelines.  In the event of such 
damages including eventual loss of production and operation of the plants or 
services in any plant or establishment as estimated by the Owner or 
ascertained or by the third party shall be borne by the Contractor. 

 
81.2 Contractor shall also be responsible for making good to the satisfaction of the 

Owner any loss or any damage to all structures and properties belonging to the 
Owner or being executed or procured or being procured by owner or by other 
agency within the premises of all the work or Owner.  If such loss or damages 
is due to fault and or the negligence or willful acts or omission of the 
contractors, his employees, agents, representatives or sub-contractors. 

 
81.3 The contractor shall indemnify and keep the owner harmless of all claims for 

damages to property other than owner’s property arising under or by reason of 
this contract if such claims result from the fault and/ or negligence or willful 
acts or omission of the contractor, agents, representative or sub-contractor. 

 
82      DEMURRAGE DUES: 

The contractor shall pay demurrage charges incurred by the Owner because of 
the contractor’s failure to load or unload any goods or materials within the 
time allowed by the Railway and/ or Transport Agency for such loading or 
unloading as charges incurred by the contractor within the permissible time as 
also charges due on consignments booked by or to him.  In case the contractor 
fails to pay these charges, these charges shall be deducted from any sums, 
which may be due or become due to the contractor in terms of this contract 
and/ or any other contract. 
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SECTION – VIII 
LABOUR LAWS AND ARBITRATION 

 
83 LABOURER LAWS: 

 Contractor shall comply with any and all laws, ordinances, regulations and 
decision of courts (which shall be deemed to be a part of this Agreement) 
concerning the health, sanitary arrangements, wages, welfare, safety and 
employment of any and all of his workers upon the Project or any portion thereof 
and shall exclusively bear the consequences of failure to comply therewith 
Contractor shall Indemnify and hold Engineer and Owner harmless from any 
claims, fines or penalties which may be made against Engineer or Owner as 
result of Contractor’s failure to fulfil these obligations. 

 
 Without limiting the generality of the foregoing, Contractor shall fully comply 

with. 
 
 The contractor shall obtain clearance from the Labour Department regarding the 

compliance of the labour laws on 6 monthly basis and submit to the owner for 
record.  

 
(i) No labour below the age of 18 (eighteen) years shall be employed on 

the work. 
 

(ii) The contractor shall not pay less than what is provided under law to 
labourers engaged by him on the work. 

 
(iii) The contractor shall at his expense comply with all labour laws and 

keep the Owner indemnified in respect thereof . 
 
(iv) The contractor shall pay equal wages for men and women in 

accordance with applicable labour laws. 
 
(v) If the contractor is covered under the contractor labour (Regulation and 

Abolition) Act, he shall obtain a licence from licensing authority (i.e. 
office of the labour commissioner) by payment of necessary prescribed 
fee and the deposit, if any, before starting the work under the contract. 

 
(vi) The Contractor shall employ labour in sufficient numbers either 

directly or through sub-contractors to maintain the required rate of 
progress and of quality to ensure workmanship of the degree specified 
in the Contract and to satisfaction of the Engineer-in-Charge.  The 
contractor shall not employ in connection with the works any person 
who has not completed his 18 (eighteen) years of age. 

 
(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution 

return of the number and description, by trades of the work people 
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employed on the works.  The Contractor shall also submit on the 4th 
and 19th of every month to the Engineer-in-Charge a true statement 
showing in respect of the second half of the preceding month and the 
first half of the current month (1) the accidents that occurred during the 
said fortnight showing the circumstance-under which they happened 
and the extent of damage and injury caused by them and (2) the 
number of female workers who have been allowed Maternity benefit as 
provided in the Maternity Benefit Act 1961 or Rules made thereunder 
and the amount paid to them. 

 
(viii) The contractor shall comply with the provisions of the payment of 

Wages Act 1936, Minimum Wages Act 1938, Employees Liability Act 
1928.  Workmen’s Compensation Act, 1923, Industrial Dispute Act 
1947, the Maternity Benefit Act 1961, Employees Provident Fund Act, 
1952 and Contract Labour regulation and abolition Act 1937, 
Employment of Children Act 1938 or any modifications thereof  or any 
other law relating thereto and rules made thereunder from time to time. 

 
(ix) The Engineer-in-Charge shall on a report having been made by an 

Inspecting Officer as defined in Contract Labour (Regulation and 
Abolition) Act 1970 have the power to deduct from the moneys due to 
the Contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or Workers by reason of non-
fulfillment of the Conditions of the Contractor for the benefit of 
workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the Contract or non-
observance of the said regulations. 

 
(x) The Contractor shall indemnify the Owner against any payments to be 

made under and for the observance of the provisions of the aforesaid 
Acts without prejudice to his right to obtain indemnity from his sub-
contractors.  In the event of the contractor committing a default or 
breach of any of the provisions of the aforesaid Acts as amended from 
time to time, of furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting Officers the 
Contractor shall without prejudice to any other liability pay to the 
owner a sum not exceeding  Rs. 50.00 as liquidated damages for every 
default, breach of furnishing, making submitting, filling materially 
incorrect statement as may be fixed by the Engineer-in-Charge and in 
the event of the contractor's default continuing in this respect the 
liquidated damages may be enhanced to Rs. 50.00 per day of default 
subject to a maximum of one percent of the estimated cost of the works 
put to tender.  The Engineer-in-Charge shall deduct such amount from 
bills or security deposit of the Contractor and credit the same to the 
welfare fund constituted under these acts.  The decision of the 
Engineer-in-Charge in this respect shall be final and binding. 
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84 Implementation Of Apprentices Act 1961: 

The contractor shall comply with the provisions of the Apprentices Act 1961 
and the Rules and orders issued thereunder from time to time.  If he fails to do 
so, his failure will be a breach of the contract and the Engineer-in-Charge 
may, at his discretion, cancel the contract.  The contractor shall also be liable 
for any pecuniary liability arising of any violation by him of the provisions of 
the Act. 

 
85 Contractor to Indemnify the Owner:  
85.1  The contractor shall indemnify the Owner and every member, Officer and 

employee of the owner, also the Engineer-in-Charge and his staff against all 
actions, proceedings, claims, demands costs and expenses whatsoever arising 
out of or in connection with the matter referred to in clause 81 and elsewhere 
and all actions, proceedings, claims demands costs and expenses which may 
be made against the Owner for or in respect of or arising out of any failure by 
the contractor in the performance of his obligations under the contract.  The 
Owner shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the contractor or his sub-
contractor and contractor shall indemnify and keep indemnified the Owner 
against all such damage and compensation and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever thereof or in relation 
thereto. 

  
85.2    Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the cost incurred by the Owner 
shall be charged to and paid by the Contractor and the contractor shall not be 
at liberty to dispute or question the right of the Owner to make such payments 
notwithstanding the same may have been made without his consent or 
authority or in law or otherwise to the contrary. 

 
85.3   In every case in which by virtue of the provisions of section 12, sub-section (i) 

of workmen’s compensation Act, 1923 or other applicable provision of 
Workman Compensation act or any other act, the Owner is obliged to pay 
compensation to workman employed by the contractor in execution of the 
works, the Owner will recover from the contractor the amount of the 
compensation so paid, and without prejudice to the rights of Owner under 
section 12, sub-section (2) of the said act.  Owner shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or 
from any sum due to the contractor whether under this contract or otherwise.  
The Owner shall not be bound to contest any claim made under section 12 
sub-section (I) of the said Act except on the written request of the contractor 
and upon his giving to the Owner full security for all costs for which the 
Owner might become liable in consequence of contesting such claims. 
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86.      Health and Sanitary Arrangements For Workers:   
86.1 In respect of all labour directly or indirectly employed in the works for the 

performance the contractor’s part of this agreement, the contractor shall 
comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

 
86.2 The contractor shall provide in the labour colony all amenities such as 

Electricity, water and other sanitary and health arrangements.  The Contractor 
shall also provide necessary surface transportation to the place of work and 
back to the colony for their personnel accommodated in the labour colony.     

  
87.       Arbitration: 

All disputes or differences whatsoever which shall at any time arise between 
the parties hereto touching or concerning the works or the execution or 
maintenance thereof of the contract or the rights touching or concerning the 
works or the execution or maintenance thereof of this contract or the 
construction meaning operation or effect thereof or to the rights or liabilities of 
the parties or arising out of or in relation thereto whether during or after 
completion of the contract  or whether before or after determination, fore 
closure or breach of the contract (other than those  in respect of which the 
decision of any person is by the contract expressed to be final and binding 
shall after written notice by either party to the contract to the other of them 
and to the Appointing Authority hereinafter mentioned be referred for 
adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the 
Appointing Authority will send within thirty days of receipt of the notice, to 
the contractor a panel of three names of persons. 
 
The contractor shall on receipt of the names as referred selected any one of the 
person names to be appointed as a sole Arbitrator and communicate his name 
to the Appointing Authority within thirty days of receipt of the names.  The 
appointing Authority shall there upon without any delay appoint the said 
person as the sole Arbitrator.  If the contractor fails to communicate such 
selection as provided above within the period specified, the Appointing 
Authority shall make the selection and appoint the selected person  as the sole 
Arbitrator. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacate his office due to any reason whatsoever sole Arbitrators 
shall be appointed as aforesaid.  The work under the contract shall, however 
continue during the arbitration proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he 
issues notices to both the parties fixing the date of the first hearing. 
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The Arbitrator may, from time to time, with the consent of the parties, enlarge 
the time for making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or 
difference and shall give a reasoned and speaking award/ awards.  
 
The venue of arbitration shall be at Bhubaneswar.  However, if the situation so 
warrants, it may, as and when required, be held at the place where the site of 
work is situated. 
 
The fees, if any, of the Arbitrator shall, if required to be paid before the award 
is made and published be paid half and half by each of the parties.  The costs 
of the reference and of the award including the fees, if any of the Arbitrator 
shall be in the discretion of the Arbitrator who may direct to and by whom and 
in what manner, such costs or any part thereof shall be paid may fix or settle 
the amount of costs to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration Act 1940 or any 
statutory modification or re-enactment thereof and the rules made thereunder, 
and for the time being in force shall apply to the arbitration proceeding under 
this clause. 
 
For Public Sector Enterprises guidelines as per the circular of BPE No. 
15/9/86-BPE (FIN) dated 30.03.89 as amended time to time will be followed. 

 
88.      Jurisdiction/ Governing Laws: 

(a) Jurisdiction: 
For all disputes arising of this contract, the jurisdiction shall be lie under the 
jurisdiction of direct courts in the respective areas in the State of ORISSA 
(India) only. 

 
(b) Governing Laws: 

The contract shall be governed by and constructed according to the laws in 
force in INDIA.  
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SECTION – IX 
SAFETY  CODE 

 
89. GENERAL: 

Contractor shall adhere to safe construction practice and guard against 
hazardous and unsafe working conditions and shall comply with Owner’s 
safety rules as set forth herein.  Prior to start of construction, contractor will be 
furnished copies of Owner’s ‘Safety Code’ for information and guidance, if it 
has been prepared.  

 
90. SAFETY REGULATIONS: 
90.1. In respect of all labour, directly or indirectly employed in the work for the 

performance of contractor’s part of this agreement, the contractor shall at his 
own expense arrange for all the safety provisions as per (i) Safety codes of 
CPWD & Indian Standards Instructions (ii) The electricity Act, (iii) The 
Mines Act, and (iv) Regulations.  Rules and orders made thereunder and such 
other acts as applicable. 

 
90.2. The contractor shall observe and abide by all fire and safety regulations of the 

Owner.  Before starting construction work, contractor shall consult Owner’s 
Safety Engineer or Engineer-in-Charge and must make good to the satisfaction 
of the Owner any loss or damage due to fire to any portion of the work done 
under this contract or to any of the Owner’s existing property. 

 
91.  First Aid and Industrial Injuries: 

(i) Contractor shall maintain first aid facilities for his employees and those of 
his subcontractors. 

 
(ii)Contractors shall make outside arrangements for ambulance service and for 
treatment of industrial injuries.  Name of those providing these services shall 
be furnished to Owner prior to start of constructions and their telephone 
numbers shall be prominently posted in Contractor’s field office. 

 
(iii)All critical industrial injuries shall be reported promptly to owner, and a 
copy of Contractor’s report covering each personal injury requiring the 
attention of a physical shall be furnished to the Owner. 

 
92.       General Rules: 

Smoking within the Battery Areas, rank farm, or dock limits in strictly 
prohibited.  Violators of the “No Smoking” rules shall be discharged 
immediately”. 

 
93. Contractor’s Barricades: 

(i) Contractor shall erect and maintain barricades required in connection with 
his operation to guard or protect. 
 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 67 of 96 

(a) Excavations. 
(b) Hosting Areas. 
(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors. 
(d) Owner’s existing property subject to damage by Contractor’s operation. 
(e) Rail road unloading spots. 

 
(ii) Contractor’s employees and those of his sub-contractors shall become 

acquainted with Owner’s barricading practice and shall respect the 
provisions thereof. 

 
(iii) Barricades and hazardous areas adjacent to but not located in normal routes 

of travel shall be marked by red flasher lanterns at nights. 
 
94.  Scaffolding: 

(i) Suitable scaffoldings should be provided for workmen for all works that 
cannot safety be done from the ground or from solid construction except 
such short period works as can be done safely from ladders.  When a 
ladder is used a Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). 

  
(ii) Scaffolding or staging more than 4 metres above the ground or floor 

swing on suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached, bolted, braced and 
otherwise retarded at least one metre high above the floor or platform of 
such scaffolding or staging and extending along with entire length of the 
outside and ends thereof with only such openings as may be necessary for 
the delivery of materials.  Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

 
(iii)  Working platform, gangways and stairways should be so constructed that 

they should not sag unduly or unequally and if the height of the platform 
of gangway or the stairway is more than 4 metres above ground level or 
floor level, they should closely boarded, should have adequate width and 
should be suitable fastened as described in (ii) above. 

 
(iv) Every opening in the floor of a building or in a working platform be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1 
metre. 

 
(v) Safe means of access shall be provided to all working platforms and other 

working places.  Every ladder shall be security fixed.  No portable single 
ladder shall be over 9 metres in length.  The width between the side rails 
in run ladder shall in no case be less than 30 cm. For ladder upto and 
including 3 metres in length; for longer ladders this width should be 
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increase at least 15 mm for each additional metre of length. Uniform step 
spacing shall not exceed 30 cms.  Adequate precautions shall be taken to 
prevent danger from electrical equipment.  No materials on any of the 
sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or public.  The contractor shall also provide 
all necessary fencing and lights to protect the workers and staff from 
accidents, and shall be bound to bear the expenses of defence of every 
suit, action or other proceedings of law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and 
to pay any damages and cost which may be awarded in any such suit or 
action or proceedings to any such person or which may with the consent 
of the contractor be paid to compromise any claim by any such person.     

  
95. Excavation and Trenching: 

All trenches 1.2 metres or more in depth, shall at all times be supplied with at 
least one ladder for each 50 M length or fraction thereof.  
 
Ladder shall be extended from bottom of the trench to at least 1 metre above 
the surface of the ground.  The sides of the trenches which are 1.5 metres in 
depth shall be stepped back to give suitable slope, or securely held by timber 
bracing, so as to avoid the danger of sides to collapse.  The excavated materials 
shall not be placed within 1.5 metres of the edge of the trench or half of the 
trench width whichever is more.  Cutting shall be done from top to bottom.  
Under no circumstances undermining or under-cutting shall be done. 

 
96. General Safety: 

(i) Before any demolition work is commenced and also during the process 
of the demolition work. 

 
(a) All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 
 
(b) No electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged. 
 
(c) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding.  No floor, roof or other part of 
the building shall be so overloaded with debris or materials as to render 
it unsafe. 

 
(ii) All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge, should be kept available for the use of the persons 
employed at the site and maintained condition suitable for immediate use 
and the contractor should take adequate steps to ensure proper use of 
equipment by persons concerned as outlined below:  
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(a) Workers employed on mixing asphalt materials, cement and lime 
mortars shall be provided with protective footwear and protective 
gloves. 

(b) Those engaged in white washing and mixing or stacking of cements 
bags or any materials which are injurious to the eyes shall be provided 
with protective goggles. 

(c) Those engaged in welding and cutting works, shall be provided with 
protective face and eye –shields, hand gloves etc. 

(d) Stonebreakers shall be provided with protective goggle and protective 
clothing and seated at sufficiently safe intervals. 

(e) When workers are employed in sewers and manholes which are in use, 
the contractor shall ensure that the manhole cover are opened and are 
ventilated at least for an hour before the workers are allowed to get into 
the manholes, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or board to prevent 
accident to the public. 

(f) The contractor shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead in any 
form.  Wherever men above the age of 18 years are employed on the 
work of lead painting, the following precautions should be taken: 

 
(1) No paint containing lead or lead products shall be used except 

in the form paste or readymade paint. 
 
(2) Suitable facemasks should be supplied for use by the workers 

when paint is applied in the form of spray or a surface having 
lead paint dry rubbed and scrapped. 

 
(3) Overalls shall be supplied by the Contractor to the workmen 

and adequate facilities shall be provided to enable the working 
painters to wash them on cessation of work.  

 
(iii) When the work is done near any place where there is a risk of drowning 

all necessary safety equipment shall be provided and kept ready for use 
and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of 
all injuries likely to be sustained during the course of the work. 

(iv) Use of hoisting machines and tackles including their attachments 
anchorage and supports shall conform to the following standard or 
conditions: 

 
(a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 
working order. 

(b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 
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(c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge 
of any hoisting machine including any scaffolding which or give 
signals to the operator.  

(d) In case of every hoisting machine and of every chain ring hook, 
shackle swivel and pulley block used in hoisting or lowering or as 
means of suspension, the safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above 
shall be marked with the safe working load and the conditions under 
which it is applicable shall be clearly indicated.  No part of any 
machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

(e) In case of department machines, the safe working load shall be notified 
by the Engineer-in-Charge.  As regards contractor’s machines, the 
contractor shall notify the safe working load of the machine to the 
Engineer-in-Charge, whenever he brings any machinery to site of work 
and get it verified by the Engineer-in-Charge. 

 
(v) Motors, gears, transmission lines, electric wiring and other dangerous parts 

of hoisting appliances should be provided with efficient safe-guards. 
Hoisting appliances should be provided with such means as to reduce to the 
minimum the accidental descent of the load, adequate precaution should be 
taken to reduce to the minimum the risk of any part or parts of a suspended 
load becoming accidentally displaced. When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing 
apparel such as gloves sleeves and boots as may be necessary should be 
provided.  The workers shall not wear any rings, watches and carry keys or 
other materials, which are good conductors or electricity. 

(vi) All scaffolding, ladders and other safety devices mentioned or described 
herein shall be maintained in safe conditions and no scaffoldings, ladder or 
equipment shall be altered or removed while it is in use.  Adequate washing 
facilities should be provided at or near places of works. 

(vii) These safety provisions should be brought to the notice of all concerned by 
displaying on a notice board at a prominent place at the work spot.  The 
person responsible for compliance of the safety code shall be named therein 
by the contractor.  

(viii) The ensure effective enforcement of the rules and regulations relating to 
safety precautions, the arrangements made by the contractor shall be open to 
inspection by the welfare officer Engineer-in-Charge or safety Engineer of 
the Administration or their representatives. 

(ix) Notwithstanding the above clauses there is nothing in these to exempt the 
contractor from the operations of any other Act or rules in force in the 
Republic of India.  The works throughout, including any temporary works, 
shall be carried out in such a manner as n9ot to interfere in any way 
whatsoever with the traffic on any roads or footpaths at the site or in vicinity 
thereto or any existing works whether the property of the Administrations or 
of a third party. 
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97. Care in handling Inflammable gas: 
The Contractor has to ensure all precautionary measures and exercise utmost 
care in handling the inflammable gas cylinder/ inflammable liquids/ paints etc.  
as required under the law and/ or as advised by the fire authorities of the 
Owner. 

 
98.     Temporary Combustible Structures: 

    Temporary combustible structures will not be built near or around work site.  
 

99.      Precautions Against Fire: 
The Contractor will have to provide Fire Extinguisher/ Fire Buckets and 
drums at work site as recommended by Engineer-in-Charge.  They will have 
to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 
Engineer-in-Charge.  Temporary combustible structures will not be build near 
or around the work-site. 

 
100. Explosives: 

Explosives shall not be stored or used on the works or on the site by the 
contractor without the permission of the Engineer-in-Charge in writing and 
then only in the manner and to the extent to which such permission is given.  
When explosives are required for the works they shall be stored in a special 
magazine to be provided at the cost of the contractor in accordance with the 
Explosive Rules.  The contractor shall obtain the necessary licence for the 
storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the 
contractor and the contractor shall indemnify the owner against any loss or 
damage resulting directly or indirectly therefrom. 

 
101. Mines Act: 
101.1  Safety Code:  The contractor shall at his own expense arrange for the safety 

provisions as required by the Engineer-in-Charge in respect of all labour 
directly employed for performance of the works and shall provide all facilities 
in connection therewith.  In case the Contractor fails to make arrangements and 
provides necessary facilities as aforesaid.  The Engineer-in-Charge shall be 
entitled to do so and recover the costs thereof from the Contractor. 
 

101.2 Failure to comply with Safety code or the provisions relating to report on 
accidents and to grant of maternity benefits to female worker shall make the 
Contractor liable to pay Company liquidated damages an amount not exceeding 
Rs. 50/- for each default or materially incorrect statement.  The decision of the 
Engineer-in-Charge in such matters based on reports from the Inspecting 
Officer or from representatives of Engineer-in-Charge shall be final and 
binding and deductions for recovery of such liquidated damages may be made 
from any amount payable to the Contractor from all the provisions of the Mines 
Act 1952 or any statutory modification’s or re-enactment thereof the time being 
in force and any Rules and Regulations made thereunder in respect of all the 
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persons employed by him under this contractor and shall indemnify the Owner 
from and against any claim under the Mines Act  or the rules and regulations 
framed thereunder by or on behalf of and persons employed by him or 
otherwise. 

 
102. Preservation of Peace: 

The Contractor shall taken requisite precautions and use his best endeavors to 
prevent any riotous or unlawful behaviour by or amongst his workmen and 
other employed on the works and for the preservation of peace and protection 
of the inhabitants and Security of property in the neighborhood of the work.  
In the event of the Owner requiring the maintenance of a special Police force 
at or in the vicinity of the site during the tenure of works, the expenses thereof 
shall be borne by the Contractor and if paid by the Owner shall be recoverable 
from the Contractor.    

 
103. Outbreak of Infectious Diseases: 

The Contractor shall remove from his camp such labour and their families as    
refuse protective inoculation and vaccination when called upon to do so by the 
Engineer-in-Charge’s Representative.  Should Cholera, Plague or other 
infectious diseases break out the Contractor shall burn the huts, bedding 
clothes and other belonging of or used by the infected parties and promptly 
erect new huts on healthy sites as required by the Engineer-in-Charge failing 
which within the time specified in the Engineer’s requisition, the work may be 
done by the Owner and the cost thereof recovered from the Contractor. 

 
104. Treatment of Contractor’s Staff in Company’s Hospital: 

The Contractor and his staff, other than labourers and their families requiring 
medical aid from the Owner’s hospitals and dispensaries will be treated as 
private patients and charged accordingly.  The contractor’s labourers and their 
families will be granted from treatment in the Owner’s hospitals and 
dispensaries where no other hospitals or dispensaries are available provided 
the contractor pays the cost of medicines dressing and money accordingly to 
the normal scale as also additional charges if any for special examination e.g. 
X- Ray etc.  

 
105. Use of Intoxicants: 

The sale of dent spirits or other intoxicating beverages upon the work in any of 
the buildings, encampments or tenements owned, occupied by or within the 
control of Contractor or any of his employee is forbidden and the contractor 
shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. 
 
In addition to the above, the contractor shall abide by the safety code provision 
as per CPWD safety code and Indian Standard Code framed from time to time. 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT  
(To be executed on non-judicial stamped paper of appropriate value) 

 
B. G. No._____________      Date:_____________ 
 
 
1.  WHEREAS  M/s National Aluminium Company Limited (A Government of India 

Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, 
Bhubaneswar (hereinafter called “The Company Owner” which expression shall unless 
repugnant to the subject or context includes its legal representatives, successors and 
assigns) has issued tender paper vide its Tender 
No……………………………………………for ----------------------------------------------
--------------------------------------------- (hereinafter called “the said tender”) to M/s. 
……………………………(hereinafter called the said Tenderer(s)” which expression 
shall unless repugnant to the subject or context includes their legal representatives, 
successors and assigns and as per terms and conditions of the said tender, the tenderer 
shall submit a Bank guarantee for Rs. …………….(Rupees ……………..only) towards 
earnest money in lieu of cash.  

   
2.  WE ……………………………..Bank having its branch office at ………………..do 

hereby undertake to pay the amount due and payable under this guarantee without any 
demur, merely on a demand from the Company stating that in the opinion of the 
company which is final and binding, the amount claimed is due because of any 
withdrawal of the tender or any material alteration to the tender after the opening of the 
tender by way of any loss or damage caused to or would be caused or suffered by the 
Company by reason of any  breach by the said tenderer(s) of any of the terms and 
conditions contained in the said tender or failure to accept the letter of Intent 
Agreement or that the amount covered under this Guarantee is forfeited.  Any such 
demand made on the Bank by the owner shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee, However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only). 

 
3.  We undertake to pay to the Company any money so demanded not withstanding any 

dispute or disputes raised by the tenderer (s) in any suit or proceeding pending before 
any office, court or tribunal relating thereto our liability under this present guarantee 
being  absolute and unequivocal.  The payment so made by us under this bond shall be 
a valid discharge of our liability for payment thereunder.  Our liability to pay is not 
dependent or conditional on the owner proceeding against the tenderer. 

 
4.  The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 
said tenderer(s) but shall in all respect and for all purposes be binding and operative 
until payment of all money due or liabilities under the said contract(s)/ Order(s) are 
fulfilled. 

 
5.  WE ……………..Bank Ltd. further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the finalisation 
of the said tender and that it shall continue to be enforceable till the said tender is 
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finally decided and order placed on the successful tenderer(s) and or till all the dues of 
the company under or by virtue of the said tender have been fully paid and its claims 
satisfied or discharged or till a duly authorised officer of the company certifies that the 
terms and conditions of the said tender have been fully and properly carried out by the 
said  tenderer (s) and accordingly discharges the guarantee. 

 
6.  That the Owner Company will have full liberty without reference to us and without 

affecting this guarantee to postpone for any time or from time to time.  The exercise of 
any of the power of the owner under the tender.  

 
7.  Notwithstanding anything contained herein before, our liability shall not exceed 

Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand  or claim under this Guarantee is made on us within 
three months from the date of expiry we shall be discharged form all the liabilities 
under this guarantee. 

 
8.  We………………Bank, lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Company in writing. We further 
undertake to keep this Guarantee renewed from time to time on the request of Tenderer 
(s). 

 
 
Date……….               ………………………….Bank 
Corporate Seal of the Bank     By its constitutional Attorney 
 
 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
Note: BGs to be furnished from any of the banks listed earlier. 
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BANK GUARANTEE FOR SECURITY DEPOSIT  
(To be executed on non-judicial stamped paper of appropriate value) 

  B. G. No._____________   Date:_____________ 
 
1.  In consideration of National Aluminium Company Limited (A Government of India 

Enterprise), having its office at ________________(hereinafter called “ The Company 
Owner” which expression shall unless repugnant to the subject or context includes its 
legal representatives, successors and assigns) having agreed to exempt M/s. 
…………………………..(Hereinafter called “the said Contractor (s)/ Seller(s)” which 
expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns) from the demand under the terms and 
conditions of Contract(s)/ Order(s) No. ………………. dt. ………………of cash 
security deposit for the due fulfillment by the said contractor(s) seller(s) of the terms 
and conditions contained in the said Contract(s)/Order(s), on production of Bank 
Guarantee for Rs. …………(Rupees…………………………………..only). 

 
2.  We ……………………………..Bank having its branch office at ……..do hereby agree 

and undertake to pay the amount due and payable under this guarantee without any 
demur, merely on a demand from the Company stating that in the opinion of the 
company which is final and binding, the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Company by reason of any  
breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained 
in the said contract(s) orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure 
to perform the said Contract(s)/ Order(s) including defect liability obligations or that 
the amount covered under this guarantee is forfeited.  Any such demand made on the 
Bank by the owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee, However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs……………..(Rupees………………..only). 

 
3.  We undertake to pay to the Company any money so demanded notwithstanding any 

dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding 
pending before any office, court or tribunal relating thereto our liability under present 
guarantee being absolute and unequivocal.  The payment so made by us under this bond 
shall be valid discharge of our liability for payment there under.  Our liability to pay is 
not dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 

 
4.  The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled. 

 
5.  We ……………..Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the 
said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of 
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid 
and its claims satisfied or discharged or till a duly Authorised officer of the  company 
certifies that the terms and conditions of the said Contract(s)/Order(s) have been fully 
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and properly carried out by the said contractor(s) and accordingly discharges the 
guarantee. 

 
6.  We ……………Bank further agree with the Company that the company sha ll have the 

fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said  Contract(s)/ Order(s) or 
to extend the time of performance by the said Contractor(s) Seller(s) form time to time 
or to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the 
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variations, or extension being granted 
to the said Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part 
of the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) 
or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have affect of so relieving us.   

 
7.  Notwithstanding anything contained herein before, our liability shall not exc eed 

Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand  or claim under this Guarantee is made on us within 
three months from the date of expiry we shall be discharged form all the liabilities 
under this guarantee. 

 
8.  We…………………Bank, lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Company in writing.  We further 
undertake to keep this Guarantee renewed from time to time at the request of 
Contractor(s)/ Sellers(s). 

 
 
Date……….              ………………………….Bank 
 
Corporate Seal of the Bank     By its constitutional Attorney 
 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
 
BGs to be furnished from any of the banks listed as per Annexure.   
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/ 
CONTRACTOR. 

 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No……………………     Date………………. 
 
1.  WHEREAS National Aluminium Company Limited (A Government of India 

Enterprise) having its office at ………………(hereinafter referred to as “The 
Company/Owner” which expressions shall unless repugnant to the subject or context 
includes its legal representatives, successors and assigns) has entered into a contract 
with M/s. ………………………………../ has placed a purchase order on 
M/s………………………….( hereinafter referred to as “Contractor(s)/ Seller(s)” 
which expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns ) for …………………………….on the terms 
and conditions as set out inter alia, in the Company’s contract No./ P.O. No. 
…………..date …………and various documents forming part thereof hereinafter 
referred to as the “said contract” which expression include all amendments, 
modifications and/ or variations thereto and where as the Contractor(s)/ Seller(s) has 
agreed for due execution of the entire contract and guarantees its performance including 
any parts executed through any other agencies/ subcontractors. 

 
AND WHEREAS one of the conditions of the “said contract” is that 
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank for 
….% (……….percent) of the total value of the “said contract” against due and faithful 
performance of the “said contract” inc luding defect liability obligations” and the 
performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.” 

 
2.  We …………………………….Bank having its branch office at ……….……..do 

hereby agree and undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Company stating that in the opinion 
of the Company, which is final & binding, the amount claimed is due by reason of 
default made by the Contractor(s)/ Seller(s) in performing any of the terms & 
conditions of the said Contract including defect liability obligations, in fulfilling the 
performance guarantee obligation or loss or damage caused to or would be caused to or 
suffered by the Company by reason of any breach by the said Contractor (s)/ Seller(s) 
of any of the terms & conditions of the contract.  Any such demand made on the Bank 
by the owner shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee.  However our liability under this guarantee shall be restricted to 
Rs. ……(Rupees………………………only).  

 
3.  We undertake to pay to the Company any money so demanded not withstanding any 

dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding 
pending before any office, court or tribunal relating thereto our liability under this 
present guarantee being absolute and unequivocal.  The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under. Our 
liability to pay is not dependent or conditional on the owner proceeding against the 
Contractor(s)/ Seller(s). 
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4.  The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the 
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled. 

 
5.   We ……………..Bank further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the 
said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of 
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid 
and its claims satisfied or discharged or till a duly authorised officer of the Company 
certifies that the terms and conditions of the said  Contract(s)/Order(s) have been fully 
and properly carried out by the said  contractor(s) and accordingly discharges the 
guarantee. 

 
6.  We ……………Bank further agree with the Company that the company shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or to 
extend the time of performance by the said Contractor(s) Seller(s) form time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the 
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being granted 
to the said Contractor (s) / Seller(s) or for any forbearance, act or omission on the part of 
the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or 
by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have affect of so relieving us.   

 
7.  Notwithstanding anything contained herein before, our liability shall not exceed 

Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a 
demand  or claim under this Guarantee is made on us within three months from the date 
of expiry we shall be discharged form all the liabilities under this guarantee. 

 
8.  We…………………Bank, lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Company in writing.  We further 
undertake to keep this Guarantee renewed from time to time at the request of 
Contractor(s)/ Sellers(s). 

 
Date……….               ………………………….Bank 
Corporate Seal of the Bank     By its constitutional Attorney 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
 
BGs to be furnished from any of the banks listed as per Annexure.   
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BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be executed on non-judicial stamped paper of appropriate value) 
  B. G. No._____________   Date:_____________ 
 
1.  In consideration of National Aluminium Company Limited (A Government of India 

Enterprise), having its office at ________________(hereinafter called “ The Company 
Owner” which expression shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) having agreed to make an advance payment of 
Rs…………(Rupees…………………..only) to M/s. ……………………. (hereinafter 
called “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and assigns) from the 
demand, terms and conditions of Contract/Order  dated. ………………on production of a 
bank guarantee of equivalent amount. 

 
2.  We ……………………………..Bank having its branch office at ……..do hereby agree 

and undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Company stating that in the opinion of the Company which is 
final and binding, the amount claimed is due by way of loss or damage caused to or would 
be caused to or suffered by the Company by reason of non-payment / adjustment of any 
part of the said advance or any dues to the company or any breach by the said 
Contractor(s)/seller(s) of any of the terms and conditions contained in the said contract(s) 
orders(s) or by reasons of the Contractor(s)/ Seller(s) failure to perform the said 
Contract(s)/ Order(s).  Any such demand made on the Bank by the owner shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee, 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only). 

 
3. We undertake to pay to the Company any money so demanded not withstanding any claim 

dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending 
before any office, court or tribunal relating thereto our liability under this present guarantee 
being absolute and unequivocal.  The payment so made by us under this bond shall be valid 
discharge of our liability for payment thereunder.  Our liability to pay is not dependable or 
conditional on the owner proceeding against the Contractor(s)/ Seller(s). 

 
4. The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the said 
tenderer(s) but shall in all respect and for all purposes be binding and operative until 
payment of all money due or liabilities under the said tenderer(s) are fulfilled.  

 
5. We ……………..Bank  further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the finalisation of the said 
tenderer(s) and that it shall continue to be enforceable till  the said tender is finally decided 
and order placed on the successful tender and/or till all the dues of the company under or 
by virtue of the said tender have been fully paid and its claims satisfied or discharged or till 
a duly authorised officer of the Company certifies that the terms and conditions of the said 
Contractor(s)/ Order(s)have been fully and properly carried out by the said tenderer(s)and 
accordingly discharges the guarantee. 
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6.  That the owner/Company will have fully liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise of any of 
the power of the owner under the tender. 

 
7.  Notwithstanding anything contained herein before, our liability shall not exceed 

Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand or claim under this Guarantee is made on us within three 
months from the date of expiry we shall be discharged form all the liabilities under this 
guarantee. 

 
8.  We…………………Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing.  We further undertake to keep 
this Guarantee renewed from time to time on the request of the Contractor(s)/ Seller(s). 

 
 
Date……….      ………………………….Bank 
 
Corporate Seal of the Bank     By its constitutional Attorney 
 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
i) BGs to be furnished from any of the banks listed as per Annexure. 
ii) Address of Corporate Office should be referred in case of Foreign BG.   



 
LIST OF STANDARDISED BANKS 

 
SCHEDULED PUBLIC SECTOR BANKS (INDIAN) 

 
1. State Bank of India. 
2. State Bank of Bikaner and Jaipur 
3. State Bank of Hyderabad 
4. State Bank of Indore. 
5. State Bank of Mysore. 
6. State Bank of Patialia. 
7. State Bank of Saurashtra 
8. State Bank of Travancore. 
9. Allahabad Bank 
10. Andhra Bank 
11. Bank of Baroda. 
12. Bank of India 
13. Bank of Maharashtra 
14. Canara Bank 
15. Central Bank of India 
16. Corporation Bank 
17. Dena Bank 
18. Indian Bank 
19. Indian Oversea Bank 
20. Oriental Bank of Commerce 
21. Punjab National Bank 
22. Punjab and Sid Bank 
23. Syndicate Bank 
24. Union Bank of India 
25. United Bank of India (Deleted) 
26. UCO Bank 
27. Vijaya Bank. 
---------------------------------- 
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LIST OF STANDARDIED BANKS 

 
SCHEDULED PRIVATE SECTOR BANKS (INDIAN) 
 
1. Vyasa Bank 
2. UTI Bank Ltd. 
3. SBI Commercial & International Bank Ltd. 
4. ICICI Banking Corporation Bank Ltd. 
5. HDFC Bank Ltd. 
6. IDBI Bank Ltd. 
  ------------------------ 
 
SCHEDULED FOREIGN BANKS 
1. American Express Bank Ltd. 
2. ANZ Grindlays Bank Plc 
3. Bank of American NT & SA 
4. Bank of Tokyo Ltd. 
5. Banque Nationale de Paris 
6. Barclays Bank Plc 
7. Citi Bank N.A. 
8. Deutsche Bank A.G. 
9. Hongkong & Shanghai Banking Corporation. 
10. Standard Chartered Bank 
11. The Chase Manhattan Bank Ltd. 
12. Dresdner Bank AG. 
---------------------------- 
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APPENDIX –I A 
 

DETAILS OF WORKS OF SIMILAR NATURE & MAGNITUDE CARRIED OT 
DURING THE LAST 5 YEARS 

________________________________________________________________________ 
Sl. Name of work Estimated When When   Date of  Remarks 
No.  done cost started completed Completion   
     As per contract. 
_________________________________________________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

________________________________________________________________________ 
 
Note : 1.  In the remarks column, please state whether the works stated above are carried 

out by you in the name of the Firm in which the present Bid is submitted or 
any other names, if later, state relationship of the firm and also a copy of the 
Partnership Deed.  

  
 2.  Please enclose the true copy of the certificate issued by the authorities, if any. 

 
 

 
 

Signature of Bidder 
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Appendix – I-B 
Name of Work: 
 
Name of Tenderer: 

 
CONCURRENT COMMITMENTS OF THE TENDERER 

 
Full Postal Address of 

Client & Name of 
Officer -in-Charge 

Description of the 
work 

Value 
of 

contract 

Date of 
commenceme

nt of work 

Scheduled 
Completion 

period 

Percentage  
Completion as 

on date 

Expected date 
of completion 

Remarks if any 

        

        

        

        

        

        

        

        

 
 

SIGNATURE OF BIDDER 
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APPENDIX –II 
 
NAME OF WORK: 
 
NAME OF TENDERER: 
 

DETAILS OF EQUIPMETNS, TOOLS TACKLES  
 Tenderer shall submit herein details of equipment, tools, tackles, etc required to 
perform the work and shall note in each case whether the same is (a) already owned by 
tenderer and available for use on this contract (b) anticipated to be hired by Contractor or (c) 
anticipated to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of 
hirer or supplier shall be stated. 
 
Sl. 
No. 

Description, Make Mode 
& Capacity 

Year of 
Manufacture  

Category 
(a) or (b) 
or (c) 
below 

Location Remarks 

(1) (2) (3) (4) (5) (6) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
1.  Contractor agrees to augment the above chart with additional number/ categories of 

equipment, if required to complete the work within the agreed time schedule of 
completion and directed by the Engineer-in-charge. 

 
2.  In case of hiring of equipment form other agencies, copies of the arrangements made 

with the hirer/ supplier shall have to be furnished.  
 

 
 

(Signature of Bidder) 
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APPENDIX – III 
 

DETAILS OF MINIMUM MANPOWER PROPOSED TO BE  
DEPLOYED ON THIS WORK 

 
________________________________________________________________________ 
Sl. No.   Details of Manpower    No.   Remarks  
________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
________________________________________________________________________ 
 
Note : Please furnish the above details in two categories – To be deployed by (I) 

Contractor and (ii) Sub- contractors. 
 
 Minimum manpower deployment shall be based broadly as above and will be 

modified as mutually agreed to suit the detailed construction programme 
jointly worked out; further if any additional man power is required for 
completion of work in time, the same shall be provided by you as directed by 
Engineer without any extra cost. 

 
 The manpower proposed to be deployed in the work needs to be given quarter 

wise separately for direct personnel of the contractor and the manpower 
proposed to be deployed through the sub-contractors. 

 
 
 

(Signature of Bidder) 
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APPENDIX - IV 
 
 

ORGANISATION CHART SHOWING NO. OF QUALIFIED 
ENGINEERS & SUPERVISORY PERSONNEL ETC. 

_____________________________________________________________________  
Sl.  Details of personnel to be      No. 
No.  deployed on this work  
_______________________________________________________________________  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

________________________________________________________________________ 
 
Note: Names and short resume of their experiences may also be given for key personnel. 
 
 The tentative chart of your site organisation as above furnished by you shall be subject 

to variation to suit the construction programme/ requirement and as directed by 
Owner/ Engineer. 

 
 
 

(Signature of Bidder) 
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APPENDIX – V 
 

LIST OF PROPOSED SUB CONTRACTORS 
_______________________________________________________________________  
Sl.  Name of    Description of   Amount (Rs.) 
No.   sub-contractor    work or trade 
________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1) Types of work executed by the sub-contractors. 
2) The particulars of clients where the sub-contractors did the works. 
3) Approximate value of the work carried by the sub-contractors in the last 3 years.  
 
 
 
 

(Signature of Bidder) 
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APPENDIX – VI 
 

PPROGRESS  BILLINGS 
 

(Bidder’s anticipated progress billing month by month to be inserted here) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tentative construction schedule indicating the expected dates of start of activity is to be given 
by the contractor.  This schedule shall be updated within specified milestones from time to 
time depending upon the availability of fronts equipment and priorities fixed by Engineer.  
Contractor shall submit within 15 days of the date of letter of intent programme/ schedule  for 
supply of items covering all phases of work including design, procurement, manufacture, 
assembly, fabrication, testing, transportation, erection, testing at site and commissioning 
matching the overall completion schedule. 
 
The billing as well as all the connected documents shall be computerized.  
 
 
 
 

(Signature of Bidder) 



Page 90 of 96 

APPENDIX – VII 
 

NAME OF WORK 
 
NAME OF TENDERER  : 
 

INFORMATION ABOUT TENDERERS (FORM – H) 
 
1.0.  In case of Individual: 
 
1.1.  Name of Business: 

 
1.2.  Whether his business is registered: 
 
1.3.  Date of Commencement of Business: 
 
1.4.  Whether he pays Income Tax over Rs. 10,000/-  per year: 
 
2.0.  In case of Partnership: 
 
2.1.  Name of Partnership with qualification: 
 
2.2.  Whether the Partnership is Registered: 
 
2.3.  Date of  Establishment of firm: 
 
2.4.  If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not, 

who of them pays the same.  
 
3.0.  In case of Limited Liability Company or Company Limited by Guarantees: 
 
3.1.  Amount of paid of capital: 
 
3.2.  Name of Directors: 
 
3.3.  Date of Registration of Company: 
 
3.4.  Copies of the Balance Sheet of the Company of the last two years: 

 
Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in 

case of Individuals, partnerships as well as limited companies for the last 3 years. 
 
 
 
 

            (Signature of Bidder) 
Name & Address of the Bidder 
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APPENDIX – VIII 
 
NAME OF WORK: 
 
NAME OF TENDERER: 
 

 
LIST OF ENCLOSURES (FORM – I) 

 
The tenderer is required to enclose the following documents as part of his tenderer. 

 
1.  Power of attorne y of the signatory to the tender. 

 
2.  Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt. 

of India. 
 
3.  Documents showing annual turnover for similar works for the past two eyars such as 

annual report, profit and loss account etc. 
 
4.  Solvency Certificate by Nationalized Schedule Bank.  
 

 
 
 
 
 
 

(Signature of Bidder) 
 
 
** In absence of Income Tax Clearance Certificate tenderer may not be awarded the work 
tendered for as per Central Govt. Directives. 
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APPENDIX – IX 
 
NAME OF WORK: 
 
NAME OF TENDERER: 
 
 

EXCEPTION AND DEVIATION (FORM – J) 
 
 As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations 
to the tender conditions, if considered un-avoidable. 
________________________________________________________________________ 
Sl.  Page No. of   Sl. No. of   Subject Deviation 
No.   tenderer document tender document  
_______________________________________________________________________  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
________________________________________________________________________ 
 
 
        (Signature of Bidder) 



AMENDMENT TO GCC 
 

 
Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification  

01 2.3 
 
 
 
 
 

Power Supply i) Clause No. 2.3.1 of General Condition of Contract 
stands modified to the following extent: 
 

The cost of construction power appearing in the 
12th & 13th line as Rs 1.00 per kwh shall be read as 
Rs. 4.30 (Rupees four and thirty paise only) per 
kwh. 
 

ii) Clause No. 2.3.10 of General Condition of 
Contract stands modified to the following extent: 
 

The state Electricity Inspector appearing in the second 
line shall be read as ‘Central Electricity Authority at 
Chennai’. 

02 2.4 Land for contractor’s 
Field office, Godown 
and Workshop 

Clause No. 2.4 of General Condition of Contract 
modified to the following extent: 
“The owner shall provide land to the Contractor for 
their offices, godown and workshop.” 
 

03 2.5 Land for Residential 
Accommodation 

Clause No. 2.5 of General Condition of Contract 
modified to the following extent: 
“The land for residential accommodation for staff 
and labour may be made available to Contractor 
outside plant boundary limit.” 
 

04 22 Extension of time The word “any one” appearing in the end of the 
second para of Clause N0. 22.0 shall be read as 
“OWNER”. 
 

05 52.3.6 Return of unutilized/ 
surplus materials and 
scrap/ wastage  

i) The words “SAIL , Bhubaneswar stockyard rate” 
appearing in 3rd line of first para shall be replaced 
by “Landed cost.” 
ii) The words “Rs. 7000.00 per tonne” appearing in 
last line of first para shall be replaced by “twice the 
landed cost of materials.” 
 

06 53 (xv) Conditions for issue 
of materials 

The contents of the sub-clause No. 53 (xv) shall 
stand deleted and replaced with the following: 
 
“For the free issue materials, the following norms 
shall be adopted: 
 

i) For issue of materials within plant boundary-
wall limit, the Contractor shall submit only 
indemnity bond for the entire value of the 
materials issued to them free of cost as Clause 
53 (ix) of GCC.  
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Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

   ii) For the materials which are issued to out side plant 
boundary like township etc., the contractor shall 
furnish Bank Guarantee equivalent to 20% of value 
of materials and indemnity bond for the 80% value 
of the materials.  

 
iii) For materials taken out side Damanjodi/ Angul to 

the vendor’s shop, 100% Bank Guarantee against 
value of the materials will be submitted by the 
vendor before taking of the materials. 

 
iv) The Indemnity Bond and the Bank Guarantee shall 

remain valid till the material account is totally 
settled. “ 

 

07 60 (d) Alterations in 
Specifications and 
Design and Extra 
Works 

The words “including equipment hire charges at 
Schedule hourly/ daily rates” appearing in 7th and 8th 
line shall be replaced by the words “including 
equipment hire charges prevalent at site at the time of 
execution.” 
 

08 60 Alterations in 
Specifications and 
Design and Extra 
Works 

Add new sub-clause 60 (e) as follows: 
“the quoted prices/ rates indicated in Schedule of Rates 
shall remain firm for all variations in contract value 
within range of (+) 50% and (-) 25% for the entire 
duration of the contract. In case the actual contract value 
varies from the awarded contract value beyond the 
above mentioned limit then adjustment to contract value 
shall be made in accordance with procedure specified in 
proforma for adjustment for increase/ decrease in 
contract value enclosed as per Annexure.” 
 

09 76.3 (ii)  Completion 
documents 

Clause No. 76 (ii) of General Condition of Contract 
shall be replaced by: 
 

“Six sets of construction drawings showing therein the 
modifications and corrections made during the course of 
execution of the work (As built drawing ) duly 
approved by Engineer-in-charge and one set of 
reproducible on polyster film/ in Soft copy in CD.”  
 

10 80.1 Employees State 
Insurance Act 

Delete the word “whose aggregate remuneration is 
Rs.560.00 per month or less and” appearing in the 3rd & 
4th line of the 2nd para of this sub clause. 
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Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

11 New 
sub-
clause 

--- Add a new clause designated as Sub-clause 80.6 - 
Statutory Provisions after existing clause No. 80.5: 
“80.6- Statutory Provisions: The contractor shall comply 
with all relevant and applicable statutory provisions in 
respect of the workers engaged by him at his cost and 
above stipulations are only indicative and are not 
exhaustive.” 

12 83 
(viii) 

Labour Laws Clause 83 (vii) of GCC shall be modified to following 
extent: 
Add the words “all relevant statutes at their own costs 
including” between the words “provisions of” and “the 
payment of Wages Act 1936” appearing in the first line 
of this sub-clause. 
 
Provided further that: 
a) The payment of minimum wages to contract labour 

shall be as per the rates notified by the Central 
Govt. as per Minimum Wage Act, 1948 and as 
adopted by the NALCO Management from time to 
time plus any additional element and statutory dues 
thereon.  

b) The minimum wage as notified by the Chief Labour 
Commissioner (Central) has a variable component 
as Special Allowance which is linked to average 
AICPI for Industrial workers, which keeps on 
changing every six months. The contractor has to 
absorb all such variations due to increase in 
Minimum wage in their quoted price, and no claim 
whatsoever on this account shall be entertained.  

c) Where the minimum wages notified by the 
concerned State Government are higher tha n the 
rates notified by Central Government, the State 
Government rates should apply in concerned 
scheduled employment as long as the same remains 
higher than the Central Government rates.  

d) The classification on workers in different categories 
will be as per the notification issued by the Central 
Government fixing the minimum wages for the 
above scheduled appointment.  
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No 

Clause 
No 

Brief 
Description of Clause 

Modification 

13 New 
Clause 

Jurisdiction/ 
Governing Law 

Add a new clause designated as sub-clause 88 (c) after 
existing clause No. 88 (b). 
All the works that will be carried out inside the factory 
premises shall attract the provisions of factory act for 
the contract labourers engaged therein.  
The contractor, before commencement of work will 
arrange medical examination at his cost and shall submit 
the certificate of fitness in respect of the workers in the 
prescribed form from the nearby District HQ hospital or 
any Govt. hospitals for his workers, who will be 
handling or working with hazardous substance.  
In respect of contracts having more than one year, the 
medical check up of such workers shall have to be 
repeated by the contractor on completion of every one 
year. 

14 79 Taxes & Duties, 
Octroi etc.  

Add a new clause designated as sub-clause 79.3 after 
existing sub-clause No. 79.2 as follows: 
The rates quoted by the tender will cover all the taxes, 
duties and levies as applicable on the date of bid/ 
revised bid (if any).  
- In case of any imposition of new taxes  by Govt. 
notification at a later date, same shall be reimbursed to 
the contractor against submission of authentic document 
towards payment of such taxes by them.  
- In case of revision of rate of Works Contract Tax by 
Govt. notification, same shall be reimbursed to the 
contractor against submission of documentary evidence 
towards payment of such extra amount by them.  

15 74 Payment of 
Contractor’s Bill 

Insert the following after the last para: 
“However, owner prefers to release the payment due to 
the contractor electronically. The e-payment facility is 
available under INTERNET mode through company 
banker as well as in EFT/RTGS mode through Reserve 
Bank of India, which is available only at designated 
centers. The contractor shall submit duly filled Bank 
Mandate form in duplicate with due authentication from 
their banker to avail e-payment facility. The prescribed 
mandate form is appended as Appendix to GCC.”  
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(To be submitted in duplicate) 
 

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET & RBI 
 

To 
National Aluminium Company Limited, 

-------------------------------- 

-------------------------------- 

--------------------------------- 

 
Dear Sir,  
 
Sub:  Authorization for release of payment due from NALCO, _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  through 
Electronic fund transfer(RBI-EFT)/Internet  / RTGS.  
Refer Order No……………..dt……………and/or Tender/Enquiry/Letter No……………..dt…………….. 
 
(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable) 
 
1. Name of the Party  : 
2. Address of the party  :………………………………………… 
     …………………………………………. 
     ………………………………………… 
     City :…………….Pin Code:…………. 
     E-mail Id: …………………………….. 

    Permanent Account Number :……………………………………….  
3. Particulars of Bank: 
Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code         
MICR No          
(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach  Xerox copy of a 
cheque of your bank  for ensuring accuracy of the bank name, branch name and code number) 
Account Type         Savings        ڤ Current      ڤ Cash Credit    ڤ 

 
Account Number(as  appearing in the Cheque 
Book) 

                

RTGS / IFSC  Code                 
4.    Date from which the mandate should be effective : 
 I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected   for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for 
purpose of credit of amount through RBI EFT / Internet / RTGS. 
Place: 
Date: 

Signature of the party/Authorized Signatory  
-------------------------------------------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records.  
 
Bank’s Stamp: 
Date: 
 

     (Signature of the Authorized Official from the Banks) 
N.B. : RBI EFT / RTGS facilities Centre: 
 New Delhi,Chandigarh,Kanpur,Jaipur,Ahmedabad,Mumbai,Nagpur,Hyderabad,Banglaore,Chennai, 
 Trivandrum,Kolkata,Bhubaneswar,Guwahati,Patna. 
 
N.B. : RTGS charges if any, is to be borne by the party. 



 

(To be submitted in duplicate) 
 

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET  
 

To 
National Aluminium Company Limited, 

-------------------------------- 

-------------------------------- 

--------------------------------- 

. 
 
Dear Sir,  
 
Sub:  Authorisation for release of payment due from NALCO, _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _through 
Electronic fund transfer by Internet Mode  .  
Refer Order No……………..dt……………and/or Tender/Enquiry/Letter No……………..dt…………….. 
 
(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable) 
 
1. Name of the Party  : 
2. Address of the party  :………………………………………… 
     …………………………………………. 
     ………………………………………… 
     City :…………….Pin Code:…………. 
     E-mail Id: …………………………….. 

    Permanent Account Number :……………………………………….  
3. Particulars of Bank: 
Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code         
Account Type         Savings        ڤ Current      ڤ Cash Credit    ڤ 

 
Account Number(as  appearing in the Cheque 
Book) 

                

Please attach  Xerox copy of a cheque of your bank  for ensuring accuracy of the bank name, branch name and code number . 
4.    Date from which the mandate should be effective : 
 I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected   for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for 
purpose of credit of amount through Internet.  
Place: 
Date: 

Signature of the party/Authorized Signatory  
-------------------------------------------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records.  
 
Bank’s Stamp: 
Date: 
      

(Signature of the Authorized Official from the Banks) 
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