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ANNEXURE-A 

1. Company Information  

1.1. National Aluminum Company Limited (NALCO), incorporated in 1981, is a premier Navaratna 
Public Sector Enterprise under administrative control of Ministry of Mines of Govt. of India in the 
field of Alumina/Aluminium having integrated multi-locational facility of Bauxite Mining, Alumna 
Refining, Aluminum Smelter, Power Generation and Port. NALCO has one of the major Aluminum 
production facilities consisting of Bauxite Mines, Alumina Refinery, Aluminium Smelter and Captive 
Power Plant, all located in the state of Odisha.  

1.2. More details on NALCO can be viewed on company’s website www.nalcoindia.com 

2. E-Procurement through GeM 

2.2 The bidder wishes to participate in the published tender should have his firm registered in the GeM 
portal. Accordingly, bidder should do the registration in the tender site http://gem.gov.in using the 
option available.  

2.2 Reverse Auction:- In case of Reverse auction tendering, the Date, time and quantum of decremental 
value will be as per the provisions of GeM Portal.. The bidder should take a note of it and see the other 
details as per Annexure-A8. 

3. Purpose of this NIT 

3.1. CPP- NALCO invites digitally signed / physically signed online bids under OPEN/TWO PART  GeM 
system. 

3.2. The Salient features of the Tender are as detailed in F-02 Form (Annexure-B1). 

4. Bidding Process 

4.1 The entire set of Tender document needs to be uploaded and digitally signed / physically signed in GeM 
Portal (www.gem.gov.in) along with bid submission conformation page from GeM System 
Government of India, before the scheduled time of bid submission. 

4.2 Bids will be received up to last date and time specified or extended bid due date, as the case may be 
through e-tendering at (www.gem.gov.in). 

4.3 NALCO shall not be responsible for any expenses incurred by bidders in connection with the 
preparation & submission of their bids, and other expenses incurred during bidding process. 

4.4 The bidders are advised to submit the tender document online well in advance before the prescribed 
time to avoid any last-minute hitch / problem. 

4.5 After the bid submission, the acknowledgement number generated by the e-tendering system should be 
printed by the bidder and kept as a record of evidence for online submission of bid for the tender. 

4.6 Further, bid shall be evaluated based on documents furnished. So bidder must ensure that all relevant 
documents are furnished at the time of submission of offer.  

4.7 This NIT is in three parts .The part -A is mainly General information and instructions to bidder, Part-
B is about the contract details and Part-C consists of various  forms ,agreement formats, declarations  
etc. The bidder should go through full NIT before filling.  

4.8 The bidder should go through ‘Annexure-A1’ i.e. instructions to the bidders prior to bidding. 
 

4.9 Bidders are required to submit the hard copy of the followings in a sealed envelope and should reach                 
General Manager (T&C) Tender & Contract Department, CPP, NALCO, Angul-759145 (Odisha) by 
Speed Post/By Hand before the due date & time of bid opening.   

4.9.1 EMD and Cancelled Cheque (all in original). Copy of all these documents are also required to be 
uploaded in GeM Portal along with Bid documents. 
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4.9.2 EMD is a pre-requisite other-wise the Tender will be normally rejected. However the Public 
Sectors, Government agencies and the Firms registered with DGS&D/NSIC /District Industries 
Centers(DICs) / Khadi & Village Industries Commission(KVIC)/ Khadi & Village Industries 
Board (KVIB)/Coir Board/ Directorate of Handicrafts and Handloom or any other body specified 
by Ministry of Micro, Small & Medium Enterprises ,others for which specific exemption has 
been granted by NALCO such as Ancillary Industries etc and all Startups recognized by 
Department of Policy and Promotion (DIPP), Ministry of Commerce and Industry, Govt of India 
are exempted from payment of EMD.    
 

N.B.: In this regard the bidders, if desire may claim EMD exemption, if deemed fit, as per latest 
guidelines of GeM Portal & MSME guidelines. 
 

However, bidder must submit  the valid supporting document for the exemption. 
 

 

4.9.3 Affidavit in Original towards Litigation History duly signed after the NIT publication date.  
 

4.10 Clarifications, if any, regarding this tender can be obtained from the undersigned through mail or 
phone no. at Pg-8 of  

         114    

before the TSD  

4.11 After downloading / getting the tender schedules, the bidder should go through them carefully and 
then submit the documents as asked. If there are any clarifications, they may refer  online through 
the tender site, or through the contact details. Bidder should consider the corrigendum published 
before submitting the bids online. Bidders in their own interest should get ready in advance to submit 
the bid documents as indicated in the tender schedule. These documents should be in PDF / XLS / 
RAR / DWF formats. If there is more than one document, they can be clubbed together.  

4.12 Bidder should clearly fill up the PQC Technical (Detailed work order and execution statistics) 
(Annexure-C6) and Details of present / concurrent commitments of the tenderer (Annexure–C8 where 
ever applicable) for his offer evaluation. Suppression of credential / facts may lead to penal action as 
per procedure.  

4.13 It is mandatory for the bidder to fill up the Annexure-A9 (Preference to Make in India 2017), 
Annexure-A10 (Restrictions under Rule 144 (xi) of GFR 2017), Annexure-C19 and Annexure-C20 
(regarding declaration of the relatives in Nalco) and Annexure–C3 (Deviation statement to the tender 
terms and conditions) and Annexure–C4 (Declaration by the bidder) while submitting the offer. 

4.14 Bidder should check his mail and GeM portal for any information regarding tender from time to time. 

4.15 In case any specific adverse report is found against any bidder during enquiry about the statement 
made / credential submitted along with the offer documents in respect of capabilities, spare 
capacities, performance, completion certificates and criminal background of the bidder, the offer 
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.  

4.16 If the bidder submits the bid in manual form (if permitted categorically in the tender), he should have 
already registered in the tender site and he shall have to mention the registration ID in the bid 
submitted otherwise his tender will not be considered.  

4.17 Nalco reserve the right to seek any document / information at later stage in respect of evaluation of 
bid which the bidder must submit failing which the bid may be rejected. 
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5 Bid Evaluation 
5.1 Evaluation will be done strictly in line with the facilities available under government website 

www.gem.gov.in i.e. based on documents uploaded by the bidder as per PQC. In case of non-compliance to 
the PQC requirement, i.e. any shortfall documents arise out of submitted technical as well as commercial 
credential submitted within tender submission date, bidders will be given only one chance under GeM to 
upload shortfall documents within a stipulated date. No new documents would be called up as part of PQC 
experience documents.  

5.2 The technical acceptability will be strictly as per matching of PQC with submitted work credential by the 
bidder  

5.3 In case any specific adverse report is received against any bidder and proved to be correct after enquiry 
about the statement made / credential submitted along with the offer documents in respect of capabilities, 
spare capacities, performance, completion certificates and criminal background of the bidder, the offer 
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.  

5.4 Present / Concurrent commitment (Not Applicable): - The present / concurrent commitments of bidder on 
various jobs under execution by the bidder will be considered to assess the spare capacity available with 
the bidder. The bidder must confirm that they have disclosed all the works being executed by them in the 
offer. If the annualized present / concurrent commitments of the bidder plus annualized estimated value of 
the work (for single agency)/ annualized estimated maximum percentage of work in split case under 
consideration (for multiple agency) exceeds four times the average annual financial turnover during the 
last three financial years of the bidder, then the bid of such a bidder shall not be considered for further 
evaluation. Suppression of fact /data regard to jobs under execution will be considered as gross violation 
and rejection of bid including penal action such as banning/ blacklisting, as deemed fit.  
The bidder has to submit complete list of present / concurrent commitments on all jobs under execution by 
them, which will be taken into account to assess the spare capacity available with the bidder.  
 

Present / Concurrent Commitment of the bidder shall be evaluated as on the last day of the Month 
previous to bid due date of submission, based on the confirmation / declaration of the bidders that they 
have disclosed all works being executed by them. Bidders shall exclude all stalled project for which there is 
no progress in last one year giving reason for no progress considering above cutoff date. In case any 
adverse report / complaint are received against bidder and on enquiry found correct, offer shall be rejected 
and bidder shall be liable for appropriate legal action. 

5.5 In-house information for assessment of capability of bidder and their performance on jobs completed / 
in progress at NALCO shall be considered for evaluation purpose. In case of poor performance, the 
offer from such bidders shall not be evaluated.  

5.6 Nalco reserve the right to seek any document information at later stage in respect of evaluation of bid 
which the bidder has to submit failing which the bid may be rejected. 

5.7   In case the Bidder submits the work experience as a sub-contractor (of the Main contractor), approval 
from the Principal agency/Client, for the engagement as Sub-Contractor of the Main Contractor, 
needs to be submitted along with Bid. 

6 Ordering 
6.1 On selection of Vendor for award of work, necessary internal approval processes will be completed, and 

during the said process, the Vendor Master data will be cross checked with documents like PAN 
Registration Certificate, GST Registration Certificate, Signed & Cancelled Cheque (with Name, Account 
No and IFSC Code printed on the Cheque) duly authenticated by the Vendor and attached to 
ANNEXURE- C10. 

6.2 In normal circumstances the party in whose favor the work is awarded shall be issued with LOI. The party 
shall have to enter into an agreement in writing on non-judicial stamp paper of appropriate value as laid 
down in the GCC. The agreement normally consists of LOI, BOQ at the accepted rate, complete bid 
document, Schedule of Agreed Variation (if any) etc. The documents such as, correspondences, minutes of 
meeting, (if held with the party) etc. shall also form part of the contract agreement if required. On 
execution of Agreement a Detailed Order will be issued.   

7 General Conditions of Contract (GCC) will be a part of the NIT. 
 
 

 
Designation  - Rajesh Sarkar, Dy General 
Manager (Ceramic) 
Tender Inviting Authority 
Tender & Contract Dept., CPP 

           Ph. No. 9437003807 
           Email: rajesh.sarkar@nalcoindia.co.in 
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ANNEXURE-A1 
INSTRUCTIONS TO BIDDERS   

 
SMELTER / CPP of National Aluminium Company Ltd (NALCO) is situated on NH-55 at approximately 6 

KM away from ANGUL (District head quarter) and 5 KM away from Banarpal in Angul district of state of 

Odisha, connecting between Cuttack and Sambalpur. 

1.0 SCOPE OF WORK:  

The scope of work shall be as detailed is enclosed at Annexure-B2. The work shall be carried out as per 

direction of Engineer-in-charge/Manager-in-charge subject to special condition of contract given in 

Annexure-B3.   

2.0 PRE QUALIFICATION CRITERIA (PQC) 

2.1 Single part Tender will be evaluated on the basis of price bids only. Hence, bidder should not take 

any technical/commercial deviations, otherwise their offer will be liable for rejection.  For other 

type of tenders, wherever techno-commercial evaluation is to be done first, the bidders are 

required to submit documentary evidences for technical experience and financial capabilities as 

part of Pre-Qualification Criteria (PQC).     

2.2 It may be noted that the details of documents submitted in support of the PQC for Technical & 

Financial capabilities are to be specified in following formats.  If no references are found in the 

stated Annexures and the bidder gets disqualified, non-cognizance of such documents by 

NALCO, even if attached somewhere else as part of bid documents, will not be seen as a 

deficiency in proper evaluation of such documents.  Hence, bidders may ensure that such 

documents are invariably referred in the below-mentioned Annexures. 

2.2.1 Technical/Experience Criteria: Annexure-C6   

2.2.2 Financial Criteria : Annexure-C7   

2.2.3 The bidder should possess independent EPF, ESI, PAN & PAN based GST registration 

certificates respectively from the concerned Regional Provident Fund Commissioner for 

PF, Independent Account Code from concerned Regional Director ESIC for ESI, Direct 

Tax Authorities for PAN and Indirect Tax Authorities for GST, as applicable.   

2.2.4 Litigation history for criminal background: Annexure-C22 

2.2.5 The present / concurrent commitments of bidder on various jobs under execution by the 

bidder will be taken into account to assess the spare capacity available with the bidder. 

Bidders are required to fill Annexure-C8 (where ever applicable) for calculation at our 

end. Suppression of fact and figures will liable to cancellation of bid and penal 

action as per rule.   
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3.0 LITIGATION HISTORY: 

3.1 The bidder is required to give the names of other firms / agencies / partnership firm / wholly 

owned or partly owned subsidiary etc. where they are having financial / professional stakes and 

also give a certificate if any such firm / agency is participating in the subject tender. 

3.2 Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & 

unlawful activities or conviction by court of law or indictment/ adverse order by regulatory 

authority against the person, company, Directors of the Company or sister concern of the 

Company, partner of the firm etc. would constitute disqualification for participating for tender.  

3.3 The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by 

court of law for an offence involving moral turpitude in relation to the business dealing during 

past seven years for acceptance of the offer.  

3.4 Litigation history for criminal background is to be provided by the bidder. The bidder shall give 

an affidavit to this effect as per the format at Annexure-C22. The affidavit must be affirmed 

before the competent judiciary authority or duly notarized by Notary.  

4.0 EARNEST MONEY DEPOSIT (EMD):  

Earnest money may be deposited through any one of the two procedures noted below. (refer sl no:4.3 
of F-02 form of contract details, Annexure-B1. 
4.1 In shape of account payee Demand draft/ Banker’s cheque/ Pay order, from any Nationalized or 

Scheduled Bank in favour of National Aluminium Company Ltd., payable to our bank as per the 
details below.  

4.2 Through online bank transfer.  The transaction confirmation document generated through online 
transaction, giving details of transaction is required to be provided as a separate document. The 
credit of EMD in our Bank account would be confirmed before acceptance of bid. If the 
transaction is not reflected or reflected with wrong reference as on TOD or credited subsequently, 
then the bid shall be considered to be unaccompanied by any EMD and the bid will be liable for 
rejection. 

  Our bank details for online transfer of EMD 
Sl.  Description Smelter Plant Captive Power Plant (CPP) 
a)  Account Holder's Name Nalco Smelter Plant  Nalco Captive Power Plant 
b)  Bank Name  State Bank of India State Bank Of India 
c)  Branch Name  Kandsar  Kandsar  
d)  Branch Place Nalconagar Nalconagar 
e)  Branch City Angul Angul 
f)  IFS Code SBIN0008279 SBIN0008279 
g)  Account Number 10657908114 10657908589 

Bank transfer details of EMD to be provided. 
 a) Amount transferred: Rs. ________________ 
 b) Unique Transaction Reference (UTR) No.: 
 c) Bank details from which the transaction was made: 
 d) Date of transaction: 
 e) Tender details (Number & Name of work): 
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 Note: While making the online payment, the Tender Number may be mentioned in the text field 
of the transaction.  
Incase EMD amount is Rs.1.25 lakhs or more, EMD in the form of Bank Guarantee in prescribed 
format from NALCO approved Bankers (Annexure-C17) shall also be accepted. The original BG 
is to be submitted along with bid as indicated in the NIT.  

4.3 Bids without EMD will be rejected. However, the Public Sectors, Government agencies and the 
Firms registered with NSIC/MSME , and others such as Ancillary Industries etc. for which 
specific exemption has been granted by NALCO may be considered for exemption from EMD 
subject to submission of attested documentary evidence in support of the same in sealed envelope 
as stipulated in  NIT.MSEs having UAM no shall also submit supporting documents such as 
UAM certificate, CA Certificate (certifying that the unit is a MSE having valid MSE certificate ). 
 
N.B.: In this regard the bidders, if desire may claim EMD exemption, if deemed fit, as per latest 
guidelines of GeM Portal & MSME guidelines. 
 
However, bidder must submit  the valid supporting document for the exemption. 
 
  

4.4 EMD of unsuccessful bidders will be refunded within 15 days of finalization of contract for single 
part bid tender and within 15 days of acceptance of techno-commercial offers by the Competent 
Authority in case of two-part bid tender.  

4.5 The EMD shall be forfeited without any notice on any of the following situations. 
4.5.1 On withdrawal of offer after expiry of submission date & time of bid offered. 
4.5.2 If the bidder does not submit the agreement prior to effective date mentioned in the 

Service Purchase Order/LOA/LOI considering the criteria of Clause No. 15.0 of this 
Annexure-A1. 

4.5.3 If the work is not commenced from the effective date of Service Purchase Order, after 
award of the work. 

4.5.4 At any point of time if it is found that the party has submitted any false declaration in his 
offer.  

4.5.5 If the bidder modifies its bid after the opening of the bids without written instruction 
from NALCO. 
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5.0 BANK GUARANTEES: - 

5.1 The vendor may submit Bank Guarantee against Performance Security, Free Issue Material 
(FIMBG), Advance BG (ADVBG) and Contract Cum Performance Guarantee (CPBG) where 
ever applicable. 

5.2 The BG in prescribed format (Annexure-C11 to Annexure-C16) should be issued by approved 
Banks listed at Annexure-C17 having its branch at Angul/Bhubaneswar and the BG should be 
registered in Structured Financial Messaging System (SFMS) for BG Conformation and Lodging 
of claim. Place of Encashment may be limited to Angul/Bhubaneswar only. 

5.3 The original EMD BG should be sent by the Bank directly in the address of Tender Inviting 
Authority (TIA) and for other BGs to EIC/MIC mentioned in the Work Order through 
Registered/Speed Post with AD. It may be noted that the BG Format requires mentioning of the 
address, Phone, Fax no. and email ID of the issuing Bank. On receipt of Original BG, it will be 
forwarded to Finance by EIC/MIC through Inter Office Memo (IOM). 

5.4 Each BG contains a start date, expiry date and claim date. The validity of BG (Start date to 
expiry date) should cover the Tender/Contractual execution period. A further claim period of 3 
months is required to lodge a claim for extension/encashment of BG if necessary. Therefore, the 
claim date should be 3 months beyond the expiry date. If a consolidated BG is provided 
including claim period, 3 months will be considered as claim period and accordingly BG 
extension should be provided to cover Tender/Contract requirement.  

5.5 BG extension whenever required should ideally be provided 15 days prior to Expiry date from 
the same Banker against the Original BG with reference to the Tender/Contract. However, in 
specific cases if a new BG from a different bank is provided against the Original BG the 
subsequent BG should also cover the obligations under original BG period. The subsequent 
banker has to give an undertaking in this regard in their BG forwarding letter in letter head. 

6.0 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS:  

6.1 The documents as stated below shall constitute the integral part of Contract Documents. In the 
event of any ambiguity or conflict between the Contracts documents as given below, the order of 
precedence shall be the order in which they are listed. All documents forming part of this tender 
are intended to be correlative, complimentary and mutually explanatory. The tender documents 
should be read by the bidder as a whole before bidding the tender. 

6.1.1 Conditions of Integrity Pact. 

6.1.2 Bill of Quantity. 

6.1.3 Scope of Work/Technical Specifications. 

6.1.4 Drawings if any. 

6.1.5 Special Conditions of Contract. 

6.1.6 Instruction to bidders/NIT. 

6.1.7 General Conditions of Contract (GCC). 

6.1.8 Relevant Indian Standards. 

6.2 If any varying of conflicting situation arises in any of the document forming part of the Contract, 
NALCO’s decision with regard to intention/interpretation of the document and the decision shall 
be final and binding on the parties. 
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7.0 MODE, SUBMISSION, RECEIPT AND OPENING OF TENDER: 
7.1 Corrigendum and/or Clarification, if any issued for the NIT shall form part of the Tender 

Documents. Corrigendum and/or Clarifications will be hosted on the web-site www.gem.gov.in 
and no separate intimation will be given to the bidders or released in the press. Bidders are 
requested to visit the web-sites from time to time to note the Corrigendum and/or Clarifications 
before submission of their bid. NALCO shall not be responsible if any bidder omits to notice any 
Corrigendum and/or Clarifications and make necessary change if required in their submitted final  
bid. 

7.2 Telex/ Telegraphic/ Fax/ E-mail bids shall not be accepted. 
7.3 Before submission of the bid, the bidders are requested to read the bid document carefully to 

make themselves fully conversant with the GCC, Special Conditions of Contract and Conditions 
of bidding, Specific conditions, technical Specifications and bid drawings if any.  The bidder 
should visit site and get familiarized with the site conditions so that, no ambiguity may arise in 
these respects, subsequent to submission of the bids. 

7.4 Nalco’s General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) if any 
shall form part of this contract. The tenderer is advised to go through the same either in the office 
of the Tender Inviting Authority during office hours to seek clarification if any, or may refer to 
NALCO web site and get them-selves satisfied before quoting the rates. It will be taken for 
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall 
abide by same.      

7.5 The forwarding letter / covering letters & information is to be included in the offer. The 
instruction given in the checklist of single part / two-part bids must be strictly complied.  

7.6 Tenders are to be uploaded in the GeM web site www.gem.gov.in on or before time & date 
specified at Sl. No. 5.0 of F-02 form of Contract Details, Annexure-B1. The PART-I bids in 
case of two-part tendering and Single part bid in case of LTE shall be opened at the time & date 
specified at Sl. No. 6.0 of F-02 form of Contract Details, Annexure-B1.  

7.7 The price bids of technically qualified bidders shall only be opened on a later date. The date & 
time of opening of price bid shall be intimated to the qualified bidders through www.gem.gov.in 
website.  

7.8 Bidders are advised to submit complete set of Tender documents along with ANNEXURE-B4 & 
ANNEXURE-C3 etc. under GeM Portal in the Online Mode. Price Bid shall also be uploaded 
online only.  

7.9 All the supporting documents to meet the PQC need to be uploaded with the offer after attesting 
them by a gazette officer or notary public and are required to sign each page by the bidder or by 
their authorized representative. The hard copy of these PQC compliant documents should reach 
the office of the Tender Inviting Authority before the due date & time of bid opening.  

7.10 As per Manual for Procurement of Works 2019 Ministry of Finance Department of 
Expenditure 5.4.5 Normally no post bid clarification at the initiative of bidder shall be 
entertained. The shortfall information /documents if any may be sought only in case of 
historical documents which pre- existed at the time of tender opening and which have not 
undergone change since then.  So far as the submission of documents is concerned after 
submission of the tender, Nalco may ask and consider, only related shortfall documents. 
For example, if the bidder has submitted a contract without its completion / performance 
certificate / annual turnover, the certificate can be asked for and considered. However, no 
new contract will be asked further so as to qualify the bidder. No post-bid clarification at 
the initiative of the bidder shall be entertained. Hence bidders are required to take due 
care to upload all relevant work credentials available with them in order to avoid rejection. 
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7.11 Deviations of any form are not acceptable. In case deviation is unavoidable, bidders are 
instructed to give all deviations in the enclosed deviation statement sheet (Annexure-C3) only, 
along with the tender document. Please be informed that only deviation mentioned in Annexure-
C3 will be considered for further evaluation. Deviations at any other place will not be 
considered. Deviations in LTE single part will not be considered in any case and the bids will be 
rejected.  

7.12 Deviation(s) listed at any other place of the tender shall not be considered at all and shall not be 
binding on NALCO. The tender shall be evaluated based on the deviation statement and no claim 
whatsoever shall be entertained irrespective of bidder has accepted this particular clause or not.  

7.13 In case of withdrawal of deviations to NIT sepecification, if any bidder insists for revision in 
price before opening of price bid and Nalco agrees for the same, the submission of price 
implication shall be in offline mode from the bidder in a sealed envelope by hand/password 
protected file through e-mail within a stipulated time. 

7.14 NALCO reserves the right to defer the date of tender opening in case the response is considered 
inadequate or due to any other reasons. In such event, the bidders shall be intimated the next date 
of opening subsequently. 

7.15 The bidder shall ensure submission of complete information / documents in the first instant itself. 
NALCO reserves the right to evaluate the offer based on the details furnished by the bidders on 
the scheduled date of tender submission without seeking any subsequent additional information. 

7.16 All the pages of GCC duly signed & stamped by authorized signatory should be submitted along 
with the agreement / offer. In case of online offers, the copy of GCC is to be uploaded with the 
offer after digitally signed / physically signed by the bidder. 

7.17 Declaration regarding Relationship with Board of Directors and Employees of Nalco: The 
contractors must furnish certificate as mentioned in Annexure-C19 & Annexure-C20 enclosed, 
disclosing in detail about their relatives in Nalco. Suppression of this information in any form if 
detected at any stage will lead to disqualification and lead to rejection of the offer or termination 
of the contract as the case may be. The concerned party may also be banned from participation in 
future tenders. 

7.18 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding 
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall 
respond to such queries within a reasonable time. 

8.0 EVALUATION OF BIDS:   
8.1 The price bids of the techno-commercially qualified bids in case of two-part bid system & bids in 

case of single part bidding shall be evaluated as per the note of “Quantity & Rate Schedule” 
(Annexure-B4) in the excel format available in the GeM site.  

8.2 In case there is a tie in L-1 position, the concerned bidders may be called to offer maximum 
possible discount on their quoted rates/revised rate in sealed envelope in order to decide the L-1 
bidder among the considered bids. 
 

8.3 In case “tie” of price bids, even after application of clause 8.2 above, the following criteria shall 
prevail in the given order. 
8.3.1 Bidder having highest average turnover during last three years shall be preferred. 

Average Annual Turnover shall be decided based on audited profit and loss account 
submitted by the bidder for the last three financial years.   

8.3.2 The contractor executing the same contract satisfactorily will be preferred. 
8.3.3 The contractor of the previous contract, who has executed the same work satisfactorily, 

will be preferred.  
8.4 In case of tie for L2 or other positions and L1 price matching is to be made for splitting of the 

job as per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at sl. 
no. 8.3 above. 

8.5 Where the tender is being finalized through GeM Portal, as per GTC applicable for GeM 
procurement, if multiple L-1 bidders have quoted the lowest allowed price for the tendered 
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service (i.e. TIE cases), NALCO shall place the contract by selection of resultant bidder 
amongst the L-1 bidders through a random algorithm executed by GeM system. This will 
supersede Clause No. 8.2 to 8.4 as above. 

 

9.0 ACCEPTANCE OF TENDER: 
9.1 NALCO reserves the right to reject or accept any or all the offers in full or part, split the work, 

reduce or increase the quantity, without assigning any reason thereof.  
9.2 NALCO reserves the right to award the work in parts between two or more agencies if considered 

expedient. The quoted rates shall hold good for such an eventuality.  Reference is also invited to 
clause No: 9 of General conditions of contract. 

9.3 Validity of Offer: - The validity of the offers submitted by the bidders shall be as per F-02 Form i.e. 
Contract Details in Annexure-B1. In case the validity of offers expires during the processing of the 
case, all the bidders / techno-commercially accepted bidders shall be requested to extend the offer 
validity with same price and terms & condition of the tender. The offers of such bidders shall be 
rejected if they do not extend the validity unconditionally. 

9.4 Bidders may note that, Brief Order / Letter of Intent / Fax of Intent / Service Purchase Order placed, 
is in acceptance of their offer by NALCO and shall be binding on them. However, the bidder has to 
return a copy of LOI / FOI / Service Purchase Order duly signed by them or their authorized 
representative as a token of receipt of the same within seven days of issue of the same for our 
records. In case of no communication of the same is received within the stipulated time from their 
end, it will be presumed that the party has received the Brief Order / Letter of Indent / Fax of Intent / 
Service Purchase Order. 

9.5 Any communication such as Letter, BO, LOI, FOI, SPO etc. shall be communicated to the Bidder 
through Registered post/ Speed post/ Fax/ Hand delivery/ By mail registered with Nalco. Any 
communication through any one or more of above modes shall be valid and binding on the Bidder.   

10.0  CONTRACT  PERIOD:   
10.1 Timely completion is the essence of the Contract. The contract period for this work shall be as 

mentioned in Sl no:3 of F-02 form (Annexure-B1)  of contract details and shall be applicable from 
the effective date  as mentioned in the service purchase order/LOI. Time period of completion” of 
individual items/activities may be decided jointly by Manager-In-Charge and contractor, which shall 
be adhered to by the contractor.  

11.0 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM: 
11.1 Safety: The contractor shall have to take necessary safety arrangements/ precautions for the 

workmen engaged by him and shall be responsible for any First Aid / Emergency treatment for his 
labours / workmen. In addition, the contractor shall have to abide by all fire & safety regulations of 
the owner. The contractor has to execute the works after taking necessary instruction & safety 
clearance from the safety officer.  

11.2 All lifting/handling tools & tackles deployed by the contractor should have been load-tested as per 
the prevailing rules & regulations. Mobile equipments such as Truck, Tractors, Tippers, Dumpers 
etc. shall have valid fitness certificate with due insurance required as per the prevailing rules & 
regulations. Wherever transport of material is applicable, the contractor has to ensure that goods 
carried during transportation do not exceed the permitted laden weight as certified by registering 
authority for the respective vehicles. 

11.3 Personal Protective Equipment (PPE): The contractor shall have to provide all the necessary PPE to 
the workmen engaged by them as per the requirement, area wise as mentioned in the PPE format. In 
case the contractor fails to provide PPEs as per requirement, at the time of starting the job, they will 
not be allowed to carry out the assigned job. PPEs can be got issued from NALCO on request with 
recovery of purchase cost, plus administrative charge @25% of Procurement cost as penalty plus 
GST on administrative charges as applicable. (Annexure-A3). 

11.4 The contractor, before starting the work, shall collect a copy of the safety manual from Safety 
Department and shall abide by all instructions mentioned therein. 

11.5 The contractor shall be responsible to promote awareness on the OSHAS requirements among the 
workmen engaged by them for the subject job and ensure adherence to sound OSHAS related 
practices as detailed in the "Occupation Health & Safety Policy" enclosed herewith. The 
contractor shall be responsible for abiding by all the applicable provisions of safety code of 
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contractors which is available in the NALCO web site. The contractor shall contact Safety Dept. for 
getting necessary advice/compliances as required. 

11.6  Medical Checkup of Workmen: Contractors will have to submit medical certificate from a Govt. 
Hospital or registered medical practitioner in the prescribed format for the workmen engaged by him 
along with application for gate pass and for annual renewal. No gate pass will be issued/ renewed 
unless the medical certificate is enclosed along with the application. 

12.0 ENVIRONMENTAL REQUIREMENTS: 
12.1 The contractor shall be responsible to promote awareness on the Environmental requirements among 

the workmen engaged by them for the subject job and ensure adherence to sound environmental 
practices as detailed in the "General Environmental Requirement & Environmental Policy” 
enclosed at Annexure-A7. 

12.2 The contractor shall remove all the waste/debris generated during the work on each occasion & 
dispose off to a place identified by Manager-in-charge.  The thorough up-keeping of the work spot 
before the contractor leaves the work spot is essential. In case the contractor fails to comply with the 
above, the owner may get the up-keeping done & recover expenses incurred plus administrative 
charge @25% of the expenses incurred as penalty plus GST on administrative charges as applicable 
from the contractor. 

13.0 ENERGY MANAGEMENT SYSTEM (ISO 50001): 
13.1 The Energy Policy of NALCO is attached (Annexure-A6). The Service Provider needs to comply all 

the requirements of the Policy in consultation with the Manager-in-Charge of the contract. 
13.2 Mandatory guidelines for saving any form of energy: Energy is lifeline of an Organization and 

SMELTER / CPP, NALCO is implementing Energy Management Systems (EnMS) – ISO 50001 in 
all activities. The contractual service providers are advised to train his workmen for practicing   the   
following “Dos & Don’ts” while executing the assigned work at site. 

WHAT TO DO? WHAT NOT TO DO? 
1. Use compressed air for instrument cleaning if 

advised by NALCO   
1. Never open any compressed air for body / dress/ 

vehicle cleaning.  
2. Close water line valves if they are in open 

condition  
2. Never allow any water line in open condition.  

3. Use water for instrument equipment cleaning if 
advised by NALCO   

3. Never use any water line of the plant for 
cleaning of bicycles / vehicles. 

4. Use LPG for cooking if at all required  4. Never use any electrical heater for cooking or 
room heating. 

5. Switch off lights/ fans in day time when not 
required 

5. Never waste electricity in any way.  

6. Touch only that part of equipment for which 
you are authorized by the Engr. I/C  

6. Never touch any isolators / switches of any 
equipment. 

7. Handle coke, pitch, oil (FO, HSD, LDO) & 
LPG with due care as they are costly. 

7. Never waste any quantity coke, pitch, oil (FO, 
HSD, LDO) & LPG a drop of any types of oil. 

14.0 SECRECY TERMS: - 

14.1 The contractor shall use all the documents, drawings, data & information of proprietary in nature, 
received from NALCO, solely for the purpose of performing and carrying out the obligations on their 
part under this contract. He shall not disclose the same to any other person except to the extent 
required in the performance of the work and shall maintain the utmost secrecy. Contractor and 
NALCO shall bind their employees, who are involved in engineering of the project by a suitable 
secrecy contract. The documents, drawings, data and information received from NALCO shall not be 
used by contractor for any other purpose and will also keep them confidential. All data, documents 
and information provided by Contractor during the course of execution of the work will be treated as 
confidential by NALCO and will not be released to any third party, without specific written 
permission of Contractor.  

14.2 Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate 
contract, Performance Security and claim damages from the party.  



 
 

Subject: DESILTING OF RAW WATER RESERVOIR 
(PHASE-II) 

 
Page: 17 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 
 

 
 

15.0 EXECUTION OF CONTRACT AGREEMENT: 
15.1 The contractor shall have to execute an agreement on Rs.50/- non-judicial stamp paper to be 

purchased from any stamp vendor under the jurisdiction of the Orissa High Court, in the specific 
format (Annexure-C23). Issuing authority of work order shall sign the agreement on behalf of 
NALCO. The agreement shall not be required to be executed for work orders of value less than 
or equal to Rs.1,00,000/-. 

15.2 The agreement should be submitted to T&C Department, within 10 days of issuance of 
LOA/LOI or at least 10 days prior to effective date mentioned in the Service Purchase Order.  

15.3 Contract Agreement is mandatory before starting of work. EIC/MIC will ensure before Gate Pass 
is issued.  

15.4 No bill shall be payable unless the agreement is signed, if signing of agreement is applicable  
16.0 SUPERVISION:   

16.1 The contractor shall have to work as per direction of the Manager-in-charge and shall report to 
him   daily regarding day-to-day progress. The contractor shall give full access to the Manager-
in-charge / authorized representative of NALCO to inspect day-to-day work executed by the 
contractor. Besides, the Contractor will take full responsibility to ensure proper workmanship, 
good quality of work and supervision during the contract period without any additional cost.  

16.2 Under prevailing statute, the supervision should be carried out by a capable competent person.  

17.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:   
17.1 Payment of wages to the labour employed by the contractor shall be as per the Central 

Government notification fixing minimum wages for different categories of labour in Central 
Public Enterprises from time to time plus an additional element as indicated below (as a part of 
wages).The contractor shall have to make labour payment accordingly, along with applicable 
statutory benefits. Therefore, the contractor must quote their rates considering the labour rates 
indicated at Annexure-B5.  

17.2 The contractor has to ensure payment of minimum bonus @ 8.33% on the notified minimum 
wages for each category including the additional elements but excluding canteen subsidy 
(Considering minimum salary as Rs.7000/- per month) to all his workmen engaged in the 
contract annually.  

17.3 As per statutory provisions, contractors will have to pay the monthly wages of contract labourers 
latest by 7th of subsequent month as well as deposit the statutory contributions within due date. In 
case of failure to do so, NALCO as principal employer will pay wages/release the payments to 
the concerned labourers at any time after the 7th of subsequent month without any further 
intimation. 

17.4 If the date of payment is beyond 7th of subsequent month or there is direct payment, Nalco 
reserves the right to recover up to 25% as administrative charge on the amount of labor payment 
plus GST on administrative charges in the RA/Final Bill.  

17.5 The contractor failing to make payment of labour wages as per applicable Law, may be debarred 
/ banned for conducting future business with NALCO. 

18.0 LABOUR LAWS:   
18.1 The successful bidder shall abide by all applicable statutory provisions in respect of workmen 

deployed by him to the satisfaction of Central & State Government Authority. The contractor 
shall comply with the provisions of all statutes and amendments thereof at their cost for different 
legislations as under. The contractor shall have to abide by and comply with any Modification/ 
Change/ Amendment to the existing laws or introduction of any new law relating to the work and 
rules framed there under from time to time. The list is indicative and not exhaustive. 
18.1.1 Building & other Construction Workers (RE & CS) Act 1996 

 
 

18.1.2 Child Labor (Prohibition & Regulation) Act 1986, 
18.1.3 Employees’ Provident Fund and Miscellaneous Provisions Act, 1952.  
18.1.4 Employees’ State Insurance Act, 1948. 
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18.1.5 Factories Act, 1948 
18.1.6 Industrial Dispute Act 1947,  
18.1.7 The Inter-state Migrant Workmen (Regulation of Employment and Conditions of 

Service) Act, 1976 
18.1.8 The Maternity Benefit Act 1961 
18.1.9 Minimum wages Act 1948. 
18.1.10 Payment of Wages Act 1936,  
18.1.11 Payment of Bonus Act 1965,  
18.1.12 Payment of Gratuity Act, 1972 
18.1.13 Employees’ Compensation Act 1923. 
18.1.14 Contract Labour (R&A Act, 1970) 

 

19.0 GATE PASS & SECURITY:  

19.1 Normally before starting of work, EIC/MIC will ensure that Contract Agreement is signed 
otherwise, Gate Pass should not be allowed. Therefore, the contractor shall have to produce the 
Contract Agreement and arrange valid gate pass for the labour/ workers engaged by him in order 
to enter into the factory premises if the work is to be executed inside the plant. (Refer Form No: 
F-02 of Sl. No- 15 at Annexure-B1). 

19.2 Issue & Use of Electronic ID Card:  All the contract workers will be provided with electronic 
entry/exit pass by CISF before mobilization of site/commencement of work by the contractor. 
All contract workers shall use this ID/Punch cards for making entry into /exit from the plant. 
After expiry of the contract, ID/Punch card will be surrendered by the workers at the time of 
closure of contract through the contractor. In case of loss /missing of ID/Punch card, contractor 
has to deposit Rs. 200/- per card in the cash counter of NALCO for issue of fresh identity card. 
Incase of discontinuation of job by the workers, the cards will be surrendered to the CISF under 
intimation to unit HRD.  

19.3 Attendance of contractor’s workers will be regulated through biometric punching systems. In 
case of discrepancy, decision of EIC/MIC will be Final & Binding on the contractor. 

19.4 Use of Online Contract Labour Management System (CLMS): 

An online Contract Labour Management System (CLMS) has been launched across NALCO 
w.e.f. 01.07.2017. As per the portal architecture, every contractor employing contract labour in 
NALCO shall have to use this online portal for various activities like safety clearance, issue of 
gate pass, application for license in Form II, issue of certificate from Principal Employer 
(NALCO) in Form III for obtaining license from the Central Labour Department, preparation of 
monthly wage sheets, issue of wage slips, employment cards, preparation and filing of returns, 
maintenance of statutory registers etc. The contractors have to use the CLMS for entering 
relevant data about themselves and the labour engaged by them for getting the benefits of the 
system. Since the package has been developed as per the mandate given by the Management and 
is being closely monitored by the Ministry of Mines as an item on the DASHBOARD, use of the 
system is mandatory for the contractor. 

19.5 TIME OF WORK: The factory timings are as follows: 
`A' shift-6.00 AM to 2.00 PM, `B' shift-2.00 PM to 10.00 PM, `C' shift-10.00 PM to 6.00 AM,  

`G' shift-8.30 AM to 5.30 PM (with 1.00 Hr lunch break from 1PM to 2PM) 
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20.0 MATERIAL TOOLS & TACKLES:   
20.1 The contractor shall have to make his own arrangement for supply and storage of his materials / 

consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas 
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for 
such provisions. Wherever required consumables of approved quality like general purpose welding 
electrodes, cleaning agents, Oxygen gas, D.A. gas, etc to execute the contract shall be in Contractor’s 
scope and contractor must arrange these materials at their own cost unless mentioned otherwise in the 
tender documents attached herewith. Apart from the above any job /tender specific requirement of 
materials is indicated in special condition of contract. 

20.2 FREE ISSUE MATERIALS / CONSUMABLES:  
Unless mentioned otherwise in the attached tender documents, Argon Gas & Co2 gas will be supplied 
by Nalco as Free Issue Item if required for the work executed inside plant. The contractor will do 
transportation from issue point to work site. 
Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless 
mentioned otherwise in scope of work / special conditions / BOQ or elsewhere in this tender 
document subject to the followings:    
20.2.1 For issue of materials within plant boundary wall limit, the contractor shall submit only 

indemnity bond for the entire value of materials issued to them free of cost as per clause 53 
(ix) of GCC. 

20.2.2 For the materials which are issued for outside plant boundary such as Ash Pond area , Intake 
Pump House  , Lean Slurry area , Bidyut Nagar Colony , township, CISF Barrack  etc, the 
contractor shall furnish Bank Guarantee equivalent to 20% of the value of material and 
indemnity bond equivalent to 80% value of materials being issued to the contractor.(Ref Sl 
no. 8.1 & 8.2  of Form F-02 (Annexure-B1) of Contact Details) 

20.2.3 For materials taken out side plant to the vendor’s shop, Bank Guarantee equivalent 100% of 
the value of the materials will be submitted by the vendor before taking out the materials.  

20.2.4 The Indemnity bond and the Bank Guarantee shall remain valid till the material account is 
totally settled. The BG and Indemnity Bond shall be submitted in the prescribed format 
enclosed (Refer Annexure-C15 & Annexure-C11). 

20.2.5 The materials drawn if any by the party as “free issue materials” from NALCO should be 
reconciled. The reconciliation statement of free issue items / materials should be submitted to 
the EIC/MIC for certification to be submitted along with RA Bill. The final reconciliation 
statement should be submitted along with final bill for release of final payment. 

21.0 ENERGY/WATER/GROUND/BUILDING PREMISES: 
21.1 Provision of Power/Water/Land/Building to Contractor’s Works. 

21.1.1 Lump Sum Turn Key (LSTK) Contracts- Electricity charges shall be billed  @ Rs.4.30 
/KWH on meter reading. Water charges will be billed on monthly basis by Estate department, 
@ Rs. 150.00 per month or part thereof. Ground/Building Premises inside plant will be 
provided without any rent. However Building premises provided inside Township will be on 
chargeable basis as per Rent Circular. 

21.1.2 Other than LSTK Contracts : If Electricity and Water is required for the work to be 
executed, it will be supplied by Nalco free of cost from any suitable point. The contractor 
shall have to make arrangements, at his own cost, for tapping and using the power/water so 
required as per advice EIC/MIC. Ground/Building Premises will be provided without any 
rent. 

21.1.3 For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB 
(Miniature Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be 
of a suitable capacity as decided by Nalco’s electrical authorities for the concerned area and 
shall have to be replaced, as and when warranted, on the grounds of changed power 
requirements or the MCB having been defective and/or damaged. 
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21.2 Power and Water Supply to Contractor’s Establishment: The following points shall be 
complied in addition to Nalco GCC Clause No. 2.3 for giving power supply to Contractors’ 
Establishments: 

21.2.1 Power and Water supply will be provided to the contractor to whom the permission has 
been granted by Estate Department to have establishment in the township/plant as per 
requirement. Ground/Building Premises inside plant will be provided without any rent. 
However Building premises provided inside Township will be on chargeable basis as per 
Rent Circular. 

21.2.2 Contractor have to make all arrangements to receive power from designated panels by 
laying necessary cables and installing suitable distribution board. They have to apply to 
Estate department through the Engineer-in-Charge. The application will be made in 
prescribed format and a completion certificate by licensed electrical contractor will be 
enclosed. The representative of DGM (Elect) will inspect the installation and after getting 
their clearance, power supply will be charged. The individual establishments are to be 
maintained and managed by contractors as per IE rules. 

21.2.3 At the time of charging of power supply, initial meter reading will be jointly noted by 
representatives of contractor, Estate Department and Electrical Department. 

21.2.4 Every month, energy meter reading will be jointly taken by representatives of Estate 
Department and Electrical Department. Electricity Bill will be raised by Estate 
Department @ Rs.4.30 per KWH basing on the meter reading as per the prevailing rate. 
However, the rate is subject to revision time to time. 

21.2.5 Water charges will be billed on monthly basis by Estate department, @ Rs. 150.00 per 
month or part thereof. However, the rate is subject to revision from time to time.  

21.2.6 The contractor has to deposit Water & Electrical Charges on monthly basis. While 
processing any Final Bill relating to any work, the contractor has to submit clearance 
certificate from Estate Department covering period under Final Bill. 

21.2.7 While processing final bill of the contractor they must enclose Disconnection Certificate 
from Estate Department for power/water supply connection or Certificate regarding 
Continuation of connection due to other valid contract with proper reference through 
concerned EIC & Estate Department. 

21.2.8 The final bill will not be processed without compliance of the above.  (Supporting 
document to be attached) 

21.3 The contractor must dismantle the structure constructed by him for the purpose of office-cum-
store on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is 
not dismantled within two months of completion of contract, he will not be issued any tender 
paper or will not be allowed to participate in any tender. Besides with-holding of final bill, other 
penal action as per contract / Law as deemed fit may be initiated against the contractor.  

21.4 Following penal actions shall be initiated against the unauthorized occupant; 

21.4.1 Disconnection of power and water supply lines to be made, 

21.4.2 Penal rent @ Rs.10,000/- per month Plus GST as applicable or part thereof towards the 
ground rent and 20 (twenty) times penal rent towards electricity and water charges shall 
be recovered, 

21.4.3 Initiation of eviction proceedings in the Estate Court for outside Plant establishments 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR 
(PHASE-II) 

 
Page: 21 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 
 

 

22.0 QUANTITY & RATE: 
22.1 The quantity & rate schedule format is enclosed at Annexure-B4. Bidders are required to quote 

their rates in figures as well as words in the enclosed Annexure-B4 only. In case of any 
discrepancy between rate in figures, words and amount quoted by the bidder, the relevant 
provision of GCC will apply to resolve the matter. 

22.2 The tenderers must quote their most reasonable and workable rate. Overall total evaluated price 
for all items of schedule of quantities shall be the basis for determining the reasonableness of 
price and gradations of the tenders. In case the offered price of the tenderer(s) is found to be 
abnormally low (un-workable), based on the rate approved by NALCO (if applicable, refer 
clause no.1.1 (ii) of Annexure-B1),  the tenderer(s) may be asked to justify their quoted rates 
within ten days of issuance of letter to that effect through email. The bidder must provide written 
clarification including detail price analysis of its bid price in relation to Scope, Scheduled, 
allocation of risks and responsibility, and any other requirement of the bid documents. However, 
if after evaluating the price analysis, NALCO determines that, the bidder has substantially failed 
to demonstrate its capability to delivered the contracts at the offered price, then NALCO may 
reject the bid / proposal. NALCO also reserved the right to award the job without seeking 
clarification or receiving clarification from the bidder about the price reasonability. In case of 

non-acceptance of work order, EMD furnished by the bidder shall be forfeited. (CLAUSE 
NO. 22.2-NOT APPLICABLE, if Minimum workable offer is not applicable [Refer 

Caluse No.1.1 (ii) of Annexure-B1] ) 
22.3 Bidder shall quote in figures and in words for the rates tendered by him in the “Quantity & Rate 

Schedule” (Annexure-B4) forming part of the documents, in such a way that misinterpretation is 
not possible. The amount for each item shall be worked out and entered in the requisite column 
for all items. 

22.4 Price bids must not contain any conditions stipulated by the bidders. Conditional price bids 
are liable for rejection. 
22.4.1 No discount over quoted rate / total amount should be mentioned separately in the offer. 
22.4.2 No additional rate over quoted rate / total amount should be mentioned separately in the 

offer. 
22.4.3 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ 

Consultants / Service Providers and payments proposed to them by the bidder and it 
should be a part of the present bid. 

22.4.4 All corrections and alterations in the entries of tender document if any shall be signed in 
full by the bidder with date. No erasures and over writings are permissible. 

22.4.5 Bidders are required to quote for all items of the “quantity and rate schedule” 
(Annexure-B4) otherwise the offer will be dealt as per rules of NALCO & may be 
rejected as an incomplete offer. 

22.4.6 Bidders are required to quote their best prices considering the fact that price negotiation, 
if required, may be held with the lowest bidder only. 

22.4.7 Bidders are required to quote their rates up to two decimal places only. Decimal digits 
beyond two will be rounded off to two decimals for evaluation/placement of order. 

22.5 Quantity Variation:     
22.5.1 Item rate contracts: The Quantities mentioned in the schedule are approximate in nature 

and may vary by a wide margin within the contract value for which the contractor shall 
have no option but to execute the works, as per direction of the Manager-in-charge at the 
same rates, terms & conditions of the order. NALCO may negotiate the rate of items 
whose execution quantities is considered for increase during their execution, which will 
be agreed mutually. Payment shall be released to the contractor for the actual executed 
quantity only. 
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22.5.2 Lump sum/ Turnkey Contracts: In case of Lump sum/ Turn key (LSTK). Adjustment 
to the contract value due to such change in scope of work shall be governed by the 
provisions of GCC. 
 

22.6 REVISED PRICE IMPLICATION: 
22.6.1  In case of necessity due to post tender changes in specifications/scope of work / terms &  

conditions of NIT etc. before price bid opening, corrigendum shall be issued regarding 
the changes to all concerned techno-commercially qualified bidders and they shall be 
permitted to submit the corresponding price implication if any in offline mode in sealed 
envelope by hand/password protected file through e-mail within a stipulated time. 

22.6.2 The price implication submitted in offline mode by the bidders (Refer Caluse 7.13 & 
22.6.1) shall be opened and uploaded in GeM Portal before opening of original price bids. 
The evaluation will be done taking into account the original on-line price bid along with 
offline price implications. 

22.6.3 In no case, bidder shall be allowed to submit revised price bid post bid submission date. 
 

23.0 QUALITY OF WORK: 
23.1 The contractor shall execute the job under their adequate supervision in accordance with the best 

engineering practices and the specification laid down in the enclosed Annexures.  NALCO may inspect the 
work any time without notice to the contractor and may order re-execution of sub-standard work reserving 
the right to recover compensation in terms of GCC. 

23.2 Inspection and test procedure given in the relevant clauses of the contract or BIS codes or other codes in 
practices as specified in the Scope of work / Special Conditions of Contract should be strictly followed. 

23.3 Contractor shall use instruments calibrated in a Laboratory, accredited to NABL / Laboratory approved by 
the manufacturer for measurements/tests/inspection.  

24.0 SECURITY DEPOSIT: 
24.1 On receipt of the order, the successful bidder shall deposit with NALCO an amount, equivalent to 10% of 

the order value for value of contracts not exceeding Rs. 1.0 crore, 7.5% for the value of contracts over Rs. 
1.0 crore up to Rs. 5.0 crores, and 5% of the value of contracts over Rs. 5.0 crores by the person(s), here 
in after called as contractor as Security Deposit within 21  days from the date of issue of Service Purchase 
Order/LOA/LOI. This amount will have to be suitably enhanced to the tune of above percentage of the 
executed value.   

Alternatively, Initial Security Deposit amounting to 2.5% of the contract value shall   have   to   be 
deposited, within 21 days of receipt of Service Purchase Order /LOA/LOI by him. In this case, the 
balance amount of the security deposit shall be recovered through deductions from bills as indicated under 
Payment term . 

In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of 
issue of Service Purchase Order / LOI, the ISD amount along with a simple interest @12% per annum as 
penalty, applicable from the date of Service Purchase Order till  the date of submission of ISD or 
submission of 1st RA bill, shall be recovered starting from 1st RA bill . 

24.2 The contractor can submit the initial SD or total SD in the form of either bank draft or bank guarantee 
from any NALCO approved bank in the prescribed format {ref Annexure-C14} 

24.3 The Earnest Money Deposited along with the tender, by the successful bidder, if any shall be adjusted 
towards security deposit / initial security deposit. 

24.4 The performance security /SD will be released along with release of final bill if there is no DLP or 
on successful completion of the DLP, with certification of Manager-in charge / Engineer-in 
charge. The vendor has to claim such refund along with Final Bill or within 15 days from the 
closure of DLP as the case may be.  

 

25.0 TAXES & DUTIES: 
25.1 GOODS & SERVICES TAX (GST) 

25.1.1 The Rates indicated in Annexure-B4 are inclusive of all but exclusive of GST. 
25.1.2 The contractor must provide GST No including copy of Registration Certificate.  
25.1.3 The Trade Name in GST Certificate should match to the name in vendor code and name in the 

Cheque. The Legal name in the GST Certificate should match to Legal Name in the PAN. In case 
of a Company or a Firm all the names should be same. But in case of Sole Proprietorship, the 
Legal Name and Trade Name may be different. 
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25.1.4 The contactor should submit the GST Invoice as per the format Annexure-C9 providing HSN / 
SAC Code (first 6 digits) and GSTIN of both Vendor and Nalco in the form of Business to 
Business (B to B) transaction. 

25.1.5 As per Rule-46 of GST Act, the Serial Number of Tax Invoice should be maximum up to 16 
digits, and should be unique for a Financial Year. 

25.1.6 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of Supply 
of Service. 

25.1.7 Payment of GST is subject to compliance as stated in Payment Terms.  
25.1.8 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all 

the provisions of GST and other statutory provisions applicable to this work as a service provider 
either already enacted or to be enacted from time to time during contractual period. 

25.1.9 NALCO reserves the right to recover any penalty and Interest imposed on NALCO by the 
concerned statutory authorities due to non-fulfillment of GST compliance by the service provider. 

25.2 Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders) 
25.2.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes or 

as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of its 
inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall pass 
on to Owner, the benefits thereof by way of commensurate reduction in the basic price w.r.t. 
Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in 
connection with goods and/or services provided.  

25.2.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes, 
the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional 
incidence of tax provided they are within the contractual completion date.  

25.2.3 The Vendor has to provide a declaration along with the Tender that they will abide by the 
requirements under CI 171 of CGST Act, 2017. 

25.3 INCOME TAX:  
25.3.1 The contractor must provide PAN including copy of Registration Certificate.   
25.3.2 Income Tax TDS as applicable at the prevailing rate on the gross amount billed shall be 

deducted from the contractor’s bills. 
25.3.3 The contractor shall be fully & solely responsible to the statutory authorities for 

compliance of all provisions applicable to this work as a service provider under Income 
Tax Act, already enacted or to be enacted from time to time during contractual period. 

25.3.4 NALCO reserves the right to recover any penalty and interest imposed on NALCO by the 
concerned statutory authorities due to non-fulfillment of all provisions applicable to this 
work as a service provider under Income Tax Act, already enacted or to be enacted from 
time to time during contractual period. 

25.3.5 Party has to provide the Copy of Income Tax Return for each of the Two previous 
Financial Years for which due date for filling of Income Tax Return has expired with 
self-certification is a mandatory requirement else suitable provisions of Act will be 
applicable. 

25.4 CESS UNDER RE&CS ACT  
Cess will be deducted as per Workers’ (RE&CS) Act 1996 and as stated under payment terms. 

25.5 ROYALTY CLEARANCE.   
As per Mines and Minerals Act of Govt. of Orissa the contractor is required to pay royalty for 
various types of construction materials (minor minerals) used in the work. The royalty charges 
shall have to be deposited in the office of Tahsildar from whose jurisdiction the minerals have 
been lifted and submitted along with Final Bill.  
 

26.0 BILLING & INVOICING: 
26.1 Measurement of the work done, during a period, against a Contract is very much essential for 

correct accounting. This is more so necessary at the end of each financial year. Therefore the 
contractors are expected to stick to the periodic billing schedule as per the Order. The billing 
system followed in Nalco is called Running Account Bills (RA Bills) to be generated in 
prescribed format through ERP system based on measurement of work done during a period with 
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certification by Contractor and approval by EIC/MIC. RA Bills will be sequentially numbered 
and the last RA Bill will be called nth RA & Final Bill.  

26.2 Period of raising RA Bill and GST Invoice will normally be 1 month unless otherwise specified in 
Special Condition of Contract (Annexure-B3). GST Invoice amount should always match to RA 
Bill / Final Bill amount. 

26.3 The RA Bill (in duplicate) will be accompanied by  
26.3.1 Joint Measurement Sheet signed by Contractor & EIC/MIC. 
26.3.2 R.A. Bill Form signed by Contractor & EIC/MIC.  
26.3.3 Human Resource Dept. (HRD) Clearance (if applicable) 
26.3.4 Safety Certificate in 1st RA Bill issued by Safety Dept  
26.3.5 Any other document required by EIC/MIC or as per directive from statutory authorities. 
26.3.6 Deviation statement once the executed value reaches 80% of the Order value.  

26.4 Similarly, in addition to above the Final Bill (in quadruplicate) will be accompanied by 
26.4.1 Material Reconciliation Statement for Free Issue Material, (if applicable) 
26.4.2 Stores Issue Voucher, Stores Return Voucher, Material Transfer Voucher if any. 
26.4.3 No claim certificate duly signed by the contractor.(Annexure-C28) 
26.4.4 No due certificate from suggested by MIC. (Annexure-C28) 
26.4.5 Work Completion certificate from EIC/MIC. (Annexure-C29) 
26.4.6 Deviation Statement 
26.4.7 Handing over / taking over certificate (wherever applicable) 
26.4.8 Satisfactory commissioning protocol (wherever applicable) 
26.4.9 Royalty clearance certificate (wherever applicable) 
26.4.10 Electrical License (if required) 
26.4.11 Dismantling of Temp Structure, Disconnection of Water/Elect. & Clearance of Charges.  

Note: - Certificates not applicable to a particular work will be certified by the MIC. 
26.4.12 Anti-Profiteering Declaration Format. 
26.4.13 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of 

Supply of Service. Therefore RA/Final Bill must be submitted within 15 days from the 
end of the billing period. Any delay more than 30 days from Completion of Work will be 
considered as a failure in contractual terms and the contract may be closed ex-parte on 
the basis of certification of measurement and amount payable/recoverable considering all 
recoveries into account by the EIC/MIC. Decision of EIC/MIC shall be final & binding 
on the contractor. Besides above, the contractor may be treated as dormant or non-
responsive and may affect assignment of further business to the vendor. 

26.5 Party has to provide the copy of the Income Tax Return for each of the two previous Financial 
Years for which due date of filling of Income Tax Return has expired with self-certification is 
mandatory along with each GST Tax Invoice else suitable provisions of Act will be applicable. 

26.6 Vendor  / Party categorised / designated as "specified person" under Section 206AB of Income 
Tax Act, 1961 shall be liable for TDS at higher rate as provided under the said section, by 
NALCO. So, Vendors / Contractors are advised to submit self-certified copies of Income Tax 
return (ITR) for each of the Two Previous Years for which due date for filling of ITR has expired, 
along with the Invoice / Bill so as to facilitate NALCO, verify the applicability of Section 206AB. 

27.0 PAYMENT TERMS: 
27.1 The contractor will complete the measurement of work done for the billing period in consultation 

with EIC/MIC. They will process the RA Bill along with necessary documents as defined under 
“Billing & Invoicing” for release of payment. It will be processed for release of payment after 
deductions in compliance to different statutes and retentions as recommended by EIC/MIC. 
Amount payable will be subjected to further adjustments against outstanding receivables against 
the vendor if any. The net amount will be paid online through RTGS/NEFT/IMPS/Internet 
Banking or any other online facility provided by our banker. Charges if any levied by respective 
banks, is to be borne by respective parties.  
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27.2 If the contract value is Rs.20,000/- or less, full and final bill will be admitted. 
27.3 Payment against RA Bill will be considered only when the remaining period of the contract is 

not less than Billing Period defined in the contract or the remaining value of contract is not less 
than average periodic value executed up to previous RA Bill. In case the remaining period of 
contract is less than the billing period or the remaining value of contract is less than average 
periodic value executed up to previous RA Bill, specific declarations that “Final Bill will be 
submitted in time” will be sought from the contractor with certification by EIC/MIC before 
processing of RA Bill. 

27.4 On award of the contract to the successful bidder, it becomes mandatory by the bidder to enclose 
a deviation statement with RA bill once the executed value of the work has reached 80% of the 
awarded value.  

27.5 In case of Lump sum / Turnkey contract, the payment shall be released according to approved 
Billing schedule and Payment Terms specified in special conditions of contract. 

27.6 Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new 
return) of NALCO. If the vendor fails to comply for two consecutive periods against one order, 
no further payment will be released till compliance is made by ‘FILLING’ up to last period. If a 
vendor submits proof of filing GSTR1 duly authenticated by Vendor on the Main page 
containing Nalco’s GSTIN with ‘FILLED’ status and detail list of invoices generated from their 
GST login, for Invoices already paid by Nalco, then basic amount of subsequent Invoices may be 
released. However, GST withheld will be released after checking of GSTR2A. 

27.7 GST TDS as applicable at the prevailing rate on the gross amount billed shall be deducted from 
the contractor’s bill.  

27.8 Cess will be deducted from Gross bill value as per Building and Other Construction Workers’ 
(RE&CS) Act 1996 for Township construction contracts. (construction, alteration, repairs, 
maintenance, demolition in relation to buildings, streets, roads, drainage, electrification, 
distribution of power, water works, communication works etc.) 

27.9 Payment against Final Bill will not be released if royalty clearance certificate as stated under 
Royalty Clearance is not submitted by the vendor.   

28.0 PRICE VARIATION FOR LABOUR: 

28.1 Price variation for Labor (Wherever applicable): On subsequent revision of applicable 
minimum wages to be notified by NALCO from time to time the differential wage and 
associated components will be reimbursed based on actual payment to workmen, excluding OT 
amount and Administrative Charges on production of documentary proof to HR Dept regarding 
payment through bank. 

29.0 PRICE VARIATION FOR FUEL 

Price variation on Fuel is normally not allowed. If price variation on Fuel is applicable it will be 
regulated as per the Special Conditions of Contract (Annexure-B3). 

30.0 DEFECT LIABILITY PERIOD (DLP):   

30.1 The DLP shall be governed by the detailed terms and conditions stipulated in clause 65 and 68 of 
GCC. The defect liability period shall be reckoned from the date of completion of the contract 
period for supply and workmanship unless mentioned otherwise in Scope of Work / Special 
Condition of Contract. Duration of DLP is mentioned at Sl. No. 9 of F-02 form of contract details, 
Annexure-B1.  

30.2 DLP for SPECIALISED WORKS:  

30.2.1 Water proofing (Below or above ground) and Roof treatment works -10 YEARS 

30.2.2 Post construction Anti-termite treatment     -  5 YEARS 

30.2.3 Weather proof Paint works       -  4 YEARS 
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30.3 In some cases appropriate DLP can be considered depending upon the nature of the job. 

31.0 CONTRACTOR’S OBLIGATIONS AND PENALTY FOR NON-COMPLIANCE: The contractor 
shall abide by the following obligations during execution of contract against deployment of contract 
labours. 

31.1 If found suitable, Preference for engagement of labourers under NALCO’s contractors 
establishment may be given to the land affected persons. 

31.2 The Contractor shall not engage any contract labour having unsound mind, criminal record, and 
poor health or having record not suitable from security point of view to NALCO. 

31.3 The contractor has to ensure that no contract labour should enter the plant/work premises without 
valid photo pass. 

31.4 The contractor shall ensure that no contract labour should leave the work place/plant before time 
without authorization/gate pass/ permission of the representative of contractor, to check frequent 
entry/exit, which may also cause security/administrative inconvenience. 

31.5 The disputes of the Contractor’s labourers are to be settled by individual contractor. In no case 
NALCO, as the Principal Employer will enter into the matter except witnessing the proceedings, 
if required by the Statutory Authorities. 

31.6 The contractor shall have valid labour license during the execution of the contract, wherever 
applicable. The contractor shall not engage child labourers, in compliance to statutory 
requirement. 

31.7 PF & ESI A/c Codes: The contractor must possess independent Account Codes from the 
concerned Regional Provident Fund Commissioner for PF and also independent Account Code 
from the concerned Regional Director, ESIC for ESI, as applicable. 

32.0 RECOVERY TOWARDS COMPENSATION FOR DELAY:  

32.1 Repetitive O&M Contracts – Recovery towards compensation for delay shall not be applicable 
for this type of contract, unless otherwise mentioned separately in Special Conditions of Contract 
(Annexure-B3).  

32.2 Other Contracts- Recovery towards compensation for delay shall be applicable for this type of 
contract. In case the contractor fails to complete the work within the stipulated period, the 
contractor shall be liable for a penalty @ 1% (one) of the contract value per week of delay 
subject to a maximum of 10% (Ten) of the value of the contract, unless otherwise mentioned 
separately in the Special conditions of contract. (Annexure-B3). GST as applicable shall also be 
recovered. 

33.0 BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST 

33.1 Blacklisting : Blacklisting of any agency/ firm/ contractor working with the Company may be 
resorted to in following cases:  

33.1.1 If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, 
following prosecution under the normal process of Law for an offence involving moral 
turpitude in relations to business dealings; 

33.1.2 If security considerations including the question of loyalty to the State warrant as per 
recommendations of Ministry of Home Affairs.  

33.1.3 If there is justification for believing that the Proprietor or Partner or Director (or 
Employee) of the Firm has been guilty of malpractices such as bribery, corruption, 
cheating, fraud, substitution of bid or theft or any other illegal activities while carrying 
out the work etc.  

33.1.4 If the Firm refuses/fails to return the Company's dues without adequate cause;  

33.1.5 If the Firm is blacklisted by any Department of the Central Government/ State 
Government.  
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33.1.6 If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has 
received notice from the concerned department of Central / State Govt.  

33.1.7 Misbehavior/ threatening of departmental supervisory staff during work execution.  

33.1.8 Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.  

33.1.9 Persistent & intentional violation of important conditions of contract.  

33.1.10 Submission of false/ fabricated/ forged documents for consideration of a bid.  

33.1.11 If declared bankrupt or insolvent.  

33.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but 
removing the name from the registered vendors of NALCO is justified in the interest of the 
company, the firm/company shall be banned from doing business with NALCO for a period up 
to 3 years but not less than one year. The reasons for banning are listed below. This list is 
illustrative only and not exhaustive. 

33.2.1 Any failure to execute the contract satisfactorily. 

33.2.2 Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within 
the premises of the company (Plant or Township) by the contractor or their workmen.  

33.2.3 Defaults such as failing in disbursements of wages of the workmen/contract labourers in 
time at least twice in a contract period. 

33.2.4 Submission of false declaration / documents in the offer. 

33.2.5 Misconduct / misbehavior of the contractor or any of the workers engaged by them. 

33.2.6 Non-compliance of environment, safety and health requirements including use of proper 
PPEs. 

33.3 Suspension of Business: Temporary Suspension of business may be ordered without any notice, 
where full enquiry into the allegation is pending and may entail the blacklisting of the firm/ 
party/ contractor, if the allegation is proved.  

33.4 Delisting from Vendor List against all Contracts: 
33.4.1 Party's performance is being evaluated through online assessment system by the 

respective Managers-in-Charges for the works being executed at site / at party's premises. 

33.4.2 The assessment ratings are reviewed and the contractors are reminded for improvement in 
next assessment period if their performance rating is poor. 

33.4.3 If two consecutive assessments of a contract are Very poor /Safety & Environmental 
requirements compliance is not O.K. / SA 8000:2008 Compliance is not OK, then the 
concerned Vendor will be delisted for one year for that particular job subject to approval 
by Competent Authority of NALCO and the vendor will be intimated through a letter. 

33.4.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of 
the de-listment period and subsequent approval by Competent Authority of NALCO.  

33.4.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be 
delisted. 

33.4.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in-
charge, the vendor may not be considered in future tender for similar jobs. 

33.5 Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be 
put under holiday list for a period of one year.  

33.6 NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond the same 
in cases of debarring/ blacklisting/ banning/ suspension of business with the party. 

33.7 If any varying of conflicting situation arises in any of the document forming part of the 
Contract, NALCO’s decision with regard to intention/interpretation of the document and 
the decision shall be final and binding on the parties. 

34.0 TERMINATION OF CONTRACT:  
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34.1 If the performance is found unsatisfactory during the period of contract, the contract will be 
terminated with short notice of 15 days and the same shall be carried out by any other agency at 
the risk & cost of the contractor. Other penal actions such as forfeiture of Performance Security 
Deposit and debarring the contractor for participating in future tenders of NALCO may also be 
taken as per clause no. given in this Annexure-A1. 

34.2 If the Government of India or any Statutory Authority/empowered to do so, decides/directs to 
terminate the Contract, the contract shall be terminated without any notice and for that contractor 
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. 
The settlement of the dues of contractor shall be done on the basis of execution of actual work in 
accordance with the terms & conditions of contract. 

34.3 Short Closure of Contract:  NALCO reserves the right to short close the contract by serving 15 
days’ notice to the contractor, when either of the contract value is executed or the assigned BOQ 
quantity is exhausted. The decision of NALCO in this regard shall be final & binding on the 
contractor.  

35.0 ARBITRATION:   

The clause No.87 of General Conditions of contract shall be applicable incase of any dispute or 
difference whatsoever, which may arise at any point of time. Subject to all other provisions contained in 
clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rule made there under, and for the time being in force shall 
apply to the arbitration proceeding under this clause. 

36.0 CONTRACT CLOSURE: 
36.1 Completion of work assigned through the contract within contractual period is both a contractual 

obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco. 
Closure of contract is achieved in stages through contractual terms or through mutual 
agreement/settlement. Submission of Final Bill is the 1st stage of closure. Successful completion 
of Defect Liability Period and Performance Guarantee Period is the 2nd Stage of closure. 
Settlement of all outstanding payables and receivables is the 3rd stage of closure.   

36.2 It will be the responsibility of the Contractor in all three stages to lodge necessary claims with 
EIC/MIC and settle it as follows.  

36.2.1 1st stage - Submission of Final Bill, and Performance Guarantee Bond (PGB) maximum 
within 3 months from the end date of contract period.  

36.2.2 2nd stage - Submission of Claim letter for release of SD/PBG maximum within 15 days 
from the date of closure of Guarantee/DLP. 

36.2.3 3rd stage - Settlement of all outstanding relating to the Contract, before release of 
Contract Completion Certificate (Annexure-C29) by EIC/MIC with concurrence of 
Finance regarding Contract Execution Value.  

37.0 Energy Management System (ISO 50,001) Requirement: 
 

37.1 Mandatory guidelines for saving any form of energy:- 
Energy is lifeline of an Organization and SMELTER / CPP , NALCO is  implementing  Energy 
Management Systems (EnMS) – ISO 50001 in all activities. The contractual service providers are 
advised to train his workmen for practicing   the   following “Dos & Don’ts” while executing the 
assigned work at site. 
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WHAT TO DO? WHAT NOT TO DO? 
1. Use compressed air for instrument 

cleaning if advised by NALCO   
1. Never open any compressed air for 

body / dress/ vehicle cleaning.  
2. Close water line valves if they are in open 

condition  
2. Never allow any water line in open 

condition.  
3. Use water for instrument equipment 

cleaning if advised by NALCO   
3. Never use any water line of the plant 

for cleaning of bicycles / vehicles. 
4. Use LPG for cooking if at all required  4. Never use any electrical heater for 

cooking or room heating. 
5. Switch off lights/ fans in day time when 

not required 
5. Never waste electricity in any way.  

6. Touch only that part of equipment for 
which you are authorized by the Engr. I/C  

6. Never touch any isolators / switches of 
any equipment. 

7. Handle coke, pitch, oil (FO, HSD, LDO) & 
LPG with due care as they are costly. 

7. Never waste any quantity coke, pitch, oil 
(FO, HSD, LDO) & LPG a drop of any 
types of oil . 

 
 

37.2 The Energy Policy of NALCO is attached. The Service Provider needs to comply all the 
requirements of the Policy in consultation with the Manager-in-Charge of the contract. 
 

38.0 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding 
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall 
respond to such queries within a reasonable time. 
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ANNEXURE-A2 
SAFETY GUIDELINES 

Special Terms and Conditions of the Contract against Electrical Safety 

1- The Contractor shall ensure proper safety of all the workmen, materials, and equipments belonging to 
him or to NALCO or to others, working at the site. The Contractor shall also be responsible for 
provision of all safety notices and safety equipment required both by the relevant legislations and the 
Engineer as he may deem necessary. 

2- All equipments used by Contractor shall meet Indian/ International Standards and where such standards 
do not exist, the Contractor shall ensure these to be absolutely safe. All equipments shall be strictly 
operated and maintained by the Contractor in accordance with manufacturer's operation Manual and 
safety instructions and as per Guidelines / Rules of NALCO in this regard. 

3- Periodical Examinations and all tests for all lifting/hosting equipment & tackles used by the contractor 
shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 
Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and 
tests shall be properly maintained by the contractor and will be promptly produced as and when desired 
by Engineer or by the person authorized by him. 

4- The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 
workman according to the need, as may be directed by Engineer who will also have right to examine 
these safety equipments to determine their suitability, reliability, acceptability and adaptability. The 
Contractor shall provide safe working conditions to all workmen and employees at the Site including safe 
means of access, railings, ladders, scaffoldings etc. The scaffoldings shall be erected under the 
control and Supervision of an experienced and competent person. For erection, good and standard 
quality of material only shall be used by the Contactor. 

5- The Contactor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging 
to the Owner or other contractors under any circumstances, whatsoever, unless expressly, permitted in 
writing by NALCO to handle such fuses, wiring or electrical equipment. 

6- Before the Contractor connects any electrical appliances to any plug or socket belonging to the other 
Contractor or Owner, he shall : 

a) Satisfy the Engineer that the appliances are in good working condition. 

b) Inform the Engineer of the maximum current rating, voltage and phases of the appliances. 

c) Obtain permission of the Engineer detailing the sockets to which the appliances may be connected. 

7- No work shall be carried out on any live equipment unless otherwise the equipment is declared safe by 
the Engineer and a permit to work shall be issued by the Engineer. The Contractor before any repair work 
is carried out on electric lines/equipments whether live or dead shall provide suitable type and 
sufficient quantity of tools to electricians/ workman etc. 

8- In case of any accident during the activities undertaken by the Contractor thereby causing any minor or 
major or fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of 
the Contractor to promptly inform the same to NALCO's Engineer and also to all the authorities 
envisaged under the applicable laws. 

9- The Contractor shall follow and comply with all NALCO Safety Rules, relevant provisions of applicable 
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from 
time to time without any demur, protest or contest or reservation. In case of any unconformity between 
statutory requirement and NALCO Safety Rules referred above, the later shall be binding on the 
contractor unless the statutory provisions are more stringent. 
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10- The Contractors shall provide suitable latest Personal Protective Equipments of prescribed standard to 
all their employees and workmen according to the need. The Engineer I/c shall have the right to 
examine these safety equipments to determine their suitability, reliability, acceptability and 
adaptability. The contractor should also ensure these before their use at worksite. 

11- Wherever the workers are exposed to the hazards of falling from height, the contractor shall provide full 
harness safety belts fitted with fall arresting systems to all the employees working at higher elevations 
and life line wire rope with turn buckles for anchoring the safety belts while working or moving at 
higher elevations. Safety nets shall also be provided for saving them from fall from heights and such 
equipment should be in accordance with BIS standards. The contractor must get a permit to work at 
height from the Engineer-in-Charge before starting the job. 

12- The contractor should ensure that all electrical installations at the site comply with the requirements of 
latest electricity acts / rules. 

13- The contractor shall take all adequate measures to prevent any worker from coming into physical contact 
with any electrical equipment or apparatus, machines or live electrical circuits which may cause electrical 
hazards during the work. The contractor shall provide the sufficient ELCBs / RCCBs for all the portable 
equipments, electrical switchboards, distribution panels etc. to be used by him to prevent electrical shocks 
to the workmen. 

14- In case of fire in electrical installations, all electrical supplies are to be disconnected first to the affected 
system. Fire-fighting at the initial stage may be initiated with the CO2, Dry Powder etc. Water will never 
be sprinkled onto live electrical system. 

15- Before starting any job the Contractor will be responsible for the following  - 

a. Ensuring safe components/equipments are used. 

b. Providing earth leakage circuit breakers on all electrically operated power 
tools/equipments. 

c. Inspecting power tools before use and ensuring defective tools are discarded. 

d. Using 3 core cable and 3 pin plugs for all portable tools and ensuring its earthing. 

e. Authorized electrician is only attending all electrical job as per latest Electrical Rules & CEA 
guide lines. 

f. Ensuring double earthing to all equipments. 

g. Ensuring all the electrical system is as per Indian Electricity Rules. 

h. Disconnecting and removing all unwanted cables and wires from electrical system. 

i. Identification Marks and Numbers are clearly being marked on all electrical 
distribution boards, switchboards etc. used by the Contractor. 

j. All electrical system components being protected against damage. 

k. All electrical joints are being tested to meet the standards. 

l. Hand lamps are providing with suitable guards. 

m. Providing personal protective equipments including electrical safety shoes, rubber 
gloves etc. as per the enclosed PPE matrix. 

n. Ensuring unauthorized person shall not have access to electrical system. 

o. Protecting all live parts. 

p. Ensuring all fuses are replaced with actual current rating. 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR 
(PHASE-II) 

 
Page: 32 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 
 

ANNEXURE-A3 
LIST OF PPEs TO BE ISSUED TO ALL THE CONTRACTUAL EMPLOYEES BY THE 

CONTRACTOR FOR USE DURING THE EXECUTION OF JOB AT SITE. 
 

(PPE MATRIX) 
 

PARTS TO BE 
PROTECTED 

PERSONAL PROTECTIVE 
EQUIPMENT 

PROTECTION AGAINST REMARKS 

HEAD INDUSTRIAL SAFETY 
HELMET 
(IS:2925-1975) & subsequent 
revision thereof, if any. 

FALLING OBJECTS  

EYE ZERO POWER GOGGLES 
WITH SIDE FILTER 
PROTECTION 

EYE INJURY DUE TO 
FLYING OBJECTS. 
INJURY DUE TO 
SPARKS AND FLAMES. 

 

EAR A) EAR PLUG (FOAM) 

B) EAR MUFF  

HEARING LOSS IN 
HIGH NOISE AREAS 

 

RESPIRATORY 
SYSTEM 

DUST RESPIRATOR WITH 
FILTER/ NOSE MASK 
FILTER 

INHALATION OF 
HARMFUL DUST. 

 

BODY SAFETY BELT,  
 

ARC FLASH SUIT 

FALL FROM HEIGHT, 
ELECTRICAL FLASH 
OVER. 

 

HAND ELECTRICALLY TESTED 
ELECTRICAL RESISTANT 
HAND GLOVES WITH 
CERTIFICATE (IS: 4770-1968) 
& subsequent revision thereof, 
if any. 

ELECTRIC SHOCK  

FOOT A) INDUSTRIAL SAFETY 
SHOE WITHOUT STEEL 
TOE. 

B) GUM BOOT 

 

A) ELECTRICAL SHOCK 
B) CABLE GALLERIES, 

MUDDY AREAS ETC. 
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PPE MATRIX (CPP PLANT) 
 
Major activity Safety 

Shoe 
Safety 
Helmet

Safety 
Goggles

Hand Gloves Face 
Shields 

Safety 
Belt 

Dust 
control 
mask 

Ear 
plugs/ 
muffs 

Personal 
alert 
alarm 

Crawl 
board 

SCBA 
sets 

Working at 
height 

Y Y Y Y NR Y Y Y NR NR NR 

Excavation/earth 
work 

Y Y Y Y NR NR Y Y NR NR NR 

Working in noisy 
area 

Y Y Y Y NR NR Y Y NR NR NR 

Working in 
dusty area 

Y Y Y Y NR NR Y Y NR NR NR 

Coal compaction 
/handling 

Y Y Y Y NR NR Y Y NR NR NR 

Sand blasting Y Y Y Y NR NR Y Y NR NR NR 
Riveting Y Y Y Y NR NR Y Y NR NR NR 
Chlorine gas 
leakage 
attending 

Y Y Y Y Y NR NR NR NR NR Y 

Working on 
fragile roof 

Y Y Y Y NR Y Y Y NR Y NR 

Electrical panel 
checking 

Y 
 

Y Y Y 
TESTED 
RUBBER 

HANDGLOVES 

NR NR Y Y NR NR NR 

Gas Storage 
shed checking 

Y Y Y Y Y NR Y Y NR NR NR 

Confined space 
checking 

Y Y Y Y NR Y Y Y Y NR Y 

  
 Note : Y – yes,  NR :  not required,  SCBA : self contained breathing apparatus, PPE : personal protective 

equipment. 
 
 PPEs shall be selected depending on combination of job and site conditions. 
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               AREA WISE / JOB WISE PPE REQUIREMENTS SMELTER PLANT                                         

1. CARBON AREA 
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 

2-2002 OR its equivalent. 
2. For Bake Oven area Industrial Safety Shoes with 4” ankle height 

having Nitrile sole as per IS 15298 Part-II -2002 or its equivalent. 
3. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or 

its equivalent. 
4. Safety Helmet as per IS 2925:1984, material-HDPE. 
5. Full body harness as per IS 3521 or its equivalent. 
6. Cotton / Leather Hand Gloves as per latest IS mark or its 

equivalent 
7. Dust / Mist Respirator shall be FFP2 SL Class as per IS: 9473-

2002 or its equivalent. 
8. Apron (Pin repair Shop) 
9. Head Cover & Apron (Coke & Pitch handling area) 
10. Pitch / Fume respirator as per IS 14166:1994 or its equivalent. 
11. Safety Helmet with visor as per latest IS or its equivalent {for 

induction furnace & ladle cleaning of RS (O)}. 
12. Safety goggle with blue glass as per latest IS or its equivalent {for 

induction furnace & ladle cleaning of  RS (O)} 
13. Special nose mask against fumes & odour as per latest IS or its 

equivalent for Baking Furnace. 

5. POT LINE (Mechanical & Operation) 
1.  Industrial Safety Shoes with 4” ankle height as per IS 15298 

Part 2-2002 or its equivalent. 
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 

or its equivalent. 
3. Safety Helmet as per IS 2925:1984, material HDPE. 
4. Safety Goggles as per IS 5983 or its equivalent. 
5. HF Nose Mask shall be FFP2 SL as per IS 9473-2001 or its 

equivalent. 
6. Cotton / Leather Hand Gloves as per latest IS mark or its 

equivalent.  
7. Safety helmet with visor as per latest IS or its equivalent. 
8. Ear Plug / Muff as per latest IS or its equivalent. 
9. Apron, Leg Guard as per latest IS or its equivalent. 
10. Full body harness as per IS 3521 or its equivalent 
 

2. CIVIL WORK 
1. Protective Footwear as per latest IS mark or its equivalent 

(Ladies & Gents).                                                                                                        
2. Safety Helmet as per IS 2925:1984, material HDPE. 
3. Dust / Mist Respirator shall be FFP2 SL class as per IS: 

9473-2002 or its equivalent. 
4. Hand Gloves 
5. Full body harness as per IS 3521 or its equivalent 
6. Safety Net as per latest IS mark. 
 

6. HORTICULTURE WORK 
1. Protective Footwear as per latest IS mark or its equivalent 

(Ladies & Gents).                                                                                                                             
2. Safety Helmet  as per IS 2925:1984,material HDPE 
3. Safety Goggles as per IS 5983. 
4. Dust / Mist Respirator shall be FFP2 SL class as per IS:9473-

2002 
5. Cotton Hand Gloves & Rubber Hand Gloves as per latest IS 

mark. 
6. Organic vapor nose mask as per latest IS mark or its 

equivalent. 
7. Full body harness as per IS 3521 or its equivalent 

3. CAST HOUSE (Mechanical & Operation) & Rolling Plant 
02) Industrial Safety Shoes with 4” ankle height as per IS 15298 

Part 2-2002 or its equivalent. 
03) Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 

or its equivalent 
04) Safety Helmet as per IS 2925:1984,material HDPE  
05) Safety Goggles as per IS 5983 or its equivalent. 
06) Cotton / Leather Hand Gloves 
07) Dust / Mist Respirator 
08) Leather Leg Guard 
09) Helmet with Visor (Skimming Area) 
10) Apron (Direct Sow Casting Area & Ingot Skimming Station) 
11) Ear Plug / Muff (Billet Casting Area) of latest IS mark. 
12) Full body harness as per IS 3521 or its equivalent   
13) Safety helmet with visor as per latest IS or its equivalent 

7. MISCELLANEOUS WORK 
MES, CRS, CENTRAL STORES, LAB, UTILITY & 
DESPATCH, FINANCE,PLANT HRD & ADMINISTRATION. 
 Safety Helmet as per IS 2925:1984,material HDPE 

1. Industrial Safety Shoes as per IS 15298 Part 2-2002/ or its 
equivalent/Protective Footwear   as per latest IS mark or its 
equivalent (Ladies & Gents).                                                                                                                      

2. Safety Goggles as per IS 5983. 
3. Cotton / Leather Hand Gloves 
4. Ear muff/Ear plug (Utility) of latest IS mark or its equivalent. 
5. Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-

2002. 
6. Rubber / Surgical hand gloves (for acid / alkali use and at the 

time of chemical analysis) Lab. 
7. Full body harness as per IS 3521 or its equivalent 
8. Safety helmet with visor as per latest IS or its equivalent 

4. ELECTRICAL WORKS 
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 or its equivalent. 
2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its equivalent.  
3. Safety Helmet as per IS 2925:1984,material HDPE or its equivalent 
4. Safety Goggles of latest IS mark or its equivalent.  
5. Rubber Hand Gloves (for 6.6 / 11 KV test) as per latest IS or its equivalent. 
6. Dust / Mist Respirator of latest IS mark or its equivalent. 
7. Full body harness as per IS 3521 or its equivalent. 

Note:  1. The PPEs issued must confirm to latest IS / DGMS approved or its equivalent standard. 
 2. In case of damage of any PPE of workmen the same shall be replaced by the contractor irrespective of the  time of use. 

3. Frequency of issue 
Sl Item Frequency of issue 
1 Industrial Safety Shoe 1 pair per year. 
2 Safety Helmet 1 No per 2 yrs. 
3 Safety Goggles 1 No per year 
4 Nose mask 4 Nos per month 
5 Cotton hand gloves 3 pairs per month 
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PPE REQUIREMENTS IN VARIOUS AREAS OF CPP 
 

1. MECHANICAL AREA 
(i) Industrial Safety Shoes as per IS 15298 Part-II-

2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-

HDPE or ABS. 
(iii) Full body harness as per IS 3521 or its equivalent. 
(iv) Cotton/Leather Hand Gloves as per latest IS mark 

or its equivalent. 
(v) Dust/Mist Respirator shall be FFP2 SL Class as 

per IS:9473-2002 or its equivalent. 
(vi) Safety goggles as pr latest IS or its equivalent. 
(vii) Boiler Suit/Apron. 
 

6. POWER HOUSE OPERATION: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 

or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE 

or its equivalent. 
(iii) Safety Goggles as per IS 5983 or its equivalent. 
(iv) HF Nose Mask shall be FFP2 SL as per IS 9473-

2001 or its equivalent 
(v) Cotton Leather Hand Gloves as per latest IS mark 

or its equivalent. 
(vi) Ear Plug/Muff as per latest IS or its equivalent. 
(vii) Gum boot  
(viii) Boiler suit / apron 

2. CIVIL WORK 
(i) Industrial Safety Shoes as per  IS 15298 mark. 
(ii) Safety Helmet as per IS 2925:1984, material –

HDPE or ABS. 
(iii) Dust/Mist Respirator shall be FFP2 SL Class as 

per IS:9473-2002 or its equivalent. 
(iv) Hand Gloves 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Safety Net as per latest IS mark. 
(vii) Gum Boot depending on job requirement 
(viii) Safety Goggles 

7 HORTICULTURE WORK 
(i) Industrial Safety Shoes as per 15298 
(ii) Safety Helmet as per IS 2925:1984, material HDPE 
(iii) Safety Goggles as per IS 5983. 
(iv) Dust/Mist Respirator shall be FFP2 SL Class as per 

IS:9473-2002. 
(v) Cotton Hand Gloves & Rubber Hand Gloves as per 

latest IS mark. 
(vi) Full body harness as per IS 3521 or its equivalent. 

3. CHP  WORK 
(i) Industrial Safety Shoes with as per IS 15298 Part-

II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-

HDPE. 
(iii) Safety Goggles as per IS 5983 or its equivalent. 
(iv) Cotton/Leather Hand Gloves. 
(v) Dust/Mist Respirator 
(vi) Ear Plug/Muff of latest IS mark. 
(vii) Full body harness as per IS 3521 or its equivalent. 
(viii) Special nose mask for coal dust. 
(ix) Gum Boot depending on job requirement. 
(x) Full body Apron. 

8 MISCELLANEOUS WORK AREAS: 
(i) Industrial Safety Shoes as per 15298 
(ii) Safety Helmet as per IS 2925:1984, material HDPE 
(iii) Safety Goggles as per IS 5983. 
(iv) Cotton/Leather Hand Gloves 
(v) Ear Muff/Ear Plug (Utility) of latest IS mark or its 

equivalent. 
(vi) Dust/Mist Respirator shall be FFP2 SL class as per 

IS: 9473-2002. 
(vii) Rubber/Surgical Hand Gloves (for acid/alkali use 

and at the time of chemical analysis) Lab. 
(viii) Full body harness as per IS 3521 or its equivalent. 

4. ELECTRICAL WORKS: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984, material-HDPE or its equivalent. 
(iii) Rubber Hand Gloves as per latest IS or its equivalent. 
(iv) Dust/ Mist Respirator of latest  IS mark or its equivalent. 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Arc flash suit / apron / jacket.  
(vii) Safety Goggles 

5 DM Plant & Water Treatment Plant: 
(i) Industrial Safety Shoes as per IS 15298 Part-II-2002 or its equivalent. 
(ii) Safety Helmet as per IS 2925:1984aterial-HDPE or AQBS. 
(iii) Hand Gloves for chemical handling as per latest IS or its equivalent. 
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent. 
(v) Full body harness as per IS 3521 or its equivalent. 
(vi) Acid / Alkali suit / apron / jacket.  
(vii) Safety Goggles 

** For scaffolding / Temporary platform preparation, only MS Pipes / angles are allowed. 
Note:  
1. The PPEs issued must confirm to latest IS/DGMS approved or its equivalent standard. 
2. In case of damage of any PPE of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of 

use. 
3. Frequency of issue: 

Sl. No. Item Frequency of issue 
1 Industrial Safety Shoe 1/Year 
2 Safety Helmet ½ Year 
3 Safety Goggles ½ Year 
4 Nose Mask 4/Month 
5 Cotton Gloves 3/Month 
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ANNEXURE-A4 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
  

 
Date of issue Issued by 

 
20.10.2020 

 
Group General Manager ( CPP) 

CORPORATE ENVIRONMENTAL POLICY 
 
In recognition of the interest of the society in securing sustainable industrial 
growth, compatible with a wholesome environment, NALCO affirms that it 
assigns high importance to promotion and maintenance of a pollution-free 
environment in all its activities. 

 
Objectives 
 To use non-polluting and environment-friendly technology. 
 To monitor regularly air, water, land, noise & other environmental 

parameters. 
 To constantly improve upon the standards of pollution control and 

provide a leadership in environment management. 
 To develop employees awareness on environmental responsibilities and 

encourage adherence to sound environmental practices. 
 To work closely with Government and local authorities to prevent or 

minimize adverse consequences of the industrial activities on the 
environment. 

 To comply with all applicable laws governing environment protection 
through appropriate mechanisms. 

 To actively participate in social, welfare and environmental development 
activities of the locality around its units. 

Commitment 
We dedicate ourselves to ensure a green and wholesome environment in all 
areas of our operations for sustainable industrial growth and to set 
standards in environmental management. 

  Sd. 
       Place: Bhubaneswar Chairman-cum-Managing Director 

Date:   30.09.2020 
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ANNEXURE-A5 
 

 

 

Date of issue Issued by 
 

20.10.2020 
 

Group General Manager (CPP) 

 
National Aluminium Company Limited 

CIN: L27203OR1981GOI000920 
OCCUPATIONAL HEALTH & SAFETY POLICY 

NALCO is committed to maintaining a Safe, Healthy and Sustainable work 
environment in all its operations. This shall be achieved by: 

 Focusing on prevention of Accidents and Occupational Health issues. 
 Complying with all legal requirements and other requirements related to Safety & 

Occupational Health of persons, and establishing clearly defined goals and procedures to 
achieve the same. 

 Ensuring Safety & Health of all employees and contract workers in its premises, 
including those involved in transportation, cleaning and other such activities. 

 Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and 
Risk Assessment by both internal and external qualified persons. 

 Considering aspects related to Safety and Health of personnel as well as 
environmental issues at the time of procurement of equipment and selection of 
technologies. 

 Ensuring health of persons in the peripheral locations, likely to be affected by our 
operations. 

 Periodically monitoring and reviewing Safety & Occupational Health issues at 
relevant levels, including the highest levels. 

 Communicating Safety Hazards and Health related issues to all concerned through 
suitable means, including training. 

 Consulting and ensuring participation of workmen or their representatives in Policy 
implementation, identification of potential issues and formulation of measures to 
address the same 

 Considering Health & Safety performance of individuals at different levels during 
their career advancement, as per Nalco’s Policy. 

 Establishing and maintaining suitable set-up with competent persons to monitor and 
bring to the notice of the management any issues related to unsafe conditions and 
practices. 

 Striving for continual improvements, exceeding statutory compliance levels, wherever 
feasible. 

 

Place: Bhubaneswar     Sd/- 
Date: 30.09.2020   Chairman-cum-Managing Director 
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Date of issue Issued by 
 

20.10.2020 
 

Group General Manager ( CPP) 

QUALITY POLICY, GUIDING PRINCIPLES AND COMMITMENT 
 

Quality will form the core of our business philosophy, Meeting the needs 
and expectations of the customer and consistently improving our systems 
and work ethos will be our chosen path in achieving excellence in business 
and fulfilling our social obligations. 

Guiding Principles: 
 To ensure a healthy return on investment by maximizing Operational 

efficiency, Capacity utilization and Productivity. 
 To continually improve and redesign Systems, Processes and Practices 

in order to ensure error prevention and improve response time. 
 To adopt internal Customer focus as a means to external customer 

satisfaction. 
 To treat Human Resource as the key to Quality excellence and ensure 

development, involvement and satisfaction of employees 
 To ensure high quality of inputs through proactive interaction with 

suppliers. 
 To meet obligations towards the society as a responsible corporate 

citizen. 
 To provide value for money to all stake holders. 
 To follow ethical business philosophy at all times. 

Commitment 
    We dedicate ourselves to the Quality Policy and Objectives of the 
company in letter and spirit and commit to continuously strive for their 
fulfillment. 

 
Place: Bhubaneswar Sd. 
Date:  30.09.2020                                Chairman-cum-Managing Director 
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ANNEXURE-A6 

SOCIAL ACCOUNTABILITY POLICY 
We at NALCO are committed to provide a socially accountable work environment to all employees and 
uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.  
We shall achieve these by adopting a companywide culture, which will help to promote: 
 Involvement of all employees in sustenance of SA 8000:2014 Standard; 
 Conforming to all requirements of SA 8000:2014 Standard; 
 Complying with National laws, other applicable laws and other requirements to which the 

organization subscribes; 
 Respecting the International instrument as describes in the SA 8000:2014 Standard. 
 Continual improvement initiatives in all social aspects; 
 Learning and training opportunities to all employees; 
 

This policy is communicated and understood within the organization. 
 

                   Sd/- 
Date: 23.02.2017      Chairman-cum-Managing Director  

  

ENERGY POLICY 

Enhancing Energy Performance, comprehensively optimizing energy use, Energy consumption and 
energy efficiency, is a major imperative for an energy intensive industry like ours. In recognition of 
this, we focus on improvement of Energy Performance in all areas of operations with thrust on 
planning Energy Objectives based on the enshrined Guiding Principles. 
Guiding Principles 
 To Endeavour for reduction in specific consumption of energy in all forms and in all areas of 

operations. 
 To ensure availability of information and necessary resources for achieving objectives and 

targets. 
 To comply with all applicable legal, regulatory and other requirements related to energy use, 

consumption and efficiency. 
 To espouse energy efficient technology encompassing procurement of energy efficient products & 

services and design for Energy Performance improvement. 
 To carry out energy audits and energy reviews, at planned intervals, to improve energy 

performance. 
Commitment  
We affirm our commitment to continually improve our energy performance and strive for achieving the 
objectives and targets. 
                                                                                                                                         Sd/- 

Chairman-cum-Managing Director 
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ANNEXURE-A7 
 
 

GENERAL ENVIRONMENTAL REQUIREMENT (CAPTIVE POWER PLANT) 

 

1. The contractor should adhere to safe environmental practices and shall perform in line with the 
environment policy of the company. The contractor has to ensure efficient use of natural resources 
like water, fuel oil and lubricants. 

2. It will be the responsibility of the contractor to safely dispose off the waste generated in the 
processes of any job to the allotted location as assigned by Manager-in-charge in a manner so as to 
minimize their harmful concentration effects in the environment. 

3. The contractor should ensure that oil/grease; chemicals and toxic substances are stored/ handled 
properly so that they do not find their way into the industrial drain and the atmosphere. 

4. The contractor should make use of equipments having permissible noise limits and not polluting 
the atmosphere by any means. The contractor shall also guard against any hazardous & unsafe 
working conditions. 

5. The various activities of the contractor should not create any adverse effect on ambient air & water 
quality at work site and adjoining area. It will be the responsibility of the contractor not to cause 
damage to the afforestation/green belt created inside/ outside the plant. 

6. Contract should ensure proper awareness among workers to maintain a clean environment 
inside/outside the plant. 

7. The emission level of the vehicles, construction equipments etc deployed by the contractor should 
comply with the norms specified by statutory authorities/ acceptable standards. 

8. The contractor should avoid use of toxic and hazardous chemicals. If use of toxic and hazardous 
chemicals becomes unavoidable, their presence should be within the limits specified by the 
acceptable standards. The contractor should declare before use of chemicals, the nature of the 
chemicals i.e. Toxic/ non-toxic, hazardous/ non-hazardous to the Manager-in-charge and obtain his 
clearance before using such chemicals. 

9. The contractor should ensure that disposal of used chemicals are disposed off to the drains only 
after neutralization of the chemicals and after clearance of the Manager-in-charge. 

MINIMUM SAFETY EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR TO THE WORKMEN. 
 

1. The contractor shall provide safety shoes, safety helmets to their workmen while executing the job. 
2. Dust respirators must be used by the contractor workers working in dust area.  
3. Face shield must be used by the welders. 
4. While working on a height, Safety belt must be used by the workers. 
5. Suitable face mask must be used the contract workers while working out painting jobs. 
 

************* 
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ANNEXURE-A8 
 

GENERAL GUIDELINE TO BIDDER ON REVERSE AUCTION (APPLICABLE) 

a) The techno-commercially qualified bidders shall be eligible to participate in Reverse Auction Process. The price 
bids of techno-commercially qualified bidders shall be opened, as per schedule in the tendering portal (GeM). 

b) GeM system shall decide Start / Reference Price and Step Value of Decrement in case of RA based on product 
selection and / or outcome of bidding process.  

c) GeM normally requires 48 hrs for approval / rejection of the product / service offered by Sellers 
before it is listed on the portal.  

d) RA in Bid to RA case, where the bid offer validity is less than 30 days, will be extended to 30 days 
including the RA initiation date. 

e) In case of Services bids, if the multiple L-1 bidders have quoted the lowest allowed price for that 
service, Buyer shall place the Contract by selection of a bidder amongst the L-1 bidders through a 
Random Algorithm executed by GeM system. 

f) Against any bidding or RA conducted on GeM, if a bidder quotes Nil Charges / consideration, the 
bid shall be treated as non- responsive and will not be considered. 

g) In case of RA, Start / Reference Price and Step Value of Decrement shall be indicated to the 
Bidders at the start of the auction. Any participating bidder can bid one or multiple Step 
Decrement lower than the prevailing Lowest Bid at that time. 

h) The Bidder shall be able to view Bid Start Price, Bid Decrement Value, Prevailing Lowest Bid 
value and last Bid Placed by him. Whenever a lower price bid is received in the closing moment i.e. 
within 15 minutes of existing end time of Reverse Auction, the end time of reverse auction shall be 
extended automatically by another 15 minutes. All participant sellers of that RA shall be allowed 
to submit revised bid under the RA. The same process shall be repeated, if there is another lower 
bid received in the RA during last 15 minutes of RA. 

i) If a bidder does not participate in the Reverse Auction, the price quoted by him in the price bid 
shall be considered as the valid price of that bidder. The inter-se position of the said bidder shall 
be considered based on their position on completion of reverse auction. 

j) Only the chronologically last bid submitted by the bidder till the end of the auction shall be 
considered as the valid price bid of that bidder. Any bid submitted earlier by the bidder prior to 
submission of his last bid will not be considered as valid price bid. 

k) There are two options for elimination in Reverse auction in the GeM portal (i) Bid to RA with 50% 
elimination rule (ii) Bid to RA with H-1 elimination rule. The buyer shall select one option 
applicable for the tender, which will be mentioned in the tender.  

 
(i) Bid to RA with 50% elimination rule: Reverse Auction would be conducted amongst first 

50% of the technically qualified bidders arranged in the order of prices from lowest to 
highest. Number of sellers eligible for participating in RA would be rounded off to next 
higher integer value if number of technically qualified bidders is odd (e.g. if 7 bids are 
technically qualified, then RA will be conducted amongst L-1 to L-4). In case number of 
technically qualified bidders are 2 or 3, RA will be between all without any elimination. If 
Buyer has chosen to split the bid amongst N sellers, then minimum N sellers would be 
taken to RA round. 

(ii) Bid to RA with H-1 elimination rule: Reverse Auction would be conducted amongst all the 
technically qualified bidders except the Highest quoting bidder. The technically qualified  
Highest Quoting bidder will not be allowed to participate in RA. However H-1 will be 
allowed to participate in RA  - (a) If number of technically qualified bidders are only 2 or 3, 
(b) If Buyer has chosen to split the bid amongst N sellers, and H1 bid is coming within N. 

 
l). Bidders at their own interest should ensure uninterrupted internet connectivity at their end during the 
reverse auction with necessary backups to take care of any connectivity problem. In order to have trouble 
–free elementary level reverse auction process, NALCO reserves the right to make any changes, as 
deemed fit. 
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m). Other relevant parameters shall be displayed in the GeM Portal reverse auction window. GeM Portal 

Server time shall be the basis of Start time & Closing time for bidding and shall be binding for all. The 

bidders to participate in tender-cum-auction process in GeM Portal, has to log into GeM Portal (i.e. 

https://gem.gov.in/)) to access the application and quote from their own offices/place of their choice. 
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PROPOSED SITE ORGANISATION 
NAME OF TENDERER :  
 

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.  

It is understood that this will be augmented from time to time depending on the requirements for timely 
completion of the work as directed by the Engineer-in-Charge.  

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.  
 

    

COMPLIANCE TO INTEGRITY PACT: 

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (to be executed on plain paper), as per format 
attached at Annexure-C21 of NIT , which may be considered as pre-signed by the Employer, and submit the same 
duly signed on all pages by the Bidder's Authorized Signatory in a separate sealed envelope before stipulated NIT / 
submission time at the address specified in the NIT . Bidder and its Subsidiary (ies) and/or Holding Company and/or 
Subsidiary(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and shall  
submit in a separate sealed envelope before stipulated NIT  submission time at the address specified NIT . Bidder's 
failure to comply with the aforesaid requirement regarding submission of Integrity Pact (IP)' shall lead to outright 
rejection of offer Proposal as being non-responsive and shall not be opened. 

In case of selected bidder being a Consortium, in addition to above, after incorporation of Joint Venture Company, 
Integrity Pact shall be signed by the Joint Venture Company along with Project Agreement. 

1. Independent External Monitors (IEMs) 
1. In respect of this Tender, the Independent External Monitor (IEM) would be monitoring the Bidding 

Process and execution of Agreement to oversee implementation and effectiveness of the Integrity Pact 
Program . 

 

The name and contract details of all the IEMs are as follows- 
   

Mr. Hare Krushna Das, IAS (Retd.) 
E-mail: hkdash184@hotmail.com 
Mr. Prashant Kumar Jha, IFoS  (Retd.) 
E-mail: pkjhaforest@yahoo.co.in 
Mr. N.Shanker Reddy, IPS (Retd.) 
E-mail: shankerreddyips@gmail.com   

All complaints shall be dealt/examined jointly by the full panel of IEMs. However, complaint can be 
received by any of the IEMs mentioned in the tender. The bidder(s), in case of any dispute(s) / complaint(s) 
pertaining to this package may raise the issue either with the designated 'Nodal Officer' in NALCO or 
directly with the IEM. 
Bidder may write to the IEM through E-mail (Provided in the tender) for their grievances, if any, giving 
details of the tender reference, name of the tender issuing officer and Nalco's Unit for quick identification of 
the tender by the IEM. 
Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query regarding 
tender terms and conditions should be addressed to the IEMs. Any clarification regarding the tender details 
and terms & conditions should be addressed to NALCO’s officials as per details given below. 
 

Designation  - Rajesh Sarkar, Dy General 
Manager (Ceramic) 
Tender Inviting Authority 
Tender & Contract Dept., CPP 

           Ph. No. 9437003807 
                  Email: rajesh.sarkar@nalcoindia.co.in 
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2. The Independent External Monitors (IEMs) have the right to access without restriction to all Project 
documentations of the NALCO. The Monitor is under contractual obligation to treat the information and 
documents of the Bidder / Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding 
Company / Consortium members/Sub Contractors with confidentiality. 

3. If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO  shall 
act  in accordance with Section 6 of The Integrity Pact . 
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ANNEXURE A9 
PREFERENCE TO MAKE IN INDIA 

ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020 
 

1.0 The bidders are requested to go through the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit 
the Declaration by the Bidder accordingly.   

2.0 For the purpose of this order dtd. 16.09.2020:- 
2.1 Local content means the amount of value added in India which  shall, unless otherwise 

prescribed by the  nodal ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all 
customs duties) as a proportion of the total value, in percent. 

2.2 Class I local supplier means a supplier or service provider whose goods, services or works 
offered for procurement has local content equal to or more than 50%, as defined at cl. 2.1 
above. 

2.3 Class II local supplier means a supplier or service provider whose goods, services or works 
offered for procurement has local content equal to or more than 20% but less than 50%, as 
defined at cl. 2.1 above. 

2.4 Non-local supplier means a supplier or service provider whose goods, services or works 
offered for procurement has local content less than 20%, as defined at cl. 2.1 above. 

2.5   ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a 
“Class-I Local supplier” may be above the L1 for the purpose of purchase preference. The 
margin of purchase preference shall be 20% against the tender. 

3.0  Subject to the provisions of the above order and to any specific instructions issued by the 
Nodal Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I 
Local supplier’ in procurement undertaken by procurement entities in the manner 
specified here under:- 
CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-
PP(BE-II)  dtd. 16.09.2020 shall be applicable for this tender towards purchase preference. 
However, in case of participation by MSE & ancillary units, the tender quantity reserved 
for MSE & ancillary units as per purchase preference policy of NALCO for MSEs as 
mentioned in the tender document shall take precedence over the purchase preference 
against the above mentioned order (to be mentioned,  if applicable). 

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-I Local 
Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following 
procedure: 
a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 

supplier’, the contract of full quantity will be awarded to L1. 
b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to 

L1. Thereafter. the  lowest bidder among the ‘Class I Local supplier’ will be invited to 
match the L1 price for the remaining 50% quantity subject to Class-I local supplier’s 
quoted price falling within the margin of purchase preference and contract for that 
quantity shall be awarded to such ‘Class-I Local supplier’ subject to matching the L1 
price. In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price or 
accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within 
the margin of purchase preference shall be invited to match the L1 price for the 
remaining quantity and so on and the contract shall be awarded accordingly. In case 
some quantity is still left uncovered on ‘Class-I Local supplier, then such balance 
quantity may also be ordered on the L1 bidder. 

 

4.2 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by 
procuring entities. 
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CASE-11(FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No.                         
P-45021/2/2017-PP(BE-II) dtd. 16.09.2020 shall be applicable for this tender towards 
purchase preference. 

4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local 
Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following 
procedure: 
a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local 

supplier’, the contract will be awarded to L1. 
b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local 

supplier’ will be invited to match the L1 price subject to Class-I local supplier’s quoted 
price falling within the margin of purchase preference and contract shall be awarded 
to such ‘Class-I Local supplier’ subject to matching the L1 price. 

c) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I 
Local supplier’ with the next higher bid within the margin of purchase preference shall 
be invited to match the L1 price and so on and contract shall be awarded accordingly. 
In case none of the ‘Class-I Local supplier’ within the margin of  purchase preference 
matches the L1 price, the contract may be awarded to the L1 bidder. 

4.4 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by 
procuring entities. 

5.0   Verification of local content. 
5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or 

solicitation shall be required to indicate percentage of local content and provide self-
certification that the item offered meets the local content requirement for ‘Class-I 
local supplier’/ ‘Class II-local supplier’, as the case may be. They shall also give details 
of the location(s) at which the local value addition is made. Declaration to be given in 
the format attached/enclosed below. 

5.2 In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
supplier’/ ‘Class II- local supplier’ shall be required to provide a certificate from the 
statutory auditor or cost auditor of the company (in the case of the companies) or from 
a practicing cost accountant or practicing chartered accountant (in respect of 
suppliers other than companies) giving the percentage of local content. 

5.3 Decisions on complaints relating to implementation of this order shall be taken by the 
competent authority which is empowered to look into procurement-related complaints 
relating to the procuring entity. 

6.0 Only "Class-I local suppliers and Class-II local suppliers", as defined under the order, 
shall be eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ 
shall not be considered for evaluation against this tender. 

 
 

======XXXX====== 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR 
(PHASE-II) 

 
Page: 47 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 
 

 

                                           (Declaration by the bidder) 
 

 
To, GM (T&C), 
M/s. National Aluminium Company Limited,  
Captive Power Plant 
Dist.-Angul, Odisha-759145 

 
 

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No: 
GoI order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020) 

 
Tender Ref. No: 

 
Dear Sir, 

 
We, M/s.    having its office at 
   (address) 
hereby confirm that the offered product has _________ % of the local content. 

 
Following is/are the location(s) at which local value addition is made: 
 

 

 

Yours sincerely, 
 

 

 

Signature  

Name:  

Designation:  

Contact No.: 
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ANNEXURE-A10 
Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 
2017 and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020 
 

DEFINITIONS  
1. GOI vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a country 
which shares a land border with India.  

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 'tenderer’, 
‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency, branch or office controlled by such person, participating in a 
procurement process 

3. "Bidder from a country which shares a land border with India” for the purpose of this Order (Public 
Procurement No.1, 2 & 3) means  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered in such a 
country; or  

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of 
the above  

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:  
i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 

whether acting alone or together, or through one or more juridical person(s), has a controlling ownership 
interest or who exercises control through other means. 

Explanation 
a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-five 

per cent of shares or capital or profits of the company;  
 

b) "Control" shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management rights 
or shareholder’s agreements or voting agreements; 

ii.  In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or 
together, or through one or more juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership;  

iii. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership 
of or entitlement to more than fifteen percent of the property or capital or profits of such association or 
body of individuals; 
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iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official;  

v. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 
person exercising ultimate effective control over the trust through a chain of control or ownership.  

vi. "Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 is 
a person employed to do any act for another, or to represent another in dealings with third persons. 

Rule: Following shall be complied by the Bidders of the said countries while submitting bids. 
A) Any bidder from a country who shares a land border with India will be eligible to bid in this tender only 

if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of 
registration under this Order shall be the Registration Committee constituted by the Department for 
Promotion of Industry and Internal Trade (DPIIT). However, Order will not apply to bidders from those 
countries (even if sharing a land border with India) to which the Government of India has extended lines 
of credit or in which the Government of India is engaged in development projects. Lists of countries to 
which lines of credit have been extended or in which development projects are undertaken are given in 
the website of the Ministry of External Affairs. This order shall also not apply to procurement by Indian 
missions and by offices of government agencies / undertakings located outside India. 

B) The Bidder shall have to submit declaration / certificate as per the attached Format towards 
compliance of Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017. B)  

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed to sub-
contract works to any contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. The definition of “Contractor from a country 
which shares a land border with India” shall be as in paragraph (3) above. 

*** 
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 
& 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 . 
 
This declaration must form part of all tenders & it contains general information and serves as a declaration form 
for all bidders. (Before completing this declaration, bidders must study the General Conditions, Definitions, 
Govt Directives applicable in respect of Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on 
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017& prescribed tender conditions). 
 
 

 
DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 

I, the undersigned , ………………………………………………………………………………… (full names), 
do hereby declare, in my capacity as ……………………………………………………………… …………… 
of M/s ...............................................................................................................(name of bidder entity), that:  
 
1) The facts contained herein are within my own personal knowledge.  
2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject of   

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions on 
procurement from a bidder of a country which shares a land border with India and comply to all the 
provisions of the Order. 

3) I certify that M/s ...............................................................................................................(name of bidder 
entity) is not from such a country or, is from such a country (strike out whichever is not applicable), has 
been registered with the Competent Authority. I hereby certify that this SUPPLIER fulfils all requirements 
in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the 
Competent Authority is attached]. 

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s 
...............................................................................................................(name of bidder entity) is found to be 
false, this would be a ground for immediate termination and further legal action in accordance with law as 
per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 

  
 
AUTHORISED SIGNATURE:       DATE: ___________ 
  
Seal / Stamp of Bidder 
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PART –B 
 

Contract specific information
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ANNEXURE-B1 
 CPP  T&C DEPARTMENT  

Web site: www.nalcoindia.com 
                                                            CONTRACT DETAILS 
 
 

Form no: F-02/CNT/IDPM/02                       Page 1 of 2 
 

1.0 Name of the Work DESILTING OF RAW WATER RESERVOIR 
(PHASE-II) 

1.1 Nature of the Work REVENUE   

1.1(i) Details of “Items Critical to quality” in case 
of “Specialized Jobs”. 

Not Applicable  

1.1(ii) Minimum Workable offer if applicable  
 
(Additional performance Guarantee 
Bond in case of abnormal low bid) 

NOT APPLICABLE 
Clause No.22.2 of Annexure-A1 may be referred for 
detail 
 

1.2 Location of the work INSIDE PLANT PREMISES 

2.0 NIT  reference  MC-5654 

3.0 Contract Period 08 (EIGHT) MONTHS 

4.0 No.of Agency required and %distribution of 
work(subject to availability of bidders) 

a) Number of Agency: 01 (One) 
b) Distribution of Work: 100 % 

4.1 Mode of tendering  OPEN  

4.2 Type of bidding TWO PART   

4.3 REVERSE AUCTION APPLICABLE   

4.4 E.M.D. amount  Rs.2,50,000/-(Rupees Two Lakhs Fifty Thousand 
only) (Ref. Clause 4.0 of Annexure-A1). 

5.0 Tender e-Submission Start Date/Time.  As per GeM Portal  
5.1 Tender e-Submission Last Date/Time.  As per GeM Portal  
6.0 e-Tender Opening Date/Time  As per GeM Portal  
7.0 Validity of Offer  04 (Four) Months from the original date of Tender 

Opening / last Extended tender opening date, if 
extension done (As per GeM Portal). 

8.1 Bank Guarantee / Indemnity Bond value 
Against Free Issue Materials. 

(i) B.G :  Not applicable. 
(ii) I.B  : Not applicable. 
 (Ref clause no:20.2 of Annexure-A1) 

8.2 Bank Guarantee against spare materials / 
equipments taken outside the Plant. 

(i) B.G: Not applicable. 
(Ref clause no:20.2 of Annexure-A1) 

9.0 Defect Liability Period  NIL (Ref clause 30 of Annexure-A1) 

10.1 Current minimum daily wages of all 
categories of labour 

Refer Annexure-B5  

10.2.1 The values of L0 and Y applicable  
(L0 =Minimum labour rate)  
(Y =Labour component ) 

L0 = Rs  626.12,  Y L =Not Applicable  
 (Ref Annexure-B5) 

10.2.2 The values of D0 and Y applicable   
(D0= Diesel rate at Angul at the time of tendering) 
(Y = Fuel cost component ) 

Not applicable.  
 

10.3.1 Labor hike reimbursement against change 
in minimum wages.   

Not applicable. 
 (Ref clause-28.0  of Annexure-A1)   
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Form no: F-02/CNT/IDPM/02              Issue No. :002     Rev.: 00             Page 2 of 2 
 

10.3.2 Fuel escalation against change in Fuel 
Price 

Not applicable.  
(Ref clause-29.0 of Annexure-A1)   

10.4 HRD clearance  Applicable.  
(Ref clause 17,18, 19  of Annexure-A1)          

10.5 PF & ESI  Applicable.  
(Ref clause 2.2.3 ,31.7 of Annexure-A1)          

11 Type of Contract under GST & 
Applicability of GST & ITC on GST 

Applicable as per CGST/ SGST/ UTGST & 
IGST 
(Ref Clause No.25 of Annexure-A1) 

12 Service Accounting Code (SAC) of the 
contract/Harmonized system of 
nomenclature (HSN) code  

Applicable. (SAC NO-998534) 
(Ref Annexure-C18) 

13 Recovery towards compensation for delay  Ref clause no: 32 of Annexure-A1. 

14 Recovery of Building and Other Const. 
workers’ BOCW (RE& CS ) Cess. 

Not Applicable  
(Ref clause no:27.8 of Annexure-A1)           

15 Gate pass details Temporary as per requirement 

16 Integrity Pact Applicable   

17 Declaration by Bidder for Implementation 
of Integrity (ANNEXURE-C32) Not applicable 

18 Security Deposit Applicable (Applicable as per Clause No.24.0 of 
Annexure-A1 of NIT) 

19 Details of Present / Concurrent 
Commitment (ANNEXURE-C8) NOT APPLICABLE 

 

IMPORTANT POINTS TO BE NOTED FOR SUBMISSION OF BID 

20 The tender document should be digitally signed / physically signed, before online submission. 
21 Correction & over writings are not permissible.  Any corrections should be signed with date by the 

person, signing the tender document. 
22 If any tenderer is having any unauthorized structure / occupation inside Nalco Township / Plant, their 

offer will not be considered for evaluation and shall be liable for rejection. 
23 All the supporting documents (Issued by other agency/third party ) submitted with the offer should be 

attested by a gazetted officer or Notary Public. 
24 The bidder has to submit the ‘Necessary Forms/ annexures as per NIT which are to be downloaded, 

filled up and self signed by bidder before uploading. 
25 Pre Contract Integrity Pact at Annexure-C21 must be filled up, along with sign & seal of the bidder and 

signature of two witnesses on the last page and uploaded online along with the offer. 
26 You are requested to go through “Check list for bidder” and Clause No- 07 of Annexure-A1 of NIT 

details regarding Mode, Submission, Receipt & Opening of Tender.  
27 Scanned copy of EMD amount is to be submitted along with online tendering. However, the original 

Draft instrument of EMD amount and a Cancelled Cheque should also be submitted to CPP Contract 
cell, so as to reach the Tender Inviting Authority, before the tender opening date and time. NALCO is 
not responsible for missing or delay in receiving those monetary instruments & documents. 

28 For reverse auction, Bid Decremental Value & Maximum Seal Percentage shall be uploaded in 
GeM keeping in view the L-1 price. In order to have trouble –free elementary level reverse 
auction process, NALCO reserves the right to make any changes, as deemed fit.                                      
( APPLICABLE) 

 

 
Rajesh Sarkar 

Tender Inviting Authority 
Tender & Contract Dept., CPP 
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AGENCIES INTENDING TO PARTICIPATE SHALL FULFILL THE FOLLOWING MINIMUM PRE-QUALIFICATION 
CRTIERIA (WITH SUPPORTING DOCUMENTS & THEY NEED TO FILL UP ANNEXURE-C25 TO ANNEXURE-C27 

OF THE NIT TO ENSURE SUBMISSION OF ALL DOCUMENTS AS PER REQUIREMENT OF NALCO) 
 

PRE QUALIFYING CRITERIA. 
A)   TECHNICAL  
 

Eligibility criteria Documentary proof 
The bidder should have experience of having successfully 

completed "Similar Work" during the last seven years ending on 

last day of the month previous to the one in which NITs are 

invited, should be either of the followings;  

i. Three similar completed/partially completed works each 

(with above criteria) having executed value not less than 

Rs.105.06 Lakhs (Rupees One Hundred Five Lakh Six 

Thousand only). 

OR 

ii. Two similar completed/partially completed works each 

(with above criteria) having executed value not less than 

Rs.131.33 Lakhs (Rupees One Hundred Thirty-One 

Lakh Thirty-Three Thousand only). 

OR 

iii. One similar completed/partially completed work (with 

above criteria) having executed value not less than 

Rs.210.12 Lakhs (Rupees Two Hundred Ten Lakh 

Twelve Thousand only). 

The work experience should be of “Working directly” and 

possess relevant experience as per the details given under 

experience criteria. “Working directly” implies, working as a 

Contractor or Sub Contractor under above authorities who is 

the Principal Owner of the work. 

Evaluation criteria: Cost of the completed works by the bidder 

shall be escalated @ 10% per annum (simple rate) to bring them 

at the current price level. 

(The cost of work completed within one year prior to original 

date of bid opening shall not be considered for any weightage. 

The weightage shall only be considered for work completed prior 

to one year of original date of bid opening on annual basis and 

no weightage shall be given for part of the year)  

“Similar Work” means “Desilting/Desludging of accumulated 

sludge/sediment from water bodies”. 

Partially completed work in progress (not abandoned) shall be 
considered. 

1. The bidder should submit copy of 

following documents duly attested by a 

notary public or Gazetted officer. 

a) Work Order with value alongwith 

Amendment, if any, Scope of Work & 

Bill of quantity for assessment of 

Experience Criteria. 

b) Satisfactory Completion Certificate 

indicating the value of work 

executed & period of contract 

obtained from Principal Owner of 

the work for whom the work has 

been executed.  

2. In case the bidder submits the 

credentials as a sub-contractor the 

following copies are to be submitted duly 

attested by a notary public or gazette 

officer: 

a) Detailed work order / PO / 

Agreement from the main agency.  

b) Completion certificate issued by 

main agency indicating the value of 

work executed & period of contract.  

c) Completion certificate issued by the 

Principal / project authorities in 

favour of the main agency showing 

due completion of the package. 

3. In case of partially completed works the 

party has to submit the part completion 

certificate indicating the value of work 

completed and the performance/progress 

of the bidder should be satisfactory.  

NB : The Experience/Completion 
Certificates  shall be considered only when it 
bears the Name and Designation of Issuing 
Authority. This is only applicable for 
Experience/Completion Certificates issued 
after 30/06/2022. 

 

Rajesh Sarkar  
Tender Inviting Authority 

Tender & Contract Dept., CPP 
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 B)    FINANCIAL  
Eligibility criteria Documentary proof 

1) The average annual turnover of the vendor for last three 

financial years should be minimum Rs. 78.80 Lakhs 

(Rupees Seventy-Eight Lakh Eighty Thousand only). 

(Turn over shall be escalated @10% per annum (simple rate) 

to bring them at the current price level. The turnover of 

the latest previous year shall not be considered for any 

weightage)  

2) Net worth of the bidder during the last financial year shall 

be positive as per audited balance sheet. 

Note: (For bids received prior to 30th June of any year, the 
financial figure for the previous to previous year may also 
be considered for evaluation. Whereas for bids submitted 
after 30th June, the bidder may also submit financial 
statement for the previous year certified by Chartered 
Accountant/Auditor for consideration of their bid.) 

The bidders have to submit the copies of 

audited financial statements and profit & 

loss accounts of the relevant years duly 

attested by a Notary Public or Gazetted 

Officer in support of both the qualifying 

criteria of turnover and net worth along with 

the bid. 

 

NB: All the certificate issued by 
Chartered Accountant for any purpose 
must contain the UDIN (Unique 
Document Identification Number). In the 
absence of the same, concerned 
document will not be considered as a 
valid document and will not be used for 
bid evaluation. 
 
 

    C) CRIMINAL BACKGROUND:  

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a court of Law for 
an offence involving moral turpitude in relation to business dealings during the past seven years for acceptance of 
the offer. The bidder shall give an affidavit to this effect. The affidavit must be affirmed before the competent 
judicial authority or duly notarized by the Notary only after date of said tender floating. Besides, bidder should 
furnish litigation history of their firm or group firm (if claiming fulfillment of PQC on group entity terms). The 
litigation history shall be as per the Format at Annexure-C22 for the purpose of affidavit:  

D) The bidder should possess independent EPF, ESI, & PAN based GST registration certificates of their firm (as 
applicable). The party should also possess PAN in the name of the firm or sole proprietor The bidders are required 
to upload copy of EPF & ESI certificates and PAN along with the proof of ownership of their firm (in case of PAN 
is in the name of sole proprietor) along with the offer.  

  

Note:  
1. Bidders have to declare all the work orders submitted against technical PQC in Annexure-C6, along with page 

reference. 
2. Agencies intending to participate shall fulfill minimum Pre-Qualification Criteria (With supporting documents & 

they need to fill up Annexure-C25 To Annexure-C27 Of The NIT.  All the supporting documents submitted should 
be attested by a Notary Public or A Gazette Offer. They also have to submit EMD. 

3. The bidder needs to submit (upload) the photocopies of all brief orders presently under execution by them as a 
part of their present / concurrent commitment (where ever applicable). 

4. The value indicated in the experience criteria against 03 (Three) OR 02 (Two) OR 01 (One)  work order are 
excluding all taxes and duties. Therefore, value in work order and completion certificate of the vendor will be 
considered excluding all the taxes and duties. 

5. The Experience/Completion Certificates shall be considered only when it bears the Name and Designation of 
Issuing Authority. This is only applicable for Experience/Completion Certificates issued after 30/06/2022. 

 
Rajesh Sarkar  

Tender Inviting Authority 
Tender & Contract Dept., CPP
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ANNEXURE-B2 

SCOPE OF WORK 
 

SUB: DESILTING OF RAW WATER RESERVOIR (PHASE-II) 
 

 

The proposed desilting work is to be carried out for Raw Water Reservoir-2 & 3 inside CPP Plant, 
NALCO, Angul, Odisha. 
The scope of work includes but not limited to the following: 

i. To carry out Desilting of accumulated sludge/ sediment from reservoir bed by deploying 
underwater dredging methodology taking care of minimum water loss and without 
damaging the existing liners present over the surface of the reservoir bed. 

ii. Transportation of dredged material through floating discharge pipelines to designated 
discharge pit. 

iii. Deployment  of mechanical excavator PC-200/220 or equivalent for 
construction/development of sludge discharge area/dumping site and water holding ponds of 
required capacity as per drawing/instructions with interconnected guide channels having 
effective gradient for smooth run-off of excess water to the water holding pond after 
necessary settlement of the sludge, including jungle cleaning, excavating, dozing, 
spreading, levelling earth/debris, preparation of dykes/bunds etc., regular cleaning and 
maintenance of the sludge discharge area, water holding ponds & guide channels. 

iv. Reclamation/recycling of unsoiled water back to the raw water reservoir from water holding 
ponds with the help of pumps & motors of minimum 20HP capacity with effective water 
pipeline system using HDPE pies of minimum 150mm dia. 

v. To carry out detailed Post-Bathymetric survey of the reservoir by Echo sounder-bathy-500 
(maximum 10m X 10m grid). The pre-survey report of the reservoir will be provided by 
NALCO. Utmost care should be taken to carry out the post-survey identical to the available 
pre-survey in order to establish the comparison and facilitate volumetric measurement 
thereof. Else, the agency may carry out pre-bathymetric survey before start of desilting 
activity at its own cost, if required. 

vi. Any other works required for site development, complete desilting, water reclamation/ 
recycling post-survey, etc. whether mentioned or not above are under the scope of the 
agency. 

vii. Submission of detailed post-survey report including Pre/Post dredging level comparisons, 
Volume calculation tables, Color-coded contour maps and depth profiles, geo-referenced 
AutoCAD drawings and GIS layers, etc. for deriving out the actual dredged out sludge 
volume and evidence for complete desilting of accumulated sludge from bottom in form of 
photographs of bottom surface at regular intervals. 

viii. The soft copies of the survey documents and calculation sheets along with hard copies 
(minimum 3 copies) needs to be submitted to NALCO. 

ix. During work execution, utmost care shall be taken by agency in order not to do any damage 
to the existing facilities and structures. In case of any accidental damage to existing 
structures, same should be repaired immediately to its original form by the agency. 

x. Any other safety/security arrangement is in the scope of the agency including statutory 
clearance if any. 

xi. Deployment of all dredging machineries and associated equipments, support boats, floating 
pantoons, anchoring systems, pumps and pipes, machineries and equipments for dumping 
site construction/maintenance and sludge handling including their operation, maintenance 
and fuel supply including their mobilization and demobilization, approach preparation at 
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site and safe installation/dismantling/launching of machineries/equipments inside 
reservoirs are in the scope of the agency.  

xii. Deployment of survey equipments like Eco sounder, DGPS/RTK, Transducer, Survey boat, 
etc. and underwater diving gears like diving compressor, diving portable tank, diving suit, 
KMB with communication system, BCD, underwater camera with light including their 
mobilization and demobilization, approach preparation at site for safe 
installation/dismantling/launching of machineries/equipments inside reservoirs are in the 
scope of the agency. 

xiii. Deployment of all the surveyors, technical personnel, divers etc. required to carry out this 
work are in the scope of the agency. This shall also include diving equipment, oxygen 
cylinder, boat, petrol/diesel, life buoy, jacket etc. as required for conducting the survey 
including their mobilization and demobilization. 

 
The bidder may visit the site location for any doubt/query considering the work location and 
surrounding environment, availability of resources, etc. at their own cost. 
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ANNEXURE-B3 

SPECIAL CONDITINS OF CONTRACT 
 
SUB: DESILTING OF RAW WATER RESERVOIR (PHASE-II) 
 

1. VARIATIONS IN AGENCY’S SCOPE OF WORK:  
NALCO shall have the right to request the agency in writing any changes/ modifications / 
deletions / additions to Agency’s Scope of Work and AGENCY shall carry out such changes / 
modifications / deletions / additions for due completion of the project. If however, such changes / 
modifications / deletions / additions would jeopardize fulfillment of any of Agency’s obligations 
under this Contract, Agency shall bring the same to the notice of NALCO and carry out such 
changes after mutual agreement and compensation (if any for both positive and negative) shall 
be as per the rules and regulations of NALCO. 
 

The quantities taken into consideration for estimation are tentative in nature and may vary to 
any extent. Agency has no other alternative but to complete the work in all aspect as per 
prevailing site conditions. Final quantities will be derived based on the latest pre and post 
bathymetric survey reports. 
 

2. OBLIGATIONS OF NALCO 
NALCO will facilitate the agency with Power and water as required. 

 

3. OBLIGATIONS OF THE AGENCY  
a) The agency has to arrange all relevant data serving transport, account etc. required for the 

work. 
b) The agency shall have to make his own arrangement for their personnel engaged for the work 

towards cost of travelling, boarding, lodging, and transporting to site for day to day work, 
safety security arrangement establishment of site office and its expenses.  

c) All related work in connection with the scope of work as per Annexure-I even if it is not spelt 
out specifically. 

d) All the correction work / compliances of deficiencies, if any. 
e) The cost towards all the responsibilities stated above is deem to be covered under the quoted 

rate & no extra payment against the above responsibilities will made by the client i.e. Nalco. 
f) The agency shall guarantee that the work and services as specified and described in the 

Contract shall be executed in accordance with sound and established engineering practices, 
using international standards, Indian codes and regulations, wherever applicable. 

 

4. ENVIRONMENTAL REQUIREMENT 
a) Contractor has to ensure efficient use of natural resources like water, fuel oil and lubricants. 
b) It will be the responsibility of the contractor for safe disposal of the waste/debris generated in 

execution of work to the allotted location as assigned by MIC. 
c) All materials should be stacked properly in working area. 
d) Contractor should make use of equipments having permissible noise limits and not polluting 

the atmosphere by any means. 
e) Contractor should ensure proper awareness of workers to maintain for a green and clean 

environment inside/outside plant. 
 

5. SAFETY REQUIREMENT 
The party should supply the following safety appliance to their workmen during execution of 
work. 

a) Safety shoes, safety helmets, Safety goggles, hand gloves & Nose mask to all workmen. 
b) Any other PPEs related to specific works to all workmen engaged. 
c) Necessary work permit & line clearance should be obtained before the start of work wherever 

required. 
d) The area should be cordoned with proper barricading and signage. 
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e) Medical test certificate with respect to fitness for work at height before commencement of the 
work from a registered doctor/hospital shall be arranged. 

f) All the equipments, machinery, tools & tackles shall be tested and necessary test certificates 
shall be obtained from an approved competent authority. 

g) All the Personal Protective Equipments and Safety Gears required for the divers should have 
validity of use (inspected and certified by competent person/authority) as on the date of work. 

h) All the divers should have valid certification from competent authority. 
i) The contractor should train his workers about the PPEs and their safe uses. 
j) Daily toolbox talk to be carried out by the supervisor emphasizing the necessity and use of 

PPEs in assigned work activities. 
 

6. LIABILITY 
a) The agency shall be liable to pay for any compensation / damages consequent of lapses / errors / 

omissions arising from the negligence on his part or on the part of his employee. 
b) Any damage to existing infrastructure of NALCO arising out of/during the work shall be made 

good by the agency. 
 

7. CONTRACT PERIOD 
Contract Period shall be for a period of 08(Eight) Months from the effective date or up to the 
date as extended by NALCO till the obligations of both parties are fulfilled. 
 

8. PAYMENT SCHEDULE 
For broad payment terms of the works mentioned shall be as under: 

 

a) Desilting- Actual accumulated sludge volume derived by comparing latest Pre and post 
bathymetric survey reports. 
 

b) Post-Bathymetric survey: On submission of final survey report with associated documents to 
NALCO in soft and hard form (as per applicability). 

 

c) Construction machineries/equipments: As per actual deployment at site based on joint 
measurement. 
 

Payment may be released through monthly RA bills based on tentative percentage of work 
execution as per joint measurement.  
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ANNEXURE-B4 
 

SUB: DESILTING OF RAW WATER RESERVOIR (PHASE-II) 
 

 
QUANTITY & RATE SCHEDULE 

 
RATES TO BE QUOTED BY THE BIDDER 

SHOULD BE INCLUSIVE OF ALL TAXES AND 
DUTIES AND INCLUDING GST 

 
 

(Separate Excel Sheet attached) 
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ANNEXURE-B5 
 

Minimum Wages of Contract Labours  
W.E.F. 01/Oct./25 

 
SL 
NO 

CATEGORY MINIMUM RATES OF WAGES PAYABLE INCLUSIVE OF WAGES FOR 
WEEKLY OFF, VDA & CANTEEN SUBSIDY  
MINIMUM WAGE RATES 
(INCLUSIVE OF WAGES 

FOR WEEKLY OFF & 
VDA) IN  Rs. . 

ADDITIONAL 
ELEMENT                  

IN Rs. 

CANTEEN 
SUBSIDY                    

IN Rs 
TOTAL IN 

Rs 

1 UNSKILLED 
WORKER 541.00 55.08 30.04 626.12 

2 SEMI SKILLED 
WORKER 674.00 55.08 30.04 759.12 

3 SKILLED WORKER 805.00 55.08 30.04 890.12 
4 HIGHLY SKILLED 

WORKER 938.00 55.08 30.04 1023.12 
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ADDITIONAL PPE/SAFETY REQUIRMENT SPECIFIC FOR THE JOB OTHER THAN PPE  
MATRIX AND SAFETY REQUIRMENT SPECIFIED at Page 31,32,33 

 
  WRITE LIST OF PPEs HERE  

 

 
Declaration by the Bidder (Contractor) 

 
I do hereby agree to provide the ISI/CE marked PPEs as required to ensure safe working conditions in 
consultation with NALCO’s Safety Dept.  to the workers to be engaged by me while working inside the 
plant. I also agree to follow the “Safety Code for Contractors” issued by Safety dept, CPP, NALCO. 

 
 

      (Signature of bidder) 
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PART –C 
 
 
 
 
 
 

       Formats for contract execution  
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ANNEXURE-C 1 

FORWARDING LETTER AND UNDERTAKING 

From:  ________________________ 

 _________________________ 

 _________________________ 

To 
Tender Inviting Authority 
National Aluminium Company Ltd. 
 

Sub:  Letter of Undertaking.  
 

1. Having carefully examined all the Tender Documents under reference no. 
…………………………………., Date: …………………… we offer to complete the works in conformity 
with all the terms and conditions as detailed in the Tender Documents. 

2. We here by confirm that we have downloaded the complete set of tender documents along with the 
set of enclosures hosted in www.gem.gov.in website. We confirm that the bid document has not been 
edited or modified by us. In case, it is observed by NALCO that the bid document has been edited or 
modified, we agree for the rejection of the bid by NALCO. 

3. We undertake, if our tender is accepted, to commence the work from the effective date of contract 
and to carry out work as stipulated in the contract  

4. We have submitted the Earnest Money Deposit (EMD) amount through DD/BC/PO/BG as instructed 
by you.  

5. We agree to abide by this Tender initially for a period as mentioned at point -7 of F-02 form as 
validity of offer from the date of opening of Tender and it shall remain binding on us and may be 
accepted at any time before the expiry of that period 

6. Further we agree to the Pre-Contract Integrity Pact which is part of this tender and has signed the 
Pre Contract Integrity Pact as at Annexure-C21 duly filled up for further necessary action at your 
end.  

7. Should this Tender be accepted, we hereby agree to abide by and fulfill all Terms and Conditions of 
Tender Document as accepted by us and in default thereof, to forfeit and pay to NALCO such sums 
of money as stipulated in conditions contained in Tender Documents. We understand that NALCO 
is not bound to accept the lowest or any Tenders received and NALCO reserves the right to reject 
any or all tender without any liability. 

8. This Tender together with written “Acceptance” thereof, shall constitute a binding CONTRACT 
between NALCO and us, till a formal contract is executed. 

 Date______day of _____________   Signature ________________________ 
 

(NAME IN BLOCK LETTERS) 

(To be signed by authorized person.) 

        Fax: ……………, Mob: ……………….. 

Email: …………………………………...  

(Seal of the Company) 
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ANNEXURE-C2 

MANDATORY INFORMATION OF THE BIDDER  
 

 

All Fields are Mandatory. Enclose Certificate/documentary evidence for fields marked with *. 

Authorized Signatory *………..………………………..………………………………………….………… 

Legal Name of Firm as per PAN *.………………….……………………………………….……………... 

Trade Name of Firm as per GST *…………………..………………………………………………….…... 

Postal address of the firm: ……………………………………………………………..…   

House No. / Plot No          : …………………………………………………………..…… 

Street Name                     : …………………………………………………………..…… 

City : ……………………… District : …………………………………………………..…. 

State: …………………….. Pin Code : …………….. Country: ………………………….. 

* GeM Portal Login ID: ………………………………………………..…………………. 

Phone No. : ………………………………… Mobile No. : …………………….……… 

Valid Email ID. : ……………………………………………………………………………. 

Gender  : Male / Female /  Other ……………………………………………… 

Category  : General    /  SC    / ST  ……………………………………………… 

Type  * Micro / Small/ Medium / Ancilary Micro/Small/Medium……..…Ancilary…Yes/No 

EPF No. : …………………………………..   ESI No. : ………………………………… 

PAN No. : …………………………………………………………………………………..… 

GSTN No : …………………………………………………………………..………….….. 

Bank Name *……………………………Br.Name…………..……………Br.Place……………………..… 

Bank A/c No (enclose cancelled cheque)*……..…………..……… IFS Code……………..………….….. 

 
Date: _________                         (Signature and official seal of the Proprietor / Authorized Person) 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR 
(PHASE-II) 

 
Page: 66 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 
 

ANNEXURE-C3 

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS 
In case of no deviation please write 'No Deviation' in the space below: 

 
Sl. 
No 

Reference of Tender Document Subject Deviation / Exception 
Page No. Clause No. Para No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
 
 

Signature & Seal of bidder. 
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ANNEXURE-C4 
-:  DECLARATION BY THE BIDDER  :- 

 

I  _________________________________________________ representing the bidder, do declare on behalf of the 

firm as hereunder : 

*      That, I am the PROPRIETOR of the bidder’s firm.  I undertake to submit proof of ownership as 
and when demanded by NALCO.   

        OR 
*       That I am the authorized signatory to the tender documents holding valid Power of attorney.  

Certified   copy of the valid power of Attorney is enclosed with the offer.  
                    NOTE:  Strike out whichever is not applicable. 

 
(a) That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders 

participating in this tender; 
(b) That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / 

GOVT of India/ State Govts/ Quasi Govt. organizations. 
(c) That, we are not in any arbitration/legal cases with NALCO and no cases are pending in court 

of law. 
(d) That, the proprietor/partners/directors/ employees of the firm have never been a part of any 

blacklisted/debarred/banned firms or company in any unit of NALCO/Other PSUs / GOVT of 
India/ State Govts/ Quasi Govt. organizations. 

(e) That, we have never been prosecuted by any statutory authority 
(f) That, any change in the constitution of the firm shall be made with prior clearance from 

NALCO. 
(g) That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents 

including GCC and our offer fully comply with the requirements spelt out in the tender 
documents. 

(h) We undertake to abide by and comply with all the safety and environmental regulations in force 
in NALCO during the execution of work. 

(i) We undertake to abide by and comply with all the applicable provisions of laws governing 
contract workers engaged by you for this work.  

(j) We undertake to receive payment through E-payment mode. 
(k) The Annexure-19 and Annexure-20  regarding relatives working in NALCO are filled up and 

enclosed. 
(l) The Annexure-C8 regarding present / concurrent commitment of the tenderer are also properly 

filled up and enclosed (where ever applicable). 
(m) That we have quoted the rates in figures as well as words. 
(n) We undertake that we do not have any unauthorized structure / construction inside Nalco-nagar 

Township or Plant. We also undertake to remove any / all such structures, if detected by Nalco 
later on in compliance of GCC terms and conditions. 

(o) We declare that all supporting documents of the offer submitted are attested by a Gazetted 
officer / Notary public. 

(p) I/we declare that the document down loaded by me/my company is/are not tampered in any 
form.  

(q) We under take that my workers shall use electronic Punch cards at the Plant gates at the time 
of entry and exit if introduced by NALCO. Failing which he shall not be allowed into the Plant. 

(r) That I have submitted EMD in absence of which my bid will be rejected.  
I further declare that all above statements are true. If at any time during pre-ordering/post ordering 
stage of the contract, it is found otherwise, action as deemed fit by NALCO including ‘rejection of my 
offer”/ ‘banning/blacklisting’ me/my firm / my company etc. may be taken. The same will be binding on 
me / firm / company represented by me. I also hear by authorize and request any bank, person, firm, 
corporation, Govt. Officers etc. to furnish pertinent information as deemed necessary and as requested 
by Nalco to verify this statement or regarding my/our competency and general reputation.  
 
 
Date:___________                                              Signature Authorized Person With seal   
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ANNEXURE-C5 
 

Undertaking on Downloaded tender documents 
 

 

We here by confirm that, we have downloaded the complete set of tender 

documents along with the set of enclosures hosted in GeM website, 

www.gem.gov.in.  We confirm that the bid document has not been edited or 

modified by us and all pages have been submitted. It is confirmed that we have 

quoted as per the original NIT unless otherwise specifically mentioned as deviation 

in the deviation sheet. 

    
Suppression of this information in any form if detected at any stage will be 

disqualification and will lead to rejection of the offer or termination of the contract 

as the case may be. 

 
 
Date:___________                                             Signature Authorized Person With seal   
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ANNEXURE-C6 
PQC – Technical  

 
Detailed Work Order and Execution Statistics 

 
 

Sl.  
No. 

W.O 
no 

Work description W.O Period. 
(From Dt ------- 
To dt------------) 

W.O value 
(In Rs.) 

Final Executed 
Value   (in Rs.) 

Completion 
date. 

Page Ref. 
for 
attachmen
t.  

1 2 3 4 5 6 7 8 
        

        

        

        

        

 
  
 
 
               
               

Signature of the Bidder 
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ANNEXURE-C7 

(This is an Optional / Indivative Format) 
PQC – Financial  

Details of Turnover / Net worth  
 

NAME OF TENDERER 
 

(A) - TURNOVER  (Profit & Loss Account) 

 Sl No Financial Year Turnover in Rs Lakh Document placed at Page 
No & File No 

1 Last year     

2 1st Previous Year to Last Year     

3 2nd Previous Year to  Last Year     

    

    

(B) - NETWORTH  (Balance sheet)   

Sl No Financial Year Mention whether Networth 
is Positive/Negative 

Document placed at Page 
No & File No 

1 Last year Positive/Negative   

 
 
 

 
 

Signature & Seal of bidder. 
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ANNEXURE-C8 
 

DETAILS OF PRESENT / CONCURRENT COMMITMENTS OF THE 
TENDERER (NOT APPLICABLE) 

AS ON  ……../……../……… (*)  
(Last day of Month Previous to Due Date of submission / extended tender submission date) 

 
Name of Work: (*) …….. 

Tender Reference No.:(*) …….. 

I/We ________________________, age _________ years, son of ______________________ do hereby solemnly 

affirm and declare as follows for on behalf of Firm ___________________________. 

Sl. 
No. 

Work 
Order No. 

Description of work WO Page 
No. in the 

offer  

Value of 
contract 

Date of 
commen
cement 
of work 

Scheduled 
Completion 

Date 

Completion 
in % as on 

date  

Expected / 
Amended  

date of 
completion 

Remarks 

1 2 3 4 5 6 7 8 9 10 
1.          

2.          

3.          

4.          

5.          

6.          

7.          

8.          

9.          

10.          

It is certified that the above particulars furnished are true and correct. If any information given is found 
to be misleading at a later date NALCO will have the authority to take necessary action as per provision 
of the contract and as per laid down procedure of the Company.  

Signature of the bidder________________________ 

Name of the Bidder___________________________ 

Company Seal 
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ANNEXURE-C9 
TAX INVOICE 

[See Rule 46 of the Central Goods and Services Tax Rules, 2017] 
 
 

Details of Supplier  ORIGINAL FOR RECIPIENT 

Name  DUPLICATE FOR SUPPLIER OF SERVICE 

Address  Date                    : 

  Inv Serial No.     : 

GSTIN/Unique ID  Service PO Ref.  : 

   

Details of Recipient 
(Billed to) 

 Details of Consignee (Shipped to) 

Name  Name 

Address  Address of delivery 

State  State 

State Code  State Code 

GSTIN/Unique ID  GSTIN/Unique ID 

Place of supply:   

Name of State:   

 

Sr. 
No. 

Descriptio
n of Goods 
/ Services 

HSN Code / 
SAC Qty. Unit 

Rate                              
(per item) Total 

Discou
nt 

Taxa
ble 
Value 

CGST 
SGST 

/UTGST IGST CESS 

Rate Amt Rate Amt Rate Amt Rate Amt 

 

                
Freight 
Insurance 
Packing and Forwarding Charges            

 

 
              

            
 

Total Invoice Value (In figure) 
Total Invoice Value (In Words) 
Amount of Tax subject to Reverse Charges 

 

    
 

E.&.O.E 
 

Electronic Reference Number 
           Name of the Signatory 

Designation / Status 
 

          

Signature 
Note: 
1. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) of NALCO. 
2. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR 

SUPPLIER". 
3. The tax invoice can be signed with digital signature also.  
4. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the 

recipient and the address of delivery, along with the name of the State and its code shall be recorded in the invoice if he requests 
for the same. 

5. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated 
invoice at the end of a month for supplies covered under section 9(4), the aggregate value of such supplies exceeds rupees five 
thousand in a day from any or all the suppliers.   
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ANNEXURE-C10 
Bank MANDATE FORM for e-payment 

(To be submitted in Duplicate) 
To 
National Aluminium Company Limited 
Nalco Nagar – 759145, Dist.-Angul, Orissa. 
 

Dear Sir, 
Sub. :- Authorization for release of payment due from NALCO………………….....through 
e-mode facilities of RTGS/NEFT/Internet Banking. 
 

Refer Order No………………………………………………….. Date……………………….. 
And/ or Tender/ Enquiry/ Letter No…………………………………… Date………………… 
 

(Please fill in the information in CAPITAL LETTER PLEASE tick wherever it is applicable) 
 

1. Name of the party     : ………………………………………………………………….. 
2. Address of the party : ………………………………………………………………….. 
                                                ………………………………………………………………….. 
                                               :  City: ………………………. Pin Code ……………………… 
                                                  E-mail ID : ……………………………………………………. 
                                                  Permanent Account Number. : ……………………………….. 
3. Particulars of Bank    : 
Bank Name  Branch name  
Branch Place  Branch City  
Pin Code  Branch Code        
MICR. 
No. 

         

Account type Savings: Current: Cash Credit: 
Account No.(as appearing in the Cheque Book).                  
( 9 digits code number appearing on the MICR band of the cheque supplied by the Bank. Please 
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name & 
code and Account number ) 
IFSC Code.            
4. Date from which the mandate should be effective: 
    

I hereby declare that the particulars given above are correct and complete. If any transaction is 
delayed or not effected for reasons of incomplete or incorrect information, I shall not hold National 
Aluminium Company Limited responsible. I also undertake to advise any change in the particulars of 
my account to facilitate updation of records for purpose of credit of amount through Internet / RTGS / 
NEFT. 
 

Place: 
Date:                                                         Signature of the Party / Authorized Signatory 
 

………………………………………………………………………………………………….. 
Certified that particulars furnished above are correct as per our record. 
 

Bank’s Stamp: 
Date:                                                    
                                                         (Signature of the Authorized Official from the Banks) 
 
 

N.B.: 1) RTGS / NEFT charges if any, is to borne by the party. 
2) One cancelled cheque of the concerned bank with signature & stamp of the bidder is to be attached with 

the bank mandate form. 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR  
(PHASE-II) 

Page 74 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 

ANNEXURE-C11 
 

INDEMINTY BOND AGAINST FREE ISSUE MATERIAL TO SELLER/CONTRACTORS 
 
 WHERAS National Aluminium Company Limited (here in after referred to as “THE OWNER”) 
which expression shall unless repugnant to the context includes their legal representatives, successors 
and assigns having their registered office at “NALCO BHAWAN, P/1,NAYAPALLI, BHUBANESWAR-13, 
Orissa”  has entered into a Contract with M/s ______________________________________ placed a Telex of 
intent  ________________ (here in after referred to as the “Contractor their legal representatives, 
successors and assigns”) 

  On the terms and conditions as set out interalia, in the owner’s Contract No. 
................................/WO/…………, Date:………………….and various documents forming part thereof 
herein after collectively referred to as the “Said Contract” which expression shall include all amendments, 
modification and/or verification thereto. 

AND WHERAS: 

i) The owner subject to availability has agreed to supply to the contractor raw materials for the purpose 
of execution of the said contract by the “Contractor” (the raw materials to be supplied by the owner to 
the contractor herein after for the sake of brevity referred to as the “said materials”) and pending 
execution by the “Contractor” of the said contract incorporating the said materials. The said materials 
shall be under the custody and charge of the contractor and shall be kept, stored, altered, worked 
upon and/or fabricated at the sole risk and expense of the contract. 

ii) As a pre-condition to the supply of the said materials by the owner to the “contractor”, the owner has 
required the contractor to furnish to the owner an Indemnity Bond in the manner and upon terms and 
conditions herein after indicated. 

NOW, THEREOF, in consideration of the promises aforesaid the contractor hereby irrevocably and 
unconditionally undertakes to indemnity and kept indemnified the owner from and against all loss, 
damage and destruction (inclusive but not limited to any or all lose of damage or destruction to or of the 
said materials or any item or part thereof by theft, pilferage, fire flood, storm, tempest, lightening, 
explosion, storage, chemical or physical action or reaction, bending, warping, exposure, resting, faulty, 
workmanship, faulty fabrication or faulty method or technique of fabrication, strike, riot, civil commotion 
or other act or omission or commission whatsoever within or beyond the control of the contractor, misuse 
an misappropriation (inclusive but not limited to misuse or misappropriation by the contractor and the 
contractor’s servants and/or agents). 

Whatsoever to or of in the said , materials or any part of item thereof from the date that the same or 
relative part of the item thereof or complete fabricated work(s) incorporating the said materials and 
undertake to pay to the owner forthwith on demand in writing with protest or demure the value AS 
SPECIFIED BY THE OWNER of the said materials or item or part thereof ,lost damage, destroyed, 
misused and /or misappropriated, as the case may be, TOGETHER WITH the owner’s cost and expense 
(inclusive of but not limited to handling, transportation, cartage, freight, packing and inspection 
cost/expenses) upto and aggregate limited or _________ (Rupees                                               
___________________________only ) or ay penal recovery in respect of the same in the terms of the contract 
and the contractor hereby agree with the owner that:- 
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i) The indemnity/undertaking shall be continuing Indemnity/undertaking shall remain valid and 
irrevocable for all claims, of the owner arising hereunder up to and until the midnight of 
_____________ HOWEVER, if the contract for which this indemnity/undertaking is given is not 
completed by this date, the *contractor hereby agree to extend the Indemnity/undertaking till time as 
required to fulfill the contract. 

ii) This Indemnity/undertaking shall not be determined or change of constitution or insolvency of the * 
contractor but shall be in all respects and for all purpose be binding and operative until payment of all 
money payable the owner in terms thereof. 

iii) The mere statement of allegation made by or on behalf of the owner in any notice or demand or other 
writing addressed to the * contractor as to any of the said materials or item or part thereof having 
been lost, damaged, destroyed, misused, or misappropriate while in the custody of the contractor 
and/or prior to the completion of the completion of the completed fabricated work(s) and delivery to job 
site thereof incorporating the said materials shall be conclusive of the fact of the said materials or 
item or part thereof having being supplied to the contractor and/or the loss,   damaged, destruction, 
misused, or misappropriate thereof as the case may be, while in the custody of the contractor and/or 
prior to the completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessary of the part of the owner to produce any 
documentary proof or other evidence whatsoever in contract in support of this. 

iv) The amount sated in any notice of the demand addressed by the owner to the contractor as to the 
value of such said materials lost, damaged destroyed, misused or misappropriated, inclusive relative 
to the cost and expenses incurred by the owner in connection therewith shall be conclusive of the 
value of such said materials and the said cost and expense as also of the amount liable to be paid to be 
paid to the owner. 

This Indemnity Bond is supplemental and not in super session of the contractual conditions. 

The undersigned as full power to execute this Indemnity Bond on behalf of the contractor under the power 
delegated by the Board of directors of ________________________________________ vide its Board 
resolution dated ________________________ copy of which placed at Annexure-“A’ 

 
SIGNED BY COMPETENT AUTHORITY 

Place:- CPP, NALCO,ANGUL 
DATE:- 
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ANNEXURE-C12 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
(To be executed on non-judicial stamped paper of appropriate value)  

 
B. G. No._____________       Date: _____________  
 
1.  WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having 

its Unit/Office at .........................................(UNIT/OFFICE ADDRESS ISSUING THE TENDER) 
(hereinafter called “The Company” which expression shall unless repugnant to the subject or context 
includes its legal representatives, successors and assigns) has issued Tender paper vide its Tender 
No…………………………….. dt.........…………for ...........................(hereinafter called “the said tender”) 
to M/s. ……………………………(hereinafter called the said Tenderer(s)” which expression shall unless 
repugnant to the subject or context includes their legal representatives, successors and assigns and 
as per terms and conditions of the said tender, the tenderer shall submit a Bank Guarantee for ` 
…………….(Rupees ……………..only) towards earnest money in lieu of cash.  

2.  WE …………………Bank having its branch office at ………………..do hereby undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the company which is final and binding, the amount claimed 
is due because of any withdrawal of the tender or any material alteration to the tender after the 
opening of the tender by way of any loss or damage caused to or would be caused or suffered by the 
Company by reason of any breach by the said tenderers(s) of any of the terms and conditions 
contained in the said tender or failure to accept the Letter of Intent Agreement or that the amount 
covered under this Guarantee is forfeited. Any such demand made on the Bank by the Company shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding ……… 
(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the tenderer(s) in any suit or proceeding pending before any office, court or 
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependent or conditional on the Company proceeding against 
the tenderer.  

4.  The guarantee herein contained shall not be determined or affected or suspended by the liquidation 
or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in 
all respect and for all purposes be binding and operative until payment of all money due or liabilities 
under the said contract(s)/ Order(s) are fulfilled.  

5.  WE ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the finalization of the said tender and that 
it shall continue to be enforceable till the said tender is finally decided and order placed on the 
successful tenderer(s) and or till all the dues of the company under or by virtue of the said tender 
have been fully paid and its claims satisfied or discharged or till a duly authorised officer of the 
company certifies that the terms and conditions of the said tender have been fully and properly 
carried out by the said tenderer(s) and accordingly discharges the guarantee.  

6.  That the Company will have full liberty without reference to us and without affecting this guarantee 
to postpone for any time or from time to time. The exercise of any of the power of the Company under 
the tender.  

7.  Notwithstanding anything contained herein before, our liability shall not exceed Rs…………………. 
(Rupees…………………………only) and shall remain in force till……………..Unless a demand or claim 
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under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee.  

8.  We………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time on the request of Tenderer(s).  

9.    We ________________Bank further agree that this Guarantee shall be invocable at our place of 
business at________________________(Bank Name), ___________________________________(Branch 
Name and address of the branch), Bhubaneswar , Odisha-751_____. 

 
Date……….                ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly  Authorised person  
       On behalf of the Bank With seal & signature code  

 

Details of Persons Issuing the BG: 

Name----------------------- 

Address for Correspondence: -------------                                Telephone & Fax No. 

E-mail:       

Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details : 

Beneficiary    :  NATIONAL ALUMINIUM CO LTD CPP 

Banker   :  State Bank of India 

Branch  : Kandsar(Nalco Nagar) 

A/C No : 00000010657908589 

IFSC Code     :  SBIN0008279 

Address of Bank : AT/P.O – Kandsar,P.S - Nalco Nagar,Dist – Angul ,ODISHA,,Pin - 759145 
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ANNEXURE-C13 
CONTRACT CUM PERFORMANCE BANK GUARANTEE  BY SELLER/ CONTRACTOR. 

(To be executed on non-judicial stamped paper of appropriate value) 
 
B. G. No……………………          Date………………. 
 

1. WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its 
Unit/Office at ……………… (UNIT/OFFICE ADDRESS WHERE THE WORK IS EXECUTED)  
(hereinafter referred to as “The Company” which expressions shall unless repugnant to the subject or 
context includes its legal representatives, successors and assigns) has entered into a contract with 
M/s. ……………………………….. has placed a purchase order on M/s………………………….( hereinafter 
referred to as “Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or 
context includes their legal representatives, successors and assigns) for 
…………………………….(work/assignment description) on the terms and conditions as set out inter 
alia, in the Company’s contract No./ P.O. No. …………..dated …………and various documents forming 
part thereof hereinafter referred to as the “said contract” which expression include all amendments, 
modifications and/ or variations thereto and whereas the Contractor(s)/Seller(s) has agreed for due 
execution of the entire contract and guarantees its performance including any parts executed through 
any other agencies/subcontractors.  
 

AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall 
furnish to the Company a Bank Guarantee from a bank for ….% (……….percent) of the total value of 
the “said contract” against due and faithful performance of the “said contract” including defect liability 
obligations and the performance guarantee obligations of the contractor(s)/seller(s) for execution/ 
supplies made under the “said contract.” 

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur merely on a demand from the 
Company stating that in the opinion of the Company, which is final & binding, the amount claimed is 
due by reason of default made by the Contractor(s)/Seller(s) in performing any of the terms & 
conditions of the said Contract including defect liability obligations, in fulfilling the performance 
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor(s)/Seller(s) of any of the terms & conditions of the 
contract. Any such demand made on the Bank by the Company shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However our liability under this 
guarantee shall be restricted to  ………..… (Rupees………………………only). 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under. Our liability to pay is not dependent or conditional on the Company proceeding against 
the Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but 
shall in all respect and for all purposes be binding and operative until payment of all money due or 
liabilities under the said contract(s)/Order(s) are fulfilled. 
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5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and 
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
authorised officer of the Company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly 
discharges the guarantee. 

6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said 
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
Contractor(s)/Seller(s) or for any forbearance, act or omission on the part of the Company or any 
indulgence by the Company to the said Contractor(s)/Seller(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have affect of so 
relieving us.  

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a demand or claim 
under this Guarantee is made on us within three months from the date of expiry, we shall be 
discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time at the request of Contractor(s)/Sellers(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., 
having Branch Mail Id……………………………………………….. 

  
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  
On behalf of the Bank With seal & signature code  

 
Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank : AT/P.O – Kandsar,P.S - Nalco Nagar, Dist – Angul ,ODISHA,, Pin - 759145 
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C14 
BANK GUARANTEE FOR PERFORMANCE SECURITY / SECURITY DEPOSIT 

(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No._____________         Date:_____________ 

1. In consideration of National Aluminium Company Limited (A Government of India Enterprise), 
having its UNIT/Office at _______________ (UNIT/OFFICE ADDRESS WHERE THE WORK IS 
EXECUTED) (hereinafter called “ The Company” which expression shall unless repugnant to the 
subject or context includes its legal representatives, successors and assigns) having agreed to exempt 
M/s. …………………………..(Hereinafter called “the said Contractor(s)/ Seller(s)”),  which expression 
shall unless repugnant to the subject or context includes their legal representatives, successors and 
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ………………. 
dt. ………………for …………………… (work/assignment description) of Performance Security for the 
due fulfillment by the said contractor(s)/seller(s) of the terms and conditions contained in the said 
Contract(s)/Order(s), on production of Bank Guarantee for . ……………… (Rupees ……………………. 
……………………………………. only). 

2. WE ……………………………….Bank, having its branch office at ……………….., IFS Code……………. 
and Branch Mail ID…………………………………………….do hereby agree and undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the company which is final and binding, the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the Company by reason of 
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 
contract(s)/orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said 
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this 
guarantee is forfeited. Any such demand made on the Bank by the Company shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under 
this guarantee shall be restricted to an amount not exceeding …………….. 
(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 
The payment so made by us under this bond shall be valid discharge of our liability for payment there 
under. Our liability to pay is not dependent or conditional on the Company proceeding against the 
Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but 
shall in all respect and for all purposes be binding and operative until payment of all money due or 
liabilities under the said contract(s)/ Order(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and 
that it shall continue to be enforceable till all the dues of  the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 
Authorised officer of the company certifies that the terms and conditions of the said 
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s)  and 
accordingly discharges the guarantee. 
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6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said 
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved 
from our liability by reason of any such variations, or extension being granted to the said Contractor 
(s)/ Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by 
the Company to the said Contractor(s)/Seller(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have affect of so relieving us. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force till……………..Unless 
a demand or claim under this Guarantee is made on us within three months from the date of expiry, 
we shall be discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time at the request of Contractor(s)/ Sellers(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 
IFS Code………………… with Address…………………………………………., PIN 75…………….., having 
Branch Mail Id……………………………………………….. 

 
 
Date……….        ………………………….Bank  
Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  
On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 

Name----------------------- 

Address for Correspondence: -------------                                Telephone & Fax No. 

E-mail :       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note:2   : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar(Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) 
IFSC Code     : SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist – Angul ,ODISHA, Pin - 759145 
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C15 
BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS / EQUIPMENTS TAKEN OUTSIDE THE PLANT   

(To be executed on Non-judicial stamp paper or appropriate value) 
 
GUARANTEE NO.......…………..                                                                                  DATE  :........………… 
 

1. WHEREAS  National  Aluminium  Company  Limited  (hereinafter referred  to  as "the 
 Company")  which  expression  shall  unless repugnant  to the context includes their  legal 
 representatives, successors  and assigns having their registered office  at  NALCO BHAWAN, 
 P/1, NAYAPALLI, BHUBANESWAR-751 061, Odisha,  and their Branch  Unit/office  at 
_______________(UNIT/OFFICE ADDRESS),  has entered into a Contract with M/s 
___________________________  (hereinafter  referred  to  as the Contractor  which expression shall 
unless  repugnant to the context include their legal  representatives, successors   and assigns  for 
the    work    of ________ _________________________________________ on the  terms and conditions 
 as set out, inter-alias, in the  Company’s  Contract  No.__________________________ dated: 
 ___________  and   various documents forming part thereof hereinafter collectively referred to  as 
 the "said contract" which expression  shall  include  all amendments, modifications and/or 
variations thereto. 

AND  WHEREAS one of the conditions of the said contract  is  that the  Company has agreed to 
supply to the  contractor  raw-materials (hereinafter referred to as the "said materials") for the 
purpose of  execution by the contractor of the said contract and  pending execution by the 
contractor of the said contract  incorporating the said materials, the said materials shall be under 
the custody and charge of the contractor and shall be kept, stored, altered, worked upon and/or 
fabricated at the sole risk and expense of the Contractor. 

2. AND WHEREAS the Company has asked the contractor for adequate security for the said 
materials to be supplied to the contractor under the contract. 

3. AND WHEREAS at the request of the contractor the Company has agreed to accept a bank 
guarantee from ___________________   with Registered   Office at _________________________ 
  (hereinafter referred to as "the surety"). 

4. NOW THIS GUARANTEE WITNESSETH that in consideration of the  Company having  at  the 
 request of contractor agreed to  accept  a  Bank Guarantee  of  the Surety  amounting  to 
  __________________  (Rupees  _______________ ___________________ only) in  respect  of the said 
materials against any and all loss, damage,  destruction (inclusive  of but not limited to any and all 
loss or  damage or destruction  to  or of the said materials or any  item  or  part thereof  by theft, 
pilferage, fire, explosion, storage,  chemical or physical action or reaction, bending, wrapping 
exposure,  rusting, faulty workmanship, faulty methods or technique of fabrication,  or other act of 
omission or commission whatsoever  within the control of the contractor, misuse or 
misappropriation by  the contractor and the contractor's servant and/or agents whatsoever  to or of 
in the said materials or any part of  items thereof  from  the date the said materials was supplied 
to the contractor upto and until the date of return to the Company of the said  materials  or 
relative part of item thereof or  completed  fabricated work(s) incorporating the said materials, the 
surety shall indemnify  and pay, without protest or demur and without  recourse  to the contractor, 
the Company upto and not exceeding altogether a sum of ___________ (Rupees 
_________________________________only) on demand by the Company. The decision of 
the Company as to any loss, damage, destruction, misuse and misappropriation under the terms 
and conditions of this guarantee shall be final and binding on the Surety. 
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5. THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said 
materials have been returned to the Company as per terms of the said contract and 
intimation thereof being given by the Company to the surety on the aggregate amount payable 
hereunder has been paid by the surety to the Company, whichever is earlier. 

6. Notwithstanding anything stated above, the liability of the surety under the guarantee is 
restricted to  ___________  (Rupees____________________  only) and  this  guarantee will  remain 
 in force upto _________________ in  the  first  instance.  However, if the contractor's obligations 
under this guarantee is not completed or fully performed within this period, the surety hereby 
agrees to further extend the guarantee till such time as is required to fulfill such obligations. 

7. We  have the power to issue this guarantee in your  favour  under memorandum  and Articles of 
Association and the  undersigned  has full power to do so under the power of Attorney dated 
 __________  granted to him by the Bank. 

8. Unless  a  claim made on us within three months from  the  date  of  expiry,  i.e.,  _______________, 
 all our rights  under  the  said guarantee  shall  be  forfeited and we  shall  be  relieved,  and 
discharged from all liabilities there under. 

9. We ………………….….. Bank, having its branch office at ………….……….., IFS Code……..……….. 
and branch Mail ID………………………………….lastly undertake not to revoke this guarantee during 
its currency except with the previous consent of the Company in writing. We further undertake to keep 
this Guarantee renewed from time to time at the request of Consultant.   

10. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 
Angul / Bhubaneswar, …………………….………….. (Bank), Branch office 
at………………………….., IFS Code………………… with 
Address…………………………………………., PIN 75…………….., having Branch Mail 
Id……………………………………………….. 

   
Date………. ………………………….Bank 
IFSC Code:………………….. 
Corporate Seal of the Bank 

By its constitutional Attorney 

         
 Signature of duly Authorised person  

  On behalf of the Bank With seal & signature code  
Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1  : BGs to be furnished from any of the approved banks of NALCO. 
Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details : 
Beneficiary    : NATIONAL ALUMINIUM CO LTD. 
Banker   : State Bank of India 
Branch  : Kandsar (Nalco Nagar) 
A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) IFSC Code   : SBIN0008279 
Address of Bank : AT/P.O – Kandsar, P.S - Nalco Nagar, Dist - Angul , ODISHA, Pin - 759145  
Mail id              : sbi.08279@sbi.co.in 
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ANNEXURE-C16 

BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No._____________        Date:_____________ 

1. In consideration of National Aluminium Company Limited (A Government of India Enterprise), 

having its Unit/Office at ________________ (UNIT/OFFICE ADDRESS WHERE THE WORK IS 

EXECUTED)   (hereinafter called “The Company” which expression shall unless repugnant to the 

subject or context includes its legal representatives, successors and assigns) having agreed to make an 

advance payment of Rs…………(Rupees…………………..only) to M/s. ……………………. (hereinafter 

called “the said Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or 

context includes their legal representatives, successors and assigns) from the demand, terms and 

conditions of Contract/Order No…….. dated. …… for …………………… (work/assignment description) 

on production of a bank guarantee equivalent to 110% of the advance payment indicated above. 

2. We ……………………………..Bank having its branch office at ……..do hereby agree and undertake to 

pay the amount due and payable under this guarantee without any demur, merely on a demand from 

the Company stating that in the opinion of the Company which is final and binding, the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by the Company 

by reason of non-payment/adjustment of any part of the said advance or any dues to the company or 

any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 

contract(s)/orders(s) or by reasons of the Contractor(s)/Seller(s) failure to perform the said 

Contract(s)/Order(s). Any such demand made on the Bank by the Company shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee. However, our liability under 

this guarantee shall be restricted to an amount not exceeding Rs……………….. 

(Rupees………………..only). 

3. We undertake to pay to the Company any money so demanded not withstanding any claim dispute or 

disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court 

or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under. Our liability to pay is not dependable or conditional on the Company proceeding against 

the Contractor(s)/Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all 

respect and for all purposes be binding and operative until payment of all money due or liabilities 

under the said contract(s)/order(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and 

that it shall continue to be enforceable till all the dues of the Company under or by virtue of the said 

Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR  
(PHASE-II) 

Page 85 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 

authorized officer of the Company certifies that the terms and conditions of the said 

Contract(s)/Order(s) have been fully and properly carried out by the said Contractor(s)/Seller(s) and 

accordingly discharges this guarantee.  
 

6. That the Company/Company will have fully liberty without reference to us and without affecting this 

guarantee to postpone for any time or from time to time the exercise of any of the power of the 

Company under the Contract(s)/Order(s).  

7. Notwithstanding anything contained herein before, our liability shall not exceed Rs…………………. 

(Rupees…………………………only) and shall remain in force till……………..Unless a demand or claim 

under this Guarantee is made on us within three months from the date of expiry, we shall be 

discharged from all the liabilities under this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the Company in writing. We further undertake to keep this Guarantee 

renewed from time to time on the request of the Contractor(s)/Seller(s). 

9. We ………………………………………..Bank further agree that this Guarantee shall be invocable at 

Angul / Bhubaneswar, …………………….………….. (Bank), Branch office at………………………….., 

IFS Code………………… with Address…………………………………………., PIN 75…………….., having 

Branch Mail Id……………………………………………….. 

 

Date……….        ………………………….Bank  

Corporate Seal of the Bank      By its constitutional Attorney  

Signature of duly Authorised person  

On behalf of the Bank With seal & signature code  

 

Details of Persons Issuing the BG: 
Name----------------------- 
Address for Correspondence: -------------                                Telephone & Fax No. 
E-mail:       
Note: 1 : BGs to be furnished from any of the approved banks of NALCO. 

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details: 

Beneficiary     :  NATIONAL ALUMINIUM CO LTD CPP 

Banker    :  State Bank of India 

Branch   : Kandsar(Nalco Nagar) 

A/C No  : 00000010657908589 

IFSC Code      :  SBIN0008279 

Address of Bank  : AT/P.O – Kandsar,P.S - Nalco Nagar,Dist – Angul ,ODISHA,,Pin - 759145 
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ANNEXURE-C17 

LIST OF STANDARDISED BANKS 
 

I.  List of PSU Banks 
Sl. 
No. 

Name of the Bank Sl. 
No. 

Name of the Bank 

1. Allahabad Bank  11. Indian Bank 
2. Andhra bank 12. Oriental Bank of Commerce 
3. Bank of Boroda 13. Punjab and Sind Bank 
4. Bank of India 14. Punjab National Bank 
5. Bank of Maharashtra 15. State Bank of India 
6 Canara bank 16 Syndicate Bank 
7. Central bank of India 17. UCO Bank 
8. Corporation Bank 18. Union Bank of India 
9. Dena Bank 19. Vijaya Bank 

10. IDBI Bank 
 

II.  List of Private Banks 
Sl. 
No. 

Name of the Bank Sl. 
No. 

Name of the Bank 

1 HDFC Bank  9 The South Indian Bank Ltd. 
2 ICICI Bank 10 The Karur Vysya Bank Ltd. 
3 Axis Bank 11 The Karnataka Bank Ltd. 
4 Kotak Mahindra Bank Ltd. 12 IDFC Bank 
5 YES Bank 13 RBL Bank 
6 IndusInd Bank 14 The Lakshmi Vilas Bank Ltd. 
7 The Federal Bank Ltd. 15 Tamilnadu Mercantile Bank Ltd. 
8 The Jammu & Kasmir Bank Ltd. 16 City Union Bank Ltd.  

 

III.  List of Foreign Banks 
Sl. 
No.  

Name of the Bank BIC Sl. 
No.  

Name of the Bank BIC 

1 Abu Dhabi Commercial Bank 
Ltd. 

ADCB AE AA 19 KEB Hana Bank KOEX KR SE 

2 Australia & New Zealand 
Banking Group Limited 

ANZB AU 3M 20 Krung Thai Bank Public 
Company Ltd. 

KRTH TH BK 

3 Bank Of America NA BOFA US 3N 21 Mashreqbank PSC BOML AE AD 
4 Bank of Bahrain and Kuwait 

B.S.C. 
BBKU BH BM 22 Mizuho Bank Ltd. MHCB JP JT 

5 Bank of Ceylon BCEY LK LX 23 National Australia Bank Ltd. NATA AU 33 
6 Barclays Bank PLC BARC BG 22 24 Sberbank SABR RU MM 
7 BNP Paribas BNPA FR PP 25 Shinhan Bank SHBK KR SE 
8 Citibank N.A. CITI US 33 26 Societe Generale SOGE FR PP 
9 Commonwealth Bank of 

Australia 
CTBA AU 2S 27 Sonali Bank Ltd. BSON BD DH 

10 Credit Agricole Corporate & 
Investment Bank 

BSUI FR PP 28 Standard Chartered Bank SCBL GB 2L 

11 Credit Suisse AG CRES CH ZZ 29 Sumitomo Mitsui Banking 
Corporation 

SMBC JP JT 

12 DBS Bank Ltd. DBSS SG SG 30 The Bank of Nova Scotia NOSC CA TT 
13 Deutsche Bank AG DEUT DE FF 31 The Bank of Tokyo-Mitsubishi 

UFJ, Ltd. 
BOTK JP JT 

14 Doha Bank DOHB QA QA 32 The Hongkong & Shanghai 
Banking Corp. Ltd. 

HSBC HK HH 

15 FirstRand Bank Ltd. FIRN ZA JJ 33 The Royal Bank of Scotland PLC RBOS GB 2L 
16 Industrial Bank of Korea IBKO KR SE 34 United Overseas Bank Ltd. UOVB SG SG 
17 Industrial & Commercial Bank 

of China Limited 
ICBK CN BJ 35 Westpac Banking Corporation WPAC AU 2F 

18 JP Morgan Chase Bank CHAS US 33 36 Woori Bank HVBK KR SE 
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ANNEXURE-C18 
 
   SAC CODES for Services & HSN code for supply  
 

Sl. No  vendor code 
Service PO No. 

&Supply 
Supply/Service Description 

Service Accounting Code 
(SAC) (6 DIGIT) & HSN 
code (6 digit)                                

        998534  
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ANNEXURE-C19 
NATIONAL ALUMINIUM COMPANY LIMITED 

CAPTIVE POWER  PLANT DIVISION   
 

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING ANNEXURES ARE MUST, WITHOUT  
WHICH THE OFFER IS LIABLE FOR REJECTION. 

 
The tenderer shall carefully study the list of directors of NALCO from the website written below  
 
https://nalcoindia.com/company/nalco-leadership/board-of-directors/   
 
and state “Yes” or “No” to questions given below: 
 
 

 
 
 

Sl.No. Description Write “Yes” or “No” 
1. Whether the tenderer is a relative of any of the directors of 

NALCO? 
 

2. If the tenderer is a firm, any of NALCO Directors or any of 
their relatives is a partner in the tender’s firm? 

 

3. If the tenderer is a Company Registered under Company’s Act 
1956, whether any of NALCO’s Directors is a member of 
Director of the Company? 

 

 
Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship 
of the tender / partner / member / Director as the case may be. 
 

Sl. No. Name Relationship 
   

 
 

 
 
 

SIGNATURE OF THE TENDERER 



 
 

Subject: DESILTING OF RAW WATER RESERVOIR  
(PHASE-II) 

Page 89 of 114  

 

 

TENDER No.:  
CPP/T&C/GeM-362/MC-5654/NIT/2026/528 

ANNEXURE-C20 
 

Important: Suppression of information shall be viewed seriously and action deemed fit would be taken 
including termination of the contract. 

 

(Strike out which is not applicable) 
 

1. I/We hereby declare that none of my/our relative is an employee of NALCO. 
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s. 
 
Sl.No. Name of the employee/ P.No. / 

Designation/Place of Posting. 
Relationship with the employee. 

1   

2   

3   
 

           (PLEASE ATTACH EXTRA SHEET, IF REQUIRED) 
 
 
 

 
SIGNATURE OF THE TENDERER 
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ANNEXURE-C21  
PRE CONTRACT INTEGRITY PACT  

General  

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _________ day of 

the month of _______ 2026, between, on one hand, the National Aluminium Company Limited (NALCO), a 

company registered under the Companies Act 1956 and a Government of India Enterprise, having its 

Registered Office at NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,Odisha, India (referred to as 

NALCO) acting through Shri Rajesh Sarkar, Dy.General Manager (Ceramic) (hereinafter called the 

“BUYER”, which expression shall  mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s. ________________________________  

represented by Shri _________________________________, Chief Executive Officer (hereinafter called the 

“BIDDER / Seller” which expression shall mean and include, unless the context otherwise requires, his 

successors and permitted assigns ) of the Second Part. 

WHEREAS the BUYER proposes to procure DESILTING OF RAW WATER RESERVOIR  (PHASE-II) and the 

BIDDER/Seller is willing to offer/has offered the stores and 

WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership 

/registered export agency, constituted in accordance with the relevant law in the matter and the BUYER 

is a Company under the administrative control of the Ministry of Mines, Govt. of India. 

NOW THEREFORE 

To avoid all forms of corruption by following a system that is fair, transparent and  free from any 

influence / prejudiced dealings prior to during and subsequent to the currency of the contract to be 

entered into with a view to :- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity 

with the defined specifications by avoiding the high cost and the distortionary impact of corruption on 

public procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the BUYER will comment to prevent corruption, in any form, by its officials by 

following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 

Commitments of the BUYER  

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 

from the BIDDER, either for themselves or for any person  or organisation or third party related to 

the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  
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1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all 

BIDDERs the same information and will not provide any such information to any particular 

BIDDER which could afford an advantage to that particular BIDDER in comparison to other 

BIDDERs.  

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a 

breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to 

the BUYER with full and verifiable facts and the same is prima facie found to be correct by the 

BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 

proceedings may be initiated by the BUYER and such a person shall be debarred from further 

dealings related to the contract process. In such a case while an enquiry is being conducted by the 

BUYER the proceedings under the contract would not be stalled. 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 

the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BUYER, connected directly or indirectly with the 

bidding process, or to any person, organisation or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BUYER or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the contract or any other contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or any other 

contract with the Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs 

shall disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other 

Intermediary, in connection with this bid / contract. 

3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 
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officials of the BUYER or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments. 

3.6 The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BUYER as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any electronic 

data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such 

information is divulged. 

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable fact. 

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of  the Bidder, 

either directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any 

relative of an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall 

be disclosed  by the Bidder at the time of filing of tender. 

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956. 

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or 

transactions, directly or indirectly, with any employee of the Buyer.  

3.13 Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while 

representing the matter to IEMs and shall wait for their decision in the matter.   

4. Previous Transgression 

4.1. The Bidder declares that no previous transgression occurred in the last three years immediately 

before signing of this integrity Pact, with any other company in any country in respect of any 

corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 

Government Department in India that could Justify Bidder’s exclusion from the tender process. 

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified 

from the tender process or the contract, if already awarded, can be terminated for such reason.  

5.. Sanctions for Violations : 

5.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take 

all or any one of the following actions, wherever required: - 
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(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) 

would continue. 

(ii) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance 

Bond ( after the contract is signed) shall stand  forfeited either fully or partially, as decided 

by the BUYER and the BUYER  shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to 

the BIDDER.  

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 

India, while in case of a BIDDER from a country other than India with interest thereon at 

2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from the 

BUYER in connection with any other contract for any other stores, such outstanding 

payment could also be utilized to recover the aforesaid sum and interest.  

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the BUYER, 

along with interest.  

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / 

rescission and the BUYER shall be entitled to deduct the amount so payable from the 

money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of NALCO for a 

minimum period of five years, which may be further extended at the discretion of the 

BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent 

or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this 

Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of 

the Indian Penal Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 

prevention of corruption. 
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5.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 

can approach the independent Monitor(s) appointed for the purposes of this Pact. 

6. Independent External Monitors (IEMs): 

6.1. The BUYER has a panel of Independent External Monitors (hereinafter referred to as IEMs) for 

this Pact in consultation with the Central Vigilance Commission as mentioned in NALCO’s 

NIT/NALCO’s website (www.nalcoindia.com).  

6.2 The task of the IEMs shall be to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this Pact. 

6.3 The IEMs shall not be subject to instructions by representatives of the parties and perform their 

functions neutrally and independently. 

6.4 Both the parties accept that the IEMs have the right to access all the documents relating to the 

project / procurement including minutes of meetings. 

6.5 As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the BUYER.  

6.6 The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also 

grant the IEM, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. The 

IEM shall be under contractual obligation to treat the information and documents of the BIDDER / 

Subcontractor(s) with confidentiality. 

6.7 The BUYER will provide to the IEM sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations 

between the parties. The parties will offer to the IEM the option to participate in such meetings. 

6.8 The IEM will submit a written report to the designated Authority of BUYER / Secretary in the 

Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER / 

BIDDER and should be occasion arise, submit proposals for correcting problematic situations.  

7. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

IEMs shall be entitled to examine all the documents including the Books of Accounts of the 

BIDDER and the BIDDER shall provide necessary information and documents in English and 

shall extend all possible help for the purpose of such examination. 

8. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 

BUYER.  
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9. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings. 

10. Validity: 

10.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 

after the last payment under the contract, and for all other Bidders 6 months after the contract 

has been awarded. If any claim is made/lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by CMD, NALCO. 

10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original 

intentions.  

11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members 

12. The parties hereby sign this Integrity Pact at ______________ on _____________. 

 
 

 

                                           For & on behalf of              For & on behalf of  

 

                                                 BUYER                     BIDDER  

    Name of the Officer: Shri Rajesh Sarkar            

    Designation: Dy.General Manager (Ceramic) 

    Company: CPP,NALCO,ANGUL 

     

     Official Seal 

 

Witness          Witness 

 

1. ________________________   1. ________________________ 

 

 2.   ________________________   2.  ________________________ 
 
 
 
 

************* 
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ANNEXURE-C22 
 

BEFORE THE NOTARY PUBLIC 
A F F I D A V I T 

I ……………, aged about ………… years, S/O: …………………., At-…………, PO-
…………, Dist-……….., Pin-………………,, State: …………, Designation: ………..………. of M/s. 
………………………………………... have not been convicted by a court of Law for an offence involving 
moral turpitude in relation to business dealings during the past seven years for acceptance of the 
offer. I do hereby solemnly affirm and state as follows: 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDED OR 
ABANDONMENT OF WORK BY THE BIDDER 

1. (a) Is the bidder currently involved in any litigation relating to the works. Yes/No 
(b) If yes,: give details:  

2. (a) Has the bidder or any of its constituent partners been debarred/ expelled by 
any agency in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  
3. (a) Has the bidder or any of its constituent partners failed to perform on any 

contract work in India during the last 5 years. 
Yes/No 

(b) If yes, give details:  
4. (a) Arbitration cases pending. Yes/No 

(b) If yes, give details:  
5. (a) Disputed incomplete works. Yes/No 

(b) If yes, give details:  
6. (a) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) 

involving moral turpitude in relation to business dealings. 
Yes/No 

(b) If yes, give details:  
7. (a) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) 

involving moral turpitude in relation to business dealings. 
Yes/No 

(b) If yes, give details:  
8. (a) Punishments awarded under civil cases or criminal cases involving moral 

turpitude in relation to business dealings 
Yes/No 

(b) If yes, give details:  
Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will 
be summarily be rejected. 
 
 

Signature of the bidder 
Date : ………………… 
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ANNEXURE-C23 
A G R E E M E N T 

 

CONTRACT AGREEMENT FOR THE WORK OF………………….…………………………………(-
….…………) DATED. …../…../…..,(the …th day  of the month  of……………of  the year two thousand……) 
between M/s……………………………………..  in the town of…………….  AT/PO-
………………………………… ,DIST-………………STATE………….,PIN-………….  here in after called  ,the  
"Contractor"  (which   terms   shall    unless  excluded  by or  repugnant  to  the  subject or  context 
 include  its successors and permitted assignees) of the one part and the  NATIONAL  ALUMINIUM 
COMPANY LIMITED hereinafter called the “OWNER”  (Which  term shall,  unless excluded by  or 
repugnant to the subject or context include its  successors and permitted assignees) of the other part. 
 

Whereas: 
 

(A) The owner being desirous of having provided and executed certain works   mentioned enumerated or  
referred to  in  the  tender  documents  including   Notice   Inviting   Tender/Letter  Inviting Tender, 
General Conditions, Drawings, Plans, Time schedule   of   Completion of jobs, and other documents 
has called for Tender. 

(B) The Contractor has inspected the site and surroundings of the works specified   in the  tender 
documents and has satisfied himself by careful examination before   submitting his tender as to the 
nature of the surface strata, soil, subsoil and ground,   the form and nature of site and local conditions, 
the quantities, nature and magnitude   of  the  work,  the availability of labour and materials 
necessary for  the  execution   of work,  the  means  of access to site, the supply of power and water  
thereto  and   the  accommodation he may require and has made local and independent enquiries and 
 obtained  complete information as to the matters and things referred to or implied in the  tender  
documents  or  having  any connection therewith, and has  considered  the  nature   and extent of all 
probable and possible situations, delays, hindrances or interferences  to or  with  the executions and 
completion of the work to be carried out under  the   contract,  and has examined and considered all 
other matters, conditions and  things   and  probable and possible contingencies, and generally all 
matters incidental thereto   and ancillary  thereof affecting the execution and completion of the work 
and which   might have influenced him in making his tender. 

 (C The  Notice Inviting Tender/ Letter  Inviting  Tender,   General  conditions  of  Contract,  Special 
Conditions of Contract, General Obligations, Specifications,   Drawings,  Plans, Time Schedule of 
Completion of jobs, Letter of Acceptance of Tender  and  any  statement of agreed variations with its 
enclosures, copies for which  are   hereto annexed  form part of this contract though separately set out 
herein and are   included in the expression ``CONTRACT'' wherever herein used. 

  
01) SERVICE PURCHASE ORDER NO: -------------------------------------------------------------------------------. 

 
AND WHEREAS: 

The owner accepted the Tender of the Contractor for the provision and the execution of the said work 
at the rates stated in the schedule of quantities of works and   finally approved by owner (Hereinafter 
called the `Schedule of Rates') upon the terms   and subject to the conditions of contract. Now this 
agreement witnesses and it is hereby agreed and declared as follows:- 

01. In consideration of the payment to be made to the contractor for the work to   be  executed  by him, the 
contractor hereby covenants with the owner that  the   contractor shall  and  will duly provide, execute 
and complete the said works and  shall  do   and perform  all other acts and things in the contract 
mentioned or described or which  are   to be implied there from or may be reasonably necessary, for 
the completion of the  said works and at the said times and in the manner subject to the terms and  
conditions   or  stipulations mentioned in the contract. 
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02. In consideration of the due provision execution and completion of the said work, the owner does 
hereby agree with the contractor that the owner will pay to  the   contractor  the respective amounts 
for the work actually done by him and approved by   the owner at the scheduled rates and such other 
sum payable to the contractor under  provision  of  the  such contract, payment to be made at such 
time and in  such  manner   as provided for in the contract. 

A N D 
03. In consideration of the due provisions execution and completion of the said   work the contractor does 

hereby agree to pay such sums as may be due to the owner for the services rendered  by  the  owner  to 
 the contractor  such  as  power  supply,   water   supply  and  others as set for in the said contract and 
such other sums as may become  payable to  the owner towards the controlled items of consumables 
materials or  towards   loss,  damage  to  the owner's equipment, materials, construction plant and  
machinery,   such   payments to be made at such time and in such manner as is provided in the  
contract. It  is   specially and distinctly understood and agreed between the owner  and   the contractor 
that the contractor shall have no right, title or interest in the site made available by the   owner for 
execution of the works or in the building, structure  or  works executed on the said site by the 
contractor or in the goods, articles,  materials  etc. brought on the said site (Unless the same 
specifically belongs to the  contractor) and the  contractor shall not have or deemed to have any lien 
whatsoever  charge   for unpaid  bills  nor will be entitled to assume or retain possession or control   of  
the site  or structures and the owner shall have an absolute and unfettered right  to  take  full  
possession  of the site and to remove the contractor, his servants,   agents  and  materials belonging to 
the contractor and lying on the site.  

 
The contractor shall be allowed to enter upon the site for  execution  of  the works  only  as a licencee 
simplicitor and shall not have any  claim, right,  title   or interest in the site or the structure erected 
thereon and the owner shall be   entitled to  terminate  such license at any time without assigning any  
reason. The   materials including sand, gravel, stone, loose earth rock etc. dug up or excavated from 
the said   site shall unless otherwise expressly agreed under this contract, exclusively   belong to the 
owner and the contractor shall have no right to claim over the same  and   such excavations and 
materials should be disposed off on account of the owner according   to  the instructions in writing 
issued from time to time by the Engineer-in-Charge. 

 
In witness whereof the parties have executed these presents in the day and the year first above 

written. 
         
                 Signed & delivered for &                                   Signed & delivered for &  

        on behalf of Owner                               on behalf of Contractor. 
           

(NATIONAL ALUMINIUM CO.LTD.)                                   (M/S…………………………………..)                                     
       PLACE: NALCO CPP DIVISION ANGUL.                                      PLACE:.          
                      

IN THE PRESENCE OF TWO WITNESSES. 
 
NALCO’S WITNESS.                      CONTRACTOR’S WITNESS. 

          
01)__________________________________01)____________________________________ 

  
02)__________________________________02)____________________________________ 

                  
PLACE:  NALCO, CPP 
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ANNEXURE-C24 
COMMERCIAL QUESTIONNAIRE  

 
Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede the 
stipulations mentioned elsewhere in their offer.   
 
SL. NO. NALCO’S  QUERY BIDDER'S REPLY/ 

CONFIRMATION 
1.0 Confirm that your offer is valid for 04 (Four) Months from the 

original date of Tender Opening / last Extended tender opening 
date, if extension done (As per GeM Portal). 

 

2.0 
 

Confirm that Earnest Money Deposit (EMD) as per tender 
stipulations have been furnished along with bid.  

 

3.0 Confirm that the following documents are submitted with Part-I:  

a) All documents as per CHECK LIST.   

b) Master Index as enclosed with Bidding Document is submitted in 
unpriced part duly signed and stamped on each page.  

 

c) Compliance letter for Addendum/ Amendments as a token of 
acceptance (Applicable, if issued). 

 

4.0 
 

Confirm that price has been submitted in a separately sealed 
envelope superscribing "PRICE PART". 2 Copies (One original & 
One Photo copy) 

 

5.0 Schedule of Price   

a) Price must be filled in the soft copy of the SOR furnished along 
with the tender document. Please note that the format of the Excel 
file including columns of Item No., Description, Unit, Quantity, 
name of file or worksheet etc. are not to be edited by the tenderer. 
Confirm that price part submitted is the print out of the soft copy 
submitted along with the price bid. 

 

b) Confirm that rate/ price has been quoted for all items of SOR.  

c) Confirm that deviation/terms & conditions are not mentioned in 
the price part. In case any terms and condition is mentioned in the 
price part, the same shall be treated as null and void. 

 

d) Confirm that correction fluid is not used in the price part. (In case 
of any correction, the same shall be signed and stamped by 
authorized signatory.) 

 

6.0 Confirm your compliance to critical stipulations of bidding 
document as mentioned in ITB. 
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SL. NO. NALCO’SQUERY BIDDER'S REPLY/ 

CONFIRMATION 
7.0 

 

Confirm that you have studied complete tender document including 
technical and commercial part and your offer is in accordance with 
the requirements of the tender document. 

 

8.0 Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document. 

 

9.0 

 

Confirm your acceptance for `Scope of Supply' mentioned in the 
tender document and confirm that all materials shall be supplied 
as per Standards and Specification. 

 

10.0 Confirm your acceptance for Time Schedule as mentioned in tender 
document. 

 

11.0 Confirm that your quoted price includes all taxes, duties as 
applicable for this WORK in accordance with the provision of 
General Conditions of Contract and Special Conditions of Contract. 

 

12.0 Confirm that your quoted price includes all types of insurance as 
per the provisions of General Conditions of Contract and Special 
Conditions of Contract. 

 

13.0 Confirm that all costs resulting from safe execution of WORK, such 
as safety induction, use of protective clothing, safety glasses and 
helmet, safety precaution taken during monsoon, or any other 
safety measures to be undertaken by the Contractor for execution 
of work are included in the quoted rates. 

 

14.0 

 

Confirm that adequate numbers of construction equipments, tools, 
tackles etc. have been proposed which will be sufficient to complete 
the work as per the time schedule.  

 

15.0 

 

Confirm that you have proposed adequate project/site organization 
with qualified supervisory personnel having requisite experience 
including personnel responsible for safety, planning, stores, QA/QC 
etc.  

 

16.0 Confirm that while submitting your price, you have taken 
consideration of scope of supplies, scope of work and technical 
requirement mentioned in Bidding Document. 

 

17.0 Confirm that only exception and deviation indicated in the specific 
format shall be considered and evaluated. Deviations listed at any 
other places of the tender documents shall not be considered.  
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SL. NO. NALCO’SQUERY BIDDER'S REPLY/ 

CONFIRMATION 
18.0 Confirm that you have your own QA/QC programme for executing 

this work. 
 

19.0 

 

Confirm that Bidder is not involved in any Litigation/ 
Arbitration/debarring/expelling, otherwise, if involved, please 
furnish information about the same.  

 

20.0 Confirm that the Bidder is not under liquidation, court receivership 
or similar proceedings. 

 

21.0 Confirm the following:   

a) The planning schedule, S-curves etc., submitted by the bidder with 
his Bid, are indicative and shall not be basis for extra 
compensation in case actual needs are higher. 

 

b) 

 

Detailed planning schedule developed by CONTRACTOR after 
contract award may be subject to fluctuations depending upon 
actual progress of the project and available work front. 

 

c) Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and 
materials as required for a timely completion of all WORK as per 
Owner's construction and priority schedule and in accordance with 
the available work front are included in the quoted rates. 

 

22.0 Please confirm whether you need Mobilization Advance or not.  

 
 

SIGNATURE OF BIDDER :_______________________________________  

 
NAME OF BIDDER   :_______________________________________   

 
COMPANY SEAL   :_______________________________________ 
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NATIONAL ALUMINIUM COMPANY LIMITED 

(A Government of India Enterprise) 

TENDER & CONTRACT DEPT., CAPTIVE POWER PLANT 
              Web site: www.nalcoindia.com 

 

ANNEXURE-C25 

CHECKLIST  FOR  BIDDER. 
Following information along with the attested copy/copies of all the supporting documents as 
applicable, are to be submitted in the envelope of Single part/ two-part bid (Ref cl. No-25.1 of 
Annexure-A1).  
 

Sl 
No. 

Documents description For Two 
Part 

For Single 
Part 

1. (a) EMD Amount as per NIT specification.  Yes / No Yes / No 
     (b) Cost of tender document, if downloaded from Internet. Yes / No NA 

2. E.P.F. A/c CODE  Yes / No Yes / No 
3. E.S.I. A/c CODE  Yes / No Yes / No 
4. PAN No. Yes / No Yes / No 
5 E MAIL  ID   (Annexure-C4) Yes / No Yes / No 
6 Phone no/ Mobile no (Annexure-C4) Yes / No Yes / No 

7 PAN based GST registration No Yes / No Yes / No 

8. GST No Yes / No Yes / No 

9 Solvency Certificate from a Bank Yes / No NA 

10. Power of Attorney of the signatory / Authorized signatory nominated 

by the company for the tender, if signed by other than proprietor. 

Yes / No 
Yes / No 

11 Proof of ownership/partnership of the firm/company attached. Yes / No NA 

12. Offer is submitted in the 

original NIT documents 

(a) Obtained from T&C Department,                          Yes / No NA 

(b) Downloaded from Internet Yes / No NA 

13. Deviation from the NIT terms & conditions in deviation sheet only.                 

(Ref :-Annexure-C3) 

Yes / No 
NA 

14 Signed declaration form by authorized signatory as per Annexure-C4 Yes / No Yes / No 

15 Undertaking of downloaded tender documents as per Annexure-C5  Yes / No NA 

16 Bank mandate for e-payment form as per Annexure-C10 Yes / No Yes / No 
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Sl 

No. 

Documents description For Two 

Part 

For Single 

Part 

17. Annexure-C19 & C20 regarding relatives in NALCO  Yes / No Yes / No 

18. Annexure-C8 regarding details of present / concurrent commitments 

and information of the tenderer (where ever applicable) 

Yes / No 
NA 

19. Documentary evidence in support of pre-qualifying criteria of the 

NIT  

 Work Orders listing as per (Annexure-C6) 

 Work Orders listing  as per (Annexure-C7) 

Yes / No 

Yes / No 
NA 

20. Copies of audited Balance Sheet / Profit & Loss account for the last 

three Financial Years  

Yes / No Yes / No 

21. Copy of statutory license, if applicable Yes / No Yes / No 
22. List of tools & tackles  Yes / No NA 
23. All the pages of the offer including GCC are signed by the bidder

  
Yes / No Yes / No 

24. Supporting documents are attested by Gazetted Officer / Notary 
Public 

Yes / No 
Yes / No 

25. Price Bid contains no conditions in any form Yes / No Yes / No 
26. Pre Contract Integrity Pact (Annexure-C21) Yes/No NA 
27. Preference to Make In India (Annexure-A09) Yes / No Yes / No 
28. Compliance of Public order on Restrictions under Rule 144 (xi) of 

the General Financial Rules (Annexure-A10) 
Yes / No 

Yes / No 

 
  

                                                                                                    
 
 

 
 

SIGNATURE OF TENDERER WITH SEAL 
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ANNEXURE-C26  

CHECK LIST FOR SUBMISSION OF OFFER 
 

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as 
called for in the tender document along with duly filled in, signed and stamped checklist with Part-I bid.  
 

Please tick the box and ensure compliance:  
 

1.0 Bid submission Letter as per proforma attached in bidding document.  
 

Submitted.  
 

2.0 Information about Bidder as per proforma attached in bidding document.  
Submitted.  
 

3.0 EMD of requisite amount is submitted in the form of DD/BG/BC from any scheduled bank as 
mentioned in tender document, in separate sealed envelope marked “Earnest Money Deposit”.  

 

Submitted in the form     EMD value: Rs. _____________  
of DD/ BG  
 
BG No. _________________ Dated __________ Valid up to __________ Claim period upto___________ 

DD No. _________________ Dated __________ Drawn on ___________Valid up to _________________ 

            BC No. _________________ Dated __________ Drawn on____________ Valid up to _________________ 
 
4.0 Validity of Bank Guarantee towards Earnest Money Deposit enclosed with Techno-commercial 

Part of your offer (if submitted in the form of BG) is ____ Months from the tender 
opening/Extended tender opening date. (Annexure-C12)  

 
Yes      Valid Up to _______________.  

 

5.0 Validity of Offer is up to _____Months from the tender opening/Extended tender opening date.  
 

Yes      Valid Up to _______________.  
 

6.0 Annual Turnover Details as per proforma including Audited Balance Sheets including Profit and Loss 
Account Statement for the last 3 (Three) years.  

 
Submitted.     Submitted for the years:  

1. ______________  

2. ______________  

3. ______________  

7.0 Fresh Solvency Certificate from your Bankers (Date of issue of this certificate should not be earlier than 
one year from the date of opening of Techno-commercial Part).  
Submitted.     Certificate dated _______________  

From (Name of Bank) ___________  

8.0 Details of Past Experience in the proforma enclosed in the Bidding Document.  
 

Submitted.  
 
9.0 Details of Present / Concurrent Commitments in the proforma enclosed in the proforma enclosed in the 

Bidding Document (where ever applicable).  
 

Submitted. 
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10.0 List of minimum equipment proposed to be deployed for the work in the proforma enclosed in the 
Bidding Document.  

 
Submitted.      Ref.: ___________________  

 

11.0 Deployment Schedule of equipment proposed for the work in the proforma enclosed in the Bidding 
Document.  

 
Submitted.      Ref. ____________________  

 

12.0 Proposed Site Organisation (as per proforma enclosed in the Bidding Document)  
 

i) Submitted      Ref. ____________________  
 

 ii) Qualification and Experience of Resident Engineer/ Site-in-Charge and other key personnel 
have been mentioned in the site organization chart.  

 
Yes       Ref. ___________________  
 

iii) Number of Key Personnel under different heads have been mentioned in the Site 
Organisation Chart.  

 
Yes       Ref. ___________________  
 

iv) Site Organization Chart includes qualified and experienced Quality Control Engineer, Planning 
Engineer and Safety Officer.  

 
Yes       Ref. __________________  

13.0 Deployment Schedule of Supervisory Personnel proposed for the work in the proforma enclosed in 
the Bidding Document.  

 
Submitted      Ref. __________________  

 
14.0 Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.  
 

Submitted.      Ref. __________________  
 
15.0 Partnership Deed in case of partnership firm and Articles of Association in case of limited company.  
 

Submitted.  
 
16.0 Declaration regarding relationship with client’s Director  
 

Submitted.  
 
17.0 Copy of P.F & ESI code, Service Tax registration certificate:  

 
Submitted. 

18.0 An Overall Schedule, clearly indicating all important milestone of the construction activities.  
 

Submitted.      Ref. __________________  
 

19.0 Bid Compliance Statement (confirmation for no deviation stipulated in Bid) in the proforma 
enclosed.  

 
Submitted.      Ref. __________________  
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20.0 Exception and Deviation Statement in the proforma enclosed.  
 

Submitted.  
 

21.0 All the documents submitted in requisite number of copies as mentioned in the Bidding Document 
and are readable/legible.  

 
Submitted.      No. of copies submitted: ________  
 

22.0 Original Biding Document along with blank (un-priced) copy of Price Bid/ Schedule of Rates, 
corrigendum and addendum (if any).  

 
Submitted.  

 
23.0 All pages/ documents are stamped and signed by the authorised signatory of the bidder.  

 
Yes.  

 
 

SIGNATURE OF BIDDER: __________________________  

NAME OF BIDDER:  _______________________________  

COMPANY SEAL: _________________________________ 
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ANNEXURE-C27 

APPENDIX FOR DOCUMENTS TO BE SUBMITTED BY BIDDER 
Sl. 
No. 

Contents Page Nos. 

1  DD / Banker’s Cheque /MSME / NSIC / UAM  ----          to  --- 
2 i) Work Orders for technical PQC criteria 

with scope of work and BOQ  
ONLY FOR OPEN 
TENDER 

----          to  --- 

ii) Completion Certificate ----          to  --- 

iii) Amendment Copy ,if applicable  ----          to  --- 
3 i) Balance Sheet and Profit & Loss statements of 

last 3 financial years (Audited by C.A) 
----          to  --- 

ii) Bank Solvency of last financial year  ----          to  --- 
4 i) PF ----          to  --- 

ii) ESI  ----          to  --- 
iii) PAN ----          to  --- 
iv) PAN based GSTIN  ----          to  --- 
v) Power of Attorney /ownership/Certificate of Incorporation  ----          to  --- 
vi) Affidavit of No Litigation (Original) ONLY FOR OPEN 

TENDER 
----          to  --- 

5 i) Forwarding Letter & Undertaking (ANNEXURE-C1 of NIT) ----          to  --- 
ii) Mandatory Information of the Bidder (ANNEXURE-C2 of NIT) ----          to  --- 
iii) Exception / Deviation statement to the tender terms & conditions 

(ANNEXURE-C3 of NIT) 
----          to  --- 

iv) Declaration by the bidder (ANNEXURE-C4 of NIT) ----          to  --- 
v) Undertaking of downloading of tender document (Annexure-C5 of NIT ) ----          to  --- 

vi) Details of Present / Concurrent Commitments of 
the tenderer (ANNEXURE-C8 of NIT) 

ONLY FOR OPEN 
TENDER (where 
ever applicable) 

----          to  --- 

vii) Bank Mandate Form for e-payment (Annexure-C10 of NIT) ----          to  --- 
viii) SAC Code (Annexure-C18 of NIT) ----          to  --- 

ix) Declaration of Relatives (Appendix – C19 & C20 of NIT ----          to  --- 
x) Anti-Profiteering Declaration Format, To be submitted with Bid 

(Annexure-C30 of NIT) 
----          to  --- 

xi) Declaration by the Bidder for Implementation of 
Integrity (Annexure-C32 of NIT) 

ONLY FOR CASES 
WHERE INTEGRITY 
PACT IS NOT 
APPLICABLE 

----          to  --- 

6 Pre-Contract Integrity Pact (Annexure-C21 of NIT) ----          to  --- 
7 Preference to Make In India(Annexure-A09) ----          to  --- 
8 Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial 

Rules (Annexure-A10) 
----          to  --- 

9 Works orders with amendments (if any) as documentary proof 
for Present / concurrent commitment 

ONLY FOR OPEN 
TENDER (where 
ever applicable) 

 

NOTE –  
1. The above details should be filled up and submitted, along with the bid document. 
2. All the above mentioned documents needs to be submitted along with the offer and in 

the mentioned chronological order. 
3. Page no. reference must be mentioned against each document. 
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Annexure-C28 
NO DUE CERTIFICATE 

 
1. Vendor Code:                                        Vendor Name: 

2. Work Order Ref with Date: 

3. Description of Work as per Order : 

4. Reference of User Dept : 

 
This is to certify that the contractor do not have any due regarding Material, Tools, 
Equipment, Consumables, Rent, Electricity, Water Charges, Ground Rent, Hiring Charges, 
etc. and Compensation for damages if any.    
 
However, dues of contractor under the performance guarantee / defect liability shall continue 
for the performance guarantee / defect liability period notwithstanding the above certificate/ 
agreement. 
 
   

for National Aluminium Co. Ltd.     
 
 

Date:           Signature. 
Name:  
Designation: 
Department: 

…………………………………………………………………………………..………………………. 
 

NO CLAIM CERTIFICATE 
 
1. Vendor Code:                                        Vendor Name: 

2. Work Order Ref with Date: 

3. Description of Work as per Order: 

4. Reference of User Dept: 

5. Final Bill Value Claimed: 
 
This is to certify that we do not have any other claims on M/s. National Aluminium Company Limited 
against the above contract except what is already claimed in the Final Bill subject to processing/passing in 
Finance as per Contract Conditions and Security Deposit/Performance guarantee. 
 
   

                          for National Aluminium Co. Ltd.                for Contractor     
 
 

Date:              Signature                     Signature 
Name:      Name:  
Designation:      Seal: 
Department: 
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Annexure-C29 
 

 
 
 
 
 

 
Certified that the above work has been completed in all respects as per terms & conditions of the contract 
and the performance is satisfactory. 
 
 
(Signature of EIC/MIC)                             (Signature of HOD) 
 
Name:                                                                                               Name: 
Designation:                                                                                    Designation: 
Dept:                                                                                                 Dept: 
Date:                                                                                                 Date: 

 
 
 
 
 

NATIONAL ALUMINIUM COMPANY LTD. 
CAPTIVE POWER PLANT, ANGUL, ODISHA 

I n t e g r a t e d  M a n a g e m e n t  S y s t e m  
CONTRACTS DEPARTMENT 

  Title:    WORK COMPLETION CERTIFICATE 
Doc. No.: F-24 / CNT/ IDPM/ 02 Issue No: 002 Rev. 02 Page 109 of 1 
Effective Date of  format: 17.08.2022    

Sl. 
No. 

Description Details 

01 Name of the Work 
 
 
 

                            

02 Work Order Reference No. & 
Date 

                              

03 SAP Purchase Order No                                       
04 Name of the Contractor & SAP 

Vendor code 
                                           

05 Contract Period From                           To                             

06 Amended Contract Period From                           To                               

07 Contract Value (excluding GST) 
(Rs.) 

                                           

08 Final Amended Contract Value 
(in Rs.) 

                                               

09 Actual Value of Completed Work 
(excluding GST) (Rs.) 

         
                                        

10 Date of Actual Commencement of 
Work  

                                                      

11 Date of Completion of Work                                                         
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Annexure-C29 A 
 

 
 
 
 

 

 
Certified that the performance of the contractor till date is satisfactory. This partial work completion 
certificate is being issued to the contractor, as per their request vide letter No…………………………..          
dated     ………………………. 
 
 
 
(Signature of EIC/MIC)                           (Signature of HOD) 
 
Name:                                                                                              Name: 
Designation:                                                                                   Designation: 
Dept:                                                                                                Dept: 
Date:                                                                                                Date: 

NATIONAL ALUMINIUM COMPANY LTD. 
CAPTIVE POWER PLANT, ANGUL, ODISHA 

I n t e g r a t e d  M a n a g e m e n t  S y s t e m  
CONTRACTS DEPARTMENT 

  Title:    PARTIAL WORK COMPLETION CERTIFICATE 
Doc. No.: F-25 / CNT/ IDPM/ 02 Issue No: 002 Rev. 02 Page 110 of 1 
Effective Date of  format:17.08.2022    

Sl. 
No. 

Description Details 

01 Name of the Work 
 
 
 

                                                          

02 Work Order Reference No. & 
Date 

                                                        

03 SAP Purchase Order No                                                       
04 Name of the Contractor & SAP 

Vendor code 
                                                          

05 Contract Period From                   To                              

06 Amended Contract Period From                      To                              

07 Contract Value (excluding GST) 
(Rs.) 

                                                                         

08 Final Amended Contract Value 
(in Rs.) 

                                                                      

09 Date of Actual Commencement 
of Work  

                                                                    

10 Value of the partially completed 
work (excluding GST) (Rs.) 

                                   As on Dt:           
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Annexure-C30 
 
 
Format:- (To be submitted with BID) 

 
ANTI-PROFITEERING DECLARATION FORMAT 

To whomsoever it may concern. 
 

I, Mr. _______________________________, Proprietor/_____________________(other authorized 

signatories) of M/s. ________________________________, hereby solemnly and sincerely declare 

that, while giving this quotation to ‘Nalco’ against Tender No. ________________________________ 

Dt.___________, me/my firm/my company has abided by all Tax Laws and Rules including but not 

limited to Section 171 of the Central Goods and Services Tax Act, 2017. 

I, hereby solemnly and sincerely further declare that me/my firm/my company will continue to 

abide by the said laws, including but not limited to Section 171 of the Central Goods and 

Services Tax Act, 2017, as applicable from time to time during the life of the tender and during 

execution of any order placed with reference to the said tender.  

I further declare that, me/my firm/my company, in furtherance and in compliance to the said 

section, will make commensurate reduction in the basic prices w.r.t. Input Tax benefits and 

reduction in Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or 

services provided.  

I further declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil if could result in penalties under the law. 

 

Date: _____________ 

Place:_____________             To be signed by the authorized person under the firm’s seal.  
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Annexure-C31 
Format:- (To be submitted at the time of release of Final Due) 

 
ANTI-PROFITEERING DECLARATION FORMAT 

To whomsoever it may concern. 
 

I, Mr. ________________________________, Proprietor/_________________ (other authorized 

signatories) of M/s. _________________________________, hereby solemnly and sincerely declare 

that, while executing the Order No. ______________________ Dt.___________, me/my firm/my 

company has abided by all Tax Laws and Rules including but not limited to Section 171 of the 

Central Goods and Services Tax Act, 2017. 

I further declare that, me/my firm/my company, in furtherance and in compliance to the said 

section, have not made profit out of reduction in Input Tax benefits where ever applicable and 

reduced Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or 

services provided.  

I also declare that “Commensurate benefit of reduction in rate of tax or benefit of input tax credit 

in the Purchase Order / Work Order / Contract No…………………………………….. Dt………….... 

has been passed on to NALCO.” 

I further declare that the foregoing is true and correct and the same is a legal obligation and 

failure to fulfil if could result in penalties under the law. 

 

Date: _____________ 

Place:_____________  To be signed by the authorized person under the firm’s seal.  
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Annexure-C32 
 

Declaration by Bidder for Implementation of Integrity 
 
Tender Ref:_________________________________ 
 
 
I/We   ___________________________________________ Name of the Bidder) commit to take all 

measures necessary to prevent corrupt practices, unfair means and illegal activities during any 

stage of his bid or during any pre-contract or post-contract stage in order to secure the contract. 

I/ We further undertakes that 

 
- Will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage to any official of the Buyer, 

connected directly or indirectly with the bidding process, evaluation, contracting and 

implementation of the Contract.  

-  will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation 

of the contract.  

-   will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

-  will commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable fact. 
 

- will not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

 
 
Yours faithfully 
 
 
(Authorized signatory of the Bidder) 
Date: 
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GENERAL CONDITIONS OF CONTRACT (GCC)  
 

(Enclosed separately with this Tender)  
 
 
 
 
 

 
 
  
 

************ 
 



BOQ ANNEXURE-B4
Name of 
Work: 

DESILTING OF RAW WATER RESERVOIR (PHASE-II) (MC-5654)

Name of the 
Bidder : 

NOTE:

1.  This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns.

2.  Bidders are allowed to enter the Bidder Name and Values only.

3.  In case of any mismatch between the amount in this Price Bid (BOQ) and GeM-Portal-Quotation-Field, 

    then the value mentioned in the GeM Portal Field shall be final. 

4. Prior to submission of the Offer, the Bidders may please ensure their GST registration category in GEM portal is correct,

    for e.g. if a vendor is REGISTERED GST Vendor, same should be ensured during GeM Portal registration of the Vendor.

5. In GeM Portal Quotation field,   the total amount inclusive of GST (for registered Vendor) is to be quoted.

6. The bidder shall quote their rates upto two decimal places only. Decimal digit beyond two will be rounded off to two decimal for evaluation/placement of the order

7. Uploading of this BOQ is mandatory for item break up of the BoQ.

8. The evaluation shall be based on overall L-1 basis.

Item Number Item Title Item Description Item Quantity Unit of 
Measure

Contract Period Basic Unit Price                                             
(Exclusive of all taxes)

Basic Amount                                            
(Exclusive of all 

taxes)

GST % Total Amount 
inclusive of GST

SAC Code

1 ITEM 1 Complete desilting of accumulated sludge :Complete desilting of
accumulated sludge/sediment from reservoir bed by deploying
adequate underwater dredging methodology taking care of
minimum water loss without damaging the existing liners present
over the surface of the reservoir bed and reclaiming of unsoiled
water after settlement of dredged out silt. The entire scope includes
i) Desilting activity: Deployment of all dredging machineries and
associated equipments, support boats, floating pantoons, anchoring
systems, pumps and pipes, etc. including installation, dismantling,
operation and maintenance and fuel, mobilization and
demobilization charges.
ii) Water reclamation: Reclamation/recycling of unsoiled water
back to the raw water reservoir from water holding ponds with the
help of pumps & motors of minimum 20HP capacity and HDPE
water pipeline of minimum 150mm dia., including mobilization
and demobilization of dewatering pump &
motor, electrical cabling system, HDPE pipelines with flange
connections, associated skilled manpower, etc. with operation,
maintenance and fuel charges. All complete in all respect and as per
the direction of MIC/EIC.

180000.00 CUM 08 (Eight) Months 0.00 18.00% 0.00



Item Number Item Title Item Description Item Quantity Unit of 
Measure

Contract Period Basic Unit Price                                             
(Exclusive of all taxes)

Basic Amount                                            
(Exclusive of all 

taxes)

GST % Total Amount 
inclusive of GST

SAC Code

2 ITEM 2 Deployment of mechanical excavator :Deployment of
mechanical excavator PC-200/220 or equivalent for
construction/development of sludge discharge area/dumping site
and water holding ponds of required capacity as per
drawing/instructions with interconnected guide channels having
effective gradient for smooth run-off of excess water to the water
holding pond after necessary settlement of the sludge, including
jungle cleaning, excavating, dozing, spreading, levelling
earth/debris, preparation of dykes/bunds etc., regular cleaning and
maintenance of the sludge discharge area, water holding ponds &
guide channels, cost of operator, fuel, tools & tackles etc., all
complete as per the direction of Manager- In-Charge.

300.00 Hour 08 (Eight) Months 0.00 18.00% 0.00

3 ITEM 3 Deployment of construction equipment(JCB : Deployment of
construction equipment (JCB) for miscellaneous works as per
direction of Manager- In-Charge

60.00 Hour 08 (Eight) Months 0.00 18.00% 0.00

4 ITEM 4 Conducting Post-Bathymetry survey : Conducting Post-
Bathymetry survey of reservoir after completion of desilting
activity by Echo sounder-bathy-500 (maximum 10m X 10m grid)
including deployment of survey equipments like Eco sounder,
DGPS/RTK, Transducer, Survey boat, fuel, etc. and other devices,
surveyors and other personnels, Diving charges for collecting
evidence from bottom, including divers & diving equipment like
diving compressor, diving portable tank, diving
suit, KMB with communication system, BCD, underwater camera
with light and jackets, and submission of reports for pre/post
dredging level comparisons, volume calculation tables, colour
coded contour map and depth profiles, etc., all complete in all
respect and as per the direction of MIC/EIC.

250000.00 SQM 08 (Eight) Months 0.00 18.00% 0.00

TOTAL AMOUNT INCLUSIVE OF ALL TAXES  (This total amount inclusive of GST is to be quoted in GeM Portal)= 0.00 0.00

0.00

                         2. GST CESS @0%
Note: 1. GST@18%  (Applicable as per Govt. Guideline)

The total offer value inclusive of GST (for registered Vendor), which is to be filled in GeM Portal Quotation Field =



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 1 of 79 
 

  

    
  

     
    
     
    

  
     
     

  
 GENERAL CONDITIONS OF CONTRACT     

  
  

  
  
   
  
  
  
  
  
  
  
  
  
  
  
  
 NATIONAL ALUMINIUM COMPANY LIMITED   

NALCO BHAWAN, P-1 NAYAPALLI,  
BHUBANESWAR – 751 013  

  
Web site: nalcoindia.com  

  

MC-5654 



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 2 of 79 
 

INDEX 
  

Sl. 
No. 

Title Page 
No. 

1. Definitions and Interpretation (Section-1)    

1.1 Definitions    

2. Facilities to Contractor (Section-II)    

2.1 Location of Site climatic conditions and Access by Road    

2.1.1 Location of Site    

2.1.2 Access by Road    

2.2 Water Supply    

2.3 Power Supply    

2.4 Land for Contractor’s field office, godown and workshop    

2.5 Land and Residential Accommodation    

 General Instructions to Tenderers (Section-III)    

3. Submission of Tender:     

4. Documents:    

4.1.2 Details to be submitted along with the tender    

4.2 All pages to be initiated    

4.3 Rates to be in figures and words    

4.4 Corrections and Erasures    

4.5 Signature of Tenderer    

4.6 Witness    

5 Transfer of Tender Documents    

6 Earnest Money    

7 Validity    

8 Addends/ Corrigenda    

9 Right of Owner to accept or reject Tender    

10 Time Schedule    

11 Collection of data Tenderer’s responsibility    

12 Retired Government or Company Officers    

13 Signing of the Contract    

14 Field Management and Controlling Authority    

15 Note to schedule of Rates    

 General Obligations (Section-IV)    

16 Interpretation of contract documents    

17 Special Conditions of Contract    

18 Tenderer to obtain his own information    

19 Security Deposit    

20 Forfeiture of Security Deposit    

21. Time of Performance    



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 3 of 79 
 

22. Extension of Time    

23. Force Majeure    

24. Compensation for delay.    

25. Failure by the contractor to comply with the provisions of the contract.    
26. Contractor remains liable to pay compensation if action not taken under Clause 25.    

27. No Compensation for alteration in or restriction of work.    

28. Change in Constitution    

29. Termination of Contract for death    

30. Members of the Owner not individually liable    

31. Owner not bound by personal representations    

32. Contractor’s Office at Site     

33. Contractor’s subordinate staff and their conduct    

34. Sub-letting of work    

34.1 General     

34.2 Sub-Contracting of works    

34.3 List of sub-contracted works to be supplied    

34.4 Contractor’s liability not limited by sub-contractors    

34.5 Owner may terminate sub-contracts    

34.6 No remedy for action taken under this clause    

35. Power of Entry    

36. Contractor’s responsibility with other agencies    

37. Other agencies at site    

38. Serving of Notices    

38.1 To the Contractor    

38.2 To the Owner    

39 Rights of various interests    

40 Patents, Royalties, Rent and excavated material    

41. Liens    

41.1 General    

41.2 Nothing extra for adverse sub-soil conditions    

41.3 Slip and Falls in excavation    

41.4 No compensation in case of change on location of site    

 Performance of Work (Section V)    

42. Execution of Works     

43. Coordination and inspection of works    

44. Work on monsoon and dewatering     

45. Work on Sundays and Holidays    

46. General Conditions of Construction and Erection Work    

47. Drawing to be supplied by the Owner    

48. Drawings to be supplied by the Contractor     



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 4 of 79 
 

49. Setting out works    

50. Responsibility for Level and Alignment    

50.1 General    

50.2. Lighting, Watch and Ward    

51. Materials to be supplied by Contractor    

52. Stores supplied by the Owner    

53 Conditions for issue of materials    

54. Return of Surplus     

55. Materials obtained from dismantling    

56. Articles of value found    

57. Inspection of works    

58. Assistance to the Engineer    

59. Discrepancies between Instructions    

60. Alterations in specifications & designs and extra works    

61. Action where no specification is issued    

62. Abnormal Rates    

63. Test for quality of Works    

64. Samples    

65. Liabilities for defect imperfections etc and rectification’s thereof    

66. Suspension of works    

67. Possession prior to completion    

68. Twelve months period of liability form the date of issue of completion certificate    

68.1 Guarantee    

68.2 Suggestions to fulfill the guarantees    

68.3 Care of works    

68.4 Defects prior to taking over    

68.5 Defects after taking over     

68.6 Guarantee/ Transfer of Guarantee    

 Certificate and Payments (Section-VI)    

69. Schedule of Rates and Payments.    

69.1 Contractor’s Remuneration.    

69.2 Schedule of Rates to be inclusive.    

69.3 Schedule of Rates to cover constructional plant, materials, labour etc.     

69.4 Schedule of Rates to cover royalties, rents and claims    

69.5 Schedule of Rates to cover taxes and duties.    

69.6 Schedule of Rates to cover risks of delays.    

69.7 Schedule of Rates can not be altered.    

70. Procedure for measurement/ billing of  work in progress.    

70.1 Measurements.    

70.2 Billing.    



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 5 of 79 
 

70.3 Secured Advance on materials.    

70.4 Dispute in mode of measurement.    

70.5 Rounding of Amounts    

71. Lumpsum in Tender    

72. Running Account payment to be regarded as advances    

73. Notice of claims for additional payment    

74. Payment of Contractor’s Bill    

75. Receipt for payment.    

76. Completion Certificate.    

76.1 Application for completion certificate.    

76.2 Completion Certificate.    

76.3 Completion Documents.    

77. Final Decision and final Certificate.    

78. Certificate and payments no evidence of completion.    

 Taxes and Insurance (Section –VII)    

79. Taxes, duties, octroi etc.      

80. Insurance     

80.1 Employees State Insurance act.    

80.2 Workmen compensation and employer’s liability insurance    

80.3 Any other insurance required under law or regulations or by Owner    

80.4 Accident or Injury to workmen    

80.5 Transit Insurance    

81. Damage to property or to any person or any third party    

82. Demurrage dues.    

 Labour Laws and Arbitration (Section – VIII)    

83. Labour laws.    

84. Implementation of Apprentices Act 1961.    

85. Contractor to Indemnify the Owner    

86. Health and sanitary arrangements for workers    

87. Arbitration    

88 Jurisdiction/ Governing Laws    

 Safety Code (Section-IX).    

89. General    

90. Safety Regulations    

91. First Aid and Industrial Injuries    

92. General Rules.    

93. Contractor’s Barricades.    

94. Scaffolding.    

95. Excavation and Trenching.    

96. General Safety    

97. Care in handling Inflammable gas.    



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 6 of 79 
 

98. Temporary combustible Structures.    

99. Precautions against fire.    

100. Explosives.    

101. Mines Act.    

102. Preservation of peace.    

103. Out Break of infectious diseases.    

104. Treatment of Contractor’s Staff in Owner’s Hospital    

105. Use of intoxicants.    

 Proforma (Section-X)    

A. Proforma of Bank Guarantee.    

B. Proforma of Agreement    

C. Security Deposit Guarantee Bond     
 Proposal forms       -   (Appendixes)  -  

IA. Details of works of similar nature and magnitude carried out during the last 5 years.    

IB. Concurred commitments of the tenderer    

II Details of equipment, tools tackle.    

III. Details of Minimum manpower proposed to be deployed on this work.    
IV. Organisation Chart showing no. of qualified  engineers and supervision)   
V. List of proposed sub-contractors.    

VI. Progress Billings.    

VII. Information about Tenderers (Form H)    

VIII List of enclosures (Form-I)    

IX. Exceptions and Deviations (Form –J)    

 
   



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 7 of 79 
 

SECTION – 1  
  

DEFINITIONS AND INTERPRETATION  
   
1. DEFINITION & INTERPRETATION:  
1.1  Definition:  
 

In the contract (as hereinafter defined) the following words and expressions shall have the 
meanings hereby assigned to them except where the context otherwise requires.  

  
1.1.1  The ‘Owner’ shall mean the National Aluminium Company Limited (NALCO), a Company 

incorporated under the Companies Act, 1956 having its registered office at IDCO Tower, 8
th

 
Floor, Janapath, Bhubaneswar –751007 or any other place as modified subsequently and shall 
include its Chairman-cum-Managing Director or other Administrative Officers authorised to deal 
with these presents are concerned on his behalf posted in the any of the Offices of NALCO and 
shall also include Owner’s successors and assignees.   

 
The Chairman-cum-Managing Director has nominated the following persons as the 
representative of the ‘Owner’ for the purpose of all contractual matters.  

  
Smelter  -  General Manager (Smelter)      
CPP    -  General Manager (CPP)            Projects  
Mines    -  General Manager (Mines)     
Alumina  -  General Manager (Alumina)   

  
1.1.2  The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance by the Owner.  
  
1.1.3.  The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-Managing Director of 

National Aluminium Co. Ltd., or his successors in office as designated by the Owner.  
 
1.1.4.  The ‘Project Head’ shall mean General Manager/ Deputy General Manager of the Project of 

National Aluminium Company Ltd., or his successor in office or his authorised representative.  
 
1.1.5.  The ‘Contractor’ shall mean the person or persons, firm or company whose tender has been 

accepted by owner and includes the contractor’s legal representatives, his successors and 
permitted assigns.  

 
1.1.6.  The ‘Sub-contractor’ shall mean any person or firm or company (other than the contractor to 

whom any part of the work has been entrusted by the contractor, with the written consent of the 
owner or his representative and the legal representatives, successors and permitted assignee 
of such person, firm or company.  

 
1.1.7.  The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner from time to time and 

shall include those who are expressly authorised by the Owner to act for  and on his behalf for 
all function pertaining to operation of this contract.  All functions pertaining to the operation of 
contract means all acts necessary for execution of the contract coordinating between the 
different agencies and final closing of the contract.  

  
1.1.8.  The ‘Works’ shall mean and include all works to be executed in accordance with the contract or 

part thereof as the case may and shall include all extras, addition, altered or substituted works 
as required for the purpose of the contract or as may be required to be executed by the owner/ 
engineer-in-charge.  
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1.1.9.  The ‘Contract’ shall mean the agreement between the Owner and the contractor for the 
execution of the works including therein all documents such as the invitation to tender, 
instructions to Tenders, General Conditions of Contract, Special Conditions of Contract, Job 
Specifications, General Requirements, Time Schedule of Completion of Job, Drawings, Letter 
of Intent awarding the work, Agreed variations, if any etc. 

  

1.1.10.  The ‘Contract Document’ shall mean collectively the tender documents, designs, drawings 
specifications, agreed variations, if any and other documents constituting the tender and 
acceptance thereof.  

 

1.1.11.  ‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature required in or 
about the execution, completion or maintenance of the works or temporary works (as 
hereinafter defined) but does not include materials or other things intended to form of forming 
part of the permanent work.  

 

1.1.12.  ‘Temporary Works’ shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of the works.  

 

1.1.13. ‘Specifications’ shall mean all directions, various technical specification, provisions, and 
requirements, attached to the contract, which pertain to the method and manner of performing 
the work or works to the quantities and qualities of the work or works and the materials to be 
furnished under the contract for the work or works as may be amplified or modified by the 
Owner or the Engineer-in-charge during the performance of Contract in order to provide the 
unforeseen conditions or in the best interests of the work or works.  It shall also include the 
latest edition including all addenda/ corrigenda or relevant Indian Standard Specifications and 
other relevant codes.  

 

1.1.14.  ‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the contract in order 
to define broadly the scope and specifications of the work or works, and all reproductions 
thereof.  

 

1.1.15.  ‘Drawings’ shall include maps, plans and tracings or prints thereof with any modifications 
approved in writing by the Engineer-in-Charge and such other drawings as may, from time to 
time, be furnished or approved in writing by the Engineer-in-charge.  

 

1.1.16.  ‘Foreign consultant’ shall mean a person, agency or firm including their successors and 
assigns, who are nonresidents of India and are responsible for supply of process Technology 
for expansion plant based on review of existing plant including material flow, energy balance, 
additional facilities and improvement on the basis of the recent experience.  

 

1.1.17.  ‘Indian Consultant’ shall mean a person, agency or firm including their successors and assign 
who are responsible for detailed engineering and construction management of the project.  

 

1.1.18.  ‘Project manager’ shall mean the authorised representative of the consultant posted at site. He 
shall be responsible for supervision of the work by the contractors as well as coordinate with 
different agencies within the organisation or otherwise.     

 

1.1.19.  ‘Site’ shall mean the lands and other places on, under in or through which the permanent works 
are to be carried out and any other lands or places provided by the owner for the purpose of 
the contract.  

 

1.1.20.  ‘Notice in writing or written Notice’ shall mean a notice in written, typed  or printed characters 
sent (unless delivered personally or other wise proved to have been received) by registered 
post to the last known private or business address or registered office of the addressee and 
shall be deemed to have been received in the ordinary course of post it would have been 
delivered.  

 

1.1.21.  The ‘Completion Certificate’ shall mean the certificate to be issued by the owner or his 
representative when the works have been completed to his satisfaction.  
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1.1.22.  The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the satisfactory 

compliance of the various provisions of the contract to be issued by the owner or his 
representative after the period of liability is over.  

 

1.1.23.  ‘Approved’ shall mean approved in writing including subsequent written conformation of 
previous verbal approval and ‘Approval’ means approved in writing including as aforesaid.  

 

1.1.24.  The ‘Period of Liability’ in relation to a work means the specified period from the date of issue 
of completion certificate up to the date of issue of final certificate which the contractor stands 
responsible for rectifying all defects that may appear in the works.  

 

1.1.25.  The ‘Appointing Authority’ for the purpose of arbitration shall be the Chairman and managing 
Director or any other person so designated by him.  

 

1.1.26.  The ‘Alteration Variation Order’ means an order given in writing by the Engineer-in-Charge/ 
owner to effect additions to or deletions from or alteration in the works.  

 

1.1.27.  ‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender has been 
accepted in accordance with the provisions contained in the letter.  

 

1.1.28.  ‘Days’ means a day of 24 hours from mid night irrespective of the number of hours worked in 
that day.  

 

1.1.29.  ‘Working Day’ mean any day which is not declared to be holiday or rest day by the Owner.  
 

1.1.30.  ‘Week’ means a period of any consecutive seven days.  
 

1.1.31. ‘Metric System’: All technical documents regarding the construction of works are given in the 
metric system and all work in the project should be carried out accordingly to the metric 
system.  All documents concerning the work shall also be maintained in the metric system.  

 

1.1.32.  ‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with the 
prices accepted in tender and / or the contract rates as payable to the contractor for the entire 
execution and full completion of the work.  

 

1.1.33.  ‘Headings and Marginal Notes’ in these contract documents are given solely for facility of 
reference and are not part of the contract documents and are not to be taken into account in 
the interpretation of the provisions of the contract.  

 

1.1.34.  ‘Language for Drawings & Instruction’: All the drawings, titles, notes, instruction, dimensions 
etc. shall be in English Language.  

 

1.1.35.  ‘Singular and Plural’: The singular shall include the plural and vice versa wherever the context 
so requires.  
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SECTION  - II  
  

2.        FACILITIES TO CONTRACTOR  
2.1  Location of Sites and Access by Road:  
2.1.1  Locations of Sites:  
 

The general information about Mines Alumina, Aluminium Smelter and Captive power Plants 
furnished below is of indicative nature only and shall not be considered as binding in any way on 
the Owner and shall not govern either the scope of work or the nature of the respective rights 
and the obligations of the parties to such contract.  

  
(a) Alumina Plant and Mines:  

 
Alumina plant is on south-western side of the Panchpatmali hill near Damanjodi village in 
Koraput District, Orissa State.  The site is situated at 12 Km from the national highway No. 43 
off Semiliguda village.  The Alumina Plant Site has the form of saddle between groups of low 
hills.  The location of Red Mud Pond is in the natural basis of hills situated at a distance of 2 Km 
from the western side of the plant.  The Bauxite mine is located at 14 Km away from the 
Alumina Plant Site.  

  
(b) Smelter Plant:  

 

Aluminium Smelter is on the Southern side of National Highway No. 42, with its approximate 

latitude and longitude as 20
o

51’N and 85
o

10’E respectively. The area, at a higher elevation in 
comparison with adjacent land, is not subjected to either normal or flash foods.  The prevalent 
directions of wind are from North-West and West.   

  
(c) Captive Power Plant:  

 

Captive Power Plant is located at Angul, District Angul, Orissa on the south of Talcher Thermal 
Power Station of Orissa State Electricity Board the main plant site is about 3 Km on the north of 
the junction of the National Highway Nos. 42 and 23, between the villages Balaram Prasad 
Patna and Gotamara.   The access roads to the main plant site may be taken from either of the 
highways.  

  

2.1.2.  Access by Road:  
 

Contractor, if necessary, shall build other temporary access roads to the actual site of 
construction for his own work at his own cost.  The Contractor shall be required to permit the 
use of the roads so constructed by him for vehicles of any other parties who may be engaged 
on the project site.  The Contractor shall also facilitate the construction of the permanent roads 
should the construction thereof start while he is engaged on this work.  He shall make due 
allowance in his tender for any inconvenience he anticipates on such account.  
Non-availability of access roads, railway siding and railway wagons for the use of contractor 
shall in no case condone any delay in the execution of works not be the cause for any claim for 
compensation against the Owner.  

  

2.2   Water Supply:  
2.2.1.  Unless other wise provided in the Contract, the Contractor shall be responsible for the 

arrangements to obtain supply of water necessary for the works, his labour colony, his 
workshops, his offices etc.  All pumping installations, pipe network and distribution system will 
have to be carried out by the Contractor at his own cost.  

2.2.2.  The Owner may agree to supply water to the Contractor for use in the Owner’s works on 
specified terms and conditions as shall be determined by the Owner, which shall be binding on 
the Contractors.  The tenderer is however required to exercise his option to receive such water 
supply from Owner’s main at the time of submission of his tender.  
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2.2.3.  When the water is supplied by the Owner, the Owner’s main will be within 500 metres form the 
site of work.  The Contractor shall provide at his own cost, all necessary ferrules, pipes, fitting, 
couplings and tanks and temporary works required and he shall maintain all such works in 
satisfactory condition.  The Contractor shall remove all such works and shall re-instate and 
make good any work disturbed, to the satisfaction of the Engineer-in-Charge.  

 

2.2.4.  In the event of the Contractor’s drawing water from the Owner’s main/ source, he shall not 
claim any compensation for interruption or failure of Owner’s water supply caused due to any 
reasons beyond the control of the owner.  

 

2.2.5.  The water so supplied by the Owner shall be free of cost for the Constructional work only.  
 

2.3.  Power Supply:      
2.3.1  Subject to availability, Owner will supply power at 400/440 V at only one point at the nearest 

substation, from where the contractor will make his own arrangement for temporary distribution.  
The point of supply will not be more than 500 Metres away from the Contractor’s premises.  All 
the works will be done as per IEA regulations and passed by the Engineer-in-Charge.  The 
temporary line will be removed forthwith after the completion of work or if there is any 
hindrance caused to the other works due to the alignment of these lines, the contractor will re-
route or remove the temporary lines at his own cost.  The Contractor at his cost will also 
provide suitable electric metres, fuses, switches, etc. for purposes of payment to the Owner 
which should be in the custody and control of the Owner.  The cost of power supply shall be 
payable to the owner  every month.  Rs. 1/- per kWh for power, which will be deducted from the 
running bills. The owner shall not, however, guarantee the supply of electricity and no 
compensation for any failure or short supply of electricity will be entertained and this does not 
relieve the contractor of his responsibility for timely completion of this works as stipulated in the 
contract.  

 

2.3.2  It shall be the responsibility of the contractor to provide and maintain the complete installation 
of the load side of the supply with due regard to safety requirement at site.  All cabling, 
equipment, installations etc. shall comply in all respects with the latest statutory requirements 
and safety provisions i.e. as per and the Central/ State Electricity Acts and Rules etc.  The 
Contractor will ensure that his equipment and Electrical wiring etc. are installed modified, 
maintained by a licensed Electrician/ Supervisor.  A rest certificate is to be produced to the 
Engineer-in-Charge for his approval, before power is made available.  

 

2.3.3  At all times, IEA regulations shall be followed failing which the Owner has a right to disconnect 
the power supply without any reference to the contractor.  No claim shall be entertained for 
such disconnection by the Engineer-in-Charge. Power supply will be reconnected only after 
production of fresh certificate from authorised electrical supervisors.   

 

2.3.4  The Owner is not liable for any loss or damage to the Contractor’s equipment as a result of 
variation in voltage or frequency or interruption in power supply or other loss to the Contractor 
arising there from.  

 

2.3.5  The Contractor shall ensure that the Electrical equipment installed by him are such that 
average power factor does not fall below 0.90 at his premises.  In case power factor falls below 
0.90 in any month, he will reimburse to the Owner at the penal rate determined by the Owner 
for all units consumed during the month.  

 
2.3.6  The Power supply required for Contractor’s colony near the plant site will be determined by the 

Owner and shall as per state Electricity Board’s Rules and other Statutory provisions applicable 
for such installations from time to time.  In case of power supply to Contractor’s colony, the 
power will be made available at a single point and the Contractor shall make his own 
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arrangement at his own cost for distribution to the occupants of the colony as per Electricity 
Rules & Acts.  The site area and colony shall be sufficiently illuminated to avoid accidents.  

 

2.3.7  The Contractor will have to provide and install his own light and power meters, which will be 
governed as per Central/ State Government Electricity Rules.  The meters shall be sealed by 
the Owner.  

 

2.3.8  In case of damage to any of the Owner’s equipment on account of fault, intentional or 
unintentional on the part of the Contractor the Owner reserves the right to recover the cost of 
such damage from the contractor’s bill.  Cost of HRC Fuses replaced at the Owner’s terminals 
due to any fault in the Contractor’s installation shall be to contractor’s account at the rates 
decided by the Engineer-in-Charge.  

 

2.3.9  Only motors upto 3 HP will be allowed to be started direct on line.  For motors above 3 HP 
and up to 100 HP a suitable starting devices approved by the Engineer-in-Charge shall be 
provided by the Contractor For Motor s above 100 HP slipping induction motors will suitable 
starting devices as approved by the Engineer-in-Charge shall be provided by the Contractor.  

 

2.3.10  The Contractor shall ensure at his cost that all electric lines and equipment and all 
installations are approved by the State Electricity Inspector before power can be supplied by 
the Owner.   

 

2.3.11  The total requirement of power shall be indicated by the  tenderer along with his tender.  
 

2.4.1.  The Owner will at his discretion and convenience and for the duration of the execution of the 
work may provide the land for construction of Contractor’s field office, godown, workshops and 
assembly yard required for the execution of the contract nearer to the site.     

 

2.4.  Land for Contractor’s Filed Office, Godown and Workshop :  
 

The Contractor shall at his cost construct all these temporary buildings structures and provide 
suitable water supply and sanitary arrangement as approved by the Engineer-in-Charge and 
other inspectorates.  

  

2.4.2.  On completion of the works undertaken by the Contractor, he shall remove all temporary 
works erected by him and have the site cleared as directed by Engineer-in-Charge. If the 
Contractor fails to comply with these requirements, the Engineer-in-Charge has the right to 
remove any structure, such surplus, rubbish materials and depose off the same as he deems 
fit and get the site cleared and the contractor shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such surplus materials disposed as 
aforesaid.  The Owner reserves the right to ask the Contractor at any time during the 
pendancy of the contract, to vacate the land by giving 7 (seven) days notice on security 
reasons or on national interest or otherwise.  A token rent of Rs. 100/- (Rupees One hundred 
only)  per hectare or part thereof per annum or part thereof shall be charged for the land so 
made available.  

 

  

Land provided shall be solely on licence basis which is terminable by at any time without 
notice or without assigning any reasons.  In the event of any such termination or the 
termination of the contract/completion thereof, the contractor shall forthwith vacate the 
premises.  

 

  

2.5.  Land for Residential Accommodation:  
 

  Land for residential accommodation for staff and labour may be made available at the 
discretion of the Engineer-in-Charge and rent for the same will be as decided by the Engineer-
in-Charge according to location and the area occupied by the Contractor.   
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SECTION  - III  
GENERAL INSTRUCTIONS TO TENDERERS  

  
3.  SUBMISSION OF TENDER:  
3.1.  The documents issued to the tenderers shall be as follows:  
(i)  One complete set of tender documents as per index sheet and drawings marked ‘ORIGINAL’ 

(To be submitted along-with the quotation).  
 

(ii)  One complete set of tender documents as per index sheet marked ‘TENDERER’S COPY’ (To 
be retained by the tenderer for reference).  

 

3.1.1.  The tender documents shall be in 2 parts viz. Technical Bid and Price Bid.  Technical and 
Price Bid should be put in separate sealed cover and marked with the tender reference and 
name of the work.  In addition, a note on the Price Bid  “Quotation do not open” is to be 
superscribed.  Both the sealed covers are to be put in a single sealed cover.  The name of the 
work the tender reference and date of opening are to be superscribed on this sealed envelope 
also.  

   

The technical Bid shall be opened in the first instance.  Clarifications, confirmations, if any, 
shall be obtained with regard to technical specifications.  After technical specifications are 
firmed up, if a tenderer revises his price bid, he is required to submit justification in support of 
the revision made.  The price bid shall be opened thereafter.  

  

3.2.  If Addenda/ Corrigenda are issued to this tender document, they must be signed, submitted 
along-with the tender documents.  The tenderer should write clearly the revised quantities in 
schedule of Rates of Tender Document and should price the work based on revised quantities 
when amendments on quantities are issued in addenda.  

 

3.3.  Tenderers are advised to submit quotations based strictly on the terms and conditions and 
specifications contained in the tender documents and not stipulate any deviations. Should it 
however become unavoidable, deviations should be stipulated in the prescribed proforma 
only, contained in the proposal form.  Owner reserves the right to evaluate the quotations 
containing deviations having financial implications, by adding the cost for such deviations are 
determined by Owner.  

 

3.4.  Tenders should be submitted in double sealed envelope with the name of work superscribed 
thereon  and with the note “QUOTATION DO NOT OPEN” written prominently.  The full name, 
postal address and telegraphic address of the tenderer shall be written on the bottom left hand 
corner of the sealed cover.  

  

4.0.  DOCUMENTS:  
4.1.1  Bidders shall submit with his bids the particular/ documents as envisaged from Appendix (i)  to 

(x) along with tentative construction net work/ Bar chart for completion of work taking into 
account various intermediate completion milestones/ component milestones and the overall 
completion of work under the contract.  

  
4.1.2.  Details to be submitted along with tender:  
  

  The tenders, as submitted will consist of the following:  
  

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1 Documents to be 
attached with price bid.  

  

(i)  Complete set of the tender document (marked ORIGINAL) as issued duly filled in by the 
tenderer as prescribed in different clauses of the tender document, signed and date 
affixed.  
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Documents to be attached with Technical Bid.  
  

(ii)  Earnest money in the manner specified in Clause 6 hereof.  
(iii) The following proposal forms in FIVE copies  

(a) Details of works of similar nature and magnitude carried out during last 5 years as 
per the Appendix – 1(A)  

(b)  Concurrent commitments of the tenderer as per the Appendix – 1(B).  
(c)  Details of equipments, tools and tackles proposed to be deployed for this work as 

per the Appendix – (II).  
(d)  Details of manpower proposed to be deployed for this work as per the Appendix – 

(III), indicating the qualification.  
(e)  Site organisation chart showing number of qualified engineers and supervisors etc. 

indicating their bio-data as per the Appendix – (IV), indicating the qualification.  
(f)  List of proposed sub-contractors to be deployed as per the Appendix – (V).  
(g)  Progress Billing as per the Appendix – (VI).  
(h)  Information about tenderers as per the Appendix – (VII).  
(i)  List of enclosures as per the Appendix – (VIII).  

a) Power of attorney  
b) Income tax & Sales tax clearance certificate.  
c) Solvency certificate from nationalised Bank  
d) Documents showing annual turnover.    

 (j)  Exception and deviation which tenderer may desire to stipulate as per Appendix – 
(IX).  

4.2  All pages to be initialled:  
 

All signatures in tender documents shall be dated, as well as the pages of all sections of 
tender documents shall be initialled at the lower right hand corner or signed wherever 
required in the tender papers by the tenderer or by a person holding power of attorney 
authorising him to sign on behalf of the tenderer before submission of tender.   

  

  
4.3.     Rates to be in Figures and Words:  
 

The tenderer shall quote in English, in figures and in words for the rates and amount tendered 
by him in the Schedule of Rates forming part of the documents, in such a way that 
interpolation is not possible.  The amount of each item shall be worked out and entered and 
requisite total given of all items. The tendered amount for the work shall be entered in the 
tender and duly signed by the tenderer.  

  
If some discrepancies are found between the rates given in works and figures or the amount 
shown in the tender, the following procedure shall be followed:-  

  

a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct.  

b)  When the rate quoted by the tenderer in figures and words tally but the amount is 
incorrect, the rate quoted by the tenderer shall be taken as correct.  

c)  When it is not possible to ascertain the correct rate by either of above methods the rate 
quoted in words shall be taken as correct.  
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4.4.  Corrections and Erasures:  
All corrections and alterations in the entries of tender papers shall be signed in full by the 
tenderer with date.  No erasures or over writings are permissible.  

  
4.5. Signature of Tenderer:  
4.5.1. The tender shall contain the name, residence and place of business of person or persons 

making the tender and shall be signed by the tenderer with his usual signature.  Partnership 
firms shall furnish the full names of the partners in the tender.  It should be signed in the 
partnership’s name by all the partners or by duly authorised representative followed by the 
name and designation of the person signing.  Tender by a corporation shall be signed by an 
authorised representative and a power of attorney on the behalf shall accompany the tender.  
A copy of constitution of the firm with names of all partners shall be furnished.  

4.5.2. When the tenderer signs a tender in a language other than English, the total amount tendered 
should in addition be written in the same language.  The signature should be attested by at 
least one witness.  

4.6  Witness:  Witness and sureties shall be persons of status and property.  Their name 
occupation and address shall be stated below their signature.  

 
 5.  TRANSFER OF TENDER DOCUMENTS:  
 

 Transfer of tender document purchased by one intending tenderer to another is no permissible.  
  

6.   EARNEST MONEY:  
6.1.  The tenderer must pay earnest money as given in the Letter/ Notice Inviting Tenders.  Tenders 

not accompanied with earnest money deposit will be rejected.  The earnest money can be paid 
in cash or by crossed demand draft or fixed deposit or Bank Guarantee from any Nationalised/ 
Scheduled Bank or Insurance Guarantee in the prescribed proforma as indicated in the tender 
document in favour of National Aluminium Company Ltd.  

 
6.2.  The Bank Guarantee so furnished by the tenderer shall be only in the proforma prescribed by 

the Owner and valid for six  months from the date of opening of the tender.  No interest shall be 
paid by the Owner on the Earnest Money deposited by the tenderer.  

 
7.  VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for a period of four 

months from the date of opening of the tender.  The tenderers shall not be entitled during the 
said period of four months, without the consent in writing of the Owner, to revoke or cancel his 
tender or to vary the tender given or any term thereof.   In case of tenderer revoking or 
canceling his tender or varying any terms in regard thereof without the consent a Owner in 
writing, the earnest money paid by him along-with the tender shall be forfeited.  

 
8.  ADDENDA/ CORRIGENDA:  
8.1.  Addenda/ Corrigenda to the tender documents may be issued prior to the date of opening of the 

tenders to clarify documents or to reflect modification in  the design or contract terms.   
 
8.2.  The Addenda/ Corrigenda will be issued in duplicate to each person or organisation to whom a 

set of tender documents has been issued.  Each recipient should acknowledge the receipt of the 
same and attach one copy of the addenda/ corrigenda along-with his offer.  All addenda/ 
corrigenda issued shall become part of Tender Documents.  

 
9.  RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:  
9.1. The right to accept the tender will rest with the Owner.  The Owner further does not bind himself 

to accept the lowest tender and reserves the authority to reject any or all the tenders received 
without assigning any reason whatsoever.  The whole work may be split up between two or 
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more contractors or accepted in part  (not entirely) if considered expedient.  The quoted rates 
would hold good for such eventualities.  Tenders in which any of the particulars and prescribed 
information are missing or incomplete in any respect and / or the prescribed conditions are not 
fulfilled are liable to be rejected.  The decision for the owner in respect of the above shall be 
final and binding on the contractor.  

9.2.  Canvassing in connection with tenders is strictly prohibited.  The submitted tenders of the 
tenderers who resort to canvassing are liable to rejection.  Tenders containing uncalled remarks 
or any additional conditions are liable to be rejected.  

10.  THE SCHEDULE:  
10.1.  The work shall be executed strictly as per the Time Schedule given in Appendix –1.  The period 

of construction given  in time Schedule includes the time required for mobilisation as well as 
testing, rectification if any, re-testing and completion in all respects to entire satisfaction of the 
Engineer-in-Charge.  

10.2.  A joint programme of execution of the work will be prepared by the Engineer-in-Charge and 
contractor based on priority requirement of this project.  This programme will take into account 
the time of completion mentioned in 19.1 above and the time allowed for the priority works by 
the Engineer-in-Charge.  

10.3.  Monthly/ weekly construction programme will be drawn up by the Engineer-in-Charge jointly 
with the Contractor, based on availability of work fronts and the joint construction programme 
as per 10.2 above.  The contractor shall scrupulously adhere to these targets/ programs by 
deploying adequate personnel construction tools and tackles and he shall also supply himself 
materials of his scope of supply in good time to achieve the targets/ programmes.  In all 
matters concerning the extents of targets set out in the weekly and monthly programmes and 
the degree of achievement, the decision of the Engineer-in-Charge will be final  and binding on 
the contractor.  

10.4.   CONSTRUCTION SCHEDULE AND PRESENTATION:   
The construction schedule shall be in the form of network of PERT CHART/ CPM or other 
suitable presentation for the programme of the work indicating therein the different components 
item of works and time required for completion of each components item wise/ month wise 
season wise so as to complete the work in all respects within the stipulated period.  Before 
award of the work the contractor is also required to make the presentation to satisfy owner of 
their proposal for construction schedule in the form of BAR CHART and organizational 
resources, equipments, machinaries, manpower to be deployed for timely completion of the 
project.  

  
11.   TENDERER’S RESPONSIBILITY:  

The intending tenderers shall be deemed to have visited the site and familiarised themselves 
thoroughly with the site conditions before submitting the tender.  Non-familiarity with the site 
conditions will not be considered a reason either for extra claims or for not carrying out the 
works in strict conformity with the drawings and specifications.  

  
12.   RETIRED GOVERNMENT OR COMPANY OFFICERS:  
 

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering department of the State/ Central Government or of the 
owner is allowed to work as a contractor for a period of two years after his retirement from 
Government service or from the employment of the Owner without the previous permission of 
the Owner.  The contract if awarded, is liable to be cancelled if either the contractor or any of 
his employees is found at any time to be such a person, who had not obtained permission of 
the owner as aforesaid before submission of tender or engagement in the contractor’s service 
as the case may be.  
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13.  SIGNING OF THE CONTRACT: The successful tenderer shall be required to execute an 
agreement with the Owner in the proforma attached with tender document within 10 days of the 
receipt by him of the notification of acceptance of the tender.  In the event of failure on the part 
of the successful tenderer to sign the agreement within the above stipulated period, the earnest 
money or his initial security deposit will be forfeited and the acceptance of the tender shall be 
considered as cancelled.  No bills shall be payable unless the agreement is executed.  

 
14.   FIELD MANAGEMENTS AND CONTROLLING AUTHORITY:  
14.1  The field management will be responsibility of the Project Manager posted at site by the 

consultant and nominated by the owner.  The Project manager shall work in accordance with 
the directions given to him from time to time by the project head.   

 
14.2.  The Engineer-in-Charge shall only co-ordinate with the other agencies engaged to work at site, 

to ensure minimum disruption of work carried out by different agencies.  It shall be the 
responsibility of the contractor to plan and execute the works strictly in accordance with site 
instructions and avoid hindrance to the works being executed by other agencies.  The 
instructions of the Engineer-in-Charge shall be binding on the contractor.    

 
15.   NOTE TO SCHEDULE OF RATES:  
15.1.  The schedule of rates should be read in conjunction with all the other sections of the tender.  
15.2. The tenderer shall be deemed to have studied the drawings, specifications and details of work 

to be done within time schedule and to have acquainted himself of the conditions prevailing at 
site.  

15.3. Rates must be filled in the original tender document.  If quoted in separate typed sheets, no 
variation in time description or specification shall be accepted.  Any exceptions taken by the 
tenderer to the schedule of rates shall be brought out in the terms and conditions of offer.  

15.4.  The quantities shown against the various items are only approximate.  Any increase or 
decrease in the quantities shall not form the basis of alternation of the rates quoted and 
accepted.  

15.5. The owner reserves the right to interpolate the rates for such items of work falling between 
similar items of lower and higher magnitude.  
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           SECTION  - IV  
GENERAL OBLIGATIONS  

  
16. INTERPRETATION OF CONTRACT DOCUMENTS:  

16.1.  Complete documents forming the contract are to be taken as mutually explanatory.  Should 
there by any discrepancy, inconsistency, error or omission in the contracts or any of them the 
matter may be referred to Engineer-in-Charge who shall give decisions and Issue to the 
contractor instructions directing in what manner the work is  to be carried out.  The decision 
of Engineer-in-Charge shall be final and conclusive and the contractor shall carry out work in 
accordance with this decision.  

16.2.  Works shown in the drawing but not mentioned in the specification or described in 
specification but not shown in the drawings shall nevertheless be deemed to be included in 
the same manner as if they had been specifically shown upon the drawings as well as 
described in the specifications.  

16.3.  Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’ and vice versa 
wherever the context so requires words implying ‘persons’ shall include relevant ‘corporate 
companies or registered association’ or ‘body of individuals’ or ‘firm of partnership’ as case 
may be.  

17.   SPECIAL CONDITIONS OF CONTRACT:  
17.1.  Special Conditions of Contract shall be read in conjunction with the General Condition of 

Contract Specifications of work, drawing and any other documents forming part of this 
contract wherever the context so requires.  

17.2.  Notwithstanding the sub-divisions of the documents into the separate sections and volumes 
each part shall be deemed to be supplementary to complementary of  every other part and 
shall be read with and into the contract so far as it may be practicable to do so.  

17.3. In case of any discrepancy between various sections of the contract, the following order of 
preference shall be observed.  
(1) Schedule of quantities  

(2) Technical specifications  

(3) Special Conditions of Contract  

(4) General Conditions of Contract  

17.4. Wherever it is mentioned in the specifications that the Contractor shall perform certain work 
or provide certain facilities it is understood that the Contractor shall do so at his cost.  

 

17.5. The materials, design and workmanship shall satisfy the relevant Indian Standard, the job 
specifications contained herein and codes referred to.  Where the job specifications stipulate 
the requirements in addition to those contained in the standard codes and specification, 
these additional requirements hall also be satisfied.  

  

18.  Tenderer to Obtain his Own Information:    
18.1.  The tenderer shall for all purposes and whatsoever reason may be, deemed to have himself 

independently obtained all necessary information for the purpose of preparing his tender.  
The correctness of the details given in the Tender Document as guideline information to help 
the tenderer but to make-up the tender is not guaranteed.  

 

18.2. The tenderer shall be deemed to have examined the tender documents, to have obtained his 
own information in all matters whatsoever that might influence carrying out of the works at the 
scheduled rates and satisfied himself to the sufficiency of his tender.  Any error in description 
or quantity or omission therefrom shall not vitiate the contract or release the contractor from 
executing the work comprised in the contract according to drawings and specifications at the 
scheduled rates.  He is deemed to know the scope, nature and magnitude of the works, the 
requirements of materials and labour involved etc. and as what works he has to complete in 
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accordance with the contract document whatever be the defects, omissions or errors that 
may be found in the Contract Document.  The contractor shall be deemed to have visited site 
and surroundings areas, to have satisfied himself to the nature of all existing structures, and 
also as to the nature and the conditions of available facilities like Railways, roadways, 
bridges culverts, means of transport and communications like by land, water or air and 
possible interruptions thereto the access to and egress from site and to have made enquiries, 
examined satisfied himself of the sites for obtaining sand, stones, bricks and other materials, 
the sites for disposal of surplus materials, the available accommodation like depots, buildings 
as may be necessary for executing and completing the works, to have made local 
independent enquiries as to the sub-soil water and variations thereof, storms, prevailing 
winds and climatic conditions and all other similar matters affecting the works.  He is deemed 
to have acquainted himself his liability for payment of Government Taxes, Customs Duties 
and other charges.   

18.3.  Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 
information or issues stated at 18.2 or any other matters affecting the contract shall not 
relieve him from any risks or liabilities or the entire responsibility for completion of the works 
at the scheduled rates and time in strict accordance with the contract documents.   

18.4.  Any change in layout due to site conditions or technological requirement shall be binding on 
the contractor and no extra claim on this account shall be entertained.  

18.5.  No verbal agreement or inference from conversation with any officer or employee of the 
Owner either before, during or after the execution of the contract agreement shall in any way 
affect or modify and of the terms or obligations herein contained.  

19.  Security Deposit:   
19.1.  A sum of 10% of the accepted value of the tender or actual value of the work done whichever 

is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for the value of contracts over Rs. 1 
up to Rs. 5 crores and 5%for the value of contracts over Rs. 5 crores shall have to be 
deposited by the person/ persons (hereinafter called as contractor) as security deposit with 
the owner until the expiry of defect liability period.  

19.2.  This may be deposited initially at 2 ½% of the value of the contract (referred as initial Security 
deposit) within 20 days of receipt by him of the notification of acceptance of tender and the 
balance will be recovered in installments through the deduction @ 10% of the gross value of 
the each running account bill for the contract upto Rs. 1 crore, 71/2 % for contract between 
Rs. 1 to Rs.5 crores and 5% for contract over Rs. 5 crores, till total security deposit is 
collected.  No further deduction from the bills will be made on this account subject to clause 
19.6 below.  

19.3.  Alternatively the contractor may at his option to deposit the full amount percentage as 
mentioned 19.1 above towards deposit within 10 days of issue of notification accepting his 
tender.  This amount will have to be suitably enhanced to the tune of above percentage of the 
executed value.  

19.4.  The earnest money deposited with the tender shall be adjusted towards security deposit. 
19.5.  Contractor can furnish the initial or total security deposit amount (a) in Demand Draft or (b) 

through a Bank Guarantee from any Scheduled bank in the prescribed proforma.  
19.6.  If contractor /sub-contractor or their employees damages, breaks, deface or destroy the 

property belonging to the owner or other during the execution of the contract, the same shall 
be made good by the contractor at his own expense and in default thereof; the Engineer-in-
Charge may cause the same to be made good by other agencies and recover expenses form 
the contractor (for which the certificate of Engineer-in-Charge shall be final).  

19.7.  All compensation or other sums of money payable by the contractor to the Owner or 
recoveries to be made under terms of this contract may be deducted from or paid by the sale 
of a sufficient part of his security deposit or from any sums which may be due or may become 
due to the contractor by the Owner on any account whatsoever.  In the event of his security 
being reduced by reasons of any such deduction or sale, the contractor shall within ten days 
thereafter make good in cash, bank drafts, any sum or sums which may have fallen short or 
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Security deposit amount or any part thereof.  No interest shall be payable by the Owner for 
sum deposited as security deposit.  

19.8.  The security deposit will be refunded after the expiry of the period of liability as stipulated in 
the contract.  

20. Forfeiture of Security Deposit: Whenever any claim against the Contractor for the payment 
of a sum of money arises out of or under the contract, the Owner shall be entitled to recover 
such sum by appropriating in part or whole the security deposit of the contractor, and to sell 
any Government securities, etc. forming whole or part of such security deposit.  In the event 
of security being insufficient or if no security has been taken from the contractor, then the 
balance or the total sum recoverable as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due to the contractor.  The contractor 
shall pay to the Owner on demand any balance remaining due.  

  

 In the event of any breach by the contractor or any loss or damage occasioned to the owner 
which in the opinion of the owner has arises, the decision where of shall be final and binding 
on the contractor or in the event of the termination of the contract for any such breach, the 
security deposit is liable to be forfeited. The decision of forfeiture by the Owner shall be final 
and binding on the contractor.  

21.  Time of performance:  
The work covered by this contract shall be commenced within twenty one days after the issue 
of the letter of acceptance of tender and be completed in stages on or before the dates as 
mentioned in the time schedule of completion of works.  The contractor should bear in mind 
that time is the essence of the contract, unless such time be extended pursuant to the 
provision of clause No.22  Request for Revision of Construction time after tenders are 
opened will not receive consideration.  The above period of twenty one days is included 
within the overall completion schedule, not over and above the completion time.  

  

22. Extension of Time.  
22.0. The application for extension of time is to be given to project head through the engineer –in-

charge and the project head may authorise extension of time after considering the due 
merits.  

 

   Whenever extension of time is granted by the project head, the same shall be on the existing 
terms and conditions of the contract and without any additional financial liability to the Owner.  
The contractor in any case shall have no claim whatsoever for any type of compensation on 
account of any delay attributable to any one.   

23.  Force Majeure:  
23.1      Any delays in or failure of the performance of either parties thereto shall not constitute 

default hereunder or give rise to any claims for damages, if any, to the extent such delays or 
failure of performance caused by occurrences such as acts of God or the public enemy, 
expropriation or confiscation of facilities by Government authority, compliance with any order 
or request of any Governmental authorities, acts or war rebellion, sabotage, fire, floods, 
explosions riots or illegal strikes, provided always that such occurrences result in impossibility 
of performances of the contract.  

23.2 Only events of Force Majeure which impedes the execution of the contract at the time of its 
occurrence shall be taken into cognizance.  

24.  Compensation For Delay:     
24.1.  Time is essence of the contract.  In case the contractor fails to complete the work within the 

stipulated period, he shall be liable to pay to the Owner as compensation, an amount equal to 
1% of the value of contract per week of the delay subject to a maximum of 10% of the value 
of the contract.  This is a genuine pre-estimate of the loss/ damage which will be suffered on 
account of delay /breach on the part of the contractor and he agrees to pay the said amount 
on demand without going in for any proof of the actual loss or damages caused by such 
delay/ breach.  
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24.2.  To ensure good progress during execution of work, the contractor shall be bound in all case in 
which the time allowed for any work exceeds by one month to complete one-fifth of the work 
before one-fourth of the time allowed under the contractor has elapsed, three-eighth of the 
work before the half of such time has elapsed and three-fourth of the work before three–fourth 
of such time has elapsed. In the event of the contractor failing to comply with this condition, he 
shall be liable to pay as compensation for delay an amount as stipulated above. The 
compensation for delay so paid shall not relieve the contractor from his obligations to complete 
the work or from any other obligations and liabilities under this contract.   

25. Failure by the Contractor to Comply with the Provisions of the Contract:  
25.1. If the contractor refuses or fails to execute the work or any separate part thereof with such 

diligence as will ensure its completion within the time specified in the contract or extension 
thereof or fails to perform any of his obligation under the Contract or in any manner commits a 
breach of any of the provisions of the contract it shall be open to the Owner at its option by 
written notice to the Contractor to: -    

(a)  Determine the Contract: In which event the Contract shall stand terminated and shall cease to 
be in force and effect on and from the date appointed by the Owner on that behalf, whereupon 
the contractor shall stop forth with any of the contractor’s work then in progress, except such 
work as the Owner may, in writing, requires to be done to safeguard any property or work, or 
installations from damage, and the owner, for its part, may take over the work remaining 
unfinished by the Contractor and complete the same through fresh contractor or by other 
means, at the risk and cost of the Contractor, and any of his sureties if any, shall be liable to 
the owner for any excess cost occasioned by such work having to be so taken over and 
completed by the Owner over and above the cost at the rates specified in the schedule of 
quantities and  rates.  

  
(b)  Without determining the Contract:  To take over the work of the contractor or any part thereof 

and complete the same through a fresh contractor or by other means at the risk and cost of the 
Contractor.  The contractor and any of his sureties are liable to the Owner for any excess cost 
over and above the cost at the rates specified in the schedule of quantities/ rates, occasioned 
by such works having been taken over and completed by the Owner.  Besides, the contractor 
shall also be liable for any compensation accruing under clause 24.  

 
(c)  In other cases, the decision of the Owner is binding on the contractor.  

 

 25.2.  In such events of clause 25.1 (a) or (b) above   
(a)  The whole or part of the security deposit furnished by the Contractor is liable to be forfeited 

without prejudice to the right of the Owner to recover from the contractor the excess cost 
referred to in the sub-clause aforesaid, the Owner shall also have the right of taking possession 
and utilizing in completing the works or any part thereof, such of materials, equipment and 
plants available at work site belonging to the contractor as may be necessary and the 
Contractor shall not be entitled for any compensation for use or damage to such materials, 
equipment and plant.   

 

(b)  The amount that may have become due to the Contractor on account of work already executed 
by him shall not be payable to him until after the expiry of six (6) calendar months reckoned 
from the date of termination of contract or from the taking over of the work or part thereof by 
the Owner as the case may be, during which period the responsibility for faulty materials or 
workmanship in respect of such work shall under the contract, rest exclusively with the 
contractor.  This amount shall be subject to deduction of any amounts due from the Contractor 
to the Owner under the terms of the contract authorised or required to be reserved or retained 
by the Owner.  

 

25.3.  Before determining the contract as per clause 25.1 ( a) or (b) provided in the judgement of the 
Owner, the default or defaults committed by the Contractor is/are curable and can be cured by 
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the Contract if an opportunity given to him, then the Owner may issue notice in writing calling 
the Contractor to cure the default within such time specified in the notice. 

  

25.4.  The Owner shall also have the right to proceed or take action as per 25.1 (a) or Clause 25.1(b) 
above, in the event that the contractor becomes bankrupt, insolvent, compounds with his 
creditors, assigns the contract in favour of his creditors or any other person or persons or being 
a company or a corporation goes into liquidation, provided that in the said events it shall not be 
necessary for the Owner to give any prior notice to the contractor.  

 

25.5.  Termination of the Contract as provided for in sub-Clause 25.1 (a) above shall not prejudice or 
affect their rights of the Owner which may have accrued upto the date of such termination.  

 

26.   Contractor Remains Liable to Pay Compensation if Action Not Taken   Under Clause 25.  
 In any case in which any of the powers conferred upon the owner by clause 25 hereof shall 
have become exercisable and the same had not been exercised, the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such powers shall not withstanding 
be exercisable in the event of any further case of default by the contractor for which by any 
clause or clauses hereof he is declared liable to pay compensation amount to the whole of his 
security deposit and the liability of the contractor for past and future compensation shall remain 
unaffected.  In the event of the Owner putting in force the powers vested in him under the 
proceeding clause no. 25 he may if he do so desires, take possession of all or any tools and 
plants, materials and stores in or upon the works of the site thereof belonging to the contractor 
or procured by him and intended to be used for the execution of the work or any part thereof 
paying or allowing for the same in account at the contract rates or in case of these not being 
applicable at current market rates to be certified by the Engineer-in-Charge whose certificate 
thereof shall be final, otherwise the Engineer-in-Charge may give notice in writing to the 
contractor or his clerk of the works, foremen or other authorised agent, requiring him to remove 
such tools, plant, materials or stores form the premises (within a time to be specified in such 
notice), and in the event of the contractor failing to comply with any such requisition, the 
Engineer-in-Charge may remove them at the contractor’s expenses or sell them by auction or 
private sale on account of the contract and at his risk in all respects without any further notice 
as to the date, time or place of sale and the certificate of the Engineer-in-Charge as to  the 
expense of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor.  

  

27.      No Compensation For Alteration in or Restriction of Work:   
 

 At any time from the commencement of the work if the Owner decides for whatsoever reason, 
not to carryout the whole work or part thereof as specified in the tender, then owner shall give 
notice in writing of the fact to the contractor, who shall have no claim to any payment or 
compensation on whatsoever account (profit or advantage which he might have derived by 
executing the work in full) neither shall he have any claim for compensation by reason of any 
alterations having been made from the original specifications, drawings, designs and 
instructions which may involve any curtailment of the work as originally contemplated.  

  
28.      Change in Constitution:  

When the contractor is a partnership firm the prior approval in writing from the Owner shall be 
obtained before any changes are made in the constitution of the firm, where the contractor is 
an individual or a Hindu undivided family business concern.  Such approval as aforesaid shall, 
like wise be obtained before such contractor enters into any agreement with other parties, 
where under the reconstituted firm would have the right to carry out the work hereby 
undertaken by the contractor.  In either case if prior approval is not obtained. The contractor 
shall be deemed to have been allotted in contravention of Clause - 34 hereof and the action 
and consequence shall ensure as provided in that clause.  

  

29.       Termination of Contract For Death:  
If the Contractor is an individual or a proprietary concern and the individual or the proprietor 



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 23 of 79 
 

dies or if the contractor is a partnership concern and one of the partners dies then, unless the 
Owner is satisfied that the legal representative of the individual or the proprietary concern or 
the surviving partners are capable of carrying out and completing   contract, he (the Owner) is 
entitled to cancel the contract for the uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased contractor and/or to the surviving partners 
of the contractor’s firm on account of the cancellation of contract.  The decision of the Owner in 
such assessment shall be final and binding on the parties.  In the event of such cancellation, 
the Owner shall not hold the estate of the diseased contractor and / or the surviving partners of 
the contractor’s firm liable for any damages for non-completion of contract.  

  
30.       Members of the Owner Not individually Liable:  

No Director or official or employee of the Owner shall in any way be personally bound or liable 
for the acts or obligations of the Owner under the contract or answerable for any default or 
omission in the observance or performance of the acts, matters or things which are herein 
contained.  

  
31.       Owner Not Bound by Personal Representation:  
 

 The Contractor shall not be entitled to any increase on the scheduled rates or any other rights 
or claims whatsoever by reason of any representation, explanation, statement or alleged 
understanding promise or guarantees given or to have been given to him by any person.  

32.  Contractors Office at Site:  
 

 The Contractor shall provide and maintain an office at the site for the accommodation of his 
agent and staff and such office shall be open at all reasonable hours to receive instructions, 
notices or other communications.  The contractor at all time shall maintain a site instruction 
book and compliance of these shall be communicated to the Engineer –in-Charge from time to 
time and the whole document to be preserved and handed over after completion of works.  

  
33.  Contractor’s  Sub-ordinate Staff and their conduct :  
 
33.1.  The contractor on award of the work shall name and depute a qualified engineer having 

sufficient experience in carrying out work of similar nature to whom the equipment, materials if 
any, shall be issued and instruction for works given. The contractor shall also provide to the 
satisfaction of the Engineer-in-charge sufficient and qualified staff to supervise the execution of 
the works, competent sub-agents, foremen and leading hands including those specially 
qualified by previous experience to supervise the types works comprised in the contract in such 
manner as will ensure the best quality and expeditious working.  At any time of in the opinion of 
the Engineer-in-Charge any additional, qualified experienced staff is considered necessary, 
they shall be employed by the contractor without additional charge.  The contractor shall 
ensure to the satisfaction of the Engineer-in-Charge that sub-contractors, if any, shall provide 
competent and efficient supervision over the work entrusted to them.  

  
33 .2.  If any of the contractor’s sub-contractor’s, agents,  sub-agents, assistants, foremen  or any 

employee in the opinion of  Engineer-in-Charge be guilty of any misconduct or be incompetent 
or insufficiently qualified or negligent in the performance of their duties or that in the opinion of 
the Owner Engineer-in-Charge, undesirable for administrative or any other reasons, for such or 
person (s) to be employed on the works, then at the directions of Engineer-in-Charge the 
Contractor shall at once remove such person (s) from employment with the works without the 
written permission of the Engineer –in-Charge.  Vacancy so created shall be immediately filled 
at the expenses of the contractor by a qualified and competent substitute.  Should the 
contractor be requested to repatriate any person removed from the works he shall do so and 
shall bear all costs in connection therewith.  
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33.3.  The contractor shall be responsible for the proper behaviour of all the staff, foremen, workmen 

and others, shall exercise proper degree of control over them and in particular without prejudice 
to the said generality the contractor shall be bound to prohibit/ prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the community or the 
properties or the occupiers of land or properties in the neighborhood.  In the event of such 
trespassing, the contractor shall be responsible for all consequent claims or actions for 
damages or injury or any other grounds whatsoever.  The decision of the Engineer-in-Charge 
upon any matter arising under this clause shall be final.  

33.4.  If and when required by the Owner, all contractor’s personnel entering upon the owner’s 
premises shall be properly identified by badges of a type acceptable to the owner which must be 
worn at all times on Owner’s premises.  

33.5.  It is made clear that no relationship of employer and employee is created between the owner 
and the contractor labourer and no claim for employment of any such labourer shall be tenable 
or entertained.  

 
34.  Sub-Letting Work:  
34.1. No part of the contract nor any share or interest there in shall in any manner or degree be 

transferred, assigned or sublet by the contractor directly or indirectly to any person, firm or 
corporation whatsoever except as provided for in the succeeding sub-clauses without the 
consent in writing of the Owner.  

34.2.  Sub – Contracting of Works:  
 The Engineer-in-Charge may give written consent to sub-contract for the execution of any part 
of the works at the site, provided the contractor submits each individual sub-contract to the 
Engineer-in-Charge for approval of mode of operation and agency for the work.  The contractor 
is advised not to enter into contract before the consent of Engineer-in-Charge.   

  
34.3.  List of sub-contracted works to be furnished:  
 

 At the commencement of each month, the contractor shall furnish to the Engineer-in-charge, a 
list of sub-contractors, persons or firms engaged by the contractor and worked at the site during 
the previous month with particulars like general nature of the sub-contract or works done by 
them.  

  
34.4.  Contractor’s liability not Limited by Sub-Contractors:  
 Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the 

Engineer-in-Charge shall have received copies of any sub-contracts, the contractors shall be 
and shall remain solely responsible for the quality and proper and expeditious execution of the 
works and the performance of all the conditions of the contract in all respects as if such sub-
contract or sub-letting had not taken place, and as if such work had been done directly by the 
contractor.  

  
34.5.  Owner may terminate sub-contracts:  

 If any sub-contractor engaged upon the works at the site executes any work which in the opinion 
of the Engineer-in-Charge is not in accordance with the contract documents, the owner may by 
written notice to the contractor request him to terminate such sub-contract.  The contractor upon 
the receipt  of such notice shall terminate and dismiss the sub-contract and the sub-contractor.  
The owner shall have the right to remove such sub-contractor from the site if contractor fails to 
vacate the sub-contractor immediately.  
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34.6. No remedy for action taken under this clause:  
 For action taken by the owner under the clause shall not relieve the contractor of any of his 

liabilities under the contract or give rise to any right or compensation, extension of time or 
otherwise.  

  
35. Power of Entry:  
 

 If the contractor shall not commence the work in the manner described in the contract 
documents or if he at any time in the opinion of the Engineer-in-Charge.  

  
(i)  fail to carry on the works in conformity with the contract documents or  
(ii)  fail to carry on the works in accordance with the contract schedule or   
(iii)  substantially suspend work or the works for a period of fourteen days without authority 

from the Engineer-in-Charge or  
(iv) fail to carry on and execute the works to the satisfaction of Engineer-in-Charge or  
(v)  fail to supply sufficient or suitable constructional plant, temporary works, labour materials 

or other things or   
(vi)  Commit, suffer or permit any other breach of any of the provisions of the contract on his 

part to be performed or observed or persist in any of the above mentioned breaches of 
the contract for fourteen days, after notice in writing shall have been given to the 
contractor by the Engineer-in-Charge requiring such breach to be remedied or   

(vii)  If the contractor abandons the works or   
(viii)  If the contractor during the continuance of the contract shall become bankrupt, make any 

arrangement or composition with his creditors, or permit any execution to be levied or go 
into liquidation whether compulsory or voluntary not being merely a voluntary liquidation 
for the purpose of amalgamation or reconstruction then in any such case, the owner shall 
have the power to enter upon the works and take possession thereof and of the 
materials, temporary works, constructional plant, and stock thereon, and to revoke the 
contractor’s licence to use the same, and to complete the works by his agents, other 
contractors, or workmen, or to relate the same upon any terms and to such other person, 
firm or corporation as the Owner in his absolute discretion may think proper to employ 
and for the purpose aforesaid to use or authorize the use of any materials, temporary 
works, constructional plant, and stock as aforesaid, without making payment or allowance 
to the contractor for the said materials other than such as may be certified in writing by 
the Engineer-in-Charge to be reasonable, and without making any payment or allowance 
to the contractor for the use of temporary said works, constructional plant and stock or 
being liable for any loss or damage thereto and if the Owner shall by reason or his taking 
possession of the work or of the works being completed by other contractor (due account 
being taken of any such extra work or works which may be omitted) than the amount of 
such excess as certified by the Engineer–in-Charge shall be deducted form any money 
which may be due for work done by the contractor under the contract and not paid for any 
deficiency shall forthwith be made good and paid to the Owner by the contractor and the 
Owner shall have power to sell in such manner and for such price as he may think fit all 
or any of the constructional plan, materials etc. constructed by or belonging to and to 
recoup and retain the said deficiency or any part thereof out of the proceeds or the sale.   

 

36.   Contractor’s Responsibility with other Agencies:  
36.1  Without repugnance to any other condition, it shall be the responsibility of the contractor 

executing the work of civil construction to work in close cooperation and to coordinate in 
the works with the mechanical, electrical, air-conditioning and intercommunication 
contractors and other agencies or their authorised representatives, in providing the 
necessary grooves, recesses, cuts and opening etc. in wall, slabs beams and column etc. 
and making good the same to the desired finish as per specification, for the placement of 
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electrical and intercommunication cables, conduits, air-conditioning inlets and outlets, 
grills and other equipment in the false ceiling and other partitions, the contractor before 
starting up the work shall in consultation, with the electrical, mechanical, inter-
communication, air-conditioning contractors and other agencies prepare and put up a 
joint scheme, showing the necessary opening, grooves, recesses, cuts, the methods of 
fixing required for the works of the aforesaid, and the finishes therein, to the Engineer-in-
Charge and get the approval.  The contractor before finally submitting the scheme to the 
Engineer-in-Charge, shall have the written agreement of the other agencies.  The 
Engineer-in-Charge, before communicating his approval to the scheme, with any required 
modifications shall get the final agreements of all the agencies, which shall be binding.  
No claim shall be entertained on account of the above.  

 
36.2 The contractor shall conform in all respect with the provisions any statutory regulation, 

ordinance or bye-laws of any local or duly constituted authorities or public bodies which 
may be applicable from time to time to the works or any temporary works.  The contractor 
shall keep the Owner indemnified against all penalties and liabilities of every kind, arising 
out of non-adherence to such statues, ordinances, laws, rules, regulations, etc.  

 
37.  Other Agencies at Site:  

The contractor shall have to execute the work in such place and condition where other 
agencies will also be engaged for other works such as site grading, filling and leveling, 
electrical and mechanical engineering works etc.  No claim shall be entertained due to 
work being executed in the above circumstances.  

  
38.   Serving of Notices:  
38.1.   To the Contractor:  

Any notice may be served on the contractor or his duly authorised representatives at the 
job site or by registered mail directly to the address furnished by the contractor.  Proof of 
issue of such notice should be conclusive of the contractor having been duly informed of 
the contents.  

  
38.2.    To the Owner:      

Any notice to be given to the Owner under the terms of the contract shall be served by 
sending the same by Registered mail to or delivering the same at the respective site 
offices of M/s. National Aluminium Co. Ltd. addressed to the head/ site in-charge.  

  
38.3.   Rights of various Interests:  

 
(i)   The Owner reserves the right to distribute the work between more than one contractor.  

The contractor shall cooperate and afford the other contractors all reasonable opportunity 
for access to the works for the carriage and storage of materials and execution of their 
works.  

(ii)  Wherever the work being done by any department of the Owner or by the contractor 
employed by the Owner as per the contingent upon work covered by this contract, the 
respective rights and various interests involved shall be determined by the Engineer-in-
Charge to secure the completion of the various portions of the work in general harmony.  

 
40.    Patents, Royalties, Rent and Excavated Material:  
40.1.  The contractor, if licensed under any patent covering equipment, machinery, materials or 

compositions of matter to be used or supplied or methods and process to be practiced or 
employed in the performance of this contract, agrees to pay all royalties and licence fees 
which may be due with respect thereto.  If any equipment, machinery, materials 
composition matters, to be used or supplied or methods and processes to be practiced or 
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employed the performance of this contract, is covered by a patent under which the 
contractor is not licensed then the contractor before supplying or using the equipment, 
machinery, materials, composition, method or processes shall obtain such licenses and 
pay such royalties and license fees as may be necessary for performance of this contract.  
In the event the contractor fails to pay any royalty or obtain any such license, any suit for 
infringement of such patents which is brought against the contractor or the Owner as a 
result of such failure will be defended by the contractor at his Own expense and the 
contractor will pay damages and costs awarded in such suit.  The contractor shall 
promptly notify the Owner if the contractor has acquired knowledge of any plant under 
which a suit for infringement could be reasonably brought because of the use by the 
owner of any equipment, machinery, materials, process, methods, to be supplied 
hereunder.  The contractor agrees to and does hereby grant to Owner, together with the 
right to extent the same to any of the subsidiaries of the Owner as irrevocable, royalty-
free licence to use in country, any invention made by the contractor or his employee in or 
as a result of the performance of the work under the contract.  

40.2.  All charges on account of royalty, tollage, rent octroi terminal or sales tax and/ or other 
duties or any other levy on materials obtained for the work or temporary work or part 
thereof (excluding materials provided by the Owner) shall be borne by the contractor.  

40.3.  The contractor shall not set or otherwise dispose of or remove except for the purpose of 
this contract, the sand stone, clay, ballast, earth, rock or other substances, or materials 
obtained from any excavation made for the purpose of the works or any building or 
produce upon the sited at the time of delivery of the possession thereof, but all such 
substances, materials buildings and produce shall be the property of the Owner provided 
that contractor may with the permission of the Engineer-in-Charge, use the same for the 
purpose of the works by payment of cost of the same at such a rate as may be 
determined by the Engineer-in-Charge.  

  
The Owner shall indemnify and save harmless the contractor from any loss on account of 
claims against contractor  for the contributory infringement of patent rights arising out and 
based upon the claim that the use by the Owner of the process included in the design 
prepared by the Owner and used in the operation of the plant infringes on patent right.  
With respect of any sub-contract entered into by the contractor pursuant to the provisions 
on the respect to any sub-contract entered into by the contractor pursuant to the 
provisions of the relevant clause thereof, the contractor shall obtain from the sub 
contractor an undertaking to provide the Owner with the same patent protection that 
contractor is required to provide under the provisions of this clause.   

  
41.   Liens:  
41.1.  If at any time there should be evidence or any lien, claim for which the Owner might have 

become liable, which is chargeable to the contractor, then the Owner may pay and 
discharge the same and deduct the amount so paid from any amount which may be or 
may become due and payable to the contractor, if any lien or claim remain unsettled after 
all payments are made, the contractor shall refund or pay to the Owner the cost such lien 
or claim including all payment and reasonable expenses.  Owner reserves the right to the 
same.   

41.2.   Nothing Extra for Adverse Sub-Soil Conditions:  
 

The nature of sub-soil of the work site varies widely horizontally and vertically.  The KI 
and KII values also vary widely from place to place.  In addition the water bearing seems 
are also conspicuous with the water table at a depth of 0.75 to 3.0 metres from ground 
level.  A number of cohesive and non-cohesive strata are available particularly 
everywhere.  The contractor shall have to make cuts and resort to pumping with due care 
to avoid collapsing of sides and occurrence of ‘Piping’.  The Contractor shall also be 
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careful to avoid occurrence of excessive  ‘heaving’ by avoiding keeping the excavation 
proposed to atmosphere for a longer period.  

  
41.3.   Slips and falls in excavation shall be cleared by the contractor at his own cost.    

Excessive heaving shall have to cut and refill with lean concrete by the contractor at his 
own cost.  The contractor shall have to adopt under-water work in case of occurrence of 
piping/ quick condition without any additional cost to the Owner.  

  
 The contractor will be paid for the earthwork as per the drawing.  The slopes etc. as 
required for the safety of the work has to be provided as per the decision of the Engineer-
in-Charge at his own cost.  All types of dewatering including seepage, rain water entering.  
The earthwork in excavation or from any other source is to be done by the contractor at his 
own cost till the completion of foundation upto ground level including back filling.  

  
41.3.   No Compensation in case of change of Location of site :  

 
Change of location of site do not invalidate the contract and tenderer have no claim for any 
compensation for such changes.  
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SECTION – V 
PERFORMANCE OF WORK  

  
42.   Execution of Works:  
 

All the work shall be executed in strict conformity with the provisions of the contract 
documents explanatory detailed drawings, specifications and instructions by the Engineer-
in-Charge whether mentioned in the contract or not.  The contractor shall be responsible 
for ensuring that works are executed in the most substantial, proper and workman like 
manner using the quality materials and labour, through out the job Completion in strict 
accordance with the specifications and to the entire satisfaction of the Engineer-in-Charge.  

  
43.   Coordination and inspection of Works:  
 

The coordination and inspection of the day-to-day work under the contract shall be the 
responsibility of the Engineer-in-Charge or his authorised representative.  A work order 
book will be maintained by the contractor for each sector in which the aforesaid written 
instructions will be entered.  These will be signed by the contractor or his authorised 
representative by way of acknowledgement within 12 hours.  

  
44.   Works in Monsoon and Dewatering:  
44.1 The execution of work may entail working in the monsoon also.  The contractor must 

maintain a minimum labour force as may be required for the job. And plan execute the 
construction and erection according to the prescribed schedule.  No extra will be 
considered for such work in monsoon.  

44.2  During monsoon and other period, it shall be the responsibility of the contractor to keep 
the construction work site free from water at his own cost.  

45.   Work on Sundays and Holidays:   
 

For carrying out works on Sundays and holidays, the contractor will to keep Engineer-in-
Charge or his representative at least two days in advance and obtain permission in writing.  
The contractor shall observe all labour laws and other statutory rules and regulations in 
force.  In case of any violation of such laws, rules and regulations, consequence if any, 
including the cost thereto shall be exclusively borne by the contractor and the Owner shall 
have no liability whatsoever on his account.  
  

46.   General Conditions of Construction and Erection Work:  
46.1  The working time at the time of work is 48 hours per week.  Overtime work is permitted in 

case of need and the owner will not compensate the same.  Shift-working at 2 or 3 shifts 
per day will become necessary and the contractor should take this aspect into 
consideration for formulating his rates for quotation.  No extra claims will be entertained by 
the Owner on this account.  

 

46.2  The contractor must arrange for the placement of workers in such a way that the delayed 
completion of the work or any part thereof or for any reason whatsoever will not affect their 
proper employment.  The Owner will not entertain any claim for old time payment 
whatsoever.  

46.3  The contractor shall submit to the Engineer-in-Charge reports at regular intervals 
regarding the state and progress of work.  The contract shall provide display boards 
showing progress and labour strength at work site, as directed by the Engineer-in-Charge.  

 46.4  The site of work will be released progressively in stages and no claim for any 
compensation or damages will be tenable for non-release of the entire site at a time.  
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47.   Drawings to be supplied by Owner:  
47.1  The drawings attached with tender are only for the general guidance to the contractor to 

enable him to visualise the type of work contemplated.  The contractor will be deemed to 
have studied the drawings and formed an idea about the total work involved.  

 

47.2  In the Course the progress of work detailed working drawings on the basis of which actual 
execution of the work has to proceed, shall be furnished in stages.  The contractor shall be 
deemed to have gone through the drawings supplied to him thoroughly and carefully, in 
conjunction will all other connected drawings and discrepancies if any, shall be brought to 
the notice of the Engineer-in-Charge, before actually carrying out the works.  

 

47.3  Copies of all detailed working drawings relating to the works shall be kept at the 
contractor’s office on the site and shall be made available to the Engineer-in-Charge at any 
time during the contract period.  The drawings and other documents issued shall be 
returned to the Owner on completion of the works.  

48.  Drawings to be supplied by the Contractor:  
48.1 The drawings/data which are to be furnished by the contractor are enumerated in 

the special conditions of contract and shall be furnished within the specified time.  
48.2   Where approval of drawings for manufacture/construction/fabrication has been specified it 

shall be contractor’s resposibility to have these drawings prepared as pe r the directions of 
Engineer-in-Charge and get them approved before proceeding with 
manufacture/construction/fabriction works as the case may be.  Any changes that may 
have become necessary in these drawings during the execution of the work shall have to 
be carried out by the contractor to the satisfaction of Engineer-in-Charge at no extra cost.  
All final approved drawings shall bear the certification stamp duly signed by both the 
contractor and the Engineer-in-Charge as indicated below.  

 
 “Certified true for   ……………………………………….   

                  (Name of work)  
  

Agreement No    ……………………………………  
  

Signed   
(Contractor)      (Engineer-in-Charge)  

  

48.3  A period of 3 weeks from the date of receipt shall be required for approval of drawings by 
the Engineer-in-Charge.  

48.4  As built drawing showing all Corrections, adjustments etc. shall be furnished by the 
Contractor in five copies and one transparent to record purposes to the owner.  

  

49   Setting Out Works:  
49.1  The Engineer-in-Charge shall furnish to the contractor with only the four corners of the 

work site that is plant boundary limits, and a level bench mark only.  The contractor shall 
set out the works, provide an efficient staff for the purpose and shall be solely responsible 
for the accuracy of such setting out.  

49.2  The contractor shall provide, fix and be responsible for the maintenance of all stacks, 
templates, level marks, profiles and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance.  He shall be responsible for their 
consequences arising of such removals, disturbances corrections thereon and for their 
efficient and timely reinstatement.  The contractor shall also be responsible for the 
maintenance of all existing survey marks, boundary marks, distance marks and  centre 
line marks, either existing or supplied and fixed by the contractor.  The work shall be set 
out to the satisfaction of the Engineer-in-Charge.  The approval thereon or jointing with the 
contractor by the Engineer-in-Charge in setting out the work, shall not relive the contractor 
of any of his responsibilities.  
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49.3  Before beginning the work the contractor shall at his own cost, provide all necessary 
reference and level posts-pegs, bamboos, flags, ranging rods, strings, and other materials 
for proper layout of the work in accordance with the scheme for bearing marks acceptable 
to the Engineer-in-Charge.  The centre, longitudinal, face and cross lines shall be marked 
by means of small masonry pillars.  Each pillar shall have distinct mark at the centre to 
enable the theodolite to be set over it.  No work shall be started until all these points are 
checked and approved by Engineer-in-Charge in writing, but such approval shall not 
relieve the contractor of any of his responsibilities.  The contractor shall also provide all 
labour, materials and other facilities as necessary, for the proper checking or layout and 
inspection of the points during construction.  

 

49.4  Pillars bearing geodetic marks located at the sites of units of works under construction 
should be protected and faced by the contractor.  

 

49.5  On completion of work, the contractor must submit the geodetic documents according to 
which the work was carried out.  

 

50.   Responsibility for Level and Alignment:  
50.1  The contractor shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the level and correctness of every part of the work shall rectify effectually any 
errors or imperfections therein.  Such rectification shall be carried out by the contractor at 
his own cost, when instructions are issued to that effect by the Engineer-in-Charge.  

 

50.2   Lighting, Watch & Ward:   
The contractor shall  in connection with works provide and maintain at his own cost all 
lightings, guards, fencing and watch and ward and the security of the entire work in 
progress including all the machineries, materials shall be the responsibility of the 
contractor till taken over by the owner by way of the written taking over certificate.  

  

51.        Materials to be Supplied by Contractor :  
51.1  The contractor shall procure and provide the whole of the materials required for the 

construction including M.S. Rods, Cement and other building materials, tools, tackles, 
construction plant and equipment for the completion and maintenance of the work except 
the materials which will be issued by the Owner and shall make his own arrangement for 
procuring such materials and for the transport thereof.  The owner may give necessary 
recommendation to the respective authorities, if so desired by the contractor, but assumes 
no further responsibility of any nature.  The owner will insist on the procurement of 
materials which has the approval of Indian Standards Institution having ISI stamp and/or 
which are supplied by reputed suppliers borne on DGS & D list.  

 

51.2  The contractor shall properly store all materials either issued to him or brought by him to 
the worksite to prevent damages due to rain, wind, direct exposure to sun etc. as also from 
theft, pilferage, etc. for proper and speedy execution of his works.  The contractor shall 
maintain sufficient stocks of all materials required by him.  

 

51.3  No material shall be despatched from the contractor’s stores before obtaining the approval 
in writing of the Engineer-in-Charge.  

51.4  All plants, tools and other materials brought by the contractor to the site must be declared 
at the time of bringing the same to the site.  

 

  52.   Stores Supplied by the Owner:  
52.1  If the specification of the work provides for the use of any material other than Steel & 

Cement of special description to be supplied from the Owner’s stores or it is required that 
the contractor shall use certain stores to be provided by the Engineer-in-Charge, such 
materials and stores, and price to be charged therefore as hereinafter mentioned being so 
far as practicable  for the convenience of the contractor, but no so as in way to control the 
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meaning or effect of the contract, the contract shall be bound to purchase and shall be 
supplied much materials and stores as are from time to time required to be used by him for 
the purpose of the contract only.  The sums due from the contractor for the value of 
materials supplied by the Owner will be recovered from the Running Account Bill on the 
basis of actual consumption of materials (after taking into account any wastage allowance 
as may be provided for in the contract).  The contractor should raise requisite copies of 
indents in a proforma as prescribed by the Engineer-in-Charge and no claim whatsoever 
will be entertained by the Engineer-in-Charge on this account. After completion of the 
works, the contractor is required to account as per relevant clauses in this document, for 
the full quantity of materials supplied to him.  

 
52.2 The value of the stores/materials as may be supplied to the contractor by the Owner will 

be debited to the contractor’s account at the rates shown in the schedule of materials and 
if they are not entered in the schedule, they will be debited at cost price, which for the 
purpose of the contract shall include the cost of carriage and all other expenses 
whatsoever such as normal storage supervision charges which shall have been incurred in 
obtaining the same at the Owner’s stores.  All materials so supplied to the contractor shall 
remain the obsolute property of the Owner and shall not be removed on any account from 
the site of the work and shall be at all times open for inspection  to the Engineer-in-
Charge.  Any such materials remaining unused at the time of the completion or termination 
of the contract shall be returned to the Owner’s stores or at a place as directed by the 
Engineer-in-Charge in perfectly good condition at contractor’s cost.  

 
52.3   Steel & Cement:  
52.3.1  If the specification of the work provides for the use of steel or cement such items of steel 

and cement to the extent required as per the specification of the works, shall be supplied 
at Owner’s stores by the Owner for utilisation in the work on non-chargeable basis from 
time to time depending upon the progress of the work.  The tender rates shall be exclusive 
of the cost of steel and cement to be supplied as per the specification of the work, 
However, in case of flats and chequeuered plates the same have to be procured by the 
contractor at his own cost.  

 
52.3.2  Such materials of steel and cement shall be issued only for permanent works and not for 

making other temporary works etc. Contractor shall bear all cost including lifting and 
loading carting from issue points to work site/contractor stores, custody and handling etc. 
and return of surplus serviceable/unserviceable materials to owner’s store or other places 
to be designed by owner and no separate payment for such expenditure shall be made.  

 
52.3.3  Items of steel as per specification of the work as mentioned above shall be supplied in the 

available length only.  No claim on account of supply of non-standard length shall be 
entertained.  Steel materials shall be issued on actual weight basis.  

 
52.3.4  Cement as mentioned above will be supplied to the contractor a receive from the 

manufacturer/stockiest.  The theoretical weight of each bag of cement supplied will be 
considered as 50 Kg.  

 
52.3.5   Scraps & Surplus Material:  

The Contractor shall return all the surplus/unutilised as well as the scraps and wastages 
out of the materials supplied to him to the Owner’s stores in a perfectly good condition at 
the contractor’s cost.  However, the following scraps allowances are permissible.  
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Unaccountable      Accountable  
   (i) Cement         3%     Nil  
   (ii) Reinforcement Steel      ½%     2.5%  
   (iii) Steel structural (Plates & Sections)  ½%     4.5%  

(iv) M.S. Plates for fabrication of Pipes  ½%  As per cutting diagrams approved by  
Engineer-in-Charge before cutting and 
fabrication.  

  
52.3.6   Return of unutilised/surplus materials and scrap/wastage:  
 

In respect of any utilised/surplus quantities of cement and steel supplied by not accounted 
for and or returned by the contractor shall pay to the Owner amounts at the penal rate of 
twice the SAIL, Bhubaneswar Stock-yard rate of that particular section of steel and cement 
as the case may be as on the date of accountability.  If the Contractor fails to return the 
scraps/wastage generated as per the above percentage, recovery of such scrap/wastage 
shall be made at the rate of Rs. 7000/- per tonne.  

  
 The charging of penal rate shall be without the prejudice to the other remedies or action 
available to the owner against the contractor including any criminal action.  

  
52.3.7.  Accounting for Materials:  
 

Every month the Contractor shall submit a statement for all the materials supplied to him 
by the owner in the proforma prescribed by the Engineer-in-Charge.  

  
52.3.8  On completion of the work, the Contractor shall submit material appropriation statement 

for the materials supplied to him by the Owner.  
52.3.9  All materials supplied to the contractor shall remain the absolute property of the all times 

and title therein shall not pass to the contractor at any time.  The possession of the 
materials in the hands of the contractor is only for the purpose of incorporating the same in 
the Owner’s work. The material supplied shall not be removed by the contractor on any 
account from the site of work and shall be at all times open for inspection by the Engineer-
in-Charge or owners representative.  The contractor shall not use the materials supplied to 
him for any purpose or work other than the work, which the said materials are supplied.  

 
53.   Conditions for issue of Materials:  
 
(i)  Materials specified as to be issued by the Owner will be supplied to the contractor by the 

Owner from his stores.  It shall be the responsibility of the contractor to take delivery of 
the materials and arrange for its loading, transport and unloading at the site work at his 
own cost.  The material shall be issued during the working hours of his Stores and as per 
the rules of the Owner framed from time to time.  

(ii)  The contractor shall bear all incidental charges for the storage and safe custody of 
materials at site after these have been issued to him.  

(iii)  The contractor shall construct suitable godown at the site of work for storing the materials 
safe against damage by rain, dampness, fire, theft, etc.  He shall also employ necessary 
watch and ward establishment for the purpose.  

(iv)  Materials specified as to be issued by the Owner shall be issued in standard sizes as 
obtained from the manufacturers.  

(v)  It shall be duty of the contractor to inspect the materials supplied to his at the time of 
taking delivery and satisfy himself that they are in good condition.  After the materials 
have been delivered by the Owner, it shall be the responsibility of the contractor to keep 
them in good condition and if the materials are damaged or lost, at any time, they shall be 
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repaired and or replaced by him at his own cost according to the directions of the 
Engineer-in-Charge.  

(vi)  The Owner shall not be liable for delay in supply or non-supply of any materials, which 
the Owner has undertaken to supply where such failure or delay is due to natural 
calamities, act of enemies, transport and procurement difficulties and any circumstances 
beyond the control of the Owner.  In no case, the contractor shall be entitled to claim any 
compensation or loss suffered by him on his account.  

(vii)  It shall be the responsibility of the contractor to arrange in time all materials required for 
the works other than those to be supplied by the Owner.  If however in the opinion of the 
Engineer-in-Charge the execution of the work. Is likely to be delayed due to the 
contractor’s inability’s to make arrangements for supply of materials which normally he 
has to arrange for, the Engineer-in-Charge shall have the right at his own discretion to 
issue such materials if available with the Owner or procure the materials from the market 
or elsewhere.  The contractor will be bound to take such materials at the rates decided by 
the Engineer-in-Charge. This however, does not in anyway absolve the contractor from 
responsibility of making arrangement for the supply of such materials in part or in full, 
should such a situation occur nor shall this constitute a reason for the delay in the 
execution of the work.  

(viii)  Non of the materials supplied to the contractor will be utilised by the contractor for 
manufacturing item which can be obtained as supplied from standard manufacturer in 
finished form unless approved by Engineer-in-Charge in writing.  

(ix)  The contractor shall, if desired by the Engineer-in-Charge, be required to execute an 
indemnity bond in the prescribed form for safe custody, usage and accounting of all 
materials issued by the Owner.  

(x)  The contractor shall furnish to Engineer-in-Charge sufficiently in advance a statement 
showing his requirements of the quantities of the materials to be supplied by the Owner 
and the time when the same will be required by him for the works, so as to enable the 
Engineer-in-Charge to make necessary arrangement for procurement and supply of 
material.  

(xi)  Account of the materials to be issued by the Owner shall be maintained by the contractor 
indicating the daily receipt, consumption and balance in hand in a manner prescribed by 
the Engineer-in-Charge.  All connected papers requisitions, issues returns etc. shall be 
always available for inspection in the contractor’s office at site.  

(xii)  The contractor should see that only the required quantities of materials are got issued.  
The contractor shall not be entitled to cartage and incidental charges for returning the 
surplus materials, if any, to the stores, place of issue or to the place as directed by the 
Engineer-in-Charge.  

(xiii)  Materials/equipment supplied by Owner shall not be utilised for any other purpose (s) 
than issued for.  

(xiv)  The owner may issue the material in phases at his discretion keeping in view the 
programmes of the work.  

(xv)  In case of free issue of materials, the contractor shall submit an indemnity bond in the 
prescribed format for 80% (eighty) value of the materials and a bank guarantee for 20% 
(twenty) of the value of the materials. The indemnity bond and bank guarantee shall be 
valid till the material account is totally settled.  

 
54.  Return of Surplus:  

Notwithstanding anything contained to the contrary in any or all the clauses of this 
contract where any materials for the execution of the contract are procured with the 
assistance of the Owner either by issue from Owner’s stock or purchases made under 
orders, or permits or licences issued by government the contractor shall hold the said 
materials as trustee for the owner and use such materials economically and solely for the 
purpose of the contract and not dispose them off without the permission of the Owner and 
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return, if required by the project head all surplus or unserviceable materials that may be 
left with him after the completion of the contract or at its termination for any reason 
whatsoever on his being paid or credited such price as the Project head shall determine 
having due regard so the condition of the materials.  The price allowed to the contractor 
however, shall not exceed the amount charged to him excluding the storage charges, if 
any.  The decision of the project head shall be final and conclusive in such matter.  In the 
event of breach of the aforesaid conditions, the contractor shall, in the terms of the 
licences, or permits and/ or for criminal breach of trust, be liable to compensate the 
Owner at double rate or any higher, in the event of those materials at the time having 
higher rate or not being available in the market, then any other rate to be determined by 
the project head and  his decision shall be final and conclusive.   

  
55.   Materials Obtained From Dismantling:  
 

If the contractor in the course of execution of the work is called upon to     dismantle any 
part for reasons other than those stipulated in clauses 57 and 65 hereunder, the materials 
obtained in the work of dismantling etc. will be considered as the Owner’s property and 
will be disposed off to the best advantage of the Owner.  

  
56.   Articles of Value Found:  
 

All gold silver and other materials of any descriptions, precious stones, coins, treasures, 
relics, antiques and other similar things which shall be found, in, under or upon the site, 
shall be property of the Owner and the contractor shall duly preserve the same to the 
satisfaction of the Engineer-in-Charge and shall from time to time delivery the same to 
such person or persons indicated by the Owner.   

  
57.   Inspection of Works:  
57.1 The Engineer-in-Charge will have full power and authority to inspect the    works in 

progress at any time wherever the premises/ workshops situated, of the Contractor, 
person, firm or corporation where works in connection with the contract may be or where 
materials are being or intended to be supplied..  The contractor shall afford or procure 
every facility and assistance to Engineer-in-Charge carry out such inspection.  The 
contractor shall, at all time during the usual working hours and at all other times at which 
reasonable notice of the intention of the Engineer-in-Charge or his representative to visit 
the works shall have been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing be present 
for the purpose.  Orders given to the contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself.  

57.2 The contractor shall give not less than seven days notice in writing to the Engineer-in-
Charge before covering up or otherwise placing beyond reach of inspection and 
measurement any work in order that the same may be inspected and measured.  In the 
event of failure of above the same shall be uncovered and all facilities made available 
again at contractor’s expense for carrying out such measurement or inspection.  

57.3 The contractor is to provide at all times during the progress of the work and maintenance 
period proper means at access with ladders gangways etc. and the necessary 
attendance to move and adopt as directed for inspection or measurement of the works by 
the Engineer-in-Charge.  

58.   Assistance to the Engineer:  
The Contractor shall make available to the Engineer-in-Charge free of cost all necessary 
instructions and assistance in checking of settling out of works and in the checking of any 
works made by the contractor for the purpose 0f setting out and taking measurements of 
work.  
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59.   Discrepancies between instructions:  
 

Should any discrepancy arise between the various instructions furnished to the contractor 
or his agents or staff or if any doubt arises on the meaning or implementation of any such 
instructions or should there be any difference of opinion on the issues, the contractor 
shall refer the matter immediately in writing to the Engineer-in-Charge whose decisions 
thereon shall be final and conclusive.  No claim on losses alleged to have been caused 
by such discrepancies between instructions, doubts or misunderstanding shall in any 
event be admissible.   

  
60.   Alterations in Specifications and Designs and Extra Works:  
 

(a) The Project Head shall have power to make any alterations, in omission from 
additions to or substitutions, for the schedule of rates, the original specifications, 
drawings and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and the contractor shall be bound to carry out 
such altered/ extra/ new items of work in accordance with any instructions which 
may be given to him in writing signed by the Project Head and such alterations, 
omissions, additions or substitutions shall not invalidate the contract and any 
altered, additional or substituted work which the contractor may be directed to do 
in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the 
main work.  The time of completion of work may be extended for the part of the 
particular job at the discretion of the Project Head for any such alterations, 
additions, or substitutions of the work, as he may consider as just and reasonable.  
The rates for such additional, altered or substituted work under the clause shall be 
worked out in accordance with the following provisions:-  

(b) If the rates for the additional, altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the contract.  

(c) If the rates for the additional, altered or substituted work are not specifically 
provided in the contract for the work, the rates will be derived from rates for similar 
class of work as are specified in the contract for the work.  The opinion of the 
Project head as to whether or not the rates can be reasonably so derived from the 
items in this contract will be final and binding on the contractor.  

(d)  If the rates for the additional, altered or substituted work can not be determined in 
the manner specified in sub-clause (a) & (b) above, then the contractor shall 
within 7 days of the date of receipt of order to carry out the work, inform the 
Project Head of the rate which it is his intention to charge for such class of work, 
supported by analysis of the rate or rates claimed, and the project Head shall 
determine the rate or rates on the basis of the prevailing market rates of materials 
plus labour cost including equipment hire charge at schedule of hourly/ daily rates 
plus 15% to cover contractor’s supervisions overhead and profit and pay to the 
contractor accordingly.  The opinion of the Project Head to current market rates of 
the materials and the quantum of labour and equipment involved per unit of 
measurement will be final and binding on the contractor.  The schedule of hourly/ 
daily rates shall be as enclosed.  
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61.   Action Where no Specification is issued:  
 

In case of any class of work for which there is no such specification supplied by the 
Owner as is mentioned in the tender document such work shall be carried out in 
accordance with  the Indian Standard Specifications.  If the Indian Standard 
Specifications do not cover the same, the work should carried out as per standard 
Engineer in Practice subject to the approval of the Engineer-in-Charge.  

  
62  Abnormal Rates:  
 

The contractor is expected to quote the rate for each item after careful analysis of cost 
involved for the satisfactory performance and completion of item work considering all 
specifications and conditions of contract.  This will avoid loss of profit or gain in case of 
curtailment or change in specification for any other item.  In case the rate quoted by the 
tenderer for any item are usually high or unusually low it will be sufficient cause of the 
rejection of the tender unless the Owner is convinced about the reasonableness of the 
analysis for such rate furnished by the tenderer (on demand) after scrutiny.  

  
63.  Tests For Quality Works:  
63.1  All materials and workmanship shall be of the respective kinds described in the contract 

documents and in accordance with the instructions of the Engineer-in-Charge and shall 
be subjected from time to time to such tests at contractor’s cost as the Engineer-in-
Charge may direct at the place of manufacture or fabrication or at the site or at all or any 
such places. The contractor shall provide assistance, instruments, machines, labour and 
materials as are required for examining, measuring and testing any workmanship as may 
be selected and required by the Engineer-in-Charge.  

63.2  All the tests that will be necessary in connection with the execution of the work as 
decided by Engineer-in-Charge shall be carried out at the field testing laboratory of this 
Owner if available by paying the charges as decided by the Owner from time to time.  In 
case of non-availability of testing facilities with the Owner, the required laboratory as 
directed by Engineer-in-Charge.  

63.3  If any tests are required to be carried out in connection with the work or materials or 
workmanship not supplied by the contractor, such tests shall be carried out by the 
contractor as per the instructions of Engineer-in-Charge and cost of such tests shall be 
reimbursed by the Owner.  

 
64.       Samples:  

The contractor shall furnish to the Engineer-in-Charge for approval when request or if 
required by the specifications, adequate samples of all materials and finished to be used 
in the work.  Such samples shall be submitted before the work is commenced and in 
sample time to permit tests and examinations thereof.  All materials furnished and 
finishes applied in actual work shall be fully equal to the approved samples.  

  
65  Liabilities for Defect, Imperfections etc. and Rectifications Thereof:  
 

If it shall appear to the Engineer-in-Charge that any work has been executed with 
unsound, imperfect or unskilled workmanship, or with materials of any inferior description, 
or that any materials or articles provided by the contractor for the execution of work are 
unsound or of quality inferior to that contracted for, or otherwise not in accordance with 
the contract, the contractor shall on demand in writing from the Engineer-in-Charge or his 
authorised representative specifying the work, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified and paid 
for, forthwith rectify or remove and reconstruct that work so specified and provide other 
proper and suitable materials or articles at his own charge and cost, and in the event of 
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failure to do so within a period to be specified by the Engineer-in-Charge in his demand 
aforesaid, the Engineer-in-charge may on expiry of notice period rectify or remove, and 
re-execute the work or remove and replace with others, the materials or articles 
complained of as the case may be at the risk and expense in all respects of the contract. 
The decision of the Engineer-in-Charge as to any question arising under this clause shall 
be final and conclusive.   

  

66.  Suspension of Works:  
(i)  Subject to the provision of sub para (ii) of this clause, the contractor shall if orderded in 

writing by the Engineer-in-Charge., or his representative, temporarily suspend the works 
or any part thereof such period and such time as so orderded and shall not, after 
receiving such written orders, proceeds with the work therein, orderded to be suspended 
until he shall have received  a written order to proceed therewith.  The contractor shall not 
be entitled to claim compensation for any loss or damage sustained by him by reason of 
temporary suspension of the works aforesaid.  An extension of time for completion, 
corresponding with the delay caused by any such suspension of the works as aforesaid 
will be granted to the contractor should be apply for the same provided that the 
suspension was not consequent to any default or failure on the part of the contractor.  

(ii) In case of suspension of entire work, orderded in writing by the Engineer-in-Charge, for a 
period of more than two months, the contractor shall have the option to terminate 
contract.  

 

67.  Possession Prior to Completion:  
The Engineer-in-Charge shall have the right to take possession of or any completed or 
partially completed work or part of the work. Such possession or use shall not be deemed 
to be an acceptance of any work completed in accordance with the contract.  If such prior 
possession or use by the Engineer-in-Charge delay the progress of work, equitable 
adjustment in the time of completion will be made and the contract agreement shall be 
deemed to be modified accordingly.  

  

68  Twelve months Period of Liability from the Date of Issue of Completion 
Certificate:  

68.1 The contractor shall guarantee the installation/work for a period of 12 months from the 
date of completion of work as certified by the Engineer-in-Charge which is indicated in the 
completion certificate. Any damage or defect that may arise though remained 
undiscovered at the time of issue of completion certificate, connected in any way with the 
equipment or materials supplied by him or in the workmanship shall be rectified or 
replaced by the contractor at his own expenses as deemed necessary by the Engineer-
in-Charge or in default the Engineer-in-Charge may cause the same to be made good by 
other agency and deduct expenses (of which the certificate or Engineer-in-Charge shall 
be final) from any sums that may be then or at any time thereafter become due to the 
contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient 
portion thereof.  

68.2  If the contractor feels that any variation in work or in quality of materials or proportions 
would be beneficial or necessary to fulfill the guarantees called for, he shall bring this in 
writing to the notice of the Engineer-in-Charge.  

68.3   Care of works:  
From the commencement of completion of the work, the contractor shall take full 
responsibility for the care of all works including all temporary works and in case any 
damage, loss or injury shall happen to the work or to any part thereof or to any temporary 
works from any cause whatsoever, shall at his own cost repair and make good the same 
so that on completion the work shall be in good order and in conformity in every respects 
with the requirements of the contract and the Engineer-in-Charge’s Instructions.  
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68.4  Defects Prior to Taking Over:  
            If at any time before the work is taken over, the Engineer-in-Charge shall:  

(a) Decide that any work done or materials used by the contractor or any sub-contractor 
is defective or not in accordance with the contract, or that the works or any portion thereof 
are defective, or do not fulfill the requirements of contract (all such matter, being 
hereinafter, called ‘Defects’ in this clause) and (b) as soon as reasonably practicable 
gives to the contractor notice in writing of the said decision specifying particulars of the 
defects claimed to exist or to have occurred then the contractor shall at his own expenses 
and with all speed make good the defects so specified.  

  
In case contractor shall fail to do so, the Owner may take, at the cost of contractor, such 
steps as may in all circumstances be reasonable to make good such defects.  The 
expenditure so incurred by the owner be recovered from the amount due to the 
contractor. The decision of the Engineer-in-Charge with regard to the amount to be 
recovered from the contractor will be final and binding on the contractor.  As soon as the 
works have been completed in accordance with the contract (except minor respects that 
do not affect their use for the purpose for which they are intended and except for 
maintenance thereof provided in clause 68.1 of General Conditions of Contract) and have 
passed the tests on completion, the Engineer-in-Charge shall issue a certificate 
(hereinafter called completion certificate) in which he shall certify the date on which the 
works have been so completed and have passed the said tests and the Owner shall be 
deemed to have taken over the works on the date so certified.  If the works have been 
divided into various groups in the contract, the Owner shall be entitled to take over any 
group or groups before the other or others.  

  
68.5  Defect After Taking Over:  

In order that the contractor could obtain a completion certificate he shall make good with 
all possible speed, any defect arising from the defective materials supplied by the 
contractor or that may have been notices or developed, after the works or group of the 
works has been taken over, the period allowed, for carrying our such work will be 
normally one month.  If any defect be not remedied within a reasonable time, the owner 
may proceed to do the work at contractor’s Risk and expenses and deduct from the final 
bill such amount as may be decided by the Owner.  

  
If by reason of any default on the part of the contractor a completion certificate has not 
been issued in respect of every portion of the works within one month after date fixed by 
the contract for the completion of the works, the Owner shall be a liberty to use the work 
or any portion thereof in respect of which a completion certificate has not been issued, 
provided that the works or the portion thereof so used as aforesaid shall be afforded 
reasonable opportunity for completion of these works for the issue of completion 
certificate.  

  
68.6  Guarantee/Transfer of Guarantee:  

For works like water-proofing, acid & alkali resisting materials, pre-construction soil 
treatment against termite or any other specialized works etc. the contractor shall 
invariable engage sub-contractors who are specialists in the field and firms or repute and 
such a sub-contractor shall furnish guarantees for their workmanship to the Owner, 
through the contractor.  In case such a sub-contractor/firm is not prepared to furnish a 
guarantee to the owner, the contractor shall give that guarantee to the Owner directly.  
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SECTION – VI  
CERTIFICATE AND PAYMENT  

  
69.   SCHEDULE OF RATE AND PAYMENTS:  
69.1   Contractor’s Remuneration:  

The price to be paid by the Owner to the contractor for the whole of the work done and for 
the performance of all the obligations undertaken by the contractor under the contract 
document shall be ascertained by the application of the respective schedule of rates (the 
inclusive nature of which is more particularly defined by way of application but not of 
limitation, with clause No. 69.2) and payment to be made accordingly to the work actually 
executed and approved by the Engineer-in-Charge. The sum so ascertained 
shall(exception only as and to the extent expressly provided here in ) constitute the sole 
and inclusive  of remuneration of the contractor under the contract and no further or other 
payment whatsoever shall be or become due or payable to the contractor under the 
contract.  

  
69.2   Schedule of Rates to the Inclusive:  

The prices/rates quoted by the contractor shall remain firm till the issue of final certificate 
and shall not be subject to escalation. Schedule of rates shall be deemed to include and 
cover all costs, expenses and liabilities of every description and all risks of every kind to 
be taken in executing, completion and handing over the work to the Owner by the 
contractor. The contractor shall be deemed to have known the nature, scope, magnitude 
and the extent of the works and materials required though the contract document may not 
fully and precisely furnish them.  Hr shall make such provision in the schedule of rates as 
he may consider necessary to cover the cost of such items of work and materials as may 
be reasonable and necessary to completer the work. The opinion of the Engineer-in-
Charge as to the items of work which are necessary and reasonable for completion of 
work shall be final and binding on the contractor although the same may not be shown on 
or described specifically in contract documents.  

  
Generality of this present provision shall not be deemed to cut down or limited in any way 
because in certain cases it may and in other cases it may not expressly stated that the 
contractor shall do or perform a work or supply articles or perform with services at his 
own cost or without addition of payment or without extra charge or works to the same 
effect or that it may be stated or not stated that the same are included in and covered by 
the schedule of rates.  

  
69.3   Schedule of rates to cover Constructional Plant, Materials. Labours etc.:  

Without in any way limiting the provision of other sub clauses the schedule of rates shall 
be deemed to include the cover the cost of all constructional plant, temporary works 
(except as provided for herein), pumps, materials, labour, insurance, fuel, stores, and 
appliances to be supplied by the contractor and all other matters in connection with each 
items in the schedule of quantities and the execution of the works or any portion thereof 
finished complete in every respect and maintained as shown or described in the contract 
documents or as may be orderded in writing during the continuance of the contract.  

  
69.4   Schedule of Rates to cover Royalties, Rents and Claims:  

The schedule of rates shall be deemed to include and cover the cost of all royalties and 
fees for the articles, processes, protected by letters, patent  or otherwise incorporated in 
or used in connection with the works, also all royalties, rents, and other payments in. 
connection with obtaining materials of whatsoever kind for the works and shall include an 
indemnity to the owner which the contractor hereby gives against all actions, 
proceedings, claims, damages, costs and expenses arising from the incorporation in or 
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use on the works of any such articles, processes or charges if levied on materials, 
equipment or machinery to be brought to site for use on work, shall be borne by the 
contractor.  

  

69.5   Schedule of Rates to cover taxes and duties:  
No exemption or reduction of custom duties, excise duties, sales tax, quay or any port 
duties, transport charges, stamp duties or Central or State Government or Local Body (or 
from any other body) or Municipal Taxes or duties, taxes or charges whatsoever will be 
granted or obtained and all expenses of which shall be deemed to be included in and 
covered by the schedule of rates.  The contractor shall be obtain and pay for all permits 
or other privileges necessary to complete the work.  

  

69.6   Schedule of Rates to cover Risk of Delay:  
The schedule of rates shall be deemed to include and cover the risk of all responsibilities 
of delay and interference with the contractor’s conduct of work which occur from any 
cause including orders of the owner in the exercise of his powers and on account of 
extension of time granted due to various and for all other possible or probable causes of 
delay.  

  

69.7   Schedule of Rates cannot be altered:  
For work under unit rate basis no alteration will be allowed in the schedule of rates by 
reasons of works or any part of them being modified, altered, extended, diminished or 
omitted.  The schedule of rates is of fully inclusive rates which have been fixed by the 
contractor and agreed to by the Owner and cannot be altered.  

  

69.7.1  The schedule of rates to cover for working in operating plant.  Contractor’s rates shall be 
deemed to include taking into account that he has to work in operating plant and shall 
take sufficient care in moving the plants, equipments and materials from one place to 
another, so that they do not cause any damage to any person or to the property of the 
owner or to thirty party including over head and underground cable/pipe lines.  In the 
event of such damages including eventual loss of production and operation of the plant or 
services in any plant or establishment as estimated by the owner or ascertained or by the 
third party shall be borne by the contractor.  Since the work is to be executed for the 
expansion of the plant, the rate of the contractor shall also deem to include all 
interference/obstruction/interruption for which no compensation shall be paid to be 
contractor.  

 

70.  Procedure For Measurement/ Billing of Work in Progress:  
70.1  All measurements shall be in metric system.  All the works in progress will be jointly 

measured by the representative of the Engineer-in-Charge and the contractor’s 
authorised agent progressively.  Such measurements will be got recorded in the 
measurement book by the Engineer-in-Charge or his authorised representative and 
signed in token of acceptance by the contractor or his authorised representative.  

  
For the purpose of taking joint measurement the contractor’s representative shall be 
bound to be present whenever required by the Engineer-in-Charge.  If, however, he 
absents for any reason whatsoever the measurements will be taken by the Engineer-in-
Charge or his representative and this will be deemed to be correct and binding on the 
contractor.  

  
70.2      Billing:  

The contractor will submit a bill in approved proforma in accordance with the contract 
terms and the agreed billing schedules in quintuplicate to the Engineer-in-Charge giving 
abstract and detailed measurement for the various items executed during a month, before 
the expiry of the first week of the succeeding month.  The Engineer-in-Charge shall take 
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or cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim as far as admissible, adjusted, if possible, before the expiry of 10 
days form presentation of the bill.  

  
70.2.1 The bill shall be submitted by the contractor in computerised formats approved by the 

owner.  The bills along-with floppies containing measurement of work, particulars of 
materials, recoveries etc. have to be submitted to the owner.  

70.2.2  For lump-sum contracts, the payment will be according to agreed billing schedule.  No 
adjustment shall be allowed in lump-sum prices for any variations in the quantities, 
specifications etc. shall take or a cause to be taken the requisite measurement for the 
purposes of having the same verified and the claim as far as admissible, adjusted, if 
possible, before the expiry of 10 days from presentation of the bill.  

70.3    Secured Advance on Materials:  
In case of tenders for completed items of works, contractor may be allowed    “Secured 
Advance” on the security of materials brought to site for execution of the contracted items 
of work to the extent of 75% of the value of materials which go into the completed works 
as assessed by the Engineer-in-Charge provided that the materials are of an 
imperishable nature and that formal agreement is drawn up with the contractor under 
which the Owner secures a lien on the materials and is safe guarded against losses due 
to the contractor postponing the execution of the work or to the improper storage &/or 
misuse of the materials and against the expenses entitled for their proper watch and safe 
custody.  Recoveries of advances so made would not be postponed until the whole of the 
work entrusted to the contractor is completed.  They should be adjusted from his running 
account bills for work done as the materials are used, the necessary deductions being 
made whenever the items of work in which they are used and billed for.  

  
70.4    Dispute in Mode of Measurement:  

In case of any dispute as to the made of measurement not covered by the contract to be 
adopted for any item of work, mode of measurement as per latest Indian Standard 
Specifications shall be followed.  

  
70.5      Rounding of Amounts:  

In calculating the amount of each item due to the contractor in every certificate prepared 
for payment, sum of less than 50 paisa shall be omitted and the total amount on each 
certificates shall be rounded off to the nearest, i.e. sum of less than 0.50.p shall be 
omitted and sums of 0.50p and more upto one rupee shall be reckoned as one rupee.  

  
71.  LUMPSUMS IN TENDER:  

For the item in tender where it includes lumpsum in respect of parts of work, the 
contractor shall be entitled to payment in respect of the items at the same as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-Charge capable of measurement, or determination, the Owner 
may at his discretion pay the lump-sum amount entered in the tender or a percentage 
thereof and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regards to any sum payable to him, under the 
provisions of this clause.  

  
72.    RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE:   

All Running Account Payment shall be regarded as Payments by way of advance against 
the final payment only and not as payment for work actually done and completed, and 
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due Performance of the contract, or any part thereof, in this respect, or 
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of the accruing of any claim by the contractor, nor shall it, conclude, determine or affect in 
any way the powers of the Owner under these conditions or any of them as to the final 
settlement and adjustments of the accounts or otherwise, or in any other way vary or 
affect the contract.  The final bill shall be submitted by the contractor within one month 
from the sate of physical completion of the work, otherwise, the Engineer-in-Charge’s 
certificate of the measurement and of total amount payable for the work accordingly shall 
be final and binding on all parties.  

  
73.  NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT:  

Should the contractor consider that he is entitled to any extra payment or compensation 
or to make any claims whatsoever in respect of the works arising under the terms of this 
contract he shall forthwith give notice in writing to the Engineer-in-Charge that he claims 
extra payment within ten days from the ordering of any work or happening of any event 
upon which the contractor bases such claims and such notice shall contain full particulars 
of the nature of such claims with necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by the Owner to reject any 
such claim and no delay in dealing therewith shall be waiver by the Owner of any right in 
respect thereof.    

  
  
74.  PAYMENT OF CONTRACTOR’S BILL:  

No payment shall be made for works estimated to cost less that Rs. 10,000/- till the whole 
of the work shall have been completed and a certificate of completion given.  But in case 
of works estimated to cost more that Rs. 10,000/- the contractor, on submitting the bill 
thereof be entitled to receive a monthly payment proportionate to the part thereof 
approved and passed by the Engineer-in-Charge, whose certificate of such approval and 
passing of the sum so payable be final and conclusive against the contractor.  This 
payment will be made after making necessary deductions as stipulated elsewhere in the 
contract document for materials, security deposit etc.  or any statutory recoveries.  

  
Payment due to the contractor shall be made by the Owner, by Crossed Account Payee 
Cheque forwarding the same to registered office or the notified office of the contractor.  In 
no case will owner be responsible if the Cheque is mislaid or misappropriated by un-
authorised person/ persons.  In all cases, the contractor shall present his bill duly pre-
receipted on proper revenue stamp.  

  
         All payment shall be made in Indian Currency.  
  
75.  Receipt For Payment:  

Receipt for payment made on account of work when executed by a firm, must be signed 
by a person holding due power of attorney in this respect on behalf of the contractor, 
except when the contractors are described in their tender as limited company in which 
case the receipts must be signed in the name of the company by one of its principal 
officers or by some other persons having authority to give effectual receipt for the 
company.  

  
76.  Completion Certificate:  
76.1.   Application for completion certificate:  

When the contractor fulfils his obligation under clause 69.4 he shall be eligible to apply for 
completion certificate in respect of the work by submitting the completion documents 
along with such application for completion certificate.  
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The Owner or his representative shall normally issue to the contractor the completion 
certificate within one month after receiving an application therefore from the contractors 
after verifying from the completion documents and satisfying himself that the work has 
been completed in accordance with and as set out in the construction and erection 
drawings, and the contract documents.  

  
The contractor, after obtaining the completion certificate, is eligible to present the final bill 
for the work executed by him under the terms of contract.  

  
76.2.  Completion Certificate:  

Within one month of the completion of work in all respects, the contractor, shall be 
furnished with a certificate by the owner or his representative of such completion but no 
completion certificate shall be given not shall the work be deemed to have executed until 
all, scaffolding, surplus materials and rubbish is cleared off the site completely not until 
the work shall have been measured by the Engineer-in-Charge, whole measurement 
shall be binding and conclusive.  The work will not be considered as complete and taken 
over by the owner, until all the temporary work, labour and staff colonies etc. constructed 
are removed and work site cleared to the satisfaction of the Engineer-in-Charge.  
  
If the contractor shall fail to comply with the requirements of this clause on or before the 
date fixed for the completion of the work, the Engineer-in-Charge may at the expenses of 
contractor remove such scaffolding, surplus materials and rubbish and dispose off the 
same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall 
forthwith pay the amount for all expenses so incurred and shall have no claim in respect 
of any such scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof.   
  
Completion Certificate shall be in 3 parts as follows:  
  
(1) Physical/ Mechanical Completion work.  
(2) Satisfactory completion of commissioning of equipment with load.  
(3) Satisfactory completion of guarantee.  
  

        The contractor shall clearly indicate the 3 dates separately.  
  
76.3.  Completion Documents:  

For the purpose of Clause 76 the following documents will be deemed to form the 
completion documents:  
(i)  The technical documents according to which the work was carried out.  

 (ii)  Three sets of construction drawings showing therein the modification and 
corrections made during the course of execution and signed by the Engineer-in-
Charge.  

(iii)   Completion Certificate for embedded and covered –up works.  
(iv)   Certificate of final levels as set out for various works.  
(v)  Certificate of tests performed for various works.  
(vi)  Material appropriation statement to the materials issued by the owner for the 

works and list of surplus materials returned to the owner’s store duly supported by 
necessary documents.  

(vii)  Physical/ Mechanical Completion work.  
(viii)  Satisfactory completion of commissioning of equipment with load.  
(ix)  Satisfactory completion of guarantee.  

  
The Contractor shall clearly indicate the 3 dates separately.  
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 77.  Final Decision And Final Certificate:  
Upon the expiration of the period of liability and subject to the Engineer-in-Charge being satisfied 
that the works have been duly maintained by the contractor during monsoon or such period as 
herein provided in clause 68.1 and that the contractor has in all respect duly made up all 
subsidence and performed all his obligations under the contract, the Engineer-in-Charge shall 
(without prejudice to the right of the Owner to retain the provisions of relevant clause hereof) 
otherwise give a certificate, herein referred to as the final certificate, to the effect and the 
contractor shall not be considered to have fulfilled the whole of his obligations under the contract 
until Final Certificate shall have been given by the Engineer-in-Charge notwithstanding any 
previous entry upon the work and taking possession, working or using of the same or any part 
thereof by the Owner.  

  
78.  Certificate And Payments No Evidence of Completion:  

Except the final certificate no other certificate or payment against a certificate or on general 
account shall be taken to be an admission by the Owner of the due performance of the contract 
of any part thereof or of occupancy or validity of any claim by the Contractor.    
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SECTION – VII  
  

TAXES AND INSURANCE  
  
79.  TAXES, DUTIES, OCTROI ETC.  
79.1. The Contractor shall defray all charges, such as rent, toll local taxes excise duty, other payments 

and compensations, if any, in connection with the procurement and handling of materials, 
fabrication and execution of works or any method or process connected with the works or 
Temporary works.  
  
Sales Tax or any other tax on materials required for the works as also Tax on works contract 
shall be payable by the Contractor and the Owner will not entertain any claim whatsoever in this 
regard.  

  
79.2. Notwithstanding anything contained elsewhere in the contract, the owner shall deduct at source 

from the payments due to the contractor, the taxes as required under Section -13–AA of the 
Orissa Sales Tax Act or as amended from time to time or under any other statue.  The amounts 
so deducted shall be deposited by the Owner with the Sales Tax authorities as per Law.   It is for 
the contractor to deal with the Sales Tax authorities directly in respect of any claim or refund 
relating to the above deductions and the owner shall not be liable or responsible for any claims 
or payments or reimbursement in this regard.  

  
80.  INSURANCE:  

Contractor shall at his own expense carry and maintain insurance with reputed insurance 
companies to the satisfaction of the Owner as follows:  

  
80.1     Employees State Insurance Act:  

The contractor agrees to and does hereby accept full and exclusive liability for compliance with 
all obligations imposed by the Employees State Insurance Act., 1948, and the contractor further 
agrees to defend, indemnify and hold Owner harmless form any liability of penalty which may be 
imposed by the Central, State or Local authority by the reason of any asserted violation by 
contractor or Sub-contractor of the Employee’s State Insurance Act, 1948 and also from all 
claims, suits or proceeding that may be brought against the Owner arising under, growing out of 
or by reasons of the work provided for by this contract whether brought by employees of the 
contractor, by third parties or by Central or State Government authority or any political sub-
division thereof.   
  
The contractor agrees to fill in with the Employees State Insurance Corporation, the Declaration 
Forms and all forms which may be required in respect of the contractor’s or sub-contractor’s 
employees, whose aggregate remuneration is Rs. 560.00 per month or less and who are 
employed in the work provided for or those covered by ESI from time to time under the 
Agreement.  The contractor shall deduct and secure the agreement of the sub-contractor to 
deduct the employee’s contribution as per the first schedule of the Employee’s State Insurance 
Act from wages and affix the employee’s contribution cards at wages payments intervals. The 
contractor shall remit and secure the agreement of the sub-contractor to remit to the State Bank 
of India, Employees State Insurance Corporation Account, the employee’s contribution as 
required by the Act.  The contractor agrees to maintain all cards and records as required under 
the Act in respect of employees and payments and the contractor shall secure the agreement of 
the sub-contractor to maintain such records.  Any expenses incurred for the contributions, 
making contributions or maintaining records shall be to the contractor’s or sub-contractor’s 
account.  
  



 

 
(MC-5654) 

  
GENERAL CONDITIONS OF CONTRACT 

 
 

   Page 47 of 79 
 

The Owner shall retain such sum as may be necessary from the total contract value until the 
contractor shall furnish satisfactory proof that all contribution as required by the Employees State 
Insurance Act, 1984, have been paid.  This will be pending on the contractor when the 
Employees State Insurance Act is extended to the place of work.  

  
80.2     Workmen Compensation and Employees Liability Insurance:  

Insurance shall be affected for all the contractor’s employees engaged in the performance of this 
contract.  If any of the work is subject, the contractor shall require the sub-contractor to provide 
workmen’s compensation and employer’s liability insurance for the latter’s employees if such 
employees are not covered under the contractor insurance.  

  
80.3     Any other insurance required under Law or Regulations or by Owner:  

Contractor shall also carry and maintain any and all other insurance, which he may be required 
under any law or regulation from time to time.  He shall also carry and maintain any other 
insurance, which may be required by the Owner.  

  
80.4     Accident or Injury to workmen:  

The owner shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workman or other person in the 
Employment of the contractor or any sub-contractor save and except and accident or injury 
resulting from any act or default of the Owner, his agents or servants and the contractor shall 
indemnify and keep indemnified the Owner against all such damages and compensation (save 
and except as aforesaid) and against all claims, demands, proceeding, costs, charges and 
expenses, whatsoever in respect or in relation thereto.  

  
80.5    Transit Insurance:  

In respect of all items to be transported by the Contractor to the site of work, the cost of transit 
insurance should be borne by the contractor and the quoted price shall be inclusive of this cost.  

  
81        DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY:  
 81.1 Contractor’s rate shall deem to include taking into account that he has to work in operating 

plant and shall take sufficient care in moving the plants, equipment and materials from one place 
to another so that they do not cause any damage to any person or to the property of the Owner 
or to a third party including over head and underground cables, pipelines.  In the event of such 
damages including eventual loss of production and operation of the plants or services in any 
plant or establishment as estimated by the Owner or ascertained or by the third party shall be 
borne by the Contractor.  

 81.2 Contractor shall also be responsible for making good to the satisfaction of the Owner any 
loss or any damage to all structures and properties belonging to the Owner or being executed or 
procured or being procured by owner or by other agency within the premises of all the work or 
Owner.  If such loss or damages is due to fault and or the negligence or willful acts or omission 
of the contractors, his employees, agents, representatives or sub-contractors.  

 81.3 The contractor shall indemnify and keep the owner harmless of all claims for damages to 
property other than owner’s property arising under or by reason of this contract if such claims 
result from the fault and/ or negligence or willful acts or omission of the contractor, agents, 
representative or sub-contractor.  

82       DEMURRAGE DUES:  
The contractor shall pay demurrage charges incurred by the Owner because of the contractor’s 
failure to load or unload any goods or materials within the time allowed by the Railway and/ or 
Transport Agency for such loading or unloading as charges incurred by the contractor within the 
permissible time as also charges due on consignments booked by or to him.  In case the 
contractor fails to pay these charges, these charges shall be deducted from any sums, which 
may be due or become due to the contractor in terms of this contract and/ or any other contract.  
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SECTION – VIII 
LABOUR LAWS AND ARBITRATION  

  
83   LABOURER LAWS:  

Contractor shall comply with any and all laws, ordinances, regulations and decision of courts 
(which shall be deemed to be a part of this Agreement) concerning the health, sanitary 
arrangements, wages, welfare, safety and employment of any and all of his workers upon the 
Project or any portion thereof and shall exclusively bear the consequences of failure to comply 
therewith Contractor shall Indemnify and hold Engineer and Owner harmless from any claims, 
fines or penalties which may be made against Engineer or Owner as result of Contractor’s 
failure to fulfill these obligations.  

  
   Without limiting the generality of the foregoing, Contractor shall fully comply with.  
  

The contractor shall obtain clearance from the Labour Department regarding the compliance of 
the labour laws on 6 monthly basis and submit to the owner for record.   

  
(i) No labour below the age of 18 (eighteen) years shall be employed on the work.  
(ii) The contractor shall not pay less than what is provided under law to labourers engaged 

by him on the work.  
(iii)  The contractor shall at his expense comply with all labour laws and keep the Owner 

indemnified in respect thereof .  
(iv)  The contractor shall pay equal wages for men and women in accordance with applicable 

labour laws.  
(v)  If the contractor is covered under the contractor labour (Regulation and Abolition) Act, he 

shall obtain a licence from licensing authority (i.e. office of the labour commissioner) by 
payment of necessary prescribed fee and the deposit, if any, before starting the work 
under the contract.  

(vi)  The Contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the Contract and to satisfaction of the Engineer-
in-Charge.  The contractor shall not employ in connection with the works any person who 
has not completed his 18 (eighteen) years of age.  

(vii)  The Contractor shall furnish to the Engineer-in-Charge the distribution return of the 
number and description, by trades of the work people employed on the works.  The 

Contractor shall also submit on the 4
th

 and 19
th

 of every month to the Engineer-in-Charge 
a true statement showing in respect of the second half of the preceding month and the 
first half of the current month (1) the accidents that occurred during the said fortnight 
showing the circumstance-under which they happened and the extent of damage and 
injury caused by them and (2) the number of female workers who have been allowed 
Maternity benefit as provided in the Maternity Benefit Act 1961 or Rules made thereunder 
and the amount paid to them.  

(viii)  The contractor shall comply with the provisions of the payment of Wages Act 1936, 
Minimum Wages Act 1938, Employees Liability Act 1928.  Workmen’s Compensation Act, 
1923, Industrial Dispute Act 1947, the Maternity Benefit Act 1961, Employees Provident 
Fund Act, 1952 and Contract Labour regulation and abolition Act 1937, Employment of 
Children Act 1938 or any modifications thereof  or any other law relating thereto and rules 
made thereunder from time to time.  

(ix)  The Engineer-in-Charge shall on a report having been made by an Inspecting Officer as 
defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct 
from the moneys due to the Contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or Workers by reason of non-fulfillment of the 
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Conditions of the Contractor for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms of the 
Contract or non-observance of the said regulations.  

(x)  The Contractor shall indemnify the Owner against any payments to be made under and 
for the observance of the provisions of the aforesaid Acts without prejudice to his right to 
obtain indemnity from his sub-contractors.  In the event of the contractor committing a 
default or breach of any of the provisions of the aforesaid Acts as amended from time to 
time, of furnishing any information or submitting or filling any Form/Register/Slip under 
the provisions of these Acts which is materially incorrect then on the report of the 
inspecting Officers the Contractor shall without prejudice to any other liability pay to the 
owner a sum not exceeding  Rs. 50.00 as liquidated damages for every default, breach of 
furnishing, making submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-Charge and in the event of the contractor's default continuing in this respect 
the liquidated damages may be enhanced to Rs. 50.00 per day of default subject to a 
maximum of one percent of the estimated cost of the works put to tender.  The Engineer-
in-Charge shall deduct such amount from bills or security deposit of the Contractor and 
credit the same to the welfare fund constituted under these acts.  The decision of the 
Engineer-in-Charge in this respect shall be final and binding.  

 
84   Implementation Of Apprentices Act 1961:  

The contractor shall comply with the provisions of the Apprentices Act 1961 and the Rules and 
orders issued thereunder from time to time.  If he fails to do so, his failure will be a breach of the 
contract and the Engineer-in-Charge may, at his discretion, cancel the contract.  The contractor 
shall also be liable for any pecuniary liability arising of any violation by him of the provisions of 
the Act.  

  
85   Contractor to Indemnify the Owner:   
85.1  The contractor shall indemnify the Owner and every member, Officer and employee of the 

owner, also the Engineer-in-Charge and his staff against all actions, proceedings, claims, 
demands costs and expenses whatsoever arising out of or in connection with the matter referred 
to in clause 81 and elsewhere and all actions, proceedings, claims demands costs and expenses 
which may be made against the Owner for or in respect of or arising out of any failure by the 
contractor in the performance of his obligations under the contract.  The Owner shall not be liable 
for or in respect of any demand or compensation payable by law in respect or in consequence of 
any accident or injury to any workman or other person in the employment of the contractor or his 
sub-contractor and contractor shall indemnify and keep indemnified the Owner against all such 
damage and compensation and against all claims, damages, proceedings, costs, charges and 
expenses whatsoever thereof or in relation thereto.  

 
85.2     Payment of Claims and Damages:  

Should the Owner have to pay any money in respect of such claims or demands as aforesaid the 
amount so paid and the cost incurred by the Owner shall be charged to and paid by the 
Contractor and the contractor shall not be at liberty to dispute or question the right of the Owner 
to make such payments notwithstanding the same may have been made without his consent or 
authority or in law or otherwise to the contrary.  

  
85.3   In every case in which by virtue of the provisions of section 12, sub-section (i) of workmen’s 

compensation Act, 1923 or other applicable provision of Workman Compensation act or any 
other act, the Owner is obliged to pay compensation to workman employed by the contractor in 
execution of the works, the Owner will recover from the contractor the amount of the 
compensation so paid, and without prejudice to the rights of Owner under section 12, sub-section 
(2) of the said act.  Owner shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due to the contractor whether under this 
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contract or otherwise.  The Owner shall not be bound to contest any claim made under section 
12 sub-section (I) of the said Act except on the written request of the contractor and upon his 
giving to the Owner full security for all costs for which the Owner might become liable in 
consequence of contesting such claims.  

  
86.       Health and Sanitary Arrangements For Workers:    
86.1  In respect of all labour directly or indirectly employed in the works for the performance the 

contractor’s part of this agreement, the contractor shall comply with or cause to be complied with 
all the rules and regulations of the local sanitary and other authorities or as framed by the Owner 
from time to time for the protection of health and sanitary arrangements for all workers.  

86.2  The contractor shall provide in the labour colony all amenities such as Electricity, water and other 
sanitary and health arrangements.  The Contractor shall also provide necessary surface 
transportation to the place of work and back to the colony for their personnel accommodated in 
the labour colony.      

87.       Arbitration:  
All disputes or differences whatsoever which shall at any time arise between the parties hereto 
touching or concerning the works or the execution or maintenance thereof of the contract or the 
rights touching or concerning the works or the execution or maintenance thereof of this contract 
or the construction meaning operation or effect thereof or to the rights or liabilities of the parties 
or arising out of or in relation thereto whether during or after completion of the contract  or 
whether before or after determination, fore closure or breach of the contract (other than those  in 
respect of which the decision of any person is by the contract expressed to be final and binding 
shall after written notice by either party to the contract to the other of them and to the Appointing 
Authority hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed 
as hereinafter provided.  
  
For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will 
send within thirty days of receipt of the notice, to the contractor a panel of three names of 
persons.  
  
The contractor shall on receipt of the names as referred selected any one of the person names 
to be appointed as a sole Arbitrator and communicate his name to the Appointing Authority within 
thirty days of receipt of the names.  The appointing Authority shall there upon without any delay 
appoint the said person as the sole Arbitrator.  If the contractor fails to communicate such 
selection as provided above within the period specified, the Appointing Authority shall make the 
selection and appoint the selected person  as the sole Arbitrator.  
  
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacate his 
office due to any reason whatsoever sole Arbitrators shall be appointed as aforesaid.  The work 
under the contract shall, however continue during the arbitration proceedings.  
  
The Arbitrator shall be deemed to have entered on the reference on the date he issues notices to 
both the parties fixing the date of the first hearing.  
  
The Arbitrator may, from time to time, with the consent of the parties, enlarge the time for making 
and publishing the award.  
  
The Arbitrator shall give a separate award in respect of each dispute or difference and shall give 
a reasoned and speaking award/ awards.   
  
The venue of arbitration shall be at Bhubaneswar.  However, if the situation so warrants, it may, 
as and when required, be held at the place where the site of work is situated.  
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The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 
published be paid half and half by each of the parties.  The costs of the reference and of the 
award including the fees, if any of the Arbitrator shall be in the discretion of the Arbitrator who 
may direct to and by whom and in what manner, such costs or any part thereof shall be paid may 
fix or settle the amount of costs to be so paid.  
  
The award of the arbitrator shall be final and binding on both the parties.  
  
Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder, and for the time being in force shall apply to 
the arbitration proceeding under this clause.  
  
For Public Sector Enterprises guidelines as per the circular of BPE No. 15/9/86-BPE (FIN) dated 
30.03.89 as amended time to time will be followed.  

  
88.      Jurisdiction/ Governing Laws:  

 (a) Jurisdiction:  
 

For all disputes arising of this contract, the jurisdiction shall be lie under the jurisdiction of 
direct courts in the respective areas in the State of ORISSA (India) only.  
  

(b) Governing Laws:  
The contract shall be governed by and constructed according to the laws in force in 
INDIA.   
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SECTION – IX  
SAFETY  CODE  

  
89.  GENERAL:  

Contractor shall adhere to safe construction practice and guard against hazardous and unsafe 
working conditions and shall comply with Owner’s safety rules as set forth herein.  Prior to start 
of construction, contractor will be furnished copies of Owner’s ‘Safety Code’ for information and 
guidance, if it has been prepared.   

  
90.  SAFETY REGULATIONS:  
90.1. In respect of all labour, directly or indirectly employed in the work for the performance of 

contractor’s part of this agreement, the contractor shall at his own expense arrange for all the 
safety provisions as per (i) Safety codes of CPWD & Indian Standards Instructions (ii) The 
electricity Act, (iii) The Mines Act, and (iv) Regulations.  Rules and orders made thereunder and 
such other acts as applicable.  

90.2.  The contractor shall observe and abide by all fire and safety regulations of the Owner.  Before 
starting construction work, contractor shall consult Owner’s Safety Engineer or Engineer-in-
Charge and must make good to the satisfaction of the Owner any loss or damage due to fire to 
any portion of the work done under this contract or to any of the Owner’s existing property.  

  
91.   First Aid and Industrial Injuries:  

(i) Contractor shall maintain first aid facilities for his employees and those of his 
subcontractors.  

  
(ii) Contractors shall make outside arrangements for ambulance service and for treatment of 

industrial injuries.  Name of those providing these services shall be furnished to Owner 
prior to start of constructions and their telephone numbers shall be prominently posted in 
Contractor’s field office.  

  
(iii) All critical industrial injuries shall be reported promptly to owner, and a copy of 

Contractor’s report covering each personal injury requiring the attention of a physical 
shall be furnished to the Owner.  

  
92.       General Rules:  

Smoking within the Battery Areas, rank farm, or dock limits in strictly prohibited.  Violators of the 
“No Smoking” rules shall be discharged immediately”.  

  
93.  Contractor’s Barricades:  

 (i) Contractor shall erect and maintain barricades required in connection with his operation to 
guard or protect.  

 (a) Excavations.  
(b) Hosting Areas.  
(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors.  
(d) Owner’s existing property subject to damage by Contractor’s operation.  
(e) Rail road unloading spots.  

 (ii) Contractor’s employees and those of his sub-contractors shall become acquainted with 
Owner’s barricading practice and shall respect the provisions thereof.  

 (iii)  Barricades and hazardous areas adjacent to but not located in normal routes of travel shall 
be marked by red flasher lanterns at nights.  
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94.  Scaffolding:  
(i)  Suitable scaffoldings should be provided for workmen for all works that cannot safety be 

done from the ground or from solid construction except such short period works as can be 
done safely from ladders.  When a ladder is used a Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well, suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than 1 in 4 (1 horizontal and 4 vertical).  

 
   
(ii)  Scaffolding or staging more than 4 metres above the ground or floor swing on suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise retarded at least one metre high above the floor or 
platform of such scaffolding or staging and extending along with entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials.  
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure.  

(iii)   Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform of gangway or the stairway is more than 
4 metres above ground level or floor level, they should closely boarded, should have 
adequate width and should be suitable fastened as described in (ii) above.  

(iv)  Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 metre.  

(v)  Safe means of access shall be provided to all working platforms and other working places.  
Every ladder shall be security fixed.  No portable single ladder shall be over 9 metres in 
length.  The width between the side rails in run ladder shall in no case be less than 30 cm. 
For ladder upto and including 3 metres in length; for longer ladders this width should be 
increase at least 15 mm for each additional metre of length. Uniform step spacing shall not 
exceed 30 cms.  Adequate precautions shall be taken to prevent danger from electrical 
equipment.  No materials on any of the sites of work shall be so stacked or placed as to 
cause danger or inconvenience to any person or public.  The contractor shall also provide all 
necessary fencing and lights to protect the workers and staff from accidents, and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings of law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit or action or 
proceedings to any such person or which may with the consent of the contractor be paid to 
compromise any claim by any such person.      

 
95.  Excavation and Trenching:  

All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for 
each 50 M length or fraction thereof.   

  
Ladder shall be extended from bottom of the trench to at least 1 metre above the surface of the 
ground.  The sides of the trenches which are 1.5 metres in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to collapse.  
The excavated materials shall not be placed within 1.5 metres of the edge of the trench or half of 
the trench width whichever is more.  Cutting shall be done from top to bottom.  Under no 
circumstances undermining or under-cutting shall be done.  

  
96.  General Safety:  

(i) Before any demolition work is commenced and also during the process of the demolition 
work.  
(a) All roads and open areas adjacent to the work site shall either be closed or suitably 
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protected.  
(b)  No electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged.  
(c)  All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe.  

(ii)  All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge, should be kept available for the use of the persons employed at the site and 
maintained condition suitable for immediate use and the contractor should take adequate 
steps to ensure proper use of equipment by persons concerned as outlined below:   
(a)  Workers employed on mixing asphalt materials, cement and lime mortars shall be 

provided with protective footwear and protective gloves.  
(b)  Those engaged in white washing and mixing or stacking of cements bags or any 

materials which are injurious to the eyes shall be provided with protective goggles.  
(c)  Those engaged in welding and cutting works, shall be provided with protective face and 

eye –shields, hand gloves etc.  
(d)  Stonebreakers shall be provided with protective goggle and protective clothing and 

seated at sufficiently safe intervals.  
(e)  When workers are employed in sewers and manholes which are in use, the contractor 

shall ensure that the manhole cover are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or board to 
prevent accident to the public.  

(f)  The contractor shall not employ men below the age of 18 years and women on the work 
of painting with products containing lead in any form.  Wherever men above the age of 
18 years are employed on the work of lead painting, the following precautions should be 
taken:  
(1)  No paint containing lead or lead products shall be used except in the form paste 

or readymade paint.  
(2)  Suitable facemasks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped.  

(3)  Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash them on 
cessation of work.   

 (iii)  When the work is done near any place where there is a risk of drowning all necessary safety 
equipment shall be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work.  

 (iv)  Use of hoisting machines and tackles including their attachments anchorage and supports 
shall conform to the following standard or conditions:  
(a)  These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defect and shall be kept in good working order.  
(b)  Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from patent defects.  
(c)  Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding which or give signals to the operator.   

(d)  In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working 
load shall be ascertained by adequate means.  Every hoisting machine and all gear 
referred to above shall be marked with the safe working load and the conditions under 
which it is applicable shall be clearly indicated.  No part of any machine or any gear 
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referred to above in this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing.  

(e)  In case of department machines, the safe working load shall be notified by the 
Engineer-in-Charge.  As regards contractor’s machines, the contractor shall notify the 
safe working load of the machine to the Engineer-in-Charge, whenever he brings any 
machinery to site of work and get it verified by the Engineer-in-Charge.  

(v) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safe-guards. Hoisting appliances should be 
provided with such means as to reduce to the minimum the accidental descent of the load, 
adequate precaution should be taken to reduce to the minimum the risk of any part or 
parts of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations, which are already energized, insulating mats, wearing apparel 
such as gloves sleeves and boots as may be necessary should be provided.  The workers 
shall not wear any rings, watches and carry keys or other materials, which are good 
conductors or electricity.  

 (vi)  All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffoldings, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities should be provided at or near 
places of works.  

(vii)  These safety provisions should be brought to the notice of all concerned by displaying on 
a notice board at a prominent place at the work spot.  The person responsible for 
compliance of the safety code shall be named therein by the contractor.   

(viii)  The ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the contractor shall be open to inspection by the 
welfare officer Engineer-in-Charge or safety Engineer of the Administration or their 
representatives.  

(ix)  Notwithstanding the above clauses there is nothing in these to exempt the contractor from 
the operations of any other Act or rules in force in the Republic of India.  The works 
throughout, including any temporary works, shall be carried out in such a manner as n9ot 
to interfere in any way whatsoever with the traffic on any roads or footpaths at the site or in 
vicinity thereto or any existing works whether the property of the Administrations or of a 
third party.  

  

97.  Care in handling Inflammable gas:  
The Contractor has to ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinder/ inflammable liquids/ paints etc.  as required under the law and/ or 
as advised by the fire authorities of the Owner.  

  

98.      Temporary Combustible Structures:  
    Temporary combustible structures will not be built near or around work site.   

  

99.       Precautions Against Fire:  
The Contractor will have to provide Fire Extinguisher/ Fire Buckets and drums at work site as 
recommended by Engineer-in-Charge.  They will have to ensure all precautionary measures and 
exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as 
advised by Engineer-in-Charge.  Temporary combustible structures will not be build near or 
around the work-site.  

  

100.  Explosives:  
Explosives shall not be stored or used on the works or on the site by the contractor without the 
permission of the Engineer-in-Charge in writing and then only in the manner and to the extent to 
which such permission is given.  When explosives are required for the works they shall be stored 
in a special magazine to be provided at the cost of the contractor in accordance with the Explosive 
Rules.  The contractor shall obtain the necessary licence for the storage and the use of explosives 
and all operations in which or for which explosives are employed shall be at sole risk and 
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responsibility of the contractor and the contractor shall indemnify the owner against any loss or 
damage resulting directly or indirectly therefrom.  

  

101.  Mines Act:  
101.1   Safety Code:  The contractor shall at his own expense arrange for the safety provisions as 

required by the Engineer-in-Charge in respect of all labour directly employed for performance of 
the works and shall provide all facilities in connection therewith.  In case the Contractor fails to 
make arrangements and provides necessary facilities as aforesaid.  The Engineer-in-Charge shall 
be entitled to do so and recover the costs thereof from the Contractor.  

  
101.2  Failure to comply with Safety code or the provisions relating to report on accidents and to grant of 

maternity benefits to female worker shall make the Contractor liable to pay Company liquidated 
damages an amount not exceeding Rs. 50/- for each default or materially incorrect statement.  
The decision of the Engineer-in-Charge in such matters based on reports from the Inspecting 
Officer or from representatives of Engineer-in-Charge shall be final and binding and deductions 
for recovery of such liquidated damages may be made from any amount payable to the Contractor 
from all the provisions of the Mines Act 1952 or any statutory modification’s or re-enactment 
thereof the time being in force and any Rules and Regulations made thereunder in respect of all 
the persons employed by him under this contractor and shall indemnify the Owner from and 
against any claim under the Mines Act  or the rules and regulations framed thereunder by or on 
behalf of and persons employed by him or otherwise.  

  
102.  Preservation of Peace:  

The Contractor shall taken requisite precautions and use his best endeavors to prevent any 
riotous or unlawful behaviour by or amongst his workmen and other employed on the works and 
for the preservation of peace and protection of the inhabitants and Security of property in the 
neighborhood of the work.  In the event of the Owner requiring the maintenance of a special 
Police force at or in the vicinity of the site during the tenure of works, the expenses thereof shall 
be borne by the Contractor and if paid by the Owner shall be recoverable from the Contractor.     

  

103.  Outbreak of Infectious Diseases:  
The Contractor shall remove from his camp such labour and their families as    refuse protective 
inoculation and vaccination when called upon to do so by the Engineer-in-Charge’s 
Representative.  Should Cholera, Plague or other infectious diseases break out the Contractor 
shall burn the huts, bedding clothes and other belonging of or used by the infected parties and 
promptly erect new huts on healthy sites as required by the Engineer-in-Charge failing which 
within the time specified in the Engineer’s requisition, the work may be done by the Owner and 
the cost thereof recovered from the Contractor.  

  

104.  Treatment of Contractor’s Staff in Company’s Hospital:  
The Contractor and his staff, other than labourers and their families requiring medical aid from the 
Owner’s hospitals and dispensaries will be treated as private patients and charged accordingly.  
The contractor’s labourers and their families will be granted from treatment in the Owner’s 
hospitals and dispensaries where no other hospitals or dispensaries are available provided the 
contractor pays the cost of medicines dressing and money accordingly to the normal scale as also 
additional charges if any for special examination e.g. X- Ray etc.   

  

105.  Use of Intoxicants:  
The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of Contractor or any of his 
employee is forbidden and the contractor shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition.  
  
In addition to the above, the contractor shall abide by the safety code provision as per CPWD 
safety code and Indian Standard Code framed from time to time.  
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT  
(To be executed on non-judicial stamped paper of appropriate value)  

  
B. G. No._____________            Date:_____________  
  
1.  WHEREAS, M/s National Aluminium Company Limited (A Government of India Enterprise), 

having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar (hereinafter called  
“Company”/ “Owner” which expression shall unless repugnant to the subject or context includes 
its legal representatives, successors and assigns) has issued tender paper vide its Tender 
No……………………………………………for ----------------------------------------------------------------------
---------- (hereinafter called “the said tender”) to M/s. ……………………………(here in after called 
the said Tenderer(s)” which expression shall unless repugnant to the subject or context includes 
their legal representatives, successors and assigns and as per terms and conditions of the said 
tender, the tenderer shall submit a Bank guarantee for Rs. …………… (Rupees ……………..only) 
towards earnest money in lieu of cash.  

    
2.  WE ……………………………..Bank having its branch office at ………………..do hereby undertake 

to pay the amount due and payable under this guarantee without any demur, merely on a demand 
from the Company stating that in the opinion of the company which is final and binding, the 
amount claimed is due because of any withdrawal of the tender or any material alteration to the 
tender after the opening of the tender by way of any loss or damage caused to or would be 
caused or suffered by the Company by reason of any  breach by the said tenderer(s) of any of the 
terms and conditions contained in the said tender or failure to accept the letter of Intent 
Agreement or that the amount covered under this Guarantee is forfeited.  Any such demand made 
on the Bank by the owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee, However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs………………..(Rupees………………..only).  

3.  We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the tenderer (s) in any suit or proceeding pending before any office, court or 
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.  
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under.  Our liability to pay is not dependent or conditional on the owner proceeding against 
the tenderer.  

4.  The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) 
but shall in all respect and for all purposes be binding and operative until payment of all money 
due or liabilities under the said contract(s)/ Order(s) are fulfilled.  

5.  WE ……………………….….. Bank Ltd. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the finalisation of the said 
tender and that it shall continue to be enforceable till the said tender is finally decided and order 
placed on the successful tenderer(s) and or till all the dues of the company under or by virtue of 
the said tender have been fully paid and its claims satisfied or discharged or till a duly authorised 
officer of the company certifies that the terms and conditions of the said tender have been fully 
and properly carried out by the said  tenderer (s) and accordingly discharges the guarantee.  

6.  That the Owner Company will have full liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time.  The exercise of 
any of the power of the owner under the tender.   

7.  Notwithstanding anything contained herein before, our liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand or claim under this Guarantee is made on us within three months 
from the date of expiry we shall be discharged form all the liabilities under this guarantee.  
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8.  We………………Bank, lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the Company in writing. We further undertake to keep this Guarantee 
renewed from time to time on the request of Tenderer (s).  

 
  
  
  
 Date……………..  
  
………………………….Bank  
Corporate Seal of the Bank         By its constitutional Attorney  
  
  
  
               Signature of duly  
                Authorised person   
                On behalf of the Bank  
                With seal & signature code  
  
(BGs to be furnished from any of the banks listed in Annexure)  
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT  
(To be executed on non-judicial stamped paper of appropriate value)  

B. G. No._____________            Date:_____________  
  

In consideration of National Aluminium Company Limited (A Government of India Enterprise), 
having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar (hereinafter called 
“Company”/ “Owner” which expression shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) having agreed to exempt M/s. ………………………… 
(Hereinafter called “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and assigns) from the demand under 
the terms and conditions of Contract(s)/ Order(s) No. ………… , dt. ………………of cash security deposit 
for the due fulfillment by the said contractor(s) seller(s) of the terms and conditions contained in the said 
Contract(s)/Order(s), on production of Bank Guarantee for Rs…….…………… 
(Rupees……………………………………..only).  

  
2. We ……………………………..Bank having its branch office at ……..do hereby agree and undertake to 
pay the amount due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that in the opinion of the company which is final and binding, the amount claimed is due 
by way of loss or damage caused to or would be caused to or suffered by the Company by reason of any  
breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said 
contract(s) orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said 
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this guarantee 
is forfeited.  Any such demand made on the Bank by the owner shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs……………….  (Rupees………………..only).  
  
3. We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under present guarantee being absolute and unequivocal.  The 
payment so made by us under this bond shall be valid discharge of our liability for payment thereunder.  
Our liability to pay is not dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s).  
4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/ Seller(s) but shall 
in all respect and for all purposes be binding and operative until payment of all money due or liabilities 
under the said contract(s)/ Order(s) are fulfilled.  
5.  We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and that 
it shall continue to be enforceable till all the dues of the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly authorised 
officer of the company certifies that the terms and conditions of the said Contract(s)/Order(s) have been 
fully and properly carried out by the said contractor(s) and accordingly discharges the guarantee.  
6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/ Order(s) or to extend the time of performance by the said 
Contractor(s) Seller(s) form time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/ Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved 
from our liability by reason of any such variations, or extension being granted to the said Contractor (s)/ 
Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by the 
Company to the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have affect of so relieving us.    
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7. Notwithstanding anything contained herein before, our liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force till……………..Unless a 
demand or claim under this Guarantee is made on us within three months from the date of expiry we shall 
be discharged form all the liabilities under this guarantee.  
 
8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing.  We further undertake to keep this Guarantee renewed 
from time to time at the request of Contractor(s)/ Sellers(s).  
 
  
  
  
  
  
  
Date……….             ………………………….Bank  
  
Corporate Seal of the Bank         By its constitutional Attorney  
  
                Signature of duly  
                Authorised person   
                On behalf of the Bank  
                With seal & signature code  
  
(BGs to be furnished from any of the banks listed in Annexure)    
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/ 
CONTRACTOR.  

(To be executed on non-judicial stamped paper of appropriate value)  
B. G. No……………………           Date……………….  

  
 WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its 
Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar (hereinafter called  “Company’/ 
‘Owner” which expression shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) has entered into a contract with M/s. 
………………………………. / has placed a purchase order on M/s………………………….(hereinafter 
referred to as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the subject or context 
includes their legal representatives, successors and assigns) for …………………………….on the terms 
and conditions as set out inter alia, in the Company’s contract No./ P.O. No. …………..  date 
…………and various documents forming part thereof hereinafter referred to as the “said contract” which 
expression include all amendments, modifications and/ or variations thereto and where as the 
Contractor(s)/ Seller(s) has agreed for due execution of the entire contract and guarantees its 
performance including any parts executed through any other agencies/ subcontractors.  
  
 AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall furnish to 
the owner a Bank Guarantee from a bank for …….%(……….percent) of the total value of the “said 
contract” against due and faithful performance of the “said contract” including defect liability obligations” 
and the performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies made 
under the “said contract.”  
  
2. We ………………………………..Bank having its branch office at …………..do hereby agree and 
undertake to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the Company stating that in the opinion of the Company, which is final & binding, the 
amount claimed is due by reason of default made by the Contractor(s)/ Seller(s) in performing any of the 
terms & conditions of the said Contract including defect liability obligations, in fulfilling the performance 
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by 
reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms & conditions of the contract.  
Any such demand made on the Bank by the owner shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.  However our liability under this guarantee shall be restricted 
to Rs.…… (Rupees…………………………only).   
3. We undertake to pay to the Company any money so demanded not withstanding any dispute or 
disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before any office, court 
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.  The 
payment so made by us under this bond shall be a valid discharge of our liability for payment thereunder.  
Our liability to pay is not dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s).  
4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/ Seller(s) but shall 
in all respect and for all purposes be binding and operative until payment of all money due or liabilities 
under the said contract(s)/ Order(s) are fulfilled.  
5.  We ……………..Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and that 
it shall continue to be enforceable till all the dues of the company under or by virtue of the said 
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly authorised 
officer of the company certifies that the terms and conditions of the said Contract(s)/Order(s) have been 
fully and properly carried out by the said contractor(s) and accordingly discharges the guarantee.  
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6. We ……………Bank further agree with the Company that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Contract(s)/ Order(s) or to extend the time of performance by the said 
Contractor(s) Seller(s) form time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s)/ Seller(s) and to forbear or enforce 
any of the terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said Contractor (s)/ 
Seller(s) or for any forbearance, act or omission on the part of the Company or any indulgence by the 
Company to the said Contractor(s)/ Seller(s) or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have affect of so relieving us.    
 
7. Notwithstanding anything contained herein before, out liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force till……………..Unless a 
demand or claim under this Guarantee is made on us within three months from the date of expiry we shall 
be discharged form all the liabilities under this guarantee.  
 
8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency except with 
the previous consent of the Company in writing.  We further undertake to keep this Guarantee renewed 
from time to time at the request of Contractor(s)/ Sellers(s).  
 
  
  
  
  
  
  
  
Date……….            …….…………………….Bank  
Corporate Seal of the Bank          By its constitutional Attorney  

Signature of duly Authorised 
person on behalf of the Bank 
with seal & signature code  

 
(BGs to be furnished from any of the banks listed in Annexure.)    
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BANK GUARANTEE FOR ADVANCE PAYMENT  
(To be executed on non-judicial stamped paper of appropriate value)  

  
 B.G. No._____________            Date:_____________  
  In consideration of National Aluminium Company Limited (A Government of India Enterprise), 

having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar (hereinafter called 
“Company”/ “Owner” which expression shall unless repugnant to the subject or context includes 
its legal representatives, successors and assigns) having agreed to make an advance payment of 
Rs…………………… (Rupees……………………..only) to M/s. …………………….. (here in after 
called “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the subject or 
context includes their legal representatives, successors and assigns) from the demand under the 
terms and conditions of Contract/Order  dated. ………………on production of a bank guarantee of 
equivalent amount.  

  
2.  We ……………………………..Bank having its branch office at ……..do hereby agree and 

undertake to pay the amount due and payable under this guarantee without any demur, merely on 
a demand from the Company stating that in the opinion of the company which is final and binding, 
the amount claimed is due by way of loss or damage caused to or would be caused to or suffered 
by the Company by reason of non-payment / adjustment of any part of the said advance or any 
dues to the company or any breach by the said Contractor(s)/seller(s) of any of the terms and 
conditions contained in the said contract(s) orders(s) or by reasons of the Contractor(s)/ Seller(s) 
failure to perform the said Contract(s)/ Order(s).  Any such demand made on the Bank by the 
owner shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee, However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs………………..(Rupees………………..only).   

3.  We undertake to pay to the Company any money so demanded not withstanding any claim 
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before 
any office, court or tribunal relating thereto our liability under this present guarantee being 
absolute and unequivocal.  The payment so made by us under this bond shall be valid discharge 
of our liability for payment thereunder.  Our liability to pay is not dependable or conditional on the 
owner proceeding against the Contractor(s)/ Seller(s).   

4.  The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) 
but shall in all respect and for all purposes be binding and operative until payment of all money 
due or liabilities under the said  tender are fulfilled.  

5.  We ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the finalisation of the said tender and 
that it shall continue to be enforceable till the said tender is finally decided and order placed on 
the successful tenderer(s)  and/or till all the dues of the company under/ or by virtue of the said 
tender have been fully paid and its claims satisfied or discharged or till a duly authorised officer of 
the company certifies that the terms and conditions of the said tender have been fully and 
properly carried out by the said tenderer(s) and accordingly discharges the guarantee.  

6.  That the Owner/Company will have full liberty without reference to us and without affecting this 
guarantee to postpone for any time or from time to time, the exercise of any of the power of the 
owner under the tender.  

7.  Notwithstanding anything contained herein before, our liability shall not exceed 
Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand  or claim under this Guarantee is made on us within three 
months from the date of expiry we shall be discharged form all the liabilities under this guarantee.  
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8.  We…………………Bank, lastly undertake not to revoke this guarantee during its currency except 
with the previous consent of the Company in writing.  We further undertake to keep this 
Guarantee renewed from time to time on the request of the Tenderer(s).  

 
  
  
  
  
  
  
Date……….              ………………………….Bank  
  
Corporate Seal of the Bank         By its constitutional Attorney  
                Signature of duly  
                Authorised person   
                          On behalf of the Bank  
                With seal & signature code  
  
BGs to be furnished from any of the banks listed in Annexure.  
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LIST OF STANDARDISED BANKS    

1. SCHEDULED PUBLIC SECTOR BANKS (INDIAN)  
1. State Bank of India.  
2. State Bank of Bikaner and Jaipur  
3. State Bank of Hyderabad  
4. State Bank of Indore.  
5. State Bank of Mysore.  
6. State Bank of Patialia.  
7. State Bank of Saurashtra  
8. State Bank of Travancore.  
9. Allahabad Bank  
10. Andhra Bank  
11. Bank of Boroda  
12. Bank of India  
13. Bank of Maharashtra  
14. Canara Bank  
15. Central Bank of India  
16. Corporation Bank  
17. Dena Bank  
18. Indian Bank  
19. Indian Oversea Bank  
20. Oriental Bank of Commerce  
21. Punjab National Bank  
22. Punjab and  Sid Bank  
23. Syndicate Bank  
24. Union Bank of India  
25. United Bank of India  
26. UCO Bank  
27. Vijaya Bank.  
 

(Twenty Seven Banks)  
  

 2. SCHEDULED PRIVATE SECTOR BANKS (INDIAN):  
  

1. Vysya Bank  
2. UTI Bank Ltd.  
3. SBI Commercial & International Bank Ltd.  
4. ICICI Banking Corporation Bank Ltd.  
5. HDFC Bank Ltd.  
6. IDBI Bank Ltd.  
 

(Six Banks)  
3. SCHEDULED FOREIGN BANKS:  

  

1. American Express Bank Ltd.  
2. ANZ Grindlays Bank Plc  
3. Bank of American NT & SA  
4. Bank of Tokyo Ltd,  
5. Banque Nationale de Paris  
6. Barclays Bank Plc  
7. Citi Bank N.A.  
8. Deutsche Bank A.G.  
9. Hongkong & Shanghai Banking Corporation.  
10. Standard Chartered Bank  
11. The Chase Manhattan Bank Ltd.  
12. Dresdner Bank AG.  
(Twelve Banks)  
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APPENDIX –I A  
  
  
DETAILS OF WORKS OF SIMILAR NATURE & MAGNITUDE CARRIED OUT 

DURING THE LAST 5 YEARS  
  

_____________________________________________________________________________  
Sl.  Name of work    Estimated     When      When           Date of              Remarks  
No.  done                    cost            started      completed  Completion              
            As per contract  
_____________________________________________________________________________  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

______________________________________________________________________________  
  
Note : 1. In the remarks column, please state whether the works stated above are carried                         

out by you in the name of the Firm in which the present Bid is submitted or any 
other names.  If later, state the relationship of the firm and also a copy of the 
Partnership Deed.  

   
  2. Please enclose the true copy of the certificate issued by the authorities, if any.  

  
  

  
Signature of Bidder 
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APPENDIX –I B  

Name of Work:  
  
Name of Tenderer:  

 
CONCURRENT COMMITMENTS OF THE TENDERER  

 
Full Postal 
Address of 

Client & 
Name of 

Officer-in-
Charge   

Description 
of the work  

Value 
of 

contract  

Date of 
commencement 

of work   

Scheduled 
Completion 

period  

Percentage 
Completion 
as on date  

Expected 
date of 

completion  

Remarks 
if any  

        

        

        

        

        

        

        

        

 
  

  
SIGNATURE OF TENDERER 
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APPENDIX –II  
  
NAME OF WORK:  
  
NAME OF TENDERER:  
  

DETAILS OF EQUIPMETNS, TOOLS TACKLES   
  
 Tenderer shall submit herein details of equipment, tools, tackles, etc required to perform the 
work and shall note in each case whether the same is (a) already owned by tenderer and 
available for use on this contract (b) anticipated to be hired by Contractor or (c) anticipated to be 
purchased by Contractor, in case of (a) anticipated (b) and (c) Location of hirer or supplier shall 
be stated.  
 Sl. 
No.  

Description, Make 
Mode & Capacity  

Year of 
Manufacture  

Category (a) or 
(b) or (c) below  

Location  Remarks  

(1)  (2)  (3)  (4)  (5)  (6)  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

          

  
2.  Contractor agrees to augment the above chart with additional number/ categories of 

equipment, if required to complete the work within the agreed time schedule of completion 
and directed by the Engineer-in-charge.  

3.  In case of hiring of equipment form other agencies, copies of the arrangements made with 
the hirer/ supplier shall have to be furnished.   

 
   

SIGNATURE OF TENDERER  
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APPENDIX – III  
  

DETAILS OF MINIMUM MANPOWER PROPOSED TO BE   
DEPLOYED ON THIS WORK  

  
_____________________________________________________________________________  
Sl. No.    Details of Manpower     No.     Remarks  
_____________________________________________________________________________  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
_____________________________________________________________________________  
  
Note : Please furnish the above details in two categories – To be deployed by (I) 

Contractor and (ii) Sub- contractors.  
  
  Minimum manpower deployment shall be based broadly as above and will be 

modified as mutually agreed to suit the detailed construction programme jointly 
worked out; further if any additional man power is required for completion of work 
in time, the same shall be provided by you as directed by Engineer without any 
extra cost.  

  
  The manpower proposed to be deployed in the work needs to be given quarter 

wise separately for direct personnel of the contractor and the manpower 
proposed to be deployed through the sub-contractors.  
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APPENDIX - IV  
  

ORGANISATION CHART SHOWING NO. OF QUALIFIED  
ENGINEERS & SUPERVISORY PERSONNEL ETC.  

__________________________________________________________________________  
Sl.     Details of personnel to be         No.  
No.     deployed on this work  
__________________________________________________________________________  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

_____________________________________________________________________________  
  
Note: Names and short resume of their experiences may also be given for key personnel.  
  

 The tentative chart of your site organisation as above furnished by you shall be subject 
to variation to suit the construction programme/ requirement and as directed by Owner/ 
Engineer.  
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APPENDIX – V  
LIST OF PROPOSED SUB CONTRACTORS  

______________________________________________________________________________  
Sl.   Name of       Description of      Amount (Rs.)  
No.   sub-contractor     work or trade  
______________________________________________________________________________  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
______________________________________________________________________________  
  
1) Types of work executed by the sub-contractors.  
2) The particulars of clients where the sub-contractors did the works.  
3) Approximate value of the work carried by the sub-contractors in the last 3 years.   
 
  
  
  
  

( Signature of Bidder )  
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APPENDIX – VI  
  

PPROGRESS  BILLINGS  
  

(Bidder’s anticipated progress billing month by month to be inserted here)  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

Tentative construction schedule indicating the expected dates of start of activity is to be given 
by the contractor.  This schedule shall be updated within specified milestones from time to time 
depending upon the availability of fronts equipment and priorities fixed by Engineer.  Contractor 
shall submit within 15 days of the date of letter of intent programme/ schedule for supply of 
items covering all phases of work including design, procurement, manufacture, assembly, 
fabrication, testing, transportation, erection, testing at site and commissioning matching the 
overall completion schedule.  
  
The billing as well as all the connected documents shall be computerized.  
  
  
  
  

(Signature of Bidder)  
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APPENDIX – VII  
NAME OF WORK:  
  
NAME OF TENDERER:  

INFORMATION ABOUT TENDERERS (FORM – H)  
  
1.0.      In case of Individual:  

1.1.      Name of Business:  

1.2.  Whether his business is registered:  

1.3.  Date of Commencement of Business:  

1.4.  Whether he pays Income Tax over Rs. 10,000/- per year:  

2.1.  Name of Partnership with qualification:  

2.2.  Whether the Partnership is Registered:  

2.3.  Date of Establishment of firm:  

2.4.  If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not, 

who of them pays the same.  

3.1.  Amount of paid of capital:  

3.2.  Name of Directors:  

3.3.  Date of Registration of Company:  

3.4.  Copies of the Balance Sheet of the Company of the last two years  :  

2.0.      In case of Partnership:  

3.0.   In case of Limited Liability Company or Company Limited by   Guarantees:  

 
  

  
   
  
  
  

  
  
Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in 

case of Individuals, partnerships as well as limited companies for the last 3 years.  
  

            ( Signature of Tenderer)  
Name & Address of the Tenderer  
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APPENDIX – VIII  
  
NAME OF WORK:  
  
NAME OF TENDERER:  

  
LIST OF ENCLOSURES (FORM – I)  

  
The tenderer is required to enclose the following documents as part of his tenderer.  

  
1.  Power of attorney of the signatory to the tender.  

2.  Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt. of 

India.  

3.  Documents showing annual turnover for similar works for the past two years such as 

annual report, profit and loss account etc.  

4.  Solvency Certificate by Nationalized Schedule Bank.  

 
  

  
  
  

  
  
  
  
  
  

Signature of Tenderer  
  
  
** In absence of Income Tax Clearance Certificate tenderer may not be awarded the work 
tendered for as per Central Govt. Directives.  
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APPENDIX – IX  
  
NAME OF WORK:  
  
NAME OF TENDERER:  
  

EXCEPTION AND DEVIATION (FORM – J)  
  
 As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations to the 
tender conditions, if considered un-avoidable.  
______________________________________________________________________________  
Sl.   Page No. of     Sl. No. of      Subject   Deviation  
No.   tenderer document  tender document   
______________________________________________________________________________  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
_____________________________________________________________________________  
  
  
           SIGNATURE OF TENDERER  
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AMENDMENT TO GCC  
  
Sl  
No  

Clause  
No  

Brief Description of 
Clause  

Modification  

01  
  
  
  
  
  
  

2.3  
  
  
  
  
  
  
  
  

2.3.10  

Power Supply  i.) Clause No. 2.3 of General Condition of Contract stands 
modified to the following extent:  
  

The cost of construction power appearing in the 10
th

 and 11
th

 line 
as Rs 1/- per kwh shall be read as Rs.2.85 (Rupees two and 
eighty five praise only) per kwh  
  
 The state Electricity Inspector appearing in the second line shall 
be read as ‘Central Electricity Authority at Chennai’.  

02  2.4  Land for Contractor’s 
Field office, Godown 
and Workshop  

Clause No. 2.4 of General Condition of Contract modified to the 
following extend:  
  
“The owner shall provide land to the Contractor for their offices, 
go-down and workshop “  
  

03  2.5  Land for Residential 
Accommodation  

Clause No. 2.5 of General Condition of Contract modified to the 
following extend:  
  
“The land for residential accommodation for staff and labour may 
be made available to Contractor outside plant boundary limit.”  

04  22  Extension of time  The word  “any one” appearing in the end of the second para of 
Clause No. 22.0 shall be read as “OWNER”.  

05  52.3.6  Return of unutilised 
materials and 
scrap/wastage  

 
i. The words “SAIL, Bhubaneswar stock yard rate” appearing in 

3
rd

 line of first para shall be replaced by “ Landed cost”  
ii. The words  “Rs.7000/- per tonne” appearing in last para shall 
be replaced by “ twice the landed cost of materials”  
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06  53 (xv)  Conditions for issue 
of materials  

The contents of the sub-clause No.53.(xv) shall stand deleted 
and replaced with the following:  
“For the free issue materials, the following norms shall be 
adopted:  
i. For issue of materials within plant boundary wall limit, the 
Contractor shall submit only indemnity bond for the entire value 
of the materials issued to them free of cost as Clause 53 (ix) of 
GCC.   
ii. For the materials which are issued to out side plant boundary 
like township etc., the Contractor shall furnish Bank Guarantee 
equivalent to 20 % of value of materials and indemnity bond for 
the 80 % value of the materials.   
iii. For materials taken out side Damanjodi/ Angul to the vendor’s 
Shop, 100 % Bank Guarantee against value of the materials will 
be submitted by the vendor before taking of the materials. The 
Indemnity Bond and the Bank Guarantee shall remain valid till 
the material account is totally settled.  
 

7  60 ( c)  Alterations in 
Specifications and 
Design and Extra 
Works  

  The words “including equipment hire charges at Schedule 

hourly/ daily rates” appearing in 7
th

 line shall be replaced by the 
words “ prevalent at site the time of execution”.  

8  60(d)  Alterations in 
Specifications and 
Design and Extra 
Works  

Add new sub-Clause 60(d) as follows:  
“The quoted prices/rates indicated in Schedule of Rates shall 
remain firm for all variations in contract value within range of (+) 
50 % and (-) 25 % for the entire duration of the contract. In case 
the actual contract value varies from the awarded contract value 
beyond the above mentioned limit than adjustment to contract 
value shall be made in accordance with procedure specified in 
proforma for adjustment for increase/ decrease in contract value 
enclosed as per Annexure in SCC”.  

9  76.3(ii)  Completion 
documents  

Clause No. 76(ii) of General Condition of Contract shall be 
replaced by:  
“Six sets of construction drawings showing there in execution of 
the work duly approved by Engineer-in-charge and one set of 
reproducible on polyester film.”  

10  80.1  Employees State 
Insurance Act  

Delete the word “whose aggregate remuneration is Rs.560.00 

per month or less and” appearing in the 3
rd

 & 4
th

 line of the 2
nd

 
para of this sub clause.   

11  New 
Sub 
clause  

-  Add a new clause designated as Sub clause 80.6 after existing 
Cl no. 80.5,   
  
“80.6 – The contractor shall comply with all relevant and 
applicable statutory provisions in respect of the workers engaged 
by him at his cost and above stipulation are only indicative are 
not exhaustive.”    
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12  83 (viii)  Labour Laws  Clause 83 (viii) of GCC shall be modified to the following extent:  
  
Add the words “all relevant statutes at their own costs including” 
between the words “provisions of” and “the payment of Wages 
Act 1936” appearing in the first line of this sub-clause.   
  
Provided further that-  
a) The payment of minimum wages to the contract labourers 
shall be as per the rates notified by the Central Government, as 
per Minimum Wages Act-1948 and as adopted/ circulated by the 
NALCO Management from time to time plus additional element of 
Rs.12.00 (Rupees twelve only) and statutory dues thereon.   
b) The minimum wage as notified by the Chief Labour 
Commissioner (Central) has a variable component as Special 
Allowance which is linked to average AICPI for Industrial 
workers, which keeps on changing every six months. The 
contractor has to absorb all such variations due to increase in 
Minimum wage in their quoted price, and no claim whatsoever on 
this account shall be entertained.  
c) The classification of workers in different categories will be as 
per the notification issued by the Central Government fixing the 
minimum wages for the above scheduled appointment. Where 
the minimum wages notified by the concerned State Government 
are higher than the rates notified by Central Government, the 
State Government rates should apply in concerned scheduled 
employment as long as the same remains higher than the 
Central Government rates.   
  

13  New 
Clause   

Jurisdiction / 
Governing Law  

Add a new clause designated as Sub clause 88 (c) after existing 
Cl no. 88 (b)  
  
All the works that will be carried out inside the factory premises 
shall attract the provisions of factory act for the contract 
labourers engaged therein.  
  
The Contractor, before commencement of work will arrange 
medical examination at his cost and shall submit the certificate of 
fitness in respect of the workers in the prescribed form from the 
nearby District HQ hospital or any Govt. Hospital for his workers, 
who will be handling or working with hazardous substance.   
  
In respect of contracts having more than one year, the medical 
check up of such workers shall have to be repeated by the 
contractor on completion of every one year.   
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14  79  Taxes & Duties  The rates quoted by the tenderer will cover all the taxes, duties, 
and levies as applicable on the date of bid/ revised bid (if any).   
-  In case of any imposition of new taxes by Govt notification at a 
later date, same shall be reimbursed to the contractor against 
submission of authentic document towards payment of such 
taxes by them.  
  
- In case of revision of rate of Works Contract Tax by Govt 
notification, same shall be reimbursed to the contractor against 
submission of documentary evidence towards payment of such 
extra amount by them.  

 
  
  


