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NATIONAL ALUMINIUM COMPANY LIMITED 

(A Government of India Enterprise) 
(A NAVRATNA COMPANY) 

Mines Division, Damanjodi-763008. 
(T & C DEPARTMENT) 

                           E mail: prakash.dwibedy@nalcoindia.co.in k.rao@nalcoindia.co.in   deo.azad@nalcoindia.co.in,  

 

 TENDER DOCUMENT COVERING LETTER 
 
Tender Ref. No: T&C/MINES/CIVIL/C-1713                                                       Dt: 27.06.2026 
 

Name of the Work: “Construction of Truck Dispatch System (TDS) Control Station to Central Block 
Sector-2(CB2) above Weigh Bridge at NALCO Mines, Damanjodi.” 
 
Dear Sirs,  
With reference to above, you are requested to submit your best competitive offer for above referred work as specified in 
the enclosed documents, considering all the terms, conditions and specifications etc. in online mode/e-mode at  the 
tendering portal (indicated in salient points of the tender).   
 
The Bidders shall have to upload the scan copy of Bank Guarantee (only if BID SECURITY amount >or = Rs. 1,00,000.00) or 
receipt for payment by electronic mode towards Bid Security/Tender fee amount along with the Online offer. Payment for 
BID SECURITY and Tender fee shall be separately submitted and these two shall not be clubbed in any case.  
The copy of receipt for payment against BID SECURITY & tender fee by electronic mode or Original copy of Bank Guarantee 

shall have to be submitted /sent beforehand so as to reach the office of tender inviting authority on or before the bid 

submission due date & time or extended bid due date & time of the tender. In case you are claiming exemption from 

payment of tender fee/BID SECURITY, the valid attested by gazetted officer/notarized supporting documents for claiming 

the exemption (Ref clause no:5.0 & 6.0 of Annexure-AA) must be uploaded along with the Online offer, failing which the 

offer will be liable for rejection. 
 
For this tender- regarding payment of tender fee refer to Sl no. 8 of contract details. 
 

The bidder must be a registered vendor under GST and must possess valid GSTIN. 

a) In case of SINGLE PART BID TENDER, the tender document, duly filled in & signed, on each page digitally, along 
with the required documents in support of terms and conditions as per the NIT/GCC etc are to be submitted in  
online mode along with the requisite BID SECURITY, as per details, indicated at clause no:25.0 of Annexure-AA. 

b) In case of TWO PART BID TENDER, the tender document, duly filled in & signed, on each page digitally along with 
the requisite BID SECURITY, required documents in support of qualifying criteria & other conditions of NIT/ GCC 
(Part-I: Techno-commercial bid) and the Price Bid (Part-II: Price bid) are to be submitted in online mode as per the 
details indicated at clause no: 25.0 of Annexure-AA. 

 
 NALCO reserves the right to reject any or all offers without assigning any reason thereof.  

You are requested to refer to clause 25.0 of Instructions to bidders (Annexure-AA) for details regarding mode, submission, 
receipt and opening of tender.  
 
Important Note: 

(i) Bidders are requested to quote online well ahead of the schedule tender submission date and time to avoid 

unforeseen problem like last hour congestion, internet failure etc. 

(ii) Bidders are requested to visit the tendering portal for online participation, downloading the tender documents and 

submit the offer only in e-tendering mode as per the tender schedule. Bids submitted in any other mode shall not be 

considered. 

                     Thanking you,              Your’s faithfully, 

                For and on behalf of 
NATIONAL ALUMINIUM COMPANY LIMITED 

 
 

 Deputy General Manager (Mech)- T&C, (Tender Inviting Authority) 

 
 
 

mailto:k.rao@nalcoindia.co.in
mailto:deo.azad@nalcoindia.co.in
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                                                                                        CONTRACT DETAILS 

 
 

 
 
 

1. NAME OF THE WORK 

Construction of Truck Dispatch System (TDS) Control 
Station to Central Block Sector-2(CB2) above Weigh 
Bridge at NALCO Mines, Damanjodi. 

2. LOCATION OF THE WORK Outside Mines Gate but within Mines lease Area 

3. TENDER REFERENCE T&C/MINES/CIVIL/C-1713 

4. CONTRACT PERIOD 15 (Fifteen) Months 
5. MODE OF TENDERING LTE/SINGLE PART  

6. 
No. of Agency Required and percentage distribution of 

Work (Subject to availability of suitable vendors) 
ONE, 100% 

7. EMD/BID SECURITY (Ref clause no:6.0 of Annexure-AA) Rs. 20,000.00  

8. 
TENDER FEE   

(Ref clause no:5.0 of Annexure-AA) 
NIL 

9. 
TENDER SUBMISSION DATE / TIME  

(Ref. clause 25.6 of Annexure-AA) 
On or before: As indicated in the portal  

10. 
TENDER OPENING DATE / TIME  

(Ref. clause    25.6  of Annexure-AA) 
On Date:  As indicated in the portal                      

11. VALIDITY OF OFFER (Ref Clause 25.8   of Annexure-AA) 90 days from the date of tender opening 

12. 
BANK GUARANTEE VALUE  

(As per clause no. 12.2 of Annexure-AA) 
  Rs. 82,573.00 

13. 
INDEMNITY BOND VALUE 

 (As per clause no. 12.2 of Annexure-AA)  
 Rs. 3,30,289.00 

14. 
DEFECT LIABILITY PERIOD 

(Ref clause 7.0 of Annexure-AA). 
12  Months  (Refer Cl. No. 10.0 of SCC at Annexure IB) 

15a. The value of L0 applicable to clause 20.2  of Annexure-AA 
USW SSW SW HSW 

NA 

15b. Gate Pass Details  
USW SSW SW HSW Temporary 

NA NA NA NA As Required 

16a. 
Applicability of Labour charge variation clause  

(Ref cl no:20.2 of Annexure-AA) 
Not Applicable 

16b 
The values of D0 applicable (D0= Diesel rate at 

Damanjodi) 
Not Applicable  

16c. 
Applicability of POL/Material variation (as per cl no:4.4 of 

contract manual) 
Not Applicable   

17. 
Applicability of income tax deduction at source  

(Ref cl.no. 10.6 of Annexure-AA) 
Applicable  

18. 
Applicability of GST  

(Ref cl.no. 10.0 of Annexure-AA) 
Applicable   

19. 
Applicability of ITC on GST  

(Ref cl.no. 10.0 of Annexure-AA) 
Not Applicable 

20. 
Minimum Workable rate 

(Ref: Clause no.2.7 of Annexure-AA) 
Not Applicable 

21. 
Applicability of Pre- Contract Integrity Pact  

(Ref Cl No. 14.1 & 14.2 of Annexure- AA) 
Not Applicable 

22 Date of Pre-bid meeting Not Applicable 

23 Joint Venture /Consortium Bidding 
NOT ALLOWED, Offers submitted by such 
Bidders shall be summarily rejected. 
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SALIENT POINTS OF THE TENDER 
 

 
 

GeM portal General Terms and Conditions (GTC) shall form a part of the tender 
 
 
 
 
 

   

 
 
 

1 Schedule Quantity & Rates: clause no 2.1 The Quantity and rate schedule (Price bid format) 

is enclosed at the GeM bid document in GeM 

portal. 

2 Quantity Variation: Cl no 3.1 Item rate contracts:  
The Quantities mentioned in the schedule are 
approximate in nature and may vary by a wide 
margin for which the contractor shall have no 
option but to execute the works as per the 
direction of Engineer-in-charge at the same rates, 
terms & conditions. Payment shall be released to 
the contractor for the actual executed quantity. 

3 Independent External Monitor (IEM) details of NALCO 

Mr. Prashant Kumar Jha, IFoS (Retd.) 
e-mail: pkjhaforest@yahoo.co.in 

Mr. N Shanker Reddy, IPS(Retd),  
E-mail: shankerreddyips@gmail.com 

Mr. Hare Krushna Das, IAS (Retd.) 
e-mail: hkdash184@hotmail.com 

1.  "Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query 
regarding tender terms and conditions should be address to the IEMs". 
2.    "Any clarification regarding the tender details and terms & conditions should be addressed to NALCO's 

officials as per details given below " 

4 Nominated IEM for the tender Not Applicable 

5 Concurrent Commitments  Not Applicable 

6 Reverse Auction  Not Applicable 

7 Retention / Release of Statutory wage components:  
 1.  The monthly statutory components on wage like EPF, 
ESI, NH/PH as       applicable in the month shall be 
released along with monthly RA Bill. 
 2.   The Yearly /Annual  wage components like Bonus / 
Annual Leave with wages and End of Contract 
components like Retrenchment Benefit and Gratuity (if 
applicable) will be  retained from the monthly RA 
Bills  and shall be released  on payment of these 
components to the workmen. 

Not Applicable 

8 Tendering Portal www.gem.gov.in 
9 Details of Tender inviting Authority P K Dwibedy 

DGM(Mech), T&C Department 
Email:  prakash.dwibedy@nalcoindia.co.in  

Ph No 9437095434 
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Minimum Wages as per NALCO’s guidelines as on the date of execution 

of the work shall be payable to the workmen during the course of 

execution of the job. 

 

For details of the prevailing minimum wages during the execution of the 

work, the vendor may contact HRD / User department. 
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CHECKLIST FOR BIDDERS 
Following documents are to be submitted for two-part bids. 

Sl. 
No. 

Description Submitted/ 
Not submitted 

Remarks 

1. Attested/Notarized Copy of Work Order meeting similar works as specified in PQC 
with Scope of Work, Special Conditions of Contract and Schedule of Rates/Bill of 
Quantity 

Yes / No/ NA (*) 
 

2. Attested/Notarized Copy of Work Completion Certificate/Part Completion 
Certificate against above Work Order 

Yes / No/ NA (*) 
 

3. Attested/Notarized Copy of Audited financial statements/profit & loss accounts of 
the last three Financial Years, duly certified by a Chartered Accountant or Annual 
Report indicating annual turnover. 

Yes / No/ NA (*) 
 

4. Attested/Notarized Copy of audited balance sheet for the last Financial Year duly 
certified by a Chartered Accountant. 

Yes / No/ NA (*) 
 

5. a) BID SECURITY Amount in form of RTGS/NEFT/ECS/BG as per NIT 
specification/Attested copy of BID SECURITY exemption Certificate like UAM/NSIC  

Yes / No/ NA (*) 
* 

5. b) Tender Fee in form of DD/BC as per NIT specification/ Attested copy of Tender Fee 
exemption Certificate like UAM/NSIC 

Yes / No/ NA (*) 
 

6. Attested/Notarized Copy of Independent E.P.F. A/c CODE of Bidder Yes / No/ NA (*)  

7. Attested/Notarized Copy of Independent E.S.I.C. A/c CODE of Bidder Yes / No/ NA (*)  

8. Attested/Notarized Copy of PAN Card of bidder Yes / No/ NA (*)  

9. Copy of GSTIN of bidder  Yes / No/ NA (*)  

10. Attested/Notarized Copy of Proprietorship deed/ Partnership Deed / Article & 
Memorandum  of Association of the bidder 

Yes / No/ NA (*)  

11. Attested/Notarized Copy of Power of Attorney of the signatory of the bid, if signed 
by other than proprietor 

Yes / No/ NA (*) 
 

12. Pre-Contract Integrity Pact/ Declaration on implementation of integrity duly filled 
in & signed in all pages 

Yes / No/ NA (*) 
* 

13. Tender Document duly digitally signed Yes / No/ NA (*) * 

14. Filled-up Internet Banking / R.T.G.S. Banking mandate form Yes / No/ NA (*) * 

15. Declaration form duly filled in & signed by authorized signatory of Bid Yes / No/ NA (*) * 

16. Undertaking letter on downloaded tender documents duly filled in & signed by 
authorized signatory of Bid 

Yes / No/ NA (*) 
* 

17. Deviation from NIT terms & conditions are listed in Deviation Sheet only & signed 
by authorized signatory of Bid 

Yes / No/ NA (*) * 

18. Appendix I & II regarding relatives in NALCO duly filled up Yes / No/ NA (*) * 

19. Appendix III, IV & V regarding details of commitments and proposed site 
organization of the tenderer and anti-profiteering declaration format duly filled up 

Yes / No/ NA (*) * 

20 Litigation History duly notarized Appendix VII Yes / No/ NA (*) * 

21 Appendix IX & X regarding PPP-MII and GFR compliance Yes / No/ NA (*) * 

22 Supporting documents are attested by Gazetted Officer / Notary Public Yes / No/ NA (*)  

23 Documents as mentioned against sl. nos. A2 (Other Technical Conditions) in 
“Documentary Proof” column of “PRE- QUALIFICATION CRITERIA” 
(Annexure- 1C). 

Yes / No/ NA (*) 
 

NOTE: 
IN CASE OF SINGLE PART BIDDING, THE ABOVE DOCUMENTS AS APPLICABLE & MARKED AS (*) SHOULD BE SUBMITTED. 
Attested – implies attestation by Gazetted officer 
***   ‘NA’ means ‘NOT APPLICABLE’. 
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ANNEXURE-IA 

SCOPE OF WORK      

                               
NAME OF WORK: Construction of Truck Dispatch System (TDS) Control Station to Central Block 
Sector-2(CB2) above Weigh Bridge at NALCO Mines, Damanjodi. 
 
1     SCOPE OF WORK: 
The scope of work in General shall Construction of Truck Dispatch System (TDS) Control Station to 
Central Block Sector-2(CB2) above Weigh Bridge. 
 The details of work are mentioned in the enclosed bill of quantities.   
 

*** 
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ANNEXURE-IB 

                   SPECIAL CONDITION OF THE CONTRACT                   
 

NAME OF WORK: “Construction of Truck Dispatch System (TDS) Control Station to Central Block 
Sector-2(CB2) above Weigh Bridge at NALCO Mines, Damanjodi.” 
 

1.0 SCOPE OF WORK: The scope of work in General shall include “Construction of Truck Dispatch System(TDS) 

Control Station to Central Block Sector-2(CB2) above weigh bridge”. 

 

2.0 Contract Period: Time is the essence the contract.  The contract period for this work shall be 15 (Fifteen) 

Months. The work shall be completed within the contract period.   

                                                                    

3.0 OWNER’S SCOPE OF SUPPLY 

3.1  Water and Electricity point will be provided at the nearest available point at free of cost. 

 

3.2     Bidder shall be responsible for the arrangements to obtain supply of water necessary for the works, his 

labor colony, his workshops, offices etc. All pipe network and distribution system will have to be carried 

out by the Bidder at his own cost. 

 

3.3    The Owner at his discretion and convenience and for the duration of the execution of the work shall provide 

the land to the Bidder for their offices, go-down and workshop for the execution of the contract nearer 

to the owner’s Plant premises. The Bidder shall at his cost construct all these temporary buildings, 

structures and provide suitable water supply and sanitary arrangement as approved by the Engineer-in-

Charge. 

 

3.4   Owner shall supply the tentatively following materials free of cost to the contractor for     incorporation in 

the permanent works: 

 

SN DESCRIPTION UNIT QTY UNIT RATE IN 

RS 

TOTAL 

AMOUNT  IN 

RS 

1 Cement MT 30 5789.38 173681.25 

2 Reinforcement steel MT 3 60020.70 180062.10 

3 Structure Steel  MT 1 59118.00 59118.00 

 Total 412861.35 

 

 

4.0  CONTRACTOR’S SCOPE OF SUPPLY 

Portable DG with vehicle arrangement to be arranged by the agency for the work if required. 

 

The procurement and supply of construction materials and all other equipment’s, consumables, 

hardware etc. including necessary tools, tackles and machinery  required for the completion of work 

shall be the responsibility of the contractor and quoted price shall be deemed to include costs towards 

the same. 

 

5.0 BG & Indemnity bond for Nalco’s free Issue material:  Nalco will supply the free issue material in a phased 

manner to the contractor.BG of Rs 82573/- & IB of Rs 330289/- for Issue of free issue material. 
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6.0 MEASUREMENT OF WORK  

6.1  Payment will be made on the basis of joint measurements, taken by Contractor and Certified by 

Engineer-in-charge and recorded in measurement sheets. Measurement shall be made for various items 

under schedule of rates of the following basis as indicated in the unit column of schedule of rates. 

 (i) Length- M, Breadth- B & Height- H/Depth- D (in meter) 

 (ii) Number-Nos. 

 (iii)Volume- Cubic Meter (Cum) 

 (iv) Area- Square Meter (Sqm) 

          (v)  Weight in M.T. 

 

6.2 Whenever work is executed based on instructions of Engineer-in-Charge, or details      are not adequate in 

the drawings, physical measurements shall be taken by contractor in the presence of Engineer-in-charge. 

 

6.3 Contractor is to take labor license/safety Clearance/workers insurance/Height permit as per Nalco rules.     

  

 

7.0 Terms of payment 

 7.1 Monthly Running Account bills (RA bills) may be raised with wage bill (certified by the NALCO representative) 

duly enclosed. The said RA bill needs to be checked and certified by Engineer-in-charge or his authorized 

representative. 

 

7.2 Bills shall be processed along with the HRD clearance certificate submitted by the party from the NALCO 

MINES HRD Department. 

 

8.0 Safety: Safety is the utmost priority of works, special attention to be given by proper 

scaffolding/centering/staging etc for heights more than 3.00 mts.  

  

9.0  The contractor must ensure proper disposal of all scrap, surplus construction material and debris etc. at 

designated places and/or return to the stores as the case maybe.  

     

10.0 Defect liability period shall be 01 year from the date of completion of work and acceptance by NALCO. 

During defect liability period if any defect has been found the same shall be rectified by the agency at their 

own cost. 

 

11.0 Only Nawarangpur quality sand will be used for all construction activity. 

 

12.0 All charges on account of royalty, tollage, rent octroi terminal or sales tax and/ or other duties or any other 

levy on materials obtained for the work or temporary work or part thereof (excluding materials provided 

by the Owner) shall be borne by the contractor 

 

13.0 The payment of minimum wages to the contract labourers shall be as per the rates notified by the 

appropriate Government as per the Minimum Wages Act, 1948 and as adopted/circulated by the NALCO 

Management from time to time. 

14.0 The contractor shall be solely and exclusively responsible for engaging or employing persons for the 

execution of the contract.  All employees engaged by the contractor shall be on his pay roll and be paid by 

him.  The contractor will be at obligation to comply with all statutory provisions in vogue and NALCO in no way 

bear any liability whatsoever concerning the employee of contractor. The contractor shall indemnify NALCO 

against all losses or damages liability arising out of or in the course of his employing persons or out of his 
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relations with his employees. In case of any complaint of non-fulfilment of any obligation under the contract, 

the Officer-in-charge reserves the right to withhold payments due to the contractor and out of such amount or 

amount of security held, if any, or the amounts likely to fall due to the contractor (but without obligation to do 

so) to make such payments as he may consider necessary for smooth and unhindered working. The contractor 

shall at his own expense carry / maintain such insurance with reputable insurance company/companies as may 

be required under any law or regulation. 

15.0 Preference for engagement of labours under NALCO’s contractors establishment may be given to 

Peripheral Villages of Mines, NALCO, Damanjodi, if found suitable. 

 

16.0 The contractor/vendor is required to adhere to SA-8000 standards and other Management Systems. Prior 

to commencing work, the contractor must undergo Mines Vocational Training (applicable for all the workers 

including supervisors) to ensure compliance with regulatory requirements. 
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ANNEXURE-1C 

SAFE OPERATING PROCEDURES             
  
NAME OF THE WORK: Construction of Truck Dispatch System (TDS) Control Station to Central Block 
Sector-2(CB2) above Weigh Bridge at NALCO Mines, Damanjodi. 
 
(I) STEPS INVOLVED IN THE WORK  

a. Earth work in excavation. 
b. Pouring of Plain cement concrete. 
c. Bar bending and laying of reinforcement.  
d. shuttering/centering. 
e Fab & Erection of structural steel. 
f Sheeting 

  
(II) RISK ASSOCIATED. 
1. During excavation person may fall in the trench. 
2. During production of concreting, Inhalation of Cement powder and aggregates dust causing health 

problems. 
3. While mixing and handling of fresh concrete, it may cause injury to work men hand, legs and eyes etc. 
4. During welding, fire sparks may injure the eyes and body of workmen. 
5. During fabrication, sharp iron cut pieces/used welding rods may cause injury of the foot /body. 
6. During gas cutting, LPG gas may leak may cause fire accidents. 
7. Fall of person from height while Fab & erection at height. 
8. Fire due to electric short circuit in  the fabrication yard 
9. During welding, fire sparks may catch fire with cotton waste generated in fabrication yard. 
10. Defective gas cylinder regulator and leakage of gas, firing and bursting. 
11. While gas cutting, fire may catch with cotton debris generated in fabrication yard. 
12. While gas cutting/welding, fire torch may cause fire injury to workmen. 
13. During Welding and erection structure at height, welding sparks may falls on the body of the 

welder/workmen. 
14. During transportation and erection of fabricated member, the member may slip and fall, cause injuries. 

  
 (III) SAFE/STANDARTD OPEARTING PROCEDURES 

  
1. Necessary barricade should be provided around the deep trench. 
2. If the excavated surface is loose, necessary shoring arrangement should be provided to prevent the 

collapse of soil. 
3.  Fabrication yard should be cleaned regularly and metals scrapes, metal wastage, used welding rod 

cut pieces etc should be collected and stored in designated place. 
4. Cotton wastage generated should be collected and kept at the designated places. 
5. Gas connection, regulator, hose pipe should be thoroughly examined regularly, in case of any defect 

found, the same should be immediately rectified. 
6. Lifting cable/sling should be thoroughly examined for its healthiness. Validity etc need to be 

checked. If found any lapse, the sling/pulley/lifting rope shall be rejected. 
7. Structural members should be lifted with proper crane and hook arrangement during erection & 

alignment in position. 
8. Net arrangement should be provided with proper appropriate cushion height from the ground 

level/floor level where the Structural working/sheeting work is taking place at height more than 3 
meter. Necessary height permit need to be taken for working at Height. 

9. The required recommended PPEs should be issued to the workmen. Workmen should be allowed 
in work after ensuring the workmen wearing and using of recommended PPE  

10. Gas cylinder handling in the fabrication yard should be done safely. In case of the LPG, it should be 
rolled vertically by the round handle provided at top. In case of oxygen cylinder it should be handled 
by rolling horizontally on the ground/floor etc. 
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11. Necessary clearance should be obtained from the Nalco Electrical department for getting Electric 
power connection, installation welding machine, cutting machines in fabrication yard. 

12. Electrical connection and insulation should be thoroughly examined, In case of any defect found the 
same should be rectified before use. 

13. All electrical connection to the equipment such as welding machines, grinding machines/ cutting 
machines etc. should be properly insulated. Body should be properly earthed. 

14. Housekeeping should be maintained at work site 
15. Flesh back arrestor will be used in oxy-fuel wielding & cutting. 

    
(IV) PPEs INCLUSIVE OF SPECIAL PPEs, IF ANY: 

 
a) Helmet                                                    g) Nose mask                          m) safety net 
b)  Welding Helmet                                   h) Safety Hooks 
c) Safety goggles                              i) Safety belt  
d) Hand Gloves                                           j) Safety Shoes  
e) Hand and Leg sleeve                             k) Fire extinguisher. 
f) Safety Chest apron                                l) Flesh back arrestor 
                                                                

 
 (V) SUPERVISOR/ENGINEER RESPONSIBLE FOR PROVIDING SITE SUPERVISION. 

 
 ARJUN BASU DGM (CIVIL) 
 SHAILESH TOPPO SM (CIVIL) 
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ANNEXURE-1D 

PRE-QUALIFYING CRITERIA – NOT APPLICABLE 

A) TECHNICAL 

Eligibility criteria Documentary proof 

 The bidder should have experience of having successfully completed 
“Similar work ” during the last seven years ending on last day of the 
month previous to the one in which the NITs are invited, should be either 
of the following: 
 

(i) Three similar completed works  each (with above criteria) 

having  executed value not less than Rs.0.00 (Rupees ---- 

Only)  

OR 
 

(ii) Two similar completed works  each (with above criteria) 

having  executed value   not less than Rs.0.00 (Rupees -----  

Only)  

OR 
 

 

 

 

 

(iii) One similar completed works each (with above criteria) 

having executed value   not less than Rs0.00 (Rupees ---- 

Only)  

Evaluation Criteria: 
Cost of the completed works by the bidder shall be escalated @10% per 
annum (simple rate) to bring them at the current price level.  
 

(The cost of work completed within one year prior to original date of bid 
opening shall not be considered for any weightage. The weightage shall 
only be considered for work completed prior to one year of original date of 
bid opening on annual basis and no weightage shall be given for part of the 
year.) 
 

“Similar Work” means: 

The bidder must have successfully executed the job of “ NA.”      

The work experience should be of “Working 
directly”   and possess relevant experience as 
per the details given under experience criteria. 
“Working directly” implies, working as a 
Contractor or Sub Contractor under above 
authorities who is the Principal Owner of the 
work.  
 

The bidder should submit Work order copies 
showing Order value, Scope of Work & Bill of 
quantity   for assessment of Experience Criteria. 
 
Satisfactory Completion Certificate indicating 
the value of work executed & period of contract 
should be obtained from Principal Owner of the 
work for whom the work has been executed.  
 

     In case of past experience criteria, the 
experience as a sub-contractor to a main 
agency in a project awarded by any principal / 
project authorities shall be considered subject 
to following:  
a. Bidder to submit detailed work order / PO/ 

Agreement from the main agency. 
b. Completion certificate issued by main 

agency. 
c. Copy of completion certificate issued by 

the Principal / project authorities in favour 
of the main agency showing due 
completion of the package.  

 
The Experience/ Completion certificate shall 
mandatorily bear the name and designation of 
the Issuing Authority in case the same is issued 
after 30.06.2022. 
 
 

Partially completed work in progress (not abandoned) shall be considered and the part completion certificate submitted by 
the bidder should clearly indicate the value of work completed along with completed portion of the work (which should 
satisfy the similar work) and the performance / progress of the bidder should be satisfactory. 

B) FINANCIAL 

Eligibility criteria Documentary proof. 

1) The average annual turnover of the vendor for last three 

financial years should be minimum Rs. 0.00 (Rupees -------- 

Only). 

 (Turn over shall be escalated @10% per annum (simple rate) to bring 

them at the current price level. The turnover of the latest previous year 

shall not be considered for any weightage).  

 

2) Net worth of the bidder during the latest financial year shall be 

positive as per audited balance sheet. 

The bidders have to submit the copies of Audited 
Financial Statements, Profit & Loss accounts and Balance 
Sheet of relevant years  
 
(For bids received prior to 30thJune of any year, the 
financial figure for the previous to previous year may also 
be considered for evaluation. Whereas for bids submitted 
after 30thJune, the bidder may also submit financial 
statement for the previous year certified by Chartered 
Accountant/Auditor for consideration of their bid.) 
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ANNEXURE-IE 

PRE-CONTRACT INTEGRITY PACT- Not Applicable 

         

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _________ day of the 

month of _______ 2024, between, on one hand, the National Aluminium Company Limited (NALCO), a company 

registered under the Companies Act 1956 and a Government of India Enterprise, having its Registered Office at 

NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,Odisha, India (referred to as NALCO) acting through Shri 

P K Dwibedy, Dy. General Manager (T&C) (hereinafter called the “BUYER”, which expression shall  mean and 

include, unless the context otherwise requires, his successors in office and assigns) of the First Part and M/s. 

___________________________________   represented by Shri  _______________________________, Chief 

Executive Officer (hereinafter called the “BIDDER / Seller” which expression shall mean and include, unless the 

context otherwise requires, his successors and permitted assigns ) of the Second Part. 

WHEREAS the BUYER proposes to procure “NA.” and the BIDDER/Seller is willing to offer/has offered the stores 

and WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership 

/registered export agency, constituted in accordance with the relevant law in the matter and the BUYER is a 

Company under the administrative control of the Ministry of Mines, Govt. of India. 

 

NOW THEREFORE 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to during and subsequent to the currency of the contract to be entered into with a 

view to :- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of corruption on public 

procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 

and the BUYER will comment to prevent corruption, in any form, by its officials by following transparent 

procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the BUYER  

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, 

will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, 

either for themselves or for any person  or organisation or third party related to the contract in exchange 

for an advantage in the bidding process, bid evaluation, contracting or implementation process related 

to the contract.  
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1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all BIDDERs the 

same information and will not provide any such information to any particular BIDDER which could afford 

an advantage to that particular BIDDER in comparison to other BIDDERs.  

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 

BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER, 

necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings 

may be initiated by the BUYER and such a person shall be debarred from further dealings related to the 

contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings 

under the contract would not be stalled. 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order 

to secure the contract or in furtherance to secure it and in particular commit itself to the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or to 

any person, organisation or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly 

any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the 

Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 

contract or any other contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the contract or any other contract with the Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall 

disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other Intermediary, 

in connection with this bid / contract. 

3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of 

the BUYER or their family members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

3.6 The BIDDER will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 
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3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information provided by the BUYER as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained in any electronic data carrier. The 

BIDDER also undertakes to exercise due and adequate care lest any such information is divulged. 

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable fact. 

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder, either 

directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any relative of an 

officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall be disclosed by the 

Bidder at the time of filing of tender. 

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956. 

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or transactions, 

directly or indirectly, with any employee of the Buyer.  

3.13 Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while 

representing the matter to IEMs and shall wait for their decision in the matter.  

 

 4. Previous Transgression 

4.1. The Bidder declares that no previous transgression occurred in the last three years immediately before 

signing of this integrity Pact, with any other company in any country in respect of any corrupt practices 

envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in 

India that could Justify Bidder’s exclusion from the tender process. 

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified from 

the tender process or the contract, if already awarded, can be terminated for such reason.  

 

5. Sanctions for Violations: 

5.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take all or any one 

of the following actions, wherever required: - 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 

continue. 
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(ii) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance Bond 

( after the contract is signed) shall stand  forfeited either fully or partially, as decided by the 

BUYER and the BUYER  shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER.  

(i) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest 

thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in 

case of a BIDDER from a country other than India with interest thereon at 2% higher than the 

LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with any 

other contract for any other stores, such outstanding payment could also be utilized to recover 

the aforesaid sum and interest.  

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if furnished 

by the BIDDER, in order to recover the payments, already made by the BUYER, along with 

interest.  

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / rescission 

and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of NALCO for a minimum 

period of five years, which may be further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 

broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed 

by the BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact 

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with 

or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal 

Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption. 

5.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed 

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 

independent Monitor(s) appointed for the purposes of this Pact. 

 

6. Independent External Monitors (IEMs): 
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6.1 The BUYER has a panel of Independent External Monitors (hereinafter referred to as IEMs) for this Pact 

in consultation with the Central Vigilance Commission as mentioned in NALCO’s NIT/NALCO’s website 

(www.nalcoindia.com).  

6.2 The task of the IEMs shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this Pact. 

6.3 The IEMs shall not be subject to instructions by representatives of the parties and perform their 

functions neutrally and independently. 

6.4 Both the parties accept that the IEMs have the right to access all the documents relating to the project 

/ procurement including minutes of meetings. 

6.5 As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the BUYER.  

6.6 The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the IEM, 

upon his request and demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The same is applicable to Subcontractors. The IEM shall be under contractual 

obligation to treat the information and documents of the BIDDER / Subcontractor(s) with 

confidentiality. 

6.7 The BUYER will provide to the IEM sufficient information about all meetings among the parties related 

to the Project provided such meetings could have an impact on the contractual relations between the 

parties. The parties will offer to the IEM the option to participate in such meetings. 

6.8 The IEM will submit a written report to the designated Authority of BUYER / Secretary in the Department 

/ within 8 to 10 weeks from the date of reference or intimation to his by the BUYER / BIDDER and should 

be occasion arise, submit proposals for correcting problematic situations. 

6.9 Bidder may write to the IEM through E-mail (provided in the tender) for their grievances, if 

any, giving details of the tender reference, name of the tender issuing officer and Nalco’s Unit 

for quick identification of the tender by the IEM. 

 7. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the IEMs 

shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 

BIDDER shall provide necessary information and documents in English and shall extend all possible help 

for the purpose of such examination. 

8. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.  

9. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings. 

http://www.nalcoindia.com/
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10. Validity: 

10.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 

the last payment under the contract, and for all other Bidders 6 months after the contract has been 

awarded. If any claim is made/lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified above, unless it is discharged/ determined by CMD, 

NALCO. 

10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original intentions.  

11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all partners 

or consortium members 

12. The parties hereby sign this Integrity Pact at ______________ on _____________. 

 

             For & on behalf of                                                          For & on behalf of  

 

     BUYER                      BIDDER  

     Name of the Officer:  P K Dwibedy           

     Designation: Dy.General Manager (T&C) 

    Company: National Aluminium Company Ltd. 

    Official Seal 

 

Witness            Witness 

 

1. _ __Malaya Sahoo Sahoo  1. ________________________ 

 

2.   ___  Deo Kumar Azad                             2.  ________________________                              
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Declaration by Bidder for Implementation of Integrity- APPLICABLE 
 
 

Tender Ref: T&C/MINES/CIVIL/C-1713 
 
I/We  (                                                                                     ) commit to take all measures necessary to 
prevent corrupt practices, unfair means and illegal activities during any stage of his bid or during any 
pre-contract or post-contract stage in order to secure the contract. I/ We further undertakes that 
 
- Will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage to any official of the Buyer, connected directly or indirectly with 

the bidding process, evaluation, contracting and implementation of the Contract.  

-    will not collude with other parties interested in the contract to impair the transparency, fairness 
and progress of the bidding process, bid evaluation, contracting and implementation of the 
contract.  

 
-    will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 
 
-       will commits to refrain from giving any complaint directly or through any other manner without supporting 

it with full and verifiable fact. 
 

-     will not instigate or cause to instigate any third person to commit any of the actions mentioned above. 

 
 
Yours faithfully 
 
 (Authorized signatory of the Bidder) 
Date: 
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ANNEXURE-AA 
INSTRUCTIONS TO BIDDERS 

1.0 SCOPE OF WORK: The scope of work shall be as detailed in Annexure-IA. The work shall be carried out as 

per direction of Engineer-in-charge (EIC)/ Manager in-charge (MIC) subject to special condition of contract 

given in Annexure-IB.  

  

2.0 SCHEDULE QUANTITY & RATES: 

2.1 Refer Point No 1 of Salient points of the tender at P/4 

2.2 Bidders are required to submit digitally signed complete Tender documents ONLINE only along                                                           

with all Annexure and Appendices downloaded from the tendering portal then filled-up, signed and 

stamped in each page Price bid in .xls and all other enclosures in .pdf format shall be uploaded.  

2.3 Price bids must not contain any conditions stipulated by the bidders. Conditional price bids are liable for 

rejection. 

2.4 Premium or discount over quoted rate / total amount mentioned separately anywhere  in the offer other 

than in the specified cell of the excel format of the Price bid shall be ignored.  

2.5       The overall Premium/ Discount, figure should be quoted up to two decimal digits only. Also for unit 

rates, rates can be quoted in Decimels. Decimal digits beyond two will be ignored for all purposes.     

2.6 Bidders are requested to quote their best prices considering the fact   that price negotiation, if required, 

may be held with the lowest tenderer only. 

2.7 The tenderers must quote their most reasonable and workable rate. The bidders must download the BOQ 

in excel format from the GeM portal (excel file is available in the GeM bid document) and quote the unit 

rate for all items of the BOQ in excel sheet, the unit rates to be quoted shall be exclusive of GST and 

submit the same in GeM Portal as PDF. In the portal the bidder should enter the total price for the 

contract in the designed price location, this price is inclusive of GST @ 18% and the value to be entered 

in GeM portal shall be taken from the total amount obtained in the excel sheet, where the total price is 

automatically calculated by the Excel sheet inclusive of 18% GST. Overall total evaluated price for all items 

of schedule of quantities shall be the basis for determining the reasonableness of price and gradations of 

the tenders. In case the offered price of the tenderer(s) is found to be unworkable, based on the rate 

approved by NALCO(Ref Sl No 20 at Page 4), the tenderer(s) may be asked to justify their quoted rates 

within ten days of issuance of letter to that effect. The bidder must provide written clarification including 

detail price analysis of its bid price in relation to scope, schedule, allocation of risks and responsibilities, 

and any other requirements of the bid documents. However, if after evaluating the price analysis, Nalco 

determines that the bidder has substantially failed to demonstrate its capability to deliver the contract at 

the offered price, then Nalco may reject the bid/ proposal. Nalco also reserve the right to award the job 

without seeking clarification or receiving clarification from the bidder about the price reasonability. Non-

acceptance of work order will be dealt as per the provisions of Bid Security. 

3.0 QUANTITY VARIATION: 

 (i)  Refer Point No 2 of Salient points of the tender at P/4 

  (ii)    Lump sum / Turnkey Contracts: In case of Turnkey / lump sum contract no adjustment in the contract value 
shall be made unless there is written instruction by the EIC to change the scope of contract due to addition 
/ deletion of items. Adjustment to the contract value due to such addition / deletion shall be governed by 
the provisions of GCC.  

4.0   CONTRACT PERIOD: The Quality of work output and Time of completion is the essence of the Contract. The 

contract period for this work shall be as mentioned in Sl no: 4 of Page-4 from the effective start date 

mentioned in the work order. Time period of completion of individual items may be decided jointly by EIC 

and contractor, which shall be adhered to by the successful bidder.  

  5.0 TENDER FEE:  Refer Sl no 8 of Contract Details at P/3 

5.1 An amount as stipulated on page no.4 of the tender document towards the tender fee shall be paid in the 
form RTGS/NEFT/ECS in favor of National Aluminium Company Limited, Damanjodi, paid through any 
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NALCO’s Approved Bank (list attached) payable at Damanjodi, with the tender.  However the Public Sectors, 
Government agencies, and firms registered with NSIC (for the service/work for which they are registered) or 
MSEs registered with DIC are exempted from submission of tender cost, subject to submission of attested 
(by gazetted officer) documentary evidence in support of the same along with the offer. MSEs registered 
with DIC who claims exemption of Tender fee through “Udyog Adhaar Memorandum (UAM)”, must submit 
their “UAM” duly verified & certified by the concerned General Manager, DIC. The tender cost should be 
paid separately and it shall not be clubbed with BID SECURITY. The tender fee is non refundable. 

5.2 The Bidders shall have to upload the scan copy of receipt for payment by electronic mode towards the tender 
fee and a copy of the same shall have to be submitted / deposited beforehand so as to reach the office 
of tender inviting authority before the bid submission date or extended bid submission date of the 
tender at the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput, 
Odisha-763008 clearly mentioning the Tender No. on the envelope. The envelope containing the tender 
fee instrument shall clearly mention: “Tender fee instrument against Tender No.: -----------   Tender 
Submission Date: ------------“along with name of the bidder. 
The details of tender fee deposit document submitted physically to the department and the scanned 
copies furnished at the time of ONLINE bid submission should be the same, otherwise the Tender will be 
liable for rejection.  
In case the bidder is claiming exemption from payment of tender fee, the information along with 
attested (by gazetted officer) supporting documents for claiming the exemption must also be uploaded 
online along with the offer.  

5.3      i) MSEs having UAM no. shall also submit supporting documents such as UAM certificate, CA certificate 
(certifying that the unit is a MSE having valid MSE certificate), details available from the website of 
Ministry of Corporate Affairs, etc to support their MSE status and the same shall be verified by NALCO. 

 (ii) In case of any doubt or complaints, NALCO shall refer the matter to the General Managers of the 
District Industries Centre of the concerned districts to undertake enquiry and verify credentials of the MSE 
and submit confirmation to NALCO regarding their MSE status. 
 

6.0 BID SECURITY : Refer Sl no 7 of Contract Details at P/3 

6.1 The contractor shall deposit the bid security for an amount as stipulated at page no.4 of the tender 
document in the form of Bank Guarantee or through  RTGS/NEFT/ECS in favor of National Aluminium 
Company Limited, paid from any of NALCO’s Approved Banks (list attached)  payable at Damanjodi, with 
the tender.  The offers received without bid security will be liable for rejection. However the Public 
Sectors, Government agencies, and firms registered with NSIC (for the service/work for which they are 
registered) or MSEs registered with DIC are exempted from submission of BID SECURITY, subject to 
submission of attested (by gazette Officer) documentary evidence in support of the same along with 
the offer. MSEs registered with DIC who claims exemption of BID SECURITY through “Udyog Adhaar 
Memorandum (UAM)”, must submit their “UAM” duly verified & certified by the concerned General 
Manager, DIC.  Bid Security shall not carry any interest and will be refunded to all unsuccessful bidders 
after finalization of the contract but is liable to be forfeited in full or part, at Company’s discretion, as 
per Clause No. 6.3 below.  In case of technically rejected bidders of two part / three part bid, the BID 
SECURITY shall be returned to the bidder after rejection of their offer.  BID SECURITY of successful bidder 
shall be returned after submission of Initial Security Deposit /Security Deposit. The BID SECURITY of the 
successful bidder if paid in form of RTGS/NEFT/ECS shall be adjusted towards initial security deposit. 
Bank mandate form in prescribed format, duly filled in & signed (Ref Annexure-V) is to be submitted by 
the bidder for refund of BID SECURITY through e-payment. 

           *Bank Guarantee shall be accepted in the prescribed proforma for an amount of Rupee One lakh or 
more only. The BG submitted towards BID SECURITY shall remain valid for 09(Nine) months beyond 
validity period of offer. 

 

NOTE: The payment towards Tender fee and BID SECURITY as applicable shall be made as per the following 
Bank Details. 

Sl No Bank Details  
1 State Bank Of India Damanjodi 
2 IFSC CODE SBIN0006908 
3 Bank Account No 10838944125 
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6.2 The Bidders shall have to upload the scan copy of receipt for payment by electronic mode or Bank Guarantee 

towards the BID SECURITY and the copy of receipt for payment by electronic mode or Original copy of Bank 

Guarantee shall have to be submitted / deposited beforehand so as to reach the office of tender inviting 
authority before the bid submission date or extended bid submission date of the tender at the 
following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput, Odisha-
763008 clearly mentioning the Tender No. on the envelop. The details of BID SECURITY deposit document 
submitted physically to the department and the scanned copies furnished at the time of ONLINE bid 
submission should be the same, otherwise the Tender will be liable for rejection.  
In case the bidder is claiming exemption from payment of BID SECURITY, the information along with 

attested (by gazetted  officer) supporting documents for claiming the exemption must also be 

uploaded online along with the offer. 

6.3 (a)  No Bidder can withdraw his bid after the bid submission due date & time. Withdrawal of any bid after 
bid submission due date & time will lead to forfeiture of bid security in full and the bidder shall be 
debarred as per the provisions of bid security. 

       (b)  Once a withdrawal letter is received from any bidder, the offer will be treated as Withdrawn and no 
further claim / correspondence will be entertained in this regard. 

 
7.0  DEFECT LIABILITY PERIOD (DLP): The DLP shall be governed by the detailed terms and conditions 

stipulated in clause 65 and 68 of GCC. Duration of DLP is mentioned at Sl. No. 14 of Page.4. The defect 

liability period shall be reckoned from the date of completion of the contract period for supply and 

workmanship unless mentioned otherwise in Scope of Work / Special Condition of Contract.  

8.0 SECURITY DEPOSIT :  

8.1 A sum of 10% of the accepted value of the tender or actual value of the work done whichever is higher 

for contracts not exceeding  Rs.1 Crore, 7.5 % for the value of contracts over  Rs.1 crore up to Rs. 5 

crores and 5% for the value of contracts over Rs.5 crores shall have to be deposited by the person/ 

persons (hereinafter called as contractor) as security deposit with the owner until the expiry of defect 

liability period.  

8.2 This may be deposited initially at 2.5% of the value of the contract (referred as initial Security deposit) 

within a period of 21 days from the date of issue of work order/ FOI/ LOA and the balance will be 

recovered in installments through the deduction @ 10% of the gross value of the each running account 

bill for the contract value up to Rs.1 crore, 7.5 % for contract value between Rs. 1 crore to Rs.5 crores 

and 5% for contract value over Rs. 5 crores, till total security deposit is collected. No further deduction 

from the bills will be made on this account subject to clause 19.6 of GCC.  

8.3 Alternatively the contractor may at his option deposit the full amount as mentioned at 8.1 above 
towards deposit within a period of 21 days from the date of issue of work order/ FOI/ LOA. This amount 
will have to be suitably enhanced to the tune of above percentage of the executed value.  

8.4 In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of 

issue of work order/ FOI/ LOA , the ISD amount along with a simple interest @12% per annum as 

penalty, applicable from the date of issue of LOA/work order till the date of submission of ISD or 

submission of 1st RA bill, shall be recovered starting from 1st RA bill.   

8.5  The bid security deposited with the tender, by the successful bidder if paid in the form of   electronic 

mode shall be adjusted towards Initial Security Deposit. 

8.6 The security deposit will be released after successful completion of the defect liability period on 

certification of Manager-in-charge / Engineer-in-Charge. 

8.7 In case the DLP is NIL, the Security Deposit will be released to the successful bidder within three months 

of the submission of full and final bill to the EIC.  

 

9.0 PAYMENT TERM : 
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  Providing copy of the Income Tax Return for each of the two previous Financial Years for  

which due date of filling of Income Tax Return has expired with self-certification is mandatory  

along with each GST Tax Invoice else suitable provisions of Income Tax Act will be applicable. 

 

9.1.1 Payment shall be made as indicated in Special Conditions of Contract /against monthly bills duly 

approved and certified by the Engineer-in-charge. Such Certificate/ approval by the EIC and passing of 

the amount so payable shall be binding and conclusive subject to deduction as per contract, which is 

subject to Arithmetical correction if any.  

9.1.2 Payment facility is available under INTERNET mode through company banker as well as in NEFT/ RTGS 

(National Electronic Fund Transfer / Real Time Gross Settlement) mode through designated branches. 

The contractor shall submit duly filled bank mandate form in duplicate with due authentication from 

their bankers to avail e-payment facility. All the payment shall be made only through e-mode. The 

prescribed form is enclosed in Annexure-V. 

9.1.3 If the contract value is Rs.20, 000/- or less only one full and final bill will be admitted.  

9.2 If full security deposit has been submitted or security deposit is not applicable as per contract terms, 

then the amount passed will be paid in full. Otherwise, 90% /92.5% /95% (as applicable) of the amount 

passed will be paid and 10% / 7.5%/ 5% (as applicable) will be retained towards the balance security 

deposit, till full recovery of total security deposit.  

9.3  The materials drawn if any by the party as “free issue materials” from Nalco shall be reconciled. The 

reconciliation statement of free issue items / materials should be submitted to the Engineer in-charge 

for certification. The final reconciliation statement should be submitted along with final bill for release 

of payment. 

9.4 (i) The final bill shall be submitted by the contractor within one month of the completion of contract 

otherwise the contract may be closed ex-parte’ on the basis of  the Engineer-in- Charge certificate of the 

measurement and the amount payable or recoverable as certified by the EIC taking all recoveries into 

account shall be final and binding on the contractor.  

      (ii) Besides above, the contractor may be treated as dormant or non-responsive. This may affect contractor’s 

futures business with NALCO.  

9.5  The contractor is required to obtain clearance from HRD dept and submit the same along with RA bill to 

Manager-in-charge of the contract for processing for release of payment. For obtaining clearance from 

HRD dept, the Contractor shall ensure that all the contract workmen engaged by him shall follow Bio-

metric Punching System for their daily Attendance. Wages & other applicable dues of the workmen shall 

be made by the contractor based on the attendance through Bio-metric Punching System. The amount 

due to the individual workmen should be credited to their respective bank account only, within the 

stipulated period as per statute. The copy of the payment sheet, bank statement and attendance sheet 

of individual contract workmen is to be submitted to the HRD department along with each RA bill for 

necessary verification, record and clearance of RA bill from HRD department to the Manager-in-charge 

for processing for release of Payment. 

               The final bill will only be released subject to clearance of all statutory dues including EPF of the contract 

workmen by way of bank transfer and obtaining a certificate to this effect from the contract labour cell 

of HRD dept. 

9.6   Contractor employing contract labour for execution of the contract shall have to use NALCO’s online 

portal for various activities like safety clearance, issue of gate pass, application for license in Form IV, 

issue of certificate from Principal Employer (NALCO) in form V for obtaining license from the Central 

Labour Department, preparation of monthly wage sheets, issue of wage slips, employment cards, 

preparation and filing of returns, maintenance of statutory registers etc. The contractors have to use 

the online portal for entering relevant data about themselves and the labour engaged by them. 
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9.7 “The contractor may use NALCO’s online application eSaukarya (eMeasurement Book-{eMB} & eBill 

Application) for submitting measurement books & bills in respect of the jobs carried out by them. This 

application provides online processing of Measurement Book & Bill, tracking movement of bills, status 

of bill payment etc. to respective contractor. This application also provides alert and mail at important 

events /stages. 

 In order to use the application, contractor must register in the application through the NALCO website  

(www.nalcoindia.com>Menu>Business>Material & Procurement>eBilling System) 

 

10.0 TAXES & DUTIES : 

10.1 The rates indicated in Annexure-II, are inclusive of all taxes and duties.  For claiming GST from NALCO, 

the clauses in the para 10.2 to 10.5 below will be applicable. 

10.2 GST shall be payable extra at applicable rates subject to the fulfillment of following conditions: 
1. Providing of GSTIN. 
2. Providing proof of payment of GST and correct uploading of invoice into GSTN. 
3. Compliance with other relevant GST provisions 
4. Payment of GST is subject to reflection of the party’s invoice in the GSTR-2A/Anx-2 (GST new return) 
of NALCO. If the vendor fails to comply for two consecutive periods against one order, no further 
payment will be released till compliance is made by ‘FILLING’ up to last period. If a vendor submits proof 
of filing GSTR-1 duly authenticated by Vendor on the main page containing Nalco’s GSTIN with ‘FILLED’ 
status and detailed list of invoices generated from their GST login, for invoices already paid by Nalco, 
then the basic amount of subsequent invoices may be released. However, GST withheld will be released 
after checking of GSTR-2A. 

 
10.3 For claiming GST from NALCO, the contactor should submit the GST invoice as per the format Annexure-

IV.  
10.4 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all the 

provisions of GST and other statutory provisions applicable to this work as a service provider. 

10.5 NALCO reserves the right to recover from the service provider any penalty imposed on NALCO by the 

concerned statutory authorities due to non fulfillment of GST compliance by the service provider. 

10.6 The anti-profiteering provisions of GST Act mandate that any reduction in tax rates or benefits of 

input tax credits be passed on to the service recipient by way of commensurate reduction in prices. 

Vendors to take note and pass on such benefits to NALCO while quoting. 

10.7 The bidder has to submit the anti-profiteering declaration format (Appendix V) duly signed and 

stamped with seal of the bidder at the time of submission of bid.  

             Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders) 
10.7.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes 

or as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of 
its inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall 
pass on to Owner, the benefits thereof by way of commensurate reduction in the basic price 
w.r.t. Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in 
connection with goods and/or services provided.  

10.7.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes, 

the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional 

incidence of tax provided they are within the contractual completion date.  

10.7.3 The Vendor has to provide a declaration along with the Tender that they will abide by the 

requirements under CI 171 of CGST Act, 2017. 

 

10.8 DEDUCTION OF INCOME TAX:  

10.8.1 Income Tax as applicable at the prevailing rate on the gross amount billed shall be deducted from the 

contractor’s bills. 
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10.8.2 Compliance to recent amendments to the provisions of Income Tax TDS/ TCS is applicable to vendors 

for supply of Services. Reference is invited to recent amendments in Finance Act 2021 sections 206AB 
& 206 CCA of Income Tax TDS /TCS. The newly introduced sections shall be effective from 01.07.2021. 
In compliance to the said provisions, all payments to the vendor’s w.e.f 1.7.2021 for supply of services 
shall be subject to TDS/ TCS as per the newly introduced sections under Income Tax Act. 
 

The provision mandates different rate of TDS depending upon the Compliance as detailed below: 

 
i. It mandates submission of Income Tax Return (ITR) filed by the vendor for supply of Services for two 

immediate previous years for which the due date of filing the return has been expired. 
ii. It mandates updation of PAN (Permanent Account Number) of Income Tax of the vendor for supply 

of Services in the vendor master before processing of the Bill for payment. 
 
With introduction of this section w.e.f 1.7.2021, the applicable TDS is 0.1% subject to compliance of (a) 
and (b) above. However in the event of non-compliance higher rate of TDS shall be applicable as 
furnished below: 
 
i. If PAN No is not available, then TDS @ 5% shall be applicable on the amount paid/ credited to the 

vendor for supply of services. 
ii. If Income tax Return is not submitted as mentioned at (a) above the applicable TDS shall be higher 

of twice of rate of relevant TDS section or 20 % (for services). 
 
In view of the same,  

(i) All the vendors are required to submit their PAN No with Copy of PAN Card along with the bid. 
(ii) All the vendors are required to submit the copy of Annual Income Tax Return for previous Year 

2018-19 and 2019-20 along with invoice for processing the bills up to 30.9.2021. Thereafter, IT 
Return for next previous year 2020-21 may be submitted if the statutory period for filling the return 
is expired which shall suffice the release of payment up to 31.07.2022.  

(iii) In the event of non-compliance to the above, the bill shall be processed (after waiting for seven 
days of Bill submission) with applicable higher TDS as mentioned above. 

 
Providing a Copy of Income Tax Return for each of the Two previous Financial Years for  
which due date for filling of Income Tax Return has expired with self-certification is a mandatory 

requirement else suitable provisions of the Act will be applicable. 

 

10.9 DEDUCTION OF CESS UNDER BUILDING & OTHER CONSTRUCTION WELFARE CESS Act.1996  

For any building or other construction work which are covered under section 2 (I) (d) of the Building & 

Other Construction worker (RE & CS) Act. 1996 and the Building & Other Construction Welfare Cess Act. 

1996, 1% Cess shall be deducted from the RA & Final bill gross amount payable till the completion of 

the job. In addition, contractors having 10 or more workers in their establishment have to register 

themselves with the registering Officer under the Building & Other Construction worker (RE & CS) Act. 

1996.  

11.0 DECLARATION OF RELATIVES WORKING IN NALCO: 

The contractors must furnish certificate as mentioned in Appendix – I & II enclosed, disclosing in detail 

about their relative / relatives, working in the company. Suppression of this information in any form if 

detected at any stage will be disqualification and lead to rejection of the offer or termination of the 

contract as the case may be. The concerned party may be debarred from participation in future tenders.  

   12.0       MATERIALS; TOOLS & TACKLES; ENERGY/WATER REQUIREMENT: 

12.1 The contractor shall have to make his own arrangement for supply and storage of his materials / 

consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas 

welding/cutting sets, in connection with execution of work.   No extra payment shall be applicable for 

such provisions. Wherever required consumables of approved quality like general purpose welding 

electrodes, cleaning agents, Oxygen, D.A., etc to execute the contract shall be in Contractor’s scope and 
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contractor has to arrange for these materials at their own cost unless mentioned otherwise in the tender 

documents attached herewith. 

 

12.2 FREE ISSUE MATERIALS(FIM) / CONSUMABLES / FACILITIES FROM NALCO : 

    (a)     The contractor will do transportation of FIM from point of issue to work site. 

    (b)     Electrical energy and Water for the work to be executed inside plant / township, if required, will be supplied by 

Nalco from any suitable point. The contractor shall have to make arrangements, at his own cost, for tapping and 

using the power/water so required as per advice of EIC.  

For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB (Miniature Circuit 

Breaker) at the point of power supply by Nalco. The MCB shall have to be of a suitable capacity as decided by 

Nalco’s electrical authorities for the concerned area and shall have to be replaced, as and when warranted, on the 

grounds of changed power requirements or the MCB having been defective and/or damaged. 

    (c)      Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless mentioned otherwise 

in the scope of work / special conditions / BOQ or elsewhere in this tender document subject to the followings:    

(i) For issue of materials within Mines, the contractor shall submit only indemnity bond for the entire value 

of materials issued to them free of cost as per clause 53 (ix) of GCC. 

(ii) For value of actual material issued on phased manner for outside Mines, the contractor shall furnish 

Bank Guarantee equivalent to 20% of the value of material actually issued and indemnity bond for 80% 

value of materials being issued to the contractor. 

(iii) For materials taken out side Mines to the vendor’s shop, Bank Guarantee equivalent 100% of the value 

of the materials will be submitted by the vender before taking out the materials.  

(iv) The Indemnity bond and the Bank Guarantee (from Nalco’s approved bankers) shall remain valid till the 

material account is totally settled. The Indemnity Bond and BG shall be submitted in the format 

approved by NALCO. 

13.0 SUPERVISION: 

(i) The contractor shall have to work as per direction of the Engineer-in-charge, and shall report to him 

daily regarding day-to-day progress. The contractor shall give full access to the Engineer-in-charge/ 

authorized representative of Nalco to inspect day-to-day work executed by the contractor. Besides the 

contractor shall have to engage his own supervisor to ensure proper workmanship and good quality 

work, which is a part of the scope of work.     

(ii) If required under prevailing statute, the supervision should be carried out by person holding valid 

licenses issued by appropriate statutory body.  

14.0      EXECUTION OF AGREEMENT: 

              The contractor shall have to execute an agreement (in case order value is more than Rs.1,00,000/-) on 

non-judicial stamp paper of Rs.50/- purchased in the name of the Contractor from any registered stamp 

vendor under the jurisdiction of the Orissa High Court, in the specific format of NALCO.  The agreement 

should be executed in the office of T&C Department-I/c, NALCO, Damanjodi within 10 days of receipt 

of Work order or before starting the execution of the work, whichever is earlier.               

14.1 PRE CONTRACT INTEGRITY PACT: Refer Sl no 21 of Contract Details at P/3 

              Bidders are required to unconditionally accept the "Integrity Pact (IP)" (executed on plain paper), as per 

format attached separately at Annexure-ID, which has been pre-signed by the Employer, and upload 

the same duly signed on all pages by the Bidder's Authorized Signatory before stipulated Project 

Proposal submission time. Bidder and its Subsidiary (ies) and/or Holding Company and/or Subsidiary 

(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and the 

same shall be uploaded before stipulated Project Proposal submission time. Bidder's failure to comply 

with the aforesaid requirement regarding submission of Integrity Pact (IP) is liable for rejection of 

Project Proposal as being non-responsive.      
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In case of  joint venture/ consortium bidding (Not applicable for this tender),  selected bidder being a 

Consortium, in addition to above, after incorporation of Joint Venture Company, Integrity Pact shall be 

signed by the Joint Venture Company along with Project Agreement. 

 

 

14.2      INDEPENDENT EXTERNAL MONITOR (IEM): 

In respect of the Tender, the Independent External Monitors (IEMs) would be monitoring the Bidding 

Process and execution of Project Agreement to oversee implementation and effectiveness of the 

Integrity Pact Program. 

The following Independent External Monitor(s) (IEMs) have been appointed by NALCO, in terms of 

Integrity Pact (IP) which forms part of the NALCO Tenders/Contracts. 

As per NIT Documents, Salient Points  

IEM is authorized to examine /consider all references made to it under this tender. The bidder(s), in 

case of any dispute(s) / complaint(s) pertaining to this package may raise the issue either with the 

designated 'Nodal Officer' in NALCO or directly with the IEMs at above Address. 

i. The Independent External Monitors (IEMs) have the right to access without restriction to all Project 

documentations of the NALCO including that provided by the Bidder. The Bidder will also grant the 

Monitor, upon its request and demonstration of a valid interest, unrestricted and unconditional access 

to its Project Documentations. The same is applicable to Subcontractors. The Monitor is under 

contractual obligation to treat the information and documents of the Bidder / Subsidiary (ies) and/or 

Holding Company and/or Subsidiary (ies) of its Holding Company / Consortium members/Sub 

Contractors with confidentiality. 

ii. Tender Inviting Authority is the Nodal Officer for necessary coordination in this regard. 

iii. If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO shall 

encash the Contract Performance Bank Guarantee/Performance Guarantees, in accordance with 

Section 6 of Integrity Pact. 

iv. The bid security shall be valid for nine months beyond validity period of offer. In case of security deposit, 

same should be valid till the complete conclusion of the contractual obligations to the complete 

satisfaction of both the BIDDER and the OWNER, including warranty period. 

14.3       SECRECY TERMS: 

The contractor shall use all the documents, drawings, data & information of proprietary in nature, 
received from NALCO, solely for the purpose of performing and carrying out the obligations on their 
part under this contract. He shall not disclose the same to any other person except to the extent 
required in the performance of the work and shall maintain the utmost secrecy. Contractor and NALCO 
shall bind their employees, who are involved in engineering of the project by a suitable secrecy contract. 
The documents, drawings, data and information received from NALCO shall not be used by contractor 
for any other purpose and will also keep them confidential. All data, documents and information 
provided by Contractor during the course of execution of the work will be treated as confidential by 
NALCO and will not be released to any third party, without specific written permission of Contractor. 

 Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate 

contract, Performance Security and claim damages from the party 

 

15.0 GATE PASS &SECURITY: The contractor shall have to arrange valid gate passes for the labor/ workers 

engaged by him in order to enter into the Mines premises if the work is to be executed inside Mines. 

15.1 TIME OF WORK: The Mines working timings are as follows: 

    NAME OF THE SHIFT DURATION           FROM                       TO 
      “A” SHIFT 06.00 AM 02.00 PM 
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      “B” SHIFT                    02.00 PM 10.00 PM 
      “C” SHIFT                    10.00 PM 06.00 AM 

 
GENERAL SHIFT 

08.30 AM 05.00 PM 

    (LUNCH HOUR 01:00 P.M.   TO   01:30 PM ) 
 

16.0     OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM : 

16.1      SAFETY:  

The contractor shall have to take necessary safety arrangements / precautions for the workmen 

engaged by him and shall be responsible for any First Aid/ Emergency treatment for his 

labors/workmen. In addition, the contractor shall have to abide by all fire & safety regulations of the 

owner. The contractor has to execute the works after taking necessary instruction & clearance from the 

safety officer, available at Mines.  

16.2 All lifting/handling tools & tackles should be load-tested as required by law. Mobile equipment such as 

Truck, Tractors, Tippers, Dumpers etc. shall have valid fitness certificate with due insurance required as 

per law. 

16.3 PERSONAL PROTECTIVE EQUIPMENTS (PPEs): 

The contractor shall have to provide all necessary PERSONAL PROTECTIVE EQUIPMENTS (PPEs) like 

Safety Shoes, Gum Boots, Helmets, Safety Goggles and Nose Masks etc. as applicable to the workmen 

engaged by them as per the requirement. Safety aprons and Masks should also be provided to all 

workmen engaged in wherever necessary. The contractor should ensure use of the above by his 

workmen during the contract period. In case the contractor fails to provide PPEs as per requirement, at 

the time of starting the job, they will not be allowed to carry out the assigned job.  

I) The contractor should be aware that the workers engaged by him shall not be allowed to enter into the 
Mines at the NALCO Mines gate unless they wear the safety helmet and safety shoe.  The contractor 
shall take all necessary steps/actions so that his workmen enter into the NALCO plant premises with 
safety helmet and safety shoe. 

II) The occupational health & safety policy is enclosed. The contractor has to ensure attendance in a 
training programme for all his contract workers conducted by safety department and obtain a certificate 
before putting the workers to work front. 

III) The contractor has to adhere to “NALCO’s safety code for contractors” while executing the work. 
IV) In case the contractor shows negligence in adherence to the above conditions and results in causing loss 

to the company properties or causing obstruction for normal movement inside the plant, NALCO may 
take suitable action as deemed fit and NALCO may severe the business relation with the party. 

16.4  Medical Checkup: Contractors will have to submit medical certificate from a Govt. Hospital or registered 

medical practitioner in the prescribed format for the workmen engaged by him along with application 

for gate pass and for annual renewal. No gate pass will be issued / renewed unless the medical 

certificate is enclosed along with the application. 

16.5 The Engineer in-charge executing the contract upon his satisfaction that the Contractor is not 

performing as per the safety requirements may direct stoppage of work. The contractor shall not 

proceed with the work until he has complied with such directions to the satisfaction of concerned 

Engineer in-charge. 

16.6 The contractor shall be fully responsible for accidents caused due to him or his agents workmen’s 

negligence or carelessness in regard to the observance of the safety requirements and shall be liable to 

pay compensations for injuries.  

16.7 Without prejudice to the right conferred by the Clause 16.5 above for stoppage of work the contractor 

shall be liable for penalty as per the provisions stipulated at Cl No. 34.0.  

16.8 Whenever work at height is involved, contractor must obtain working at height permit from concerned 

Dept. for the persons required to work at height.  
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16.9 The Engineer in-charge executing the contract will assess the penalty amount having regarded to all the 
circumstances, in particular the nature and the gravity of the violation & will issue a show-cause notice 
specifying therein the proposed penalty. Considering the cause shown by the Contractor, if any the 
Engineer in-charge executing the contract shall pass final orders which shall then be final and binding 
on the contractor. The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
Contractor without any further reference to him. 

 

17.0 ENVIRONMENTAL REQUIREMENTS: 

17.1 The contractor shall be responsible to promote awareness on the Environmental requirements among 

the workmen engaged by them for the subject job and ensure adherence to sound environmental 

practices. 

17.2 The contractor shall remove all the waste/debris generated during the work on each occasion & dispose 

off to a place identified by Engineer-in-charge.  The thorough up keeping of the work spot before the 

contractor leaves the work spot is essential. In case the contractor fails to comply with the above, the 

owner may get the up keeping done & recover the expenses with overheads from the contractor. 

17.3 The contractor has to ensure efficient use of natural resources like water, fuel oil and lubricants. 

17.4 In case the contractors are quoting for oil, grease, chemicals and toxic substances or these substances 

form a part of materials quoted they should ensure proper storage, handling, packing and shifting of 

materials to our site properly so that the same should not pollute the environment. 

17.5 The contractor should ensure that materials/ equipment quoted is manufactured/ supplied through Eco 

friendly process/ system. 

17.6 The contractor should ensure proper awareness of workers working in their factory/ plant to maintain 

for a green and clean environment inside/ outside their plant. 

17.7 It will be the responsibility of the contractor to use Eco friendly packing materials. 

 

18.0 STATUTORY PROVISIONS : 

1)     The contractor shall abide by various statutory provisions to the satisfaction of Central/State 

Government Authorities.  The contractor has to comply with provisions made in various statutes 

such as The Contract Labor (Regulation & Abolition) Act 1970, the payment of Bonus Act 1965. The  

Employees compensation Act 1923, The Employees Provident Fund & Misc. provisions Act 1952, 

The Payment of wages Act 1936, The Minimum wages Act 1948, The Industrial Disputes Act 1947, 

The Mines Act 1952. In case of failure of the contractor to comply with any statutory provisions, 

NALCO as principal employer, shall have the right to withhold the bills and/or security deposit of 

the contractor and/or take such action as it may be deemed fit.  

2) The Engineer-in-charge/Section-in-charge shall ensure that the following statutory requirements 

are being complied by the contractor. The bidder to take note for necessary compliance.  

1) Before executing the job, the contractor has to submit Police Verification Report from the Local 

Police Station, Voter/Aadhaar Card for imparting Mines Vocational Training. After completion of the 

MVT. It must be required to cover all the workmen under Employees Insurance Scheme and then 

photo gate pass shall be issued in favour of contract workmen.  

2) If the contractor intend to engage 20 or more workmen on the said job then he/they must take 

labour license from the Asst. Labour Commissioner (Central), Bhubaneswar. In such case, the 

contractor has to apply in Form-IV to the Principal Employer to obtain Form-V as per the CL(R&A) 

Act, 1970.  

3) The workmen engaged on the job will be paid Minimum wages as circulated by Nalco from time to 

time. All the payments shall be made through Bank Account only before 7th of the Month. 
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4) The contractor has to issue Wage slip well in advance & ensure that the wage payment sheet is duly 

signed by the concerned workmen & the representative of the Principal Employer, after that the 

payments shall be made only through Bank Account of the individual workman. 

5) The Provident Fund contribution shall be deducted and deposited in the Individual PF Code allotted 

to the contractor and ensure timely submission of reports/returns to the Appropriate Authority. 

6) Holiday wages as declared by Nalco shall be paid month wise, if occurred during the month. 

7) Minimum Bonus @ 8.33% shall be paid to the workmen on the wage limit i.e.Rs.7,000/- or the 

Minimum wage for the scheduled employment as fixed by the appropriate Government, whichever 

is higher before Puja or within one month of the completion of the contract as per the Payment of 

Bonus Act, 1965 revised. 

8) After completion of the contract, Leave salary, Retrenchment Benefit, bonus are required to be paid 

within 48 hours to the workmen. 

9) All the workmen shall be provided Employment Card (within 03 days of commencement of duty) & 

Wages slip every month before disbursement of Wages as per the Contract Labour (R&A) Act, 1970. 

10) Statutory records/registers are required to be maintained under different labour laws by the 

Contractor and to be shown to the appropriate authority on demand. 

11) The contractor should also provide Personnel Protective Equipment to all their workers engaged on 

the job. 

12) The contractor has to insure their workers under the Payment of Gratuity Act, 1972 for payment in 

the event of death. 

13) The contractor has to ensure the compliance under the Motor Transport Workers Act,1961 

3) The contractor should not engage persons, male or female below 18 years of age and above 60 years of 

age for the execution of the work awarded to him. 

4) In case of electrical contracts, the tenderer should have possessed valid electrical contractor’s license 
of MV/HV/EHV as the case may be, issued by licensing authority of government of Odisha, a copy of 
which shall be enclosed along with the offer.  
  

19.0 DOCUMENTS TO BE SUBMITTED BY BIDDER: 
 

1) Tender documents duly signed and stamped with seal of bidder 

2) Tender fee deposit & EMD receipt   

3) Annexure III duly filled up signed and stamped with seal of bidder   
4) Annexure V duly filled up signed and stamped with seal of bidder   
5) Annexure VI duly filled up signed and stamped with seal of bidder   
6) Annexure VII duly filled up signed and stamped with seal of bidder   
7) Annexure IV duly filled up signed and stamped with seal of bidder   
8) Appendix I duly filled up signed and stamped with seal of bidder   
9) Appendix II duly filled up signed and stamped with seal of bidder   
10) Appendix III duly filled up signed and stamped with seal of bidder   
11) Appendix IV duly filled up signed and stamped with seal of bidder   
12) Appendix V duly filled up signed and stamped with seal of bidder   
13) Pre-contract Integrity Pact/ declaration on implementation of integrity duly filled up signed and 

stamped with seal of bidder     
14) Declaration of % of Local content along with the place of value addition 
15) Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 

2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 

The bidder should also submit duly attested (attested by Gazetted Officer) / notarized copies 
of the following documents along with the bid: 
1) MSME Certificate if applicable 
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2) PAN Card of the bidder. (For proprietorship firms PAN should be in the name of the sole proprietor 
and for other firms/ companies PAN must be in the name of the respective firm/ company). 

3) PAN Based GSTIN of the bidder 
4) Proof of Possession of independent EPF code.  The tenderer shall possess independent P.F. “Account 
Code” from the concerned Regional Provident Fund Commissioner.  A copy of evidence in this respect 
may be furnished as & when required. 

5) Proprietorship Deed/ Partnership Deed/ Article & Memorandum of Association of the Bidder    
6) Power of Attorney of signatory of the bid, if the signatory of the bid is other than the proprietor    
7) Profit and Loss accounts and Balance sheets for the last three financial years as per PQC  

 
The bidder should also submit notarized copies of the following documents along with the bid: 

         1) Appendix VII duly filled up signed and stamped with seal of bidder and notarised 
 

Non-submission of the above documents shall lead to rejection of bid. No 
correspondence/documents shall be entertained after scheduled tender submission date and 
tender opening regarding submission of shortfall documents. 
 

20.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE: 

20.1      WAGES OF THE CONTRACT LABOR : 

A) The payment of minimum wages to the contractor labors shall be as per the rates notified by the central 
government, as per the minimum wages act – 1948 and as adopted/circulated by the Nalco 
management   from time to time.    

B) The classified workers in different categories will be as per the notification issued by the central 
government fixing the minimum wages for above scheduled appointment.  Where the minimum wages 
notified by the government of Odisha is higher than the rates notified by the central government, the 
government of Odisha rates should apply to concerned scheduled employment as long as the same 
remains higher than the central government rates. 
Therefore, the contractor must quote their rates considering the following conditions applicable  

The rate of minimum wages for different categories of laborers’ are indicated in Salient Points of the 
tender at P/4. 

C) Besides the minimum wages payable as mentioned above, the contractor is required to pay an 
additional element of Rs. 32/- (Rupees Thirty Two only) per day as a part of wages per day. It would 
qualify for all statutory payments. 

D) In addition to minimum wages, an amount of Rs12/-(rupees twelve) per day as indicated above shall be 
payable to each contract labourer towards canteen subsidy and this will be paid by the contractor 
concerned  which will qualify for deduction of provident fund and other statutory deductions as 
applicable.  

E) Also contractor shall pay to his workmen medical benefit @ 4.75% & special compensatory allowance 
@ Rs. 30/- per day of actual work. 

 The daily wages to be paid shall include the following components –Basic wages, VDA, contribution to 
provident fund, additional element, canteen subsidy, medical benefit, special compensatory allowance, 
bonus, leave salary, safety appliances, holiday/ PH/NH wages and retrenchment benefit as applicable to 
NALCO Mines. 

F) The minimum wage as notified by the chief labour commissioner (central) has a variable component as 
special allowance which is linked to average AICPI for industrial workers, which keeps on changing every 
six months.  The contractor has to absorb all such variations due to increase in minimum wage in their 
quoted price, and no claim whatsoever on this account shall be entertained. 

20.2 a) Price variation clause (PVC) towards changes in labour charge for this contract (Refer Sl no 16a of 

Contract Details at P/3) 

 b) In case labour charge variation Clause is applicable for this contract as per Sl. No. 16a of Page-3, 

the following shall be applicable: 

 1. In case of increase in minimum wages of the workers, the differential wages and associated 

components will be reimbursed based on actual payment to labourers excluding OT amount claimed. 
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 2. The reimbursement of escalated amount under this provision will be based on documentary evidence 

of payment of the claimed amount to the bank account of the workmen. 

20.3 In case the contractor fails to pay wages to the workmen employed by him for the subject work, 

NALCO will make the payment and recover the same from the contractor's bill along with 10% service 

charge for the amount paid. 

20.4 The contractor failing to make payment of labor wages as per applicable Law, may be debarred / banned 

for conducting future business with NALCO.  

 

21.0 RECOVERY TOWARDS COMPENSATION FOR DELAY:  

Quality and time (contract period) is the essence of the contract. In the event of failure of the contractor 
to perform as per the contract in the stipulated period, penalty is leviable @ 1% of contract value for 
every week of delay subjected to maximum of 10% of work order value and/or as specified in the special 
conditions of contract. Decision of engineer-in-charge in this regard is final and binding. Clause no.24 of 
GCC is applicable for the above 

This is a genuine pre-estimate of the loss/damage which will be suffered on account of delay/breach on 
the part of the contractor and said amount will be payable on demand without there being any proof 

of the actual loss or damages caused by such delay/breach. GST as applicable shall also be recovered. 

22.0   SETTLEMENT OF DISPUTES:  REFER APPENDIX XI 

 

23.0 TERMINATION OF CONTRACT:  

a. If the performance of the successful bidder is found unsatisfactory during the period of contract, 

the contract will be terminated with short notice of 15 days and the same shall be carried out by 

any other of the successful bidder / agency at the risk & cost of the contractor. Other penal actions 

such as forfeiture of BID SECURITY and Security Deposit and debarring the contractor for 

participating in future tenders of NALCO may also be taken. 

b. If the Government of India or any Statutory Authority/empowered to do so, decides/directs to 
terminate the Contract, the contract shall be terminated without any notice and for that contractor 
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. The 
settlement of the dues of contractor shall be done on the basis of execution of actual work in 
accordance with the terms & conditions of contract. 

c. Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15 days’ 
notice to the contractor, when either of the contract value is executed or the assigned BOQ quantity 
is exhausted. The decision of NALCO in this regard shall be final & binding on the contractor. 

 

24.0 GENERAL INFORMATION: 

24.1 Before submission of the bid the bidders are requested to read the bid document carefully make 

themselves fully conversant with the GCC, Special Conditions of Contract, and Conditions of bidding, 

Specific conditions, technical Specifications and bid drawings if any.  The bidder should visit site and 

get familiarized with the site conditions so that, no ambiguity may arise in these respect subsequent 

to submission of the bids. 

24.2 NALCO's General Conditions of Contract (GCC) & Special Conditions of Contract if any shall form part of 

this contract. The tenderer is advised to go through them before quoting the rates. It will be taken for 

granted by NALCO that tenderer has seen and gone through the terms and conditions and shall abide 

by those.   

24.3 Wherever transport of material is applicable, the contractor has to ensure that goods carried during 

transportation do not exceed permitted laden weight as certified by registering authority for the 

respective vehicles. 
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24.4 Wherever applicable Bank Guarantee are to be submitted in Nalco's prescribed format only from 

NALCO’s approved Banker. 

24.5 (i)   In case there are more than one L-1 bidders, the concerned bidders may be called to offer maximum 

possible discount on their quoted rates in sealed envelope in order to decide the L-1 bidder.  

         (ii) In case of tie of price bids, the following criteria shall prevail in the given order. (after application of 

clause (i) above.  

a. Bidder having highest average turnover during last three financial years shall be preferred.  

b. The existing contractor/latest contractor executing the same contract satisfactorily shall be 

preferred.  

Note: Average Annual Turnover shall be decided on the basis of audited profit and loss accounts submitted 

by the bidder for the last three financial years. 

(iii) In case of tie for L2 or other positions and L1 price matching is to be sought for splitting of the job as 

per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at Sl. No. (ii) above.” 

24.6 The bidder is required to give the names of other firms / agencies / partnership firm / wholly owned or 

partly owned subsidiary etc. where they are having financial / professional stakes and also give a 

certificate if any such firm / agency are participating in the subject tender. 

24.7 Bidders are requested to quote their best prices considering the fact that price negotiation if required 

may be held with lowest bidder only.  

 

25.0 MODE OF SUBMISSION, RECEIPT AND OPENING OF TENDER: 

25.1 All covering letters & information are to be included in the offer. 

25.2 The tender duly digitally signed should be uploaded online in web site of the tendering portal . The 

Bidders are advised to fill up the prescribed Formats available in the tender document as Annexures and 

Appendices as per requirement with no deviations to the specific requirements, terms & conditions and 

upload the complete set of tender document duly signed on the bottom of each page along with a 

forwarding letter addressed to the DGM(T&C), Nalco Damanjodi for uploading in the Online Tendering 

Portal. 

25.3 In case deviation is unavoidable, bidders are instructed to give all deviations in the enclosed deviation 

statement sheet only (Annexure-VII). Please be informed that only deviation statement will be 

evaluated and considered.  

25.4 Deviation(s) listed at any other place shall not be considered at all and shall not be binding on NALCO. 

The tender shall be evaluated based on the deviation statement and no claim whatsoever shall be 

entertained irrespective of bidder has accepted this particular clause or not. 

25.5 Financial implications of the agreed deviation as per assessment of NALCO will be loaded on the price 

quoted by the bidder. Deviation not accepted by NALCO will have to be withdrawn by the bidder 

otherwise such bids may be disqualified/rejected. 

25.6 Tenders are to be uploaded in the tendering portal web site on or before time & date specified at Sl. 

No. 9 of Page-4 of tender document. The PART-I bids in case of two part tendering and Single part bid 

in case of LTE tendering shall be opened at the time & date specified Sl. No. 10 of Page-4 of tender 

document. 

25.7 In the event of the office remaining closed on the Bid opening date, tenders will be opened on the next 

working day as per the convenience of the concerned officials. 

25.8 The validity period of the offers submitted by the bidders shall be as indicated at Sl. No. 11 at page-4 

from the end date of submission of Tender. However, NALCO reserves the right to defer the date of 
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tender opening in case the response is considered to be inadequate or due to any other reasons. In such 

event, the bidders shall have to visit the site tendering portal to see the next tender submission & 

opening dates. In such case, validity period of the offer shall be reckoned from the extended last date 

of tender submission. Any Addendum/ Corrigendum to the tender shall only be uploaded in the 

tendering portal web site and separate information shall not be sent to the bidders by NALCO. 

25.9 The price bids of technically qualified bidders shall only be opened on a later date. The date & time of 

opening of price bid shall be intimated to the qualified bidders online through tendering portal  

website. The price bids shall also be opened ON LINE. 

25.10 All the supporting documents uploaded with the offer should be attested by a Gazetted Officer or 

Notary Public and are required to be signed on each page by the bidder or by their authorized 

representative. 

25.11 The tenderer shall ensure submission of complete information / documents in the first instant itself. 

Nalco reserves the right to evaluate the offer based on the details furnished by the bidders on the 

scheduled date of tender submission without seeking any subsequent additional information. If at all 

shortfall documents are sought from the bidders, bidders are required to submit shortfall documents 

only pertaining to the technical credentials already submitted in the first instant, any fresh work 

experience credentials (e.g. Work orders/ work completion certificates) will not be considered for 

evaluation of the bids. 

As per Manual for Procurement of Works 2019 Ministry of Finance Department of Expenditure 5.4.5 
Normally no post bid clarification at the initiative of bidder shall be entertained. The shortfall 
information /documents if any may be sought only in case of historical documents which pre- existed 
at the time of tender opening and which have not undergone change since then.  So far as the 
submission of documents is concerned after submission of the tender, Nalco may ask and consider, only 
related shortfall documents. For example, if the bidder has submitted a contract without its completion 
/ performance certificate / annual turnover, the certificate can be asked for and considered. However, 
no new contract will be asked further so as to qualify the bidder. No post-bid clarification at the initiative 
of the bidder shall be entertained. Hence bidders are required to take due care to upload all relevant 
work credentials available with them in order to avoid rejection. 

25.12 In case a bidder has been debarred/ blacklisted/suspended in any unit of NALCO from participating in 

tenders for Work/Service Contract, his offer will not be considered during the period of 

blacklisting/suspension/debarment, as the case may be. 

25.13 Previous and Present Performance of contractors at NALCO sites shall be considered while evaluating 

their offers. In case of poor performance, the offer from such bidders shall not be evaluated. 

25.14 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ Consultants / 

Service Providers and payments proposed to be made to them by the bidder as a part of the present 

bid.  

25.15 In case any specific adverse report is received against any bidder during enquiry about the statement 

made/ credential submitted along with the offer document in respect of capabilities, performance and 

criminal background of the bidder, the offer submitted by such bidder shall be rejected. 

25.16 Bidder shall provide information regarding the past & current litigation, debarring/ expelling of the 

bidder or abandonment of work by the bidder in any Unit of NALCO etc.  

25.17 Litigation History- a) The bidder is required to give the names of other firms / agencies / partnership 

firm / wholly owned or partly owned subsidiary etc. where they are having financial / professional stakes 

and also give a certificate if any such firm / agency is participating in the subject tender. 

a) Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & unlawful 

activities or conviction by court of law or indictment/ adverse order by regulatory authority against 

the person, company, Directors of the Company or sister concern of the Company, partner of the 

firm etc. would constitute disqualification for participating for tender.  
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b) The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by 

court of law for an offence involving moral turpitude in relation to the business dealing during past 

seven years for acceptance of the offer.  

c) Litigation history for criminal backgrounds to be provided by the bidder. The bidder shall give an 

affidavit to this effect. The affidavit must be affirmed before the competent judiciary authority or 

duly notarized by Notary. 

25.18 The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a 

court of Law for an offence involving moral turpitude in relation to business dealings during the past 

seven years for  acceptance of the offer. The bidder shall give an affidavit to this effect. The affidavit 

must be affirmed before the competent judicial authority or duly notarized by the Notary. Besides, 

bidder should furnish litigation history of their firm or group firm (if claiming fulfillment of PQC on 

group entity terms). The litigation history shall include: 

(i) Arbitration cases pending. 
(ii) Disputed incomplete works. 
(iii) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral 
turpitude in relation to business dealings 
(iv) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral 
turpitude in relation to business dealings. 
(v) Punishments awarded under civil cases or criminal cases involving moral turpitude in relation to 
business dealings 

 

26.1 EVALUATION OF BIDS: The price bids of the techno-commercially qualified bids in case of two part 

bid system & bids in case of single part bidding shall be evaluated to arrive at the lowest (L-1) bidder as 

indicated at clause no: 24.5 above. 

26.2 Loading of Amount for the agreed deviation shall be done on the Price Bids. 

26.3      Concurrent commitment: - The bidder has to submit complete list of concurrent commitments on all jobs 
under execution by them, which will be taken into account to assess the spare capacity available with 
the bidder. If the annualized concurrent commitments of the bidder plus annualized estimated value of 
the work (for single agency)/annualized estimated maximum percentage of work in split case under 
consideration (for multiple agency) exceeds FOUR times the average annual financial turnover during 
the last three financial years of the bidder, then the bid of such a bidder shall not be considered for 
further evaluation. 
Concurrent commitment of the bidder shall be evaluated as on the last day of the Month previous to 
bid date, based on the confirmation/declaration of the bidders that they have disclosed all works being 
executed by them. Bidders shall exclude all stalled project for which there is no progress in last one year 
giving reason for no progress in considering above cut-off date. In case any adverse report/compliant 
are received against bidder and on enquiry found correct, offer shall be rejected and bidder shall be 
liable for appropriate legal action. 
Suppression of fact /data regard to jobs under execution will be considered as gross violation and 
rejection of bid including penal action such as banning/ blacklisting, as deemed fit- The bidder must 
confirm that they have disclosed all the works being executed by them in the offer, as per Appendix- 
III)- Refer Sl no 5 of Salient Points of the tender at P/4. 
 

26.3    NALCO reserves the right to use in-house data / information for evaluation of bids if felt necessary.  

26.4    In case of discrepancies, the original tender document uploaded by T & C Department, Mines shall be 

treated as authentic & binding for all purposes. 

26.5 REVERSE AUCTION: The guidelines for the same shall be as per the applicable guidelines of 

tendering portal.  Refer Sl no 6 of Salient Points of the tender at P/4 

26.6 Evaluation of bids shall be done in compliance with Govt. Guidelines on Preference to Make In India (as 
per GOI ORDER NO. P-45021/2/2017-PP(BE-II), Dtd: 16.09.2020) as given in Appendix- IX. In this regard 
party should upload duly filled up and signed declaration provided in Appendix –IX. 
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26.7 Evaluation of bids shall also comply with Govt. Guidelines on Restriction on Countries sharing a land 
border with India (as per Public order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 and ORDER NO: F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020) as given in 
Appendix-X. In this regard party should upload duly filled up and signed declaration as Appendix-X.  

26.8  Bid Evaluation shall comply with Govt. Guidelines on Preference to MSEs (GOI Micro and Small 

Enterprises (MSEs) Order, 2012 and Amendment dated 9th November, 2018), as applicable. 

27.0 ACCEPTANCE OF TENDER: 

27.1 Vendors may note that, any pending case or conviction by  a Court of Law or indictment /adverse 

order by regulatory authority against the person, company or against any sister concern which relates 

to a criminal offence would constitute disqualification’’. 

27.2 The concurrent commitments of bidder on various jobs under execution by the bidder will be taken 

into account to access the spare capacity available with the bidder. Bidders are required to fill 

Appendix-III for calculation at our end. Suppression of fact and figures will liable to cancellation of bid 

and penal action as per rule- Refer Sl no 5 of Salient Points of the tender at P/4. 

27.3 A bidder may seek clarification regarding the bidding document provisions, bidding process and / or 

rejection of his bid. NALCO / Consultant shall respond to such queries within a reasonable time.  

27.4 NALCO reserves the right to award the work in parts between two or more agencies if considered 

expedient. The quoted rates shall hold good for such an eventuality.  Reference is also invited to clause 

9 of General conditions of contract. 

27.5 Bidders may note that, Letter / Fax of Acceptance or work order/ AOC issued to them is based on 

acceptance of their offer by NALCO and shall be binding on them. Bidder should return a copy of the 

same duly signed by the authorized representative as a token of acceptance of the letter of Acceptance 

/ Fax of intent / work order within seven days failing which it will be deemed to have been accepted by 

the bidder.  

28.0 OTHER TERMS &CONDITIONS: 

28.1  If found suitable, Preference for engagement of labors under NALCO’s contractors establishment may 

be given to the land affected persons. 

28.2 The contractor has to dismantle the structure constructed by him for the purpose of office-cum-store 

on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is not dismantled 

within two months of completion of contract he will not be issued any tender paper or will not be 

allowed to participate in any tender including with-holding of final bill besides initiation of other 

contractual/legal action as deemed fit against the contractor. 

28.3 The contract shall be subject to the provisions of GCC save those provisions of GCC, which are 

superseded by the above clauses under instruction to Bidders.   

28.4 The bidder should indicate valid e-mail ID under Annexure-III (DECLARATION BY THE BIDDER) 

enclosed.  

28.5 As per Govt. of India directive, it is mandatory for contractors providing goods & services to central 

Govt. organizations to be registered in GeM (i.e. Govt. e-market place, wwwgem.gov.in) and obtain 

a unique GeM registration Id at the time of placement of order/acceptance of contract. Contractor 

to ensure immediate compliance in this regard. 

28.6 If conflicts between documents, comprising the contract arise, the following shall prevail in the order 

as below; 

 FOI/LOA/WO including any agreed variation. 

 Schedule of rates/Bill of Quantity 

 Technical specifications  

 Drawings 

 Special Conditions of Contract 

 Instruction to Bidders 
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 General Condition of Contract (www.nalcoindia.com – Tenders – Downloads – Policies & documents – 

Sl. No. 7) (GCC copy may be downloaded from NALCO website as stated above) 

 Relevant Indian Standards (Relevant Indian Standards may be downloaded from concerned 

website) 

28.7 If any alteration or modification to the tender document is done by the bidder, the offer shall be 

ignored. 

28.8 If any bidder is having any unauthorized structure / occupation inside Nalco Mines, their offer may not 

be considered for evaluation and shall be liable for rejection. 

29.A CONDITIONS FOR DEBARRING / OF BUSINESS WITH A CONTRACTOR/ TENDERER: 

NALCO reserves the right to debar a  tenderer/contractor from participating in future tenders of 

NALCO or banning of business with NALCO, as deemed fit, along with forfeiture of BID SECURITY & SD 

under the following (but not limited to) conditions: 

29.A1 Withdrawal of offer after the last day & time of tender submission and within the offer validity period. 

29.A2   Failure to mobilize for the work - The contractor does not mobilize and start work on the scheduled 

date or within reasonable period. 

29.A3 Failure to adhere to the time schedule of work - Time schedule indicated by executing engineers will 

be compiled every week and default in adhering to schedule will have to be reported to HOD for 

necessary action. Depending on the Mines requirements HOD may initiate debarring proposal. 

29.A4 Failure to maintain required quality of work - If the quality rating is less than 50% at any instance, 

subsequent fortnightly rating will be done and if the same is less than 50%, it will be construed as a 

failure. 

29.A5    Failure to make labour payment on time at least twice in a contract. 

29.A6   In case of any serious offence committed by the party: e.g. - sabotage, fraud, theft of company 

property etc. any time during execution of work, debarring process starts immediately. 

29.B   BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST 

29.B.1 Blacklisting: Blacklisting of any agency/ firm/ contractor working with the Company may 

be resorted to in following cases: 

(i) If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, following 
prosecution under the normal process of Law for an offence involving moral turpitude in 
relations to business dealings; 

(ii) If security considerations including the question of loyalty to the State warrant as per 

recommendations of Ministry of Home Affairs. 

(iii) If there is justification for believing that the Proprietor or Partner or Director (or Employee) 
of the Firm has been guilty of malpractices such as bribery, corruption, cheating, fraud, 
substitution of bid or theft or any other illegal activities while carrying out the work etc. 

(iv) If the Firm refuses/fails to return the Company's dues without adequate cause; 

(v) If the Firm is blacklisted by any Department of the Central Government/ State Government. 

(vi) If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has 

received notice from the concerned department of Central / State Govt. 

(vii) Misbehavior/ threatening of departmental supervisory staff during work execution. 

(viii) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out. 

(ix) Persistent & intentional violation of important conditions of contract. 

(x) Submission of false/ fabricated/ forged documents for consideration of a bid. 

(xi) If declared bankrupt or insolvent. 

 

29.B.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but 

http://www.nalcoindia.co/
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removing the name from the registered vendors of NALCO is justified in the interest of the 
company, the firm/company shall be banned from doing business with NALCO for a period up to 

3 years but not less than one year. The reasons for banning are listed below. This list is illustrative 
only and not exhaustive 
(i) Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within 

the premises of the company (Plant or Township) by the contractor or their workmen. 
(ii) Submission of false declaration / documents in the offer. 

(iii) Misconduct / misbehavior of the contractor or any of the workers engaged by them. 

(iv) Non-compliance of environment, safety and health requirements including use of 
proper PPEs. 

(v) Any failure to execute the contract satisfactorily 

(vi) Defaults such as failing in disbursements of wages of the workmen/contract labourers 
in time at least twice in a contract period 

29.C      Delisting from Vendor List against all Contracts: 

29.C.1 Party's performance is being evaluated half yearly through online assessment system by the 
respective Managers-in-Charges for the works being executed at site / at party's premises. 

29.C.2 Half-yearly assessment ratings are reviewed and the contractors are reminded for improvement 
in next assessment period if their performance rating is poor. 

29.C.3 If two consecutive Six-monthly assessments of a contract are Very poor in a single evaluation / 
Safety & Environmental requirements compliance is not O.K. / SA 8000:2008 Compliance is not OK, then 
the concerned Vendor will be delisted for one year for that particular job subject to approval by 
Competent Authority of NALCO and the vendor will be intimated through a letter. 

29.C.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of the de-
listment period and subsequent approval by Competent Authority of NALCO. 

29.C.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be delisted. 

29.C.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in- charge, 
the vendor may not be considered in future tender for similar jobs. 

29.D   Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be put under 

holiday list for a period of one year. 

29.E    Suspension of Business: Temporary Suspension of business may be ordered without any notice, where 
full enquiry into the allegation is pending and may entail the blacklisting of the firm/ party/ contractor, 
if the allegation is proved. 

 

NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond to the same in cases of 
debarring/ blacklisting/ banning/ suspension of business with the party. 

 

29.F      If any varying of conflicting situation arises in any of the document forming part of the Contract, NALCO’s 

decision with regard to intention/interpretation of the document and the decision shall be final and 

binding on the parties. 

 

30.0       MARKING OF ATTENDANCE/ JOB ALLOCATION. 

30.1 The contractor shall have to maintain an attendance register as provided in the CL(R&A) Act and mark 
attendance of workmen under his establishment for every day at the beginning of the shift. 

30.2   The daily attendance of persons employed by contractors is to be recorded in form " D & E " of the Mines 
Rules by contractor/supervisor which needs to be countersigned by Engineer In Charge of contract as a 
statutory record. 

30.3  The contractor or his authorized representative has to make regular interaction with the Engineer In 
Charge for day to day execution of contract. The contractors' workmen are to report every day to the 
contractors, Engineer/supervisor, who will assign the job and maintain allocation chart for the record, 
with the following details.                 

JOB ALLOCATION REGISTER 
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Sl Name of job Area Target date of job completion 
    

30.4 At the end of the day, the contractor/supervisor shall report back with the status of job which needs to 
be certified by Nalco representative. 

30.5    Nalco Engineer-In-Charge or his authorized representative has the authority to supervise and advise 
suitable actions which is to be carried out by the contractor/his supervisor and workmen. 

30.6 Use of PPE by the workmen of the contractor has to be ensured on daily basis to ensure safe working. 

30.7 Use of Online Contract Labour Management System (CLMS): 

An online Contract Labour Management System (CLMS) has been launched across NALCO w.e.f. 
01.07.2017. As per the portal architecture, every contractor employing contract labour in NALCO shall 
have to use this online portal for various activities like safety clearance, issue of gate pass, application 
for license in Form II, issue of certificate from Principal Employer (NALCO) in Form III for obtaining 
license from the Central Labour Department, preparation of monthly wage sheets, issue of wage slips, 
employment cards, preparation and filing of returns, maintenance of statutory registers etc. The 
contractors have to use the CLMS for entering relevant data about themselves and the labour engaged 
by them for getting the benefits of the system. Since the package has been developed as per the 
mandate given by the Management and is being closely monitored by the Ministry of Mines as an item 
on the DASHBOARD, use of the system is mandatory for the contractor. 

31.0     DEPLOYMENT OF PERSONS IN MINES: 
31.1   Before deploying any persons on the job, it should be ensured by the contractor that all such persons 

deployed possesses a valid Training Certificate in Form-A [(Rule 28(1)] & Rule 16 of  Mines Vocational 
Training Rules 1996. 

31.2  In case the persons do not possess any valid training certificate as stated above, they are to be given 
Induction Training as per First Schedule of Mines Vocational Training Rules, 1966 before starting work.  
They are also to be given on the job training for 6 days. 

31.3  Name of all the persons employed in the Mines by the contractor should be entered in "B" Register. 
31.4 If 20 or more than 20 labours are engaged for the job then the contractor has to obtain a license under 

contract labour (R&A) Act. from the Assistant Labour Commissioner, (Central) Bhubaneswar, Orissa 
before starting of the work. 

31.5 As per Rule 29B of Mines Rules’1955 all the workmen to be deployed under this contract are to be 
medically examined and report of the fitness is to be submitted to the Engineer In Charge before 
commencement of the work. 

 
32.0     SAFETY APPLIANCES: 
32.1 Safety Shoes: The contractor is required to supply DGMS approved Safety Shoes to all its workmen and 

supervisors free of cost at a frequency not exceeding once in six months. 
32.2 Safety Helmet: The contractor is required to supply DGMS approved safety helmets to all its workmen 

and supervisors free of cost, at least once during the period of the contract. 
32.3 Special Safety appliances: The contractor is required to supply all the special safety appliances (like 

safety belt, safety net, apron, welding screen etc.) as would be detailed under the SOP for the work. 
32.4 Responsibility to ensure the use of safety appliances: 

(i) The contractor shall be responsible to ensure that no one is deployed in the work without wearing safety 
appliances as required to safely execute the work. 

(ii) The Engineer -in-charge of the contract shall be responsible to ensure that no one is allowed to work 
under the contract unless otherwise he wears the Safety appliances as required for the work. 
 

33.0   RECORDS TO BE MAINTAINED AS REGARD TO DEPLOYMENT OF WORKMEN UNDER THIS 
CONTRACT. 
On the receipt of LOI/work order, the contractor should open up individual bound paged book (Register) 
to keep the records of various aspects of deployment of workmen in the prescribed formats, as detailed 
under (A) & (B). 

(A)  Records to be maintained as per the provisions made in the Central Rules, under the Contract Labour 
(Regulation & Abolition) Act [1970]. 

1.   Register of workmen employed by contractor in Form XIII (See Rule 75). 
2.   Muster Roll in Form XVI [See Rule 78(1)(a)(i)]. 
3.   Register of wages in Form XVII [See Rule 78(1)(a)(i). 
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4.   Register of Overtime in Form XXIII [See Rule 78(1)(a)(iii)]. 
5.   Register of Fines in Form XXI [See Rule 78(1)(a)(ii)]. 

 6.  Register of deduction for damage or loss in Form XX [See Rule      78(1)(a)(ii)]. 
7.   Issue of Employment Card in Form No.XIV (See Rule 76). 

 8.   Wage slips to be issued every month before wage payment in Form No.XIX [See Rule 78(1)(b)]. 
9.   Register of advance in Form No.XXII [See Rule 78(1)(a)(ii)]. 

 (B)  Records to be maintained as per the provision made in Mine Rule, 1955 under Mines Act, 1952. 
1.   'B' Register entry in respect of all Workmen, Supervisor & Contractor. 
2.    Attendance register/off D (Face work) & E (others) 
3.    G- Register of Leave 
4.    H- Register of leave wages. 
5.     I- Register of overtime. 
6.    Compensatory off. 
 

34.0 PENALTY FOR NON-COMPLIANCE OF SAFETY LAWS OF MINES ACT: 

   (i) If a contractor is found non-compliant with any safety laws under the statues and systems related to 
safety, the concerned contractor shall be directed by the Engineer-in-charge of the contract through a 
letter to comply with the said requirement immediately. 

   (ii) If the same contractor is found contravening any safety laws again, a penalty as stated below shall be 
imposed by the Engineer-in-charge of the contract on the contractor and the same shall be deducted 
from his RA bill of the contract for month in which the non-compliance was recorded. 
The penalty amount shall be as stated below:- 

Sl  
No 

Contract Value Penalty Amount 

i. Contract value up to Rs.10,00,000/- Rs.10,000/- (Rupees Ten Thousand) 

ii Contract value from Rs.10,00,001/- upto 
Rs.50,00,000/- 

Rs.12,500/- (Rupees Twelve Thousand Five 
Hundred) 

iii Contract value from Rs.50,00,001/- upto 
Rs.1,00,00,000/- 

Rs.14,000/- (Rupees Fourteen Thousand ) 

iv Contract value above Rs.1,00,00,000/- Rs.15,000/- (Rupees Fifteen  Thousand) 

(iii) If the contractor shall be contravening the safety aspects again & again, the above penalty shall be 

imposed on repeated basis for each time the contraventions has been made. However, after imposition 

of penalty for 03 (Three) times, the contract shall be cancelled with the approval of Competent 

Authority. 

35.0 CONTRACTORS RESPONSIBILITIES FOR SAFETY 

35.1 The contractor shall prepare the written Safety Operating Procedure (SOP) for the work to be carried 

out, including an assessment of risk, wherever possible for the safe working of the individual workman 

engaged by him and the methods to deal with situation which may happen consequence of any 

accident/incident. 

35.2 The contractor shall provide a copy of the SOP to the person designated by the mine owner who shall 

supervise the contractors work. 

35.3 THE CONTRACTOR SHALL KEEP AN UP TO DATE SOP AND PROVIDE A COPY OF ANY CHANGES MADE SUBSEQUENTLY TO THE 

DESIGNATED PERSON BY THE MINE OWNER. 

35.4 THE CONTRACTOR SHALL ENSURE THAT ALL WORK IS CARRIED OUT IN ACCORDANCE WITH THE STATUTE AND SOP AND FOR 

THE PURPOSE HE MAY DEPLOY ADEQUATE QUALIFIED AND COMPETENT PERSONNEL FOR THE PURPOSE OF CARRYING OUT THE 

JOB IN A SAFE MANNER. 

35.5 THE CONTRACTOR SHALL WORK STRICTLY AS PER THE SCOPE OF THE WORK ORDER ENSURING APPLICABLE SAFETY PRACTICES 

AS PER THE STANDARD. 

35.6 THE CONTRACTOR SHALL ENSURE THAT ALL SUB-CONTRACTORS HIRED BY HIM COMPLY WITH THE SAME REQUIREMENT AS THE 

CONTRACTOR HIMSELF AND SHALL BE LIABLE FOR ENSURING COMPLIANCE OF ALL SAFETY PROVISIONS APPLICABLE TO HIM 

AND THE SUB CONTRACTOR. 

35.7 ALL PERSONS DEPLOYED BY THE CONTRACTOR FOR WORKING IN A MINE MUST UNDERGO VOCATIONAL TRAINING, INITIAL 

MEDICAL EXAMINATION AND PME. THEY SHOULD BE ISSUED CARDS STATING THE NAME OF THE CONTRACTOR AND THE WORK 

AND ITS VALIDITY PERIOD, INDICATING STATUS OF TV & IME. 
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35.8 EVERY PERSON DEPLOYED BY THE CONTRACTOR IN A MINE MUST WEAR SAFETY GADGETS TO BE PROVIDED BY THE 

CONTRACTOR. IF CONTRACTOR IS UNABLE TO PROVIDE, OWNER/AGENT/MINE MANAGER SHALL PROVIDE THE SAME AND 

RECOVER THE COST FROM THE CONTRACTOR. 

35.9 THE CONTRACTOR SHALL SUBMIT TO DGMS, THE RETURNS INDICATING- NAME OF HIS FIRM, REGISTRATION NUMBER, NAME 

AND ADDRESS OF PERSON HEADING THE FIRM, NATURE OF WORK, TYPE OF DEPLOYMENT OF WORK PERSONS, NUMBER OF 

WORK PERSONS DEPLOYED, HOW MANY WORK PERSONS HOLD VT CERTIFICATE, HOW MANY WORK PERSONS UNDERGONE 

IME, PME AND TYPE OF MEDICAL COVERAGE GIVEN TO THE WORK PERSONS. THE RETURN SHALL BE SUBMITTED QUARTERLY 

(BY EVERY 10TH OF APRIL, JULY, OCTOBER & JANUARY) FOR CONTRACTS OF MORE THAN ONE YEAR. HOWEVER, FOR CONTRACTS 

OF LESS THAN A YEAR, RETURNS SHALL BE SUBMITTED MONTHLY. 

35.10 THE CONTRACTOR SHALL HAVE TO TAKE ALL SAFETY PRECAUTION FOR HIS WORKMAN WORKING DURING ANY HOUR OF THE 

DAY AND WILL BE RESPONSIBLE FOR ANY FIRST AID/EMERGENCY TREATMENTS FOR HIS EMPLOYEES. THE CONTRACTOR SHALL 

ABIDE BY ALL FIRE AND SAFETY REGULATION OF THE OWNER.  SAFETY PPE LIKE SAFETY SHOES, HELMETS, GUM BOOTS AND 

MASKS ETC. SHALL BE PROVIDED BY THE CONTRACTOR TO ALL WORKMEN WORKING UNDER HIM. THE CONTRACTOR SHALL 

ENSURE THE USE OF THE ABOVE BY HIS WORKMEN DURING THE CONTRACT PERIOD. THE OCCUPATIONAL HEALTH & SAFETY 

POLICY IS ENCLOSED. YOU HAVE TO UNDERGO HALF A DAY TRAINING PROGRAMME FOR ALL YOUR CONTRACT WORKERS 

BEFORE APPLYING FOR SAFETY GUIDELINES. 

 

36. 0 COMPLIANCE ON QMS/EMS/OHSMS/SA 
36. 1  The contractor shall ensure that all his men and activities comply with the QMS/EMS/OHSMS/SA 

requirements as per respective standards,  follow respective  Policies and Objectives and Targets etc. set 
by the Panchpatmali Bauxite Mine, Nalco. For details of Policies Annexure: VIII may please be referred 
which is enclosed herewith 

36.2 The Engineer-in-charge shall monitor/review the compliance of above requirements by the party as per 
respective standards periodically and intimate any deviation to the party for compliance. 

36.3 During the course of contract activities/jobs, different scraps generated are to be segregated and to be 
disposed off in earmarked locations/ are to be disposed off in designated bins or as directed by Engr-in-
charge. 

37.0     CONTRACT CLOSURE: 

37.1   Completion of work assigned through the contract within contractual period is both a contractual 
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco. Closure of 
contract is achieved in stages through contractual terms or through mutual agreement/settlement. 
Submission of Final Bill is the 1st stage of closure. Successful completion of Defect Liability Period and 
Performance Guarantee Period is the 2nd Stage of closure. Settlement of all outstanding payables and 

receivables is the 3rd stage of closure. 

37.2    It will be the responsibility of the Contractor in all three stages to lodge necessary claims with EIC/MIC 
and settle it as follows: 

37.2.1   1st stage - Submission of Final Bill, and Performance Guarantee Bond (PGB)-if applicable 

maximum within 01 month from the end date of contract period. 

37.2.2   2nd stage - Submission of Claim letter for release of SD/PBG maximum within 15 days from the 
date of closure of Guarantee/DLP.  

37.2.3 3rd stage - Settlement of all outstanding relating to the Contract, before release of Contract 
Completion Certificate by EIC/MIC with concurrence of Finance regarding Contract Execution 
Value. 
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  ANNEXURE - III 

:DECLARATION BY THE BIDDER: 
 
I  _____________________________representing the bidder, do declare on behalf of the firm as hereunder:  
* That, I am the PROPRIETOR of the bidder firm. I undertake to submit proof of ownership as and when 

demanded by NALCO.   
       OR 
* That I am the authorized signatory to the tender documents holding valid Power of Attorney.  Certified copy 

of the valid power of Attorney is enclosed with offer. 
NOTE:* Strike out whichever is not applicable. 
1. That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders participating in this tender; 
2. That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / GOVTs of India/states. 
3. That, we have never been prosecuted by any statutory authority. 
4. That, any change in the constitution of the firm shall be made with prior clearance from Nalco. 
5. That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents and our offer fully 

comply with the requirements spelt out in the tender documents. 
6. We undertake to abide by and comply with all the safety and environmental regulations in force during the execution 

of work. 
7. We undertake to abide by and comply with all the applicable provisions of laws governing contract workers engaged 

by you for this work.  
8. The appendix I & II regarding relatives working in NALCO are filled up and enclosed.  
9. That we have quoted the rates in figures as well as words. 
10. We undertake that we do not have any unauthorized structure / construction inside Nalco Township or Plant. We 

also undertake to remove any / all such structures, if detected by Nalco later on in compliance of GCC terms and 
conditions. 

11. We declare that all supporting documents of the offer submitted are attested by a gazetted officer / Notary. 
12. ‘‘ I/we declare that I/we have not been convicted / or any case has been initiated against me / us by a Court of Law 

or indictment / adverse order by a regulatory authority against me / us, or  my / our company or against any sister 
concern of mine / ours which relates to a criminal offence.’’ 

 

I further declare that all above statements are true and if found otherwise any time during pre-ordering/post ordering 
stage of the contract, action as deemed fit by NALCO including ‘rejection of my offer’ and ‘debarring/blacklisting’ may be 
taken against me/my firm / my company and shall be binding on me/firm / my company represented by me. 

 
(Signature and official seal of the Proprietor / Authorized Person) 

Date :     

Name of the signatory………………………………………………………………………………………………………………………… 

Postal address of the firm…………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………………………………………… 

PF NO : …………………………………………………………TIN NO  :……………………………………………………………………… 

PAN  NO.:…………………………………………PAN based GSTIN Reg. No.:………………………………………………………. 

Landline Phone No……………………………………………..........Mobile…………………………………………………………… 

Fax No................................................................................................................................................... 

Email Address :……………………………………………………………………………………………………………………………………………………
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 ANNEXURE – IV 
      TAX INVOICE        
    [See Rule 46 of the Central Goods and Services Tax Rules, 2017]        

Details of Supplier 

        ORIGINAL FOR RECIPIENT    
        DUPLICATE FOR TRANSPORTER   

Name         TRIPLICTE FOR SUPPLIER    

Address         
Date : 

     
              

GSTIN/Unique ID         Inv serial No. :     

Details of Recipient (Billed to)         Details of Consignee (Shipped to)   
Name         Name      

Address         Address of delivery     

State         State      
State Code         State Code      

GSTIN/Unique ID         GSTIN/Unique ID     

Place of supply:               
Name of State:               

              

Sr. No.  Description of Goods / Services 
HSN Code 

Qty. Unit 
Rate (per 

Total Discount   Taxable Value 
 CGST SGST /UTGST  IGST  CESS 
        

/ SAC item) Rate Amt Rate Amt Rate Amt Rate Amt      
        
  
 
  
 

Freight  
Insurance 

Packing and Forwarding Charges  
 

Total   
Total Invoice Value (In figure)  
Total Invoice Value (In Words) 
Amount of Tax subject to Reverse Charges   

E.&.O.E 
 
Electronic Reference Number 

 
Name of the Signatory 

Designation / Status 

 
Note: 

 
Signature 

 

Note: 
 
1. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR SUPPLIER". 

2. The tax invoice can be signed with digital signature also.  
3. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the recipient and the address of delivery, along with the name of the State and its code 

shall be recorded in the invoice if he requests for the same. 

4. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated invoice at the end of a month for supplies covered under section 9(4), the 

aggregate value of such supplies exceeds rupees five thousand in a day from any or all the suppliers. 
5. The information in red colour indicates the changes as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017 
6. The information in green colour indicates the words removed as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017 
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ANNEXURE-V 
INTERNET BANKING / R.T.G.S. BANKING MANDATE FORM 

(To be submitted in Duplicate) 
To 
National Aluminium Company Limited, 
M&R complex, 
Damanjodi-763008 
 
Dear Sir,  
SUB: AUTHORISATION FOR RELEASE OF PAYMENT DUE FROM NALCO, M&R COMPLEX THROUGH 

INTERNET BANKING (SBI) OR THROUGH R.T.G.S. BANKING. 
Refer Order No………………………..…………… date……………………. and/ or Tender/ Enquiry/ Letter 

No……………………………….…………….…….. date……………………………………………. 

 
(Please fill in the information in LETTERS. Please TICK wherever it is applicable) 
 
1. Name of the Party…………………………………………………………………………………… 
 
2. Address of the Party 

………………………………………………………………………………….City………………................Pin Code    

               E-Mail Id:……………………………………………………….. 

 
3.Particulars of Bank: 

Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code.      
MICR No.          
(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox 
copy of a cheque of your bank for ensuring accuracy of the bank name and code number) 
Account Type Savings Current Cash Credit 

Account No. (as appearing 
in the Cheque Book) 

                

R.T.G.S. IFSC Code. 
                

 

4. Date from which the mandate should be effective: Dt.       /         /20........ 
  

     I/we hereby declare that the particulars given above are correct and complete. If any transaction is 
delayed or not effected for reasons of incomplete or incorrect information, i shall not hold m/s national 
aluminium company limited responsible. I also undertake to advise any change in the particulars of my 
account to facilitate updating of records for purpose of credit of amount through RBI ECS/ RBI EFT/SBI net. 
 
 
Place:                              Signature of the party/ Authorized Signatory. 
Date:         
------------------------------------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records. 
Bank’s Stamp: 
Date: 
 

(Signature of the Authorized Official from the Bank) 
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ANNEXURE-VI 
 
 

Undertaking Letter on Downloaded tender documents 
 

We here by confirm that, we have downloaded the complete set of tender documents along with the set of 
enclosures hosted in tendering portal  website. We confirm that the bid document has not been edited or 
modified by us. In case, it is observed by NALCO that the bid document has been edited or modified, we 
agree for the rejection of the bid by NALCO besides any action as deemed fit by NALCO.  
 
 
Company Name __________________________________________________________________ 

Name __________________________________________________________________________ 

Signature__________________________ Date _________________________________________ 

Postal Address ___________________________________________________________________ 

              _________________________________________________________________________ 

Email ID ________________________________________________________________________ 

Phone__________________________ FAX ____________________________________________ 

 
 
 
 
 

Signature of Authorized Person With seal 
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ANNEXURE-VII 
 

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS 
 

In case of no deviation please write 'No Deviation' in the space below: 
In case of single part bidding no deviation is acceptable. 

 

Sl.
No 

Reference of Tender Document Subject Deviation / 
Exception Page No. Clause No. Para No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
 
 

Signature & Seal of bidder. 
 

B) DECLARATION BY THE BIDDER ON INCLUSION OF GST IN THE QUOTED PRICE AS PER NIT CONDITIONS- 
(APPLICABLE ONLY FOR TENDERS FLOATED IN GEM PORTAL)  

 
IT IS HEREBY CERTIFIED THAT WE HAVE INCLUDED _________ (TO BE FILLED UP) % GST IN THE QUOTED 
UNIT PRICE FOR ALL ITEMS OF THE BOQ FOR THIS TENDER AS PER THE REQUIREMENTS OF THE TENDER.   

 

 
 

Signature & Seal of bidder. 

 
NOTE: OFFERS SUBMITTED IN THE GEM PORTAL WITHOUT INCLUDING GST IN THE QUOTED PRICE SHALL 

NOT BE CONSIDERED FOR TECHNO-COMMERCIAL EVALUATION & THE BID SHALL BE SUMMARILY 
REJECTED.
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Annexure – VIII 

 
NATIONAL ALUMINIUM COMPANY LIMITED 

M&R COMPLEX, DAMANJODI 
 

QUALITY POLICY 
 
Quality will form the core of our business philosophy. Meeting the needs and expectations of the customer 
and consistently improving our systems and work ethos will be our chosen path in achieving   excellence in 
business and fulfilling our social obligations. 
 
GUIDING PRINCIPLES  

 To ensure a healthy return on investment by maximizing Operational efficiency,   Capacity utilization 
and Productivity. 

 To continually improve and redesign Systems, Processes and Practices in order to ensure error 
prevention and improve response time. 

 To adopt Internal Customer focus as a means to external customer satisfaction. 

 To treat Human Resource as the key to Quality excellence and ensure development, involvement 
and satisfaction of employees. 

 To ensure high quality of inputs through proactive interaction with suppliers. 

 To meet obligations towards the society as a responsible corporate citizen. 

 To provide value for money to all stake holders. 

 To follow ethical business philosophy at all times. 
 
 
COMMITMENT    
We dedicate ourselves to the Quality Policy and Objectives of the company in letter and spirit and 
commit to continuously strive for their fulfillment 
 

        SD/- 
       Chairman-cum-Managing Director 
         
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Continued… 
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Annexure – VIII 

 
NATIONAL ALUMINIUM COMPANY LIMITED 

M&R COMPLEX, DAMANJODI 
 

ENVIRONMENT POLICY 
 

In recognition of the interest of the society in securing sustainable industrial growth, compatible with a 
wholesome environment, NALCO affirms that it assigns high importance to promotion and maintenance 
of a pollution-free environment in all its activities. 
 
Objectives: - 
 

 To use non-polluting and environment-friendly technology 

 To monitor regularly air, water, land, noise & other environmental parameters. 

 To constantly improve upon the standards of pollution control and provide a leadership in 

environment management. 

 To develop employees awareness on environmental responsibilities and encourage adherence to 

sound environmental practices. 

 To work closely with Government and local authorities to prevent or minimize adverse 

consequences of the industrial activities on the environment. 

 To comply with all applicable laws governing environment protection through appropriate 

mechanisms. 

 To actively participate in social, welfare and environmental development activities of the locality 

around its units. 

 
Commitment:- 
 
We dedicate ourselves to ensure a green and wholesome environment in all areas of our operations for 
sustainable industrial growth and to set standards in environmental management. 
 
 
Bhubaneswar        SD/- 
       Chairman-cum-Managing Director  
       
 
 
 
 
 
 
 

Continued… 
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Annexure – VIII 

 
NATIONAL ALUMINIUM COMPANY LIMITED 

M&R COMPLEX, DAMANJODI 
 

OCCUPATIONAL HEALTH & SAFETY POLICY 
 
 
NALCO is committed to maintaining a Safe, Healthy and Sustainable work environment in all its 
operations. This shall be achieved by: 
 

 Focusing on prevention of Accidents and Occupational Health issues. 

 Complying with all legal requirements & other requirements related to Safety and Occupational 
Health of persons, and establishing clearly defined goals & procedures to achieve the same. 

 Ensuring Safety & Health of all employees and contract workers in its premises, including those 
involved in transportation, cleaning and other such activities. 

 Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and Risk Assessment 
by both internal and external qualified persons. 

 Considering aspects related to Safety and Health of personnel as well as environmental issues at 
the time of procurement of equipment and selection of technologies. 

 Ensuring health of persons in the peripheral locations, likely to be affected by our operations. 

 Periodically monitoring and reviewing safety & occupational health issues at relevant levels, 
including the highest levels. 

 Communicating Safety Hazards and health related issues to all concerned through suitable means, 
including training. 

 Consulting and ensuring participation of workmen or their representatives in Policy 
implementation, identification of potential issues and formulation of measures to address the 
same. 

 Considering Health & Safety performance of individuals at different levels during their career 
advancement, as per Nalco's policy 

 Establishing and maintaining suitable set-up with competent persons to monitor and bring to the 
notice of the management any issues related to unsafe conditions & practices. 

 Striving for continual improvements, exceeding statutory compliance levels, wherever feasible. 
 
 
Bhubaneswar        SD/- 
        Chairman-cum-Managing Director 
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ANNEXURE – IX 
 

 
 

   SOCIAL ACCOUNTABILITY POLICY (SA 8000) 
 
We at NALCO are committed to provide a socially accountable work environment to all employees and 

uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace. 

 

We shall achieve these by adopting a companywide culture, which will help to promote: 

a) Involvement of all employees in sustenance of SA 8000:2014 Standard; 

b) Conforming to all requirements of SA 8000:2014 Standard; 

c) Complying with National laws, other applicable laws and other requirements to which the 

organization subscribes; 

d) Continual improvement initiatives in all social aspects; 

e) Learning and training opportunities to all employees. 

 

This policy is communicated and understood within the organization. 

Date: 04.03.2020                        SD/- 

             Chairman-cum-Managing Director 

 

SA 8000 Requirements 

 The organization shall not engage in or support any form of child labour 

 The organization shall refrain any form of forced labour 

 The organization shall provide to all its employees the necessary health and safety benefits as per 

the statutory and regulatory authorities 

 The organization shall respect the right of worker to organize themselves and bargain collectively  

 The organization shall not allow or support any form of discrimination among its worker and shall 

not engage in or tolerate any form of corporal punishment. 

 The organization shall follow the statutory requirements described for normal working hours, 

remuneration and social benefits. 

 
 

HOD (H&A) 
 
We declare that we shall abide by all the requirements of SA-8000 in the course of execution of work at 
NALCO Mines Site. 
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ANNEXURE –X  

 

This Proforma is to be used by Bidder for Bank Guarantee For Bid Security/EMD 

 

PROFORMA FOR BANK GUARANTEE FOR BID SECURITY/EMD  

(To be executed on non-judicial stamped paper of appropriate value)  

B. G. No._____________       Date: _____________  

 

1. WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having its 

Unit/Office at .........................................(UNIT/OFFICE ADDRESS ISSUING THE TENDER) (hereinafter 

called “The Company” which expression shall unless repugnant to the subject or context includes its legal 

representatives, successors and assigns) has issued Tender paper vide its Tender No…………………………….. 

dt.........…………for ...........................(hereinafter called “the said tender”) to M/s. 

……………………………(hereinafter called the said Tenderer(s)” which expression shall unless repugnant to 

the subject or context includes their legal representatives, successors and assigns and as per terms and 

conditions of the said tender, the tenderer shall submit a Bank Guarantee for `. …………….(Rupees 

……………..only) towards bid security in lieu of cash.  

2. WE …………………Bank having its branch office at ………………..do hereby undertake to pay the amount due 

and payable under this guarantee without any demur, merely on a demand from the Company stating 

that in the opinion of the company which is final and binding, the amount claimed is due because of any 

withdrawal of the tender or any material alteration to the tender after the opening of the tender by way 

of any loss or damage caused to or would be caused or suffered by the Company by reason of any breach 

by the said tenderers(s) of any of the terms and conditions contained in the said tender or failure to 

accept the Letter of Intent Agreement or that the amount covered under this Guarantee is forfeited. Any 

such demand made on the Bank by the Company shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding `……… (Rupees………………..only).  

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or entree 

raised by the tenderer(s) in any suit or proceeding pending before any office, court or tribunal relating 

thereto our liability under this present guarantee being absolute and unequivocal. The payment so made 

by us under this bond shall be a valid discharge of our liability for payment there under. Our liability to 

pay is not dependent or conditional on the Company proceeding against the tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all 

respect and for all purposes be binding and operative until payment of all money due or liabilities under 

the said contract(s)/ Order(s) are fulfilled.  
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5. WE ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the finalization of the said tender and that it shall 

continue to be enforceable till the said tender is finally decided and order placed on the successful 

tenderer(s) and or till all the dues of the company under or by virtue of the said tender have been fully 

paid and its claims satisfied or discharged or till a duly authorized officer of the company certifies that 

the terms and conditions of the said tender have been fully and properly carried out by the said 

tenderer(s) and accordingly discharges the guarantee.  

6. That the Company will have full liberty without reference to us and without affecting this guarantee to 

postpone for any time or from time to time. The exercise of any of the power of the Company under the 

tender.  

7.Notwithstanding anything contained herein before, our liability shall not exceed 

`………………….(Rupees…………………………only) and shall remain in force till……………..Unless a demand or 

claim under this Guarantee is made on us within three months from the date of expiry, we shall be 

discharged from all the liabilities under this guarantee.  

8. We………………Bank, lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Company in writing. We further undertake to keep this Guarantee renewed from 

time to time on the request of Tenderer(s).  

9. We ……………… Bank further agree that this Guarantee shall be invocable at our place of business at 

……………………………………………. (Bank name), ………………………………………………………………………………., 

(Branch Name and address of the Branch), Bhubaneswar, Odisha 751__ __ __. 

 

Date……….        ………………………….Bank  

Corporate Seal of the Bank      By its constitutional Attorney  

 

 

Signature of duly Authorized person  

             On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 

 

Name----------------------- 

Address for Correspondence: ------------- 

Telephone & Fax No. 

E-mail : 

Note: BGs to be furnished from any of the approved banks of NALCO.                                                              

 
 
 



T&C/MINES/CIVIL/C-1713 
  

Page 54 of 76                                                                                                             Signature & seal of the bidder with date 
 

 

APPENDIX – I 
  

NATIONAL ALUMINIUM COMPANY LIMITED. 
Mines Division 

 
INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING APPENDICES IS MUST, WITHOUT WHICH THE 

OFFER IS LIABLE FOR REJECTION. 
 
The tenderer shall carefully study the list of directors of NALCO from the website mentioned below given 
below and state “Yes” or “No” to questions given below: 

https://nalcoindia.com/company/nalco-leadership/board-of-directors/ 
 
 

Sl. 
No 

Description Write “Yes” or 
“No” 

1. Whether the tenderer is a relative of any of the directors of NALCO? 
 
 

2. 
If the tenderer is a firm, any of NALCO Directors or any of their relatives is a 
partner in the tender’s firm? 

 
 

3. 
If the tenderer is a Company Registered under Company’s Act 1956, whether 
any of NALCO’s Directors is Director of the Company? 

 
 
 

 
 

  Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship of 
the tender / partner / member / Director as the case may be. 

 
 

Sl. 
No. 

Name Relationship 
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APPENDIX – II  
 
Important : Suppression of information shall be viewed seriously and action deemed fit would be taken 

including termination of the contract. 
(Strike out which is not applicable) 

 
1. I/We hereby declare that none of my/our relative is an employee of NALCO. 
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s. 

 

Sl.No. Name of the employee/ P.No. / Designation/Place of Posting. 
Relationship with the 

employee. 
1   

 
 

2   
 
 

3   
 
 

4   
 
 

 
           (PLEASE ATTACH EXTRA SHEET, IF REQUIRED)                                
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Appendix - III 
DETAILS OF PRESENT COMMITMENTS OF THE TENDERER 

As on  the last date of previous month in which the tender opening is due 
 

 
I/We ________________________, age _________ years, son of ______________________ do hereby 
solemnly affirm and declare as follows for on behalf of Firm ___________________________. 
 

Sl 
No 

Full postal 
Address of client  
& Name of 
Officer-in-Charge 
with telex/ 
Telephone NO. 

Description 
of work 

Value of 
contract  

Date of 
commence
ment of 
work 

Scheduled 
Completion 
period 

Completi
on in % 
as on 
date 

Expected 
date of 
completi
on 

Amount of 
Balance 
work 
during the 
period of 
Next 12 
Months 
from the 
date of 
declaration 

Re
m
ar
ks 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

It is certified that the above particulars furnished are true and correct. If any information given is found 
to be misleading at a later date NALCO will have the authority to take necessary action as per provision 
of the contract and as per laid down procedure of the Company. It is further certified that all the works 
under execution at NALCO and outside NALCO have been indicated in the above format. 

 
Signature of the bidder________________________ 
 
Name of the Bidder___________________________ 
 
Company Seal  
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Appendix - IV 
 

PROPOSED SITE ORGANISATION 
NAME OF TENDERER:  
 
Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.  
 
It is understood that this will be augmented from time to time depending on the requirements for timely 
completion of the work as directed by the Engineer-in-Charge.  
 
Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.  
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Appendix - V 
 

Format:- (To be submitted with BID) 
 
 

ANTI-PROFITEERING DECLARATION FORMAT 
To whomsoever it may concern 

 
I, Mr. , Proprietor/   

Other authorised signatories) of M/s. , hereby solemnly and 

sincerely declare  that, while giving this quotation to NALCO against Tender No. 

____________________Dt.                           , me /my firm/my company has abided by all Tax Laws and Rules 

including but not limited to Section 171 of the Central Goods and Services Tax Act, 2017. 

 

I hereby solemnly and sincerely declare that, me/my firm/my company, will continue to abide by the said 

laws, including but not limited  to Section 171 of the Central Goods and Services Tax Act, 2017, as 

applicable from time to time during the life of the tender and during execution of any order placed with 

reference to the said tender. 

 

I further declare that, me/my firm/my company, in furtherance and in compliance to the said section, will 

make commensurate reduction in the basic prices w.r.t. Input Tax benefits and reduction in Tax charged 

to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided. 

 

I further declare that the foregoing is true and correct and the same is a legal obligation and failure 

to fulfil if could result in penalties under the law. 

 

Date:    
 

Place:          To be signed by the authorized person under the firm’s seal. 
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Appendix - VI 
 

Format:- (To be submitted at the time of release of Final Due) 
 
 

ANTI-PROFITEERING DECLARATION FORMAT 
To whomsoever it may concern 

 

I Shri/Mr. ------------------------------------------------------------- Proprietor/manager service(similar 
salutation for other authorized signatories)  of M/s---------------------------------------------------- hereby 
sincerely declare that I have abided with all the laws and rules as applicable on me /my firm/my 
company from time to time ,in my dealing with M/s National Aluminum Company Ltd (NALCO) 
including but not limited to section 171 of central goods an service tax Act, (CGST Act) 2017 . 
 
In furtherance and compliance of the said section, I declare that I have made commensurate 
benefit of reduction in rate of tax or benefit of input tax credit in the purchase order/work 
order/Contract No………………………………………………………………… Dt…………………………………..has been 
passed on to NALCO.  
 
I declare that foregoing is true and correct and the same is a legal obligation and failure to fulfill it 
could result in penalties under the Tax law. 
 
Date: 
 
Place: 
 
Signature with seal/stamp.  
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APPENDIX – VII 

LITIGATION HISTORY TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER 
 

BEFORE THE NOTARY PUBLIC  
A F F I D A V I T 

I ………………………………………………….aged about ………… years, S/O: …………………., At-……………, PO- 

………………………….., Dist-……….., Pin-………………,, State: …………, Designation: ………..………… of M/s. 
………………………………………... have not been convicted by a court of Law for an offence involving moral 
turpitude in relation to business dealings during the past seven years for acceptance of the offer. I do 
hereby solemnly affirm and state as follows: 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDDER 
OR      ABANDONMENT OF WORK BY THE BIDDER 

1. (a) Is the bidder currently involved in any litigation relating to the 
works. 

Yes/No 

(b) If yes,: give details:  

2. (a) Has the bidder or any of its constituent partners been debarred/ 
expelled by 
any agency in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  

3. (a) Has the bidder or any of its constituent partners failed to 

perform on any 
contract work in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  

4. (a) Arbitration cases pending. Yes/No 

(b) If yes, give details:  

5. (a) Disputed incomplete works. Yes/No 

(b) If yes, give details:  

6. (a) Pending civil cases against the firm or its 
Proprietor/Partner(s)/Director(s) 
involving moral turpitude in relation to business dealings. 

Yes/No 

(b) If yes, give details:  

7. (a) Pending criminal cases against the firm or its 

Proprietor/Partner(s)/Director(s) 
involving moral turpitude in relation to business dealings. 

Yes/No 

(b) If yes, give details:  

8. (a) Punishments awarded under civil cases or criminal cases 
involving moral 
turpitude in relation to business dealings 

Yes/No 

(b) If yes, give details:  

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will be 
summarily be rejected. 
 
 

Signature of the bidder 
 
 

 Date : ……………… 
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Appendix - VIII 
 

      
 
Return No.________________      Date: _________ 

To 

The Director General of Mines Safety, 
Govt. of India, 
At: Eastern Railway,  
 Dhanbad- 826001 (Jharkhand) 

 

Sub: Monthly/Quarterly Return in respect of ---------------------------------------------------------------(Name of 

work) for the  month/quarter ----------------- ------------of M/s ---------------------------------------------- 

Dear Sir, 

      Enclosed please find herewith the details of the work persons (Contractual workers) engaged at 

Panchpatmali Bauxite Mines, M/s NALCO, Damanjodi, Dist: Koraput (Orissa),  in  relation to work on the 

subject cited above for the month/ quarter ending------------------------- as per Cl.No.2.2(i)(II) of the relevant 

recommendations of 10th conference on safety in mines. 

      This is for your kind information and record please. 

Thanking you Sir. 

                    Yours faithfully. 

 

                                                                                   (Signature of the contractor/his authorized representative)

                                                                              (Seal)                 

Place: 

Date:                              

C.C: 
1. Director of Mines Safety 
    Plot No. L1, Nayapalli 
    P.O. RRL Campus 
    Bhubaneswar- 751013 (ORISSA) 
 
2. Mine Manager 
    Panchpatmali Bauxite Mine 
    M/s NALCO 
    p.o: Damanjodi, Dist. Koraput (ORISSA) 
 
3. Mgr In-charge of respective work. 
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Monthly/ Quarterly report of contractual work persons engaged at Panchpatmali Bauxite Mine, M/s 
NALCO, Damanjodi, Orissa for the month/ quarter ending____________________________ 
 

(As per clause No.2.2 (i) (ii) of 10th conference on safety in Mines) 
 

01. Name of the firm: 

02. Registration number: 

03. Name & address of persons heading the firm: 

04. Nature of work: 

05. Type of deployment of work persons: 

06. Number of work persons deployed: 

07. Number of work persons hold VT certificate: 

08. Number of work persons undergone IME  
 
09. Type of medical coverage given to the work persons: 
 
      

 

 

(Signature of the contractor/his authorized representative)  

                                                                            (Seal) 

  
 
NB:  To be submitted quarterly (by 10th of April, July, October & January every year) for contracts of more 

than one year and monthly for contracts of less than one year. 
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                                                                                                                                                                 APPENDIX - IX 

PREFERENCE TO MAKE IN INDIA 

ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020 
 

1.0 The bidders are requested to go through the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit the 
Declaration by the Bidder accordingly.   

2.0 For the purpose of this order dtd. 16.09.2020:- 
2.1 Local content means the amount of value added in India which  shall, unless otherwise prescribed by 

the  nodal ministry, be the total value of the item procured (excluding net domestic indirect taxes) 
minus the value of imported content in the item (including all customs duties) as a proportion of the 
total value, in percent. 

2.2 Class I local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content equal to or more than 50%, as defined at cl. 2.1 above. 

2.3 Class II local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content equal to or more than 20% but less than 50%, as defined at cl. 2.1 
above. 

2.4 Non-local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content less than 20%, as defined at cl. 2.1 above. 

2.5   ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a “Class-I 
Local supplier” may be above the L1 for the purpose of purchase preference. The margin of purchase 

preference shall be 20% against the tender. 
3.0  Subject to the provisions of the above order and to any specific instructions issued by the Nodal 

Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I Local supplier’ in 
procurement undertaken by procurement entities in the manner specified here under:- 

 

CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-PP(BE-II)  dtd. 

16.09.2020 shall be applicable for this tender towards purchase preference. 

However, in case of participation by MSE & ancillary units, the tender quantity reserved for MSE & ancillary 
units as per purchase preference policy of NALCO for MSEs as mentioned in the tender document shall take 
precedence over the purchase preference against the above mentioned order (to be mentioned,  if 
applicable). 

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-I Local Supplier’ shall 
get purchase preference over ‘Class-II local supplier’ as per the following procedure: 

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the 
contract of full quantity will be awarded to L1. 

b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to L1. Thereafter. 
the  lowest bidder among the ‘Class I Local supplier’ will be invited to match the L1 price for the 
remaining 50% quantity subject to Class-I local supplier’s quoted price falling within the margin of 
purchase preference and contract for that quantity shall be awarded to such ‘Class-I Local supplier’ 
subject to matching the L1 price. In case such lowest eligible ‘Class-I Local supplier’ fails to match 
the L1 price or accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within 
the margin of purchase preference shall be invited to match the L1 price for the remaining quantity 
and so on and the contract shall be awarded accordingly. In case some quantity is still left uncovered 
on ‘Class-I Local supplier, then such balance quantity may also be ordered on the L1 bidder. 

 

4.2 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by procuring 
entities. 

 
CASE-II (FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No.  P-45021/2/2017-PP(BE-II) 
dtd. 16.09.2020 shall be applicable for this tender towards purchase preference. 
 
4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local Supplier’ 

shall get purchase preference over ‘Class-II local supplier’ as per the following procedure: 
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a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the 
contract will be awarded to L1. 

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local supplier’ will be 
invited to match the L1 price subject to Class-I local supplier’s quoted price falling within the margin 
of purchase preference and contract shall be awarded to such ‘Class-I Local supplier’ subject to 
matching the L1 price. 

c) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I Local supplier’ 
with the next higher bid within the margin of purchase preference shall be invited to match the L1 
price and so on and contract shall be awarded accordingly. In case none of the ‘Class-I Local 
supplier’ within the margin of purchase preference matches the L1 price, the contract may be 
awarded to the L1 bidder. 

4.4 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by procuring 
entities. 
 

5.0   Verification of local content. 
5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or solicitation 

shall be required to indicate percentage of local content and provide self-certification that the 
item offered meets the local content requirement for ‘Class-I local supplier’/ ‘Class II-local 
supplier’, as the case may be. They shall also give details of the location(s) at which the local 
value addition is made. Declaration to be given in the format attached/enclosed below. 

5.2 In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class 
II- local supplier’ shall be required to provide a certificate from the statutory auditor or cost 
auditor of the company (in the case of the companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

5.3 Decisions on complaints relating to implementation of this order shall be taken by the 
competent authority which is empowered to look into procurement-related complaints relating 
to the procuring entity. 

 
6.0 Only "Class-I local suppliers and Class-II local suppliers", as defined under the order, shall be 

eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ shall not be 
considered for evaluation against this tender. 

 

 
======XXXX====== 
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                                           (Declaration by the bidder on their letter head) 
 
To, HOD (T&C), 

M/s. National Aluminium Company Limited,  

Mines 
Dist.-Koraput, Odisha-763008 

 
 

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No: 
GoI order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020) 

 
Tender Ref. No: T&C/MINES/CIVIL/C-1713 

 
Dear Sir, 

 
We, M/s.    having its office at 

    

(address) hereby confirm that the offered product has   % 

of the local content. 

Following is/are the location(s) at which local value addition is made: 

 

 

Yours sincerely, 

 
 

Signature  

Name:  

Designation:  

Contact No.: 

It should be noted by bidder that, apart from the declaration submitted by bidder 
regarding % of local content vide Appendix IX of the NIT, the bidder should also update 
their MII status on GeM Portal while submitting their bid or creating catalogue.  
 
If there is mismatch in MII declaration submitted by bidder as per Appendix-IX and 
status of MII as evaluated by GeM then MII status as evaluated by GeM will be treated as 
final and accordingly tender will be processed.  
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APPENDIX-X  
 

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020 
 

DEFINITIONS  
1. GOI vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a 
country which shares a land border with India.  

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 
'tenderer’, ‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or 
firm or company, including any member of a consortium or joint venture (that is an association 
of several persons, or firms or companies), every artificial juridical person not falling in any of 
the descriptions of bidders stated hereinbefore, including any agency, branch or office 
controlled by such person, participating in a procurement process 

3. "Bidder from a country which shares a land border with India” for the purpose of this Order 
(Public Procurement No.1, 2 & 3) means  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered 
in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls 
under any of the above  

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:  
i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), 

who, whether acting alone or together, or through one or more juridical person(s), has a controlling 

ownership interest or who exercises control through other means. 

Explanation 

a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-

five per cent of shares or capital or profits of the company;  

 

b) "Control" shall include the right to appoint the majority of the directors or to control the 

management or policy decisions, including by virtue of their shareholding or management 

rights or shareholder’s agreements or voting agreements; 

ii.  In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership;  

iii. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 
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person, has ownership of or entitlement to more than fifteen percent of the property or 

capital or profits of such association or body of individuals; 

iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official;  

v. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

trust and any other natural person exercising ultimate effective control over the trust 

through a chain of control or ownership.  

vi. "Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 

Jul 2020 is a person employed to do any act for another, or to represent another in dealings 

with third persons. 

Rule: Following shall be complied by the Bidders of the said countries while submitting bids. 
A) Any bidder from a country who shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority. The Competent 

Authority for the purpose of registration under this Order shall be the Registration 

Committee constituted by the Department for Promotion of Industry and Internal Trade 

(DPIIT). However, Order will not apply to bidders from those countries (even if sharing a 

land border with India) to which the Government of India has extended lines of credit or in 

which the Government of India is engaged in development projects. Lists of countries to 

which lines of credit have been extended or in which development projects are undertaken 

are given in the website of the Ministry of External Affairs. This order shall also not apply 

to procurement by Indian missions and by offices of government agencies / undertakings 

located outside India. 

B) The Bidder shall have to submit declaration / certificate as per the attached Format 

towards compliance of Public Order on Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017. B)  

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed 

to sub-contract works to any contractor from a country which shares a land border with 

India unless such contractor is registered with the Competent Authority. The definition of 

“Contractor from a country which shares a land border with India” shall be as in paragraph 

(3) above. 

*** 
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 
Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 
2017 . 
 
This declaration must form part of all tenders & it contains general information and serves as a 
declaration form for all bidders. (Before completing this declaration, bidders must study the 
General Conditions, Definitions, Govt Directives applicable in respect of Public Procurement No.1, 
2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial 
Rules (GFRs), 2017 & prescribed tender conditions).                                                      
 
 

 

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 
I, the undersigned , ………………………………………………………………………………… (full names), do 
hereby declare, in my capacity as ……………………………………………………………… …………… of M/s 
...............................................................................................................(name of bidder entity), 
that:  
 
1)   The facts contained herein are within my own personal knowledge.  
2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject 

of   Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions 
on procurement from a bidder of a country which shares a land border with India and comply to all 
the provisions of the Order. 

3) I certify that M/s ...............................................................................................................(name of 
bidder entity) is not from such a country / is from such a country (strike out whichever is not 
applicable), has been registered with the Competent Authority. I hereby certify that this SUPPLIER 
fulfils all requirements in this regard and is eligible to be considered. [Where applicable, evidence 
of valid registration by the Competent Authority is attached]. 

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s 
...............................................................................................................(name of bidder entity) is 
found to be false, this would be a ground for immediate termination and further legal action in 
accordance with law as per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the 
General Financial Rules (GFRs), 2017 

  
 
AUTHORISED SIGNATURE:       DATE: ___________ 
  
Seal / Stamp of Bidder 
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APPENDIX -XI 
 

1.0 SETTLEMENT OF DISPUTES 
 
1.1 AMICABLE SETTLEMENT:- 

If any commercial dispute, other than those where the decision of NALCO/EIC/MIC is final and 
binding as per the contractual terms, whatsoever arises between NALCO and the 
Contractor/Vendor in connection with or arising out of the Service Contract /Work 
Order/Purchase Order, as the case may be, including without prejudice to the generality of the 
foregoing, any question regarding its existence, interpretation, validity or termination, or the 
execution of the Contract, whether during the progress of the Contract or after  its completion 
and whether before or after the termination, abandonment or breach of the Contract, the 
parties shall resolve such dispute or difference by amicable settlement.  If the parties fail to 
resolve such dispute or difference by amicable settlement, then the dispute may be settled 
through Mediation by High Level Committee / Arbitration / other remedies available under the 
applicable laws.  
 

1.2 Resolution of Dispute by Mediation through High Level Committee (HLC):- 
If the parties fail to resolve a dispute or difference by amicable settlement, such dispute or 
difference, if the parties agree, may be referred to Mediation for settlement and the same shall 
be guided by the provisions of The Mediation Act, 2023 or any other applicable law for the time 
being in force & amendment thereof. 
 
1.2.1 Invitation for Mediation:- 

(i) A party shall notify the other party in writing about the dispute or difference it 
wishes to refer for Mediation within a period of 30 days from the date of failure 
to resolve the same through amicable settlement . Such notice for Mediation 
shall contain sufficient information relating to the dispute and the precise claim 
(monetary and/or declaratory) to enable the other party to be fully informed as 
to the nature of the dispute, amount of the monetary claim, if any, and apparent 
cause of action. 

(ii) Upon the receipt of the notice for Mediation from a party, the other party shall 
intimate its stand and counter claim, if any, within a period of 30 days from the 
date receipt of such notice and both the claim and counter claim, if any, will be 
referred for Mediation. 

(iii) The parties shall file their claim and counterclaim in the following format; 
a. Chronology of the dispute  
b. Brief of the contract  
c. Brief history of the dispute  
d. Issues 

Sl.  
No.  

Description of 
Claims / Counter 

claims  
Claim Amount in INR  

Relevant 
Contract Clause  

            

            

 
e. Details of Claim(s) / Counter Claim(s) 
f. Basis / Ground of claim(s) / counter claim(s) along with relevant 

clause of contract. 
Statement of claims shall be restricted to maximum limit of 20 pages. 

 
(iv)     If no reply/response is issued within 30 days of the date of receipt of 

notice to refer the dispute or difference for Meditation, the Mediation shall be 
treated as stands failed. 
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1.2.2 Mediation:- 

(i)  Subject to the provisions of The Mediation Act, 2023 or any other applicable 
law, where notice for Mediation has been issued and responded to under Clause 
1 .2. 1 hereinabove, the dispute or difference will be referred to a High-Level 
Committee (HLC) to be constituted by CMD, NALCO, for settlement through 
Mediation.   The constitution of the HCL by the CMD, NALCO will be as per the 
guidelines detailed in clauses 1.2.2 (ii) to 1.2.2 (iv). 

(ii) HLC will be a committee comprising of three members, who are eligible as per 
the clause 1.2.2 (iii). However, there will be single member HLC for disputes 
involving claim and counter claim (if any) up to INR. 1 crore. CMD will have 
authority to reconstitute an HLC filling any vacancy. The party invoking 
mediation shall propose names of mediators who are eligible as per clause 1.2.2 
(iii) hereinbelow, for consideration by the CMD, NALCO . The number of names 
proposed should be twice the number of mediators in the HLC which will be 
formed. 

(iii) The persons eligible for consideration to be members of the HLC shall be either 
Retired High Court Judges, or, Retired Civil Servants of Govt. of India not below 
the rank of Additional Secretary, or,  Retired Chairman / Chairman Cum 
Managing Directors / Managing Directors / Directors of any Maharatna / 
Navratna CPSEs in India other than NALCO Ltd., who is/are registered as 
mediator with the Mediation Council of India, or is/are empanelled as Arbitrator 
with the Delhi International Arbitration Centre / Orissa High Court Arbitration 
Centre / IIAC / Indian  Council  of  Arbitration.   

(iv) The persons selected as a mediator / member of the HLC shall disclose in writing 
to the parties regarding any circumstance or potential circumstance, personal, 
professional, financial, or otherwise, that may constitute any conflict of interest 
or that is likely to give rise to justifiable doubts as to his/her independence or 
impartiality as a mediator. The said disclosure is required to be given by the 
mediators prior to the conduct of mediation. Further, during the mediation, the 
mediator/ member of the HLC shall, without delay, disclose to the parties in 
writing any conflict of interest, that has newly arisen or has come to his/her 
knowledge that is likely to give rise to justifiable doubts as to his independence 
or impartiality as a mediator/ member of the HLC. 

(v) Upon disclosure under 1.2.2(iv), if either party desires to replace any member of 
the HLC or in the event of death/incapacity/withdrawal by any of the mediator 
from the HLC, then, the HLC will be reconstituted following the process as given 
above. 
 

1.2.3 Proceedings before HLC:- 
(i) On constitution of the HLC, along with the intimation regarding the constitution 

of the HLC, its member/s will be furnished with the information relating to the 
dispute and the precise claim (monetary and/or declaratory) as well as stand and 
counter claim of the respective parties. The HLC will convene its meeting at the 
earliest, but not later than 30 days of its constitution. The HLC shall be provided 
with all necessary inputs, clarifications etc. by both the parties. Thereafter, the 
HLC shall assist the parties in an independent, neutral and impartial manner in 
their attempt to reach an amicable settlement of their dispute. The HLC shall at 
all times be guided by the principles of natural justice, objectivity and fairness 
and protect the voluntariness, confidentiality and self-determination of the 
parties, and maintain the standards for professional and ethical conduct as may 
be specified. The HLC shall be free to decide the process and procedure to be 
adopted for mediation and the same shall be subject to due consent of both the 
parties. 
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(ii) In case of 3 members HLC, 2 members will constitute a valid quorum and the 
meeting can take place to proceed in the matter after seeking consent from the 
member who is not present. 

(iii) The HLC shall attempt to facilitate voluntary resolution of the dispute by the 
parties and communicate the view of each party to the other to the extent 
agreed to by them, assist them in identifying issues, advancing better 
understanding, clarifying priorities, exploring areas of settlement and generating 
options in an attempt to resolve the dispute expeditiously, emphasising that it is 
the responsibility of the parties to take decision regarding their claims. The HLC 
shall only facilitate the parties in arriving at a decision to resolve a dispute and 
shall not impose any settlement nor give any assurance that the mediation may 
result in a settlement. 

(iv) The parties shall be represented by their respective authorized representatives, 
who will produce proper Letters of Authority before the HLC. No party shall be 
allowed to bring any advocate or outside consultant/advisor/agent. However, 
subject to the discretion of the parties, the ex-employees of parties may 
represent their respective organizations if they were the Manager-in-
Charge/Engineer-in-Charge/Dealing Officer of the contract at the time of 
dispute/cause of action. Parties shall not claim any interest on claims/counter-
claims from the date of notice invoking Mediation till execution of settlement 
agreement, if so arrived. In case, parties are unable to reach a settlement, no 
interest shall be claimed by either party for the period from the date of notice 
invoking Mediation till the date HLC submits the non-settlement report and 30 
days thereafter in any further proceeding. 

(v) HLC   will   conclude   its   proceedings   in   maximum   10   meetings, and give its 
recommendations within 120  days from the date fixed for the first appearance 
before the HLC. If required, the parties may agree to extend the period of 
mediation for a further maximum period of 60 days. HLC will submit draft 
settlement agreement containing its recommendations to both the parties on 
possible terms of settlement. If the parties accept the draft settlement 
agreement of the HLC, then the settlement agreement will be executed by both 
parties with all HLC members as witnesses. However, in case parties do not 
accept, then the HLC will submit the non-settlement report. 

(vi) If, the draft Settlement Agreement shared by the HLC is acceptable to both the 
parties, the same will be signed within 15 days of acceptance and the same shall 
be authenticated by all the HLC members as witnesses. The 
acceptance/rejection is to be communicated by each party to other and to the 
HLC within 45 days of the receipt of the draft settlement agreement from HLC. 
After signing, the settlement agreement same shall be final and binding to both 
the parties and thereafter there shall be absolute bar for initiating 
arbitration.   In case of non-agreement/non-acceptance of the draft settlement 
agreement, the HLC shall submit a non-settlement report to both the parties and 
the mediation proceedings shall stand terminated from the date of receipt of 
the said non-settlement report. 

(vii) The venue of the HLC meeting shall be at Bhubaneswar. All the expenditure 
incurred towards arrangement for the venue of the mediation proceedings and 
fee & expenses of the HLC members and expenses incurred towards venue shall 
be shared by the parties equally.. 
 

1.2.4 Fees & Facilities to the Members of the HLC:- The cost of Mediation proceedings 
including expenses towards arranging of venue of the mediation proceedings and fee 
& expenses of the HLC members shall be as provided herein below : 
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Sl.  
No.  

Fees/ Facility  Entitlement  

1  Fees  

INR 20,000 per meeting to each Mediator. In 
addition, each Mediator to be paid INR 10,000 
for attending meeting to authenticate the 
settlement agreement. However  maximum fee 
shall be INR 2,10,000 per case per Mediator .  

2  Secretarial expenses  INR 10,000 lump sum.  

3  
Transportation in the 
city of the meeting  

Car as per entitlement or INR 2,000 per day  

4  
Expenses towards Venue 
for meeting  

Venue will be NALCO conference rooms at 
Bhubaneswar with fooding expenses as per 
actuals.  

 

Sl.  
No.  

Fees/ Facility  Entitlement  

Facilities to be provided to the out stationed member  

5  

Travel from the city of 
residence to the city of 
meeting.  

Economy class air tickets / first class AC train 
tickets/ Luxury car/ reimbursement of actual 
fare.   

6  

Transport to and from 
airport/railway station in 
the city of residence  

Car as per entitlement or INR 3,000  

7  
Stay for out stationed 
members  

In NALCO Guest House or in hotel to be 
arranged by one of the parties.  

 
Aforesaid fees is subject to government guidelines on austerity measures, if any. All 
the expenditure incurred in the HLC proceedings shall be shared by the parties in equal 
proportions. The Parties shall maintain the account of expenditure and present to the 
other for the purpose of sharing on conclusion of the HLC proceedings.  

1.2.5 The parties shall keep confidential all matters relating to the Mediation proceedings. 
Parties shall not refer or rely upon them and/or not produce them as reference / 
material papers / evidence in arbitration or court or any other proceedings. 

 
 

 
1.3 Arbitration:- 

1.3.1 If the process of mediation by HLC fails to arrive at a settlement between the parties 
any of the party may, within  Thirty (30)  days  of such  failure, give notice 
to  the  other  party  of  its intention to refer the dispute/difference for arbitration 
indicating the precise claim amount and/or relief sought, as per the conditions as 
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stated hereinafter  provided,  as  to the matter in dispute/difference, and no 
arbitration  in  respect  of the matter may be commenced unless such notice is given. 
The mechanism of settling the disputes through arbitration can be resorted to only in 
cases where the disputed amount (i.e. total amount of Claims including claims of 
interest, cost etc.) does not exceed ₹10 crores and is not below ₹50.00 Lacs including 
all types of interest, cost etc..  In case the disputed amount exceeds Rs. 10 Crores or 
less than ₹50.00 Lacs, the parties shall be within their rights to take recourse to 
remedies as may be available to them under the applicable laws other than arbitration.  
Since, mediation is a pre-condition for arbitration, any claim/dispute which has not 
been referred for mediation, shall not be referred for arbitration.  
   
The parties at the time of invocation of arbitration shall submit all the details of the 
claims and the counter-claims including the Heads/Sub-heads of the Claims/Counter-
Claims and the documents relied upon by the parties for their respective claims and 
counter-claims. The parties shall not file any documents/details of the claims and 
counter-claims thereafter.  
   
(The party invoking arbitration, at the time of invocation of arbitration, along with the 
notice, shall submit all the details of its claims including the Heads/Sub-heads of the 
claims and the documents relied upon by it for its claims. On receipt of notice invoking 
arbitration as well as the details of the claims and the documents relied upon by the 
claimant for its claims, within 30 days of the receipt, the other party shall give its 
response to the said notice, and within 60 days shall submit its counter-claims including 
the Heads/Sub-heads of the counter-claims and the documents relied upon by it for its 
counter-claims. The parties shall not file any details of the claims and counter-claims 
and/or documents etc. thereafter.)  
   

  The parties hereby agree that the claims/counter-claims raised by them at the time as 
mentioned above shall be final and binding and no further change shall be allowed in 
the same at any stage during arbitration under any circumstances whatsoever. Where 
the dispute/claim is for the payment of money, no interest shall be payable on whole 
or any part of the money for any period between the date on which cause of action 
arose and the date on which the award is made.  

 
1.3.2 Any dispute in respect of which, a notice  of  intention  to 

commence  arbitration  has  been  given  in accordance with Clause 1.3.1, shall be finally 
settled by arbitration . 
 

1.3.3 Any dispute referred by a party to arbitration shall be adjudicated by a Sole Arbitrator 
appointed by CMD, NALCO in the following manner:- 
a)  On receipt of a notice of intention  to commence  arbitration  given in 

accordance with Clause 1.3.1, CMD, NALCO will send, within 30 days of receipt 
of the notice, to the party (other than NALCO) names of three persons from the 
panel of arbitrators of Orissa High Court Arbitration Centre and/or Delhi 
International Arbitration Centre and/or Indian Council of Arbitration and/or IIAC, 
for the said party to choose any one of them to be the Sole Arbitrator . 

b) The party other than NALCO on receipt of the names as mentioned at (b) above, 
shall select any one of the person names to be appointed as a Sole Arbitrator 
and communicate his name to CMD, NALCO within thirty days of receipt of the 
names along with written consent for agreeing to waive the applicability of 
Section 12 (5) of the Arbitration and Conciliation Act, 1996, conveying its 
agreement for appointment of Sole Arbitrator by CMD NALCO as provided under 
this arbitration clause. 
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c) On receipt of communication as provided above, CMD, NALCO shall there upon 
appoint the said person as the sole Arbitrator within 30 days of receipt of the 
communications as mentioned at (b) above. 

d) If none of the names communicated by CMD, NALCO are acceptable to the party 
(other than NALCO) or the said party fails to communicate such selection as 
provided at (b) above within the period specified, any of the parties may 
approach Hon’ble High Court of Orissa at Cuttack for appointment of Sole 
Arbitrator under Section 11 (6) of the Arbitration and Conciliation Act, 1996. 

e) If the Arbitrator so appointed dies, resigns, becomes incapacitated or withdraws 
for any reason from the proceedings, it shall be lawful for CMD, NALCO to 
appoint another person in his place in the same manner as mentioned above. 
The person so appointed as Sole Arbitrator shall proceed with the reference 
from the stage where his predecessor had left. 

f) The seat and venue of arbitration shall be at Bhubaneswar. However, if the 
situation so warrants venue of arbitration may be at as and where required 
basis, and may be held at the place where the site of work is situated. 

g) The fees, expenses, if any, of the Arbitrator, expenses towards venue of 
arbitration shall be equally shared by the parties. The fee of the Sole Arbitrator 
shall be as under: 

h) The Arbitrators shall be paid fees as per the Fees prescribed in the Fourth 
Schedule of the Arbitration & Conciliation Act, 1996 and amendments, if any 
made thereof. 

i) If after commencement of the Arbitration proceedings, the parties agree to 
settle the dispute mutually or refer the dispute to Conciliation, the arbitrator 
shall put the proceedings in abeyance until such period as requested by the 
parties. Where the proceedings are put in abeyance or terminated on account 
of mutual settlement of dispute by the parties, the fees payable to the arbitrator 
shall be determined as under : 
a) 40% of the fees if the Pleadings are complete  
b) 60% of the fees if the Hearing has commenced  
c) 80% of the fees if the Hearing is concluded but the Award is yet to be 

passed. 
j)     Each party shall pay its share of arbitrator’s fees in stages as under: 

a) 40 % of the fees on Completion of Pleadings  
b) 40% of the fees on conclusion of the Final Hearing  
c) 20% at the time when arbitrator notifies the date of final award 

 
k) The Claimant shall be responsible for making all necessary arrangements for the 

travel / stay of the Arbitrator including venue of arbitration, hearings. The 
parties shall share the expenses for the same equally. 

l) The arbitration shall be conducted in the English language. Arbitration 
proceedings can also be conducted online, as per the discretion of the Arbitral 
Tribunal. 

m) The Arbitrator shall give reasoned and speaking award and it shall be final and 
binding on the parties and any future interest as awarded by the Arbitrator shall 
not be more than 5%  per annum simple interest. 

n) Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation 
Act, 1996 as amended by the Arbitration and Conciliation (Amendment) Act, 
2015 and any statutory modification or re-enactment thereof and the rules 
made there under, and for the time being in force shall apply to the arbitration 
proceeding under this clause. 

 
1.3.4 Notwithstanding the above, in the event of any dispute or difference relating to the 

interpretation and application of the provisions of commercial contract(s) between 
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NALCO and any other Central Public Sector Enterprises (CPSEs) / Port Trusts and also 
between NALCO and Government Departments / Organizations or University under the 
Central Government (excluding disputes relating to Railways, Income Tax, Customs & 
Excise Departments), NALCO and State Governments/ State PSUs / Public authority / 
Organizations or University under any State Government, such dispute or difference 
shall be taken up by either party for its resolution through AMRCD as mentioned in  DPE 
Office Memorandum No.05/0003/2019-FTS-10937 dated 14 th December, 2022 read 
with DPE OM No. DPE-05/0002/2023-AMRCD dated 25 th July, 2024 including further 
DPE OMs / clarifications and / or any amendments relating to Administrative 
Mechanism for Resolution of Disputes CPSEs Disputes [AMRCD]. The decision of 
AMRCD on the said dispute will be binding on the parties. 

 
1.4 Notwithstanding any reference to the Mediation or Arbitration herein, 

a)   the parties shall continue to perform their respective obligations under the Contract 
unless they other wise agree. 

b)   NALCO shall pay the Contractor any monies due to the Contractor. 
 

1.5 Jurisdiction/ Governing Laws: 
(a)   Jurisdiction:   

For all disputes arising of this contract, the jurisdiction shall be lie under the jurisdiction 
of the courts at Bhubaneswar in the State of Odisha (India) only. 

(b)   Governing Laws:  
The contract shall be governed by and constructed according to the laws in force in INDIA. 
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  LIST OF NALCO APPROVED BANKS 
                          LIST OF PSU BANKS: 

Sl No Name of the Bank Sl No Name of the Bank 
1 Bank of Baroda 10 Oriental Bank of Commerce 

2 Bank of India 11 Punjab and Sindh Bank 

3 Bank of Maharashtra 12 Punjab National Bank 

4 Canara Bank 13 State Bank of india 

5 Central Bank of India 14 Syndicate Bank 

6 Corporation Bank 15 UCO Bank 

7 Dena Bank 16 Union Bank of India 

8 IDBI Bank 17 Vijaya Bank 

9 Indian Bank   

LIST OF PRIVATE BANKS: 
Sl 

No 
Name of the Bank Sl No Name of the Bank 

1 HDFC Bank Ltd. 9 The South Indian Bank Ltd. 

2 ICICI Bank Ltd. 10 The Karur Vysya Bank Ltd. 

3 AXIS Bank Ltd. 11 The Karnataka Bank Ltd. 

4 Kodak Mahindra Bank Ltd. 12 IDFC Bank 

5 YES Bank 13 RBL Bank 

6 Indus Ind Bank Ltd. 14 The Lakshmi Vilas Bank Ltd. 

7 The Federal Bank Ltd. 15 Tamilnad Mercantile Bank Ltd. 

8 The Jammu & Kashmir Bank Ltd. 16 City Union Bank Ltd. 

LIST OF FOREIGN BANKS: 
Sl 

No Name of the Bank BIC Sl 
No Name of the Bank BIC 

1 Abu Dhabi Commercial 
Bank Limited 

ADCB AE AA 19 KEB Hana Bank KOEX KR SE 

2 Australia & New Zealand 
Banking Group Limited ANZB AU 3M 20 Krung Thai Bank Public Company 

Ltd. KRTH TH BK 

3 Bank of America NA BOFA US 3N 21 Mashreqbank PSC BOML AE AD 

4 Bank of Baharain and 
Kuwait B.S.C. 

BBKU BH BM 22 Mizuho Bank Ltd. MHCB JP JT 

5 Bank of Ceylon BCEY LK LX 23 National Australia Bank Ltd. NATA AU 33 

6 Barclays Bank PLC BARC GB 22 24 Sberbank SABR RU 
MM 

7 BNP Paribas BNPA FR PP 25 Shinhan Bank SHBK KR SE 

8 Citibank N.A. CITI US 33 26 Societe Generale SOGE FR PP 

9 Commonwealth Bank of 
Australia CTBA AU 2S 27 Sonali Bank Ltd. BSON BD DH 

10 Credit Agricole Corporate 
& Investment Bank BSUI FR PP 28 Standard Chartered Bank SCBL GB 2L 

11 Credit Suisse AG CRES CH ZZ 29 Sumitomo Mitsui Banking 
Corporation 

SMBC JP JT 

12 DBS Bank Ltd. DBSS SG SG 30 The Bank of Nova Scotia NOSC CA TT 

13 Deutsche Bank AG DEUT DE FF 31 The Bank of Tokyo-Mitsubishi 
UFJ Ltd. 

BOTK JP JT 

14 Doha Bank DOHB QA QA 32 The Hongkong and Shanghai 
Banking Corp. Ltd. HSBC HK HH 

15 FirstRand Bank Ltd. FIRN ZA JJ 33 The Royal bank Of Scotland PLC RBOS GB 2L 

16 Industrial Bank of Korea IBKO KR SE 34 United Overseas Bank Ltd. UOVB SG SG 

17 Industrial & Commercial 
Bank of China Limited 

ICBK CN BJ 35 Westpac banking Corporation WPAC AU 2F 

18 JP Morgan Chase Bank CHAS US 33 36 Woori Bank HVBK KR SE 

 



PRICE TO BE QUOTED BY THE BIDDER IN GEM PORTAL 

The bidder has to quote the lumpsum price for the contract in the field provided 

for entering the price in the GeM portal. 

 

The price to be quoted is inclusive of applicable GST for the job, i.e 18% in this 

tender. 

 

The price to be quoted in the GeM portal is to be the same as the final value 

obtained in the BoQ format enclosed in the tender in GeM bid document. 

 

The bidder has to upload the BOQ format in PDF in the GeM portal at the location 

of financial break up. 

 

PROCEDURE TO FILL UP THE BOQ FOR THE TENDER 

- The BOQ for the tender is a part of the GeM bid Document. 

- To view the BOQ, download the GeM Bid Document by clicking the bid no 

of the tender in which participation is to done. 

 

- In the GeM bid document, Search for Excel Upload Required, there the BOQ 

is attached. 

- Download the BOQ. 

- Fill the column Unit rate (excluding GST) for all the items. 

- The price inclusive of GST is automatically calculated by the excel work 

sheet. 

- At the end of the BOQ, total amount of the contract / BOQ including GST 

@ 18% is visible. This price is to be quoted in the GeM portal at the relevant 

field. 



- Convert the duly filled in BOQ to PDF format and upload in the location 

earmarked for financial break up. 

- The bidder has to submit the PDF copy of the BOQ 

format of the tender without prices in the location for 

Certificates requested in ATC along with other 

documents as sought in the tender. Non submission of 

the unpriced PDF copy of the BOQ  in the offer shall 

lead to summary rejection of the offer. 

 

SAMPLE GEM BID DOCUMENT IS ENCLOSED BELOW 
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1 3 4 5 6 7 8 9
1

Surface dressing of the ground including removing vegetation and inequalities not exceeding 15

cm deep and disposal of rubbish, lead upto 50 m and lift upto 1.5 m. All kinds of soil
M2 50 0.00 0 0.00

2 Earth work in excavation by mechanical means (Hydraulic excavator) /manual means in

foundation trenches or drains, including dressing of sides and ramming of bottoms, including

getting out the excavated soil and disposal of surplus excavated soil as directed, within a lead of

50 m. All kinds of soil.
M3 15 0.00 0 0.00

3 Excavation work by mechanical means (Hydraulic excavator)/ manual means in foundation

trenches or drains , including dressing of sides and ramming of bottoms, including getting out the

excavated soil and disposal of surplus excavated soils as directed, within a lead of 50 m., Ordinary

rock

M3 5 0.00 0 0.00

4 Excavation work by mechanical means (Hydraulic excavator)/ manual means in foundation

trenches or drains , including dressing of sides and ramming of bottoms, including getting out the

excavated soil and disposal of surplus excavated soils as directed, within a lead of 50 m. Hard rock

(blasting prohibited)

M3 5 0.00 0 0.00

5 Providing and laying in position cement concrete of specified grade excluding the cost of

centering and shuttering - All work 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20

mm nominal size)  (CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S STORE.)  M3 5 0.00 0 0.00

6 Providing and laying in position cement concrete of specified grade excluding the cost of

centering and shuttering - All work 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate

40mm nominal size)  (CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S STORE.)    
M3 5 0.00 0 0.00

7 Back filling with selected excavated earth or any other materials around the foundations,

under floors, pavements or any other places in layers not exceeding 15 cm, watering and

ramming, consolidating etc. complete.  Lead upto 500m          M3 15 0.00 0 0.00

8 Providing ,Centering and shuttering including strutting, propping etc. and removal of form work

for Foundations, footings, bases of columns, etc as directed by Engineer-in-Charge. M2 5 0.00 0 0.00

APPLICABLE GST FOR THE TENDER IS 18 %
Unit Rate 

Excl GST in 

Rs 

Amount Excl GST 

in Rs

Unit Rate incl 

18% GST in Rs 

Amount incl 18% GST in 

Rs 

 Name of Work: Construction of Truck Dispatch System (TDS) Control Station to Central Block Sector-2(CB2) above Weigh Bridge at NALCO Mines, Damanjodi.

Tender No T&C/MINES/CIVIL/C-1713

BILL  OF  QUANTITIES  

Sl. 

No.
Item Description Unit Quantity

Name of the bidder



9 Providing ,Centering and shuttering including strutting, propping etc. and removal of form work

for Walls (any thickness) including attached pilasters, butteresses, plinth and string courses etc. M2 15.00 0.00 0 0.00

10 Providing ,Centering and shuttering including strutting, propping etc. and removal of form work

for Suspended floors, roofs, landings, balconies and access platform as directed by Engineer-in-

Charge. 
M2 60.00 0.00 0 0.00

11 Providing ,Centering and shuttering including strutting, propping etc. and removal of form work

for Lintels, beams, plinth beams, girders, bressumers and cantilevers as directed by Engineer-in-

Charge. 
M2 30.00 0.00 0 0.00

12 Providing ,Centering and shuttering including strutting, propping etc. and removal of form work

for Columns, Pillars, Piers, Abutments, Posts and Struts as directed by Engineer-in-Charge. M2 40 0.00 0 0.00

13 Providing and laying in position specified grade of reinforced cement concrete, excluding the cost

of centering, shuttering, finishing and reinforcement - All work up to plinth level :( CEMENT WILL

BE ISSUED FREE OF COST AT NALCO'S STORE)., Same as above item in 1:1.5:3 (1cement: 1.5coarse

sand: 3graded stone aggregate of 20mm & dn size)
M3 10 0.00 0 0.00

14 Reinforced cement concrete work in walls (any thickness), including attached pilasters,

buttresses, plinth and string courses, fillets, columns, pillars, piers, abutments, posts and struts

etc. up to floor five level, excluding cost of centering, shuttering, finishing and reinforcement : (

CEMENT WILL BE  ISSUED FREE OF COST AT NALCO'S STORE). , 1:1.5:3 (1 cement : 1.5 coarse sand : 

3 graded stone aggregate 20 mm nominal size)

M3 25 0.00 0 0.00

15 Bending/binding Steel reinforcement for R.C.C. work including straightening, cutting, bending,

placing in position and binding all complete upto plinth level.(REINFORCEMENT STEEL/TOR STEEL

SHALL BE ISSUED  FREE OF  COST AT  NALCO's STORE)    , Hot rolled deformed bars
MT 3 0.00 0 0.00

16 Supplying and laying of Half brick masonry with clay fly ash F.P.S. (non modular) bricks of class

designation 7.5 in superstructure above plinth level up to floor V level. (CEMENT WILL BE ISSUED

FREE OF COST AT NALCO'S STORE.)      Cement mortar 1:4 (1 cement :4 coarse sand) M2 30 0.00 0 0.00

17 Supplying and laying of full Brick work with clay flyash brick upto plinth level in : Cement mortar

1:6 (1 cement : 6 coarse sand) (CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S STORE.)      M3 5 0.00 0 0.00

18 Supplying and laying of full Brick work with clay flyash brick in superstructure above plinth level

up to floor five level in : Cement mortar 1:6 (1 cement : 6 coarse sand) (CEMENT WILL BE ISSUED

FREE OF COST AT NALCO'S STORE.)  )    
M3 35 0.00 0 0.00

19 Random rubble masonry with hard stone in foundation and plinth including levelling up with

cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 graded stone aggregate 20 mm nominal

size) upto plinth level with : ( CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S STORE). ,

Cement mortar 1:6 (1 cement : 6 coarse sand)

M3 10 0.00 0 0.00

20 Providing and fixing M.S. grills of required pattern in frames of windows etc. with M.S. flats,

square or round bars etc. including priming coat with approved steel primer all complete. ( All

required structural steel materials for this item shall have to be procured by the contractor).

Fixed to steel windows by welding or inserted to the walls
KG 300 0.00 0 0.00



21 Providing and fixing ISI marked aluminium butt hinges anodised transparent or dyed to required

colour or shade with necessary screws etc. complete:250x75x4 mm
EA 15 0.00 0 0.00

22 Providing and fixing aluminium sliding door bolts, ISI marked anodised, transparent or dyed to

required colour or shade, with nuts and screws etc. complete as direction of E-I-C : 300x16 mm EA 5 0.00 0 0.00

23 Providing and fixing aluminium tower bolts, ISI marked, anodised transparent or dyed to

required colour or shade, with necessary screws etc. complete as per direction of E-I-C : 300x10

mm
EA 6 0.00 0 0.00

24 Providing and fixing aluminium handles, ISI marked, anodised transparent or dyed to required

colour or shade, with necessary screws etc. complete as per direction of E-I-C. 300 mm : EA 8 0.00 0 0.00

25 Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised transparent or

dyed to required colour and shade, with necessary screws etc. complete as per direction of E-I-C. EA 2 0.00 0 0.00

26 Providing and fixing Fiber Glass Reinforced plastic (FRP) Door Frames of cross-section 90 mm x 45

mm having single rebate of 32 mm x 15 mm to receive shutter of 30 mm thickness .The laminate

shall be moulded with fire resistant grade unsaturated polyester resin and chopped mat . Door

frame laminate shall be 2 mm thick and shall be filled with suitable wooden block in all the three

legs. The frame shall be covered with fiber glass from all sides. M.S. stay shall be provided at the

bottom to steady the frame

M 5 0.00 0 0.00

27 Providing and fixing to existing door frames 30 mm thick Glass Fibre Reinforced Plastic (FRP)

panelled door shutter of required colour and approved brand and manufacture, made with fire -

retardant grade unsaturated polyester resin, moulded to 3 mm thick FRP laminate for forming

hollow rails and styles, with wooden frame and suitable blocks of seasoned wood inside at

required places for fixing of fittings, cast monolithically with 5 mm thick FRP laminate for panels

conforming to IS: 14856, including fixing to frames.

M2 6 0.00 0 0.00

28 Structural steel work in single section, fixed with or without connecting plate, including cutting,

hoisting, fixing in position and applying a priming coat of approved steel primer all complete. MT 1 0.00 0 0.00

29 Providing and fixing 1mm thick M.S. sheet door with frame of 40x40x6 mm angle iron and 3 mm

M.S. gusset plates at the junctions and corners, all necessary fittings complete, including applying

a priming coat of approved steel primer. Using flats 25x6mm for diagonal braces and central cross

piece.  

M2 5 0.00 0 0.00

30 Providing and fixing Ist quality wall tiles (thickness to be specified by the manufacturer), of

approved make, in all colours, shades except burgundy, bottle green, black of any size as

approved by Engineer-in-Charge, in skirting, risers of steps and dados, over 12 mm thick bed of

cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per

M2, including pointing in white cement mixed with pigment of matching shade complete.

(CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S STORE.) 

M2 20 0.00 0 0.00

31 Providing and laying floor tiles of size as approved by Engineer-in-Charge (thickness to be

specified by the manufacturer) of 1st quality of approved make in colours such as White, Ivory,

Grey, Fume Red Brown, laid on 20 mm thick cement mortar 1:4 (1 Cement : 4 Coarse sand),

including pointing the joints with white cement and matching pigment etc., complete. (CEMENT 

M2 45 0.00 0 0.00



32 Providing and fixing on wall face unplasticised Rigid PVC for soil & waste discharge system as per

IS 13592 Type A, including jointing with seal ring , leaving 10 mm gap for thermal expansion, (i)

Single socketed pipes. 75 mm diameter M 15 0.00 0 0.00

33 Providing and fixing on wall face unplasticised Rigid PVC rain water pipes as per IS 13592,

including jointing with seal ring , leaving 10 mm gap for thermal expansion, (i) Single socketed

pipes. 110 mm diameter
M 15 0.00 0 0.00

34 Providing and laying 15mm thick cement plaster in cement mortar 1:6 (1cement: 6sand) on the

rough sides of single or half brick wall or masonary work using approved type sand including

curing etc. all complete for all heights.( CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S

STORE)           

M2 180 0.00 0 0.00

35 Providing and applying white cement based putty of average thickness1 mm, of approved brand

and manufacturer, over the plastered wallsurface to prepare the surface even and smooth

complete 
M2 250 0.00 0 0.00

36 18 mm cement plaster in two coats under layer 12 mm thick cement plaster 1:5 (1 cement : 5

coarse sand) finished with a top layer 6 mm thick cement plaster 1:6 (1 cement : 6 fine

sand).(CEMENT WILL BE  ISSUED FREE OF COST AT NALCO'S STORE)
M2 250 0.00 0 0.00

37 Providing and laying 6mm thick cement plaster to ceiling of nominal mix 1:3 (1 cement: 3

sand) using approved Nowra- ngpur or Boriguma river sand including screening, necessary

curing etc, all complete (at any height).(CEMENT WILL BE ISSUED FREE OF COST AT NALCO'S

STORE).            

M2 40 0.00 0 0.00

38 Providing Neat cement punning. (CEMENT WILL BE  ISSUED FREE OF COST AT NALCO'S STORE)
M2 25 0.00 0 0.00

39 Distempering with oil bound washable distemper of approved brand and manufacture to give an

even shade :New work (two or more coats) over and including water thinnable priming coat with

cement primer 
M2 180 0.00 0 0.00

40 Finishing walls with Premium Acrylic Smooth exterior paint with Silicone additives of required

shade New work (Two or more coats applied @ 1.43 ltr/ 10 sqm over and including priming coat

of exterior primer applied @ 2.20 kg/ 10 sqm)
M2 250 0.00 0 0.00

41 Painting with synthetic enamel paint of approved brand and manufacture to give an even shade :

, Two  coats on new work M2 80 0.00 0 0.00

42 Disposal of building rubbish / malba / similar unserviceable, dismantled or waste materials by

mechanical means, including loading, transporting, unloading to approved municipal dumping

ground or as approved by Engineer-in-charge, beyond 50 m initial lead, for all leads including all

lifts involved.
M3 50 0.00 0 0.00

43 Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm P or S trap,

10 litre low level white P.V.C. flushing cistern, including flush pipe, with manually controlled

device (handle lever) conforming to IS : 7231, with all fittings and fixtures complete, including

cutting and making good the walls and floors wherever required : White Vitreous china Orissa

pattern W.C. pan of size 580x440 mm with integral type foot rests. (CEMENT WILL BE ISSUED

FREE OF COST AT NALCO'S STORE)

EA 1 0.00 0 0.00



44 Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 mm C.P. brass

waste of standard pattern, including painting of fittings and brackets, cutting and making good

the walls wherever require : White Vitreous China Wash basin size 630x450 mm with a single 15

mm C.P. brass pillar tap. (CEMENT WILL BE  ISSUED FREE OF COST AT NALCO'S STORE)
EA 2 0.00 0 0.00

45 Providing and fixing white vitreous china pedestal for wash basin completely recessed at the back

for the reception of pipes and fittings EA 1 0.00 0 0.00

46 Providing and fixing white vitreous china flat back or wall corner type lipped front urinal basin of

430x260x350 mm or 340x410x265 mm sizes respectively.(CEMENT WILL BE ISSUED FREE OF COST

AT NALCO'S STORE)
EA 1 0.00 0 0.00

47 Supply & Fixing Flush pipe with union spreaders and clamps all in C.P. brass for single stall

EA 2 0.00 0 0.00

48 C.P. Brass angle valve 15 mm
EA 2 0.00 0 0.00

49 C.P. brass waste 32 mm
EA 2 0.00 0 0.00

50 Providing and fixing 600x450 mm beveled edge mirror of superior glass (of approved quality)

complete with 6 mm thick hard board ground fixed to wooden cleats with C.P. brass screws and

washers complete.
EA 2 0.00 0 0.00

51 Providing and fixing 600x120x5 mm glass shelf with edges round off, supported on anodised

aluminium angle frame with C.P. brass brackets and guard rail complete fixed with 40 mm long

screws, rawl plugs etc., complete.
EA 2 0.00 0 0.00

52 Providing and fixing PTMT liquid soap container 109 mm wide, 125 mm high and 112 mm distance

from wall of standard shape with bracket of the same materials with snap fittings of approved

quality and colour, weighing not less than 105 gms EA 2 0.00 0 0.00

53 Providing and fixing PVC floor trap of self cleaning design with screwed down or hinged grating

with or without vent arm complete, including cost of cutting and making good the walls and

floors : 110 mm inlet and 110 mm outlet EA 2 0.00 0 0.00

54 Providing and fixing PTMT towel rail complete with brackets fixed to wooden cleats with CP brass

screws with concealed fittings arrangement of approved quality and colour 450 mm long towel

rail with total length of 495 mm, 78 mm wide and effective height of 88 mm, weighing not less

than 170 gms

EA 1 0.00 0 0.00

55 Providing and fixing Internal Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability

for hot & cold water supply, including all CPVC plain & brass threaded fittings, i/c fixing the pipe

with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC

solvent cement and the cost of cutting chases and making good the same including testing of

joints complete as per direction of Engineer in Charge. Concealed work, including cutting chases

and making good the walls etc. 20 mm nominal outer dia Pipes.

M 20 0.00 0 0.00

56 25 mm nominal outer dia Pipes. 
M 30 0.00 0 0.00



57 Providing and fixing G.I. pipes complete with G.I. fittings including trenching and refilling etc. 32

mm dia nominal bore M 10 0.00 0 0.00

58 Providing and fixing C.P. brass bib cock of approved quality : 15 mm nominal bore

EA 2 0.00 0 0.00

59 Providing and fixing C. P. brass stop cock of approved quality : 15 mm nominal bore

EA 2 0.00 0 0.00

60 Providing and fixing gun metal gate valve with C.I. wheel of approved quality (screwed end) 25

mm nominal bore EA 1 0.00 0 0.00

61 32 mm nominal bore
EA 1 0.00 0 0.00

62 Providing and fixing PTMT grating of approved quality and colour. Circulary type , 100 mm

nominal dia     EA 2 0.00 0 0.00

63 Providing and placing on terrace (at all floor levels) polyethylene water storage tank, ISI : 12701

marked, with cover and suitable locking arrangement and making necessary holes for inlet, outlet

and overflow pipes with check nuts but without fittings and the base support for tank Litre 1500 0.00 0 0.00

64 Grading roof for water proofing treatment with, Cement concrete 1:2:4 (1 cement : 2 coarse sand

: 4 graded stone aggregate 20 mm nominal size) (CEMENT WILL BE ISSUED FREE OF COST AT

NALCO'S STORE.)
M3 4 0.00 0 0.00

65 Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded

built up standard tubular sections/ appropriate Z sections and other sections of approved make ,

fixing with dash fasteners of required dia and size, including necessary filling up the gaps at

junctions, i.e. at top, bottom and sides with required EPDM rubber/ neoprene gasket etc.

Aluminium sections shall be smooth, rust free, straight, mitred and jointed mechanically

wherever required including cleat angle, Aluminium snap beading for glazing / paneling, C.P.

brass / stainless steel screws, all complete as per architectural drawings and the directions of

Engineer-in-charge. (Glazing to be paid for separately) :For fixed portion. Powder coated

aluminium

KG 300 0.00 0 0.00

66 Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded

built up standard tubular sections/ appropriate Z sections and other sections of approved make ,

fixing with dash fasteners of required dia and size, including necessary filling up the gaps at

junctions, i.e. at top, bottom and sides with required EPDM rubber/ neoprene gasket etc.

Aluminium sections shall be smooth, rust free, straight, mitred and jointed mechanically

wherever required including cleat angle, Aluminium snap beading for glazing / paneling, C.P.

brass / stainless steel screws, all complete as per architectural drawings and the directions of

Engineer-in-charge. (Glazing to be paid for separately) :For shutters of doors, windows &

ventilators including providing and fixing hinges/ pivots and making provision for fixing of fittings

wherever required including the cost of EPDM rubber / neoprene gasket required . Powder

coated aluminium 

KG 300 0.00 0 0.00



67 Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc.

with EPDM rubber / neoprene gasket etc. complete as per the architectural drawings and the

directions of engineer-in-charge . (Cost of aluminium snap beading shall be paid in basic item):

With float glass panes of 5 mm thickness

M2 15 0.00 0 0.00

68 Filling the gap in between aluminium frame & adjacent RCC/ Brick/ Stone work by providing

weather silicon sealant over backer rod of approved quality as per architectural drawings and

direction of Engineer-in charge complete.Upto 5mm depth and 5 mm width M 45 0.00 0 0.00

69 Providing and fixing 12 mm thick prelaminated particle board flat pressed three layer or graded

wood particle board conforming to IS: 12823 Grade l Type ll, in panelling fixed in aluminum doors,

windows shutters and partition frames with C.P. brass / stainless steel screws etc. complete as

per architectural drawings and directions of engineer-in-charge. Pre-laminated particle board

with decorative lamination on both sides

M2 50 0.00 0 0.00

70 Providing and fixing false ceiling at all heights with integral densified calcium silicate reinforced

with fibre and natural filler false ceiling tiles or equivalent material specification fullfiling the

criteria. of Size 595x595 mm of approved texture, design and patterns having NRC (Noise

Reduction coefficient) of 0.50 (minimum) , Light reflectance of 85% (minimum). Non combustible

, fire performance , humidity resistance of 100%, thermal conductivity , in true horizontal level

suspended on interlocking metal powder coated T-Grid of hot dipped galvanised iron section of

0.40 mm thick on Silhouette profile,rotary stiched double webbed white with 6mm reveal profile

(white/black),comprising of main-T runners of size 15x42mm of length 3000 mm, cross - T of size

15x42 mm of length 1200 mm and secondary intermediate crossT of size 15x42 mm of length

600mm to form grid module of size 600 x 600 mm, suspended from ceiling using galvanised mild

steel items (galvanizing @ 80 grams per sqm) i.e. 50 mm long, 8 mm outer                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 

M2 40 0.00 0 0.00



71 Providing and fixing in position wall panelling at all heights with integral densified calcium silicate

panels/tiles or equivalent material specification fullfiling the criteria. of size 595 x 595mm, having

NRC (Noise Reduction coefficient) of 0.50 (minimum) as per IS 8225:1987, Light reflectance of

85% (minimum). Non combustible , fire performance ,humidity resistance of 100%, thermal

conductivity, comprising of a frame made from especially fabricated galvanised mild steel sheet

0.50 mm thick pressed section (galvanizing @120 grams per sqm including both sides) i.e.vertical

studs of size 48 x 34 x 36 mm are placed at 600mm center to center in a floor and ceiling channel

section of size 50 x 32m fixed to the floor and soffit at 600mm centers using 12mm dia,50mm long

wedge type expanded zinc alloy dash fastner with 10mm bolt. This same channel is then to be

fixed in horiziontal direction at 600mm center to center so as to form a grid of 600mm x 600mm.

Glasswool of 50mm thickness is then to be inserted in the s                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

M2 75 0.00 0 0.00

72 Polyvinyl chloride sheet 400 micron thick
M2 40 0.00 0 0.00

0.00

Note : 1)  The bidder has to quote the unit rates in the blue coloured cells upto two decimels only. Unit rate shall be excluding GST

2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quoted as the price for the contract in GeM portal

3) The bidder has convert this EXCEL sheet to PDF and upload the same in GeM portal at the Financial breakup location

4) The name of the bidder is to be filled up in the cell earmarked for the same in green colour                                                                                      

TOTAL AMOUNT INCLUDING GST (THIS VALUE TO BE QUOTED IN THE GEM PORTAL)
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37. Other agencies at site  

38. Serving of Notices  

38.1 To the Contractor  

38.2 To the Owner  

39 Rights of various interests  

40 Patents, Royalties, Rent and excavated material  

41. Liens  

41.1 General  

41.2 Nothing extra for adverse sub-soil conditions  

41.3 Slip and Falls in excavation  

41.4 No compensation in case of change in location of site  

 
42. 

Performance of Work (Section V) 

Execution of Works 
 

43. Coordination and inspection of works  

44. Work on monsoon and dewatering  

45. Work on Sundays and Holidays  

46. General Conditions of Construction and Erection 
Work 
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47. 
48. 

Drawing to be supplied by the Owner 

Drawings to be supplied by the Contractor 

 

49. Setting out works  

50. Responsibility for Level and Alignment  

50.1 General  

50.2. Lighting, Watch and Ward  

51. Materials to be supplied by Contractor  

52. Stores supplied by the Owner  

53 Conditions for issue of materials  

54. Return of Surplus  

55. Materials obtained from dismantling  

56. Articles of value found  

57. Inspection of works  

58. Assistance to the Engineer  

59. Discrepancies between Instructions  

60. Alterations in specifications & designs and extra works  

61. Action where no specification is issued  

62. Abnormal Rates  

63. Test for quality of Works  

64. Samples  

65. 

 
66. 

Liabilities for defect imperfections etc and 

rectification’s thereof 
Suspension of works 

 

67. Possession prior to completion  

68. Twelve months period of liability form the date of 

issue of completio n certificate 

 

68.1 Guarantee  

68.2 Suggestions to fulfill the guarantees  

68.3 Care of works  

68.4 
68.5 

Defects prior to taking over 

Defects after taking over 

 

68.6 Guarantee/ Transfer of Guarantee  

 Certificate and Payments (Section-VI)  

69. Schedule of Rates and Payments.  

69.1 Contractor’s Remuneration.  

69.2 Schedule of Rates to be inclusive.  

69.3 Schedule of Rates to cover constructional plant, 

materials, labour etc. 

 

69.4 Schedule of Rates to cover royalties, rents and 

claims 

 

69.5 Schedule of Rates to cover taxes and duties.  
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69.6 
69.7 

Schedule of Rates to cover risks of delays. 

Schedule of Rates can not be altered. 

 

70. P rocedure for measurement/ billing of work in 

progress. 

 

70.1 Measurements.  

70.2 Billing.  

70.3 Secured Advance on materials.  

70.4 Dispute in mode of measurement.  

70.5 
71. 

Rounding of Amounts 

Lump sum in Tender 

 

72. Running Account payment to be regarded as 
advances 

 

73. Notice of claims for additional payment  

74. Payment of Contractor’s Bill  

75. Receipt for payment.  

76. Completion Certificate.  

76.1 Application for completion certificate.  

76.2 Completion Certificate.  

76.3 Completion Documents.  

77. Final Decision and final Certificate.  

78. Certificate and payments no evidence of 

completio n. 

 

 Taxes and Insurance (Section –VII)  

79. Taxes, duties, octroi etc.  

80. Insurance  

80.1 Employees State Insurance act.  

80.2 Workmen compensation and employer’s liability 

Insurance. 

 

80.3 Any other insurance required under law or 

regulations or by Owner. 

 

80.4 Accident or Injury to workmen.  

80.5 T ransit Insurance.  

81. Damage to property or to any person or any third party  

82. Demurrage dues.  

 Labour Laws and Arbitration (Section – VIII)  

83. Labour laws.  

84. Implementation of Apprentices Act 1961.  

85. Contractor to Indemnify the Owner  

86. Health and sanitary arrangements for workers  

87. Arbitration  

88 Jurisdiction/ Governing Laws  
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89. 
Safety Code (Section-IX). 
General 

 

90. Safety Regulations  

91. First Aid and Industria l Injuries  

92. General Rules.  

93. Contractor’s Barricades.  

94. Scaffolding.  

95. Excavation and Trenching.  

96. General Safety  

97. Care in handling Inflammable gas.  

98. Temporary combustible Structures.  

99. P recautions against fire.  

100. Explosives.  

101. Mines Act.  

102. P reservation of peace.  

103. Out Break of infectious diseases.  

104. T reatment of Contractor’s Staff in Owner’s Hospital  

105. Use of intoxicants.  

 Proforma (Section-X)  

A. Formats for Bank Guarantees.  

B. List of standardized Banks  

IA. 

Proposal forms - (Appendices) 

Details of works of similar nature and magnitude 

carried out during the last 5 years. 

 

IB. Concurrent commitment of the bidder  

II Details of equipment, tools tackle.  

III. Details of Minimum manpower proposed to be 
deployed on this work. 

 

IV. 

 
V. 

Organisation Chart showing no. of qualified 

engineers and supervision) 

List of proposed sub -contractors. 

 

VI. P rogress Billings.  

VII. Information about Tenderers (Form H)  

VIII List of enclosures (Form-I)  

IX Exceptions and Deviations (Form –J)  
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SECTION – 1 

DEFINITIONS AND INTERPRETATION 

1. DEFINITION & INTERPRETATION: 

1.1 Definition: 

In the contract (as hereinafter defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context 

otherwise requires. 

1.1.1 The ‘Owner’ shall mean the National Aluminium Company Limited (NALCO), 

a Company incorporated under the Companies Act, 1956 having its registered 

office at IDCO Tower, 8th Floor, Janapath, Bhubaneswar –751007 or any other 

place as modified subsequently and shall include its Chairman- cum-Managing 

Director or other Administrative Officers authorised to deal with these presents 

are concerned on his behalf posted in the any of the Offices of NALCO and 

shall also include Owner’s successors and assignees. 

 

The Chairman-cum-Managing Director has nominated the following persons as 

the representative of the ‘Owner’ for the purpose of all contractual matters. 
 

Smelter - General Manager (Smelter) 

CPP - General Manager (CPP) 

Mines  - General Manager (Mines) 

Alumina - General Manager (Alumina) 

 

Projects 

 

1.1.2 The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance by 

the Owner. 

 

1.1.3. The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum- 

Managing Director of National Aluminium Co. Ltd., or his successors in office 

as designated by the Owner. 

 

1.1.4. The ‘Project Head’ shall mean General Manager/ Deputy General Manager of 

the Project of National Aluminium Company Ltd., or his successor in office or 

his authorised representative. 

 

1.1.5. The ‘Contractor’ shall mean the person or persons, firm or company whose 

tender has been accepted by owner and includes the contractor’s legal 

representatives, his successors and permitted assigns. 

 

1.1.6. The ‘Sub-contractor’ shall mean any person or firm or company (other than the 

contractor to whom any part of the work has been entrusted by the contractor, 

with the written consent of the owner or his representative and the legal 

representatives, successors and permitted assignee of such person, firm or 

company. 
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1.1.7. The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner from 

time to time and shall include those who are expressly authorised by the Owner 

to act for   and on his behalf for all function pertaining to operation of this 

contract. All functions pertaining to the operation of contract means all acts 

necessary for execution of the contract coordinating between the different 

agencies and final closing of the contract. 

 

1.1.8. The ‘Works’ shall mean and include all works to be executed in accordance with 

the contract or part thereof as the case may and shall include all extras, addition, 

altered or substituted works as required for the purpose of the contract or as may 

be required to be executed by the owner/ engineer-in- charge. 

 

1.1.9. The ‘Contract’ shall mean the agreement between the Owner and the contractor 

for the execution of the works including therein all documents such as the 

invitation to tender, instructions to Tenders, General Conditions of Contract, 

Special Conditions of Contract, Job Specifications, General Requirements, 

Time Schedule of Completion of Job, Drawings, Letter of Intent awarding the 

work, Agreed variations, if any etc. 

 

1.1.10. The ‘Contract Document’ shall mean collectively the tender documents, 

designs, drawings specifications, agreed variations, if any and other documents 

constituting the tender and acceptance thereof. 

1.1.11. ‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature 

required in or about the execution, completion or maintenance of the works or 

temporary works (as hereinafter defined) but does not include materials or other 

things intended to form of forming part of the permanent work. 

 

1.1.12. ‘Temporary Works’ shall mean all temporary works of every kind required in 

or about the execution, completion or maintenance of the works. 

 

1.1.13. ‘Specifications’ shall mean all directions, various technical specification, 

provisions, and requirements, attached to the contract, which pertain to the 

method and manner of performing the work or works to the quantities and 

qualities of the work or works and the materials to be furnished under the 

contract for the work or works as may be amplified or modified by the Owner 

or the Engineer-in-charge during the performance of Contract in order to 

provide the unforeseen conditions or in the best interests of the work or works. 

It shall also include the latest edition including all addenda/ corrigenda or 

relevant Indian Standard Specifications and other relevant codes. 

 

1.1.14. ‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the 

contract in order to define broadly the scope and specifications of the work or 

works, and all reproductions thereof. 
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1.1.15. ‘Drawings’ shall include maps, plans and tracings or prints thereof with any 

modifications approved in writing by the Engineer-in-Charge and such other 

drawings as may, from time to time, be furnished or approved in writing by the 

Engineer-in-charge. 

 

1.1.16. ‘Foreign consultant’ shall mean a person, agency or firm including their 

successors and assigns, who are nonresidents of India and are responsible for 

supply of process Technology for expansion plant based on review of existing 

plant including material flow, energy balance, additional facilities and 

improvement on the basis of the recent experience. 

 

1.1.17. ‘Indian Consultant’ shall mean a person, agency or firm including their 

successors and assign who are responsible for detailed engineering and 

construction management of the project. 

 

1.1.18. ‘Project manager’ shall mean the authorised representative of the consultant 

posted at site. He shall be responsible for supervision of the work by the 

contractors as well as coordinate with different agencies within the organisation 

or otherwise. 

 

1.1.19. ‘Site’ shall mean the lands and other places on, under in or through which the 

permanent works are to be carried out and any other lands or places provided 

by the owner for the purpose of the contract. 

 

1.1.20. ‘Notice in writing or written Notice’ shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or other wise proved to have 

been received) by registered post to the last known private or business address 

or registered office of the addressee and shall be deemed to have been received 

in the ordinary course of post it would have been delivered. 

1.1.21. The ‘Completion Certificate’ shall mean the certificate to be issued by the owner 

or his representative when the works have been completed to his satisfaction. 

 

1.1.22. The ‘Final Certificate’ in relation to the work shall mean the certificate 

regarding the satisfactory compliance of the various provisions of the contract 

to be issued by the owner or his representative after the period of liability is 

over. 

 

1.1.23. ‘Approved’ shall mean approved in writing including subsequent written 

conformation of previous verbal approval and ‘Approval’ means approved in 

writing including as aforesaid. 

 

1.1.24. The ‘Period of Liability’ in relation to a work means the specified period from 

the date of issue of completion certificate up to the date of issue of final 

certificate which the contractor stands responsible for rectifying all defects that 

may appear in the works. 
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1.1.25. The ‘Appointing Authority’ for the purpose of arbitration shall be the Chairman 

and managing Director or any other person so designated by him. 

 

1.1.26. The ‘Alteration Variation Order’ means an order given in writing by the 

Engineer-in-Charge/ owner to effect additions to or deletions from or alteration 

in the works. 

 

1.1.27. ‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender 

has been accepted in accordance with the provisions contained in the letter. 

 

1.1.28. ‘Days’ means a day of 24 hours from mid night irrespective of the number of 

hours worked in that day. 

 

1.1.29. ‘Working Day’ mean any day which is not declared to be holiday or rest day by 

the Owner. 

 

1.1.30. ‘Week’ means a period of any consecutive seven days. 

 

1.1.31. ‘Metric System’: All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out 

accordingly to the metric system. All documents concerning the work shall also 

be maintained in the metric system. 

 

1.1.32. ‘Value of Contract’ shall mean the sum accepted or the sum calculated in 

accordance with the prices accepted in tender and / or the contract rates as 

payable to the contractor for the entire execution and full completion of the 

work. 

1.1.33. ‘Headings and Marginal Notes’ in these contract documents are given solely for 

facility of reference and are not part of the contract documents and are not to be 

taken into account in the interpretation of the provisions of the contract. 

 

1.1.34. ‘Language for Drawings & Instruction’: All the drawings, titles, notes, 

instruction, dimensions etc. shall be in English Language. 

 

1.1.35. ‘Singular and Plural’: The singular shall include the plural and vice versa 

wherever the context so requires. 
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SECTION - II 

2. FACILITIES TO CONTRACTOR 

2.1 Location of Sites and Access by Road: 

2.1.1 Locations of Sites: 

The general information about Mines Alumina, Aluminium Smelter and 

Captive power Plants furnished below is of indicative nature only and shall 

not be considered as binding in any way on the Owner and shall not govern 

either the scope of work or the nature of the respective rights and the 

obligations of the parties to such contract. 

 

(a) Alumina Plant and Mines: 

Alumina plant is on south-western side of the Panchpatmali hill near 

Damanjodi village in Koraput District, Orissa State. The site is situated at 12 

Km from the national highway No. 43 off Semiliguda village. The Alumina 

Plant Site has the form of saddle between groups of low hills. The location 

of Red Mud Pond is in the natural basis of hills situated at a distance of 2 Km 

from the western side of the plant. The Bauxite mine is located at 14 Km 

away from the Alumina Plant Site. 

 
(b) Smelter Plant: 

Aluminium Smelter is on the Southern side of National Highway No. 42, 

with its approximate latitude and longitude as 20o51’N and 85o10’E 

respectively. The area, at a higher elevation in comparison with adjacent 

land, is not subjected to either normal or flash foods. The prevalent directions 

of wind are from North-West and West. 

 

(c) Captive Power Plant: 

Captive Power Plant is located at Angul, District Angul, Orissa on the south 

of Talcher Thermal Power Station of Orissa State Electricity Board the main 

plant site is about 3 Km on the north of the junction of the National Highway 

Nos. 42 and 23, between the villages Balaram Prasad Patna and Gotamara. 

The access roads to the main plant site may be taken from either of the 

highways. 

 

2.1.2.   Access by Road: 

Contractor, if necessary, shall build other temporary access roads to the 

actual site of construction for his own work at his own cost. The Contractor 

shall be required to permit the use of the roads so constructed by him for 

vehicles of any other parties who may be engaged on the project site. The 

Contractor shall also facilitate the construction of the permanent roads should 

the construction thereof start while he is engaged on this work. He shall make 

due allowance in his tender for any inconvenience he anticipates on such 

account. 

Non-availability of access roads, railway siding and railway wagons for the 

use of contractor shall in no case condone any delay in the execution of works 

not be the cause for any claim for compensation against the Owner. 
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2.2 Water Supply: 

2.2.1. Unless other wise provided in the Contract, the Contractor shall be 

responsible for the arrangements to obtain supply of water necessary for the 

works, his labour colony, his workshops, his offices etc. All pumping 

installations, pipe network and distribution system will have to be carried 

out by the Contractor at his own cost. 

2.2.2. The Owner may agree to supply water to the Contractor for use in the 

Owner’s works on specified terms and conditions as shall be determined by 

the Owner, which shall be binding on the Contractors. The tenderer is 

however required to exercise his option to receive such water supply from 

Owner’s main at the time of submission of his tender. 

 

2.2.3. When the water is supplied by the Owner, the Owner’s main will be within 

500 metres form the site of work. The Contractor shall provide at his own 

cost, all necessary ferrules, pipes, fitting, couplings and tanks and temporary 

works required and he shall maintain all such works in satisfactory 

condition. The Contractor shall remove all such works and shall re-instate 

and make good any work disturbed, to the satisfaction of the Engineer-in-

Charge. 

 

2.2.4. In the event of the Contractor’s drawing water from the Owner’s main/ 

source, he shall not claim any compensation for interruption or failure of 

Owner’s water supply caused due to any reasons beyond the control of the 

owner. 

2.2.5. The water so supplied by the Owner shall be free of cost for the 

Constructional work only. 

 

2.3. Power Supply: 

2.3.1 Subject to availability, Owner will supply power at 400/440 V at only one 

point at the nearest substation, from where the contractor will make his own 

arrangement for temporary distribution. The point of supply will not be 

more than 500 Metres away from the Contractor’s premises. All the works 

will be done as per IEA regulations and passed by the Engineer-in- Charge. 

The temporary line will be removed forthwith after the completion of work 

or if there is any hindrance caused to the other works due to the alignment 

of these lines, the contractor will re-route or remove the temporary lines at 

his own cost. The Contractor at his cost will also provide suitable electric 

metres, fuses, switches, etc. for purposes of payment to the Owner which 

should be in the custody and control of the Owner. The cost of power supply 

shall be payable to the owner every month. Rs. 1/- per kWh for power, 

which will be deducted from the running bills. The owner shall not, 

however, guarantee the supply of electricity and no compensation for any 

failure or short supply of electricity will be entertained and this does not 

relieve the contractor of his 
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responsibility for timely completion of this works as stipulated in the 

contract. 

 

2.3.2 It shall be the responsibility of the contractor to provide and maintain the 

complete installation of the load side of the supply with due regard to safety 

requirement at site. All cabling, equipment, installations etc. shall comply 

in all respects with the latest statutory requirements and safety provisions 

i.e. as per and the Central/ State Electricity Acts and Rules etc. The 

Contractor will ensure that his equipment and Electrical wiring etc. are 

installed modified, maintained by a licensed Electrician/ Supervisor. A rest 

certificate is to be produced to the Engineer-in-Charge for his approval, 

before power is made available. 

 

2.3.3 At all times, IEA regulations shall be followed failing which the Owner has 

a right to disconnect the power supply without any reference to the 

contractor. No claim shall be entertained for such disconnection by the 

Engineer-in-Charge. Power supply will be reconnected only after 

production of fresh certificate from authorised electrical supervisors. 

 

2.3.4 The Owner is not liable for any loss or damage to the Contractor’s 

equipment as a result of variation in voltage or frequency or interruption in 

power supply or other loss to the Contractor arising there from. 

 

2.3.5 The Contractor shall ensure that the Electrical equipment installed by him 

are such that average power factor does not fall below 0.90 at his premises. 

In case power factor falls below 0.90 in any month, he will reimburse to the 

Owner at the penal rate determined by the Owner for all units consumed 

during the month. 

2.3.6 The Power supply required for Contractor’s colony near the plant site will 

be determined by the Owner and shall as per state Electricity Board’s Rules 

and other Statutory provisions applicable for such installations from time to 

time. In case of power supply to Contractor’s colony, the power will be 

made available at a single point and the Contractor shall make his own 

arrangement at his own cost for distribution to the occupants of the colony 

as per Electricity Rules & Acts. The site area and colony shall be sufficiently 

illuminated to avoid accidents. 

 

2.3.7 The Contractor will have to provide and install his own light and power 

meters, which will be governed as per Central/ State Government Electricity 

Rules. The meters shall be sealed by the Owner. 

 

2.3.8 In case of damage to any of the Owner’s equipment on account of fault, 

intentional or unintentional on the part of the Contractor the Owner reserves 

the right to recover the cost of such damage from the contractor’s bill. Cost 

of HRC Fuses replaced at the Owner’s terminals due to any fault 
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in the Contractor’s installation shall be to contractor’s account at the rates 

decided by the Engineer-in-Charge. 

 

2.3.9 Only motors upto 3 HP will be allowed to be started direct on line. For 

motors above 3 HP and up to 100 HP a suitable starting devices approved 

by the Engineer-in-Charge shall be provided by the Contractor For Motor s 

above 100 HP slipping induction motors will suitable starting devices as 

approved by the Engineer-in-Charge shall be provided by the Contractor. 

 

2.3.10 The Contractor shall ensure at his cost that all electric lines and equipment 

and all installations are approved by the State Electricity Inspector before 

power can be supplied by the Owner. 

 

2.3.11 The total requirement of power shall be indicated by the tenderer along with 

his tender. 

 

2.4. Land for Contractor’s Filed Office, Godown and Workshop : 

2.4.1. The Owner will at his discretion and convenience and for the duration of the 

execution of the work may provide the land for construction of Contractor’s 

field office, godown, workshops and assembly yard required for the 

execution of the contract nearer to the site. 

 

The Contractor shall at his cost construct all these temporary buildings 

structures and provide suitable water supply and sanitary arrangement as 

approved by the Engineer-in-Charge and other inspectorates. 

2.4.2. On completion of the works undertaken by the Contractor, he shall remove 

all temporary works erected by him and have the site cleared as directed by 

Engineer-in-Charge. If the Contractor fails to comply with these 

requirements, the Engineer-in-Charge has the right to remove any structure, 

such surplus, rubbish materials and depose off the same as he deems fit and 

get the site cleared and the contractor shall forthwith pay the amount of all 

expenses so incurred and shall have no claim in respect of any such surplus 

materials disposed as aforesaid. The Owner reserves the right to ask the 

Contractor at any time during the pendancy of the contract, to vacate the 

land by giving 7 (seven) days notice on security reasons or on national 

interest or otherwise. A token rent of Rs. 100/- (Rupees One hundred only) 

per hectare or part thereof per annum or part thereof shall be charged for the 

land so made available. 

 

Land provided shall be solely on licence basis which is terminable by at any 

time without notice or without assigning any reasons. In the event of any 

such termination or the termination of the contract/completion thereof, the 

contractor shall forthwith vacate the premises. 
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2.5. Land for Residential Accommodation: 

Land for residential accommodation for staff and labour may be made 

available at the discretion of the Engineer-in-Charge and rent for the same 

will be as decided by the Engineer-in-Charge according to location and the 

area occupied by the Contractor. 



GENERAL CONDITIONS OF CONTRACT 

 

Page 16 of 100  

SECTION - III 
GENERAL INSTRUCTIONS TO TENDERERS 

3. SUBMISSION OF TENDER: 

3.1. The documents issued to the tenderers shall be as follows: 

(i) One complete set of tender documents as per index sheet and drawings marked 

‘ORIGINAL’ (To be submitted along-with the quotation). 

(ii) One complete set of tender documents as per index sheet marked 

‘TENDERER’S COPY’ (To be retained by the tenderer for reference). 

3.1.1. The tender documents shall be in 2 parts viz. Technical Bid and Price Bid. 

Technical and Price Bid should be put in separate sealed cover and marked with 

the tender reference and name of the work. In addition, a note on the Price Bid 

“Quotation do not open” is to be superscribed. Both the sealed covers are to be 

put in a single sealed cover. The name of the work the tender reference and date 

of opening are to be superscribed on this sealed envelope also. 

 

The technical Bid shall be opened in the first instance. Clarifications, 

confirmations, if any, shall be obtained with regard to technical specifications. 

After technical specifications are firmed up, if a tenderer revises his price bid, 

he is required to submit justification in support of the revision made. The price 

bid shall be opened thereafter. 

 

3.2. If Addenda/ Corrigenda are issued to this tender document, they must be signed, 

submitted along-with the tender documents. The tenderer should write clearly 

the revised quantities in schedule of Rates of Tender Document and should price 

the work based on revised quantities when amendments on quantities are issued 

in addenda. 

 

3.3. Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the tender documents and not 

stipulate any deviations. Should it however become unavoidable, deviations 

should be stipulated in the prescribed proforma only, contained in the proposal 

form. Owner reserves the right to evaluate the quotations containing deviations 

having financial implications, by adding the cost for such deviations are 

determined by Owner. 

 

3.4. Tenders should be submitted in double sealed envelope with the name of work 

superscribed thereon and with the note “QUOTATION DO NOT OPEN” 

written prominently. The full name, postal address and telegraphic address of 

the tenderer shall be written on the bottom left hand corner of the sealed cover. 

 

4.0. DOCUMENTS: 
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4.1.1 Bidders shall submit with his bids the particular/ documents as envisaged from 

Appendix (i) to (x) along with tentative construction net work/ Bar chart for 

completion of work taking into account various intermediate completion 

milestones/ component milestones and the overall completion of work under the 

contract. 

 

4.1.2. Details to be submitted along with tender: 

 

The tenders, as submitted will consist of the following: 

 

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1 

Documents to be attached with price bid. 

 

(i) Complete set of the tender document (marked ORIGINAL) as issued 

duly filled in by the tenderer as prescribed in different clauses of the 

tender document, signed and date affixed. 

 

Documents to be attached with Technical Bid. 

 

(ii) Earnest money in the manner specified in Clause 6 hereof. 

 

(iii) The following proposal forms in FIVE copies 

 

(a) Details of works of similar nature and magnitude carried out during 

last 5 years as per the Appendix – 1(A) 
(b) Concurrent commitments of the tenderer as per the Appendix – 1(B). 

(c) Details of equipments, tools and tackles proposed to be deployed for 

this work as per the Appendix – (II). 

(d) Details of manpower proposed to be deployed for this work as per the 

Appendix – (III), indicating the qualification. 

(e) Site organisation chart showing number of qualified engineers and 

supervisors etc. indicating their bio-data as per the Appendix – (IV), 

indicating the qualification. 

(f) List of proposed sub-contractors to be deployed as per the Appendix – 

(V). 

(g) Progress Billing as per the Appendix – (VI). 

(h) Information about tenderers as per the Appendix – (VII). 

(i) List of enclosures as per the Appendix – (VIII). 

a) Power of attorney 

b) Income tax & Sales tax clearance certificate. 

c) Solvency certificate from nationalised Bank 

d) Documents showing annual turnover. 

(j) Exception and deviation which tenderer may desire to stipulate as per 

Appendix – (IX). 

 

4.2 All pages to be initialled: 
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All signatures in tender documents shall be dated, as well as the pages of all 

sections of tender documents shall be initialled at the lower right hand corner or 

signed wherever required in the tender papers by the tenderer or by a person 

holding power of attorney authorising him to sign on behalf of the tenderer 

before submission of tender. 

 

 

4.3. Rates to be in Figures and Words: 

The tenderer shall quote in English, in figures and in words for the rates and 

amount tendered by him in the Schedule of Rates forming part of the documents, 

in such a way that interpolation is not possible. The amount of each item shall 

be worked out and entered and requisite total given of all items. The tendered 

amount for the work shall be entered in the tender and duly signed by the 

tenderer. 

If some discrepancies are found between the rates given in works and figures or 

the amount shown in the tender, the following procedure shall be followed:- 

 

a) When there is difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the tenderer shall be taken 

as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the 

amount is incorrect, the rate quoted by the tenderer shall be taken as 

correct. 

c) When it is not possible to ascertain the correct rate by either of above 

methods the rate quoted in words shall be taken as correct. 

 

4.4. Corrections and Erasures: 

All corrections and alterations in the entries of tender papers shall be signed in 

full by the tenderer with date. No erasures or over writings are permissible. 

4.5. Signature of Tenderer: 

 

4.5.1. The tender shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the tenderer with his usual 

signature. Partnership firms shall furnish the full names of the partners in the 

tender. It should be signed in the partnership’s name by all the partners or by 

duly authorised representative followed by the name and designation of the 

person signing. Tender by a corporation shall be signed by an authorised 

representative and a power of attorney on the behalf shall accompany the tender. 

A copy of constitution of the firm with names of all partners shall be furnished. 

 

4.5.2. When the tenderer signs a tender in a language other than English, the total 

amount tendered should in addition be written in the same language. The 

signature should be attested by at least one witness. 
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4.6 Witness: Witness and sureties shall be persons of status and property. Their 

name occupation and address shall be stated below their signature. 

 

5. TRANSFER OF TENDER DOCUMENTS: 

Transfer of tender document purchased by one intending tenderer to another is no 

permissible. 

 

6. EARNEST MONEY: 

6.1. The tenderer must pay earnest money as given in the Letter/ Notice Inviting 

Tenders. Tenders not accompanied with earnest money deposit will be rejected. 

The earnest money can be paid in cash or by crossed demand draft or fixed deposit 

or Bank Guarantee from any Nationalised/ Scheduled Bank or Insurance 

Guarantee in the prescribed proforma as indicated in the tender document in 

favour of National Aluminium Company Ltd. 

6.2. The Bank Guarantee so furnished by the tenderer shall be only in the proforma 

prescribed by the Owner and valid for six months from the date of opening of the 

tender. No interest shall be paid by the Owner on the Earnest Money deposited 

by the tenderer. 

 

7. VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for a 

period of four months from the date of opening of the tender. The tenderers shall 

not be entitled during the said period of four months, without the consent in writing 

of the Owner, to revoke or cancel his tender or to vary the tender given or any term 

thereof. In case of tenderer revoking or canceling his tender or varying any terms 

in regard thereof without the consent a Owner in writing, the earnest money paid 

by him along-with the tender shall be forfeited. 

 
8. ADDENDA/ CORRIGENDA: 

8.1. Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

opening of the tenders to clarify documents or to reflect modification in the design 

or contract terms. 

8.2. The Addenda/ Corrigenda will be issued in duplicate to each person or organisation 

to whom a set of tender documents has been issued. Each recipient should 

acknowledge the receipt of the same and attach one copy of the addenda/ 

corrigenda along-with his offer. All addenda/ corrigenda issued shall become part 

of Tender Documents. 

 
9. RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 

9.1. The right to accept the tender will rest with the Owner. The Owner further does not 

bind himself to accept the lowest tender and reserves the authority to reject any or 

all the tenders received without assigning any reason whatsoever. The whole work 

may be split up between two or more contractors or accepted in part (not entirely) 

if considered expedient. The quoted rates would hold good for such eventualities. 

Tenders in which any of the particulars and prescribed information are missing or 

incomplete in any respect and / or the prescribed conditions are not 
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fulfilled are liable to be rejected. The decision for the owner in respect of the 

above shall be final and binding on the contractor. 

 

9.2. Canvassing in connection with tenders is strictly prohibited. The submitted tenders 

of the tenderers who resort to canvassing are liable to rejection. Tenders containing 

uncalled remarks or any additional conditions are liable to be rejected. 

 

10. THE SCHEDULE: 

10.1. The work shall be executed strictly as per the Time Schedule given in Appendix 

–1. The period of construction given in time Schedule includes the time 

required for mobilisation as well as testing, rectification if any, re-testing and 

completion in all respects to entire satisfaction of the Engineer-in-Charge. 

10.2. A joint programme of execution of the work will be prepared by the Engineer- 

in-Charge and contractor based on priority requirement of this project. This 

programme will take into account the time of completion mentioned in 19.1 

above and the time allowed for the priority works by the Engineer-in-Charge. 

 

10.3. Monthly/ weekly construction programme will be drawn up by the Engineer- 

in-Charge jointly with the Contractor, based on availability of work fronts and 

the joint construction programme as per 10.2 above. The contractor shall 

scrupulously adhere to these targets/ programs by deploying adequate personnel 

construction tools and tackles and he shall also supply himself materials of his 

scope of supply in good time to achieve the targets/ programmes. In all matters 

concerning the extents of targets set out in the weekly and monthly programmes 

and the degree of achievement, the decision of the Engineer-in-Charge will be 

final and binding on the contractor. 

 

10.4. CONSTRUCTION SCHEDULE AND PRESENTATION: 

The construction schedule shall be in the form of network of PERT CHART/ 

CPM or other suitable presentation for the programme of the work indicating 

therein the different components item of works and time required for completion 

of each components item wise/ month wise season wise so as to complete the 

work in all respects within the stipulated period. Before award of the work the 

contractor is also required to make the presentation to satisfy owner of their 

proposal for construction schedule in the form of BAR CHART and 

organizational resources, equipments, machinaries, manpower to be deployed 

for timely completion of the project. 

 

11. TENDERER’S RESPONSIBILITY: 

The intending tenderers shall be deemed to have visited the site and familiarised 

themselves thoroughly with the site conditions before submitting the tender. 

Non-familiarity with the site conditions will not be considered a reason either 

for extra claims or for not carrying out the works in strict conformity with the 

drawings and specifications. 

 

12. RETIRED GOVERNMENT OR COMPANY OFFICERS: 
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No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering department of the State/ 

Central Government or of the owner is allowed to work as a contractor for a 

period of two years after his retirement from Government service or from the 

employment of the Owner without the previous permission of the Owner. The 

contract if awarded, is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person, who had not obtained 

permission of the owner as aforesaid before submission of tender or engagement 

in the contractor’s service as the case may be. 

 
13. SIGNING OF THE CONTRACT: 

The successful tenderer shall be required to execute an agreement with the 

Owner in the proforma attached with tender document within 10 days of the 

receipt by him of the notification of acceptance of the tender. In the event of 

failure on the part of the successful tenderer to sign the agreement within the 

above stipulated period, the earnest money or his initial security deposit will 

be forfeited and the acceptance of the tender shall be considered as cancelled. 

No bills shall be payable unless the agreement is executed. 

 

14. FIELD MANAGEMENTS AND CONTROLLING AUTHORITY: 

14.1  The field management will be responsibility of the Project Manager posted at site 

by the consultant and nominated by the owner. The Project manager shall work 

in accordance with the directions given to him from time to time by the project 

head. 

14.2. The Engineer-in-Charge shall only co-ordinate with the other agencies engaged 

to work at site, to ensure minimum disruption of work carried out by different 

agencies. It shall be the responsibility of the contractor to plan and execute the 

works strictly in accordance with site instructions and avoid hindrance to the 

works being executed by other agencies. The instructions of the Engineer-in-

Charge shall be binding on the contractor. 

 

15. NOTE TO SCHEDULE OF RATES: 

15.1. The schedule of rates should be read in conjunction with all the other sections 

of the tender. 

15.2. The tenderer shall be deemed to have studied the drawings, specifications and 

details of work to be done within time schedule and to have acquainted himself 

of the conditions prevailing at site. 

15.3. Rates must be filled in the original tender document. If quoted in separate typed 

sheets, no variation in time description or specification shall be accepted. Any 

exceptions taken by the tenderer to the schedule of rates shall be brought out in 

the terms and conditions of offer. 

15.4. The quantities shown against the various items are only approximate. Any 

increase or decrease in the quantities shall not form the basis of alternation of 

the rates quoted and accepted. 

15.5. The owner reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude. 
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SECTION - IV 
GENERAL OBLIGATIONS 

16. INTERPRETATION OF CONTRACT DOCUMENTS: 

16.1. Complete documents forming the contract are to be taken as mutually 

explanatory. Should there by any discrepancy, inconsistency, error or omission 

in the contracts or any of them the matter may be referred to Engineer-in-

Charge who shall give decisions and Issue to the contractor instructions 

directing in what manner the work is to be carried out. The decision of 

Engineer-in-Charge shall be final and conclusive and the contractor shall carry 

out work in accordance with this decision. 

16.2. Works shown in the drawing but not mentioned in the specification or 

described in specification but not shown in the drawings shall nevertheless be 

deemed to be included in the same manner as if they had been specifically 

shown upon the drawings as well as described in the specifications. 

 

16.3. Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’ and 

vice versa wherever the context so requires words implying ‘persons’ shall 

include relevant ‘corporate companies or registered association’ or ‘body of 

individuals’ or ‘firm of partnership’ as case may be. 

 

17. SPECIAL CONDITIONS OF CONTRACT: 

17.1. Special Conditions of Contract shall be read in conjunction with the General 

Condition of Contract Specifications of work, drawing and any other 

documents forming part of this contract wherever the context so requires. 

17.2. Notwithstanding the sub-divisions of the documents into the separate sections 

and volumes each part shall be deemed to be supplementary to complementary 

of every other part and shall be read with and into the contract so far as it may 

be practicable to do so. 

 

17.3. In case of any discrepancy between various sections of the contract, the 

following order of preference shall be observed. 

 

(1) Schedule of quantities 

(2) Technical specifications 

(3) Special Conditions of Contract 

(4) General Conditions of Contract 

 

17.4. Wherever it is mentioned in the specifications that the Contractor shall perform 

certain work or provide certain facilities it is understood that the Contractor 

shall do so at his cost. 

17.5. The materials, design and workmanship shall satisfy the relevant Indian 

Standard, the job specifications contained herein and codes referred to. 
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Where the job specifications stipulate the requirements in addition to those 

contained in the standard codes and specification, these additional 

requirements hall also be satisfied. 

 

18. Tenderer to Obtain his Own Information: 

18.1. The tenderer shall for all purposes and whatsoever reason may be, deemed to 

have himself independently obtained all necessary information for the purpose 

of preparing his tender. The correctness of the details given in the Tender 

Document as guideline information to help the tenderer but to make- up the 

tender is not guaranteed. 

18.2.  The tenderer shall be deemed to have examined the tender documents, to have 

obtained his own information in all matters whatsoever that might influence 

carrying out of the works at the scheduled rates and satisfied himself to the 

sufficiency of his tender. Any error in description or quantity or omission 

therefrom shall not vitiate the contract or release the contractor from executing 

the work comprised in the contract according to drawings and specifications at 

the scheduled rates. He is deemed to know the scope, nature and magnitude of 

the works, the requirements of materials and labour involved etc. and as what 

works he has to complete in accordance with the contract document whatever 

be the defects, omissions or errors that may be found in the Contract Document. 

The contractor shall be deemed to have visited site and surroundings areas, to 

have satisfied himself to the nature of all existing structures, and also as to the 

nature and the conditions of available facilities like Railways, roadways, 

bridges culverts, means of transport and communications like by land, water or 

air and possible interruptions thereto the access to and egress from site and to 

have made enquiries, examined satisfied himself of the sites for obtaining sand, 

stones, bricks and other materials, the sites for disposal of surplus materials, 

the available accommodation like depots, buildings as may be necessary for 

executing and completing the works, to have made local independent enquiries 

as to the sub-soil water and variations thereof, storms, prevailing winds and 

climatic conditions and all other similar matters affecting the works. He is 

deemed to have acquainted himself his liability for payment of Government 

Taxes, Customs Duties and other charges. 

18.3. Any neglect or failure on the part of the tenderer in obtaining necessary and 

reliable information or issues stated at 18.2 or any other matters affecting the 

contract shall not relieve him from any risks or liabilities or the entire 

responsibility for completion of the works at the scheduled rates and time in 

strict accordance with the contract documents. 

 

18.4. Any change in layout due to site conditions or technological requirement shall 

be binding on the contractor and no extra claim on this account shall be 

entertained. 
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18.5. No verbal agreement or inference from conversation with any officer or 

employee of the Owner either before, during or after the execution of the 

contract agreement shall in any way affect or modify and of the terms or 

obligations herein contained. 

 

19. Security Deposit:  

19.1. A sum of 10% of the accepted value of the tender or actual value of the work 

done whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for 

the value of contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of 

contracts over Rs. 5 crores shall have to be deposited by the person/ persons 

(hereinafter called as contractor) as security deposit with the owner until the 

expiry of defect liability period. 

19.2. This may be deposited initially at 2 ½% of the value of the contract (referred 

as initial Security deposit) within 20 days of receipt by him of the notification 

of acceptance of tender and the balance will be recovered in installments 

through the deduction @ 10% of the gross value of the each running account 

bill for the contract upto Rs. 1 crore, 71/2 % for contract between Rs. 1 to Rs.5 

crores and 5% for contract over Rs. 5 crores, till total security deposit is 

collected. No further deduction from the bills will be made on this account 

subject to clause 19.6 below. 

 

19.3. Alternatively the contractor may at his option to deposit the full amount 

percentage as mentioned 19.1 above towards deposit within 10 days of issue of 

notification accepting his tender. This amount will have to be suitably 

enhanced to the tune of above percentage of the executed value. 

19.4. The earnest money deposited with the tender shall be adjusted towards security 

deposit. 

 

19.5. Contractor can furnish the initial or total security deposit amount (a) in Demand 

Draft or (b) through a Bank Guarantee from any Scheduled bank in the 

prescribed proforma. 

 

19.6. If contractor /sub-contractor or their employees damages, breaks, deface or 

destroy the property belonging to the owner or other during the execution of 

the contract, the same shall be made good by the contractor at his own expense 

and in default thereof; the Engineer-in-Charge may cause the same to be made 

good by other agencies and recover expenses form the contractor (for which 

the certificate of Engineer-in-Charge shall be final). 

 

19.7. All compensation or other sums of money payable by the contractor to the 

Owner or recoveries to be made under terms of this contract may be deducted 

from or paid by the sale of a sufficient part of his security deposit or from any 

sums which may be due or may become due to the contractor by the Owner on 

any account whatsoever. In the event of his security being reduced by reasons 

of any such deduction or sale, the contractor shall within ten days 
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thereafter make good in cash, bank drafts, any sum or sums which may have 

fallen short or Security deposit amount or any part thereof. No interest shall be 

payable by the Owner for sum deposited as security deposit. 

 

19.8. The security deposit will be refunded after the expiry of the period of liability 

as stipulated in the contract. 

 

20. Forfeiture of Security Deposit: 

Whenever any claim against the Contractor for the payment of a sum of money 

arises out of or under the contract, the Owner shall be entitled to recover such 

sum by appropriating in part or whole the security deposit of the contractor, 

and to sell any Government securities, etc. forming whole or part of such 

security deposit. In the event of security being insufficient or if no security has 

been taken from the contractor, then the balance or the total sum recoverable 

as the case may be, shall be deducted from any sum then due or which at any 

time thereafter may become due to the contractor. The contractor shall pay to 

the Owner on demand any balance remaining due. 

In the event of any breach by the contractor or any loss or damage occasioned 

to the owner which in the opinion of the owner has arises, the decision where 

of shall be final and binding on the contractor or in the event of the termination 

of the contract for any such breach, the security deposit is liable to be forfeited. 

The decision of forfeiture by the Owner shall be final and binding on the 

contractor. 

 

21. Time of performance: 

The work covered by this contract shall be commenced within twenty one days 

after the issue of the letter of acceptance of tender and be completed in stages 

on or before the dates as mentioned in the time schedule of completion of 

works. The contractor should bear in mind that time is the essence of the 

contract, unless such time be extended pursuant to the provision of clause 

No.22 Request for Revision of Construction time after tenders are opened will 

not receive consideration. The above period of twenty one days is included 

within the overall completion schedule, not over and above the completion 

time. 

 

22. Extension of Time.  

22.0. The application for extension of time is to be given to project head through the 

engineer –in-charge and the project head may authorise extension of time after 

considering the due merits. 

Whenever extension of time is granted by the project head, the same shall be 

on the existing terms and conditions of the contract and without any additional 

financial liability to the Owner. The contractor in any case shall have no claim 

whatsoever for any type of compensation on account of any delay attributable 

to any one. 
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23. Force Majeure: 

23.1 Any delays in or failure of the performance of either parties thereto shall not 

constitute default hereunder or give rise to any claims for damages, if any, to 

the extent such delays or failure of performance caused by occurrences such as 

acts of God or the public enemy, expropriation or confiscation of facilities by 

Government authority, compliance with any order or request of any 

Governmental authorities, acts or war rebellion, sabotage, fire, floods, 

explosions riots or illegal strikes, provided always that such occurrences result 

in impossibility of performances of the contract. 

23.2 Only events of Force Majeure which impedes the execution of the contract at 

the time of its occurrence shall be taken into cognizance. 

 

24. Compensation For Delay: 

24.1. Time is essence of the contract. In case the contractor fails to complete the  

 work within the stipulated period, he shall be liable to pay to the Owner as  

 compensation, an amount equal to 1% of the value of contract per week of the  

the value of the contract. This is a 

genuine pre-estimate of the loss/ damage which will be suffered on account of 

delay /breach on the part of the contractor and he agrees to pay the said amount 

on demand without going in for any proof of the actual loss or damages caused 

by such delay/ breach. 

 

24.2. To ensure good progress during execution of work, the contractor shall be 

bound in all case in which the time allowed for any work exceeds by one month 

to complete one-fifth of the work before one-fourth of the time allowed under 

the contractor has elapsed, three-eighth of the work before the half of such time 

has elapsed and three-fourth of the work before three–fourth of such time has 

elapsed. In the event of the contractor failing to comply with this condition, he 

shall be liable to pay as compensation for delay an amount as stipulated above. 

The compensation for delay so paid shall not relieve the contractor from his 

obligations to complete the work or from any other obligations and liabilities 

under this contract. 

 

25. Failure by the Contractor to Comply with the Provisions of the Contract:  

25.1. If the contractor refuses or fails to execute the work or any separate part thereof 

with such diligence as will ensure its completion within the time specified in 

the contract or extension thereof or fails to perform any of his obligation under 

the Contract or in any manner commits a breach of any of the provisions of the 

contract it shall be open to the Owner at its option by written notice to the 

Contractor to: - 

(a) Determine the Contract: In which event the Contract shall stand terminated and 

shall cease to be in force and effect on and from the date appointed by the 

Owner on that behalf, whereupon the contractor shall stop forth with any of the 

contractor’s work then in progress, except such work as the Owner may, in 

writing, requires to be done to safeguard any property or work, or 

delay subject to a maximum of 10% of 
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installations from damage, and the owner, for its part, may take over the work 

remaining unfinished by the Contractor and complete the same through fresh 

contractor or by other means, at the risk and cost of the Contractor, and any of 

his sureties if any, shall be liable to the owner for any excess cost occasioned 

by such work having to be so taken over and completed by the Owner over and 

above the cost at the rates specified in the schedule of quantities and rates. 

 

(b) Without determining the Contract: To take over the work of the contractor or 

any part thereof and complete the same through a fresh contractor or by other 

means at the risk and cost of the Contractor. The contractor and any of his 

sureties are liable to the Owner for any excess cost over and above the cost at 

the rates specified in the schedule of quantities/ rates, occasioned by such 

works having been taken over and completed by the Owner. Besides, the 

contractor shall also be liable for any compensation accruing under clause 24. 

 

(c) In other cases, the decision of the Owner is binding on the contractor. 

 

25.2. In such events of clause 25.1 (a) or (b) above 

(a) The whole or part of the security deposit furnished by the Contractor is liable 

to be forfeited without prejudice to the right of the Owner to recover from the 

contractor the excess cost referred to in the sub-clause aforesaid, the Owner 

shall also have the right of taking possession and utilizing in completing the 

works or any part thereof, such of materials, equipment and plants available at 

work site belonging to the contractor as may be necessary and the Contractor 

shall not be entitled for any compensation for use or damage to such materials, 

equipment and plant. 

(b) The amount that may have become due to the Contractor on account of work 

already executed by him shall not be payable to him until after the expiry of 

six (6) calendar months reckoned from the date of termination of contract or 

from the taking over of the work or part thereof by the Owner as the case may 

be, during which period the responsibility for faulty materials or workmanship 

in respect of such work shall under the contract, rest exclusively with the 

contractor. This amount shall be subject to deduction of any amounts due from 

the Contractor to the Owner under the terms of the contract authorised or 

required to be reserved or retained by the Owner. 

 

25.3. Before determining the contract as per clause 25.1 ( a) or (b) provided in the 

judgement of the Owner, the default or defaults committed by the Contractor 

is/are curable and can be cured by the Contract if an opportunity given to him, 

then the Owner may issue notice in writing calling the Contractor to cure the 

default within such time specified in the notice. 

 

25.4. The Owner shall also have the right to proceed or take action as per 25.1 (a) or 

Clause 25.1(b) above, in the event that the contractor becomes bankrupt, 

insolvent, compounds with his creditors, assigns the contract in favour of his 
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creditors or any other person or persons or being a company or a corporation 

goes into liquidation, provided that in the said events it shall not be necessary 

for the Owner to give any prior notice to the contractor. 

 

25.5. Termination of the Contract as provided for in sub-Clause 25.1 (a) above shall 

not prejudice or affect their rights of the Owner which may have accrued upto 

the date of such termination. 

 

26. Contractor Remains Liable to Pay Compensation if Action Not Taken 

Under Clause 25. 

In any case in which any of the powers conferred upon the owner by clause 

25 hereof shall have become exercisable and the same had not been exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall not withstanding be exercisable in the event of 

any further case of default by the contractor for which by any clause or clauses 

hereof he is declared liable to pay compensation amount to the whole of his 

security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected. In the event of the Owner putting in 

force the powers vested in him under the proceeding clause no. 25 he may if 

he do so desires, take possession of all or any tools and plants, materials and 

stores in or upon the works of the site thereof belonging to the contractor or 

procured by him and intended to be used for the execution of the work or any 

part thereof paying or allowing for the same in account at the contract rates or 

in case of these not being applicable at current market rates to be certified by 

the Engineer-in-Charge whose certificate thereof shall be final, otherwise the 

Engineer-in-Charge may give notice in writing to the contractor or his clerk of 

the works, foremen or other authorised agent, requiring him to remove such 

tools, plant, materials or stores form the premises (within a time to be specified 

in such notice), and in the event of the contractor failing to comply with any 

such requisition, the Engineer-in- Charge may remove them at the contractor’s 

expenses or sell them by auction or private sale on account of the contract and 

at his risk in all respects without any further notice as to the date, time or place 

of sale and the certificate of the Engineer-in-Charge as to the expense of any 

such removal and the amount of the proceeds and expenses of any such sale 

shall be final and conclusive against the contractor. 

 
27. No Compensation For Alteration in or Restriction of Work: 

At any time from the commencement of the work if the Owner decides for 

whatsoever reason, not to carryout the whole work or part thereof as specified 

in the tender, then owner shall give notice in writing of the fact to the 

contractor, who shall have no claim to any payment or compensation on 

whatsoever account (profit or advantage which he might have derived by 

executing the work in full) neither shall he have any claim for compensation 

by reason of any alterations having been made from the original specifications, 

drawings, designs and instructions which may involve any curtailment of the 

work as originally contemplated. 
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28. Change in Constitution: 

When the contractor is a partnership firm the prior approval in writing from the 

Owner shall be obtained before any changes are made in the constitution of the 

firm, where the contractor is an individual or a Hindu undivided family 

business concern. Such approval as aforesaid shall, like wise be obtained 

before such contractor enters into any agreement with other parties, where 

under the reconstituted firm would have the right to carry out the work hereby 

undertaken by the contractor. In either case if prior approval is not obtained. 

The contractor shall be deemed to have been allotted in contravention of Clause 

- 34 hereof and the action and consequence shall ensure as provided in that 

clause. 

 

29. Termination of Contract For Death: 

If the Contractor is an individual or a proprietary concern and the individual or 

the proprietor dies or if the contractor is a partnership concern and one of the 

partners dies then, unless the Owner is satisfied that the legal representative of 

the individual or the proprietary concern or the surviving partners are capable 

of carrying out and completing contract, he (the Owner) is entitled to cancel 

the contract for the uncompleted part without being in any way liable for any 

compensation payment to the estate of the diseased contractor and/or to the 

surviving partners of the contractor’s firm on account of the cancellation of 

contract. The decision of the Owner in such assessment shall be final and 

binding on the parties. In the event of such cancellation, the Owner shall not 

hold the estate of the diseased contractor and / or the surviving partners of the 

contractor’s firm liable for any damages for non- completion of contract. 

 
30. Members of the Owner Not individually Liable: 

No Director or official or employee of the Owner shall in any way be 

personally bound or liable for the acts or obligations of the Owner under the 

contract or answerable for any default or omission in the observance or 

performance of the acts, matters or things which are herein contained. 

 

31. Owner Not Bound by Personal Representation: 

The Contractor shall not be entitled to any increase on the scheduled rates or 

any other rights or claims whatsoever by reason of any representation, 

explanation, statement or alleged understanding promise or guarantees given 

or to have been given to him by any person. 

32. Contractors Office at Site: 

The Contractor shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all 

reasonable hours to receive instructions, notices or other communications. The 

contractor at all time shall maintain a site instruction book and compliance of 

these shall be communicated to the Engineer –in-Charge from time to time and 

the whole document to be preserved and handed over after completion of 

works. 
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33. Contractor’s Sub-ordinate Staff and their conduct : 

33.1. The contractor on award of the work shall name and depute a qualified engineer 

having sufficient experience in carrying out work of similar nature to whom 

the equipment, materials if any, shall be issued and instruction for works given. 

The contractor shall also provide to the satisfaction of the Engineer-in-charge 

sufficient and qualified staff to supervise the execution of the works, competent 

sub-agents, foremen and leading hands including those specially qualified by 

previous experience to supervise the types works comprised in the contract in 

such manner as will ensure the best quality and expeditious working. At any 

time of in the opinion of the Engineer-in- Charge any additional, qualified 

experienced staff is considered necessary, they shall be employed by the 

contractor without additional charge. The contractor shall ensure to the 

satisfaction of the Engineer-in-Charge that sub- contractors, if any, shall 

provide competent and efficient supervision over the work entrusted to them. 

33.2. If any of the contractor’s sub-contractor’s, agents, sub-agents, assistants, 

foremen or any employee in the opinion of Engineer-in-Charge be guilty of 

any misconduct or be incompetent or insufficiently qualified or negligent in 

the performance of their duties or that in the opinion of the Owner Engineer- 

in-Charge, undesirable for administrative or any other reasons, for such or 

person (s) to be employed on the works, then at the directions of Engineer-in- 

Charge the Contractor shall at once remove such person (s) from employment 

with the works without the written permission of the Engineer –in-Charge. 

Vacancy so created shall be immediately filled at the expenses of the contractor 

by a qualified and competent substitute. Should the contractor be requested to 

repatriate any person removed from the works he shall do so and shall bear all 

costs in connection therewith. 

33.3. The contractor shall be responsible for the proper behaviour of all the staff, 

foremen, workmen and others, shall exercise proper degree of control over 

them and in particular without prejudice to the said generality the contractor 

shall be bound to prohibit/ prevent any employees from trespassing or acting 

in any way detrimental or prejudicial to the interest of the community or the 

properties or the occupiers of land or properties in the neighborhood. In the 

event of such trespassing, the contractor shall be responsible for all consequent 

claims or actions for damages or injury or any other grounds whatsoever. The 

decision of the Engineer-in-Charge upon any matter arising under this clause 

shall be final. 

 

33.4. If and when required by the Owner, all contractor’s personnel entering upon 

the owner’s premises shall be properly identified by badges of a type 

acceptable to the owner which must be worn at all times on Owner’s premises. 
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33.5. It is made clear that no relationship of employer and employee is created 

between the owner and the contractor labourer and no claim for employment 

of any such labourer shall be tenable or entertained. 

 

34. Sub-Letting Work: 

34.1. No part of the contract nor any share or interest there in shall in any manner or 

degree be transferred, assigned or sublet by the contractor directly or indirectly 

to any person, firm or corporation whatsoever except as provided for in the 

succeeding sub-clauses without the consent in writing of the Owner. 

 

34.2. Sub – Contracting of Works: 

The Engineer-in-Charge may give written consent to sub-contract for the 

execution of any part of the works at the site, provided the contractor submits 

each individual sub-contract to the Engineer-in-Charge for approval of mode 

of operation and agency for the work. The contractor is advised not to enter 

into contract before the consent of Engineer-in-Charge. 

 

34.3. List of sub-contracted works to be furnished: 

At the commencement of each month, the contractor shall furnish to the 

Engineer-in-charge, a list of sub-contractors, persons or firms engaged by the 

contractor and worked at the site during the previous month with particulars 

like general nature of the sub-contract or works done by them. 

 

34.4. Contractor’s liability not Limited by Sub-Contractors: 

Notwithstanding any sub-letting with such approval as aforesaid and 

notwithstanding that the Engineer-in-Charge shall have received copies of any 

sub-contracts, the contractors shall be and shall remain solely responsible for 

the quality and proper and expeditious execution of the works and the 

performance of all the conditions of the contract in all respects as if such sub- 

contract or sub-letting had not taken place, and as if such work had been done 

directly by the contractor. 

 
34.5. Owner may terminate sub-contracts: 

If any sub-contractor engaged upon the works at the site executes any work 

which in the opinion of the Engineer-in-Charge is not in accordance with the 

contract documents, the owner may by written notice to the contractor request 

him to terminate such sub-contract. The contractor upon the receipt of such 

notice shall terminate and dismiss the sub-contract and the sub-contractor. The 

owner shall have the right to remove such sub-contractor from the site if 

contractor fails to vacate the sub-contractor immediately. 

 

34.6. No remedy for action taken under this clause: 

For action taken by the owner under the clause shall not relieve the contractor 

of any of his liabilities under the contract or give rise to any right or 

compensation, extension of time or otherwise. 

 

35. Power of Entry: 
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If the contractor shall not commence the work in the manner described in the 

contract documents or if he at any time in the opinion of the Engineer-in- 

Charge. 

 

(i) fail to carry on the works in conformity with the contract documents or 

(ii) fail to carry on the works in accordance with the contract schedule or 

(iii) substantially suspend work or the works for a period of fourteen days 

without authority from the Engineer-in-Charge or 

(iv) fail to carry on and execute the works to the satisfaction of Engineer- in-

Charge or 

(v) fail to supply sufficient or suitable constructional plant, temporary 

works, labour materials or other things or 

(vi) Commit, suffer or permit any other breach of any of the provisions of 

the contract on his part to be performed or observed or persist in any of 

the above mentioned breaches of the contract for fourteen days, after 

notice in writing shall have been given to the contractor by the Engineer-

in-Charge requiring such breach to be remedied or 

(vii) If the contractor abandons the works or 

(viii) If the contractor during the continuance of the contract shall become 

bankrupt, make any arrangement or composition with his creditors, or 

permit any execution to be levied or go into liquidation whether 

compulsory or voluntary not being merely a voluntary liquidation for the 

purpose of amalgamation or reconstruction then in any such case, the 

owner shall have the power to enter upon the works and take possession 

thereof and of the materials, temporary works, constructional plant, and 

stock thereon, and to revoke the contractor’s licence to use the same, and 

to complete the works by his agents, other contractors, or workmen, or 

to relate the same upon any terms and to such other person, firm or 

corporation as the Owner in his absolute discretion may think proper to 

employ and for the purpose aforesaid to use or authorize the use of any 

materials, temporary works, constructional plant, and stock as aforesaid, 

without making payment or allowance to the contractor for the said 

materials other than such as may be certified in writing by the Engineer-

in-Charge to be reasonable, and without making any payment or 

allowance to the contractor for the use of temporary said works, 

constructional plant and stock or being liable for any loss or damage 

thereto and if the Owner shall by reason or his taking possession of the 

work or of the works being completed by other contractor (due account 

being taken of any such extra work or works which may be omitted) than 

the amount of such excess as certified by the Engineer–in-Charge shall 

be deducted form any money which may be due for work done by the 

contractor under the contract and not paid for any deficiency shall 

forthwith be made good and paid to the Owner by the contractor and the 

Owner shall have power to sell in such manner and for such price as he 

may think fit all or any of the constructional plan, materials etc. 

constructed by or belonging to and 
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to recoup and retain the said deficiency or any part thereof out of the 

proceeds or the sale. 

 

36. Contractor’s Responsibility with other Agencies: 

36.1 Without repugnance to any other condition, it shall be the responsibility of the 

contractor executing the work of civil construction to work in close cooperation 

and to coordinate in the works with the mechanical, electrical, air-conditioning 

and intercommunication contractors and other agencies or their authorised 

representatives, in providing the necessary grooves, recesses, cuts and opening 

etc. in wall, slabs beams and column etc. and making good the same to the 

desired finish as per specification, for the placement of electrical and 

intercommunication cables, conduits, air-conditioning inlets and outlets, grills 

and other equipment in the false ceiling and other partitions, the contractor 

before starting up the work shall in consultation, with the electrical, 

mechanical, inter-communication, air-conditioning contractors and other 

agencies prepare and put up a joint scheme, showing the necessary opening, 

grooves, recesses, cuts, the methods of fixing required for the works of the 

aforesaid, and the finishes therein, to the Engineer-in-Charge and get the 

approval. The contractor before finally submitting the scheme to the Engineer-

in-Charge, shall have the written agreement of the other agencies. The 

Engineer-in-Charge, before communicating his approval to the scheme, with 

any required modifications shall get the final agreements of all the agencies, 

which shall be binding. No claim shall be entertained on account of the above. 

36.2 The contractor shall conform in all respect with the provisions any statutory 

regulation, ordinance or bye-laws of any local or duly constituted authorities 

or public bodies which may be applicable from time to time to the works or 

any temporary works. The contractor shall keep the Owner indemnified against 

all penalties and liabilities of every kind, arising out of non-adherence to such 

statues, ordinances, laws, rules, regulations, etc. 

 

37. Other Agencies at Site: 

The contractor shall have to execute the work in such place and condition 

where other agencies will also be engaged for other works such as site grading, 

filling and leveling, electrical and mechanical engineering works etc. No claim 

shall be entertained due to work being executed in the above circumstances. 

 

38. Serving of Notices: 

38.1. To the Contractor: 

Any notice may be served on the contractor or his duly authorised 

representatives at the job site or by registered mail directly to the address 

furnished by the contractor. Proof of issue of such notice should be conclusive 

of the contractor having been duly informed of the contents. 

 

38.2. To the Owner: 
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Any notice to be given to the Owner under the terms of the contract shall be 

served by sending the same by Registered mail to or delivering the same at the 

respective site offices of M/s. National Aluminium Co. Ltd. addressed to the 

head/ site in-charge. 

 

38.3. Rights of various Interests: 

(i) The Owner reserves the right to distribute the work between more than one 

contractor. The contractor shall cooperate and afford the other contractors all 

reasonable opportunity for access to the works for the carriage and storage of 

materials and execution of their works. 

 

(ii) Wherever the work being done by any department of the Owner or by the 

contractor employed by the Owner as per the contingent upon work covered by 

this contract, the respective rights and various interests involved shall be 

determined by the Engineer-in-Charge to secure the completion of the various 

portions of the work in general harmony. 

 
40. Patents, Royalties, Rent and Excavated Material: 

40.1. The contractor, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and 

process to be practiced or employed in the performance of this contract, agrees 

to pay all royalties and licence fees which may be due with respect thereto. If 

any equipment, machinery, materials composition matters, to be used or 

supplied or methods and processes to be practiced or employed the 

performance of this contract, is covered by a patent under which the contractor 

is not licensed then the contractor before supplying or using the equipment, 

machinery, materials, composition, method or processes shall obtain such 

licenses and pay such royalties and license fees as may be necessary for 

performance of this contract. In the event the contractor fails to pay any royalty 

or obtain any such license, any suit for infringement of such patents which is 

brought against the contractor or the Owner as a result of such failure will be 

defended by the contractor at his Own expense and the contractor will pay 

damages and costs awarded in such suit. The contractor shall promptly notify 

the Owner if the contractor has acquired knowledge of any plant under which 

a suit for infringement could be reasonably brought because of the use by the 

owner of any equipment, machinery, materials, process, methods, to be 

supplied hereunder. The contractor agrees to and does hereby grant to Owner, 

together with the right to extent the same to any of the subsidiaries of the Owner 

as irrevocable, royalty-free licence to use in country, any invention made by 

the contractor or his employee in or as a result of the performance of the work 

under the contract. 

40.2. All charges on account of royalty, tollage, rent octroi terminal or sales tax and/ 

or other duties or any other levy on materials obtained for the work or 

temporary work or part thereof (excluding materials provided by the Owner) 

shall be borne by the contractor. 
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40.3. The contractor shall not set or otherwise dispose of or remove except for the 

purpose of this contract, the sand stone, clay, ballast, earth, rock or other 

substances, or materials obtained from any excavation made for the purpose of 

the works or any building or produce upon the sited at the time of delivery of 

the possession thereof, but all such substances, materials buildings and produce 

shall be the property of the Owner provided that contractor may with the 

permission of the Engineer-in-Charge, use the same for the purpose of the 

works by payment of cost of the same at such a rate as may be determined by 

the Engineer-in-Charge. 

 

The Owner shall indemnify and save harmless the contractor from any loss on 

account of claims against contractor for the contributory infringement of patent 

rights arising out and based upon the claim that the use by the Owner of the 

process included in the design prepared by the Owner and used in the operation 

of the plant infringes on patent right. With respect of any sub- contract entered 

into by the contractor pursuant to the provisions on the respect to any sub-

contract entered into by the contractor pursuant to the provisions of the relevant 

clause thereof, the contractor shall obtain from the sub contractor an 

undertaking to provide the Owner with the same patent protection that 

contractor is required to provide under the provisions of this clause. 

 

41. Liens: 

41.1. If at any time there should be evidence or any lien, claim for which the Owner 

might have become liable, which is chargeable to the contractor, then the 

Owner may pay and discharge the same and deduct the amount so paid from 

any amount which may be or may become due and payable to the contractor, 

if any lien or claim remain unsettled after all payments are made, the contractor 

shall refund or pay to the Owner the cost such lien or claim including all 

payment and reasonable expenses. Owner reserves the right to the same. 

 

 

41.2. Nothing Extra for Adverse Sub-Soil Conditions: 

The nature of sub-soil of the work site varies widely horizontally and vertically. 

The KI and KII values also vary widely from place to place. In addition the 

water bearing seems are also conspicuous with the water table at a depth of 

0.75 to 3.0 metres from ground level. A number of cohesive and non-cohesive 

strata are available particularly everywhere. The contractor shall have to make 

cuts and resort to pumping with due care to avoid collapsing of sides and 

occurrence of ‘Piping’. The Contractor shall also be careful to avoid 

occurrence of excessive ‘heaving’ by avoiding keeping the excavation 

proposed to atmosphere for a longer period. 

 

41.3. Slips and falls in excavation shall be cleared by the contractor at his own cost. 
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Excessive heaving shall have to cut and refill with lean concrete by the 

contractor at his own cost. The contractor shall have to adopt under-water work 

in case of occurrence of piping/ quick condition without any additional cost to 

the Owner. 

 

The contractor will be paid for the earthwork as per the drawing. The slopes 

etc. as required for the safety of the work has to be provided as per the decision 

of the Engineer-in-Charge at his own cost. All types of dewatering including 

seepage, rain water entering. The earthwork in excavation or from any other 

source is to be done by the contractor at his own cost till the completion of 

foundation upto ground level including back filling. 

 
41.3. No Compensation in case of change of Location of site : 

Change of location of site do not invalidate the contract and tenderer have no 

claim for any compensation for such changes. 
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SECTION – V 
PERFORMANCE OF WORK 

42. Execution of Works: 

All the work shall be executed in strict conformity with the provisions of the 

contract documents explanatory detailed drawings, specifications and 

instructions by the Engineer-in-Charge whether mentioned in the contract or 

not. The contractor shall be responsible for ensuring that works are executed in 

the most substantial, proper and workman like manner using the quality 

materials and labour, through out the job Completion in strict accordance with 

the specifications and to the entire satisfaction of the Engineer-in-Charge. 

 

43. Coordination and inspection of Works: 

The coordination and inspection of the day-to-day work under the contract shall 

be the responsibility of the Engineer-in-Charge or his authorised representative. 

A work order book will be maintained by the contractor for each sector in which 

the aforesaid written instructions will be entered. These will be signed by the 

contractor or his authorised representative by way of acknowledgement within 

12 hours. 

 

44. Works in Monsoon and Dewatering: 

44.1 The execution of work may entail working in the monsoon also. The contractor 

must maintain a minimum labour force as may be required for the job. And plan 

execute the construction and erection according to the prescribed schedule. No 

extra will be considered for such work in monsoon. 

44.2 During monsoon and other period, it shall be the responsibility of the contractor 

to keep the construction work site free from water at his own cost. 

 

45. Work on Sundays and Holidays: 

For carrying out works on Sundays and holidays, the contractor will to keep 

Engineer-in-Charge or his representative at least two days in advance and obtain 

permission in writing. The contractor shall observe all labour laws and other 

statutory rules and regulations in force. In case of any violation of such laws, 

rules and regulations, consequence if any, including the cost thereto shall be 

exclusively borne by the contractor and the Owner shall have no liability 

whatsoever on his account. 

 

46. General Conditions of Construction and Erection Work: 

46.1 The working time at the time of work is 48 hours per week. Overtime work is 

permitted in case of need and the owner will not compensate the same. Shift- 

working at 2 or 3 shifts per day will become necessary and the contractor should 

take this aspect into consideration for formulating his rates for quotation. No 

extra claims will be entertained by the Owner on this account. 
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46.2 The contractor must arrange for the placement of workers in such a way that the 

delayed completion of the work or any part thereof or for any reason whatsoever 

will not affect their proper employment. The Owner will not entertain any claim 

for old time payment whatsoever. 

 

46.3 The contractor shall submit to the Engineer-in-Charge reports at regular 

intervals regarding the state and progress of work. The contract shall provide 

display boards showing progress and labour strength at work site, as directed by 

the Engineer-in-Charge. 

 

46.4 The site of work will be released progressively in stages and no claim for any 

compensation or damages will be tenable for non-release of the entire site at a 

time. 

 
47. Drawings to be supplied by Owner: 

47.1 The drawings attached with tender are only for the general guidance to the 

contractor to enable him to visualise the type of work contemplated. The 

contractor will be deemed to have studied the drawings and formed an idea 

about the total work involved. 

47.2 In the Course the progress of work detailed working drawings on the basis of 

which actual execution of the work has to proceed, shall be furnished in stages. 

The contractor shall be deemed to have gone through the drawings supplied to 

him thoroughly and carefully, in conjunction will all other connected drawings 

and discrepancies if any, shall be brought to the notice of the Engineer-in-

Charge, before actually carrying out the works. 

47.3 Copies of all detailed working drawings relating to the works shall be kept at 

the contractor’s office on the site and shall be made available to the Engineer- 

in-Charge at any time during the contract period. The drawings and other 

documents issued shall be returned to the Owner on completion of the works. 

 

48. Drawings to be supplied by the Contractor: 

48.1 The drawings/data which are to be furnished by the contractor are enumerated 

in the special conditions of contract and shall be furnished within the specified 

time. 

 

48.2 Where approval of drawings for manufacture/construction/fabrication has been 

specified it shall be contractor’s resposibility to have these drawings prepared 

as pe r the directions of Engineer-in-Charge and get them approved before 

proceeding with manufacture/construction/fabriction works as the case may be. 

Any changes that may have become necessary in these drawings during the 

execution of the work shall have to be carried out by the contractor to the 

satisfaction of Engineer-in-Charge at no extra cost. All final approved drawings 

shall bear the certification stamp duly signed by both the contractor and the 

Engineer-in-Charge as indicated below. 
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“Certified true for ………………………………………. 

(Name of work) 

Agreement No …………………………………… 

Signed 

(Contractor) (Engineer-in-Charge) 

 

48.3 A period of 3 weeks from the date of receipt shall be required for approval of 

drawings by the Engineer-in-Charge. 

 

48.4 As built drawing showing all Corrections, adjustments etc. shall be furnished by 

the Contractor in five copies and one transparent to record purposes to the 

owner. 

 
49 Setting Out Works: 

49.1 The Engineer-in-Charge shall furnish to the contractor with only the four 

corners of the work site that is plant boundary limits, and a level bench mark 

only. The contractor shall set out the works, provide an efficient staff for the 

purpose and shall be solely responsible for the accuracy of such setting out. 

49.2 The contractor shall provide, fix and be responsible for the maintenance of all 

stacks, templates, level marks, profiles and other similar things and shall take 

all necessary precautions to prevent their removal or disturbance. He shall be 

responsible for their consequences arising of such removals, disturbances 

corrections thereon and for their efficient and timely reinstatement. The 

contractor shall also be responsible for the maintenance of all existing survey 

marks, boundary marks, distance marks and centre line marks, either existing 

or supplied and fixed by the contractor. The work shall be set out to the 

satisfation of the Engineer-in-Charge. The approval thereon or jointing with the 

contractor by the Engineer-in-Charge in setting out the work, shall not relive the 

contractor of any of his responsibilities. 

49.3 Before beginning the work the contractor shall at his own cost, provide all 

necessary reference and level posts-pegs, bamboos, flags, ranging rods, strings, 

and other materials for proper layout of the work in accordance with the scheme 

for bearing marks acceptable to the Engineer-in-Charge. The centre, 

longitudinal, face and cross lines shall be marked by means of small masonry 

pillars. Each pillar shall have distinct mark at the centre to eable the theodolite 

to be set over it. No work shall be started until all these points arechecked and 

approved by Engineer-in-Charge in writing, but such approval shall not relieve 

the contractor of any of his responsibilities. The contractor shall also provide 

all labour, materials and other facilities as necessary, for the proper checking or 

layout and inspection of the points during construction. 

 

49.4 Pillars bearing geodetic marks located at the sites of units of works under 

construction should be protected and faced by the contractor. 
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49.5 On completion of work, the contractor must submit the geodetic documents 

according to which the work was carried out. 

 

50. Responsibility for Level and Alignment: 

50.1 The contractor shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the level and correctness of every part of the work shall 

rectify effectually any errors or imperfections therein. Such rectification shall 

be carried out by the contractor at his own cost, when instructions are issued to 

that effect by the Engineer-in-Charge. 

 

 

50.2 Lighting, Watch & Ward: 

The contractor shall in connection with works provide and maintain at his own 

cost all lightings, guards, fencing and watch and ward and the security of the 

entire work in progress in cluding all the machineries, materials shall be the 

responsibility of the contractor till taken over by the owner by way of the written 

taking over certificate. 

 

51. Materials to be Supplied by Contractor : 

51.1 The contractor shall procure and provide the whole of the materials required for 

the construction including M.S. Rods, Cement and other building materials, 

tools, tackles, construction plant and equipment for the completion and 

maintenance of the work except the materials which will be issued by the Owner 

and shall make his own arrangement for procuring such materials and for the 

transport thereof. The owner may give necessary recommendation to the 

respective authorities, if so desired by the contractor, but assumes no further 

responsibility of any nature. The owner will insist on the procurement of 

materials which has the approval of Indian Standards Institution having ISI 

stamp and/or which are supplied by reputed suppliers borne on DGS & D list. 

51.2 The contractor shall properly store all materials either issued to him or brought 

by him to the worksite to prevent damages due to rain, wind, direct exposure to 

sun etc. as also from theft, pilferage, etc. for proper and speedy execution of his 

works. The contractor shall maintain sufficient stocks of all meterials required 

by him. 

 

51.3 No material shall be despatched from the contractor’s stores before obtaining 

the approval in writing of the Engineer-in-Charge. 

 

51.4 All plants, tools and other materials brought by the contractor to the site must 

be declared at the time of bringing the same to the site. 

 
52. Stores Supplied by the Owner: 

52.1 If the specification of the work provides for the use of any material other than 

Steel & Cement of special description to be supplied from the Owner’s stores 

or it is required that the contractor shall use certain stores to be provided by 
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the Engineer-in-Charge, such materials and stores, and price to be charged 

therefore as hereinafter mentioned being so far as practicable for the 

convinience of the contractor, but no so as in way to control the meaning or 

effect of the contract, the contract shall be bound to purchase and shall be 

supplied much materials and stores as are from time to time required to be used 

by him for the purpose of the contract only. The sums due from the contractor 

for the value of materials supplied by the Owner will be recovered from the 

Running Account Bill on the basis of actual consumption of materials (after 

taking into account any wastage allowance as may be provided for in the 

contract). The contractor should raise requisite copies of indents in a proforma 

as prescribed by the Engineer-in-Charge and no claim whatsoever will be 

entertained by the Engineer-in-Charge on this account. After completion of the 

works, the contractor is required to account as per relevant clauses in this 

document, for the full quantity of materials supplied to him. 

 

52.2 The value of the stores/materials as may be supplied to the contractor by the Owner 

will be debited to the contractor’s account at the rates shown in the schedule of 

materials and if they are not entered in the schedule, they will be debited at cost 

price, which for the purpose of thecontract shall include the cost of carriage and all 

other expenses whatsoever such as normal storage supervision charges which shall 

have been incurred in obtaining the same at the Owner’s stores. All materials so 

supplied to the contractor shall remain the obsolute property of the Owner and shall 

not be removed on any account from the site of the work and shall be at all times 

open for inspection to the Engineer-in-Charge. Any such materials remaining 

unused at the time of the completion or termination of the contract shall be returned 

to the Owner’s stores or at a place as directed by the Engineer-in-Charge in 

perfectly good condition at contractor’s cost. 

 

52.3 Steel & Cement: 

52.3.1 If the specification of the work provides for the use of steel or cement such items 

of steel and cement to the extent required as per the specification of the works, 

shall be supplied at Owner’s stores by the Owner for utilisation in the work on 

non-chargable basis from time to time depending upon the progress of the work. 

The tender rates shall be exclusive of the cost of steel and cement to be supplied 

as per the specification of the work, However, in case of flats and chequeuered 

plates the same have to be procured by the contractor at his own cost. 

52.3.2 Such materials of steel and cement shall be issued only for permanent works 

and not for making other temporary works etc. Contractor shall bear all cost 

including lifting and loading carting from issue points to work site/contractor 

stores, custody and handling etc. and return of surplus serviceable/unserviceable 

materials to owner’s store or other places to be designed by owner and no 

separate payment for such expenditure shall be made. 
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52.3.3 Items of steel as per specification of the work as mentioned above shall be 

supplied in the available length only. No claim on account of supply of non- 

standard length shall be entertained. Steel materials shall be issued on actual 

weight basis. 

 

52.3.4 Cement as mentioned above will be supplied to the contractor a receive from 

the manufacturer/stockist. The theoretical weight of each bag of cement 

supplied will be considered as 50 Kg. 

 
52.3.5 Scraps & Surplus Material: 

The Contractor shall return all the surplus/unutilised as well as the scraps and 

wastages out of the materials supplied to him to the Owner’s stores in a perfectly 

good condition at the contractor’s cost. However, the following scraps 

allowances are permissible. 

Unaccountable Accountable 

(i) Cement 3% Nil 

(ii) Reinforcement Steel ½% 2.5% 

(iii) Steel structural (Plates & Sections) ½% 4.5% 

(iv) M.S. Plates for fabrication of Pipes ½% As per cutting diagrams 

approved by Engineer-in- 

Charge before cutting and 

fabrication. 

 

52.3.6 Return of unutilised/surplus materials and scrap/wastage: 

In respect of any utilised/surplus quantities of cement and steel supplied by not 

accounted for and or returned by the contractor shall pay to the Owner amounts 

at the penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of that 

particular section of steel and cement as the case may be as on the date of 

accountability. If the Contractor fails to return the scraps/wastage generated as 

per the above percentage, recovery of such scrap/wastage shall be made at the 

rate of Rs. 7000/- per tonne. 

The charging of penal rate shall be without the prejudice to the other remedies 

or action available to the owner against the contractor including any criminal 

action. 

 
52.3.7. Accounting for Materials: 

Every month the Contractor shall submit a statement for all the materials 

supplied to him by the owner in the proforma prescribed by the Engineer-in- 

Charge. 

52.3.8 On completion of the work, the Contractor shall submit material appropriation 

statement for the materials supplied to him by the Owner. 

 

52.3.9 All materials supplied to the contractor shall remain the absolute property of the 

all times and title therein shall not pass to the contractor at any time. The 

possession of the materials in the hands of the contractor is only for the 
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purpose of incorporating the same in the Owner’s work. The material supplied 

shall not be removed by the contractor on any account from the site of work and 

shall be at all times open for inspection by the Engineer-in-Charge or owners 

reprsentative. The contractor shall not use the materials supplied to him for any 

purpose or work other than the work, which the said materials are supplied. 

 

53. Conditions for issue of Materials: 

(i) Materials specified as to be issued by the Owner will be supplied to the 

contractor by the Owner from his stores. It shall be the responsibility of the 

contractor to take delivery of the materials and arrange for its loading, transport 

and unloading at the site work at his own cost. The material shall be issued 

during the working hours of his Stores and as pe the rules of the Owner framed 

from time to time. 

(ii) The contractor shall bear all incidental charges for the storage and safe custody 

of materials at site after these have been issued to him. 

(iii) The contractor shall construct suitable godown at the site of work for storing 

the materials safe against damage by rain, dampness, fire, theft, etc. He shall 

also employ necessary watch and ward establishment for the purpose. 

(iv) Materials specified as to be issued by the Owner shall be issued in standard 

sizes as obtained from the manufacturers. 

(v) It shall be duty of the contractor to inspect the materials supplied to his at the 

time of taking delivery and satisfy himself that they are in good condition. After 

the materials have been delivered by the Owner, it shall be the responsility of 

the contractor to keep them in good condition and if the materials are damaged 

or lost, at any time, they shall be repaired and.or replaced by him at his own 

cost according to the directions of the Engineer- in-Charge. 

(vi) The Owner shall not be liable for delay in supply or non-supply of any 

materials, which the Owner has unertaken to supply where such failure or delay 

is due to natural calamities, act of enemies, transport and procurement 

difficulties and any circumstances beyond the control of the Owner. In no case, 

the contractor shall be entitled to claim any compensation or loss suffered by 

him on his account. 

(vii) It shall be the responsibility of the contractor to arrange in time all materials 

required for the works other than those to be supplied by the Owner. If however 

in the opinion of the Engineer-in-Charge the execution of the work. Is likely to 

be delayed due to the contractor’s inability’s to make arrangements for supply 

of materials which normally he has to arrange for, the Engineer-in-Charge shall 

have the right at his own discretion to issue such materials if available with the 

Owner or procure the materials from the market or elswhere. The contractor 

will be bound to take such materials at the rates decided by the Engineer-in-

Charge. This however, does not in anyway absolve the contractor from 

responsibility of making arrangement for the supply of such materials in part 

or in full, should such a situation occur nor shall this constitute a reason for the 

delay in the exectution of the work. 
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(viii) Non of the materials supplied to the contractor will be utilised by the contractor 

for manufacturing item which can be obtained as supplied from standard 

manufacturer in finished form unless approved by Engineer-in- Charge in 

writing. 

(ix) The contractor shall, if desired by the Engineer-in-Charge, be required to 

execute an indemnity bond in the prescribed form for safe custody, usage and 

accounting of all materials issued by the Owner. 

(x) The contractor shall furnish to Engineer-in-Charge sufficiently in advance a 

statement showing his requirements of the quantities of the materials to be 

supplied by the Owner and the time when the same will be required by him for 

the works, so as to enable the Engineer-in-Charge to make necessary 

arrangement for procurement and supply of material. 

(xi) Account of the materials to be issued by the Owner shall be maintained by the 

contractor indicating the daily receipt, consumption and balance in hand in a 

manner prescribed by the Enginner-in-Charge. All connected papers 

requisitions, issues returns etc. shall be always available for inspection in the 

contractor’s office at site. 

(xii) The contractor should see that only the required quantities of materials are got 

issued. The contractor shall not be entitled to cartage and incidential charges 

for returning the surplus materials, if any, to the stores, place of issue or to the 

place as directed by the Engineer-in-Charge. 

(xiii) Materials/equipment supplied by Owner shall not be utilised for any other 

purpose (s) than issued for. 

(xiv) The owner may issue the material in phases at his discretion keeping in view 

the programmes of the work. 

(xv) In case of free issue of materials, the contractor shall submit an indemnity bond 

in the prescribed format for 80% (eighty) value of the materials and a bank 

guarantee for 20% (twenty) of the value of the materials. The indemnity bond 

and bank guarantee shall be valid till the material acount is totally settled. 

 

54. Return of Surplus: 

Notwithstanding anything contained to the contrary in any or all the clauses of 

this contract where any materials for the execution of the contract are procured 

with the assistance of the Owner either by issue from Owner’s stock or 

purchases made under orders, or permits or licences issued by government the 

contractor shall hold the said materials as trustee for the owner and use such 

materials economically and solely for the purpose of the contract and not 

dispose them off without the permission of the Owner and return, if required by 

the project head all surplus or unserviceable materials that may be left with him 

after the completion of the contract or at its termination for any reason 

whatsoever on his being paid or credited such price as the Project head shall 

determine having due regard so the condition of the materials. The price 

allowed to the contractor however, shall not exceed the amount charged to him 

excluding the storage charges, if any. The decision of the project head shall be 

final and conclusive in such matter. In the event of breach of the aforesaid 

conditions, the contractor shall, in the terms of the licences, or permits and/ or 
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for criminal breach of trust, be liable to compensate the Owner at double rate or 

any higher, in the event of those materials at the time having higher rate or not 

being available in the market, then any other rate to be determined by the project 

head and his decision shall be final and conclusive. 

 

55. Materials Obtained From Dismantling: 

If the contractor in the course of execution of the work is called upon to 

dismantle any part for reasons other than those stipulated in clauses 57 and 65 

hereunder, the materials obtained in the work of dismantling etc. will be 

considered as the Owner’s property and will be disposed off to the best 

advantage of the Owner. 

 

56. Articles of Value Found: 

All gold silver and other materials of any descriptions, precious stones, coins, 

treasures, relics, antiques and other similar things which shall be found, in, 

under or upon the site, shall be property of the Owner and the contractor shall 

duly preserve the same to the satisfaction of the Engineer-in-Charge and shall 

from time to time delivery the same to such person or persons indicated by the 

Owner. 

 

57. Inspection of Works: 

57.1 The Engineer-in-Charge will have full power and authority to inspect the works 

in progress at any time wherever the premises/ workshops situated, of the 

Contractor, person, firm or corporation where works in connection with the 

contract may be or where materials are being or intended to be supplied.. The 

contractor shall afford or procure every facility and assistance to Engineer-in- 

Charge carry out such inspection. The contractor shall, at all time during the usual 

working hours and at all other times at which reasonable notice of the intention of 

the Engineer-in-Charge or his representative to visit the works shall have been 

given to the contractor, either himself be present to receive orders and instructions 

or have a responsible agent duly accredited in writing be present for the purpose. 

Orders given to the contractor’s agent shall be considered to have the same force 

as if they had been given to the contractor himself. 

57.2 The contractor shall give not less than seven days notice in writing to the Engineer-

in-Charge before covering up or otherwise placing beyond reach of inspection and 

measurement any work in order that the same may be inspected and measured. In 

the event of failure of above the same shall be uncovered and all facilities made 

available again at contractor’s expense for carrying out such measurement or 

inspection. 

57.3 The contractor is to provide at all times during the progress of the work and 

maintenance period proper means at access with ladders gangways etc. and the 

necessary attendance to move and adopt as directed for inspection or measurement 

of the works by the Engineer-in-Charge. 

 
58. Assistance to the Engineer: 

The Contractor shall make available to the Engineer-in-Charge free of cost all 

necessary instructions and assistance in checking of settling out of works and 
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in the checking of any works made by the contractor for the purpose 0f setting 

out and taking measurements of work. 

 

59. Discrepancies between instructions: 

Should any discrepancy arise between the various instructions furnished to the 

contractor or his agents or staff or if any doubt arises on the meaning or 

implementation of any such instructions or should there be any difference of 

opinion on the issues, the contractor shall refer the matter immediately in 

writing to the Engineer-in-Charge whose decisions thereon shall be final and 

conclusive. No claim on losses alleged to have been caused by such 

discrepancies between instructions, doubts or misunderstanding shall in any 

event be admissible. 

 

60. Alterations in Specifications and Designs and Extra Works: 

(a) The Project Head shall have power to make any alterations, in omission from 

additions to or substitutions, for the schedule of rates, the original 

specifications, drawings and instructions that may appear to him to be 

necessary or advisable during the progress of the work, and the contractor 

shall be bound to carry out such altered/ extra/ new items of work in 

accordance with any instructions which may be given to him in writing 

signed by the Project Head and such alterations, omissions, additions or 

substitutions shall not invalidate the contract and any altered, additional or 

substituted work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work. 

The time of completion of work may be extended for the part of the 

particular job at the discretion of the Project Head for any such alterations, 

additions, or substitutions of the work, as he may consider as just and 

reasonable. The rates for such additional, altered or substituted work under 

the clause shall be worked out in accordance with the following provisions:- 

(b) If the rates for the additional, altered or substituted work are specified in the 

contract for the work, the contractor is bound to carry out the additional, 

altered or substituted work at the same rates as are specified in the contract. 

(c) If the rates for the additional, altered or substituted work are not specifically 

provided in the contract for the work, the rates will be derived from rates for 

similar class of work as are specified in the contract for the work. The 

opinion of the Project head as to whether or not the rates can be reasonably 

so derived from the items in this contract will be final and binding on the 

contractor. 

 

(d) If the rates for the additional, altered or substituted work can not be 

determined in the manner specified in sub-clause (a) & (b) above, then the 

contractor shall within 7 days of the date of receipt of order to carry out 
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the work, inform the Project Head of the rate which it is his intention to 

charge for such class of work, supported by analysis of the rate or rates 

claimed, and the project Head shall determine the rate or rates on the basis 

of the prevailing market rates of materials plus labour cost including 

equipment hire charge at schedule of hourly/ daily rates plus 15% to cover 

contractor’s supervisions overhead and profit and pay to the contractor 

accordingly. The opinion of the Project Head to current market rates of the 

materials and the quantum of labour and equipment involved per unit of 

measurement will be final and binding on the contractor. The schedule of 

hourly/ daily rates shall be as enclosed. 

 
61. Action Where no Specification is issued: 

In case of any class of work for which there is no such specification supplied by 

the Owner as is mentioned in the tender document such work shall be carried 

out in accordance with the Indian Standard Specifications. If the Indian 

Standard Specifications do not cover the same, the work should carried out as 

per standard Engineer in Practice subject to the approval of the Engineer-in-

Charge. 

 

62   Abnormal Rates: 

The contractor is expected to quote the rate for each item after careful analysis 

of cost involved for the satisfactory performance and completion of item work 

considering all specifications and conditions of contract. This will avoid loss of 

profit or gain in case ofcurtailment or change in specification for any other item. 

In case the rate quoted by the tenderer for any item are usually high or unusually 

low it will be sufficient cause of the rejection of the tender unless the Owner is 

convinced about the reasonableness of the analysis for such rate furnished by 

the tenderer (on demand) after scrutiny. 

 
63. Tests For Quality Works: 

63.1 All materials and workmanship shall be of the respective kinds described in the 

contract documents and in accordance with the instructions of the Engineer-in-

Charge and shall be subjected from time to time to such tests at contractor’s cost 

as the Engineer-in-Charge may direct at the place of manufacture or fabrication 

or at the site or at all or any such places. The contractor shall provide assistance, 

instruments, machines, labour and materials as are required for examining, 

measuring and testing any workmanship as may be selected and required by the 

Engineer-in-Charge. 

63.2 All the tests that will be necessary in connection with the execution of the work 

as decided by Engineer-in-Charge shall be carried out at the field testing 

laboratory of this Owner if available by paying the charges as decided by the 

Owner from time to time. In case of non-availability of testing facilities with 

the Owner, the required laboratory as directed by Engineer-in-Charge. 

63.3 If any tests are required to be carried out in connection with the work or 

materials or workmanship not supplied by the contractor, such tests shall be 
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carried out by the contractor as per the instructions of Engineer-in-Charge and 

cost of such tests shall be reimbursed by the Owner. 

 

64. Samples: 

The contractor shall furnish to the Engineer-in-Charge for approval when 

request or if required by the specifications, adequate samples of all materials 

and finished to be used in the work. Such samples shall be submitted before the 

work is commenced and in sample time to permit tests and examinations 

thereof. All materials furnished and finishes applied in actual work shall be 

fully equal to the approved samples. 

 

65   Liabilities for Defect, Imperfections etc. and Rectifications Thereof: 

If it shall appear to the Engineer-in-Charge that any work has been executed 

with unsound, imperfect or unskilled workmanship, or with materials of any 

inferior description, or that any matrials or articles provided by the contractor 

for the execution of work are unsound or of quality inferior to that contracted 

for, or otherwise not in accordance with the contract, the contractor shall on 

demand in writing from the Engineer-in-Charge or his authorised representative 

specifying the work, materials or articles complained of, notwithstanding that 

the same may have been inadvertently passed, certified and paid for, forthwith 

rectify or remove and reconstruct that work so specified and provide other 

proper and suitable materials or articles at his own charge and cost, and in the 

event of failure to do so within a period to be specified by the Engineer-in-

Charge in his demand aforesaid, the Engineer-in- charge may on expiry of 

notice period rectify or remove, and re-execute the work or remove and replace 

with others, the materials or articles complained of as the case may be at the 

risk and expense in all respects of the contract. The decision of the Engineer-

in-Charge as to any question arising under this clause shall be final and 

conclusive. 

 

66. Suspension of Works: 

(i)  Subject to the provision of sub para (ii) of this clause, the contractor shall if  

 orderded  in  writing  by  the  Engineer-in-Charge.,  or  his  representative,  

 temporarily suspend the works or any part thereof such period and such time  

 as so orderded and shall not, after receiving such written orders, proceeds with  

 the work therein, orderded to be suspended until he shall have received a  

 written order to proceed therewith. The contractor shall not be entitled to  

 claim compesation for any loss or damage sustained by him by reason of  

 temporary suspension of the works aforesaid. An extension of time for  

 completion, corresponding with the delay caused by any such suspension of  

 the works as aforesaid will be granted to the contractor should be apply for the  

 same provided that the suspension was not consequent to any default or failure  

 on the part of the contractor.  

(ii) In case of suspension of entire work, orderded in writing by the Enginner-in-  

 Charge, for a period of more than two months, the contractor shall have the  

 option to terminate contract.  
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67. Possession Prior to Completion: 

The Engineer-in-Charge shall have the right to take possession of or any 

completed or partially completed work or part of the work. Such possession or 

use shall not be deemed to be an acceptance of any work completed in 

accordance with the contract. If such prior possession or use by the Engineer- 

in-Charge delay the progress of work, equitable adjustment in the time of 

completion will be made and the contract agreement shall be deemed to be 

modified accordingly. 

 

68 Twelve months Period of Liability from the Date of Issue of Completion 

Certificate: 

68.1 The contractor shall gurantee the installation/work for a period of 12 months 

from the date of completion of work as certified by the Engineer-in-Charge 

which is indicated in the completion certificate. Any damage or defect that may 

arise though remained undeiscovered at the time of issue of completion 

certificate, connected in any way with the equipment or materials supplied by 

him or in the workmanship shall be rectified or replaced by the contractor at his 

own expenses as deemed necessary by the Engineer-in-Charge or in default the 

Engineer-in-Charge may cause the same to be made good by other agency and 

deduct expenses (of which the certificate or Engineer-in-Charge shall be final) 

from any sums that may be then or at any time thereafter become due to the 

contractor or from his security deposit, or the proceeds of sale thereof or of a 

sufficient portion thereof. 

68.2 If the contractor feels that any variation in work or in quality of materials or 

proportions would be beneficial or necessary to fulfil the guarantees called for, 

he shall bring this in writing to the notice of the Engineer-in-Charge. 

68.3 Care of works: 

From the commencement of completion of the work, the contractor shall take 

full responsibility for the care of all works including all temporary works and in 

case any damage, loss or injury shall happen to the work or to any part thereof 

or to any temporary works from any cause whatsoever, shall at his own cost 

repair and make good the same so that on completion the work shall be in good 

order and in conformity in every respects with the requirements of the contract 

and the Engineer-in-Charge’s Instructions. 

 

68.4 Defects Prior to Taking Over: 

If at any time before the work is taken over, the Engineer-in-Charge shall: 

(a) Decide that any work done or materials used by the contractor or any sub- 

contractor is defective or not in accordance with the contract, or that the 

works or any portion therof are defective, or do not fulfil the requirements of 

contract (allsuch matter, being hereinafter, called ‘Defects’ in this clause) and 

(b) as soon as reasonably practicable gives to the contractor notice in writing 

of the said decision specifying particulars of the defects claimed to exist or 

to have occurred then the contractor shall at his own expenses and with all 

speed make good the defects so specified. 
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In case contractor shall fail to do so, the Owner may take, at the cost of 

contractor, such steps as may in all circumstances be reasonable to make 

good such defects. The expenditure so incurred by the owner be recovered 

from the amount due to the contractor. The decision of the Engineer-in- 

Charge with regard to the amount to be recovered from the contractor will be 

final and binding on the contractor. As soon as the works have been 

completed in accordance with the contract (except minor respects that do not 

affect their use for the purpose for which they are intended and except for 

maintenance thereof provided in clause 68.1 of General Conditions of 

Contract) and have passed the tests on completion, the Engineer-in-Charge 

shall issue a certificate (hereinafter called completion certificate) in which he 

shall certify the date on which the works have been so completed and have 

passed the said tests and the Owner shall be deemed to have taken over the 

works on the date so certified. If the works have been divided into various 

groups in the contract, the Owner shall be entitled to take over any group or 

groups before the other or others. 

 
68.5 Defect After Taking Over: 

In order that the contractor could obtain a completion certificate he shall make 

good with all possible speed, any defect arising from the defective materials 

supplied by the contractor or that may have been notices or developed, after the 

works or group of the works has been taken over, the period allowed, for 

carrying our such work will be normally one month. If any defect be not 

remedied within a reasonable time, the owner may proceed to do the work at 

contractor’s Risk and expenses and deduct from the final bill such amount as 

may be decided by the Owner. 

If by reason of any default on the part of the contractor a completion certificate 

has not been issued in respect of every portion of the works within one month 

after date fixed by the contract for the completion of the works, the Owner shall 

be a liberty to use the work or any portion therof in respect of which a 

completion certificate has not been issued, provided that the works or the 

portion thereof so used as aforesaid shall be afforded reasonable opportunity for 

completion of these works for the issue of completion certificate. 

 

68.6 Guarantee/Transfer of Guarantee: 

For works like water-proofing, acid & alkali resisting materials, pre- 

construction soil treatment against termite or any other specialized works etc. 

the contractor shall invariable engage sub-contractors who are specialists in the 

field and firms or repute and such a sub-conractor shall furnish guarantees for 

their workmanship to the Owner, through the contractor. In case such a sub-

contractor/firm is not prepared to furnish a guarantee to the owner, the 

contractor shall give that guarantee to the Owner directly. 
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SECTION – VI 
CERTIFICATE AND PAYMENT 

 

69. SCHEDULE OF RATE AND PAYMENTS: 

69.1 Contractor’s Remuneration: 

The price to be paid by the Owner to the contractor for the whole of the work 

done and for the performance of all the obligations undertaken by the contractor 

under the contract document shall be ascertained by the application of the 

respective schedule of rates (the inclusive nature of which is more particularly 

defined by way of application but not of limitation, with clause No. 69.2) and 

payment to be made accordingly to the work actually executed and approved by 

the Engineer-in-Charge. The sum so ascertained shall(exception only as and to 

the extent expressly provided here in ) constitute the sole and inclusive of 

remunaeration of the contractor under the contract and no further or other 

payment whatsoever shall be or become due or payable to the contractor under 

the contract. 

 
69.2 Schedule of Rates to the Inclusive: 

The prices/rates quoted by the contractor shall remain firm till the issue of final 

certificate and shall not be subject to escalation. Schedule of rates shall be 

deemed to include and cover all costs, expenses and liabilities of every 

description and all risks of every kind to be taken in executing, completion and 

handing over the work to the Owner by the contractor. The contractor shall be 

deemed to have known the nature, scope, magnitude and the extent of the works 

and materials required though the contract document may not fully and precisely 

furnish them. Hr shall make such provision in the schedule of rates as he may 

consider necessary to cover the cost of such items of work and materials as may 

be reasonable and necessary to completer the work. The opinion of the 

Engineer-in-Charge as to the items of work which are necessary and reasonable 

for completion of work shall be final and binding on the contractor although the 

same may not be shown on or described specifically in contract documents. 

Generality of this present provision shall not be deemed to cut down or limited 

in any way because in certain cases it may and in other cases it may not 

expressly stated that the contractor shall do or perform a work or supply articles 

or perform with services at his own cost or without addition of payment or 

without extra charge or works to the same effect or that it may be stated or not 

stated that the same are included in and covered by the schedule of rates. 

 

69.3 Schedule of rates to cover Cconstructional Plant, Materials. Labours etc.: 

Without in any way limiting the provision of other subclauses the schedule of 

rates shall be deemed to include the cover the cost of all constructional plant, 

temporary works (except as provided for herein), pumps, materials, labour, 

insurance, fuel, stores, and appliances to be supplied by the contractor and all 

other matters in connection with each items in the schedule of quantities and 
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the execution of the works or any portion thereof finished complete in every 

respect and maintained as shown or described in the contract documents or as 

may be orderded in writing during the continuance of the contract. 

 

69.4 Schedule of Rates to cover Royalties, Rents and Claims: 

The schedule of rates shall be deemed to include and cover the cost of all 

royalties and fees for the articles, processes, protected by letters, patent or 

otherwise incorporated in or used in connection with the works, also all 

royalties, rents, and other payments in. connection with obtaining materials of 

whatsoever kind for the works and shall include an indemnity to the owner 

which the contractor hereby gives against all actions, proceedings, claims, 

damages, costs and expenses arising from the incorporation in or use on the 

works of any such articles, processes or charges if levied on materials, 

equipment or machinery to be brought to site for use on work, shll be borne by 

the contractor. 

 

69.5 Schedule of Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, quay or 

any port duties, transport charges, stamp duties or Central or State Government 

or Local Body (or from any other body) or Municipal Taxes or duties, taxes or 

charges whatsoever will be granted or obtained and all expenses of which shall 

be deemed to be included in and covered by the schedule of rates. The 

contractor shall be obtain and pay for all permits or other privileges necessary 

to complete the work. 

 
69.6 Schedule of Rates to cover Risk of Delay: 

The schedule of rates shall be deemed to include and cover the risk of all 

responsibilities of delay and interference with the contractor’s conduct of work 

which occur from any cause including orders of the owner in the exercise of his 

powers and on account of extension of time granted due to various and for all 

other possible or probable causes of delay. 

 

69.7 Schedule of Rates cannot be altered: 

For work under unit rate basis no alteration will be allowed in the schedule of 

rates by reasons of works or any part of them being modified, altered, extended, 

diminished or omitted. The schedule of rates is of fully inclusive rates which 

have been fixed by the contractor and agreed to by the Owner and cannot be 

altered. 

69.7.1 The schedule of rates to cover for working in operating plant. Contractor’s rates 

shall be deemed to include taking into account that he has to work in operating 

plant and shall take sufficient care in moving the plants, equipments and 

materials from one place to another, so that they do not cause any damage to 

any person or to the property of the owner or to thirty party including over head 

and underground cable/pipe lines. In the event of such damages including 

eventual loss of production and operation of the plant or services in any plant or 

establishment as estimated by the owner or ascertained or by the 
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third party shall be borne by the contractor. Since the work is to be executed for 

the expansion of the plant, the rate of the contractor shall also deem to include 

all interference/obstruction/interruption for which no compensation shall be 

paid to be contractor. 

 

70. Procedure For Measurement/ Billing of Work in Progress: 

70.1 All measurements shall be in metric system. All the works in progress will be 

jointly measured by the representative of the Engineer-in-Charge and the 

contractor’s authorised agent progressively. Such measurements will be got 

recorded in the measurement book by the Engineer-in-Charge or his authorised 

representative and signed in token of acceptance by the contractor or his 

authorised representative. 

For the purpose of taking joint measurement the contractor’s representative 

shall be bound to be present whenever required by the Engineer-in-Charge. If, 

however, he absents for any reason whatsoever the measurements will be taken 

by the Engineer-in-Charge or his representative and this will be deemed to be 

correct and binding on the contractor. 

 

70.2 Billing: 

The contractor will submit a bill in approved proforma in accordance with the 

contract terms and the agreed billing schedules in quintuplicate to the Engineer-

in-Charge giving abstract and detailed measurement for the various items 

executed during a month, before the expiry of the first week of the succeeding 

month. The Engineer-in-Charge shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim as far 

as admissible, adjusted, if possible, before the expiry of 10 days form 

presentation of the bill. 

70.2.1 The bill shall be submitted by the contractor in computerised formats approved 

by the owner. The bills along-with floppies containing measurement of work, 

particulars of materials, recoveries etc. have to be submitted to the owner. 

 

70.2.2 For lump-sum contracts, the payment will be according to agreed billing 

schedule. No adjustment shall be allowed in lump-sum prices for any variations 

in the quantities, specifications etc. shall take or a cause to be taken the requisite 

measurement for the purposes of having the same verified and the claim as far 

as admissible, adjusted, if possible, before the expiry of 10 days from 

presentation of the bill. 

 
70.3 Secured Advance on Materials: 

In case of tenders for completed items of works, contractor may be allowed 

“Secured Advance” on the security of materials brought to site for execution of 

the contracted items of work to the extent of 75% of the value of materials which 

go into the completed works as assessed by the Engineer-in-Charge provided 

that the materials are of an imperishable nature and that formal 
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agreement is drawn up with the contractor under which the Owner secures a lien 

on the materials and is safe guarded against losses due to the contractor 

postponing the execution of the work or to the improper storage &/or misuse of 

the materials and against the expenses entitled for their proper watch and safe 

custody. Recoveries of advances so made would not be postponed until the 

whole of the work entrusted to the contractor is completed. They should be 

adjusted from his running account bills for work done as the materials are used, 

the necessary deductions being made whenever the items of work in which they 

are used and billed for. 

 
70.4 Dispute in Mode of Measurement: 

In case of any dispute as to the made of measurement not covered by the contract 

to be adopted for any item of work, mode of measurement as per latest Indian 

Standard Specifications shall be followed. 

 

70.5 Rounding of Amounts: 

In calculating the amount of each item due to the contractor in every certificate 

prepared for payment, sum of less than 50 paisa shall be omitted and the total 

amount on each certificates shall be rounded off to the nearest, 

i.e. sum of less than 0.50.p shall be omitted and sums of 0.50p and more upto 

one rupee shall be reckoned as one rupee. 

 

71. LUMPSUMS IN TENDER: 

For the item in tender where it includes lumpsum in respect of parts of work, 

the contractor shall be entitled to payment in respect of the items at the same as 

are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-Charge capable of 

measurement, or determination, the Owner may at his discretion pay the lump- 

sum amount entered in the tender or a percentage thereof and the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive against the 

contractor with regards to any sum payable to him, under the provisions of this 

clause. 

 

72. RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS 

ADVANCE: 

All Running Account Payment shall be regarded as Payments by way of 

advance against the final payment only and not as payment for work actually 

done and completed, and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

re-erected or be considered as an admission of the due Performance of the 

contract, or any part thereof, in this respect, or of the accruing of any claim by 

the contractor, nor shall it, conclude, determine or affect in any way the powers 

of the Owner under these conditions or any of them as to the final settlement 

and adjustments of the accounts or otherwise, or in any other way vary or affect 

the contract. The final bill shall be submitted by the contractor within one month 

from the sate of physical completion of the work, otherwise, 
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the Engineer-in-Charge’s certificate of the measurement and of total amount 

payable for the work accordingly shall be final and binding on all parties. 

 

73. NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT: 

Should the contractor consider that he is entitled to any extra payment or 

compensation or to make any claims whatsoever in respect of the works arising 

under the terms of this contract he shall forthwith give notice in writing to the 

Engineer-in-Charge that he claims extra payment within ten days from the 

ordering of any work or happening of any event upon which the contractor bases 

such claims and such notice shall contain full particulars of the nature of such 

claims with necessary particulars as above within the time above specified shall 

be an absolute waiver thereof. No omission by the Owner to reject any such 

claim and no delay in dealing therewith shall be waiver by the Owner of any 

right in respect thereof. 

 

 

74. PAYMENT OF CONTRACTOR’S BILL: 

No payment shall be made for works estimated to cost less that Rs. 10,000/- till 

the whole of the work shall have been completed and a certificate of completion 

given. But in case of works estimated to cost more that Rs. 10,000/- the 

contractor, on submitting the bill thereof be entitled to receive a monthly 

payment proportionate to the part thereof approved and passed by the Engineer-

in-Charge, whose certificate of such approval and passing of the sum so payable 

be final and conclusive against the contractor. This payment will be made after 

making necessary deductions as stipulated elsewhere in the contract document 

for materials, security deposit etc. or any statutory recoveries. 

Payment due to the contractor shall be made by the Owner, by Crossed Account 

Payee Cheque forwarding the same to registered office or the notified office of 

the contractor. In no case will owner be responsible if the Cheque is mislaid or 

misappropriated by un-authorised person/ persons. In all cases, the contractor 

shall present his bill duly pre-receipted on proper revenue stamp. 

 

All payment shall be made in Indian Currency. 

 

75. Receipt For Payment: 

Receipt for payment made on account of work when executed by a firm, must 

be signed by a person holding due power of attorney in this respect on behalf of 

the contractor, except when the contractors are described in their tender as 

limited company in which case the receipts must be signed in the name of the 

company by one of its principal officers or by some other persons having 

authority to give effectual receipt for the company. 

 

76. Completion Certificate: 

76.1. Application for completion certificate: 
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When the contractor fulfils his obligation under clause 69.4 he shall be eligible 

to apply for completion certificate in respect of the work by submitting the 

completion documents along with such application for completion certificate. 

 

The Owner or his representative shall normally issue to the contractor the 

completion certificate within one month after receiving an application therefor 

from the contractors after verifying from the completion documents and 

satisfying himself that the work has been completed in accordance with and as 

set out in the construction and erection drawings, and the contract documents. 

 

The contractor, after obtaining the completion certificate, is eligible to present 

the final bill for the work executed by him under the terms of contract. 

 
76.2. Completion Certificate: 

Within one month of the completion of work in all respects, the contractor, shall 

be furnished with a certificate by the owner or his representative of such 

completion but no completion certificate shall be given not shall the work be 

deemed to have executed until all, scaffolding, surplus materials and rubbish is 

cleared off the site completely not until the work shall have been measured by 

the Engineer-in-Charge, whole measurement shall be binding and conclusive. 

The work will not be considered as complete and taken over by the owner, until 

all the temporary work, labour and staff colonies etc. constructed are removed 

and work site cleared to the satisfaction of the Engineer-in-Charge. 

If the contractor shall fail to comply with the requirements of this clause on or 

before the date fixed for the completion of the work, the Engineer-in-Charge 

may at the expenses of contractor remove such scaffolding, surplus materials 

and rubbish and dispose off the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall forthwith pay the amount for all expenses so 

incurred and shall have no claim in respect of any such scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 

 

Completion Certificate shall be in 3 parts as follows: 

(1) Physical/ Mechanical Completion work. 

(2) Satisfactory completion of commissioning of equipment with load. 

(3) Satisfactory completion of guarantee. 

 

The contractor shall clearly indicate the 3 dates separately. 

 

76.3. Completion Documents: 

For the purpose of Clause 76 the following documents will be deemed to form 

the completion documents: 

(i) The technical documents according to which the work was carried out. 
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(ii) Three sets of construction drawings showing therein the modification and 

corrections made during the course of execution and signed by the 

Engineer-in-Charge. 

 

(iii) Completion Certificate for embedded and covered –up works. 

 

(iv) Certificate of final levels as set out for various works. 

 

(v) Certificate of tests performed for various works. 

 

(vi) Material appropriation statement to the materials issued by the owner for 

the works and list of surplus materials returned to the owner’s store duly 

supported by necessary documents. 

 

(vii) Physical/ Mechanical Completion work. 

 

(viii) Satisfactory completion of commissioning of equipment with load. 

 

(ix) Satisfactory completion of guarantee. 

 

The Contractor shall clearly indicate the 3 dates separately. 

 

77. Final Decision And Final Certificate: 

Upon the expiration of the period of liability and subject to the Engineer-in- 

Charge being satisfied that the works have been duly maintained by the 

contractor during monsoon or such period as herein provided in clause 68.1 and 

that the contractor has in all respect duly made up all subsidence and performed 

all his obligations under the contract, the Engineer-in-Charge shall (without 

prejudice to the right of the Owner to retain the provisions of relevant clause 

hereof) otherwise give a certificate, herein referred to as the final certificate, to 

the effect and the contractor shall not be considered to have fulfilled the whole 

of his obligations under the contract until Final Certificate shall have been given 

by the Engineer-in-Charge notwithstanding any previous entry upon the work 

and taking possession, working or using of the same or any part thereof by the 

Owner. 

 
78. Certificate And Payments No Evidence of Completion: 

Except the final certificate no other certificate or payment against a certificate 

or on general account shall be taken to be an admission by the Owner of the due 

performance of the contract of any part thereof or of occupancy or validity of 

any claim by the Contractor. 

 

 

 

SECTION – VII 
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TAXES AND INSURANCE 

79. TAXES, DUTIES, OCTROI ETC. 

79.1. The Contractor shall defray all charges, such as rent, toll local taxes excise duty, 

other payments and compensations, if any, in connection with the procurement 

and handling of materials, fabrication and execution of works or any method or 

process connected with the works or Temporary works. 

Sales Tax or any other tax on materials required for the works as also Tax on 

works contract shall be payable by the Contractor and the Owner will not 

entertain any claim whatsoever in this regard. 

 

79.2. Notwithstanding anything contained elsewhere in the contract, the owner shall 

deduct at source from the payments due to the contractor, the taxes as required 

under Section -13–AA of the Orissa Sales Tax Act or as amended from time to 

time or under any other statue. The amounts so deducted shall be deposited by 

the Owner with the Sales Tax authorities as per Law. It is for the contractor to 

deal with the Sales Tax authorities directly in respect of any claim or refund 

relating to the above deductions and the owner shall not be liable or responsible 

for any claims or payments or reimbursement in this regard. 

 

80. INSURANCE: 

Contractor shall at his own expense carry and maintain insurance with reputed 

insurance companies to the satisfaction of the Owner as follows: 

 

80.1 Employees State Insurance Act: 

The contractor agrees to and does hereby accept full and exclusive liability for 

compliance with all obligations imposed by the Employees State Insurance Act., 

1948, and the contractor further agrees to defend, indemnify and hold Owner 

harmless form any liability of penalty which may be imposed by the Central, 

State or Local authority by the reason of any asserted violation by contractor or 

Sub-contractor of the Employee’s State Insurance Act, 1948 and also from all 

claims, suits or proceeding that may be brought against the Owner arising under, 

growing out of or by reasons of the work provided for by this contract whether 

brought by employees of the contractor, by third parties or by Central or State 

Government authority or any political sub-division thereof. 

The contractor agrees to fill in with the Employees State Insurance Corporation, 

the Declaration Forms and all forms which may be required in respect of the 

contractor’s or sub-contractor’s employees, whose aggregate remuneration is 

Rs. 560.00 per month or less and who are employed in the work provided for or 

those covered by ESI from time to time under the Agreement. The contractor 

shall deduct and secure the agreement of the sub- contractor to deduct the 

employee’s contribution as per the first schedule of the Employee’s State 

Insurance Act from wages and affix the employee’s 
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contribution cards at wages payments intervals. The contractor shall remit and 

secure the agreement of the sub-contractor to remit to the State Bank of India, 

Employees State Insurance Corporation Account, the employee’s contribution 

as required by the Act. The contractor agrees to maintain all cards and records 

as required under the Act in respect of employees and payments and the 

contractor shall secure the agreement of the sub-contractor to maintain such 

records. Any expenses incurred for the contributions, making contributions or 

maintaining records shall be to the contractor’s or sub-contractor’s account. 

 

The Owner shall retain such sum as may be necessary from the total contract 

value until the contractor shall furnish satisfactory proof that all contribution as 

required by the Employees State Insurance Act, 1984, have been paid. This will 

be pending on the contractor when the Employees State Insurance Act is 

extended to the place of work. 

 
80.2 Workmen Compensation and Employees Liability Insurance: 

Insurance shall be affected for all the contractor’s employees engaged in the 

performance of this contract. If any of the work is subject, the contractor shall 

require the sub-contractor to provide workmen’s compensation and employer’s 

liability insurance for the latter’s employees if such employees are not covered 

under the contractor insurance. 

 

80.3 Any other insurance required under Law or Regulations or by Owner: 

Contractor shall also carry and maintain any and all other insurance, which he 

may be required under any law or regulation from time to time. He shall also 

carry and maintain any other insurance, which may be required by the Owner. 

80.4 Accident or Injury to workmen: 

The owner shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workman or other person in the Employment of the contractor or any sub-

contractor save and except and accident or injury resulting from any act or 

default of the Owner, his agents or servants and the contractor shall indemnify 

and keep indemnified the Owner against all such damages and compensation 

(save and except as aforesaid) and against all claims, demands, proceeding, 

costs, charges and expenses, whatsoever in respect or in relation thereto. 

 

80.5 Transit Insurance: 

In respect of all items to be transported by the Contractor to the site of work, the 

cost of transit insurance should be borne by the contractor and the quoted price 

shall be inclusive of this cost. 

 
81 DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY: 

81.1 Contractor’s rate shall deem to include taking into account that he has to work 

in operating plant and shall take sufficient care in moving the plants, equipment 

and materials from one place to another so that they do not cause 
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any damage to any person or to the property of the Owner or to a third party 

including over head and underground cables, pipelines. In the event of such 

damages including eventual loss of production and operation of the plants or 

services in any plant or establishment as estimated by the Owner or ascertained 

or by the third party shall be borne by the Contractor. 

 

81.2 Contractor shall also be responsible for making good to the satisfaction of the 

Owner any loss or any damage to all structures and properties belonging to the 

Owner or being executed or procured or being procured by owner or by other 

agency within the premises of all the work or Owner. If such loss or damages 

is due to fault and or the negligence or willful acts or omission of the contractors, 

his employees, agents, representatives or sub-contractors. 

 

81.3 The contractor shall indemnify and keep the owner harmless of all claims for 

damages to property other than owner’s property arising under or by reason of 

this contract if such claims result from the fault and/ or negligence or willful 

acts or omission of the contractor, agents, representative or sub-contractor. 

 
82 DEMURRAGE DUES: 

The contractor shall pay demurrage charges incurred by the Owner because of 

the contractor’s failure to load or unload any goods or materials within the time 

allowed by the Railway and/ or Transport Agency for such loading or unloading 

as charges incurred by the contractor within the permissible time as also charges 

due on consignments booked by or to him. In case the contractor fails to pay 

these charges, these charges shall be deducted from any sums, which may be 

due or become due to the contractor in terms of this contract and/ or any other 

contract. 
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SECTION – VIII 
LABOUR LAWS AND ARBITRATION 

 
83 LABOURER LAWS: 

Contractor shall comply with any and all laws, ordinances, regulations and 

decision of courts (which shall be deemed to be a part of this Agreement) 

concerning the health, sanitary arrangements, wages, welfare, safety and 

employment of any and all of his workers upon the Project or any portion thereof 

and shall exclusively bear the consequences of failure to comply therewith 

Contractor shall Indemnify and hold Engineer and Owner harmless from any 

claims, fines or penalties which may be made against Engineer or Owner as result 

of Contractor’s failure to fulfil these obligations. 

Without limiting the generality of the foregoing, Contractor shall fully comply 

with. 

 

The contractor shall obtain clearance from the Labour Department regarding the 

compliance of the labour laws on 6 monthly basis and submit to the owner for 

record. 

 

(i) No labour below the age of 18 (eighteen) years shall be employed on the 

work. 

 

(ii) The contractor shall not pay less than what is provided under law to 

labourers engaged by him on the work. 

 

(iii) The contractor shall at his expense comply with all labour laws and keep 

the Owner indemnified in respect thereof . 

 

(iv) The contractor shall pay equal wages for men and women in accordance 

with applicable labour laws. 

 

(v) If the contractor is covered under the contractor labour (Regulation and 

Abolition) Act, he shall obtain a licence from licensing authority (i.e. 

office of the labour commissioner) by payment of necessary prescribed 

fee and the deposit, if any, before starting the work under the contract. 

 

(vi) The Contractor shall employ labour in sufficient numbers either directly 

or through sub-contractors to maintain the required rate of progress and 

of quality to ensure workmanship of the degree specified in the Contract 

and to satisfaction of the Engineer-in-Charge. The contractor shall not 

employ in connection with the works any person who has not completed 

his 18 (eighteen) years of age. 

(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution 

return of the number and description, by trades of the work people 
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employed on the works. The Contractor shall also submit on the 4th and 

19th of every month to the Engineer-in-Charge a true statement showing 

in respect of the second half of the preceding month and the first half of 

the current month (1) the accidents that occurred during the said 

fortnight showing the circumstance-under which they happened and the 

extent of damage and injury caused by them and (2) the number of 

female workers who have been allowed Maternity benefit as provided in 

the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 

 

(viii) The contractor shall comply with the provisions of the payment of 

Wages Act 1936, Minimum Wages Act 1938, Employees Liability Act 

1928. Workmen’s Compensation Act, 1923, Industrial Dispute Act 

1947, the Maternity Benefit Act 1961, Employees Provident Fund Act, 

1952 and Contract Labour regulation and abolition Act 1937, 

Employment of Children Act 1938 or any modifications thereof or any 

other law relating thereto and rules made thereunder from time to time. 

 

(ix) The Engineer-in-Charge shall on a report having been made by an 

Inspecting Officer as defined in Contract Labour (Regulation and 

Abolition) Act 1970 have the power to deduct from the moneys due to 

the Contractor any sum required or estimated to be required for making 

good the loss suffered by a worker or Workers by reason of non- 

fulfillment of the Conditions of the Contractor for the benefit of workers, 

non-payment of wages or of deductions made from his or their wages 

which are not justified by the terms of the Contract or non- observance 

of the said regulations. 

(x) The Contractor shall indemnify the Owner against any payments to be 

made under and for the observance of the provisions of the aforesaid 

Acts without prejudice to his right to obtain indemnity from his sub- 

contractors. In the event of the contractor committing a default or breach 

of any of the provisions of the aforesaid Acts as amended from time to 

time, of furnishing any information or submitting or filling any 

Form/Register/Slip under the provisions of these Acts which is 

materially incorrect then on the report of the inspecting Officers the 

Contractor shall without prejudice to any other liability pay to the owner 

a sum not exceeding Rs. 50.00 as liquidated damages for every default, 

breach of furnishing, making submitting, filling materially incorrect 

statement as may be fixed by the Engineer-in-Charge and in the event of 

the contractor's default continuing in this respect the liquidated damages 

may be enhanced to Rs. 50.00 per day of default subject to a maximum 

of one percent of the estimated cost of the works put to tender. The 

Engineer-in-Charge shall deduct such amount from bills or security 

deposit of the Contractor and credit the same to the welfare fund 

constituted under these acts. The decision of the Engineer-in-Charge in 

this respect shall be final and binding. 
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84 Implementation Of Apprentices Act 1961: 

The contractor shall comply with the provisions of the Apprentices Act 1961 

and the Rules and orders issued thereunder from time to time. If he fails to do 

so, his failure will be a breach of the contract and the Engineer-in-Charge may, 

at his discretion, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising of any violation by him of the provisions of the Act. 

 

85 Contractor to Indemnify the Owner: 

85.1  The contractor shall indemnify the Owner and every member, Officer and 

employee of the owner, also the Engineer-in-Charge and his staff against all 

actions, proceedings, claims, demands costs and expenses whatsoever arising 

out of or in connection with the matter referred to in clause 81 and elsewhere 

and all actions, proceedings, claims demands costs and expenses which may be 

made against the Owner for or in respect of or arising out of any failure by the 

contractor in the performance of his obligations under the contract. The Owner 

shall not be liable for or in respect of any demand or compensation payable by 

law in respect or in consequence of any accident or injury to any workman or 

other person in the employment of the contractor or his sub- contractor and 

contractor shall indemnify and keep indemnified the Owner against all such 

damage and compensation and against all claims, damages, proceedings, costs, 

charges and expenses whatsoever thereof or in relation thereto. 

 

85.2 Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or demands 

as aforesaid the amount so paid and the cost incurred by the Owner shall be 

charged to and paid by the Contractor and the contractor shall not be at liberty 

to dispute or question the right of the Owner to make such payments 

notwithstanding the same may have been made without his consent or authority 

or in law or otherwise to the contrary. 

85.3  In every case in which by virtue of the provisions of section 12, sub-section (i) 

of workmen’s compensation Act, 1923 or other applicable provision of 

Workman Compensation act or any other act, the Owner is obliged to pay 

compensation to workman employed by the contractor in execution of the 

works, the Owner will recover from the contractor the amount of the 

compensation so paid, and without prejudice to the rights of Owner under 

section 12, sub-section (2) of the said act. Owner shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or 

from any sum due to the contractor whether under this contract or otherwise. 

The Owner shall not be bound to contest any claim made under section 12 sub-

section (I) of the said Act except on the written request of the contractor and 

upon his giving to the Owner full security for all costs for which the Owner 

might become liable in consequence of contesting such claims. 
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86. Health and Sanitary Arrangements For Workers: 

86.1 In respect of all labour directly or indirectly employed in the works for the 

performance the contractor’s part of this agreement, the contractor shall comply 

with or cause to be complied with all the rules and regulations of the local 

sanitary and other authorities or as framed by the Owner from time to time for 

the protection of health and sanitary arrangements for all workers. 

86.2 The contractor shall provide in the labour colony all amenities such as 

Electricity, water and other sanitary and health arrangements. The Contractor 

shall also provide necessary surface transportation to the place of work and back 

to the colony for their personnel accommodated in the labour colony. 

 
87. Arbitration: 

All disputes or differences whatsoever which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance 

thereof of the contract or the rights touching or concerning the works or the 

execution or maintenance thereof of this contract or the construction meaning 

operation or effect thereof or to the rights or liabilities of the parties or arising 

out of or in relation thereto whether during or after completion of the contract 

or whether before or after determination, fore closure or breach of the contract 

(other than those in respect of which the decision of any person is by the 

contract expressed to be final and binding shall after written notice by either 

party to the contract to the other of them and to the Appointing Authority 

hereinafter mentioned be referred for adjudication to a sole Arbitrator to be 

appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above, the 

Appointing Authority will send within thirty days of receipt of the notice, to the 

contractor a panel of three names of persons. 

 

The contractor shall on receipt of the names as referred selected any one of the 

person names to be appointed as a sole Arbitrator and communicate his name to 

the Appointing Authority within thirty days of receipt of the names. The 

appointing Authority shall there upon without any delay appoint the said person 

as the sole Arbitrator. If the contractor fails to communicate such selection as 

provided above within the period specified, the Appointing Authority shall 

make the selection and appoint the selected person as the sole Arbitrator. 

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacate his office due to any reason whatsoever sole Arbitrators 

shall be appointed as aforesaid. The work under the contract shall, however 

continue during the arbitration proceedings. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notices to both the parties fixing the date of the first hearing. 
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The Arbitrator may, from time to time, with the consent of the parties, enlarge 

the time for making and publishing the award. 

 

The Arbitrator shall give a separate award in respect of each dispute or 

difference and shall give a reasoned and speaking award/ awards. 

 

The venue of arbitration shall be at Bhubaneswar. However, if the situation so 

warrants, it may, as and when required, be held at the place where the site of 

work is situated. 

 

The fees, if any, of the Arbitrator shall, if required to be paid before the award 

is made and published be paid half and half by each of the parties. The costs of 

the reference and of the award including the fees, if any of the Arbitrator shall 

be in the discretion of the Arbitrator who may direct to and by whom and in 

what manner, such costs or any part thereof shall be paid may fix or settle the 

amount of costs to be so paid. 

 

The award of the arbitrator shall be final and binding on both the parties. 

 

Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory 

modification or re-enactment thereof and the rules made thereunder, and for the 

time being in force shall apply to the arbitration proceeding under this clause. 

 

For Public Sector Enterprises guidelines as per the circular of BPE No. 15/9/86-

BPE (FIN) dated 30.03.89 as amended time to time will be followed. 

 

88. Jurisdiction/ Governing Laws: 

(a) Jurisdiction: 

For all disputes arising of this contract, the jurisdiction shall be lie under the 

jurisdiction of direct courts in the respective areas in the State of ORISSA 

(India) only. 

 
(b) Governing Laws: 

The contract shall be governed by and constructed according to the laws in 

force in INDIA. 
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SECTION – IX 
SAFETY CODE 

89. GENERAL: 

Contractor shall adhere to safe construction practice and guard against 

hazardous and unsafe working conditions and shall comply with Owner’s safety 

rules as set forth herein. Prior to start of construction, contractor will be 

furnished copies of Owner’s ‘Safety Code’ for information and guidance, if it 

has been prepared. 

90. SAFETY REGULATIONS: 

90.1. In respect of all labour, directly or indirectly employed in the work for the 

performance of contractor’s part of this agreement, the contractor shall at his 

own expense arrange for all the safety provisions as per (i) Safety codes of 

CPWD & Indian Standards Instructions (ii) The electricity Act, (iii) The Mines 

Act, and (iv) Regulations. Rules and orders made thereunder and such other 

acts as applicable. 

90.2. The contractor shall observe and abide by all fire and safety regulations of the 

Owner. Before starting construction work, contractor shall consult Owner’s 

Safety Engineer or Engineer-in-Charge and must make good to the satisfaction 

of the Owner any loss or damage due to fire to any portion of the work done 

under this contract or to any of the Owner’s existing property. 

 
91. First Aid and Industrial Injuries: 

(i) Contractor shall maintain first aid facilities for his employees and those of 

his subcontractors. 

(ii) Contractors shall make outside arrangements for ambulance service and for 

treatment of industrial injuries. Name of those providing these services shall be 

furnished to Owner prior to start of constructions and their telephone numbers 

shall be prominently posted in Contractor’s field office. 

 

(iii) All critical industrial injuries shall be reported promptly to owner, and a 

copy of Contractor’s report covering each personal injury requiring the attention 

of a physical shall be furnished to the Owner. 

 

92. General Rules: 

Smoking within the Battery Areas, rank farm, or dock limits in strictly 

prohibited. Violators of the “No Smoking” rules shall be discharged 

immediately”. 

 
93. Contractor’s Barricades: 

(i) Contractor shall erect and maintain barricades required in connection with 

his operation to guard or protect. 
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(a) Excavations. 

(b) Hosting Areas. 

(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors. 

(d) Owner’s existing property subject to damage by Contractor’s operation. 

(e) Rail road unloading spots. 

 

(ii) Contractor’s employees and those of his sub-contractors shall become 

acquainted with Owner’s barricading practice and shall respect the provisions 

thereof. 

 

(iii) Barricades and hazardous areas adjacent to but not located in normal routes 

of travel shall be marked by red flasher lanterns at nights. 

 
94. Scaffolding: 

(i) Suitable scaffoldings should be provided for workmen for all works that 

cannot safety be done from the ground or from solid construction except 

such short period works as can be done safely from ladders. When a ladder 

is used a Mazdoor shall be engaged for holding the ladder and if the ladder 

is used for carrying materials as well, suitable footholds and handholds 

shall be provided on the ladder and the ladder shall be given an inclination 

not steeper than 1 in 4 (1 horizontal and 4 vertical). 

(ii) Scaffolding or staging more than 4 metres above the ground or floor swing 

on suspended from an overhead support or erected with stationary support 

shall have a guard rail properly attached, bolted, braced and otherwise 

retarded at least one metre high above the floor or platform of such 

scaffolding or staging and extending along with entire length of the outside 

and ends thereof with only such openings as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

(iii) Working platform, gangways and stairways should be so constructed that 

they should not sag unduly or unequally and if the height of the platform 

of gangway or the stairway is more than 4 metres above ground level or 

floor level, they should closely boarded, should have adequate width and 

should be suitable fastened as described in (ii) above. 

 

(iv) Every opening in the floor of a building or in a working platform be 

provided with suitable means to prevent the fall of persons or materials by 

providing suitable fencing or railing whose minimum height shall be 1 

metre. 

 

(v) Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be security fixed. No portable single 

ladder shall be over 9 metres in length. The width between the side rails 

in run ladder shall in no case be less than 30 cm. For ladder upto and 

including 3 metres in length; for longer ladders this width should be 
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increase at least 15 mm for each additional metre of length. Uniform step 

spacing shall not exceed 30 cms. Adequate precautions shall be taken to 

prevent danger from electrical equipment. No materials on any of the sites 

of work shall be so stacked or placed as to cause danger or inconvenience 

to any person or public. The contractor shall also provide all necessary 

fencing and lights to protect the workers and staff from accidents, and shall 

be bound to bear the expenses of defence of every suit, action or other 

proceedings of law that may be brought by any person for injury sustained 

owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit or action or proceedings to any such 

person or which may with the consent of the contractor be paid to 

compromise any claim by any such person. 

 
95. Excavation and Trenching: 

All trenches 1.2 metres or more in depth, shall at all times be supplied with at 

least one ladder for each 50 M length or fraction thereof. 

Ladder shall be extended from bottom of the trench to at least 1 metre above the 

surface of the ground. The sides of the trenches which are 1.5 metres in depth 

shall be stepped back to give suitable slope, or securely held by timber bracing, 

so as to avoid the danger of sides to collapse. The excavated materials shall not 

be placed within 1.5 metres of the edge of the trench or half of the trench width 

whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under-cutting shall be done. 

 

96. General Safety: 

(i) Before any demolition work is commenced and also during the process of 

the demolition work. 

(a) All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 

 

(b) No electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged. 

(c) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of 

the building shall be so overloaded with debris or materials as to render 

it unsafe. 

(ii) All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge, should be kept available for the use of the persons 

employed at the site and maintained condition suitable for immediate use 

and the contractor should take adequate steps to ensure proper use of 

equipment by persons concerned as outlined below: 
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(a) Workers employed on mixing asphalt materials, cement and lime mortars 

shall be provided with protective footwear and protective gloves. 

(b) Those engaged in white washing and mixing or stacking of cements bags 

or any materials which are injurious to the eyes shall be provided with 

protective goggles. 

(c) Those engaged in welding and cutting works, shall be provided with 

protective face and eye –shields, hand gloves etc. 

(d) Stonebreakers shall be provided with protective goggle and protective 

clothing and seated at sufficiently safe intervals. 

(e) When workers are employed in sewers and manholes which are in use, 

the contractor shall ensure that the manhole cover are opened and are 

ventilated at least for an hour before the workers are allowed to get into 

the manholes, and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or board to prevent 

accident to the public. 

(f) The contractor shall not employ men below the age of 18 years and 

women on the work of painting with products containing lead in any 

form. Wherever men above the age of 18 years are employed on the work 

of lead painting, the following precautions should be taken: 

 

(1) No paint containing lead or lead products shall be used except in 

the form paste or readymade paint. 

 

(2) Suitable facemasks should be supplied for use by the workers 

when paint is applied in the form of spray or a surface having 

lead paint dry rubbed and scrapped. 

(3) Overalls shall be supplied by the Contractor to the workmen and 

adequate facilities shall be provided to enable the working 

painters to wash them on cessation of work. 

 

(iii) When the work is done near any place where there is a risk of drowning all 

necessary safety equipment shall be provided and kept ready for use and 

all necessary steps taken for prompt rescue of any person in danger and 

adequate provision should be made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

(iv) Use of hoisting machines and tackles including their attachments 

anchorage and supports shall conform to the following standard or 

conditions: 

 

(a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 

working order. 

(b) Every rope used in hoisting or lowering materials or as means of 

suspension shall be of durable quality and adequate strength and free 

from patent defects. 
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(c) Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years should be in charge of 

any hoisting machine including any scaffolding which or give signals to 

the operator. 

(d) In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of 

suspension, the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gear referred to above shall be 

marked with the safe working load and the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing. 

(e) In case of department machines, the safe working load shall be notified 

by the Engineer-in-Charge. As regards contractor’s machines, the 

contractor shall notify the safe working load of the machine to the 

Engineer-in-Charge, whenever he brings any machinery to site of work 

and get it verified by the Engineer-in-Charge. 

 

(v) Motors, gears, transmission lines, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safe-guards. Hoisting 

appliances should be provided with such means as to reduce to the minimum 

the accidental descent of the load, adequate precaution should be taken to 

reduce to the minimum the risk of any part or parts of a suspended load 

becoming accidentally displaced. When workers are employed on electrical 

installations, which are already energized, insulating mats, wearing apparel 

such as gloves sleeves and boots as may be necessary should be provided. The 

workers shall not wear any rings, watches and carry keys or other materials, 

which are good conductors or electricity. 

(vi) All scaffolding, ladders and other safety devices mentioned or described 

herein shall be maintained in safe conditions and no scaffoldings, ladder or 

equipment shall be altered or removed while it is in use. Adequate washing 

facilities should be provided at or near places of works. 

(vii) These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

(viii) The ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the contractor shall be open to 

inspection by the welfare officer Engineer-in-Charge or safety Engineer of the 

Administration or their representatives. 

(ix) Notwithstanding the above clauses there is nothing in these to exempt the 

contractor from the operations of any other Act or rules in force in the 

Republic of India. The works throughout, including any temporary works, 

shall be carried out in such a manner as n9ot to interfere in any way 

whatsoever with the traffic on any roads or footpaths at the site or in vicinity 

thereto or any existing works whether the property of the Administrations or 

of a third party. 
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97. Care in handling Inflammable gas: 

The Contractor has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/ inflammable liquids/ paints etc. 

as required under the law and/ or as advised by the fire authorities of the Owner. 

 

98. Temporary Combustible Structures: 

Temporary combustible structures will not be built near or around work site. 

 

99. Precautions Against Fire: 

The Contractor will have to provide Fire Extinguisher/ Fire Buckets and drums 

at work site as recommended by Engineer-in-Charge. They will have to ensure 

all precautionary measures and exercise utmost care in handling the 

inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 

Engineer-in-Charge. Temporary combustible structures will not be build near 

or around the work-site. 

 

100. Explosives: 

Explosives shall not be stored or used on the works or on the site by the 

contractor without the permission of the Engineer-in-Charge in writing and then 

only in the manner and to the extent to which such permission is given. When 

explosives are required for the works they shall be stored in a special magazine 

to be provided at the cost of the contractor in accordance with the Explosive 

Rules. The contractor shall obtain the necessary licence for the storage and the 

use of explosives and all operations in which or for which explosives are 

employed shall be at sole risk and responsibility of the contractor and the 

contractor shall indemnify the owner against any loss or damage resulting 

directly or indirectly therefrom. 

 
101. Mines Act: 

101.1 Safety Code: The contractor shall at his own expense arrange for the safety 

provisions as required by the Engineer-in-Charge in respect of all labour directly 

employed for performance of the works and shall provide all facilities in 

connection therewith. In case the Contractor fails to make arrangements and 

provides necessary facilities as aforesaid. The Engineer-in-Charge shall be 

entitled to do so and recover the costs thereof from the Contractor. 

101.2 Failure to comply with Safety code or the provisions relating to report on 

accidents and to grant of maternity benefits to female worker shall make the 

Contractor liable to pay Company liquidated damages an amount not exceeding 

Rs. 50/- for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge in such matters based on reports from the Inspecting Officer 

or from representatives of Engineer-in-Charge shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any 

amount payable to the Contractor from all the provisions of the Mines Act 1952 

or any statutory modification’s or re-enactment thereof the time being in force 

and any Rules and Regulations made thereunder in respect of all the 



GENERAL CONDITIONS OF CONTRACT 

 

Page 72 of 100  

 

persons employed by him under this contractor and shall indemnify the Owner 

from and against any claim under the Mines Act or the rules and regulations 

framed thereunder by or on behalf of and persons employed by him or otherwise. 

 

102. Preservation of Peace: 

The Contractor shall taken requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behaviour by or amongst his workmen and other 

employed on the works and for the preservation of peace and protection of the 

inhabitants and Security of property in the neighborhood of the work. In the 

event of the Owner requiring the maintenance of a special Police force at or in 

the vicinity of the site during the tenure of works, the expenses thereof shall be 

borne by the Contractor and if paid by the Owner shall be recoverable from the 

Contractor. 

 

103. Outbreak of Infectious Diseases: 

The Contractor shall remove from his camp such labour and their families as 

refuse protective inoculation and vaccination when called upon to do so by the 

Engineer-in-Charge’s Representative. Should Cholera, Plague or other 

infectious diseases break out the Contractor shall burn the huts, bedding clothes 

and other belonging of or used by the infected parties and promptly erect new 

huts on healthy sites as required by the Engineer-in-Charge failing which within 

the time specified in the Engineer’s requisition, the work may be done by the 

Owner and the cost thereof recovered from the Contractor. 

 
104. Treatment of Contractor’s Staff in Company’s Hospital: 

The Contractor and his staff, other than labourers and their families requiring 

medical aid from the Owner’s hospitals and dispensaries will be treated as 

private patients and charged accordingly. The contractor’s labourers and their 

families will be granted from treatment in the Owner’s hospitals and 

dispensaries where no other hospitals or dispensaries are available provided the 

contractor pays the cost of medicines dressing and money accordingly to the 

normal scale as also additional charges if any for special examination e.g. X- 

Ray etc. 

 

105. Use of Intoxicants: 

The sale of dent spirits or other intoxicating beverages upon the work in any of 

the buildings, encampments or tenements owned, occupied by or within the 

control of Contractor or any of his employee is forbidden and the contractor 

shall exercise his influence and authority to the utmost extent to secure strict 

compliance with this condition. 

In addition to the above, the contractor shall abide by the safety code provision 

as per CPWD safety code and Indian Standard Code framed from time to time. 



 

Page 73 of 100  

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
(To be executed on non-judicial stamped paper of appropriate value) 

 

B. G. No.  Date:  

 

 

1. WHEREAS M/s National Aluminium Company Limited (A Government of India 

Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, 

Bhubaneswar (hereinafter called “The Company Owner” which expression shall unless 

repugnant to the subject or context includes its legal representatives, successors and 

assigns) has issued tender paper vide its Tender 

No……………………………………………for ---------------------------------------------- 

--------------------------------------------- (hereinafter called “the said tender”) to M/s. 

……………………………(hereinafter called the said Tenderer(s)” which expression shall 

unless repugnant to the subject or context includes their legal representatives, successors 

and assigns and as per terms and conditions of the said tender, the tenderer shall submit a 

Bank guarantee for Rs. …………….(Rupees ................................................ only) towards 

earnest money in lieu of cash. 

 

2. WE ……………………………..Bank having its branch office at ............................ do 

hereby undertake to pay the amount due and payable under this guarantee without any 

demur, merely on a demand from the Company stating that in the opinion of the 

company which is final and binding, the amount claimed is due because of any 

withdrawal of the tender or any material alteration to the tender after the opening of the 

tender by way of any loss or damage caused to or would be caused or suffered by the 

Company by reason of any breach by the said tenderer(s) of any of the terms and 

conditions contained in the said tender or failure to accept the letter of Intent 

Agreement or that the amount covered under this Guarantee is forfeited. Any such 

demand made on the Bank by the owner shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee, However, our liability under this 

guarantee shall be  restricted  to an amount not exceeding 

Rs………………..(Rupees…....................... only). 

 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute 

or disputes raised by the tenderer (s) in any suit or proceeding pending before any office, 

court or tribunal relating thereto our liability under this present guarantee being absolute 

and unequivocal. The payment so made by us under this bond shall be a valid discharge 

of our liability for payment thereunder. Our liability to pay is not dependent or conditional 

on the owner proceeding against the tenderer. 

 

4. The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 

said tenderer(s) but shall in all respect and for all purposes be binding and operative 

until payment of all money due or liabilities under the said contract(s)/ Order(s) are 

fulfilled. 

 

5. WE ……………..Bank Ltd. further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the finalisation of the 

said tender and that it shall continue to be enforceable till the said tender is 
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finally decided and order placed on the successful tenderer(s) and or till all the dues of the 

company under or by virtue of the said tender have been fully paid and its claims satisfied 

or discharged or till a duly authorised officer of the company certifies that the terms and 

conditions of the said tender have been fully and properly carried out by the said tenderer 

(s) and accordingly discharges the guarantee. 

 

6. That the Owner Company will have full liberty without reference to us and without 

affecting this guarantee to postpone for any time or from time to time. The exercise of any 

of the power of the owner under the tender. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs………………….(Rupees…………………………only) and shall remain in force 

till……………..Unless a demand or claim under this Guarantee is made on us within three 

months from the date of expiry we shall be discharged form all the liabilities under 

this guarantee. 

8. We………………Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing. We further undertake to keep 

this Guarantee renewed from time to time on the request of Tenderer (s). 

 

9. We ……………… Bank further agree that this Guarantee shall be invocable at our place of 
business at……………………………………(Bank name)……………………………….., 
(Branch Name and address of the Branch), Bhubaneswar, Odisha 751__ __ __.  

 

 

 

Date………….                                                                              …………………………………Bank 

 

Corporate Seal of the Bank By its constitutional Attorney 

 

 

Signature of duly Authorised person 

                                     On behalf of the Bank With seal & signature code 

 

Detail of Persons Issuing the BG:  

Name-----------------------  

Address for Correspondence: -------------  

Telephone & Fax No.-------  

E-mail : --------------- 

 

Note:BGs to be furnished from any of the banks listed as per Annexure.
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BANK GUARANTEE FOR SECURITY DEPOSIT 

(To be executed on non-judicial stamped paper of appropriate value) 

      B. G. No.                                           Date: ____ 

 

1. In consideration of National Aluminium Company Limited (A Government of India 

Enterprise), having its office at  (hereinafter called “ The Company 

Owner” which expression shall unless repugnant to the subject or context includes its legal  

representatives,  successors  and  assigns)  having  agreed  to  exempt  M/s. 

… ...................................... (Hereinafter called “the said Contractor (s)/ Seller(s)” which 

expression shall unless repugnant to the subject or context includes their legal 

representatives, successors and assigns) from the demand under the terms and 

conditions of Contract(s)/ Order(s) No. ………………. dt. ………………of cash security 

deposit for the due fulfillment by the said contractor(s) seller(s) of the terms and 

conditions contained in the said Contract(s)/Order(s), on production of Bank Guarantee for 

Rs. …………(Rupees… .......................................................................... only). 

2. We ……………………………..Bank having its branch office at     do hereby agree 

and undertake to pay the amount due and payable under this guarantee without any demur, 

merely on a demand from the Company stating that in the opinion of the company which 

is final and binding, the amount claimed is due by way of loss or damage caused to or 

would be caused to or suffered by the Company by reason of any breach by the said 

Contractor(s)/seller(s) of any of the terms and conditions contained in the said contract(s) 

or ders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said 

Contract(s)/ Order(s) including defect liability obligations or that the amount covered 

under this guarantee is forfeited. Any such demand made on the Bank by the owner shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee, 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………..(Rupees… ..................................................................................... only). 

3. We undertake to pay to the Company any money so demanded notwithstanding any dispute 

or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before 

any office, court or tribunal relating thereto our liability under present guarantee being 

absolute and unequivocal. The payment so made by us under this bond shall be valid 

discharge of our liability for payment there under. Our liability to pay is not dependent or 

conditional on the owner proceeding against the Contractor(s)/ Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 

said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and 

operative until payment of all money due or liabilities under the said contract(s)/ Order(s) 

are fulfilled. 

 

5. We ....................... Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the 

said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of the 

company under or by virtue of the said Contract(s)/Order(s) have been fully paid and 

its claims satisfied or discharged or till a duly Authorised officer of the company certifies 

that the terms and conditions of the said Contract(s)/Order(s) have been fully 
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and properly carried out by the said contractor(s) and accordingly discharges the guarantee. 

 

6. We ..................... Bank further agree with the Company that the company sha ll have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or 

to extend the time of performance by the said Contractor(s) Seller(s) form time to time 

or to postpone for any time or from time to time any of the powers exercisable by the 

Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms 

and conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved from 

our liability by reason of any such variations, or extension being granted to the said 

Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part of the 

Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would, but 

for this provision, have affect of so relieving us. 

7. Notwithstanding anything contained herein before, our liability shall not exc eed 

Rs………………….(Rupees…………………………only) and shall remain in force 

till……………..Unless a demand or claim under this Guarantee is made on us within three 

months from the date of expiry we shall be discharged form all the liabilities under 

this guarantee. 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing. We further undertake to keep 

this Guarantee renewed from time to time at the request of Contractor(s)/ Sellers(s). 

 
9. We ……………… Bank further agree that this Guarantee shall be invocable at our place of 

business at……………………………………(Bank name)……………………………….., 
(Branch Name and address of the Branch), Bhubaneswar, Odisha 751__ __ __.  

 

 

 

Date………….                                                                              …………………………………Bank 

 

Corporate Seal of the Bank By its constitutional Attorney 

 

 

Signature of duly Authorised person 

                                     On behalf of the Bank With seal & signature code 

 

Detail of Persons Issuing the BG:  

Name-----------------------  

Address for Correspondence: -------------  

Telephone & Fax No.-------  

E-mail : --------------- 

 

Note:BGs to be furnished from any of the banks listed as per Annexure. 
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/ 
CONTRACTOR. 

 

(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No…………………… Date………………. 

 

1. WHEREAS National Aluminium Company Limited (A Government of India 

Enterprise) having its office at ………………(hereinafter referred to as “The 

Company/Owner” which expressions shall unless repugnant to the subject or context 

includes its legal representatives, successors and assigns) has entered into a contract 

with M/s. ………………………………../ has placed a purchase order on 

M/s………………………….( hereinafter referred to as “Contractor(s)/ Seller(s)” which 

expression shall unless repugnant to the subject or context includes their legal 

representatives, successors and assigns ) for …………………………….on the terms 

and conditions as set out inter alia, in the Company’s contract No./ P.O. No. 

…………..date …………and various documents forming part thereof hereinafter referred 

to as the “said contract” which expression include all amendments, modifications and/ or 

variations thereto and where as the Contractor(s)/ Seller(s) has agreed for due execution of 

the entire contract and guarantees its performance including any parts executed through 

any other agencies/ subcontractors.AND WHEREAS one of the conditions of the “said 

contract” is that “contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee 

from a bank for 

….% (…    percent) of the total value of the “said contract” against due and faithful 

performance of the “said contract” inc luding defect liability obligations” and the 

performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 

made under the “said contract.” 

2. We …………………………….Bank having its branch office at .......................... do 

hereby agree and undertake to pay the amount due and payable under this guarantee 

without any demur merely on a demand from the Company stating that in the opinion 

of the Company, which is final & binding, the amount claimed is due by reason of default 

made by the Contractor(s)/ Seller(s) in performing any of the terms & conditions of 

the said Contract including defect liability obligations, in fulfilling the performance 

guarantee obligation or loss or damage caused to or would be caused to or suffered by the 

Company by reason of any breach by the said Contractor (s)/ Seller(s) of any of the 

terms & conditions of the contract. Any such demand made on the Bank by the owner 

shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However our liability under this guarantee shall be restricted to Rs. 

……(Rupees… ...................................... only). 

3. We undertake to pay to the Company any money so demanded not withstanding any dispute 

or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding pending 

before any office, court or tribunal relating thereto our liability under this present guarantee 

being absolute and unequivocal. The payment so made by us under this bond shall be a 

valid discharge of our liability for payment there under. Our liability to pay is not 

dependent or conditional on the owner proceeding against the Contractor(s)/ Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 

said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and 

operative until payment of all money due or liabilities under the said contract(s)/ 

Order(s) are fulfilled. 

 

5.  We ……………..Bank further agree that the guarantee herein contained shall remain 
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in full force and effect during the period that would be taken for the performance of the 

said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of the 

company under or by virtue of the said Contract(s)/Order(s) have been fully paid and 

its claims satisfied or discharged or till a duly authorised officer of the Company certifies 

that the terms and conditions of the said Contract(s)/Order(s) have been fully and properly 

carried out by the said contractor(s) and accordingly discharges the guarantee. 

 
6. We ..................... Bank further agree with the Company that the company shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or to 

extend the time of performance by the said Contractor(s) Seller(s) form time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Company 

against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and 

conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said Contractor 

(s) / Seller(s) or for any forbearance, act or omission on the part of the Company or any 

indulgence by the Company to the said Contractor(s)/ Seller(s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, 

have affect of so relieving us. 

7. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a 

demand or claim under this Guarantee is made on us within three months from the date of 

expiry we shall be discharged form all the liabilities under this guarantee. 

 

8. We…………………Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing. We further undertake to keep 

this Guarantee renewed from time to time at the request of Contractor(s)/ Sellers(s). 

 

9. We ……………… Bank further agree that this Guarantee shall be invocable at our place of business 

at……………………………………(Bank name)……………………………….., (Branch Name 

and address of the Branch), Bhubaneswar, Odisha 751__ __ __.  

 

Date………….                                                                              …………………………………Bank 

 

Corporate Seal of the Bank By its constitutional Attorney 

 

Signature of duly Authorised person 

                                     On behalf of the Bank With seal & signature code 

 

Detail of Persons Issuing the BG:  

Name-----------------------  

Address for Correspondence: -------------  

Telephone & Fax No.-------  

E-mail : --------------- 

 

Note:BGs to be furnished from any of the banks listed as per Annexure. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No.    Date:   

 

1. In consideration of National Aluminium Company Limited (A Government of India 

Enterprise), having its office at  (hereinafter called “ The Company 

Owner” which expression shall unless repugnant to the subject or context includes its legal 

representatives, successors and assigns) having agreed to make an advance payment of 

Rs…………(Rupees…………………..only)  to  M/s.......................................... (hereinafter 

called “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the subject 

or context includes their legal representatives, successors and assigns) from the demand, terms 

and conditions of Contract/Order  dated. .................................................... on production of a 

bank guarantee of equivalent amount. 

2. We ……………………………..Bank having its branch office at ……..do hereby agree 

and undertake to pay the amount due and payable under this guarantee without any demur, 

merely on a demand from the Company stating that in the opinion of the Company which is 

final and binding, the amount claimed is due by way of loss or damage caused to or would 

be caused to or suffered by the Company by reason of non-payment / adjustment of any 

part of the said advance or any dues to the company or any breach by the said 

Contractor(s)/seller(s) of any of the terms and conditions contained in the said contract(s) 

orders(s) or by reasons of the Contractor(s)/ Seller(s) failure to perform the said 

Contract(s)/ Order(s). Any such demand made on the Bank by the owner shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee, 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs………………..(Rupees… ....................... only). 

3. We undertake to pay to the Company any money so demanded not withstanding any claim 

dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending 

before any office, court or tribunal relating thereto our liability under this present guarantee 

being absolute and unequivocal. The payment so made by us under this bond shall be valid 

discharge of our liability for payment thereunder. Our liability to pay is not dependable or 

conditional on the owner proceeding against the Contractor(s)/ Seller(s). 

4. The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the said 

tenderer(s) but shall in all respect and for all purposes be binding and operative until payment 

of all money due or liabilities under the said tenderer(s) are fulfilled. 

5. We ……………..Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the finalisation of the said 

tenderer(s) and that it shall continue to be enforceable till the said tender is finally decided and 

order placed on the successful tender and/or till all the dues of the company under or by 

virtue of the said tender have been fully paid and its claims satisfied or discharged or till a 

duly authorised officer of the Company certifies that the terms and conditions of the said 

Contractor(s)/ Order(s)have been fully and properly carried out by the said tenderer(s)and 

accordingly discharges the guarantee. 

6. That the owner/Company will have fully liberty without reference to us and without 

affecting this guarantee to postpone for any time or from time to time the exercise of any of the 

power of the owner under the tender. 

 

7. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs………………….(Rupees…………………………only) and shall remain in force till…
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 .......................... Unless a demand or claim under this Guarantee is made on us within three 

months from the date of expiry we shall be discharged form all the liabilities under this 

guarantee. 

 

8. We… ........................ Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing. We further undertake to keep this 

Guarantee renewed from time to time on the request of the Contractor(s)/ Seller(s). 

 
9. We ……………… Bank further agree that this Guarantee shall be invocable at our place of 

business at……………………………………(Bank name)……………………………….., (Branch 
Name and address of the Branch), Bhubaneswar, Odisha 751__ __ __.  

 

 

 

Date………….                                                                              …………………………………Bank 

 

Corporate Seal of the Bank By its constitutional Attorney 

 

 

Signature of duly Authorised person 

                                     On behalf of the Bank With seal & signature code 

 

Detail of Persons Issuing the BG:  

Name-----------------------  

Address for Correspondence: -------------  

Telephone & Fax No.-------  

E-mail : --------------- 

 

Note:BGs to be furnished from any of the banks listed as per Annexure. 
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BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS 

 

GUARANTEE NO.......………….. DATE :........…………  

 

WHEREAS National Aluminium Company Limited (hereinafter referred to as "the Company") which 

expression shall unless repugnant to the context includes their legal representatives, successors and 

assigns having their registered office at NALCO BHAWAN, P/1, NAYAPALLI, BHUBANESWAR-

751 061, Odisha, and their Branch Unit/office at _______________(UNIT/OFFICE ADDRESS), has 

entered into a Contract with M/s ___________________________ (hereinafter referred to as the 

Contractor which expression shall unless repugnant to the context include their legal representatives, 

successors and assigns for the work of ________ _________________________________________ 

on the terms and conditions as set out, inter-alias, in the Company’s Contract  

No.__________________________ dated: ___________ and various documents forming part thereof 

hereinafter collectively referred to as the "said contract" which expression shall include all 

amendments, modifications and/or variations thereto.  

 

AND WHEREAS one of the conditions of the said contract is that the Company has agreed to supply 

to the contractor raw-materials (hereinafter referred to as the "said materials") for the purpose of 

execution by the contractor of the said contract and pending execution by the contractor of the said 

contract incorporating the said materials, the said materials shall be under the custody and charge of 

the contractor and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and 

expense of the Contractor.  

 

AND WHEREAS the Company has asked the contractor for adequate security for the said materials to 

be supplied to the contractor under the contract.  

 

AND WHEREAS at the request of the contractor the Company has agreed to accept a bank guarantee 

from ___________________ with Registered Office at _________________________ (hereinafter 

referred to as "the surety").  

 

NOW THIS GUARANTEE WITNESSETH that in consideration of the Company having at the request 

of contractor agreed to accept a Bank Guarantee of the Surety amounting to Rs.__________________ 

(Rupees _______________ ___________________ only) in respect of the said materials against any 

and all loss, damage, destruction (inclusive of but not limited to any and all loss or damage or 

destruction to or of the said materials or any item or part thereof by theft, pilferage, fire, explosion, 

storage, chemical or physical action or reaction, bending, wrapping exposure, rusting, faulty 

workmanship, faulty methods or technique of fabrication, or other act of omission or commission 

whatsoever within the control of the contractor, misuse or misappropriation by the contractor and the 

contractor's servant and/or agents whatsoever to or of in the said materials or any part of items thereof 

from the date the said materials was supplied to the contractor upto and until the date of return to the 

Company of the said materials or relative part of item thereof or completed fabricated work(s) 

incorporating the said materials, the surety shall indemnify and pay, without protest or demur and 

without recourse to the contractor, the Company upto and not exceeding altogether a sum of 

Rs.___________ (Rupees _________________________________only) on demand by the Company. 

The decision of the Company as to any loss, damage, destruction, misuse and misappropriation under 

the terms and conditions of this guarantee shall be final and binding on the Surety.   

 

THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said materials 

have been returned to the Company as per terms of the said contract and intimation thereof being given 
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by the Company to the surety on the aggregate amount payable hereunder has been paid by the surety 

to the Company, whichever is earlier.  

 

Notwithstanding anything stated above, the liability of the surety under the guarantee is restricted to 

Rs.___________ (Rupees____________________ only) and this guarantee will remain in force upto 

_________________ in the first instance. However, if the contractor's obligations under this guarantee 

is not completed or fully performed within this period, the surety hereby agrees to further extend the 

guarantee till such time as is required to fulfill such obligations.  

 

We have the power to issue this guarantee in your favour under memorandum and Articles of 

Association and the undersigned has full power to do so under the power of Attorney dated __________ 

granted to him by the Bank.  

 

Unless a claim made on us within three months from the date of expiry, i.e., _______________, all our 

rights under the said guarantee shall be forfeited and we shall be relieved, and discharged from all 

liabilities there under.  

 

We ……………… Bank further agree that this Guarantee shall be invocable at our place of business 

at…………………………………… .(Bank 

name)…………………………………………………………., (Branch Name and address of the 

Branch), Bhubaneswar, Odisha 751__ __ __.  

 

 

 

Date………….                                                                              …………………………………Bank 

 

Corporate Seal of the Bank By its constitutional Attorney 

 

 

    Signature of duly Authorised person                On behalf of the Bank With seal & signature code 
                      Detail of Persons Issuing the BG 

:  

Name-----------------------  

Address for Correspondence: -------------  

Telephone & Fax No.-------  

E-mail : --------------- 

 

Note:BGs to be furnished from any of the banks listed as per Annexure. 

 



 

Page 83 of 100 

 

LIST OF STANDARDISED BANKS 

SCHEDULED PUBLIC SECTOR BANKS (INDIAN) 

1. State Bank of India. 
2. State Bank of Bikaner and Jaipur 
3. State Bank of Hyderabad 

4. State Bank of Indore. 
5. State Bank of Mysore. 
6. State Bank of Patialia. 

7. State Bank of Saurashtra 
8. State Bank of Travancore. 
9. Allahabad Bank 
10. Andhra Bank 

11. Bank of Baroda. 
12. Bank of India 
13. Bank of Maharashtra 

14. Canara Bank 
15. Central Bank of India 
16. Corporation Bank 

17. Dena Bank 
18. Indian Bank 
19. Indian Oversea Bank 

20. Oriental Bank of Commerce 
21. Punjab National Bank 
22. Punjab and Sid Bank 

23. Syndicate Bank 
24. Union Bank of India 
25. United Bank of India (Deleted) 
26. UCO Bank 

27. Vijaya Bank. 
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LIST OF STANDARDIED BANKS 
 
SCHEDULED PRIVATE SECTOR BANKS (INDIAN) 

1. Vyasa Bank 
2. UTI Bank Ltd. 

3. SBI Commercial & International Bank Ltd. 
4. ICICI Banking Corporation Bank Ltd. 
5. HDFC Bank Ltd. 

6. IDBI Bank Ltd. 
 

 
SCHEDULED FOREIGN BANKS 
1. American Express Bank Ltd. 
2. ANZ Grindlays Bank Plc 

3. Bank of American NT & SA 
4. Bank of Tokyo Ltd. 
5. Banque Nationale de Paris 

6. Barclays Bank Plc 
7. Citi Bank N.A. 
8. Deutsche Bank A.G. 
9. Hongkong & Shanghai Banking Corporation. 

10. Standard Chartered Bank 
11. The Chase Manhattan Bank Ltd. 
12. Dresdner Bank AG. 
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APPENDIX – I A 

 

DETAILS OF WORKS OF SIMILAR NATURE & MAGNITUDE CARRIED OT DURING THE LAST 5 YEARS 

 

Sl. Name of work Estimated When When Date of Remarks 

No. done cost started completed Completion  

     As per contract.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note : 1.   In the remarks column, please state whether the works stated above are carried out by you in the name of the Firm in which the 

present Bid is submitted or any other names, if later, state relationship of the firm and also a copy of the Partnership Deed. 

 

2. Please enclose the true copy of the certificate issued by the authorities, if any. 

 

 

 

Signature of Bidder 
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Appendix – I-B 

Name of Work: 

 

Name of Tenderer: 

CONCURRENT COMMITMENTS OF THE TENDERER 
 

Full Postal Address of 

Client & Name of 

Officer -in-Charge 

Description of the 

work 

Value 

of 

contract 

Date of 

commenceme 

nt of work 

Scheduled 

Completion 

period 

Percentage 

Completion as 

on date 

Expected date 

of completion 

Remarks if any 

        

        

        

        

        

        

        

        

 
SIGNATURE OF BIDDER 
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APPENDIX –II 
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NAME OF WORK: 

 

NAME OF TENDERER: 

 

DETAILS OF EQUIPMETNS, TOOLS TACKLES 
Tenderer shall submit herein details of equipment, tools, tackles, etc required to 

perform the work and shall note in each case whether the same is (a) already owned by 

tenderer and available for use on this contract (b) anticipated to be hired by Contractor or (c) 

anticipated to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of hirer 

or supplier shall be stated. 

 

Sl. 

No. 

Description, Make Mode 

& Capacity 

Year of 

Manufacture 

Category 

(a) or (b) 

or (c) 

below 

Location Remarks 

(1) (2) (3) (4) (5) (6) 

 

1. Contractor agrees to augment the above chart with additional number/ categories of 

equipment, if required to complete the work within the agreed time schedule of completion 

and directed by the Engineer-in-charge. 

 

2. In case of hiring of equipment form other agencies, copies of the arrangements made 

with the hirer/ supplier shall have to be furnished. 

 

 

(Signature of Bidder) 



APPENDIX – III 
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DETAILS OF MINIMUM MANPOWER PROPOSED TO BE 

DEPLOYED ON THIS WORK 
 

 

Sl. No. Details of Manpower No. Remarks 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note : Please furnish the above details in two categories – To be deployed by (I) 

Contractor and (ii) Sub- contractors. 

 

Minimum manpower deployment shall be based broadly as above and will be 

modified as mutually agreed to suit the detailed construction programme jointly 

worked out; further if any additional man power is required for completion of work 

in time, the same shall be provided by you as directed by Engineer without any 

extra cost. 

 

The manpower proposed to be deployed in the work needs to be given quarter wise 
separately for direct personnel of the contractor and the manpower proposed to be 
deployed through the sub-contractors. 

 

 

 

(Signature of Bidder) 



APPENDIX - IV 
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ORGANISATION CHART SHOWING NO. OF QUALIFIED 

ENGINEERS & SUPERVISORY PERSONNEL ETC. 
 

Sl. Details of personnel to be No. 

No. deployed on this work 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: Names and short resume of their experiences may also be given for key personnel. 

 

The tentative chart of your site organisation as above furnished by you shall be subject to 

variation to suit the construction programme/ requirement and as directed by Owner/ 

Engineer. 

 

 

(Signature of Bidder) 



APPENDIX – V 
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LIST OF PROPOSED SUB CONTRACTORS 

 

Sl. Name of Description of Amount (Rs.) 

No. sub-contractor work or trade  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1) Types of work executed by the sub-contractors. 

2) The particulars of clients where the sub-contractors did the works. 

3) Approximate value of the work carried by the sub-contractors in the last 3 years. 

 

 

 

 

(Signature of Bidder) 



APPENDIX – VI 
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PPROGRESS BILLINGS 

 

(Bidder’s anticipated progress billing month by month to be inserted here) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tentative construction schedule indicating the expected dates of start of activity is to be given 

by the contractor. This schedule shall be updated within specified milestones from time to 

time depending upon the availability of fronts equipment and priorities fixed by Engineer. 

Contractor shall submit within 15 days of the date of letter of intent programme/ schedule for 

supply of items covering all phases of work including design, procurement, manufacture, 

assembly, fabrication, testing, transportation, erection, testing at site and commissioning 

matching the overall completion schedule. 

 

The billing as well as all the connected documents shall be computerized. 

 

 

 

 

(Signature of Bidder) 



APPENDIX – VII 
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NAME OF WORK 

NAME OF TENDERER : 

INFORMATION ABOUT TENDERERS (FORM – H) 

1.0. In case of Individual: 

 

1.1. Name of Business: 

 

1.2. Whether his business is registered: 

 

1.3. Date of Commencement of Business: 

 

1.4. Whether he pays Income Tax over Rs. 10,000/- per year: 

 

2.0. In case of Partnership: 

 

2.1. Name of Partnership with qualification: 

 

2.2. Whether the Partnership is Registered: 

 

2.3. Date of Establishment of firm: 

 

2.4. If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not, 

who of them pays the same. 

 

3.0. In case of Limited Liability Company or Company Limited by Guarantees: 

 

3.1. Amount of paid of capital: 

 

3.2. Name of Directors: 

 

3.3. Date of Registration of Company: 

 

3.4. Copies of the Balance Sheet of the Company of the last two years: 

 

Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in 

case of Individuals, partnerships as well as limited companies for the last 3 years. 

 

 

 

 

(Signature of Bidder) 

Name & Address of the Bidder 



APPENDIX – VIII 

NAME OF WORK: 

NAME OF TENDERER: 
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LIST OF ENCLOSURES (FORM – I) 

 

The tenderer is required to enclose the following documents as part of his tenderer. 

 

1. Power of attorne y of the signatory to the tender. 

 

2. Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt. 

of India. 

 

3. Documents showing annual turnover for similar works for the past two eyars such as 

annual report, profit and loss account etc. 

 

4. Solvency Certificate by Nationalized Schedule Bank. 

 

 

 

 

 

 

 

(Signature of Bidder) 

 

 

** In absence of Income Tax Clearance Certificate tenderer may not be awarded the work 

tendered for as per Central Govt. Directives. 



APPENDIX – IX 

NAME OF WORK: 

NAME OF TENDERER: 
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EXCEPTION AND DEVIATION (FORM – J) 

 

As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations 

to the tender conditions, if considered un-avoidable. 

 

Sl. Page No. of Sl. No. of Subject Deviation 

No. tenderer document tender document   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Signature of Bidder) 
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AMENDMENT TO GCC 

 

Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

01 2.3 Power Supply i) Clause No. 2.3.1 of General Condition of Contract 

stands modified to the following extent: 

The cost of construction power appearing in the 

12th & 13th line as Rs 1.00 per kwh shall be read as Rs. 

4.30 (Rupees four and thirty paise only) per kwh. 

ii) Clause No. 2.3.10 of General Condition of Contract 

stands modified to the following extent: 

The state Electricity Inspector appearing in the second 

line shall be read as ‘Central Electricity Authority at 
Chennai’. 

02 2.4 Land for contractor’s 

Field office, Godown 

and Workshop 

Clause No. 2.4 of General Condition of Contract 

modified to the following extent: 

“The owner shall provide land to the Contractor for 

their offices, godown and workshop.” 

03 2.5 Land for Residential 

Accommodation 

Clause No. 2.5 of General Condition of Contract 

modified to the following extent: 

“The land for residential accommodation for staff and 

labour may be made available to Contractor outside 

plant boundary limit.” 

04 22 Extension of time The word “any one” appearing in the end of the 

second para of Clause N0. 22.0 shall be read as 

“OWNER”. 

05 52.3.6 Return of unutilized/ 

surplus materials and 

scrap/ wastage 

i) The words “SAIL , Bhubaneswar stockyard rate” 

appearing in 3rd line of first para shall be replaced by 

“Landed cost.” 

ii) The words “Rs. 7000.00 per tonne” appearing in 

last line of first para shall be replaced by “twice the 

landed cost of materials.” 

06 53 (xv) Conditions for issue 

of materials 

The contents of the sub-clause No. 53 (xv) shall 

stand deleted and replaced with the following: 

“For the free issue materials, the following norms 

shall be adopted: 

i)  For issue of materials within plant boundary-  

 wall limit, the Contractor shall submit only  
indemnity bond for the entire value of the 
 materials issued to them free of cost as Clause  

 53 (ix) of GCC.  
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Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

   ii) For the materials which are issued to out side plant 

boundary like township etc., the contractor shall 

 furnish Bank Guarantee equivalent to 20% of value  

 of materials and indemnity bond for the 80% value  

of the materials. 

 
iii) For materials taken out side Damanjodi/ Angul to  

 the vendor’s shop, 100% Bank Guarantee against  

 value of the materials will be submitted by the  

 vendor before taking of the materials.  

 
iv) The Indemnity Bond and the Bank Guarantee shall 

remain valid till the material account is totally settled. 

“ 

07 60 (d) Alterations in 

Specifications and 

Design and Extra 

Works 

The words “including equipment hire charges at Schedule 

hourly/ daily rates” appearing in 7th and 8th line shall 

be replaced by the words “including equipment hire 

charges prevalent at site at the time of execution.” 

08 60 Alterations in 

Specifications and 

Design and Extra 

Works 

Add new sub-clause 60 (e) as follows: 

“the quoted prices/ rates indicated in Schedule of Rates 

shall remain firm for all variations in contract value within 

range of (+) 50% and (-) 25% for the entire duration of the 

contract. In case the actual contract value varies from the 

awarded contract value beyond the above mentioned limit 

then adjustment to contract value shall be made in 

accordance with procedure specified in proforma for 

adjustment for increase/ decrease in contract value 

enclosed as per Annexure.” 

09 76.3 (ii) Completion 

documents 

Clause No. 76 (ii) of General Condition of Contract 

shall be replaced by: 

   “Six sets of construction drawings showing therein the 

modifications and corrections made during the course of 

execution of the work (As built drawing ) duly 

approved by Engineer-in-charge and one set of 

reproducible on polyster film/ in Soft copy in CD.” 

10 80.1 Employees State 

Insurance Act 

Delete the word “whose aggregate remuneration is 

Rs.560.00 per month or less and” appearing in the 3rd & 4th 

line of the 2nd para of this sub clause. 



 

Page 97 of 100  

Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

11 New 

sub- 

clause 

--- Add a new clause designated as Sub-clause 80.6 - 

Statutory Provisions after existing clause No. 80.5: 

“80.6- Statutory Provisions: The contractor shall comply 

with all relevant and applicable statutory provisions in 

respect of the workers engaged by him at his cost and 

above stipulations are only indicative and are not 

exhaustive.” 

12 83 

(viii) 

Labour Laws Clause 83 (vii) of GCC shall be modified to following 

extent: 

Add the words “all relevant statutes at their own costs 

including” between the words “provisions of” and “the 

payment of Wages Act 1936” appearing in the first line of 

this sub-clause. 

   
Provided further that: 

a) The payment of minimum wages to contract labour 

shall be as per the rates notified by the Central 

Govt. as per Minimum Wage Act, 1948 and as 

adopted by the NALCO Management from time to 

time plus any additional element and statutory dues 

thereon. 

b) The minimum wage as notified by the Chief Labour 

Commissioner (Central) has a variable component as 

Special Allowance which is linked to average AICPI 

for Industrial workers, which keeps on changing every 

six months. The contractor has to absorb all such 

variations due to increase in Minimum wage in their 

quoted price, and no claim whatsoever on this account 

shall be entertained. 

c) Where the minimum wages notified by the concerned 

State Government are higher tha n the rates notified 

by Central Government, the State Government rates 

should apply in concerned scheduled employment as 

long as the same remains higher than the Central 

Government rates. 

d) The classification on workers in different categories 

will be as per the notification issued by the Central 

Government fixing the minimum wages for the above 

scheduled appointment. 



 

Page 98 of 100 

 

Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

13 New 

Clause 

Jurisdiction/ 

Governing Law 

Add a new clause designated as sub-clause 88 (c) after 

existing clause No. 88 (b). 

All the works that will be carried out inside the factory 

premises shall attract the provisions of factory act for 

the contract labourers engaged therein. 

The contractor, before commencement of work will 

arrange medical examination at his cost and shall submit 

the certificate of fitness in respect of the workers in the 

prescribed form from the nearby District HQ hospital or 

any Govt. hospitals for his workers, who will be 

handling or working with hazardous substance. 

In respect of contracts having more than one year, the 

medical check up of such workers shall have to be 
repeated by the contractor on completion of every one 
year. 

14 79 Taxes & Duties, 

Octroi etc. 

Add a new clause designated as sub-clause 79.3 after 

existing sub-clause No. 79.2 as follows: 

The rates quoted by the tender will cover all the taxes, 

duties and levies as applicable on the date of bid/ 

revised bid (if any). 

- In case of any imposition of new taxes by Govt. 

notification at a later date, same shall be reimbursed to the 

contractor against submission of authentic document 

towards payment of such taxes by them. 

- In case of revision of rate of Works Contract Tax by 

Govt. notification, same shall be reimbursed to the 

contractor against submission of documentary evidence 

towards payment of such extra amount by them. 

15 74 Payment of 

Contractor’s Bill 

Insert the following after the last para: 

“However, owner prefers to release the payment due to the 

contractor electronically. The e-payment facility is 

available under INTERNET mode through company 

banker as well as in EFT/RTGS mode through Reserve 

Bank of India, which is available only at designated 

centers. The contractor shall submit duly filled Bank 

Mandate form in duplicate with due authentication from 

their banker to avail e-payment facility. The prescribed 

mandate form is appended as Appendix to GCC.” 



(To be submitted in duplicate) 

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET 

To 

National Aluminium Company Limited, 
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Dear Sir, 

 

Sub: Authorization for release of payment due from NALCO, _________________________________________________________ through 

Electronic fund transfer(RBI-EFT)/Internet / RTGS. 

Refer Order No……………..dt……………and/or Tender/Enquiry/Letter No……………..dt…………….. 

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable) 

1. Name of the Party : 

2. Address of the party :………………………………………… 

…………………………………………. 

………………………………………… 

City :…………….Pin Code:…………. 

E-mail Id: …………………………….. 

Permanent Account Number   :………………………………………. 

3. Particulars of Bank: 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code        

MICR No          

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy of a 
cheque of your bank for ensuring accuracy of the bank name, branch name and code number) 

Account Type Savings ڤ Current ڤ Cash Credit  ڤ 

Account Number(as appearing in the Cheque 
Book) 

                

RTGS / IFSC Code                 

4. Date from which the mandate should be effective : 

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 

effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited 

responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for 

purpose of credit of amount through RBI EFT / Internet / RTGS. 

Place: 

Date: 

Signature of the party/Authorized Signatory 

Certified that particulars furnished above are correct as per our records. 

Bank’s Stamp: 

Date: 

 

(Signature of the Authorized Official from the Banks) 

N.B. : RBI EFT / RTGS facilities Centre: 

New Delhi,Chandigarh,Kanpur,Jaipur,Ahmedabad,Mumbai,Nagpur,Hyderabad,Banglaore,Chennai, 

Trivandrum,Kolkata,Bhubaneswar,Guwahati,Patna. 

 

N.B. : RTGS charges if any, is to be borne by the party. 

 

 

. 

 



(To be submitted in duplicate) 

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET 

To 

National Aluminium Company Limited, 

 

Page 100 of 100 
 

Dear Sir, 

 

Sub: Authorisation for release of payment due from NALCO, ______________________________________ through 

Electronic fund transfer by Internet Mode . 

Refer Order No……………..dt……………and/or Tender/Enquiry/Letter No……………..dt…………….. 

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable) 

1. Name of the Party : 

2. Address of the party :………………………………………… 

…………………………………………. 

………………………………………… 

City :…………….Pin Code:…………. 

E-mail Id: …………………………….. 

Permanent Account Number   :………………………………………. 

3. Particulars of Bank: 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code        

Account Type Savings ڤ Current ڤ Cash Credit  ڤ 

Account Number(as appearing in the Cheque 
Book) 

                

Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code number . 

4. Date from which the mandate should be effective : 

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 

effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited 

responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for 

purpose of credit of amount through Internet. 

Place: 

Date: 

Signature of the party/Authorized Signatory 

Certified that particulars furnished above are correct as per our records. 

Bank’s Stamp: 

Date: 

 

(Signature of the Authorized Official from the Banks) 
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