

PROJECT TITLE	OVERALL PAGE
INVITATION OF EOI FOR DESIGN, ENGINEERING, SUPPLY, CONSTRUCTION/INTEGRATION, INSTALLATION, ERECTION, COMMISSIONING, TESTING & TRIAL RUN OF SPENT POTLINING (SPL)-CARBON TREATMENT PLANT- UNDER BUILD-OPERATE-TRANSFER (BOT) CONTRACTS FOR FIVE YEARS	1 of 1

Extension of submission date for 'EOI - SPL Detoxification Plant'

The last date of submission of proposal for EOI – SPL Detoxification Plant has been extended to **30.04.2018**

The revised time lines are as below:

Sl. No	Milestone	Date
1.	Last date for Submission of EOI Response	30.04.2018
2.	Opening of EOI Responses	02.05.2018
3.	Meeting with EOI respondent (Optional)	Within 30 days of opening of EOI