

DETAILS OF CONTRACTS (CORPORATE OFFICE), EXCEEDING Rs. 2 CRORES, CONCLUDED DURING THE MONTH OF SEPTEMBER 2023													
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of Works	Mode of tender/ Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after Technical evaluation	Nos. and Name of parties not qualified after Technical evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L-1	Contract No & Date	Name of Contractor	Value of Contract (in Rs. Lakhs)	Scheduled Date of Completion
(i) Capital Equipments for S&P:													
NIL													
(ii) Raw materials for S&P:													
NBC/MM/01/NIT/ LCTP/2023 dated 16/05/2023	Supply of Liquid Coal Tar Pitch to Smelter Plant.	Open	16.05.2023	Two	09.06.2023	Nine (09)	Eight (08) (1) M/s Aparna Carbons Private Limited (2) M/s Himadri Speciality Chemical Ltd. (3) M/s Jalan Carbons & Chemicals Pvt. Ltd. (4) M/s Kedia Carbon Pvt. Ltd. (5) M/s Coal Chem. (6) M/s Nagreeka Hydrocarbons (P) Ltd.	One (01) M/s Spardha Steel Pvt. Ltd.	Yes	4500075389 & 4500075390 dtd.04.09.2023	HIMADRI SPECIALITY CHEMICAL LIMITED	9,129.50	10.03.2024
										4500075394 dtd.04.09.2023	NITHYA SAI INDUSTRIES LIMITED,	3,785.71	10.03.2024
										4500075398 dtd.04.09.2023	KEDIA CARBON PRIVATE LTD	4,698.66	10.03.2024
										4500075399 dtd.04.09.2023	PALRIWAL INDUSTRIES PVT.LTD.	645.13	10.03.2024
NBC/MM/01/NIT/ HFO/2023	HFO for all Units	GEM	12.06.2023	Two	28.07.2023	Three (3)	Three (03), IOCL, BPCL, HPCL	Nil	Yes	4500075472 dt 08.09.2023	IOCL	8,936.96	07.09.2024
										4500075473 dt 08.09.2023	HPCL	3,654.28	
										4500075474 dt 08.09.2023	BPCL	3,654.25	
(iii) Capital Equipments for M&R:													
NIL													
(iv) Raw Materials for M&R:													
NBC/MM/01/NIT/ HFO/2023	HFO for all Units	GEM	12.06.2023	Two	28.07.2023	Three (3)	Three (03), IOCL, BPCL, HPCL	Nil	Yes	4500075472 dt 08.09.2023	IOCL	26,705.00	07.09.2024
										4500075473 dt 08.09.2023	HPCL	31,944.60	
										4500075474 dt 08.09.2023	BPCL	16,440.53	
(v) Spares for S&P:													
8400008499	AP Mixer Tools	SRM-7	08.06.2023	Single	20.06.2023	1	M/s List AG	M/s List AG	NA	4600003361	15.09.2023	484.00	10.12.2024
(vi) Spares for M&R:													
NIL													
(vii) Local Purchase:													
NIL													
(viii) Refinery Expansion Projects:													
NIL													
(ix) SPP Expansion Projects:													
NIL													
(x) Mines Expansion Projects:													
NIL													

Note: The above figures are collected from each individual group who are responsible for correctness of the report submitted for their respective areas.