		DETA:	ILS OF CONTR	ACTS (CO	RPORATE OFF	ICE), EXC	EEDING Rs. 2 CRORES, CONCL	UDED DURING THE	MONTH OF FE	BRUARY 2024			
1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of Works	Mode of tender/ Enquiry	Date of publication of NIT	Type of Bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. and Name of parties qualified after Technical evaluation	Nos. and Name of parties not qualified after Technical evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L-1	Contract No & Date	Name of Contractor	Value of Contract (in Rs. Lakhs)	Scheduled Date of Completion
(i) Capital Equipments	for S&P:					ļ.	1		Evaluated L-1			ļ.	ļ
NIL													
(ii) Raw materials for S	8&P:	•	•					•			•	•	•
NIL													
(iii) Capital Equipment	s for M&R:	•	•			•	•	•			•	•	•
NIL													
(iv) Raw Materials for I	M&R:	•	•			•	•	•			•	•	•
	Procurement of Burnt Lime	Open	16.11.2023	Two part	15.12.2023	12	CIMMCO Katni Dehradun Calcium Minerals Durga Lime Industries Gotan Lime Pvt Ltd Gotan Stone Lime Pvt Ltd PR Minerals Pvt Ltd Puja Minerals Pvt Ltd Raj Chemicals & Minerals PRaj Lime Product Santosh Chemicals	Shree Shyam Chemical Jai Bhole Enterprises	Yes	4500077102 dt. 01.02.2024 4500077104 dt. 01.02.2024 4500077106 dt. 01.02.2024	Raj Lime Product CIMMCO Katni Santosh Chemical	15.5663 Cr 11.6228 Cr 9.3397 Cr	31.07.2024
(v) Spares for S&P:													
NIL													
(vi) Spares for M&R:													
NIL													
(vii) Local Purchase:													
NIL													
(viii) Refinery Expansion	on Projects:											<u> </u>	
NIL													
(ix) SPP Expansion Pro	jects:												
NIL													
(x) Mines Expansion Pr	ojects:	•	•			•	•	•			•	•	-
NIL													

Note: The above figures are collected from each individual group who are responsible for correctness of the report submitted for their respective areas.