

DETAILS OF CONTRACT AWARDED ON SINGLE PARTY NOMINATION BASIS FOR THE 4th QUARTER OF 2024-25

Sl.	Unit	Description of Work and Location	Estimated Value in Rs.	Work Order Value in Rs.	Work Order No./ Date	Agency Name	Date of Commencement	Time of Completion	Remarks / Justification
1	Alumina Refinery	CONDUCTING OF FEASIBILITY STUDY, SUBMISSION OF FEASIBILITY STUDY REPORT AND DETAILED PROJECT REPORT FOR CONSTRUCTION OF ROAD OVER BRIDGE (FLY OVER BRIDGE) / ROAD UNDER BRIDGE ETC FOR SAFE AND SMOOTH MOVEMENTS OF EMPLOYEES ACROSS THE RAILWAYS TRACKS IN SOUTH GRID AT ALUMINA REFINERY, DAMANJODI	65,00,000/- excl GST	60,45,000/- exc GST	T&C/AR/03/e GR-2799/W- 2753 dtd: 25- 03-2025	M/s RITES LIMITED	21-03-2025	20-08-2025	<p>(i) At present various augmentation works of Rail Traffic system at Alumina Refinery is being taken up by M/s RITES under 5th stream expansion works in which additional 02 numbers of tracks are being laid. After 5th stream expansion works there will be 11 number tracks in South Grid for handling of BTAP, BTPN & BTCS wagons in single placement. In such a busy rail traffic condition, allowing movement of employees across the Level crossing is not advisable. Moreover, in the RITES / ECo Railway approved Drawing No CE'S.DRG.No.4504/20/(SH-4/4) Dated March -2020, it is clearly mentioned that the existing Level crossing should be dismantled. Hence an alternate safe route needs to be provided for passage of our employees during all shifts.</p> <p>(ii) M/s RITES is a Government organization, they are competent for design of Rail over Bridges / Rail Under Bridges. M/s RITES can easily be obtained approval from Railway Authorities for these bridges, drawings etc. M/s RITES have executed all the Railway related works in Nalco in last 30 years i.e. Construction of new Railway line / modifications works etc. As per Cl. No. 8.1.3(c) of Contract Manual also i.e. "Urgency for completion of work for meeting project schedule", this job qualifies for Single Nominated tendering to M/s RITES.</p>