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NATIONAL ALUMINIUM COMPANY LIMITED 

(A Government of India Enterprise) 
(A NAVRATNA COMPANY) 

Panchpatmali Bauxite Mine, Damanjodi-763008. 
(T & C DEPARTMENT) 

E mail: nissankararao.sudhakar@nalcoindia.co.in, deo.azad@nalcoindia.co.in, k.rao@nalcoindia.co.in 
 

 TENDER DOCUMENT COVERING LETTER 
 
Tender Ref. No: T&C/MINES/H&A/R-1640                                                                           Dt: 24.07.2025 
  

Name of the Work: Hiring of 03 no of 52 seater buses for contract workers & periphery villagers of 
Mines, Nalco, Damanjodi. 

Dear Sirs,  
With reference to above, you are requested to submit your best competitive offer for above referred work as specified in 
the enclosed documents, considering all the terms, conditions and specifications etc. in online mode/e-mode at  the 
tendering portal (indicated in salient points of the tender).   
 
The Bidders shall have to upload the scan copy of Bank Guarantee (only if BID SECURITY amount >or = Rs. 1,00,000.00) 
or receipt for payment by electronic mode towards Bid Security amount along with the Online offer.  
 
The copy of receipt for payment against BID SECURITY by electronic mode or Original copy of Bank Guarantee shall have 
to be submitted /sent beforehand so as to reach the office of tender inviting authority on or before the bid submission 
due date & time or extended bid due date & time of the tender. In case you are claiming exemption from payment of 
BID SECURITY, the valid attested by gazetted officer/notarized supporting documents for claiming the exemption (Ref 
clause no: 6.0 of Annexure-AA) must be uploaded along with the Online offer, failing which the offer will be liable for 
rejection. 
 
 

The bidder must be a registered vendor under GST and must possess valid GSTIN. 

a) In case of SINGLE PART BID TENDER, the tender document, duly filled in & signed, on each page digitally, along 
with the required documents in support of terms and conditions as per the NIT/GCC etc are to be submitted in  
online mode along with the requisite BID SECURITY, as per details, indicated at clause no:25.0 of Annexure-AA. 

b) In case of TWO PART BID TENDER, the tender document, duly filled in & signed, on each page digitally along with 
the requisite BID SECURITY, required documents in support of qualifying criteria & other conditions of NIT/ GCC 
(Part-I: Techno-commercial bid) and the Price Bid (Part-II: Price bid) are to be submitted in online mode as per the 
details indicated at clause no: 25.0 of Annexure-AA. 

 

 NALCO reserves the right to reject any or all offers without assigning any reason thereof.  

You are requested to refer to clause 25.0 of Instructions to bidders (Annexure-AA) for details regarding mode, submission, 
receipt and opening of tender.  
 

Important Note: 
(i) Bidders are requested to quote online well ahead of the schedule tender submission date and time to avoid 

unforeseen problem like last hour congestion, internet failure etc. 
(ii) Bidders are requested to visit the tendering portal for online participation, downloading the tender documents 

and submit the offer only in e-tendering mode as per the tender schedule. Bids submitted in any other mode 
shall not be considered. 
 

            Thanking you,              Yours faithfully, 

                For and on behalf of 
NATIONAL ALUMINIUM COMPANY LIMITED 

 
 HOD- T&C, (Tender Inviting Authority) 

 
 
 

mailto:nissankararao.sudhakar@nalcoindia.co.in
mailto:deo.azad@nalcoindia.co.in
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CONTRACT DETAILS 

1. NAME OF THE WORK 

Hiring of 03 no of 52 seater buses for contract 
workers & periphery villagers of Mines, NALCO,  
Damanjodi 

2. LOCATION OF THE WORK 

Inside Mines Gate/Outside Mines Gate but within 

Mines lease area/ Outside Mines lease area and 

Others 

3. TENDER REFERENCE T&C/MINES/H&A/R-1640 

4. CONTRACT PERIOD 36 (Thirty Six) Months 

5. MODE OF TENDERING 
OPEN/TWO PART at GEM Portal with reverse 

auction. 

6. 
No. of Agency Required and percentage distribution of 

Work (Subject to availability of suitable vendors) 
ONE, 100% 

7. EMD/BID SECURITY (Ref clause no:6.0 of Annexure-AA) Rs. 2,50,000.00 

8. 
TENDER FEE   

(Ref clause no:5.0 of Annexure-AA) 
NIL 

9. 
TENDER SUBMISSION DATE / TIME  

(Ref. clause 25.6 of Annexure-AA) 
On or before: As indicated in the portal  

10. 
TENDER OPENING DATE / TIME  

(Ref. clause    25.6  of Annexure-AA) 
On Date:  As indicated in the portal                      

11. VALIDITY OF OFFER (Ref Clause 25.8   of Annexure-AA) 120 days from the date of tender opening 

12. 
BANK GUARANTEE VALUE  

(As per clause no. 12.2 of Annexure-AA) 
NIL 

13. 
INDEMNITY BOND VALUE 

 (As per clause no. 12.2 of Annexure-AA)  
NIL 

14. 
DEFECT LIABILITY PERIOD 

(Ref clause 7.0 of Annexure-AA). 
1 Month  ( Ref: Cl. No. 4.1 of SCC) 

15a. 
The value of L0 applicable to clause 20.2  of Annexure-

AA (Basic +VDA+ Additional Element) 

USW SSW SW HSW 

596.08 729.08 860.08 993.08 

15b. Gate Pass Details  
USW SSW SW HSW 

NA NA NA 4 

16a. 
Applicability of Labour charge variation clause  

(Ref cl no:20.2 of Annexure-AA) 
Applicable  

16b 
The values of D0 applicable (D0= Diesel rate at 

Damanjodi) 
  Rate of Diesel at Damanjodi 5 Days before Bid Closing date 
in GeM portal  

16c. 
Applicability of POL/Material variation (as per cl no:4.4 

of contract manual) 
 Applicable  

17. 
Applicability of income tax deduction at source  

(Ref cl.no. 10.8 of Annexure-AA) 
Applicable  

18. 
Applicability of GST  

(Ref cl.no. 10.0 of Annexure-AA) 
Applicable   

19. 
Applicability of ITC on GST  

(Ref cl.no. 10.0 of Annexure-AA) 
Applicable 

20. 
Minimum Workable rate 

(Ref: Clause no.2.7 of Annexure-AA) 
Not Applicable 

21. 
Applicability of Pre- Contract Integrity Pact  

(Ref Cl No. 14.1 & 14.2 of Annexure- AA) 
Applicable  

22 Date of Pre-bid meeting Not Applicable  

23 Joint Venture /Consortium Bidding 
NOT ALLOWED, Offers submitted by such 
Bidders shall be summarily rejected. 
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SALIENT POINTS OF THE TENDER 

 
 
 

 
GeM portal General Terms and Conditions (GTC) shall form a part of the tender 

 
 
 
 
 
 
 

1 Schedule Quantity & Rates: clause no 2.1 of Annexure 
AA 

The Quantity and rate schedule (Price bid format) 

is enclosed at the GeM bid document in GeM 

portal. 

2 Quantity Variation: Cl no 3.1,  of Annexure AA Item rate contracts:  
The Quantities mentioned in the schedule are 
approximate in nature and may vary by a wide 
margin for which the contractor shall have no 
option but to execute the works as per the 
direction of Engineer-in-charge at the same rates, 
terms & conditions. Payment shall be released to 
the contractor for the actual executed quantity. 

3 Independent External Monitor (IEM) details of NALCO 

 Smt. Deepa Krishnan, IRS (Retd.) 
e-mail: deepakrishnan@gmail.com  

Ms. Meeran C Borwankar 
IPS(Retd),  
E-mail: mcborwankar@gmail.com 

Mr. Hare Krushna Das, IAS (Retd.) 
e-mail: hkdash184@hotmail.com 

1.  "Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query 

regarding tender terms and conditions should be address to the IEMs ". 

2.    "Any clarification regarding the tender details and terms & conditions should be addressed to NALCO's 

officials as per details given below " 

4 Nominated IEM for the tender Mr. Hare Krushna Das, IAS (Retd.) 

5 Concurrent Commitments  Not Applicable 

6 Reverse Auction  Applicable 

7 Retention / Release of Statutory wage components:  
 1.  The monthly statutory components on wage like EPF, 
ESI, NH/PH as       applicable in the month shall be 
released along with monthly RA Bill. 
 2.   The Yearly /Annual  wage components like Bonus / 
Annual Leave with wages and End of Contract 
components like Retrenchment Benefit and Gratuity (if 
applicable) will be  retained from the monthly RA 
Bills  and shall be released  on payment of these 
components to the workmen. 

Applicable 

8 Tendering Portal www.gem.gov.in 
9 Details of Tender inviting Authority N. Srinivasa Sudhakar 

GM(E), T&C Department 
Email: nissankararao.sudhakar@nalcoindia.co.in 

mailto:nissankararao.sudhakar@nalcoindia.co.in
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CHECKLIST FOR BIDDERS 
Following documents are to be submitted for two-part bids. 

Sl. 
No. 

Description Submitted/ 
Not submitted 

Remarks 

1. Attested/Notarized Copy of Work Order meeting similar works as specified in 
PQC with Scope of Work, Special Conditions of Contract and Schedule of 
Rates/Bill of Quantity 

Yes / No/ NA (*) 
 

2. Attested/Notarized Copy of Work Completion Certificate/Part Completion 
Certificate against above Work Order 

Yes / No/ NA (*) 
 

3. Attested/Notarized Copy of Audited financial statements/profit & loss accounts 
of the last three Financial Years, duly certified by a Chartered Accountant or 
Annual Report indicating annual turnover. 

Yes / No/ NA (*) 
 

4. Attested/Notarized Copy of audited balance sheet for the last Financial Year 
duly certified by a Chartered Accountant. 

Yes / No/ NA (*) 
 

5.  BID SECURITY Amount in form of RTGS/NEFT/ECS/BG as per NIT 
specification/Attested copy of BID SECURITY exemption Certificate like 
UAM/NSIC  

Yes / No/ NA (*) 
* 

6. Attested/Notarized Copy of Independent E.P.F. A/c CODE of Bidder Yes / No/ NA (*)  

7. Attested/Notarized Copy of PAN Card of bidder Yes / No/ NA (*)  

8. Copy of GSTIN of bidder  Yes / No/ NA (*)  

9. Attested/Notarized Copy of Proprietorship deed/ Partnership Deed / Article & 
Memorandum  of Association of the bidder 

Yes / No/ NA (*)  

10. Attested/Notarized Copy of Power of Attorney of the signatory of the bid, if 
signed by other than proprietor 

Yes / No/ NA (*) 
 

11. Pre-Contract Integrity Pact/ Declaration on implementation of integrity duly 
filled in & signed in all pages 

Yes / No/ NA (*) 
* 

12. Tender Document duly digitally signed Yes / No/ NA (*) * 

13. Filled-up Internet Banking / R.T.G.S. Banking mandate form Yes / No/ NA (*) * 

14. Declaration form duly filled in & signed by authorized signatory of Bid Yes / No/ NA (*) * 

15. Undertaking letter on downloaded tender documents duly filled in & signed by 
authorized signatory of Bid 

Yes / No/ NA (*) * 

16. Deviation from NIT terms & conditions are listed in Deviation Sheet only & 
signed by authorized signatory of Bid 

Yes / No/ NA (*) * 

17. Appendix I & II regarding relatives in NALCO duly filled up Yes / No/ NA (*) * 

18. Appendix III, IV & V regarding details of commitments and proposed site 
organization of the tenderer and anti-profiteering declaration format duly filled 
up 

Yes / No/ NA (*) 
* 

19 Litigation History duly notarized Appendix VII Yes / No/ NA (*) * 

20 Appendix IX on letter head & Appendix X regarding PPP-MII and GFR 
compliance 

Yes / No/ NA (*) * 

21 Supporting documents are attested by Gazetted Officer / Notary Public Yes / No/ NA (*)  

22 Documents as mentioned against sl. nos. A2 (Other Technical Conditions) in 
“Documentary Proof” column of “PRE- QUALIFICATION CRITERIA” 
(Annexure- 1C). 

Yes / No/ NA (*) 
 

NOTE: 
IN CASE OF SINGLE PART BIDDING, THE ABOVE DOCUMENTS AS APPLICABLE & MARKED AS (*) SHOULD BE SUBMITTED. 
Attested – implies attestation by Gazetted officer                                        ***   ‘NA’ means ‘NOT APPLICABLE’. 
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ANNEXURE-IA 

SCOPE OF WORK AND JOB DESCRIPTION 
          

SCOPE OF WORK  
 
Sub:  Hiring of 03 no’s of 52 seater buses for contract workers & periphery villagers of Mines, Nalco,  
Damanjodi. 
 
 
Supply of 03 no’s of 52 seater buses for contract workers & periphery villagers of Mines, Nalco 
Damanjodi including driver as per SCC & BOQ. 
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ANNEXURE-IB 

SPECIAL CONDITIONS OF THE CONTRACT 
 

Sub:  Hiring of 03 no of 52 seater buses for contract workers & periphery villagers of Mines, Nalco,  
Damanjodi. 
 
1. SPECIFICATIONS: 
 

(a) The make of the bus has to be Ashok Leyland /TATA with power Steering. 
(b) The bus should be of 52 Seater plus 1 driver seat. 
(c) Collapsible shutter gate with Hydraulic System for automatic closing & opening. 
(d) The window glasses must be provided with toughened glasses. 
(e) Two rows of railings must be provided outside all the window panels all around the bus. 
(f) All the passenger seats must be provided with 3” Coir and 2” foam.  All the back rests must be provided 

with 2” coir and 2” foam. The entire seat and backrest should be renovated in 3 yrs. 
(g) Fluorescent lamps/LED lamps  must be provided inside the bus. 
(h) All the seats must be economically designed and sufficient space must be provided and sufficient space 

must be provided between each consecutive row of seats.  
(i) The selected party should intimate to Nalco before and after body building for inspection, well in 

advance.  
(j) The Buses are required to move in thick fog during rainy season. So fog light are to be fitted to give 

better illumination. 
(k) The Vehicle will be fixed with fog light for proper visibility during rainy/foggy condition. Also, the 

vehicles shall have sticking  of retro reflective tapes as per norms on all sides of the vehicle 
             
2. SCOPE OF WORK: 
 

(a) The work involves provision, operation and maintenance of three number of brand new buses, which 
is to purchase after the date of tendering. The buses shall be of 52 seater + Driver. The buses shall have 
the following:- 

 

Engine: Turbo charged, inter cooled, common rail ignition  
Power - 160- 210 hp, 
Torque - Minimum 600 Nm 
Emission Norms: BS-6  

 
Gearbox: Six (06) speed forward + One (01) speed reverse  

 
The buses shall have power steering, collapsible jack knife door and other amenities like audio 
system, cabin fan for driver etc. The Bus shall be of aluminum body (milk white or any decent 
colour with prior permission of NALCO) of latest model, as specified above in good and perfect 
running condition. The party shall produce fitness certificate along with form 22 and 22A of 
buses to M/s Nalco. 

 
(b) The vehicles will ply in Ghat road, which is above 1300m above MSL. The route shall be from 

NALCO Township and/ or LDP Colony  to Panchpatmali Bauxite Mine vice versa with one way 
distance of about 25 Kms. Tentatively each bus shall cover about (3596 km per month) 
However the daily/monthly running kilometers may vary as per requirement. 

 
(c) The vehicle must be registered for commercial use in the name of the contractor/ 

firm/agency/agreement/lease etc. as per details in Clause No.22.0. The vehicle 



T&C/MINES/H&A/R-1640 

Page 9 of 75                                                                                                             Signature & seal of the bidder with date 
 

 

 

  

 

supplied/provided shall be clean and well maintained at all times.   The vehicle shall mainly ply 
within Koraput district for which necessary permit shall be made by the contractor. 
 

(d) The employees of NALCO or authorized contractor workers and people of the periphery 
villagers of Mine will travel in the Bus from Nalco Township & LDP Colony to Mine. The vehicle 
will also be deputed for duty to other places like Semiliguda, Sunabeda, Koraput, Jeypore,  
School duty etc, as and when required, as per the direction of the Officer-in-Charge. 
 

(e) The contractor shall provide a substitution  vehicle in case of breakdown and/or during 
monthly servicing.  
 

(f) Tyre and Tube should be changed in every 25000 KM running or before depending upon the 
condition of tyres. 
 

3. Period of Contract: 
 
3.1 Contract Period will be 03(Three) years from the effective date as indicated in the  work order and maximum 

60 days will be allowed for putting the vehicle in the job. The contract can be extended beyond 3 years at 
the discretion of the NALCO with from the contractor at the same rates and terms and condition 

 
4. Defect liability Period 
 
4.1 The defect liability period of the contract is 01(One) month. 

 
5.0 Payment terms: 

 
5.1 Contractor will be allowed to raise monthly RA bill based on log book certified by the use which will be 

forwarded for payment if all statutory labour dues have been paid. 

 
6. Bus deployment Schedule:- 
 

The Buses are to be deployed for 16 hours every day as per the direction of the Manager-in-charge. The 
tentative schedule of movement of Buses would be as follows. This is subject to change as per the direction 
of Manager-in-charge depending on the need. 
 
Bus “A”: 
Township to Mines - 5.00  AM to 6.00 AM  - A shift 
Mines to Township - 6.00 AM to 7.00 AM  - C shift/Villagers 

 
Township to Mines - 7.30  AM to 8.30 AM  - G shift 
Mines to Township - 2.00 PM to 3.00 PM  - A  shift 

 
Township to Mines - 3.30  PM to 4.30 PM  - Villagers 
Mines to Township - 5.00 PM to 6.00 PM  - G shift 
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Bus “B”: 
Township to Mines - 7.30  AM to 8.30 AM  - G shift 
Mines to Township - 9.00 AM to 10.00 AM  -  Villagers 
 
Township to Mines - 1.00 PM to 2.00  PM  - B shift 
Mines to Township - 5.00 PM to 6:00 PM  - G  shift 
 
Township to Mines - 9.15  PM to 10.00 PM  - C shift/Villagers 
Mines to Township - 10.00 PM to 11.00 PM  - B shift 
 
Bus “G”: 
Township to Mines - 7.30  AM to 8.30 AM  - G shift 
Mines to Township - 5.00 PM to 6.00 PM  - G shift 
 
Besides the above, on every Thursday the buses will ply from Mines Main Gate to Mathalput Hat carrying 
people of periphery villages.  Further, the buses will also run to any desired places to meet Nalco’s 
requirement, as and when required as per the advice of the MIC.  
 
7. STATUTORY LAWS: 

         
(a) The contractor will comply with all applicable statutory provisions as per the State/Central Govt. 

authorities and keep NALCO  indemnified  against  all  liabilities that may arise due  to  any  act  of  
omission/commission by the  contractor and/or his employees.  

 
(b) The vehicle should have all documents like R.C. Books, Fitness, Pollution Clearance Certificate, and valid 

Package Insurance Policy from any authorized Insurance Company covering the risk to the damage to 
the vehicle and the passengers due to accident & Commercial Road Permit from RTA. Non-availability 
of any of the above documents will lead to non-compliance of the contract and may attract penalty. An 
amount of Rs. 1000/- shall be imposed for each case. 

 
(c) The contractor should obtain necessary registration certificate from the appropriate Labour Authorities 

under MTW Act, 1961 (Motor Transport Workers Regulation of Employment Act, 1961). 
 

8. TAXES/INSURANCE/PERMITS: 
         

(a) All taxes and insurances and any increase thereon during the contract period in respect of the 
vehicle supplied shall have to be entirely borne by the contractor. 

 
(b) The contractor is required to make full package insurance of the Bus including the liability of the 

passengers traveling in the bus with any standard Insurance Company at his own cost. 
 

(c) Proof of having paid all taxes, insurance etc., shall be furnished by the contractor once in every 
three months. Toll taxes, if any, shall be paid by the driver of the vehicle as & when required at 
various check gates. This will be deemed to be included in the rates offered and hence will not be 
reimbursed separately.  

 
(d) Contractor should have valid commercial route permit as per Motor vehicle Act in respect of vehicle 

to be operated in the district of Koraput.    
 

(e) Contractor should comply with all requirements under the Motor vehicle Act during the contract 
period. 
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(f) During  the  contract period if the vehicle is seized  or  detained  or requisitioned  by  government 
authorities for  non-compliance  of  relevant statutory  provisions penalty/ compensation as per 
clause No. 11 of Special conditions of the contract will to be borne by the contractor. 

 
9. OPERATING AND MAINTENANCE STAFF: 

         
(a) Drivers driving the vehicle must have at least five years of driving experience and should have valid 

professional heavy transport vehicle driving license and badge as required under the Motor vehicle 
Act for driving of heavy passenger vehicle.  

 
(b) The contractor has to engage adequate number of drivers as per the prevailing labour laws for 16 

hours of service.   
 

(c) Engagement of new drivers will be allowed after prior approval of the Mgr-in-charge in writing on 
verification of documents.  

         
10. EMPLOYMENT LIABILITY: 

         
The contractor shall be solely and exclusively responsible for engaging or employing persons for 
execution of the contract.  All employees engaged by the contractor shall be on his pay roll and be paid 
by him.  The Company will have no liability whatsoever concerning the employee of the contractor.  
The Contractor shall indemnify NALCO, MINES against all loss or damage liability arising out of or in the 
course of his employing persons or out of his relations with his employees. In case of any complaint of 
non-fulfillment of any obligations under the contract, the Officer-In-charge reserves the right to 
withhold payments, due to the contractor and out of such amount or amount of security held, if any, 
or the amounts like lye to fall due to the contractor (But without obligations to do so) to make such 
payments as he may consider necessary for smooth and unhindered working.  The Contractor shall at 
his own expense carry and maintain such insurance with reputable insurance/companies as may be 
required under any law or regulation. 

 
11. RUNNING AND MAINTENANCE OF VEHICLE: 

         
(a) The vehicle is required to be in service/operation for 16 hours daily including Sundays and Holidays 

and shall operate as per time schedule and instruction of Mgr-in-Charge or his authorized 
representatives. 

 
(b) The vehicle shall be kept in good running condition at all times. Procurement of fuel, lubricants, 

spares etc., will be arranged by the contractor at his own cost. Maintenance, repair frequent check-
up, servicing, overhauling, payment of wages to operating staff in time will be the sole responsibility 
of the contractor. 

 
(c) Normal maintenance kit, first-aid box and one torch with 3 cells shall be arranged by the contractor 

& shall always be available with the vehicle. 
 

(d) Payment under schedule of rates is applicable only after reporting the vehicle at the office of 
Administrative Building, Panchpatmali Bauxite Mines, NALCO, Damanjodi. 

           
12. USE OF VEHICLE: 

         
(a) During the period of contract, the vehicle shall generally be used for NALCO,   as   per directions of 

the Officer-in-charge  or his   authorized representatives. 
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(b) The contractor should not refuse to send the vehicle to any place as directed by the Officer-in-
charge/authorized representative, failing which penalty as per clause no. 14(b) will be imposed.   

 
(c) The contractor shall be responsible for proper behavior of all the persons employed by him. 

Without prejudice to the generality of above,  the contractor  shall be bound to prohibit and 
prevent any of his employee  from  being intoxicated  while  on duty trespassing or acting in any  
manner  which  is detrimental  or  prejudicial to the interests of company, community or of  the  
proprietors of land and properties in the neighborhood. In the event of such employees so 
trespassing, the contractor shall be responsible for them and relieve the company from all the 
consequent claims toward any damage, injury caused to any person on any ground whatsoever. 
The decision of the Officer-in-charge upon the matter arising under this clause shall be final. 

 
13. LOG BOOK: 

         
(a) Log book should be maintained neatly by the contractor/driver of bus to record details of use of 

vehicle. Any over writing in the log book unless authenticated by the signature of the user will not 
be considered for payment. 

 
(b) In case the speedometer does not function for a specific period, the distance covered by the vehicle 

for any purpose shall be assessed by the Mgr-in-Charge whose decision shall be final and binding. 
The contractor shall arrange to repair/replace the speedometer within 24 hours failing which 
hourly deduction will be made as per compensation formula given below for the period beyond 24 
hours. Log book shall have to be produced to the Mgr-in-charge or his authorized representative 
regularly for observation and checking etc. 

 
(c) The contractor shall submit relevant log book within the first week of following month for 

verification. 
 

(d) Log book on completion shall be submitted to the Officer-in-charge for record. Contractor can have 
a duplicate copy if he wishes for his record. 

    
14. COMPENSATION AND PENALTY: 

(a) The vehicle shall remain in service for 16 hours duty daily. 
(b) In case of non-reporting of the vehicle in time the penalty will imposed of four times of hourly rate 

calculated in accordance with the following formula:-      
                           
             Rate of penalty / Hr        =  Standing charges 
                                                  ----------------------------------   X 4  
                                                                                            480         

(c) In case of unforeseen circumstances, if the contractor fails to continue with the same vehicle, 
he/she may be allowed to give a substitute one with prior permission of Officer-in-Charge. The 
decision of the Mgr-in-Charge regarding model of the vehicle & duration for such eventualities will 
be final and binding on the contractor. However, the substitute vehicle will be allowed for not more 
than 7 days.  
 

(d) In case the contractor fails to supply the vehicle as per the terms  of  the contract, NALCO reserves 
the right to hire a vehicle from outside at the risk  &  cost  of the contractor and/or levy penalty  as 
per  clause  14(b) above mentioned formula.      
 

(e) Persons authorized by Mgr-in-Charge or his representative should be allowed to travel in the Bus 
and unauthorized persons will not be allowed to travel in the bus. Private luggage of connected 
persons & prohibited materials are not allowed to carry in the bus. Surprise checks will be 
conducted by the Mgr-in-Charge or his authorized representative en-route.  If  any  unauthorized 
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person,  unless  otherwise  authorized by the  Officer-in-Charge,  is  found traveling  in the Bus any 
time during the contract period, an amount of  Rs 1000/- (Rupees One thousand ) will be imposed 
as penalty per each such unauthorized person on each occasion. 

 
15. ACCOMODATION: 

         
(a) The contractor shall make his own arrangement for parking of the vehicle. The Officer-in-Charge 

shall however provide an open space as per availability at Mines during the duty hour. 
(b) Arrangement for accommodation of the operating staff shall have to be made by the contractor at 

his own cost. 
       

16. MONTHLY SERVICING: 
         

The contractor shall be provide a substitution vehicle  and allowed to withdraw one bus for monthly 
maintenance with prior approval of the Manager-in-charge for a duration not exceeding 24 hrs 
maximum in a calendar month preferably on 3rd week & 4th week of every month. If the contractor is 
not taken for maintenance in any month this will not be carried forward to next/subsequent month. 
The kilometer utilized for repair/maintenance works shall not be considered for billing 

 
17. Price variation (Due to charge I Diesel Price). 

 
Diesel cost will be reimbursed @ 01 Litre/04 Kms running. The rate of Diesel as on 16th day of every 

month will be taken in to consideration as per HP & IOCL Fuel bunk at Damanjodi for escalation/de-

escalation. 

The base price for Diesel Escalation shall the rate of Diesel 5 days before the original bid closing date 

in the portal. Any variation in Diesel price from above rate shall be regulated as stated above for 

variable running kilometer charges. 

Escalation/De-escalation calculation due to change in Diesel Rate  

 

Escalation formula (ED) = (D1-D0) x (Running Km for the month) 

                                              04 KM 

D0 = Base   price of Diesel as per work order (i.e. 5 days before original bid closing date in portal). 

D1=Price of Diesel rate on 16th day of the corresponding month prevailing in Damanjodi. 

Base Rate = Base Price of Diesel(D0) 

   04 Km 

              Contract rate payable = Total running Km x Base rate +  ED  

 
18. Provision of Price Variation towards wages of Labour/Worker:- 

 
 

i. Any increase in the any component of Minimum Wages will be reimbursed at actual on production of 
documentary evidence of payment of such dues to the employees concerned. 

ii.  Deployed drivers are to be consider as HSW. The wages of the workmen include (Basic Minimum Wage, 

VDA, Additional Element paid by NALCO, Canteen subsidy, Medical benefit, SCA, PF, Leave wages, 

Festival/NH/PH wages, Bonus, Retrenchment Benefit, Safety expenses, etc). The details are available in 

NIT document. 

iii. Deployed drivers are to be consider as HSW workers.  The number of gate passes to be issued is 04 nos 
HSW 01 no USW. 
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19. Retention of annual/term end payments :- 

a)The components of wages which are paid annually (Leave Wages and Bonus) or at the end of the 
contract (Retrenchment Benefit and Gratuity), is to be retained from the monthly RA bills of the 
contractor as these components are not paid in monthly wages (Total 17.44%). 
b)The amount so retained will be released to the contractor on payment of these wages components 
to the workers. 
c)Cases in which the contractor is passing on the amount towards leave, bonus, and retrenchment 
benefit etc. on monthly basis (if permitted) to the workers will be examined separately. 

 
20. ADDITION OR DELETION OF SCOPE: 

         
The scope of the work/service may be altered in quantum as per exigencies of work.  The contractor 
shall accordingly provide services as may be required by the Officer-in-Charge on being given a notice 
of 15 days on the same terms and conditions of this contract. Nalco in its sole discretion may delete or 
suspend use of the vehicle provided under intimation to the contractor or by giving 15 days prior notice 
and such intimation shall take effect on expiry of the 15th day reducing the bill of quantities under the 
contract for such period. 

 
21. GENERAL: 

         
(a) The contractor may visit the site and acquaint himself fully with the site conditions. No claim other 

than those stipulated herein shall be entertained by NALCO on the plea of ignorance or difficulties 
or hardships involved in providing the services. 

 
(b) Break-down en-route which are minor in nature may be adjusted from the monthly maintenance 

hours allowed to contractor (24 hours in a month) and penalty should not be charged. Break-down 
hours over and above 24 hours will attract penalty. In case of breakdown of vehicle en-route, the 
exact charge per km. may be paid up to that spot. 

 
(c) In case of the dispute regarding the application and interpretation of any of the conditions 

tender/contract document including schedule of rates, letter of intent, the decision of Mgr-in-
Charge shall be final and binding on the contractor. 

 
(d) No  part  of the contract nor any share of interest therein  shall  in  any manner  or  degree  be  

transferred/assigned or  sublet  by  the  contractor directly or indirectly to any person, firm or 
corporation whatsoever. 

 
(e) The documents along with General Condition of Contract of NALCO shall form a part of the 

documents of this contract. 
 

(f) The vehicle must not carry any unauthorized person/banned materials other than those authorized 
by the Company. 

 

(g) Vehicles supplied by the successful bidder must have a minimum set of Standard tools and essential 
spares as emergency, so that the movement of the vehicle is not hampered. 

 

(h) Retreading tyres  should not be used in the vehicle, if the vehicle reports to the controlling authority 
with such tyres, the vehicle will not be accepted. 
  

(i) All vehicles supplied by the successful bidder must ensure the illumination points in all respect of 
fulfilling the requirements of the MV Acts. 
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(j) The vehicles though hired for 16 hours duty should not be used for any other purpose by the 
tenderer for ensuring better upkeep and timely reporting of the vehicle. 
  

(k) In case of public strikes/Bandh, NALCO shall not make any payment towards detention charges for 
the period of absence. 
 

(l) Nalco reserves the right to accept or reject any or all offers either wholly or partly without assigning 
any reason thereof and the decision of Nalco in this regard shall be final and binding on the parties 
and the same is not liable to be challenged in any form in whatever manner it may be. 

 

22.   Details of agreement/lease/firm/agency etc. 
 
The ownership of the vehicle can be in the name of the bidder/firm or in the name of any 3rd party.  In the 

event, the bidder/firm supplied vehicle/vehicles by procuring the same from 3rd  party, then it will be 

obligatory on the party of the bidder /firm to submit an affidavit (duly shown  before notary/ executive 

magistrate in non judicial stamp paper of Rs.100/-) affirming therein that he will abide all contractual  terms 

and condition to the satisfaction of the MIC in sufficient  discharge of the contract and he shall shoulder all 

responsibility on the occurrence of any eventuality during execution of the contract so also shall indemnify 

NALCO against all cost , damages, expenses, loses, litigation dispute etc.  

 

NALCO will not be held responsible for nature/kind of dispute if arisen  between bidder/firm and the 3rd 

party (from whom vehicle have been procured by the bidder/firm if any) during the execution of the 

contract.  In toto, the bidder will firm & will fully liable as per the terms and condition of the contract for 

its successful execution for both the cases i.e. when ownership of the vehicle stand in its name and 

ownership of the vehicle in the name of the third party. 
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ANNEXURE-1C 
 

RISK ASSOCIATED AND SAFE / STANDARD OPERATING PROCEDURE 
(Ref: Recommendations of 10th Conference on Mines Safety      

     

 

Sub: Hiring of 03 no of 52 seater buses for contract workers & periphery villagers of Mines, Nalco, 
Damanjodi. 

 
I.  STEPS INVOLVED IN THE WORK 
a. While coming from Damanjodi to Mines and Vice Versa, the speed of the vehicle should not exceed  40 

KM/Hr. at any point of time. 
b.  The guiding principles “Keep to Left” should be always followed without fail. 
c.  The blow Horn at all the curves of Mines Access Road and the speed of the vehicles should be further 

reduced in such places while negotiating curves. 
d.  As South Block/ CB-2 activities are going on, Drivers should be very careful particularly during crossing 

the south block mines area and upto to Bridge 1 towards township. 
e. The vehicles should report the designated Person or place in perfect time as communicated / 

committed. 
f.  In no case, the bus will park other than the designated parking area. 

 

II. RISK ASSOCIATED 
 

a. Bus shall ply mainly driving in the Mines Ghat Rods. 

 
III.   SAFE/STANDARTD OPEARTING PROCEDURES 

a. Follow all traffic rules in the city traffic and always be alert while driving. 
b. Blow horns/ light in the bends and blind curves specially while driving in Ghat roads. 
c. Should maintain appropriate speed in Ghats / City 
d. First Aid box should be kept in bus with valid medicine and other first aid materials. 
e. Always the Bus should be maintained perfectly clean. 
f. Florescent  jacket must be  provided to all the vehicle staff. 
g. Driver should always carry the Identity Card and have valid Gate pass and produce on demand 

to the CISF or Employee. 
h. The Driver on duty has to enrol his attendance on duty in beginning & end of each shift through 

face reader system installed at various locations of Mines premises. 
i. The Driver shall not use mobile phone while driving. 
j. The Driver shall possess valid Driving License. 
k. Always wear seat belt while driving the bus. 
l. Standard safety item like Safety Shoe/Safety Helmet/Florescent jacket shall be provided all the 

vehicle staff.  
m. Overtaking is strictly prohibited while driving on the Mines Access Road / inside mine 

 

 
IV. SUPERVISOR/ENGINEER RESPONSIBLE FOR PROVIDING SITE SUPERVISION. 

 
a. GM(H&A) or his authorised representative. 
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ANNEXURE-1D 
PRE-QUALIFYING CRITERIA – APPLICABLE 

A) TECHNICAL 

Eligibility criteria Documentary proof 

 The bidder should have experience of having successfully completed 
“Similar work ” during the last seven years ending on last day of the 
month previous to the one in which the NITs are invited, should be 
either of the following: 
 
(i) Three similar completed works each (with above criteria) having 
executed value not less than Rs. 31.04 Lakhs. 

 OR 
(ii) Two similar completed works each (with above criteria) having 
executed value not less than Rs. 38.80 Lakhs 

OR 
iii) One similar completed works each (with above criteria) having 
executed value not less than 62.08 Lakhs 
 
Evaluation Criteria: 
Cost of the completed works by the bidder shall be escalated @10% per 
annum (simple rate) to bring them at the current price level.  
 

(The cost of work completed within one year prior to original date of bid 
opening shall not be considered for any weightage. The weightage shall 
only be considered for work completed prior to one year of original date 
of bid opening on annual basis and no weightage shall be given for part 
of the year.) 
 

“Similar Work” means:  “Supply and Running of vehicles 
like Bolero/ Utility Van/ Jeep/ Car/ Buses in any 

industrial organisation including drivers” 

The work experience should be of “Working 
directly”   and possess relevant experience as per 
the details given under experience criteria. 
“Working directly” implies, working as a 
Contractor or Sub Contractor under above 
authorities who is the Principal Owner of the work.  
 

 
     In case of past experience criteria, the experience 

as a sub-contractor to a main agency in a project 
awarded by any principal / project authorities shall 
be considered subject to following:  
a. Bidder to submit detailed work order / PO/ 

Agreement from the main agency. 
b. Completion certificate issued by main agency. 
c. Copy of completion certificate issued by the 

Principal / project authorities in favour of the 
main agency showing due completion of the 
package.  

 
The bidder should submit Work order copies 
showing Order value, Scope of Work & Bill of 
quantity   for assessment of Experience Criteria. 
 
Satisfactory Completion Certificate indicating the 
value of work executed & period of contract 
should be obtained from Principal Owner of the 
work for whom the work has been executed.  
 
The Experience/ Completion certificate shall 
mandatorily bear the name and designation of 
the Issuing Authority in case the same is issued 
after 30.06.2022. 

Other Technical Conditions : NA  

Partially completed work in progress (not abandoned) shall be considered and the part completion certificate submitted by 
the bidder should clearly indicate the value of work completed along with completed portion of the work (which should 
satisfy the similar work) and the performance / progress of the bidder should be satisfactory. 

B) FINANCIAL 

Eligibility criteria Documentary proof. 

1 The average annual turnover of the vendor for last three 

financial years should be minimum Rs. 23.28 Lakhs.   

(Turn over shall be escalated @10% per annum (simple rate) to 

bring them at the current price level. The turnover of the latest 

previous year shall not be considered for any weightage).  

 

2 Net worth of the bidder during the latest financial year shall be 

positive as per audited balance sheet. 

The bidders have to submit the copies of Audited 
Financial Statements, Profit & Loss accounts and 
Balance Sheet of the relevant years with a valid UDIN, 
in support of both the qualifying criteria along with 
the bid. 
 
(For bids received prior to 30thJune of any year, the 
financial figure for the previous to previous year may 
also be considered for evaluation. Whereas for bids 
submitted after 30thJune, the bidder may also submit 
financial statement for the previous year certified by 
Chartered Accountant/Auditor for consideration of 
their bid.) 
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ANNEXURE-IE 
 

PRE-CONTRACT INTEGRITY PACT- Applicable 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _________ day of the 

month of _______ 2025, between, on one hand, the National Aluminium Company Limited (NALCO), a company 

registered under the Companies Act 1956 and a Government of India Enterprise, having its Registered Office at 

NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,Odisha, India (referred to as NALCO) acting through Shri 

N Srinivasa Sudhakar, General Manager (T&C) (hereinafter called the “BUYER”, which expression shall  mean 

and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and 

M/s. ___________________________________   represented by Shri  _______________________________, 

Chief Executive Officer (hereinafter called the “BIDDER / Seller” which expression shall mean and include, unless 

the context otherwise requires, his successors and permitted assigns ) of the Second Part. 

WHEREAS the BUYER proposes to procure “ Hiring of 03 no of 52-seater Buses for Contract Workers & 

Periphery Villagers of Mines, NALCO Mines, Damanjodi ” and the BIDDER/Seller is willing to offer/has 

offered the stores and WHEREAS the BIDDER is a private company / public company /Government 

undertaking/ partnership /registered export agency, constituted in accordance with the relevant law in the 

matter and the BUYER is a Company under the administrative control of the Ministry of Mines, Govt. of India. 

 

NOW THEREFORE 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to during and subsequent to the currency of the contract to be entered into with a 

view to :- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of corruption on public 

procurement, and  

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 

and the BUYER will comment to prevent corruption, in any form, by its officials by following transparent 

procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the BUYER  

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, 

will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, 

either for themselves or for any person  or organisation or third party related to the contract in 
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exchange for an advantage in the bidding process, bid evaluation, contracting or implementation 

process related to the contract.  

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all BIDDERs 

the same information and will not provide any such information to any particular BIDDER which could 

afford an advantage to that particular BIDDER in comparison to other BIDDERs.  

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 

BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER, 

necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings 

may be initiated by the BUYER and such a person shall be debarred from further dealings related to the 

contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings 

under the contract would not be stalled. 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order 

to secure the contract or in furtherance to secure it and in particular commit itself to the following :- 

3.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or 

to any person, organisation or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly 

any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the 

Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 

contract or any other contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the contract or any other contract with the Government. 

3.3 BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall 

disclose their foreign principals or associates. 

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other Intermediary, 

in connection with this bid / contract. 

3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of 

the BUYER or their family members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 
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3.6 The BIDDER will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 

3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information provided by the BUYER as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained in any electronic data carrier. The 

BIDDER also undertakes to exercise due and adequate care lest any such information is divulged. 

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable fact. 

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder, either 

directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any relative of 

an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall be disclosed by 

the Bidder at the time of filing of tender. 

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956. 

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or transactions, 

directly or indirectly, with any employee of the Buyer.  

3.13 Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while 

representing the matter to IEMs and shall wait for their decision in the matter.  

 

 4. Previous Transgression 

4.1. The Bidder declares that no previous transgression occurred in the last three years immediately before 

signing of this integrity Pact, with any other company in any country in respect of any corrupt practices 

envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in 

India that could Justify Bidder’s exclusion from the tender process. 

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified from 

the tender process or the contract, if already awarded, can be terminated for such reason.  

 

5. Sanctions for Violations: 

5.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take all or any 

one of the following actions, wherever required: - 
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(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 

continue. 

(ii) The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance 

Bond ( after the contract is signed) shall stand  forfeited either fully or partially, as decided by 

the BUYER and the BUYER  shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 

BIDDER.  

(i) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest 

thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in 

case of a BIDDER from a country other than India with interest thereon at 2% higher than the 

LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with 

any other contract for any other stores, such outstanding payment could also be utilized to 

recover the aforesaid sum and interest.  

(v) To en-cash the advance bank guarantee and performance bond / warranty bond, if furnished 

by the BIDDER, in order to recover the payments, already made by the BUYER, along with 

interest.  

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 

compensation for any loss or damage to the BUYER resulting from such cancellation / rescission 

and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the 

BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of NALCO for a minimum 

period of five years, which may be further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 

broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 

assigning any reason for imposing sanction for violation of this Pact. 

5.2 The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact 

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with 

or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal 

Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption. 
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5.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed 

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 

independent Monitor(s) appointed for the purposes of this Pact. 

6. Independent External Monitors (IEMs): 

6.1 The BUYER has a panel of Independent External Monitors (hereinafter referred to as IEMs) for this Pact 

in consultation with the Central Vigilance Commission as mentioned in NALCO’s NIT/NALCO’s website 

(www.nalcoindia.com).  

6.2 The task of the IEMs shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this Pact. 

6.3 The IEMs shall not be subject to instructions by representatives of the parties and perform their 

functions neutrally and independently. 

6.4 Both the parties accept that the IEMs have the right to access all the documents relating to the project 

/ procurement including minutes of meetings. 

6.5 As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the BUYER.  

6.6 The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the 

IEM, upon his request and demonstration of a valid interest, unrestricted and unconditional access to 

his project documentation. The same is applicable to Subcontractors. The IEM shall be under 

contractual obligation to treat the information and documents of the BIDDER / Subcontractor(s) with 

confidentiality. 

6.7 The BUYER will provide to the IEM sufficient information about all meetings among the parties related 

to the Project provided such meetings could have an impact on the contractual relations between the 

parties. The parties will offer to the IEM the option to participate in such meetings. 

6.8 The IEM will submit a written report to the designated Authority of BUYER / Secretary in the 

Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER / 

BIDDER and should be occasion arise, submit proposals for correcting problematic situations. 

6.9 Bidder may write to the IEM through E-mail (provided in the tender) for their grievances, if 

any, giving details of the tender reference, name of the tender issuing officer and Nalco’s Unit 

for quick identification of the tender by the IEM. 

 7. Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the IEMs 

shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 

BIDDER shall provide necessary information and documents in English and shall extend all possible help 

for the purpose of such examination. 

8. Law and Place of Jurisdiction: 

http://www.nalcoindia.com/
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This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.  

 

9. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings. 

 

10. Validity: 

10.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 

the last payment under the contract, and for all other Bidders 6 months after the contract has been 

awarded. If any claim is made/lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified above, unless it is discharged/ determined by CMD, 

NALCO. 

10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 

remain valid. In this case, the parties will strive to come to an agreement to their original intentions.  

11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all partners 

or consortium members 

12. The parties hereby sign this Integrity Pact at ______________ on _____________. 

 

             For & on behalf of                                                          For & on behalf of  

 

     BUYER                      BIDDER  

     Name of the Officer:  N Srinivasa Sudhakar           

     Designation: General Manager (T&C) 

    Company: National Aluminium Company Ltd. 

    Official Seal 

 

Witness            Witness 

 

1. _ __Malaya Sahoo Sahoo  1. ________________________ 

 

2.   ___  Deo Kumar Azad                     2.  ________________________   
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Declaration by Bidder for Implementation of Integrity- NOT APPLICABLE 

 
 

Tender Ref: T&C/MINES/H&A/R-1640 

 
 
I/We  (                                                                                     ) commit to take all measures necessary to 
prevent corrupt practices, unfair means and illegal activities during any stage of his bid or during any 
pre-contract or post-contract stage in order to secure the contract. I/ We further undertakes that 
 
- Will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage to any official of the Buyer, connected directly or indirectly with 

the bidding process, evaluation, contracting and implementation of the Contract.  

-    will not collude with other parties interested in the contract to impair the transparency, fairness 
and progress of the bidding process, bid evaluation, contracting and implementation of the 
contract.  

 
-    will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 
 
-       will commits to refrain from giving any complaint directly or through any other manner without supporting 

it with full and verifiable fact. 
 

-     will not instigate or cause to instigate any third person to commit any of the actions mentioned above. 

 
 
Yours faithfully 
 
 (Authorized signatory of the Bidder) 
Date: 
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ANNEXURE-AA 
INSTRUCTIONS TO BIDDERS 

1.0 SCOPE OF WORK: The scope of work shall be as detailed in Annexure-IA. The work shall be carried out as 

per direction of Engineer-in-charge (EIC)/ Manager in-charge (MIC) subject to special condition of contract 

given in Annexure-IB.  

  

2.0 SCHEDULE QUANTITY & RATES: 

2.1 Refer Point No 1 of Salient points of the tender at P/4 

2.2 Bidders are required to submit digitally signed complete Tender documents ONLINE only along                                                           

with all Annexure and Appendices downloaded from the tendering portal then filled-up, signed and 

stamped in each page Price bid in .xls and all other enclosures in .pdf format shall be uploaded.  

2.3 Price bids must not contain any conditions stipulated by the bidders. Conditional price bids are liable 

for rejection. 

2.4 Premium or discount over quoted rate / total amount mentioned separately anywhere  in the offer other 

than in the specified cell of the excel format of the Price bid shall be ignored.  

2.5       The overall Premium/ Discount, figure should be quoted up to two decimal digits only. Also for unit 

rates, rates can be quoted in Decimels. Decimal digits beyond two will be ignored for all purposes.     

2.6 Bidders are requested to quote their best prices considering the fact   that price negotiation, if required, 

may be held with the lowest tenderer only. 

2.7 The tenderers must quote their most reasonable and workable rate. The bidders must download the BOQ 

in excel format from the GeM portal (excel file is available in the GeM bid document) and quote the unit 

rate for all items of the BOQ in excel sheet, the unit rates to be quoted shall be exclusive of GST and 

submit the same in GeM Portal as PDF. In the portal the bidder should enter the total price for the 

contract in the designed price location, this price is inclusive of applicable GST and the value to be 

entered in GeM portal shall be taken from the total amount obtained in the excel sheet of BOQ, where 

the total price is automatically calculated by the Excel sheet inclusive of GST. Overall total evaluated 

price for all items of schedule of quantities shall be the basis for determining the reasonableness of price 

and gradations of the tenders. In case the offered price of the tenderer(s) is found to be unworkable, based 

on the rate approved by NALCO , the tenderer(s) may be asked to justify their quoted rates within ten days 

of issuance of letter to that effect. The bidder must provide written clarification including detail price 

analysis of its bid price in relation to scope, schedule, allocation of risks and responsibilities, and any other 

requirements of the bid documents. However, if after evaluating the price analysis, Nalco determines that 

the bidder has substantially failed to demonstrate its capability to deliver the contract at the offered price, 

then Nalco may reject the bid/ proposal. Nalco also reserve the right to award the job without seeking 

clarification or receiving clarification from the bidder about the price reasonability. Non-acceptance of 

work order will be dealt as per the provisions of Bid Security. 

 

3.0 QUANTITY VARIATION: 

 (i)  Refer Point No 2 of Salient points of the tender at P/4 

  (ii)    Lump sum / Turnkey Contracts: In case of Turnkey / lump sum contract no adjustment in the contract 
value shall be made unless there is written instruction by the EIC to change the scope of contract due to 
addition / deletion of items. Adjustment to the contract value due to such addition / deletion shall be 
governed by the provisions of GCC. 

  
4.0   CONTRACT PERIOD: The Quality of work output and Time of completion is the essence of the Contract. 

The contract period for this work shall be as mentioned in Sl no: 4 of Page-3 from the effective start date 
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mentioned in the work order. Time period of completion of individual items may be decided jointly by EIC 

and contractor, which shall be adhered to by the successful bidder.  

 

  5.0 TENDER FEE:  Refer Sl no 8 of Contract Details at P/3 (NOT APPLICABLE FOR THE TENDER) 

5.1 An amount as stipulated on page no.4 of the tender document towards the tender fee shall be paid in the 
form RTGS/NEFT/ECS in favor of National Aluminium Company Limited, Damanjodi, paid through any 
NALCO’s Approved Bank (list attached) payable at Damanjodi, with the tender.  However the Public Sectors, 
Government agencies, and firms registered with NSIC (for the service/work for which they are registered) or 
MSEs registered with DIC are exempted from submission of tender cost, subject to submission of attested 
(by gazetted officer) documentary evidence in support of the same along with the offer. MSEs registered 
with DIC who claims exemption of Tender fee through “Udyog Adhaar Memorandum (UAM)”, must 
submit their “UAM” duly verified & certified by the concerned General Manager, DIC. The tender cost 
should be paid separately and it shall not be clubbed with BID SECURITY. The tender fee is non refundable. 

5.2 The Bidders shall have to upload the scan copy of receipt for payment by electronic mode towards the tender 
fee and a copy of the same shall have to be submitted / deposited beforehand so as to reach the office 
of tender inviting authority before the bid submission date or extended bid submission date of the 
tender at the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput, 
Odisha-763008 clearly mentioning the Tender No. on the envelope. The envelope containing the tender 
fee instrument shall clearly mention: “Tender fee instrument against Tender No.: -----------   Tender 
Submission Date: ------------“along with name of the bidder. 
The details of tender fee deposit document submitted physically to the department and the scanned 
copies furnished at the time of ONLINE bid submission should be the same, otherwise the Tender will be 
liable for rejection.  
In case the bidder is claiming exemption from payment of tender fee, the information along with 
attested (by gazetted officer) supporting documents for claiming the exemption must also be uploaded 
online along with the offer.  

5.3      i) MSEs having UAM no. shall also submit supporting documents such as UAM certificate, CA certificate 
(certifying that the unit is a MSE having valid MSE certificate), details available from the website of 
Ministry of Corporate Affairs, etc to support their MSE status and the same shall be verified by NALCO. 

 (ii) In case of any doubt or complaints, NALCO shall refer the matter to the General Managers of the 
District Industries Centre of the concerned districts to undertake enquiry and verify credentials of the 
MSE and submit confirmation to NALCO regarding their MSE status. 
 

6.0 BID SECURITY : Refer Sl no 7 of Contract Details at P/3 

6.1 The contractor shall deposit the bid security for an amount as stipulated at page no.3 of the tender 
document in the form of Bank Guarantee or through  RTGS/NEFT/ECS in favor of National Aluminium 
Company Limited, paid from any of NALCO’s Approved Banks (list attached)  payable at Damanjodi, 
with the tender.  The offers received without bid security will be liable for rejection. However the Public 
Sectors, Government agencies, and firms registered with NSIC (for the service/work for which they are 
registered) or MSEs registered with DIC are exempted from submission of BID SECURITY, subject to 
submission of attested (by gazette Officer) documentary evidence in support of the same along with 
the offer. MSEs registered with DIC who claims exemption of BID SECURITY through “Udyog Adhaar 
Memorandum (UAM)”, must submit their “UAM” duly verified & certified by the concerned General 
Manager, DIC.  Bid Security shall not carry any interest and will be refunded to all unsuccessful bidders 
after finalization of the contract but is liable to be forfeited in full or part, at Company’s discretion, as 
per Clause No. 6.3 below.  In case of technically rejected bidders of two part / three part bid, the BID 
SECURITY shall be returned to the bidder after rejection of their offer.  BID SECURITY of successful 
bidder shall be returned after submission of Initial Security Deposit /Security Deposit. The BID SECURITY 
of the successful bidder if paid in form of RTGS/NEFT/ECS shall be adjusted towards initial security 
deposit. Bank mandate form in prescribed format, duly filled in & signed (Ref Annexure-V) is to be 
submitted by the bidder for refund of BID SECURITY through e-payment. 
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           *Bank Guarantee shall be accepted in the prescribed proforma for an amount of Rupee One lakh or 
more only. The BG submitted towards BID SECURITY shall remain valid for 09(Nine) months beyond 
validity period of offer. 

 

NOTE: The payment towards Tender fee and BID SECURITY as applicable shall be made as per the following 
Bank Details. 

 

Sl No Bank Details  
1 State Bank Of India Damanjodi 
2 IFSC CODE SBIN0006908 
3 Bank Account No 10838944125 

 
6.2 The Bidders shall have to upload the scan copy of receipt for payment by electronic mode or Bank Guarantee 

towards the BID SECURITY and the copy of receipt for payment by electronic mode or Original copy of Bank 

Guarantee shall have to be submitted / deposited beforehand so as to reach the office of tender 
inviting authority before the bid submission date or extended bid submission date of the tender at 
the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput, Odisha-
763008 clearly mentioning the Tender No. on the envelop. The details of BID SECURITY deposit 
document submitted physically to the department and the scanned copies furnished at the time of 
ONLINE bid submission should be the same, otherwise the Tender will be liable for rejection.  
In case the bidder is claiming exemption from payment of BID SECURITY, the information along with 

attested (by gazetted officer) supporting documents for claiming the exemption must also be 

uploaded online along with the offer. 

6.3 (a)  No Bidder can withdraw his bid after the bid submission due date & time. Withdrawal of any bid after 
bid submission due date & time will lead to forfeiture of bid security in full and the bidder shall be 
debarred as per the provisions of bid security. 

       (b)  Once a withdrawal letter is received from any bidder, the offer will be treated as Withdrawn and no 
further claim / correspondence will be entertained in this regard. 

 
7.0  DEFECT LIABILITY PERIOD (DLP): The DLP shall be governed by the detailed terms and conditions 

stipulated in clause 65 and 68 of GCC. Duration of DLP is mentioned at Sl. No. 14 of Page 3. The defect 

liability period shall be reckoned from the date of completion of the contract period for supply and 

workmanship unless mentioned otherwise in Scope of Work / Special Condition of Contract.  

 

8.0 SECURITY DEPOSIT :  

8.1 A sum of 10% of the accepted value of the tender or actual value of the work done whichever is higher 

for contracts not exceeding  Rs.1 Crore, 7.5 % for the value of contracts over  Rs.1 crore up to Rs. 5 

crores and 5% for the value of contracts over Rs.5 crores shall have to be deposited by the person/ 

persons (hereinafter called as contractor) as security deposit with the owner until the expiry of defect 

liability period.  

8.2 This may be deposited initially at 2.5% of the value of the contract (referred as initial Security deposit) 

within a period of 21 days from the date of issue of work order/ FOI/ LOA and the balance will be 

recovered in installments through the deduction @ 10% of the gross value of the each running account 

bill for the contract value up to Rs.1 crore, 7.5 % for contract value between Rs. 1 crore to Rs.5 crores 

and 5% for contract value over Rs. 5 crores, till total security deposit is collected. No further deduction 

from the bills will be made on this account subject to clause 19.6 of GCC.  

8.3 Alternatively the contractor may at his option deposit the full amount as mentioned at 8.1 above 
towards deposit within a period of 21 days from the date of issue of work order/ FOI/ LOA. This amount 
will have to be suitably enhanced to the tune of above percentage of the executed value.  

8.4 In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of 
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issue of work order/ FOI/ LOA , the ISD amount along with a simple interest @12% per annum as 

penalty, applicable from the date of issue of LOA/work order till the date of submission of ISD or 

submission of 1st RA bill, shall be recovered starting from 1st RA bill.   

8.5  The bid security deposited with the tender, by the successful bidder if paid in the form of   electronic 

mode shall be adjusted towards Initial Security Deposit. 

8.6 The security deposit will be released after successful completion of the defect liability period on 

certification of Manager-in-charge / Engineer-in-Charge. 

8.7 In case the DLP is NIL, the Security Deposit will be released to the successful bidder within three months 

of the submission of full and final bill to the EIC.  

 

9.0 PAYMENT TERM : 

  Providing copy of the Income Tax Return for each of the two previous Financial Years for  

which due date of filling of Income Tax Return has expired with self-certification is mandatory  

along with each GST Tax Invoice else suitable provisions of Income Tax Act will be applicable. 

 

9.1.1 Payment shall be made as indicated in Special Conditions of Contract /against monthly bills duly 

approved and certified by the Engineer-in-charge. Such Certificate/ approval by the EIC and passing of 

the amount so payable shall be binding and conclusive subject to deduction as per contract, which is 

subject to Arithmetical correction if any.  

9.1.2 Payment facility is available under INTERNET mode through company banker as well as in NEFT/ RTGS 

(National Electronic Fund Transfer / Real Time Gross Settlement) mode through designated branches. 

The contractor shall submit duly filled bank mandate form in duplicate with due authentication from 

their bankers to avail e-payment facility. All the payment shall be made only through e-mode. The 

prescribed form is enclosed in Annexure-V. 

9.1.3 If the contract value is Rs.20, 000/- or less only one full and final bill will be admitted.  

9.2 If full security deposit has been submitted or security deposit is not applicable as per contract terms, 

then the amount passed will be paid in full. Otherwise, 90%/92.5%/95% (based on contract value) of the 

amount passed will be paid and 10%/7.5%/5% (based on contract value) will be retained towards the 

balance security deposit, till full recovery of total security deposit.  

9.3  The materials drawn if any by the party as “free issue materials” from Nalco shall be reconciled. The 

reconciliation statement of free issue items / materials should be submitted to the Engineer in-charge 

for certification. The final reconciliation statement should be submitted along with final bill for release 

of payment. 

9.4 (i) The final bill shall be submitted by the contractor within one month of the completion of contract 

otherwise the contract may be closed ex-parte’ on the basis of  the Engineer-in- Charge certificate of the 

measurement and the amount payable or recoverable as certified by the EIC taking all recoveries into 

account shall be final and binding on the contractor.  

      (ii) Besides above, the contractor may be treated as dormant or non-responsive. This may affect 

contractor’s futures business with NALCO.  

9.5  The contractor is required to obtain clearance from HRD dept and submit the same along with RA bill to 

Manager-in-charge of the contract for processing for release of payment. For obtaining clearance from 

HRD dept, the Contractor shall ensure that all the contract workmen engaged by him shall follow Bio-

metric Punching System for their daily Attendance. Wages & other applicable dues of the workmen shall 

be made by the contractor based on the attendance through Bio-metric Punching System. The amount 

due to the individual workmen should be credited to their respective bank account only, within the 

stipulated period as per statute. The copy of the payment sheet, bank statement and attendance sheet 

of individual contract workmen is to be submitted to the HRD department along with each RA bill for 
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necessary verification, record and clearance of RA bill from HRD department to the Manager-in-charge 

for processing for release of Payment. 

               The final bill will only be released subject to clearance of all statutory dues including EPF of the contract 

workmen by way of bank transfer and obtaining a certificate to this effect from the contract labour cell 

of HRD dept. 

9.6   Contractor employing contract labour for execution of the contract shall have to use NALCO’s online 

portal for various activities like safety clearance, issue of gate pass, application for license in Form IV, 

issue of certificate from Principal Employer (NALCO) in form V for obtaining license from the Central 

Labour Department, preparation of monthly wage sheets, issue of wage slips, employment cards, 

preparation and filing of returns, maintenance of statutory registers etc. The contractors have to use 

the online portal for entering relevant data about themselves and the labour engaged by them. 

 

2.7 “The contractor may use NALCO’s online application eSaukarya (eMeasurement Book-{eMB} & eBill 

Application) for submitting measurement books & bills in respect of the jobs carried out by them. This 

application provides online processing of Measurement Book & Bill, tracking movement of bills, status 

of bill payment etc. to respective contractor. This application also provides alert and mail at important 

events /stages. 

 In order to use the application, contractor must register in the application through the NALCO website  

(www.nalcoindia.com>Menu>Business>Material & Procurement>eBilling System) 

 

10.0 TAXES & DUTIES : 

10.1 The rates indicated in Annexure-II, are inclusive of all taxes and duties (except GST).  For claiming GST 

from NALCO, the clauses in the para 10.2 to 10.5 below will be applicable. 

10.2 GST shall be payable extra at applicable rates subject to the fulfillment of following conditions: 
1. Providing of GSTIN. 
2. Providing proof of payment of GST and correct uploading of invoice into GSTN. 
3. Compliance with other relevant GST provisions 
4. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/ Anx-2 (GST new return) 
of NALCO. 

10.3 For claiming GST from NALCO, the contactor should submit the GST invoice as per the format Annexure-
IV.  

10.4 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all the 

provisions of GST and other statutory provisions applicable to this work as a service provider. 

10.5 NALCO reserves the right to recover from the service provider any penalty imposed on NALCO by the 

concerned statutory authorities due to non fulfillment of GST compliance by the service provider. 

10.6 The anti-profiteering provisions of GST Act mandate that any reduction in tax rates or benefits of 

input tax credits be passed on to the service recipient by way of commensurate reduction in prices. 

Vendors to take note and pass on such benefits to NALCO while quoting. 

10.7 The bidder has to submit the anti-profiteering declaration format (Appendix V) duly signed and 

stamped with seal of the bidder at the time of submission of bid.  

             Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders) 
10.7.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes 

or as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of 
its inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall 
pass on to Owner, the benefits thereof by way of commensurate reduction in the basic price 
w.r.t. Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in 
connection with goods and/or services provided.  
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10.7.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing 

tax/taxes, the Owner on submission of satisfactory proof, shall reimburse the Vendor the 

additional incidence of tax provided they are within the contractual completion date.  

10.7.3 The Vendor has to provide a declaration along with the Tender that they will abide by the 

requirements under CI 171 of CGST Act, 2017. 

 

10.8 DEDUCTION OF INCOME TAX:  

10.8.1 Income Tax as applicable at the prevailing rate on the gross amount billed shall be deducted from the 

contractor’s bills. 

10.8.2 Compliance to recent amendments to the provisions of Income Tax TDS/ TCS is applicable to vendors 
for supply of Services. Reference is invited to recent amendments in Finance Act 2021 sections 206AB 
& 206 CCA of Income Tax TDS /TCS. The newly introduced sections shall be effective from 01.07.2021. 
In compliance to the said provisions, all payments to the vendor’s w.e.f 1.7.2021 for supply of services 
shall be subject to TDS/ TCS as per the newly introduced sections under Income Tax Act. 
 

The provision mandates different rate of TDS depending upon the Compliance as detailed below: 

 
i. It mandates submission of Income Tax Return (ITR) filed by the vendor for supply of Services for 

two immediate previous years for which the due date of filing the return has been expired. 
ii. It mandates updation of PAN (Permanent Account Number) of Income Tax of the vendor for supply 

of Services in the vendor master before processing of the Bill for payment. 
 
With introduction of this section w.e.f 1.7.2021, the applicable TDS is 0.1% subject to compliance of (a) 
and (b) above. However in the event of non-compliance higher rate of TDS shall be applicable as 
furnished below: 

 
i. If PAN No is not available, then TDS @ 5% shall be applicable on the amount paid/ credited to the 

vendor for supply of services. 
ii. If Income tax Return is not submitted as mentioned at (a) above the applicable TDS shall be higher 

of twice of rate of relevant TDS section or 20 % (for services). 
 
In view of the same,  

(i) All the vendors are required to submit their PAN No with Copy of PAN Card along with the bid. 
(ii) All the vendors are required to submit the copy of Annual Income Tax Return for previous Year 

2018-19 and 2019-20 along with invoice for processing the bills up to 30.9.2021. Thereafter, IT 
Return for next previous year 2020-21 may be submitted if the statutory period for filling the 
return is expired which shall suffice the release of payment up to 31.07.2022.  

(iii) In the event of non-compliance to the above, the bill shall be processed (after waiting for seven 
days of Bill submission) with applicable higher TDS as mentioned above. 

 
Providing a Copy of Income Tax Return for each of the Two previous Financial Years for  
which due date for filling of Income Tax Return has expired with self-certification is a mandatory 

requirement else suitable provisions of the Act will be applicable. 

 

10.9 DEDUCTION OF CESS UNDER BUILDING & OTHER CONSTRUCTION WELFARE CESS Act.1996  

For any building or other construction work which are covered under section 2 (I) (d) of the Building & 

Other Construction worker (RE & CS) Act. 1996 and the Building & Other Construction Welfare Cess 

Act. 1996, 1% Cess shall be deducted from the RA & Final bill gross amount payable till the completion 

of the job. In addition, contractors having 10 or more workers in their establishment have to register 

themselves with the registering Officer under the Building & Other Construction worker (RE & CS) Act. 

1996.  
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11.0 DECLARATION OF RELATIVES WORKING IN NALCO: 

The contractors must furnish certificate as mentioned in Appendix – I & II enclosed, disclosing in detail 

about their relative / relatives, working in the company. Suppression of this information in any form if 

detected at any stage will be disqualification and lead to rejection of the offer or termination of the 

contract as the case may be. The concerned party may be debarred from participation in future tenders. 

  

   12.0       MATERIALS; TOOLS & TACKLES; ENERGY/WATER REQUIREMENT: 

12.1 The contractor shall have to make his own arrangement for supply and storage of his materials / 

consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas 

welding/cutting sets, in connection with execution of work.   No extra payment shall be applicable for 

such provisions. Wherever required consumables of approved quality like general purpose welding 

electrodes, cleaning agents, Oxygen, D.A., etc to execute the contract shall be in Contractor’s scope and 

contractor has to arrange for these materials at their own cost unless mentioned otherwise in the 

tender documents attached herewith. 

 

12.2 FREE ISSUE MATERIALS(FIM) / CONSUMABLES / FACILITIES FROM NALCO : 

    (a)      The contractor will do transportation of FIM from point of issue to work site. 

    (b)     Electrical energy and Water for the work to be executed inside plant / township, if required, will be 

supplied by Nalco from any suitable point. The contractor shall have to make arrangements, at his own 

cost, for tapping and using the power/water so required as per advice of EIC.  

For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB (Miniature 

Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be of a suitable capacity 

as decided by Nalco’s electrical authorities for the concerned area and shall have to be replaced, as and 

when warranted, on the grounds of changed power requirements or the MCB having been defective 

and/or damaged. 

    (c)      Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless mentioned 

otherwise in the scope of work / special conditions / BOQ or elsewhere in this tender document subject 

to the followings:    

(i) For issue of materials within Mines, the contractor shall submit only indemnity bond for the entire value 

of materials issued to them free of cost as per clause 53 (ix) of GCC. 

(ii) For value of actual material issued on phased manner for outside Mines, the contractor shall furnish 

Bank Guarantee equivalent to 20% of the value of material actually issued and indemnity bond for 80% 

value of materials being issued to the contractor. 

(iii) For materials taken out side Mines to the vendor’s shop, Bank Guarantee equivalent 100% of the value 

of the materials will be submitted by the vender before taking out the materials.  

(iv) The Indemnity bond and the Bank Guarantee (from Nalco’s approved bankers) shall remain valid till the 

material account is totally settled. The Indemnity Bond and BG shall be submitted in the format 

approved by NALCO. 

 

13.0 SUPERVISION: 

(i) The contractor shall have to work as per direction of the Engineer-in-charge, and shall report to him 

daily regarding day-to-day progress. The contractor shall give full access to the Engineer-in-charge/ 

authorized representative of Nalco to inspect day-to-day work executed by the contractor. Besides the 
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contractor shall have to engage his own supervisor to ensure proper workmanship and good quality 

work, which is a part of the scope of work.     

(ii) If required under prevailing statute, the supervision should be carried out by person holding valid 

licenses issued by appropriate statutory body.  

 

14.0      EXECUTION OF AGREEMENT: 

              The contractor shall have to execute an agreement (in case order value is more than Rs.1,00,000/-) on 

non-judicial stamp paper of Rs.50/- purchased in the name of the Contractor from any registered 

stamp vendor under the jurisdiction of the Orissa High Court, in the specific format of NALCO.  The 

agreement should be executed in the office of T&C Department-I/c, NALCO, Damanjodi within 10 days 

of receipt of Work order or before starting the execution of the work, whichever is earlier.    

            

14.1 PRE CONTRACT INTEGRITY PACT: Refer Sl no 21 of Contract Details at P/3 

              Bidders are required to unconditionally accept the "Integrity Pact (IP)" (executed on plain paper), as per 

format attached separately at Annexure-IE, which has been pre-signed by the Employer, and upload 

the same duly signed on all pages by the Bidder's Authorized Signatory before stipulated Project 

Proposal submission time. Bidder and its Subsidiary (ies) and/or Holding Company and/or Subsidiary 

(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and the 

same shall be uploaded before stipulated Project Proposal submission time. Bidder's failure to comply 

with the aforesaid requirement regarding submission of Integrity Pact (IP) is liable for rejection of 

Project Proposal as being non-responsive.      

In case of  joint venture/ consortium bidding (Not applicable for this tender),  selected bidder being a 

Consortium, in addition to above, after incorporation of Joint Venture Company, Integrity Pact shall be 

signed by the Joint Venture Company along with Project Agreement. 

 

14.2      INDEPENDENT EXTERNAL MONITOR (IEM): 

In respect of the Tender, the Independent External Monitors (IEMs) would be monitoring the Bidding 

Process and execution of Project Agreement to oversee implementation and effectiveness of the 

Integrity Pact Program. 

The following Independent External Monitor(s) (IEMs) have been appointed by NALCO, in terms of 

Integrity Pact (IP) which forms part of the NALCO Tenders/Contracts. 

As per NIT Documents, Salient Points  

IEM is authorized to examine /consider all references made to it under this tender. The bidder(s), in 

case of any dispute(s) / complaint(s) pertaining to this package may raise the issue either with the 

designated 'Nodal Officer' in NALCO or directly with the IEMs at above Address. 

i. The Independent External Monitors (IEMs) have the right to access without restriction to all Project 

documentations of the NALCO including that provided by the Bidder. The Bidder will also grant the 

Monitor, upon its request and demonstration of a valid interest, unrestricted and unconditional access 

to its Project Documentations. The same is applicable to Subcontractors. The Monitor is under 

contractual obligation to treat the information and documents of the Bidder / Subsidiary (ies) and/or 

Holding Company and/or Subsidiary (ies) of its Holding Company / Consortium members/Sub 

Contractors with confidentiality. 

ii. Tender Inviting Authority is the Nodal Officer for necessary coordination in this regard. 
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iii. If the Employer has terminated the Contract pursuant to provisions of  Integrity Pact (IP), NALCO shall 

encash the Contract Performance Bank Guarantee/Performance Guarantees, in accordance with 

provisions of Integrity Pact. 

iv. The bid security shall be valid for nine months beyond validity period of offer. In case of security 

deposit, same should be valid till the complete conclusion of the contractual obligations to the 

complete satisfaction of both the BIDDER and the OWNER, including warranty period. 

 

14.3       SECRECY TERMS: 

The contractor shall use all the documents, drawings, data & information of proprietary in nature, 
received from NALCO, solely for the purpose of performing and carrying out the obligations on their 
part under this contract. He shall not disclose the same to any other person except to the extent 
required in the performance of the work and shall maintain the utmost secrecy. Contractor and NALCO 
shall bind their employees, who are involved in engineering of the project by a suitable secrecy 
contract. The documents, drawings, data and information received from NALCO shall not be used by 
contractor for any other purpose and will also keep them confidential. All data, documents and 
information provided by Contractor during the course of execution of the work will be treated as 
confidential by NALCO and will not be released to any third party, without specific written permission 
of Contractor. 

 Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate 

contract, Performance Security and claim damages from the party 

 

15.0 GATE PASS &SECURITY: The contractor shall have to arrange valid gate passes for the labor/ workers 

engaged by him in order to enter into the Mines premises if the work is to be executed inside Mines. 

15.1 TIME OF WORK: The Mines working timings are as follows: 

    NAME OF THE SHIFT DURATION           FROM                       TO 
      “A” SHIFT 06.00 AM 02.00 PM 
      “B” SHIFT                    02.00 PM 10.00 PM 
      “C” SHIFT                    10.00 PM 06.00 AM 
        GENERAL SHIFT 08.30 AM 05.00 PM 

 

16.0     OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM : 

16.1      SAFETY:  

The contractor shall have to take necessary safety arrangements / precautions for the workmen 

engaged by him and shall be responsible for any First Aid/ Emergency treatment for his 

labors/workmen. In addition, the contractor shall have to abide by all fire & safety regulations of the 

owner. The contractor has to execute the works after taking necessary instruction & clearance from 

the safety officer, available at Mines.  

16.2 All lifting/handling tools & tackles should be load-tested as required by law. Mobile equipment such as 

Truck, Tractors, Tippers, Dumpers etc. shall have valid fitness certificate with due insurance required 

as per law. 

16.3 PERSONAL PROTECTIVE EQUIPMENTS (PPEs): 

The contractor shall have to provide all necessary PERSONAL PROTECTIVE EQUIPMENTS (PPEs) like 

Safety Shoes, Gum Boots, Helmets, Safety Goggles and Nose Masks etc. and any others as applicable to 

the workmen engaged by them as per the requirement. Safety aprons, fluorescent jackets  and Masks 

should also be provided to all workmen engaged in wherever necessary. The contractor should ensure 

use of the above by his workmen during the contract period. In case the contractor fails to provide PPEs 



T&C/MINES/H&A/R-1640 

Page 34 of 75                                                                                                             Signature & seal of the bidder with date 
 

 

 

  

 

as per requirement, at the time of starting the job, they will not be allowed to carry out the assigned 

job.  

I) The contractor should be aware that the workers engaged by him shall not be allowed to enter into the 
Mines at the NALCO Mines gate unless they wear the safety helmet and safety shoe.  The contractor 
shall take all necessary steps/actions so that his workmen enter into the NALCO plant premises with 
safety helmet and safety shoe. 

II) The OHSMS Policy is enclosed. The contractor has to ensure attendance in a training programme for all 
his contract workers conducted by safety department and obtain a certificate before putting the 
workers to work front. 

III) The contractor has to adhere to “NALCO’s safety code for contractors” while executing the work. 
IV) In case the contractor shows negligence in adherence to the above conditions and results in causing 

loss to the company properties or causing obstruction for normal movement inside the plant, NALCO 
may take suitable action as deemed fit and NALCO may severe the business relation with the party. 

16.4  Medical Checkup: Contractors will have to submit medical certificate from a Govt. Hospital or 

registered medical practitioner in the prescribed format for the workmen engaged by him along with 

application for gate pass and for annual renewal. No gate pass will be issued / renewed unless the 

medical certificate is enclosed along with the application. 

16.5 The Engineer in-charge executing the contract upon his satisfaction that the Contractor is not 

performing as per the safety requirements may direct stoppage of work. The contractor shall not 

proceed with the work until he has complied with such directions to the satisfaction of concerned 

Engineer in-charge. 

16.6 The contractor shall be fully responsible for accidents caused due to him or his agents workmen’s 

negligence or carelessness in regard to the observance of the safety requirements and shall be liable 

to pay compensations for injuries.  

16.7 Without prejudice to the right conferred by the Clause 16.5 above for stoppage of work the contractor 

shall be liable for penalty as per the provisions stipulated at Cl No. 34.0.  

16.8 Whenever work at height is involved, contractor must obtain working at height permit from concerned 

Dept. for the persons required to work at height.  

16.9 The Engineer in-charge executing the contract will assess the penalty amount having regarded to all 
the circumstances, in particular the nature and the gravity of the violation & will issue a show-cause 
notice specifying therein the proposed penalty. Considering the cause shown by the Contractor, if any 
the Engineer in-charge executing the contract shall pass final orders which shall then be final and 
binding on the contractor. The penalty amount shall be recoverable from any bill and / or EMD / SD of 
the Contractor without any further reference to him. 

 

17.0 ENVIRONMENTAL REQUIREMENTS: 

17.1 The contractor shall be responsible to promote awareness on the Environmental requirements among 

the workmen engaged by them for the subject job and ensure adherence to sound environmental 

practices. 

17.2 The contractor shall remove all the waste/debris generated during the work on each occasion & dispose 

off to a place identified by Engineer-in-charge.  The thorough up keeping of the work spot before the 

contractor leaves the work spot is essential. In case the contractor fails to comply with the above, the 

owner may get the up keeping done & recover the expenses with overheads from the contractor. 

17.3 The contractor has to ensure efficient use of natural resources like water, fuel oil and lubricants. 

17.4 In case the contractors are quoting for oil, grease, chemicals and toxic substances or these substances 

form a part of materials quoted they should ensure proper storage, handling, packing and shifting of 

materials to our site properly so that the same should not pollute the environment. 
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17.5 The contractor should ensure that materials/ equipment quoted is manufactured/ supplied through 

Eco friendly process/ system. 

17.6 The contractor should ensure proper awareness of workers working in their factory/ plant to maintain 

for a green and clean environment inside/ outside their plant. 

17.7 It will be the responsibility of the contractor to use Eco friendly packing materials. 

 

18.0 STATUTORY PROVISIONS : 

1)        The contractor shall abide by various statutory provisions to the satisfaction of Central/State 

Government Authorities.  The contractor has to comply with provisions made in various statutes 

such as The Contract Labor (Regulation & Abolition) Act 1970, the payment of Bonus Act 1965. The  

Employees compensation Act 1923, The Employees Provident Fund & Misc. provisions Act 1952, 

The Payment of wages Act 1936, The Minimum wages Act 1948, The Industrial Disputes Act 1947, 

The Mines Act 1952. In case of failure of the contractor to comply with any statutory provisions, 

NALCO as principal employer, shall have the right to withhold the bills and/or security deposit of 

the contractor and/or take such action as it may be deemed fit.  

2) The Engineer-in-charge/Section-in-charge shall ensure that the following statutory requirements 

are being complied by the contractor. The bidder to take note for necessary compliance.  

1) Before executing the job, the contractor has to submit Police Verification Report from the Local 

Police Station, Voter/Aadhaar Card for imparting Mines Vocational Training. After completion of 

the MVT. It must be required to cover all the workmen under Employees Insurance Scheme and 

then photo gate pass shall be issued in favour of contract workmen.  

2) If the contractor intend to engage 20 or more workmen on the said job then he/they must take 

labour license from the Asst. Labour Commissioner (Central), Bhubaneswar. In such case, the 

contractor has to apply in Form-IV to the Principal Employer to obtain Form-V as per the CL(R&A) 

Act, 1970.  

3) The workmen engaged on the job will be paid Minimum wages as circulated by Nalco from time to 

time. All the payments shall be made through Bank Account only before 7th of the Month. 

4) The contractor has to issue Wage slip well in advance & ensure that the wage payment sheet is 

duly signed by the concerned workmen & the representative of the Principal Employer, after that 

the payments shall be made only through Bank Account of the individual workman. 

5) The Provident Fund contribution shall be deducted and deposited in the Individual PF Code allotted 

to the contractor and ensure timely submission of reports/returns to the Appropriate Authority. 

6) Holiday wages as declared by Nalco shall be paid month wise, if occurred during the month. 

7) Minimum Bonus @ 8.33% shall be paid to the workmen on the wage limit i.e.Rs.7,000/- or the 

Minimum wage for the scheduled employment as fixed by the appropriate Government, whichever 

is higher before Puja or within one month of the completion of the contract as per the Payment of 

Bonus Act, 1965 revised. 

8) After completion of the contract, Leave salary, Retrenchment Benefit, bonus are required to be paid 

within 48 hours to the workmen. 

9) All the workmen shall be provided Employment Card (within 03 days of commencement of duty) & 

Wages slip every month before disbursement of Wages as per the Contract Labour (R&A) Act, 1970. 

10) Statutory records/registers are required to be maintained under different labour laws by the 

Contractor and to be shown to the appropriate authority on demand. 

11) The contractor should also provide Personnel Protective Equipment to all their workers engaged on 

the job. 
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12) The contractor has to insure their workers under the Payment of Gratuity Act, 1972 for payment in 

the event of death. 

13) The contractor has to ensure the compliance under the Motor Transport Workers Act,1961 

3) The contractor should not engage persons, male or female below 18 years of age and above 60 years 

of age for the execution of the work awarded to him. 

4) In case of electrical contracts, the tenderer should have possessed valid electrical contractor’s license 
of MV/HV/EHV as the case may be, issued by licensing authority of government of Odisha, a copy of 
which shall be enclosed along with the offer.  
  

19.0 DOCUMENTS TO BE SUBMITTED BY BIDDER: 
  

1) Tender documents duly signed and stamped with seal of bidder 

2) EMD receipt   

3) Annexure III duly filled up signed and stamped with seal of bidder   
4) Annexure V duly filled up signed and stamped with seal of bidder   
5) Annexure VI duly filled up signed and stamped with seal of bidder   
6) Annexure VII duly filled up signed and stamped with seal of bidder   
7) Annexure IV duly filled up signed and stamped with seal of bidder   
8) Appendix I duly filled up signed and stamped with seal of bidder   
9) Appendix II duly filled up signed and stamped with seal of bidder   
10) Appendix III duly filled up signed and stamped with seal of bidder   
11) Appendix IV duly filled up signed and stamped with seal of bidder   
12) Appendix V duly filled up signed and stamped with seal of bidder   
13) Pre-contract Integrity Pact/ declaration on implementation of integrity duly filled up signed and 

stamped with seal of bidder     
14) Declaration of % of Local content along with the place of value addition on Letter head  
15) Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 

2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 

The bidder should also submit duly attested (attested by Gazetted Officer) / notarized copies 
of the following documents along with the bid: 
1) MSME Certificate if applicable 
2) PAN Card of the bidder. (For proprietorship firms PAN should be in the name of the sole proprietor 
and for other firms/ companies PAN must be in the name of the respective firm/ company). 

3) PAN Based GSTIN of the bidder 
4) Proof of Possession of independent EPF code.  The tenderer shall possess independent P.F. “Account 
Code” from the concerned Regional Provident Fund Commissioner.  A copy of evidence in this respect 
may be furnished as & when required. 

5) Proprietorship Deed/ Partnership Deed/ Article & Memorandum of Association of the Bidder    
6) Power of Attorney of signatory of the bid, if the signatory of the bid is other than the proprietor    
7) Profit and Loss accounts and Balance sheets for the last three financial years as per PQC  
 

The bidder should also submit notarized copies of the following documents along with the bid: 
1) Appendix VII duly filled up signed and stamped with seal of bidder and notarised.  

Non-submission of the above documents shall lead to rejection of bid. No 
correspondence/documents shall be entertained after scheduled tender submission date and 
tender opening regarding submission of shortfall documents. 
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20.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE: 

20.1      WAGES OF THE CONTRACT LABOR : 

A) The payment of minimum wages to the contractor labors shall be as per the rates notified by the central 
government, as per the minimum wages act – 1948 and as adopted/circulated by the Nalco 
management   from time to time.    

B) The classified workers in different categories will be as per the notification issued by the central 
government fixing the minimum wages for above scheduled appointment.  Where the minimum wages 
notified by the government of Odisha is higher than the rates notified by the central government, the 
government of Odisha rates should apply to concerned scheduled employment as long as the same 
remains higher than the central government rates. 
Therefore, the contractor must quote their rates considering the following conditions applicable  

The rate of minimum wages for different categories of laborers’ as per the L0 rate are indicated in 
Salient Points of the tender at P/5. 

C) Besides the minimum wages payable as mentioned above, the contractor is required to pay an 
additional element as applicable per day as a part of wages per day. It would qualify for all statutory 
payments. 

D) In addition to minimum wages, an amount as applicable shall be payable to each contract labourer 
towards canteen subsidy and this will be paid by the contractor concerned which will qualify for 
deduction of provident fund and other statutory deductions as applicable.  

E) Also contractor shall pay to his workmen medical benefit & special compensatory allowance as 
applicable per day of actual work. 

 The daily wages to be paid shall include the following components –Basic wages, VDA, contribution to 
provident fund, additional element, canteen subsidy, medical benefit, special compensatory allowance, 
bonus, leave salary, safety appliances, holiday/ PH/NH wages and retrenchment benefit as applicable 
to NALCO Mines. 

F) The minimum wage as notified by the chief labour commissioner (central) has a variable component as 
special allowance which is linked to average AICPI for industrial workers, which keeps on changing every 
six months.   

        The contractor has to absorb all such variations due to increase in minimum wage in their quoted price, 
and no claim whatsoever on this account shall be entertained in case labour price variation clause is 
not applicable to the contract. 

20.2 a) Price variation clause (PVC) towards changes in labour charge for this contract (Refer Sl no 16a of 

Contract Details at P/3) 

 b) In case labour charge variation Clause is applicable for this contract as per Sl. No. 16a of Page-3, 

the following shall be applicable: 

 1. In case of increase in minimum wages of the workers, the differential wages and associated 

components will be reimbursed based on actual payment to labourers excluding OT amount claimed. 

 2. The reimbursement of escalated amount under this provision will be based on documentary 

evidence of payment of the claimed amount to the bank account of the workmen. 

20.3 In case the contractor fails to pay wages to the workmen employed by him for the subject work, 

NALCO will make the payment and recover the same from the contractor's bill along with 10% service 

charge for the amount paid. 

20.4 The contractor failing to make payment of labor wages as per applicable Law, may be debarred / 

banned for conducting future business with NALCO.  

 

21.0 RECOVERY TOWARDS COMPENSATION FOR DELAY:  

Quality and time (contract period) is the essence of the contract. In the event of failure of the contractor 
to perform as per the contract in the stipulated period, penalty is leviable @ 1% of contract value for 
every week of delay subjected to maximum of 10% of work order value and/or as specified in the special 
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conditions of contract. Decision of engineer-in-charge in this regard is final and binding. Clause no.24 
of GCC is applicable for the above 

This is a genuine pre-estimate of the loss/damage which will be suffered on account of delay/breach 
on the part of the contractor and said amount will be payable on demand without there being any proof 

of the actual loss or damages caused by such delay/breach. GST as applicable shall also be 
recovered. 

 

22.0   ARBITRATION:  The clause No.87 of General Conditions of contract shall be applicable incase of any 
dispute or difference whatsoever, which may arise at any point of time. Subject to all other provisions 
contained in clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof and the rule made there under, and for the time being 
in force shall apply to the arbitration proceeding under this clause. 

 

23.0 TERMINATION OF CONTRACT:  

a. If the performance of the successful bidder is found unsatisfactory during the period of contract, 

the contract will be terminated with short notice of 15 days and the same shall be carried out by 

any other of the successful bidder / agency at the risk & cost of the contractor. Other penal actions 

such as forfeiture of BID SECURITY and Security Deposit and debarring the contractor for 

participating in future tenders of NALCO may also be taken. 

b. If the Government of India or any Statutory Authority/empowered to do so, decides/directs to 
terminate the Contract, the contract shall be terminated without any notice and for that contractor 
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. The 
settlement of the dues of contractor shall be done on the basis of execution of actual work in 
accordance with the terms & conditions of contract. 

c. Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15 days’ 
notice to the contractor, when either of the contract value is executed or the assigned BOQ quantity 
is exhausted. The decision of NALCO in this regard shall be final & binding on the contractor. 

 

24.0 GENERAL INFORMATION: 

24.1 Before submission of the bid the bidders are requested to read the bid document carefully make 

themselves fully conversant with the GCC, Special Conditions of Contract, and Conditions of bidding, 

Specific conditions, technical Specifications and bid drawings if any.  The bidder should visit site and 

get familiarized with the site conditions so that, no ambiguity may arise in these respect subsequent 

to submission of the bids. 

24.2 NALCO's General Conditions of Contract (GCC) & Special Conditions of Contract if any shall form part of 

this contract. The tenderer is advised to go through them before quoting the rates. It will be taken for 

granted by NALCO that tenderer has seen and gone through the terms and conditions and shall abide 

by those.   

24.3 Wherever transport of material is applicable, the contractor has to ensure that goods carried during 

transportation do not exceed permitted laden weight as certified by registering authority for the 

respective vehicles. 

24.4 Wherever applicable Bank Guarantee are to be submitted in Nalco's prescribed format only from 

NALCO’s approved Banker. 

24.5 (i)     In case there are more than one L-1 bidders, the concerned bidders may be called to offer maximum 

possible discount on their quoted rates in sealed envelope in order to decide the L-1 bidder.  
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         (ii) In case of tie of price bids, the following criteria shall prevail in the given order. (after application of 

clause (i) above.  

a. Bidder having highest average turnover during last three financial years shall be preferred.  

b. The existing contractor/latest contractor executing the same contract satisfactorily shall be 

preferred.  

Note: Average Annual Turnover shall be decided on the basis of audited profit and loss accounts submitted 

by the bidder for the last three financial years. 

(iii) In case of tie for L2 or other positions and L1 price matching is to be sought for splitting of the job as 

per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at Sl. No. (ii) 

above.” 

24.6 The bidder is required to give the names of other firms / agencies / partnership firm / wholly owned or 

partly owned subsidiary etc. where they are having financial / professional stakes and also give a 

certificate if any such firm / agency are participating in the subject tender. 

24.7 Bidders are requested to quote their best prices considering the fact that price negotiation if required 

may be held with lowest bidder only.  

 

25.0 MODE OF SUBMISSION, RECEIPT AND OPENING OF TENDER: 

25.1 All covering letters & information are to be included in the offer. 

25.2 The tender duly digitally signed should be uploaded online in web site of the tendering portal . The 

Bidders are advised to fill up the prescribed Formats available in the tender document as Annexures 

and Appendices as per requirement with no deviations to the specific requirements, terms & conditions 

and upload the complete set of tender document duly signed on the bottom of each page along with a 

forwarding letter addressed to the HOD(T&C), Nalco Damanjodi for uploading in the Online Tendering 

Portal. 

25.3 In case deviation is unavoidable, bidders are instructed to give all deviations in the enclosed deviation 

statement sheet only (Annexure-VII). Please be informed that only deviation statement will be 

evaluated and considered.  

25.4 Deviation(s) listed at any other place shall not be considered at all and shall not be binding on NALCO. 

The tender shall be evaluated based on the deviation statement and no claim whatsoever shall be 

entertained irrespective of bidder has accepted this particular clause or not. 

25.5 Financial implications of the agreed deviation as per assessment of NALCO will be loaded on the price 

quoted by the bidder. Deviation not accepted by NALCO will have to be withdrawn by the bidder 

otherwise such bids may be disqualified/rejected. 

25.6 Tenders are to be uploaded in the tendering portal web site on or before time & date specified at Sl. 

No. 9 of Page-3 of tender document. The PART-I bids in case of two part tendering and Single part bid 

in case of LTE tendering shall be opened at the time & date specified Sl. No. 10 of Page-3 of tender 

document. 

25.7 In the event of the office remaining closed on the Bid opening date, tenders will be opened on the next 

working day as per the convenience of the concerned officials. 

25.8 The validity period of the offers submitted by the bidders shall be as indicated at Sl. No. 11 at page-3 

from the end date of submission of Tender. However, NALCO reserves the right to defer the date of 

tender opening in case the response is considered to be inadequate or due to any other reasons. In 

such event, the bidders shall have to visit the site tendering portal to see the next tender submission & 
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opening dates. In such case, validity period of the offer shall be reckoned from the extended last date 

of tender submission. Any Addendum/ Corrigendum to the tender shall only be uploaded in the 

tendering portal web site and separate information shall not be sent to the bidders by NALCO. 

25.9 The price bids of technically qualified bidders shall only be opened ON LINE. 

25.10 All the supporting documents uploaded with the offer should be attested by a Gazetted Officer or 

Notary Public and are required to be signed on each page by the bidder or by their authorized 

representative. 

25.11 The tenderer shall ensure submission of complete information / documents in the first instant itself. 

Nalco reserves the right to evaluate the offer based on the details furnished by the bidders on the 

scheduled date of tender submission without seeking any subsequent additional information. If at all 

shortfall documents are sought from the bidders, bidders are required to submit shortfall documents 

only pertaining to the technical credentials already submitted in the first instant, any fresh work 

experience credentials (e.g. Work orders/ work completion certificates) will not be considered for 

evaluation of the bids. 

As per Manual for Procurement of Works 2019 Ministry of Finance Department of Expenditure 5.4.5 

Normally no post bid clarification at the initiative of bidder shall be entertained. The shortfall 

information /documents if any may be sought only in case of historical documents which pre- existed 

at the time of tender opening and which have not undergone change since then.  So far as the 

submission of documents is concerned after submission of the tender, Nalco may ask and consider, 

only related shortfall documents. For example, if the bidder has submitted a contract without its 

completion / performance certificate / annual turnover, the certificate can be asked for and considered. 

However, no new contract will be asked further so as to qualify the bidder. No post-bid clarification at 

the initiative of the bidder shall be entertained. Hence bidders are required to take due care to upload 

all relevant work credentials available with them in order to avoid rejection. 

25.12 In case a bidder has been debarred/ blacklisted/suspended in any unit of NALCO from participating in 

tenders for Work/Service Contract, his offer will not be considered during the period of 

blacklisting/suspension/debarment, as the case may be. 

25.13 Previous and Present Performance of contractors at NALCO sites shall be considered while evaluating 

their offers. In case of poor performance, the offer from such bidders shall not be evaluated. 

25.14 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ Consultants 

/ Service Providers and payments proposed to be made to them by the bidder as a part of the present 

bid.  

25.15 In case any specific adverse report is received against any bidder during enquiry about the statement 

made/ credential submitted along with the offer document in respect of capabilities, performance and 

criminal background of the bidder, the offer submitted by such bidder shall be rejected. 

25.16 Bidder shall provide information regarding the past & current litigation, debarring/ expelling of the 

bidder or abandonment of work by the bidder in any Unit of NALCO etc.  

25.17 Litigation History- a) The bidder is required to give the names of other firms / agencies / partnership 

firm / wholly owned or partly owned subsidiary etc. where they are having financial / professional 

stakes and also give a certificate if any such firm / agency is participating in the subject tender. 

a) Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & unlawful 

activities or conviction by court of law or indictment/ adverse order by regulatory authority against 

the person, company, Directors of the Company or sister concern of the Company, partner of the 

firm etc. would constitute disqualification for participating for tender.  
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b) The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by 

court of law for an offence involving moral turpitude in relation to the business dealing during past 

seven years for acceptance of the offer.  

c) Litigation history for criminal backgrounds to be provided by the bidder. The bidder shall give an 

affidavit to this effect. The affidavit must be affirmed before the competent judiciary authority or 

duly notarized by Notary. 

25.18 The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a 

court of Law for an offence involving moral turpitude in relation to business dealings during the past 

seven years for  acceptance of the offer. The bidder shall give an affidavit to this effect. The affidavit 

must be affirmed before the competent judicial authority or duly notarized by the Notary. Besides, 

bidder should furnish litigation history of their firm or group firm (if claiming fulfillment of PQC on 

group entity terms). The litigation history shall include: 

(i) Arbitration cases pending. 
(ii) Disputed incomplete works. 
(iii) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral 
turpitude in relation to business dealings 
(iv) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral 
turpitude in relation to business dealings. 
(v) Punishments awarded under civil cases or criminal cases involving moral turpitude in relation to 
business dealings 

 

26.1 EVALUATION OF BIDS: The price bids of the techno-commercially qualified bids in case of two part 

bid system & bids in case of single part bidding shall be evaluated to arrive at the lowest (L-1) bidder as 

indicated at clause no: 24.5 above. 

26.2 Loading of Amount for the agreed deviation shall be done on the Price Bids. 

26.3      Concurrent commitment: - The bidder has to submit complete list of concurrent commitments on all 
jobs under execution by them, which will be taken into account to assess the spare capacity available 
with the bidder. If the annualized concurrent commitments of the bidder plus annualized estimated 
value of the work (for single agency)/annualized estimated maximum percentage of work in split case 
under consideration (for multiple agency) exceeds FOUR times the average annual financial turnover 
during the last three financial years of the bidder, then the bid of such a bidder shall not be considered 
for further evaluation. 
Concurrent commitment of the bidder shall be evaluated as on the last day of the Month previous to 
bid date, based on the confirmation/declaration of the bidders that they have disclosed all works being 
executed by them. Bidders shall exclude all stalled project for which there is no progress in last one 
year giving reason for no progress in considering above cut-off date. In case any adverse 
report/compliant are received against bidder and on enquiry found correct, offer shall be rejected and 
bidder shall be liable for appropriate legal action. 
Suppression of fact /data regard to jobs under execution will be considered as gross violation and 
rejection of bid including penal action such as banning/ blacklisting, as deemed fit- The bidder must 
confirm that they have disclosed all the works being executed by them in the offer, as per Appendix- 
III)- Refer Sl no 5 of Salient Points of the tender at P/4. 
 

26.3   NALCO reserves the right to use in-house data / information for evaluation of bids if felt necessary.  

26.4    In case of discrepancies, the original tender document uploaded by T & C Department, Mines shall be 

treated as authentic & binding for all purposes. 

26.5 REVERSE AUCTION: The guidelines for the same shall be as per the applicable guidelines of 

tendering portal.  Refer Sl no 6 of Salient Points of the tender at P/4 
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26.6 Evaluation of bids shall be done in compliance with Govt. Guidelines on Preference to Make In India (as 
per GOI ORDER NO. P-45021/2/2017-PP(BE-II), Dtd: 16.09.2020) as given in Appendix- IX. In this regard 
party should upload duly filled up and signed declaration provided in Appendix –IX. 

26.7 Evaluation of bids shall also comply with Govt. Guidelines on Restriction on Countries sharing a land 
border with India (as per Public order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 and ORDER NO: F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020) as given in 
Appendix-X. In this regard party should upload duly filled up and signed declaration as Appendix-X.  

26.8  Bid Evaluation shall comply with Govt. Guidelines on Preference to MSEs (GOI Micro and Small 

Enterprises (MSEs) Order, 2012 and Amendment dated 9th November, 2018), as applicable. 

 

27.0 ACCEPTANCE OF TENDER: 

27.1 Vendors may note that, any pending case or conviction by  a Court of Law or indictment /adverse 

order by regulatory authority against the person, company or against any sister concern which relates 

to a criminal offence would constitute disqualification’’. 

27.2 The concurrent commitments of bidder on various jobs under execution by the bidder will be taken 

into account to access the spare capacity available with the bidder. Bidders are required to fill 

Appendix-III for calculation at our end. Suppression of fact and figures will liable to cancellation of 

bid and penal action as per rule- Refer Sl no 5 of Salient Points of the tender at P/4. 

27.3 A bidder may seek clarification regarding the bidding document provisions, bidding process and / or 

rejection of his bid. NALCO / Consultant shall respond to such queries within a reasonable time.  

27.4 NALCO reserves the right to award the work in parts between two or more agencies if considered 

expedient. The quoted rates shall hold good for such an eventuality.  Reference is also invited to clause 

9 of General conditions of contract. 

27.5 Bidders may note that, Letter / Fax of Acceptance or work order/ AOC issued to them is based on 

acceptance of their offer by NALCO and shall be binding on them. Bidder should return a copy of the 

same duly signed by the authorized representative as a token of acceptance of the letter of Acceptance 

/ Fax of intent / work order within seven days failing which it will be deemed to have been accepted by 

the bidder.  

 

28.0 OTHER TERMS &CONDITIONS: 

28.1  If found suitable, Preference for engagement of labors under NALCO’s contractors establishment may 

be given to the land affected persons. 

28.2 The contractor has to dismantle the structure constructed by him for the purpose of office-cum-store 

on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is not dismantled 

within two months of completion of contract he will not be issued any tender paper or will not be 

allowed to participate in any tender including with-holding of final bill besides initiation of other 

contractual/legal action as deemed fit against the contractor. 

28.3 The contract shall be subject to the provisions of GCC save those provisions of GCC, which are 

superseded by the above clauses under instruction to Bidders.   

28.4 The bidder should indicate valid e-mail ID under Annexure-III (DECLARATION BY THE BIDDER) 

enclosed.  

28.5 As per Govt. of India directive, it is mandatory for contractors providing goods & services to central 

Govt. organizations to be registered in GeM (i.e. Govt. e-market place, wwwgem.gov.in) and obtain 

a unique GeM registration Id at the time of placement of order/acceptance of contract. Contractor 

to ensure immediate compliance in this regard. 
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28.6 If conflicts between documents, comprising the contract arise, the following shall prevail in the order 

as below; 

 FOI/LOA/WO including any agreed variation. 

 Schedule of rates/Bill of Quantity 

 Technical specifications  

 Drawings 

 Special Conditions of Contract 

 Instruction to Bidders 

 General Condition of Contract (www.nalcoindia.com – Tenders – Downloads – Policies & documents 

– Sl. No. 7) (GCC copy may be downloaded from NALCO website as stated above) 

 Relevant Indian Standards (Relevant Indian Standards may be downloaded from concerned 

website) 

28.7 If any alteration or modification to the tender document is done by the bidder, the offer shall be 

ignored. 

28.8 If any bidder is having any unauthorized structure / occupation inside Nalco Mines, their offer may not 

be considered for evaluation and shall be liable for rejection. 

 

29.A CONDITIONS FOR DEBARRING / OF BUSINESS WITH A CONTRACTOR/ TENDERER: 

NALCO reserves the right to debar a  tenderer/contractor from participating in future tenders of 

NALCO or banning of business with NALCO, as deemed fit, along with forfeiture of BID SECURITY & 

SD under the following (but not limited to) conditions: 

29.A1 Withdrawal of offer after the last day & time of tender submission and within the offer validity period. 

29.A2   Failure to mobilize for the work - The contractor does not mobilize and start work on the scheduled 

date or within reasonable period. 

29.A3 Failure to adhere to the time schedule of work - Time schedule indicated by executing engineers will 

be compiled every week and default in adhering to schedule will have to be reported to HOD for 

necessary action. Depending on the Mines requirements HOD may initiate debarring proposal. 

29.A4 Failure to maintain required quality of work - If the quality rating is less than 50% at any instance, 

subsequent fortnightly rating will be done and if the same is less than 50%, it will be construed as a 

failure. 

29.A5    Failure to make labour payment on time at least twice in a contract. 

29.A6   In case of any serious offence committed by the party: e.g. - sabotage, fraud, theft of company 

property etc. any time during execution of work, debarring process starts immediately. 

 

29.B   BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST 

29.B.1 Blacklisting: Blacklisting of any agency/ firm/ contractor working with the Company may 

be resorted to in following cases: 

(i) If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, following 
prosecution under the normal process of Law for an offence involving moral turpitude in 
relations to business dealings; 

(ii) If security considerations including the question of loyalty to the State warrant as per 

recommendations of Ministry of Home Affairs. 

(iii) If there is justification for believing that the Proprietor or Partner or Director (or Employee) 
of the Firm has been guilty of malpractices such as bribery, corruption, cheating, fraud, 
substitution of bid or theft or any other illegal activities while carrying out the work etc. 

(iv) If the Firm refuses/fails to return the Company's dues without adequate cause; 

http://www.nalcoindia.co/


T&C/MINES/H&A/R-1640 

Page 44 of 75                                                                                                             Signature & seal of the bidder with date 
 

 

 

  

 

(v) If the Firm is blacklisted by any Department of the Central Government/ State Government. 

(vi) If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has 

received notice from the concerned department of Central / State Govt. 

(vii) Misbehavior/ threatening of departmental supervisory staff during work execution. 

(viii) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out. 

(ix) Persistent & intentional violation of important conditions of contract. 

(x) Submission of false/ fabricated/ forged documents for consideration of a bid. 

(xi) If declared bankrupt or insolvent. 

 

29.B.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but 

removing the name from the registered vendors of NALCO is justified in the interest of the 

company, the firm/company shall be banned from doing business with NALCO for a period up to 

3 years but not less than one year. The reasons for banning are listed below. This list is illustrative 
only and not exhaustive 
(i) Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within 

the premises of the company (Plant or Township) by the contractor or their workmen. 
(ii) Submission of false declaration / documents in the offer. 

(iii) Misconduct / misbehavior of the contractor or any of the workers engaged by them. 

(iv) Non-compliance of environment, safety and health requirements including use of 
proper PPEs. 

(v) Any failure to execute the contract satisfactorily 

(vi) Defaults such as failing in disbursements of wages of the workmen/contract labourers 
in time at least twice in a contract period 

 

29.C      Delisting from Vendor List against all Contracts: 

29.C.1 Party's performance is being evaluated half yearly through online assessment system by the 
respective Managers-in-Charges for the works being executed at site / at party's premises. 

29.C.2 Half-yearly assessment ratings are reviewed and the contractors are reminded for improvement 
in next assessment period if their performance rating is poor. 

29.C.3 If two consecutive Six-monthly assessments of a contract are Very poor in a single evaluation / 
Safety & Environmental requirements compliance is not O.K. / SA 8000:2008 Compliance is not OK, then 
the concerned Vendor will be delisted for one year for that particular job subject to approval by 
Competent Authority of NALCO and the vendor will be intimated through a letter. 

29.C.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of the de-
listment period and subsequent approval by Competent Authority of NALCO. 

29.C.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be delisted. 

29.C.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in- charge, 
the vendor may not be considered in future tender for similar jobs. 

 

 

29.D    Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be put   

under holiday list for a period of one year. 

29.E       Suspension of Business: Temporary Suspension of business may be ordered without any notice, where 
full enquiry into the allegation is pending and may entail the blacklisting of the firm/ party/ contractor, 
if the allegation is proved. 
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NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond to the same in cases of 
debarring/ blacklisting/ banning/ suspension of business with the party. 

 

29.F      If any varying of conflicting situation arises in any of the document forming part of the Contract, NALCO’s 

decision with regard to intention/interpretation of the document and the decision shall be final and 

binding on the parties. 

 

30.0       MARKING OF ATTENDANCE/ JOB ALLOCATION. 

30.1 The contractor shall have to maintain an attendance register as provided in the CL(R&A) Act and mark 
attendance of workmen under his establishment for every day at the beginning of the shift. 

30.2   The daily attendance of persons employed by contractors is to be recorded in form " D & E " of the Mines 
Rules by contractor/supervisor which needs to be countersigned by Engineer In Charge of contract as a 
statutory record. 

30.3  The contractor or his authorized representative has to make regular interaction with the Engineer In 
Charge for day to day execution of contract. The contractors' workmen are to report every day to the 
contractors, Engineer/supervisor, who will assign the job and maintain allocation chart for the record, 
with the following details.                 

JOB ALLOCATION REGISTER 

Sl Name of job Area Target date of job completion 
    

30.4 At the end of the day, the contractor/supervisor shall report back with the status of job which needs to 
be certified by Nalco representative. 

30.5    Nalco Engineer-In-Charge or his authorized representative has the authority to supervise and advise 
suitable actions which is to be carried out by the contractor/his supervisor and workmen. 

30.6 Use of PPE by the workmen of the contractor has to be ensured on daily basis to ensure safe working. 

30.7 Use of Online Contract Labour Management System (CLMS): 

An online Contract Labour Management System (CLMS) has been launched across NALCO w.e.f. 
01.07.2017. As per the portal architecture, every contractor employing contract labour in NALCO shall 
have to use this online portal for various activities like safety clearance, issue of gate pass, application 
for license in Form II, issue of certificate from Principal Employer (NALCO) in Form III for obtaining 
license from the Central Labour Department, preparation of monthly wage sheets, issue of wage slips, 
employment cards, preparation and filing of returns, maintenance of statutory registers etc. The 
contractors have to use the CLMS for entering relevant data about themselves and the labour engaged 
by them for getting the benefits of the system. Since the package has been developed as per the 
mandate given by the Management and is being closely monitored by the Ministry of Mines as an item 
on the DASHBOARD, use of the system is mandatory for the contractor. 

 
31.0     DEPLOYMENT OF PERSONS IN MINES: 
31.1   Before deploying any persons on the job, it should be ensured by the contractor that all such persons 

deployed possesses a valid Training Certificate in Form-A [(Rule 28(1)] & Rule 16 of  Mines Vocational 
Training Rules 1996. 

31.2  In case the persons do not possess any valid training certificate as stated above, they are to be given 
Induction Training as per First Schedule of Mines Vocational Training Rules, 1966 before starting work.  
They are also to be given on the job training for 6 days. 

31.3  Name of all the persons employed in the Mines by the contractor should be entered in "B" Register. 
31.4 If 20 or more than 20 labours are engaged for the job then the contractor has to obtain a license under 

contract labour (R&A) Act. from the Assistant Labour Commissioner, (Central) Bhubaneswar, Orissa 
before starting of the work. 

31.5 As per Rule 29B of Mines Rules’1955 all the workmen to be deployed under this contract are to be 
medically examined and report of the fitness is to be submitted to the Engineer In Charge before 
commencement of the work. 
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32.0     SAFETY APPLIANCES: 
32.1 Safety Shoes: The contractor is required to supply DGMS approved Safety Shoes to all its workmen and 

supervisors free of cost at a frequency not exceeding once in six months. 

32.2 Safety Helmet: The contractor is required to supply DGMS approved safety helmets to all its workmen 

and supervisors free of cost, at least once during the period of the contract. 

32.3 Special Safety appliances: The contractor is required to supply all the special safety appliances (like 

safety belt, safety net, apron, welding screen etc.) as would be detailed under the SOP for the work. 

32.4 Responsibility to ensure the use of safety appliances: 

(i) The contractor shall be responsible to ensure that no one is deployed in the work without wearing safety 

appliances as required to safely execute the work. 

(ii) The Engineer -in-charge of the contract shall be responsible to ensure that no one is allowed to work 

under the contract unless otherwise he wears the Safety appliances as required for the work. 

 

33.0   RECORDS TO BE MAINTAINED AS REGARD TO DEPLOYMENT OF WORKMEN UNDER THIS 
CONTRACT. 
On the receipt of LOI/work order, the contractor should open up individual bound paged book (Register) 
to keep the records of various aspects of deployment of workmen in the prescribed formats, as detailed 
under (A) & (B). 

(A)  Records to be maintained as per the provisions made in the Central Rules, under the Contract Labour 
(Regulation & Abolition) Act [1970]. 

1.   Register of workmen employed by contractor in Form XIII (See Rule 75). 
2.   Muster Roll in Form XVI [See Rule 78(1)(a)(i)]. 
3.   Register of wages in Form XVII [See Rule 78(1)(a)(i). 
4.   Register of Overtime in Form XXIII [See Rule 78(1)(a)(iii)]. 
5.   Register of Fines in Form XXI [See Rule 78(1)(a)(ii)]. 

 6.  Register of deduction for damage or loss in Form XX [See Rule      78(1)(a)(ii)]. 
7.   Issue of Employment Card in Form No.XIV (See Rule 76). 

 8.   Wage slips to be issued every month before wage payment in Form No.XIX [See Rule 78(1)(b)]. 
9.   Register of advance in Form No.XXII [See Rule 78(1)(a)(ii)]. 

 (B)  Records to be maintained as per the provision made in Mine Rule, 1955 under Mines Act, 1952. 
1.   'B' Register entry in respect of all Workmen, Supervisor & Contractor. 
2.    Attendance register/off D (Face work) & E (others) 
3.    G- Register of Leave 
4.    H- Register of leave wages. 
5.     I- Register of overtime. 
6.    Compensatory off. 
 

34.0 PENALTY FOR NON-COMPLIANCE OF SAFETY LAWS OF MINES ACT: 

   (i) If a contractor is found non-compliant with any safety laws under the statues and systems related to 
safety, the concerned contractor shall be directed by the Engineer-in-charge of the contract through a 
letter to comply with the said requirement immediately. 

   (ii) If the same contractor is found contravening any safety laws again, a penalty as stated below shall be 
imposed by the Engineer-in-charge of the contract on the contractor and the same shall be deducted 
from his RA bill of the contract for month in which the non-compliance was recorded. 
The penalty amount shall be as stated below:- 

Sl  
No 

Contract Value Penalty Amount 

i. Contract value up to Rs.10,00,000/- Rs.10,000/- (Rupees Ten Thousand) 

ii Contract value from Rs.10,00,001/- upto 
Rs.50,00,000/- 

Rs.12,500/- (Rupees Twelve Thousand Five 
Hundred) 
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iii Contract value from Rs.50,00,001/- upto 
Rs.1,00,00,000/- 

Rs.14,000/- (Rupees Fourteen Thousand ) 

iv Contract value above Rs.1,00,00,000/- Rs.15,000/- (Rupees Fifteen  Thousand) 

(iii) If the contractor shall be contravening the safety aspects again & again, the above penalty shall be 

imposed on repeated basis for each time the contraventions has been made. However, after imposition 

of penalty for 03 (Three) times, the contract shall be cancelled with the approval of Competent 

Authority. 

 

35.0 CONTRACTORS RESPONSIBILITIES FOR SAFETY 

35.1 The contractor shall prepare the written Safety Operating Procedure (SOP) for the work to be carried 

out, including an assessment of risk, wherever possible for the safe working of the individual workman 

engaged by him and the methods to deal with situation which may happen consequence of any 

accident/incident. 

35.2 The contractor shall provide a copy of the SOP to the person designated by the mine owner who shall 

supervise the contractors work. 

35.3 The contractor shall keep an up to date sop and provide a copy of any changes made subsequently to 

the designated person by the mine owner. 

35.4 The contractor shall ensure that all work is carried out in accordance with the statute and sop and for 

the purpose he may deploy adequate qualified and competent personnel for the purpose of carrying out 

the job in a safe manner. 

35.5 The contractor shall work strictly as per the scope of the work order ensuring applicable safety practices 

as per the standard. 

35.6 The contractor shall ensure that all sub-contractors hired by him comply with the same requirement as 

the contractor himself and shall be liable for ensuring compliance of all safety provisions applicable to 

him and the sub contractor. 

35.7 All persons deployed by the contractor for working in a mine must undergo vocational training, initial 

medical examination and PME. They should be issued cards stating the name of the contractor and the 

work and its validity period, indicating status of TV & IME. 

35.8 Every person deployed by the contractor in a mine must wear safety gadgets to be provided by the 

contractor. If contractor is unable to provide, owner/agent/mine manager shall provide the same and 

recover the cost from the contractor. 

35.9 The contractor shall submit to DGMS, the returns indicating- name of his firm, registration number, 

name and address of person heading the firm, nature of work, type of deployment of work persons, 

number of work persons deployed, how many work persons hold VT certificate, how many work persons 

undergone IME, PME and type of medical coverage given to the work persons. The return shall be 

submitted quarterly (by every 10th of April, July, October & January) for contracts of more than one 

year. However, for contracts of less than a year, returns shall be submitted monthly. 

35.10 The contractor shall have to take all safety precaution for his workman working during any hour of the 

day and will be responsible for any first aid/emergency treatments for his employees. The contractor 

shall abide by all fire and safety regulation of the owner.  Safety PPE like safety shoes, helmets, gum 

boots and masks etc. Shall be provided by the contractor to all workmen working under him. The 

contractor shall ensure the use of the above by his workmen during the contract period. The 

occupational health & safety policy is enclosed. You have to undergo half a day training programme for 

all your contract workers before applying for safety guidelines. 
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36. 0 COMPLIANCE ON QMS/EMS/OHSMS/SA 
36. 1  The contractor shall ensure that all his men and activities comply with the QMS/EMS/OHSMS/SA 

requirements as per respective standards,  follow respective  Policies and Objectives and Targets etc. set 

by the Panchpatmali Bauxite Mine, Nalco. For details of Policies Annexure: VIII may please be referred 

which is enclosed herewith 

36.2 The Engineer-in-charge shall monitor/review the compliance of above requirements by the party as per 

respective standards periodically and intimate any deviation to the party for compliance. 

36.3 During the course of contract activities/jobs, different scraps generated are to be segregated and to be 

disposed off in earmarked locations/ are to be disposed off in designated bins or as directed by Engr-in-

charge. 

 

37.0     CONTRACT CLOSURE: 

37.1   Completion of work assigned through the contract within contractual period is both a contractual 

obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco.  

37.2     It will be the responsibility of the Contractor to close the contract timely. 
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  ANNEXURE - III 

:DECLARATION BY THE BIDDER: 
 
I  _____________________________representing the bidder, do declare on behalf of the firm as hereunder:  
* That, I am the PROPRIETOR of the bidder firm. I undertake to submit proof of ownership as and when 

demanded by NALCO.   
       OR 
* That I am the authorized signatory to the tender documents holding valid Power of Attorney.  Certified copy 

of the valid power of Attorney is enclosed with offer. 
NOTE:* Strike out whichever is not applicable. 
1. That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders participating in this tender; 
2. That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / GOVTs of India/states. 
3. That, we have never been prosecuted by any statutory authority. 
4. That, any change in the constitution of the firm shall be made with prior clearance from Nalco. 
5. That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents and our offer fully 

comply with the requirements spelt out in the tender documents. 
6. We undertake to abide by and comply with all the safety and environmental regulations in force during the execution 

of work. 
7. We undertake to abide by and comply with all the applicable provisions of laws governing contract workers engaged 

by you for this work.  
8. The appendix I & II regarding relatives working in NALCO are filled up and enclosed.  
9. That we have quoted the rates in figures as well as words. 
10. We undertake that we do not have any unauthorized structure / construction inside Nalco Township or Plant. We 

also undertake to remove any / all such structures, if detected by Nalco later on in compliance of GCC terms and 
conditions. 

11. We declare that all supporting documents of the offer submitted are attested by a gazetted officer / Notary. 
12. ‘‘ I/we declare that I/we have not been convicted / or any case has been initiated against me / us by a Court of 

Law or indictment / adverse order by a regulatory authority against me / us, or  my / our company or against any 
sister concern of mine / ours which relates to a criminal offence.’’ 

 

I further declare that all above statements are true and if found otherwise any time during pre-ordering/post ordering 
stage of the contract, action as deemed fit by NALCO including ‘rejection of my offer’ and ‘debarring/blacklisting’ may be 
taken against me/my firm / my company and shall be binding on me/firm / my company represented by me. 

 
(Signature and official seal of the Proprietor / Authorized Person) 

Date :     

Name of the signatory………………………………………………………………………………………………………………………… 

Postal address of the firm…………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………………………………………………… 

PF NO : …………………………………………………………TIN NO  :……………………………………………………………………… 

PAN  NO.:…………………………………………PAN based GSTIN Reg. No.:………………………………………………………. 

Landline Phone No……………………………………………..........Mobile…………………………………………………………… 

Fax No................................................................................................................................................... 

Email Address :……………………………………………………………………………………………………………………………………………………
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 ANNEXURE – IV 
      TAX INVOICE        
    [See Rule 46 of the Central Goods and Services Tax Rules, 2017]        

Details of Supplier 

        ORIGINAL FOR RECIPIENT    
        DUPLICATE FOR TRANSPORTER   

Name         TRIPLICTE FOR SUPPLIER    

Address         
Date : 

     
              

GSTIN/Unique ID         Inv serial No. :     

Details of Recipient (Billed to)         Details of Consignee (Shipped to)   
Name         Name      

Address         Address of delivery     

State         State      
State Code         State Code      

GSTIN/Unique ID         GSTIN/Unique ID     

Place of supply:               
Name of State:               

              

Sr. No.  Description of Goods / Services 
HSN Code 

Qty. Unit 
Rate (per 

Total Discount   Taxable Value 
 CGST SGST /UTGST  IGST  CESS 
        

/ SAC item) Rate Amt Rate Amt Rate Amt Rate Amt      
        
  
 
  
 

Freight  
Insurance 

Packing and Forwarding Charges  
 

Total   
Total Invoice Value (In figure)  
Total Invoice Value (In Words) 

Amount of Tax subject to Reverse Charges   
E.&.O.E 
 
Electronic Reference Number 

 
Name of the Signatory 

Designation / Status 

 
Note: 

 
Signature 

 

Note: 
 
1. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR SUPPLIER". 

2. The tax invoice can be signed with digital signature also.  
3. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the recipient and the address of delivery, along with the name of the State and its code 

shall be recorded in the invoice if he requests for the same. 

4. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated invoice at the end of a month for supplies covered under section 9(4), the 

aggregate value of such supplies exceeds rupees five thousand in a day from any or all the suppliers. 
5. The information in red colour indicates the changes as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017 
6. The information in green colour indicates the words removed as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017 
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ANNEXURE-V 
INTERNET BANKING / R.T.G.S. BANKING MANDATE FORM 

(To be submitted in Duplicate) 
To 
National Aluminium Company Limited, 
M&R complex, 
Damanjodi-763008 
 
Dear Sir,  
SUB: AUTHORISATION FOR RELEASE OF PAYMENT DUE FROM NALCO, M&R COMPLEX THROUGH 

INTERNET BANKING (SBI) OR THROUGH R.T.G.S. BANKING. 
Refer Order No………………………..…………… date……………………. and/ or Tender/ Enquiry/ Letter 

No……………………………….…………….…….. date……………………………………………. 

 
(Please fill in the information in LETTERS. Please TICK wherever it is applicable) 
 
1. Name of the Party…………………………………………………………………………………… 
 
2. Address of the Party 

………………………………………………………………………………….City………………................Pin Code    

               E-Mail Id:……………………………………………………….. 

 
3.Particulars of Bank: 

Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code.      
MICR No.          
(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox 
copy of a cheque of your bank for ensuring accuracy of the bank name and code number) 
Account Type Savings Current Cash Credit 

Account No. (as appearing 
in the Cheque Book) 

                

R.T.G.S. IFSC Code. 
                

 

4. Date from which the mandate should be effective: Dt.       /         /20........ 
  

     I/we hereby declare that the particulars given above are correct and complete. If any transaction is 
delayed or not effected for reasons of incomplete or incorrect information, i shall not hold m/s national 
aluminium company limited responsible. I also undertake to advise any change in the particulars of my 
account to facilitate updating of records for purpose of credit of amount through RBI ECS/ RBI EFT/SBI net. 
 
 
Place:                              Signature of the party/ Authorized Signatory. 
Date:         
------------------------------------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records. 
Bank’s Stamp: 
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Date: 
 

(Signature of the Authorized Official from the Bank) 
ANNEXURE-VI 

 
 

Undertaking Letter on Downloaded tender documents 
 

We here by confirm that, we have downloaded the complete set of tender documents along with the set of 
enclosures hosted in tendering portal  website. We confirm that the bid document has not been edited or 
modified by us. In case, it is observed by NALCO that the bid document has been edited or modified, we 
agree for the rejection of the bid by NALCO besides any action as deemed fit by NALCO.  
 
 
Company Name __________________________________________________________________ 

Name __________________________________________________________________________ 

Signature__________________________ Date _________________________________________ 

Postal Address ___________________________________________________________________ 

              _________________________________________________________________________ 

Email ID ________________________________________________________________________ 

Phone__________________________ FAX ____________________________________________ 

 
 
 
 
 

Signature of Authorized Person With seal 
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ANNEXURE-VII 
 

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS 
 

In case of no deviation please write 'No Deviation' in the space below: 
In case of single part bidding no deviation is acceptable. 

 

Sl.
No 

Reference of Tender Document Subject Deviation / 
Exception Page No. Clause No. Para No. 
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Annexure – VIII 

 
NATIONAL ALUMINIUM COMPANY LIMITED 

M&R COMPLEX, DAMANJODI 
 

QUALITY POLICY 
 
Quality will form the core of our business philosophy. Meeting the needs and expectations of the customer 
and consistently improving our systems and work ethos will be our chosen path in achieving   excellence in 
business and fulfilling our social obligations. 
 
GUIDING PRINCIPLES  

 To ensure a healthy return on investment by maximizing Operational efficiency,   Capacity utilization 
and Productivity. 

 To continually improve and redesign Systems, Processes and Practices in order to ensure error 
prevention and improve response time. 

 To adopt Internal Customer focus as a means to external customer satisfaction. 

 To treat Human Resource as the key to Quality excellence and ensure development, involvement 
and satisfaction of employees. 

 To ensure high quality of inputs through proactive interaction with suppliers. 

 To meet obligations towards the society as a responsible corporate citizen. 

 To provide value for money to all stake holders. 

 To follow ethical business philosophy at all times. 
 
 
COMMITMENT    
We dedicate ourselves to the Quality Policy and Objectives of the company in letter and spirit and 
commit to continuously strive for their fulfillment 
 

        SD/- 
       Chairman-cum-Managing Director 
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Continued… 
 

Annexure – VIII 

 
NATIONAL ALUMINIUM COMPANY LIMITED 

M&R COMPLEX, DAMANJODI 
 

ENVIRONMENT POLICY 
 

In recognition of the interest of the society in securing sustainable industrial growth, compatible with a 
wholesome environment, NALCO affirms that it assigns high importance to promotion and maintenance 
of a pollution-free environment in all its activities. 
 
Objectives: - 
 

 To use non-polluting and environment-friendly technology 

 To monitor regularly air, water, land, noise & other environmental parameters. 

 To constantly improve upon the standards of pollution control and provide a leadership in 

environment management. 

 To develop employees awareness on environmental responsibilities and encourage adherence to 

sound environmental practices. 

 To work closely with Government and local authorities to prevent or minimize adverse 

consequences of the industrial activities on the environment. 

 To comply with all applicable laws governing environment protection through appropriate 

mechanisms. 

 To actively participate in social, welfare and environmental development activities of the locality 

around its units. 

 
Commitment:- 
 
We dedicate ourselves to ensure a green and wholesome environment in all areas of our operations for 
sustainable industrial growth and to set standards in environmental management. 
 
 
Bhubaneswar        SD/- 
       Chairman-cum-Managing Director  
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Continued… 

 
Annexure – VIII 

 
NATIONAL ALUMINIUM COMPANY LIMITED 

M&R COMPLEX, DAMANJODI 
 

OCCUPATIONAL HEALTH & SAFETY POLICY 
 
 
NALCO is committed to maintaining a Safe, Healthy and Sustainable work environment in all its 
operations. This shall be achieved by: 
 

 Focusing on prevention of Accidents and Occupational Health issues. 

 Complying with all legal requirements & other requirements related to Safety and Occupational 
Health of persons, and establishing clearly defined goals & procedures to achieve the same. 

 Ensuring Safety & Health of all employees and contract workers in its premises, including those 
involved in transportation, cleaning and other such activities. 

 Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and Risk Assessment 
by both internal and external qualified persons. 

 Considering aspects related to Safety and Health of personnel as well as environmental issues at 
the time of procurement of equipment and selection of technologies. 

 Ensuring health of persons in the peripheral locations, likely to be affected by our operations. 

 Periodically monitoring and reviewing safety & occupational health issues at relevant levels, 
including the highest levels. 

 Communicating Safety Hazards and health related issues to all concerned through suitable means, 
including training. 

 Consulting and ensuring participation of workmen or their representatives in Policy 
implementation, identification of potential issues and formulation of measures to address the 
same. 

 Considering Health & Safety performance of individuals at different levels during their career 
advancement, as per Nalco's policy 

 Establishing and maintaining suitable set-up with competent persons to monitor and bring to the 
notice of the management any issues related to unsafe conditions & practices. 

 Striving for continual improvements, exceeding statutory compliance levels, wherever feasible. 
 
 
Bhubaneswar        SD/- 
        Chairman-cum-Managing Director 
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ANNEXURE – IX 
 

 
 

   SOCIAL ACCOUNTABILITY POLICY (SA 8000) 
 
We at NALCO are committed to provide a socially accountable work environment to all employees and 

uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace. 

 

We shall achieve these by adopting a companywide culture, which will help to promote: 

a) Involvement of all employees in sustenance of SA 8000:2014 Standard; 

b) Conforming to all requirements of SA 8000:2014 Standard; 

c) Complying with National laws, other applicable laws and other requirements to which the 

organization subscribes; 

d) Continual improvement initiatives in all social aspects; 

e) Learning and training opportunities to all employees. 

 

This policy is communicated and understood within the organization. 

Date: 04.03.2020                        SD/- 

             Chairman-cum-Managing Director 

 

SA 8000 Requirements 

 The organization shall not engage in or support any form of child labour 

 The organization shall refrain any form of forced labour 

 The organization shall provide to all its employees the necessary health and safety benefits as per 

the statutory and regulatory authorities 

 The organization shall respect the right of worker to organize themselves and bargain collectively  

 The organization shall not allow or support any form of discrimination among its worker and shall 

not engage in or tolerate any form of corporal punishment. 

 The organization shall follow the statutory requirements described for normal working hours, 

remuneration and social benefits. 

 
HOD (H&A) 

We hereby declare that we confirm to abide by the requirements of SA 8000 clauses mentioned 
above. 
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                                                                                                                                                             ANNEXURE –X  
 

This Proforma is to be used by Bidder for Bank Guarantee For Bid Security/EMD 

PROFORMA FOR BANK GUARANTEE FOR BID SECURITY/EMD  

(To be executed on non-judicial stamped paper of appropriate value)  

B. G. No._____________       Date: _____________  

 

1. WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having its 

Unit/Office at .........................................(UNIT/OFFICE ADDRESS ISSUING THE TENDER) (hereinafter 

called “The Company” which expression shall unless repugnant to the subject or context includes its legal 

representatives, successors and assigns) has issued Tender paper vide its Tender No…………………………….. 

dt.........…………for ...........................(hereinafter called “the said tender”) to M/s. 

……………………………(hereinafter called the said Tenderer(s)” which expression shall unless repugnant to 

the subject or context includes their legal representatives, successors and assigns and as per terms and 

conditions of the said tender, the tenderer shall submit a Bank Guarantee for `. …………….(Rupees 

……………..only) towards bid security in lieu of cash.  

2. WE …………………Bank having its branch office at ………………..do hereby undertake to pay the amount due 

and payable under this guarantee without any demur, merely on a demand from the Company stating 

that in the opinion of the company which is final and binding, the amount claimed is due because of any 

withdrawal of the tender or any material alteration to the tender after the opening of the tender by way 

of any loss or damage caused to or would be caused or suffered by the Company by reason of any breach 

by the said tenderers(s) of any of the terms and conditions contained in the said tender or failure to 

accept the Letter of Intent Agreement or that the amount covered under this Guarantee is forfeited. Any 

such demand made on the Bank by the Company shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding `……… (Rupees………………..only).  

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or entree 

raised by the tenderer(s) in any suit or proceeding pending before any office, court or tribunal relating 

thereto our liability under this present guarantee being absolute and unequivocal. The payment so made 

by us under this bond shall be a valid discharge of our liability for payment there under. Our liability to 

pay is not dependent or conditional on the Company proceeding against the tenderer.  

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or 

winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all 

respect and for all purposes be binding and operative until payment of all money due or liabilities under 

the said contract(s)/ Order(s) are fulfilled.  
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5. WE ……………..Bank Ltd. further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the finalization of the said tender and that it shall 

continue to be enforceable till the said tender is finally decided and order placed on the successful 

tenderer(s) and or till all the dues of the company under or by virtue of the said tender have been fully 

paid and its claims satisfied or discharged or till a duly authorized officer of the company certifies that 

the terms and conditions of the said tender have been fully and properly carried out by the said 

tenderer(s) and accordingly discharges the guarantee.  

6. That the Company will have full liberty without reference to us and without affecting this guarantee to 

postpone for any time or from time to time. The exercise of any of the power of the Company under the 

tender.  

7.Notwithstanding anything contained herein before, our liability shall not exceed 

`………………….(Rupees…………………………only) and shall remain in force till……………..Unless a demand or 

claim under this Guarantee is made on us within three months from the date of expiry, we shall be 

discharged from all the liabilities under this guarantee.  

8. We………………Bank, lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Company in writing. We further undertake to keep this Guarantee renewed from 

time to time on the request of Tenderer(s).  

9. We ……………… Bank further agree that this Guarantee shall be invocable at our place of business at 

……………………………………………. (Bank name), ………………………………………………………………………………., 

(Branch Name and address of the Branch), Bhubaneswar, Odisha 751__ __ __. 

 

Date……….        ………………………….Bank  

Corporate Seal of the Bank      By its constitutional Attorney  

 

 

Signature of duly Authorized person  

             On behalf of the Bank With seal & signature code  

Details of Persons Issuing the BG: 

 

Name----------------------- 

Address for Correspondence: ------------- 

Telephone & Fax No. 

E-mail: 

Note: BGs to be furnished from any of the approved banks of NALCO. 



T&C/MINES/H&A/R-1640 

Page 60 of 75                                                                                                             Signature & seal of the bidder with date 
 

 

 

  

 

APPENDIX – I 
  

NATIONAL ALUMINIUM COMPANY LIMITED. 
Mines Division 

 
INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING APPENDICES IS MUST, WITHOUT WHICH THE 

OFFER IS LIABLE FOR REJECTION. 
 
The tenderer shall carefully study the list of directors of NALCO from the website mentioned below given 
below and state “Yes” or “No” to questions given below: 

https://nalcoindia.com/company/nalco-leadership/board-of-directors/ 
 
 

Sl. 
No 

Description Write “Yes” or 
“No” 

1. Whether the tenderer is a relative of any of the directors of NALCO? 
 
 

2. 
If the tenderer is a firm, any of NALCO Directors or any of their relatives is a 
partner in the tender’s firm? 

 
 

3. 
If the tenderer is a Company Registered under Company’s Act 1956, whether 
any of NALCO’s Directors is Director of the Company? 

 
 
 

 
 

  Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship of 
the tender / partner / member / Director as the case may be. 

 
 

Sl. 
No. 

Name Relationship 
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APPENDIX – II  
 
Important : Suppression of information shall be viewed seriously and action deemed fit would be taken 

including termination of the contract. 
(Strike out which is not applicable) 

 
1. I/We hereby declare that none of my/our relative is an employee of NALCO. 
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s. 

 

Sl.No. Name of the employee/ P.No. / Designation/Place of Posting. 
Relationship with the 

employee. 
1   

 
 

2   
 
 

3   
 
 

4   
 
 

 
           (PLEASE ATTACH EXTRA SHEET, IF REQUIRED)                                
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Appendix - III 
DETAILS OF PRESENT COMMITMENTS OF THE TENDERER 

As on  the last date of previous month in which the tender opening is due 
NOT APPLICABLE FOR THIS CONTRACT  

 
 
I/We ________________________, age _________ years, son of ______________________ do hereby 
solemnly affirm and declare as follows for on behalf of Firm ___________________________. 
 

Sl 
No 

Full postal 
Address of client  
& Name of 
Officer-in-Charge 
with telex/ 
Telephone NO. 

Description 
of work 

Value of 
contract  

Date of 
commence
ment of 
work 

Scheduled 
Completion 
period 

Completi
on in % 
as on 
date 

Expected 
date of 
completi
on 

Amount of 
Balance 
work 
during the 
period of 
Next 12 
Months 
from the 
date of 
declaration 

Re
m
ar
ks 

1 2 3 4 5 6 7 8 9 10 
          

          

          

          

          

          

It is certified that the above particulars furnished are true and correct. If any information given is found 
to be misleading at a later date NALCO will have the authority to take necessary action as per provision 
of the contract and as per laid down procedure of the Company. It is further certified that all the works 
under execution at NALCO and outside NALCO have been indicated in the above format. 

 
Signature of the bidder________________________ 
 
Name of the Bidder___________________________ 
 
Company Seal  
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Appendix - IV 
 

PROPOSED SITE ORGANISATION 
NAME OF TENDERER:  
 
Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.  
 
It is understood that this will be augmented from time to time depending on the requirements for timely 
completion of the work as directed by the Engineer-in-Charge.  
 
Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.  
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Appendix - V 
 

Format:- (To be submitted with BID) 
 
 

ANTI-PROFITEERING DECLARATION FORMAT 
To whomsoever it may concern 

 
I, Mr. , Proprietor/   

Other authorised signatories) of M/s. , hereby solemnly and 

sincerely declare  that, while giving this quotation to NALCO against Tender No. 

____________________Dt.                           , me /my firm/my company has abided by all Tax Laws and Rules 

including but not limited to Section 171 of the Central Goods and Services Tax Act, 2017. 

 

I hereby solemnly and sincerely declare that, me/my firm/my company, will continue to abide by the said 

laws, including but not limited  to Section 171 of the Central Goods and Services Tax Act, 2017, as 

applicable from time to time during the life of the tender and during execution of any order placed with 

reference to the said tender. 

 

I further declare that, me/my firm/my company, in furtherance and in compliance to the said section, will 

make commensurate reduction in the basic prices w.r.t. Input Tax benefits and reduction in Tax charged 

to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided. 

 

I further declare that the foregoing is true and correct and the same is a legal obligation and failure 

to fulfil if could result in penalties under the law. 

 

Date:    
 

Place:          To be signed by the authorized person under the firm’s seal. 
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Appendix - VI 
 

Format:-  (To be submitted at the time of release of Final Due) 
 
 

ANTI-PROFITEERING DECLARATION FORMAT 
To whomsoever it may concern 

 

I Shri/Mr. ------------------------------------------------------------- Proprietor/manager service(similar 
salutation for other authorized signatories)  of M/s---------------------------------------------------- hereby 
sincerely declare that I have abided with all the laws and rules as applicable on me /my firm/my 
company from time to time ,in my dealing with M/s National Aluminum Company Ltd (NALCO) 
including but not limited to section 171 of central goods an service tax Act, (CGST Act) 2017 . 
 
In furtherance and compliance of the said section, I declare that I have made commensurate 
benefit of reduction in rate of tax or benefit of input tax credit in the purchase order/work 
order/Contract No………………………………………………………………… Dt…………………………………..has been 
passed on to NALCO.  
 
I declare that foregoing is true and correct and the same is a legal obligation and failure to fulfill it 
could result in penalties under the Tax law. 
 
Date: 
 
Place: 
 
Signature with seal/stamp.  
 

 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



T&C/MINES/H&A/R-1640 

Page 66 of 75                                                                                                             Signature & seal of the bidder with date 
 

 

 

  

 

APPENDIX – VII 

LITIGATION HISTORY TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER 
 

BEFORE THE NOTARY PUBLIC  
A F F I D A V I T 

I ………………………………………………….aged about ………… years, S/O: …………………., At-……………, PO- 

………………………….., Dist-……….., Pin-………………,, State: …………, Designation: ………..………… of M/s. 
………………………………………... have not been convicted by a court of Law for an offence involving moral 
turpitude in relation to business dealings during the past seven years for acceptance of the offer. I do 
hereby solemnly affirm and state as follows: 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDDER 
OR      ABANDONMENT OF WORK BY THE BIDDER 

1. (a) Is the bidder currently involved in any litigation relating to the 
works. 

Yes/No 

(b) If yes,: give details:  

2. (a) Has the bidder or any of its constituent partners been debarred/ 
expelled by 
any agency in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  

3. (a) Has the bidder or any of its constituent partners failed to 

perform on any 
contract work in India during the last 5 years. 

Yes/No 

(b) If yes, give details:  

4. (a) Arbitration cases pending. Yes/No 

(b) If yes, give details:  

5. (a) Disputed incomplete works. Yes/No 

(b) If yes, give details:  

6. (a) Pending civil cases against the firm or its 
Proprietor/Partner(s)/Director(s) 
involving moral turpitude in relation to business dealings. 

Yes/No 

(b) If yes, give details:  

7. (a) Pending criminal cases against the firm or its 
Proprietor/Partner(s)/Director(s) 
involving moral turpitude in relation to business dealings. 

Yes/No 

(b) If yes, give details:  

8. (a) Punishments awarded under civil cases or criminal cases 
involving moral 
turpitude in relation to business dealings 

Yes/No 

(b) If yes, give details:  

Note: 
If any information in this schedule is found to be incorrect or concealed, qualification application will be 
summarily be rejected. 
 
 

Signature of the bidder 
 
 

 Date : ……………… 
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Appendix - VIII 
 

      
 
Return No.________________      Date: _________ 

To 

The Director General of Mines Safety, 
Govt. of India, 
At: Eastern Railway,  
 Dhanbad- 826001 (Jharkhand) 

 

Sub: Monthly/Quarterly Return in respect of ---------------------------------------------------------------(Name of 

work) for the  month/quarter ----------------- ------------of M/s ---------------------------------------------- 

Dear Sir, 

      Enclosed please find herewith the details of the work persons (Contractual workers) engaged at 

Panchpatmali Bauxite Mines, M/s NALCO, Damanjodi, Dist: Koraput (Orissa),  in  relation to work on the 

subject cited above for the month/ quarter ending------------------------- as per Cl.No.2.2(i)(II) of the relevant 

recommendations of 10th conference on safety in mines. 

      This is for your kind information and record please. 

Thanking you Sir. 

                    Yours faithfully. 

 

                                                                                   (Signature of the contractor/his authorized representative)

                                                                              (Seal)                 

Place: 

Date:                              

C.C: 
1. Director of Mines Safety 
    Plot No. L1, Nayapalli 
    P.O. RRL Campus 
    Bhubaneswar- 751013 (ORISSA) 
 
2. Mine Manager 
    Panchpatmali Bauxite Mine 
    M/s NALCO 
    p.o: Damanjodi, Dist. Koraput (ORISSA) 
 
3. Mgr In-charge of respective work. 
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Monthly/ Quarterly report of contractual work persons engaged at Panchpatmali Bauxite Mine, M/s 
NALCO, Damanjodi, Orissa for the month/ quarter ending____________________________ 
 

(As per clause No.2.2 (i) (ii) of 10th conference on safety in Mines) 
 

01. Name of the firm: 

02. Registration number: 

03. Name & address of persons heading the firm: 

04. Nature of work: 

05. Type of deployment of work persons: 

06. Number of work persons deployed: 

07. Number of work persons hold VT certificate: 

08. Number of work persons undergone IME  
 
09. Type of medical coverage given to the work persons: 
 
      

 

 

(Signature of the contractor/his authorized representative)  

                                                                            (Seal) 

  
 
NB:  To be submitted quarterly (by 10th of April, July, October & January every year) for contracts of more 

than one year and monthly for contracts of less than one year. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



T&C/MINES/H&A/R-1640 

Page 69 of 75                                                                                                             Signature & seal of the bidder with date 
 

 

 

  

 

                                                                                                                                                                 APPENDIX - IX 

PREFERENCE TO MAKE IN INDIA 

ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020 
 

1.0 The bidders are requested to go through the GoI Order No: P-45021/2/2017-PP(BE-II), DTD: 
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit the 
Declaration by the Bidder accordingly.   

2.0 For the purpose of this order dtd. 16.09.2020:- 
2.1 Local content means the amount of value added in India which  shall, unless otherwise prescribed by 

the  nodal ministry, be the total value of the item procured (excluding net domestic indirect taxes) 
minus the value of imported content in the item (including all customs duties) as a proportion of the 
total value, in percent. 

2.2 Class I local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content equal to or more than 50%, as defined at cl. 2.1 above. 

2.3 Class II local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content equal to or more than 20% but less than 50%, as defined at cl. 2.1 
above. 

2.4 Non-local supplier means a supplier or service provider whose goods, services or works offered for 
procurement has local content less than 20%, as defined at cl. 2.1 above. 

2.5   ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a “Class-I 
Local supplier” may be above the L1 for the purpose of purchase preference. The margin of purchase 

preference shall be 20% against the tender. 
3.0  Subject to the provisions of the above order and to any specific instructions issued by the Nodal 

Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I Local supplier’ in 
procurement undertaken by procurement entities in the manner specified here under:- 

 

CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-PP(BE-II)  dtd. 

16.09.2020 shall be applicable for this tender towards purchase preference. 

However, in case of participation by MSE & ancillary units, the tender quantity reserved for MSE & ancillary 
units as per purchase preference policy of NALCO for MSEs as mentioned in the tender document shall take 
precedence over the purchase preference against the above mentioned order (to be mentioned,  if 
applicable). 

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-I Local Supplier’ shall 
get purchase preference over ‘Class-II local supplier’ as per the following procedure: 

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the 
contract of full quantity will be awarded to L1. 

b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to L1. Thereafter. 
the  lowest bidder among the ‘Class I Local supplier’ will be invited to match the L1 price for the 
remaining 50% quantity subject to Class-I local supplier’s quoted price falling within the margin of 
purchase preference and contract for that quantity shall be awarded to such ‘Class-I Local supplier’ 
subject to matching the L1 price. In case such lowest eligible ‘Class-I Local supplier’ fails to match 
the L1 price or accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within 
the margin of purchase preference shall be invited to match the L1 price for the remaining quantity 
and so on and the contract shall be awarded accordingly. In case some quantity is still left uncovered 
on ‘Class-I Local supplier, then such balance quantity may also be ordered on the L1 bidder. 

 

4.2 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by procuring 
entities. 

 
CASE-II (FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No.  P-45021/2/2017-PP(BE-II) 
dtd. 16.09.2020 shall be applicable for this tender towards purchase preference. 
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4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local Supplier’ 
shall get purchase preference over ‘Class-II local supplier’ as per the following procedure: 

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the 
contract will be awarded to L1. 

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local supplier’ will be 
invited to match the L1 price subject to Class-I local supplier’s quoted price falling within the margin 
of purchase preference and contract shall be awarded to such ‘Class-I Local supplier’ subject to 
matching the L1 price. 

c) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I Local supplier’ 
with the next higher bid within the margin of purchase preference shall be invited to match the L1 
price and so on and contract shall be awarded accordingly. In case none of the ‘Class-I Local 
supplier’ within the margin of purchase preference matches the L1 price, the contract may be 
awarded to the L1 bidder. 

4.4 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by procuring 
entities. 
 

5.0   Verification of local content. 
5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or solicitation 

shall be required to indicate percentage of local content and provide self-certification that the 
item offered meets the local content requirement for ‘Class-I local supplier’/ ‘Class II-local 
supplier’, as the case may be. They shall also give details of the location(s) at which the local 
value addition is made. Declaration to be given in the format attached/enclosed below. 

5.2 In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class 
II- local supplier’ shall be required to provide a certificate from the statutory auditor or cost 
auditor of the company (in the case of the companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

5.3 Decisions on complaints relating to implementation of this order shall be taken by the 
competent authority which is empowered to look into procurement-related complaints relating 
to the procuring entity. 
 

6.0 Only "Class-I local suppliers and Class-II local suppliers", as defined under the order, shall be 
eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ shall not be 
considered for evaluation against this tender. 

 

 
======XXXX====== 
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                                           (Declaration by the bidder on their letter head) 
 
To, HOD (T&C), 

M/s. National Aluminium Company Limited,  

Mines 
Dist.-Koraput, Odisha-763008 

 
 

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No: 
GoI order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020) 

 
Tender Ref. No: T&C/MINES/H&A/R-1640 

 
Dear Sir, 

 
We, M/s.    having its office at 

    

(address) hereby confirm that the offered product has   % 

of the local content. 

Following is/are the location(s) at which local value addition is made: 

 

 

Yours sincerely, 

 
 

Signature  

Name:  

Designation:  

Contact No.: 

It should be noted by bidder that, apart from the declaration submitted by bidder 
regarding % of local content vide Appendix IX of the NIT, the bidder should also update 
their MII status on GeM Portal while submitting their bid or creating catalogue.  
 
If there is mismatch in MII declaration submitted by bidder as per Appendix-IX and 
status of MII as evaluated by GeM then MII status as evaluated by GeM will be treated as 
final and accordingly tender will be processed.  
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APPENDIX-X  
 

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017 and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020 
 

DEFINITIONS  
1. GOI vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a 
country which shares a land border with India.  

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 
'tenderer’, ‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or 
firm or company, including any member of a consortium or joint venture (that is an association 
of several persons, or firms or companies), every artificial juridical person not falling in any of 
the descriptions of bidders stated hereinbefore, including any agency, branch or office 
controlled by such person, participating in a procurement process 

3. "Bidder from a country which shares a land border with India” for the purpose of this Order 
(Public Procurement No.1, 2 & 3) means  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered 
in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls 
under any of the above  

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:  
i. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), 

who, whether acting alone or together, or through one or more juridical person(s), has a controlling 

ownership interest or who exercises control through other means. 

Explanation 

a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-

five per cent of shares or capital or profits of the company;  

 

b) "Control" shall include the right to appoint the majority of the directors or to control the 

management or policy decisions, including by virtue of their shareholding or management 

rights or shareholder’s agreements or voting agreements; 

ii.  In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership;  
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iii. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 

person, has ownership of or entitlement to more than fifteen percent of the property or 

capital or profits of such association or body of individuals; 

iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official;  

v. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

trust and any other natural person exercising ultimate effective control over the trust 

through a chain of control or ownership.  

vi. "Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 

Jul 2020 is a person employed to do any act for another, or to represent another in dealings 

with third persons. 

Rule: Following shall be complied by the Bidders of the said countries while submitting bids. 
A) Any bidder from a country who shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority. The Competent 

Authority for the purpose of registration under this Order shall be the Registration 

Committee constituted by the Department for Promotion of Industry and Internal Trade 

(DPIIT). However, Order will not apply to bidders from those countries (even if sharing a 

land border with India) to which the Government of India has extended lines of credit or in 

which the Government of India is engaged in development projects. Lists of countries to 

which lines of credit have been extended or in which development projects are undertaken 

are given in the website of the Ministry of External Affairs. This order shall also not apply 

to procurement by Indian missions and by offices of government agencies / undertakings 

located outside India. 

B) The Bidder shall have to submit declaration / certificate as per the attached Format 

towards compliance of Public Order on Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017. B)  

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed 

to sub-contract works to any contractor from a country which shares a land border with 

India unless such contractor is registered with the Competent Authority. The definition of 

“Contractor from a country which shares a land border with India” shall be as in paragraph 

(3) above. 

*** 
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 
Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 
2017 . 
 
This declaration must form part of all tenders & it contains general information and serves as a 
declaration form for all bidders. (Before completing this declaration, bidders must study the 
General Conditions, Definitions, Govt Directives applicable in respect of Public Procurement No.1, 
2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial 
Rules (GFRs), 2017 & prescribed tender conditions).                                                      
 
 

 

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM 
I, the undersigned , ………………………………………………………………………………… (full names), do 
hereby declare, in my capacity as ……………………………………………………………… …………… of M/s 
...............................................................................................................(name of bidder entity), 
that:  
 
1)   The facts contained herein are within my own personal knowledge.  
2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject 

of   Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions 
on procurement from a bidder of a country which shares a land border with India and comply to all 
the provisions of the Order. 

3) I certify that M/s ...............................................................................................................(name of 
bidder entity) is not from such a country / is from such a country (strike out whichever is not 
applicable), has been registered with the Competent Authority. I hereby certify that this SUPPLIER 
fulfils all requirements in this regard and is eligible to be considered. [Where applicable, evidence 
of valid registration by the Competent Authority is attached]. 

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s 
...............................................................................................................(name of bidder entity) is 
found to be false, this would be a ground for immediate termination and further legal action in 
accordance with law as per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the 
General Financial Rules (GFRs), 2017 

  
 
AUTHORISED SIGNATURE:       DATE: ___________ 
  
Seal / Stamp of Bidder 
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                         LIST OF NALCO APPROVED BANKS 
LIST OF PSU BANKS: 

Sl No Name of the Bank Sl No Name of the Bank 

1 Bank of Baroda 10 Oriental Bank of Commerce 

2 Bank of India 11 Punjab and Sindh Bank 

3 Bank of Maharashtra 12 Punjab National Bank 

4 Canara Bank 13 State Bank of India 

5 Central Bank of India 14 Syndicate Bank 

6 Corporation Bank 15 UCO Bank 

7 Dena Bank 16 Union Bank of India 

8 IDBI Bank 17 Vijaya Bank 

9 Indian Bank   

LIST OF PRIVATE BANKS: 
Sl No Name of the Bank Sl No Name of the Bank 

1 HDFC Bank Ltd. 9 The South Indian Bank Ltd. 

2 ICICI Bank Ltd. 10 The Karur Vysya Bank Ltd. 

3 AXIS Bank Ltd. 11 The Karnataka Bank Ltd. 

4 Kodak Mahindra Bank Ltd. 12 IDFC Bank 

5 YES Bank 13 RBL Bank 

6 Indus Ind Bank Ltd. 14 The Lakshmi Vilas Bank Ltd. 

7 The Federal Bank Ltd. 15 Tamilnad Mercantile Bank Ltd. 

8 The Jammu & Kashmir Bank Ltd. 16 City Union Bank Ltd. 

LIST OF FOREIGN BANKS: 
Sl 

No Name of the Bank BIC Sl 
No Name of the Bank BIC 

1 Abu Dhabi Commercial Bank 
Limited 

ADCB AE AA 19 KEB Hana Bank KOEX KR SE 

2 Australia & New Zealand 
Banking Group Limited 

ANZB AU 3M 20 Krung Thai Bank Public Company 
Ltd. 

KRTH TH BK 

3 Bank of America NA BOFA US 3N 21 Mashreqbank PSC BOML AE AD 

4 Bank of Baharain and Kuwait 
B.S.C. 

BBKU BH BM 22 Mizuho Bank Ltd. MHCB JP JT 

5 Bank of Ceylon BCEY LK LX 23 National Australia Bank Ltd. NATA AU 33 

6 Barclays Bank PLC BARC GB 22 24 Sberbank SABR RU MM 

7 BNP Paribas BNPA FR PP 25 Shinhan Bank SHBK KR SE 

8 Citibank N.A. CITI US 33 26 Societe Generale SOGE FR PP 

9 Commonwealth Bank of 
Australia 

CTBA AU 2S 27 Sonali Bank Ltd. BSON BD DH 

10 Credit Agricole Corporate & 
Investment Bank 

BSUI FR PP 28 Standard Chartered Bank SCBL GB 2L 

11 Credit Suisse AG CRES CH ZZ 29 Sumitomo Mitsui Banking 
Corporation 

SMBC JP JT 

12 DBS Bank Ltd. DBSS SG SG 30 The Bank of Nova Scotia NOSC CA TT 

13 Deutsche Bank AG DEUT DE FF 31 The Bank of Tokyo-Mitsubishi UFJ 
Ltd. 

BOTK JP JT 

14 Doha Bank DOHB QA QA 32 The Hongkong and Shanghai 
Banking Corp. Ltd. 

HSBC HK HH 

15 FirstRand Bank Ltd. FIRN ZA JJ 33 The Royal bank Of Scotland PLC RBOS GB 2L 

16 Industrial Bank of Korea IBKO KR SE 34 United Overseas Bank Ltd. UOVB SG SG 

17 Industrial & Commercial Bank 
of China Limited 

ICBK CN BJ 35 Westpac banking Corporation WPAC AU 2F 

18 JP Morgan Chase Bank CHAS US 33 36 Woori Bank HVBK KR SE 

 



PRICE TO BE QUOTED BY THE BIDDER IN GEM PORTAL 

The bidder has to quote the lumpsum price for the contract in the field provided 

for entering the price in the GeM portal. 

 

The price to be quoted is inclusive of applicable GST for the job, i.e 18% in this 

tender. 

 

The price to be quoted in the GeM portal is to be the same as the final value 

obtained in the BoQ format enclosed in the tender in GeM bid document. 

 

The bidder has to upload the BOQ format in PDF in the GeM portal at the location 

of financial break up. 

 

PROCEDURE TO FILL UP THE BOQ FOR THE TENDER 

- The BOQ for the tender is a part of the GeM bid Document. 

- To view the BOQ, download the GeM Bid Document by clicking the bid no 

of the tender in which participation is to done. 

 

- In the GeM bid document, Search for Excel Upload Required, there the BOQ 

is attached. 

- Download the BOQ. 

- Fill the column Unit rate (excluding GST) for all the items. 

- The price inclusive of GST is automatically calculated by the excel work 

sheet. 

- At the end of the BOQ, total amount of the contract / BOQ including GST 

@ 18% is visible. This price is to be quoted in the GeM portal at the relevant 

field. 



- Convert the duly filled in BOQ to PDF format and upload in the location 

earmarked for financial break up. 

- The bidder has to submit the PDF copy of the BOQ 

format of the tender without prices in the location for 

Certificates requested in ATC along with other 

documents as sought in the tender. Non submission of 

the unpriced PDF copy of the BOQ  in the offer shall 

lead to summary rejection of the offer. 

 

SAMPLE GEM BID DOCUMENT IS ENCLOSED BELOW 
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1 2 3 4 5 6 7 8

1

Monthly fixed hire charges for providing & operating the 52 seater standard bus for 16 

hours duty in good condition to carry contract workers & periphery villagers of 

Panchpatmali Bauxite Mines for running between NALCO Township & Panchpatmali 

Bauxite Mine including driver. (Total quantity for 3 buses for 36 month service= 3x36 = 

108 months)

Month 108 0.00 0 0.00

2
Variable running kilometer charges for providing & operation the 52 seater standard bus 

for 16 hours duty for 03 nos. of buses for 108 months, 3596 km Per bus/month x 3 buses 

x 36 months =388368 km (NOT TO BE QUOTED)

Km 388368 

0.00

Note : 1)  The bidder has to quote the unit rates in the blue coloured cells upto two decimels only. Unit rate shall be excluding GST

2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quoted as the price for the contract in GeM portal

3) The bidder has convert this EXCEL sheet to PDF and upload the same in GeM portal at the Financial breakup location

4) The name of the bidder is to be filled up in the cell earmarked for the same in green colour

APPLICABLE GST FOR THE TENDER IS 5%

TOTAL AMOUNT INCLUDING GST (THIS VALUE TO BE QUOTED IN THE GEM PORTAL)

Unit Rate 

Excl GST in 

Rs 

Amount Excl GST 

in Rs

Unit Rate incl 

5% GST in Rs 
Amount incl 5% GST in Rs 

(NOT TO BE QUOTED)

Name of Work:  Hiring of 03 no of 52 seater buses for contract workers & periphery villagers of Mines, Nalco, Damanjodi for a period of 3 years 

Tender No T&C/MINES/H&A/R-1640

BILL  OF  QUANTITIES  

Sl. 

No.
Item Description Unit Quantity

Name of the bidder
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76. Completion Certificate.  
76.1 Application for completion certificate.  
76.2 Completion Certificate.  
76.3 Completion Documents.  
77. Final Decision and final Certificate.  
78. Certificate and payments no evidence of 

completio n. 
 

 Taxes and Insurance (Section –VII)  
79. Taxes, duties, octroi etc.    
80. Insurance   
80.1 Employees State Insurance act.  
80.2 Workmen compensation and employer’s liability 

Insurance. 
 

80.3 Any other insurance required under law or 
regulations or by Owner. 

 

80.4 Accident or Injury to workmen.  
80.5 Transit Insurance.  
81. Damage to property or to any person or any third party  
82. Demurrage dues.  
 Labour Laws and Arbitration (Section – VIII)  
83. Labour laws.  
84. Implementation of Apprentices Act 1961.  
85. Contractor to Indemnify the Owner  
86. Health and sanitary arrangements for workers  
87. Arbitration  
88 Jurisdiction/ Governing Laws  
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 Safety Code (Section-IX).  
89. General  
90. Safety Regulations  
91. First Aid and Industria l Injuries  
92. General Rules.  
93. Contractor’s Barricades.  
94. Scaffolding.  
95. Excavation and Trenching.  
96. General Safety  
97. Care in handling Inflammable gas.  
98. Temporary combustible Structures.  
99. P recautions against fire.  
100. Explosives.  
101. Mines Act.  
102. P reservation of peace.  
103. Out Break of infectious diseases.  
104. T reatment of Contractor’s Staff in Owner’s Hospital  
105. Use of intoxicants.  
 Proforma (Section-X)  
A. Formats for Bank Guarantees.  
B. List of standardized Banks   
 Proposal forms - (Appendices)  
IA. Details of works of similar nature and magnitude 

carried out during the last 5 years. 
 

IB. Concurrent commitment of the bidder  
II Details of equipment, tools tackle.  
III. Details of Minimum manpower proposed to be 

deployed on this work. 
 

IV. Organisation Chart showing no. of qualified  
engineers and supervision) 

 

V. List of proposed sub-contractors.  
VI. P rogress Billings.  
VII. Information about Tenderers (Form H)  
VIII List of enclosures (Form-I)  
IX Exceptions and Deviations (Form –J)  
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SECTION – 1 
 

DEFINITIONS AND INTERPRETATION 
  
1. DEFINITION & INTERPRETATION: 
1.1       Definition: 

In the contract (as hereinafter defined) the following words and expressions 
shall have the meanings hereby assigned to them except where the context 
otherwise requires. 

 
1.1.1 The ‘Owner’ shall mean the National Aluminium Company Limited 

(NALCO), a Company incorporated under the Companies Act, 1956 having its 
registered office at IDCO Tower, 8th Floor, Janapath, Bhubaneswar –751007 
or any other place as modified subsequently and shall include its Chairman-
cum-Managing Director or other Administrative Officers authorised to deal 
with these presents are concerned on his behalf posted in the any of the 
Offices of NALCO and shall also include Owner’s successors and assignees.  
 
The Chairman-cum-Managing Director has nominated the following persons 
as the representative of the ‘Owner’ for the purpose of all contractual matters. 
 

Smelter - General Manager (Smelter)     
CPP  - General Manager (CPP)                 Projects 
Mines  - General Manager (Mines)    
Alumina - General Manager (Alumina)  

 
1.1.2 The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance 

by the Owner. 
 
1.1.3. The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-

Managing Director of National Aluminium Co. Ltd., or his successors in 
office as designated by the Owner. 

 
1.1.4. The ‘Project Head’ shall mean General Manager/ Deputy General Manager of 

the Project of National Aluminium Company Ltd., or his successor in office or 
his authorised representative. 

 
1.1.5. The ‘Contractor’ shall mean the person or persons, firm or company whose 

tender has been accepted by owner and includes the contractor’s legal 
representatives, his successors and permitted assigns. 

 
1.1.6. The ‘Sub-contractor’ shall mean any person or firm or company (other than 

the contractor to whom any part of the work has been entrusted by the 
contractor, with the written consent of the owner or his representative and the 
legal representatives, successors and permitted assignee of such person, firm 
or company. 
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1.1.7. The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner 

from time to time and shall include those who are expressly authorised by the 
Owner to act for  and on his behalf for all function pertaining to operation 
of this contract.  All functions pertaining to the operation of contract means all 
acts necessary for execution of the contract coordinating between the different 
agencies and final closing of the contract. 

 
1.1.8. The ‘Works’ shall mean and include all works to be executed in accordance 

with the contract or part thereof as the case may and shall include all extras, 
addition, altered or substituted works as required for the purpose of the 
contract or as may be required to be executed by the owner/ engineer-in-
charge. 

 
1.1.9.  The ‘Contract’ shall mean the agreement between the Owner and the 

contractor for the execution of the works including therein all documents such 
as the invitation to tender, instructions to Tenders, General Conditions of 
Contract, Special Conditions of Contract, Job Specifications, General 
Requirements, Time Schedule of Completion of Job, Drawings, Letter of 
Intent awarding the work, Agreed variations, if any etc. 

 
1.1.10. The ‘Contract Document’ shall mean collectively the tender documents, 

designs, drawings specifications, agreed variations, if any and other 
documents constituting the tender and acceptance thereof. 

 
1.1.11. ‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature 

required in or about the execution, completion or maintenance of the works or 
temporary works (as hereinafter defined) but does not include materials or 
other things intended to form of forming part of the permanent work. 

 
1.1.12. ‘Temporary Works’ shall mean all temporary works of every kind required in 

or about the execution, completion or maintenance of the works. 
 
1.1.13. ‘Specifications’ shall mean all directions, various technical specification, 

provisions, and requirements, attached to the contract, which pertain to the 
method and manner of performing the work or works to the quantities and 
qualities of the work or works and the materials to be furnished under the 
contract for the work or works as may be amplified or modified by the Owner 
or the Engineer-in-charge during the performance of Contract in order to 
provide the unforeseen conditions or in the best interests of the work or works.  
It shall also include the latest edition including all addenda/ corrigenda or 
relevant Indian Standard Specifications and other relevant codes. 

 
1.1.14. ‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the 

contract in order to define broadly the scope and specifications of the work or 
works, and all reproductions thereof. 
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1.1.15. ‘Drawings’ shall include maps, plans and tracings or prints thereof with any 
modifications approved in writing by the Engineer-in-Charge and such other 
drawings as may, from time to time, be furnished or approved in writing by 
the Engineer-in-charge. 

 
1.1.16. ‘Foreign consultant’ shall mean a person, agency or firm including their 

successors and assigns, who are nonresidents of India and are responsible for 
supply of process Technology for expansion plant based on review of existing 
plant including material flow, energy balance, additional facilities and 
improvement on the basis of the recent experience. 

 
1.1.17. ‘Indian Consultant’ shall mean a person, agency or firm including their 

successors and assign who are responsible for detailed engineering and 
construction management of the project. 

 
1.1.18. ‘Project manager’ shall mean the authorised representative of the consultant 

posted at site. He shall be responsible for supervision of the work by the 
contractors as well as coordinate with different agencies within the 
organisation or otherwise.    

 
1.1.19. ‘Site’ shall mean the lands and other places on, under in or through which the 

permanent works are to be carried out and any other lands or places provided 
by the owner for the purpose of the contract. 

 
1.1.20. ‘Notice in writing or written Notice’ shall mean a notice in written, typed  or 

printed characters sent (unless delivered personally or other wise proved to 
have been received) by registered post to the last known private or business 
address or registered office of the addressee and shall be deemed to have been 
received in the ordinary course of post it would have been delivered. 

 
1.1.21. The ‘Completion Certificate’ shall mean the certificate to be issued by the 

owner or his representative when the works have been completed to his 
satisfaction. 

 
1.1.22. The ‘Final Certificate’ in relation to the work shall mean the certificate 

regarding the satisfactory compliance of the various provisions of the contract 
to be issued by the owner or his representative after the period of liability is 
over. 

 
1.1.23. ‘Approved’ shall mean approved in writing including subsequent written 

conformation of previous verbal approval and ‘Approval’ means approved in 
writing including as aforesaid. 

 
1.1.24. The ‘Period of Liability’ in relation to a work means the specified period from 

the date of issue of completion certificate up to the date of issue of final 
certificate which the contractor stands responsible for rectifying all defects 
that may appear in the works. 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 10 of 96 

 
1.1.25. The ‘Appointing Authority’ for the purpose of arbitration shall be the 

Chairman and managing Director or any other person so designated by him. 
 
1.1.26. The ‘Alteration Variation Order’ means an order given in writing by the 

Engineer-in-Charge/ owner to effect additions to or deletions from or 
alteration in the works. 

 
1.1.27. ‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender 

has been accepted in accordance with the provisions contained in the letter. 
 
1.1.28. ‘Days’ means a day of 24 hours from mid night irrespective of the number of 

hours worked in that day. 
 
1.1.29. ‘Working Day’ mean any day which is not declared to be holiday or rest day 

by the Owner. 
 
1.1.30. ‘Week’ means a period of any consecutive seven days. 
 
1.1.31. ‘Metric System’: All technical documents regarding the construction of works 

are given in the metric system and all work in the project should be carried out 
accordingly to the metric system.  All documents concerning the work shall 
also be maintained in the metric system. 

 
1.1.32. ‘Value of Contract’ shall mean the sum accepted or the sum calculated in 

accordance with the prices accepted in tender and / or the contract rates as 
payable to the contractor for the entire execution and full completion of the 
work. 

 
1.1.33. ‘Headings and Marginal Notes’ in these contract documents are given solely 

for facility of reference and are not part of the contract documents and are not 
to be taken into account in the interpretation of the provisions of the contract. 

 
1.1.34. ‘Language for Drawings & Instruction’: All the drawings, titles, notes, 

instruction, dimensions etc. shall be in English Language. 
 
1.1.35. ‘Singular and Plural’: The singular shall include the plural and vice versa 

wherever the context so requires. 
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SECTION  - II 
 

2.        FACILITIES TO CONTRACTOR 
2.1 Location of Sites and Access by Road: 
2.1.1 Locations of Sites: 

The general information about Mines Alumina, Aluminium Smelter and 
Captive power Plants furnished below is of indicative nature only and shall 
not be considered as binding in any way on the Owner and shall not govern 
either the scope of work or the nature of the respective rights and the 
obligations of the parties to such contract. 

 
(a) Alumina Plant and Mines: 

Alumina plant is on south-western side of the Panchpatmali hill near 
Damanjodi village in Koraput District, Orissa State.  The site is situated at 
12 Km from the national highway No. 43 off Semiliguda village.  The 
Alumina Plant Site has the form of saddle between groups of low hills.  The 
location of Red Mud Pond is in the natural basis of hills situated at a 
distance of 2 Km from the western side of the plant.  The Bauxite mine is 
located at 14 Km away from the Alumina Plant Site. 

 
(b) Smelter Plant: 

Aluminium Smelter is on the Southern side of National Highway No. 42, 
with its approximate latitude and longitude as 20o51’N and 85o10’E 
respectively. The area, at a higher elevation in comparison with adjacent 
land, is not subjected to either normal or flash foods.  The prevalent 
directions of wind are from North-West and West.  

 
(c) Captive Power Plant: 

Captive Power Plant is located at Angul, District Angul, Orissa on the south 
of Talcher Thermal Power Station of Orissa State Electricity Board the 
main plant site is about 3 Km on the north of the junction of the National 
Highway Nos. 42 and 23, between the villages Balaram Prasad Patna and 
Gotamara.   The access roads to the main plant site may be taken from 
either of the highways. 

 
2.1.2. Access by Road: 

Contractor, if necessary, shall build other temporary access roads to the 
actual site of construction for his own work at his own cost.  The Contractor 
shall be required to permit the use of the roads so constructed by him for 
vehicles of any other parties who may be engaged on the project site.  The 
Contractor shall also facilitate the construction of the permanent roads 
should the construction thereof start while he is engaged on this work.  He 
shall make due allowance in his tender for any inconvenience he anticipates 
on such account. 
Non-availability of access roads, railway siding and railway wagons for the 
use of contractor shall in no case condone any delay in the execution of 
works not be the cause for any claim for compensation against the Owner. 
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2.2  Water Supply: 
2.2.1. Unless other wise provided in the Contract, the Contractor shall be 

responsible for the arrangements to obtain supply of water necessary for 
the works, his labour colony, his workshops, his offices etc.  All pumping 
installations, pipe network and distribution system will have to be carried 
out by the Contractor at his own cost. 

 
2.2.2. The Owner may agree to supply water to the Contractor for use in the 

Owner’s works on specified terms and conditions as shall be determined 
by the Owner, which shall be binding on the Contractors.  The tenderer is 
however required to exercise his option to receive such water supply from 
Owner’s main at the time of submission of his tender. 

 
2.2.3. When the water is supplied by the Owner, the Owner’s main will be within 

500 metres form the site of work.  The Contractor shall provide at his own 
cost, all necessary ferrules, pipes, fitting, couplings and tanks and 
temporary works required and he shall maintain all such works in 
satisfactory condition.  The Contractor shall remove all such works and 
shall re-instate and make good any work disturbed, to the satisfaction of 
the Engineer-in-Charge. 

 
2.2.4. In the event of the Contractor’s drawing water from the Owner’s main/ 

source, he shall not claim any compensation for interruption or failure of 
Owner’s water supply caused due to any reasons beyond the control of the 
owner. 

 
2.2.5. The water so supplied by the Owner shall be free of cost for the 

Constructional work only. 
 

2.3. Power Supply:     
2.3.1 Subject to availability, Owner will supply power at 400/440 V at only one 

point at the nearest substation, from where the contractor will make his 
own arrangement for temporary distribution.  The point of supply will not 
be more than 500 Metres away from the Contractor’s premises.  All the 
works will be done as per IEA regulations and passed by the Engineer-in-
Charge.  The temporary line will be removed forthwith after the 
completion of work or if there is any hindrance caused to the other works 
due to the alignment of these lines, the contractor will re-route or remove 
the temporary lines at his own cost.  The Contractor at his cost will also 
provide suitable electric metres, fuses, switches, etc. for purposes of 
payment to the Owner which should be in the custody and control of the 
Owner.  The cost of power supply shall be payable to the owner  every 
month.  Rs. 1/- per kWh for power, which will be deducted from the 
running bills. The owner shall not, however, guarantee the supply of 
electricity and no compensation for any failure or short supply of 
electricity will be entertained and this does not relieve the contractor of his 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 13 of 96 

responsibility for timely completion of this works as stipulated in the 
contract. 

 
2.3.2 It shall be the responsibility of the contractor to provide and maintain the 

complete installation of the load side of the supply with due regard to 
safety requirement at site.  All cabling, equipment, installations etc. shall 
comply in all respects with the latest statutory requirements and safety 
provisions i.e. as per and the Central/ State Electricity Acts and Rules etc.  
The Contractor will ensure that his equipment and Electrical wiring etc. 
are installed modified, maintained by a licensed Electrician/ Supervisor.  A 
rest certificate is to be produced to the Engineer-in-Charge for his 
approval, before power is made available. 

 
2.3.3 At all times, IEA regulations shall be followed failing which the Owner 

has a right to disconnect the power supply without any reference to the 
contractor.  No claim shall be entertained for such disconnection by the 
Engineer-in-Charge. Power supply will be reconnected only after 
production of fresh certificate from authorised electrical supervisors.  

 
2.3.4 The Owner is not liable for any loss or damage to the Contractor’s 

equipment as a result of variation in voltage or frequency or interruption in 
power supply or other loss to the Contractor arising there from. 

 
2.3.5 The Contractor shall ensure that the Electrical equipment installed by him 

are such that average power factor does not fall below 0.90 at his premises.  
In case power factor falls below 0.90 in any month, he will reimburse to 
the Owner at the penal rate determined by the Owner for all units 
consumed during the month. 

 
2.3.6 The Power supply required for Contractor’s colony near the plant site will 

be determined by the Owner and shall as per state Electricity Board’s 
Rules and other Statutory provisions applicable for such installations from 
time to time.  In case of power supply to Contractor’s colony, the power 
will be made available at a single point and the Contractor shall make his 
own arrangement at his own cost for distribution to the occupants of the 
colony as per Electricity Rules & Acts.  The site area and colony shall be 
sufficiently illuminated to avoid accidents. 

 
2.3.7 The Contractor will have to provide and install his own light and power 

meters, which will be governed as per Central/ State Government 
Electricity Rules.  The meters shall be sealed by the Owner. 

 
2.3.8 In case of damage to any of the Owner’s equipment on account of fault, 

intentional or unintentional on the part of the Contractor the Owner 
reserves the right to recover the cost of such damage from the contractor’s 
bill.  Cost of HRC Fuses replaced at the Owner’s terminals due to any fault 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 14 of 96 

in the Contractor’s installation shall be to contractor’s account at the rates 
decided by the Engineer-in-Charge. 

 
2.3.9 Only motors upto 3 HP will be allowed to be started direct on line.  For 

motors above 3 HP and up to 100 HP a suitable starting devices approved 
by the Engineer-in-Charge shall be provided by the Contractor For Motor s 
above 100 HP slipping induction motors will suitable starting devices as 
approved by the Engineer-in-Charge shall be provided by the Contractor. 

 
2.3.10 The Contractor shall ensure at his cost that all electric lines and equipment 

and all installations are approved by the State Electricity Inspector before 
power can be supplied by the Owner.  

 
2.3.11 The total requirement of power shall be indicated by the  tenderer along 

with his tender. 
 
2.4. Land for Contractor’s Filed Office, Godown and Workshop : 
 
2.4.1. The Owner will at his discretion and convenience and for the duration of 

the execution of the work may provide the land for construction of 
Contractor’s field office, godown, workshops and assembly yard required 
for the execution of the contract nearer to the site.    

 
 The Contractor shall at his cost construct all these temporary buildings 

structures and provide suitable water supply and sanitary arrangement as 
approved by the Engineer-in-Charge and other inspectorates. 

 
2.4.2. On completion of the works undertaken by the Contractor, he shall remove 

all temporary works erected by him and have the site cleared as directed 
by Engineer-in-Charge. If the Contractor fails to comply with these 
requirements, the Engineer-in-Charge has the right to remove any 
structure, such surplus, rubbish materials and depose off the same as he 
deems fit and get the site cleared and the contractor shall forthwith pay the 
amount of all expenses so incurred and shall have no claim in respect of 
any such surplus materials disposed as aforesaid.  The Owner reserves the 
right to ask the Contractor at any time during the pendancy of the contract, 
to vacate the land by giving 7 (seven) days notice on security reasons or on 
national interest or otherwise.  A token rent of Rs. 100/- (Rupees One 
hundred only)  per hectare or part thereof per annum or part thereof shall 
be charged for the land so made available. 

 
Land provided shall be solely on licence basis which is terminable by at 
any time without notice or without assigning any reasons.  In the event of 
any such termination or the termination of the contract/completion thereof, 
the contractor shall forthwith vacate the premises. 
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2.5. Land for Residential Accommodation: 
 
 Land for residential accommodation for staff and labour may be made 

available at the discretion of the Engineer-in-Charge and rent for the same 
will be as decided by the Engineer-in-Charge according to location and the 
area occupied by the Contractor.  
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SECTION  - III 
GENERAL INSTRUCTIONS TO TENDERERS 

 
3. SUBMISSION OF TENDER: 
3.1. The documents issued to the tenderers shall be as follows: 
 
(i) One complete set of tender documents as per index sheet and drawings marked 

‘ORIGINAL’ (To be submitted along-with the quotation). 
(ii) One complete set of tender documents as per index sheet marked 

‘TENDERER’S COPY’ (To be retained by the tenderer for reference). 
 
3.1.1. The tender documents shall be in 2 parts viz. Technical Bid and Price Bid.  

Technical and Price Bid should be put in separate sealed cover and marked 
with the tender reference and name of the work.  In addition, a note on the 
Price Bid  “Quotation do not open” is to be superscribed.  Both the sealed 
covers are to be put in a single sealed cover.  The name of the work the tender 
reference and date of opening are to be superscribed on this sealed envelope 
also. 

 
 The technical Bid shall be opened in the first instance.  Clarifications, 

confirmations, if any, shall be obtained with regard to technical specifications.  
After technical specifications are firmed up, if a tenderer revises his price bid, 
he is required to submit justification in support of the revision made.  The 
price bid shall be opened thereafter. 

 
3.2. If Addenda/ Corrigenda are issued to this tender document, they must be 

signed, submitted along-with the tender documents.  The tenderer should write 
clearly the revised quantities in schedule of Rates of Tender Document and 
should price the work based on revised quantities when amendments on 
quantities are issued in addenda. 

 
3.3. Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the tender documents and not 
stipulate any deviations. Should it however become unavoidable, deviations 
should be stipulated in the prescribed proforma only, contained in the proposal 
form.  Owner reserves the right to evaluate the quotations containing 
deviations having financial implications, by adding the cost for such 
deviations are determined by Owner. 

 
3.4. Tenders should be submitted in double sealed envelope with the name of work 

superscribed thereon  and with the note “QUOTATION DO NOT OPEN” 
written prominently.  The full name, postal address and telegraphic address of 
the tenderer shall be written on the bottom left hand corner of the sealed cover. 

 
4.0. DOCUMENTS: 
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4.1.1 Bidders shall submit with his bids the particular/ documents as envisaged from 
Appendix (i)  to (x) along with tentative construction net work/ Bar chart for 
completion of work taking into account various intermediate completion 
milestones/ component milestones and the overall completion of work under 
the contract. 

 
4.1.2. Details to be submitted along with tender: 
 
 The tenders, as submitted will consist of the following: 
 

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1 
Documents to be attached with price bid. 

 
(i) Complete set of the tender document (marked ORIGINAL) as issued 

duly filled in by the tenderer as prescribed in different clauses of the 
tender document, signed and date affixed. 
 
Documents to be attached with Technical Bid. 
 

(ii) Earnest money in the manner specified in Clause 6 hereof. 
 

(iii) The following proposal forms in FIVE copies 
 

(a) Details of works of similar nature and magnitude carried out during 
last 5 years as per the Appendix – 1(A) 

(b) Concurrent commitments of the tenderer as per the Appendix – 1(B). 
(c) Details of equipments, tools and tackles proposed to be deployed for 

this work as per the Appendix – (II). 
(d) Details of manpower proposed to be deployed for this work as per 

the Appendix – (III), indicating the qualification. 
(e) Site organisation chart showing number of qualified engineers and 

supervisors etc. indicating their bio-data as per the Appendix – (IV), 
indicating the qualification. 

(f) List of proposed sub-contractors to be deployed as per the Appendix 
– (V). 

(g) Progress Billing as per the Appendix – (VI). 
(h) Information about tenderers as per the Appendix – (VII). 
(i) List of enclosures as per the Appendix – (VIII). 

a) Power of attorney 
b) Income tax & Sales tax clearance certificate. 
c) Solvency certificate from nationalised Bank 
d) Documents showing annual turnover.   

 
(j) Exception and deviation which tenderer may desire to stipulate as per 

Appendix – (IX). 
 
4.2 All pages to be initialled: 
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 All signatures in tender documents shall be dated, as well as the pages of all 
sections of tender documents shall be initialled at the lower right hand corner 
or signed wherever required in the tender papers by the tenderer or by a person 
holding power of attorney authorising him to sign on behalf of the tenderer 
before submission of tender.  

 
 
4.3.    Rates to be in Figures and Words: 

The tenderer shall quote in English, in figures and in words for the rates and 
amount tendered by him in the Schedule of Rates forming part of the 
documents, in such a way that interpolation is not possible.  The amount of 
each item shall be worked out and entered and requisite total given of all items. 
The tendered amount for the work shall be entered in the tender and duly 
signed by the tenderer. 
 
If some discrepancies are found between the rates given in works and figures or 
the amount shown in the tender, the following procedure shall be followed:- 

 
a) When there is difference between the rates in figures and words, the rate 

which corresponds to the amount worked out by the tenderer shall be 
taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the 
amount is incorrect, the rate quoted by the tenderer shall be taken as 
correct. 

c) When it is not possible to ascertain the correct rate by either of above 
methods the rate quoted in words shall be taken as correct. 

 
4.4. Corrections and Erasures: 

All corrections and alterations in the entries of tender papers shall be signed in         
full by the tenderer with date.  No erasures or over writings are permissible. 

 
4.5.Signature of Tenderer: 
 
4.5.1. The tender shall contain the name, residence and place of business of person 

or persons making the tender and shall be signed by the tenderer with his usual 
signature.  Partnership firms shall furnish the full names of the partners in the 
tender.  It should be signed in the partnership’s name by all the partners or by 
duly authorised representative followed by the name and designation of the 
person signing.  Tender by a corporation shall be signed by an authorised 
representative and a power of attorney on the behalf shall accompany the 
tender.  A copy of constitution of the firm with names of all partners shall be 
furnished. 

 
4.5.2. When the tenderer signs a tender in a language other than English, the total 

amount tendered should in addition be written in the same language.  The 
signature should be attested by at least one witness. 
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4.6 Witness:  Witness and sureties shall be persons of status and property.  Their 
name occupation and address shall be stated below their signature. 

 
5. TRANSFER OF TENDER DOCUMENTS: 
 Transfer of tender document purchased by one intending tenderer to another is no 

permissible. 
 
6. EARNEST MONEY: 
6.1. The tenderer must pay earnest money as given in the Letter/ Notice Inviting 

Tenders.  Tenders not accompanied with earnest money deposit will be rejected.  
The earnest money can be paid in cash or by crossed demand draft or fixed 
deposit or Bank Guarantee from any Nationalised/ Scheduled Bank or Insurance 
Guarantee in the prescribed proforma as indicated in the tender document in 
favour of National Aluminium Company Ltd. 

 
6.2. The Bank Guarantee so furnished by the tenderer shall be only in the proforma 

prescribed by the Owner and valid for six  months from the date of opening of 
the tender.  No interest shall be paid by the Owner on the Earnest Money 
deposited by the tenderer. 

 
7. VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for 

a period of four months from the date of opening of the tender.  The tenderers 
shall not be entitled during the said period of four months, without the consent in 
writing of the Owner, to revoke or cancel his tender or to vary the tender given or 
any term thereof.   In case of tenderer revoking or canceling his tender or varying 
any terms in regard thereof without the consent a Owner in writing, the earnest 
money paid by him along-with the tender shall be forfeited. 

 
8. ADDENDA/ CORRIGENDA: 
8.1. Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

opening of the tenders to clarify documents or to reflect modification in  the 
design or contract terms.  

 
8.2. The Addenda/ Corrigenda will be issued in duplicate to each person or 

organisation to whom a set of tender documents has been issued.  Each recipient 
should acknowledge the receipt of the same and attach one copy of the addenda/ 
corrigenda along-with his offer.  All addenda/ corrigenda issued shall become 
part of Tender Documents. 

 
9. RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 
9.1.The right to accept the tender will rest with the Owner.  The Owner further does 

not bind himself to accept the lowest tender and reserves the authority to reject 
any or all the tenders received without assigning any reason whatsoever.  The 
whole work may be split up between two or more contractors or accepted in part  
(not entirely) if considered expedient.  The quoted rates would hold good for such 
eventualities.  Tenders in which any of the particulars and prescribed information 
are missing or incomplete in any respect and / or the prescribed conditions are not 
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fulfilled are liable to be rejected.  The decision for the owner in respect of the 
above shall be final and binding on the contractor. 

 
9.2.Canvassing in connection with tenders is strictly prohibited.  The submitted 

tenders of the tenderers who resort to canvassing are liable to rejection.  Tenders 
containing uncalled remarks or any additional conditions are liable to be rejected. 

 
10. THE SCHEDULE: 
10.1. The work shall be executed strictly as per the Time Schedule given in 

Appendix –1.  The period of construction given  in time Schedule includes the 
time required for mobilisation as well as testing, rectification if any, re-testing 
and completion in all respects to entire satisfaction of the Engineer-in-Charge. 

 
10.2. A joint programme of execution of the work will be prepared by the Engineer-

in-Charge and contractor based on priority requirement of this project.  This 
programme will take into account the time of completion mentioned in 19.1 
above and the time allowed for the priority works by the Engineer-in-Charge. 

 
10.3. Monthly/ weekly construction programme will be drawn up by the Engineer-

in-Charge jointly with the Contractor, based on availability of work fronts and 
the joint construction programme as per 10.2 above.  The contractor shall 
scrupulously adhere to these targets/ programs by deploying adequate 
personnel construction tools and tackles and he shall also supply himself 
materials of his scope of supply in good time to achieve the targets/ 
programmes.  In all matters concerning the extents of targets set out in the 
weekly and monthly programmes and the degree of achievement, the decision 
of the Engineer-in-Charge will be final  and binding on the contractor. 

 
10.4. CONSTRUCTION SCHEDULE AND PRESENTATION:  
 The construction schedule shall be in the form of network of PERT CHART/ 

CPM or other suitable presentation for the programme of the work indicating 
therein the different components item of works and time required for 
completion of each components item wise/ month wise season wise so as to 
complete the work in all respects within the stipulated period.  Before award 
of the work the contractor is also required to make the presentation to satisfy 
owner of their proposal for construction schedule in the form of BAR CHART 
and organizational resources, equipments, machinaries, manpower to be 
deployed for timely completion of the project. 

 
11. TENDERER’S RESPONSIBILITY: 
 The intending tenderers shall be deemed to have visited the site and 

familiarised themselves thoroughly with the site conditions before submitting 
the tender.  Non-familiarity with the site conditions will not be considered a 
reason either for extra claims or for not carrying out the works in strict 
conformity with the drawings and specifications. 

 
12. RETIRED GOVERNMENT OR COMPANY OFFICERS: 
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 No Engineer of Gazetted rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an Engineering department of the 
State/ Central Government or of the owner is allowed to work as a contractor 
for a period of two years after his retirement from Government service or from 
the employment of the Owner without the previous permission of the Owner.  
The contract if awarded, is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person, who had not 
obtained permission of the owner as aforesaid before submission of tender or 
engagement in the contractor’s service as the case may be. 

 
13. SIGNING OF THE CONTRACT: 

The successful tenderer shall be required to execute an agreement with the 
Owner in the proforma attached with tender document within 10 days of the 
receipt by him of the notification of acceptance of the tender.  In the event of 
failure on the part of the successful tenderer to sign the agreement within the 
above stipulated period, the earnest money or his initial security deposit will 
be forfeited and the acceptance of the tender shall be considered as cancelled.  
No bills shall be payable unless the agreement is executed. 

 
14. FIELD MANAGEMENTS AND CONTROLLING AUTHORITY: 
14.1 The field management will be responsibility of the Project Manager posted at 

site by the consultant and nominated by the owner.  The Project manager shall 
work in accordance with the directions given to him from time to time by the 
project head.  

 
14.2. The Engineer-in-Charge shall only co-ordinate with the other agencies 

engaged to work at site, to ensure minimum disruption of work carried out by 
different agencies.  It shall be the responsibility of the contractor to plan and 
execute the works strictly in accordance with site instructions and avoid 
hindrance to the works being executed by other agencies.  The instructions of 
the Engineer-in-Charge shall be binding on the contractor.   

 
15. NOTE TO SCHEDULE OF RATES: 
15.1. The schedule of rates should be read in conjunction with all the other sections 

of the tender. 
15.2. The tenderer shall be deemed to have studied the drawings, specifications and 

details of work to be done within time schedule and to have acquainted 
himself of the conditions prevailing at site. 

15.3. Rates must be filled in the original tender document.  If quoted in separate 
typed sheets, no variation in time description or specification shall be 
accepted.  Any exceptions taken by the tenderer to the schedule of rates shall 
be brought out in the terms and conditions of offer. 

15.4. The quantities shown against the various items are only approximate.  Any 
increase or decrease in the quantities shall not form the basis of alternation of 
the rates quoted and accepted. 

15.5. The owner reserves the right to interpolate the rates for such items of work 
falling between similar items of lower and higher magnitude. 
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SECTION  - IV 
GENERAL OBLIGATIONS 

 
16. INTERPRETATION OF CONTRACT DOCUMENTS: 
16.1. Complete documents forming the contract are to be taken as mutually 

explanatory.  Should there by any discrepancy, inconsistency, error or 
omission in the contracts or any of them the matter may be referred to 
Engineer-in-Charge who shall give decisions and Issue to the contractor 
instructions directing in what manner the work is  to be carried out.  The 
decision of Engineer-in-Charge shall be final and conclusive and the 
contractor shall carry out work in accordance with this decision. 

 
16.2. Works shown in the drawing but not mentioned in the specification or 

described in specification but not shown in the drawings shall nevertheless be 
deemed to be included in the same manner as if they had been specifically 
shown upon the drawings as well as described in the specifications. 

 
16.3. Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’ 

and vice versa wherever the context so requires words implying ‘persons’ 
shall include relevant ‘corporate companies or registered association’ or 
‘body of individuals’ or ‘firm of partnership’ as case may be. 

 
17. SPECIAL CONDITIONS OF CONTRACT: 
17.1. Special Conditions of Contract shall be read in conjunction with the General 

Condition of Contract Specifications of work, drawing and any other 
documents forming part of this contract wherever the context so requires. 

 
17.2. Notwithstanding the sub-divisions of the documents into the separate sections 

and volumes each part shall be deemed to be supplementary to 
complementary of  every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

 
17.3. In case of any discrepancy between various sections of the contract, the 

following order of preference shall be observed. 
 

(1) Schedule of quantities 
(2) Technical specifications 
(3) Special Conditions of Contract 
(4) General Conditions of Contract 

 
17.4. Wherever it is mentioned in the specifications that the Contractor shall 

perform certain work or provide certain facilities it is understood that the 
Contractor shall do so at his cost. 

 
17.5. The materials, design and workmanship shall satisfy the relevant Indian 

Standard, the job specifications contained herein and codes referred to.  
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Where the job specifications stipulate the requirements in addition to those 
contained in the standard codes and specification, these additional 
requirements hall also be satisfied. 

 
18. Tenderer to Obtain his Own Information:   
18.1. The tenderer shall for all purposes and whatsoever reason may be, deemed to 

have himself independently obtained all necessary information for the 
purpose of preparing his tender.  The correctness of the details given in the 
Tender Document as guideline information to help the tenderer but to make-
up the tender is not guaranteed. 

 
18.2.  The tenderer shall be deemed to have examined the tender documents, to 

have obtained his own information in all matters whatsoever that might 
influence carrying out of the works at the scheduled rates and satisfied 
himself to the sufficiency of his tender.  Any error in description or quantity 
or omission therefrom shall not vitiate the contract or release the contractor 
from executing the work comprised in the contract according to drawings and 
specifications at the scheduled rates.  He is deemed to know the scope, nature 
and magnitude of the works, the requirements of materials and labour 
involved etc. and as what works he has to complete in accordance with the 
contract document whatever be the defects, omissions or errors that may be 
found in the Contract Document.  The contractor shall be deemed to have 
visited site and surroundings areas, to have satisfied himself to the nature of 
all existing structures, and also as to the nature and the conditions of available 
facilities like Railways, roadways, bridges culverts, means of transport and 
communications like by land, water or air and possible interruptions thereto 
the access to and egress from site and to have made enquiries, examined 
satisfied himself of the sites for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus materials, the available 
accommodation like depots, buildings as may be necessary for executing and 
completing the works, to have made local independent enquiries as to the 
sub-soil water and variations thereof, storms, prevailing winds and climatic 
conditions and all other similar matters affecting the works.  He is deemed to 
have acquainted himself his liability for payment of Government Taxes, 
Customs Duties and other charges.  

 
18.3. Any neglect or failure on the part of the tenderer in obtaining necessary and 

reliable information or issues stated at 18.2 or any other matters affecting the 
contract shall not relieve him from any risks or liabilities or the entire 
responsibility for completion of the works at the scheduled rates and time in 
strict accordance with the contract documents.  

 
18.4. Any change in layout due to site conditions or technological requirement 

shall be binding on the contractor and no extra claim on this account shall be 
entertained. 
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18.5. No verbal agreement or inference from conversation with any officer or 
employee of the Owner either before, during or after the execution of the 
contract agreement shall in any way affect or modify and of the terms or 
obligations herein contained. 

 
19. Security Deposit:  
19.1. A sum of 10% of the accepted value of the tender or actual value of the work 

done whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for 
the value of contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of 
contracts over Rs. 5 crores shall have to be deposited by the person/ persons 
(hereinafter called as contractor) as security deposit with the owner until the 
expiry of defect liability period. 

 
19.2. This may be deposited initially at 2 ½% of the value of the contract (referred 

as initial Security deposit) within 20 days of receipt by him of the notification 
of acceptance of tender and the balance will be recovered in installments 
through the deduction @ 10% of the gross value of the each running account 
bill for the contract upto Rs. 1 crore, 71/2 % for contract between Rs. 1 to 
Rs.5 crores and 5% for contract over Rs. 5 crores, till total security deposit is 
collected.  No further deduction from the bills will be made on this account 
subject to clause 19.6 below. 

 
19.3. Alternatively the contractor may at his option to deposit the full amount 

percentage as mentioned 19.1 above towards deposit within 10 days of issue 
of notification accepting his tender.  This amount will have to be suitably 
enhanced to the tune of above percentage of the executed value. 

 
19.4. The earnest money deposited with the tender shall be adjusted towards 

security deposit. 
 
19.5. Contractor can furnish the initial or total security deposit amount (a) in 

Demand Draft or (b) through a Bank Guarantee from any Scheduled bank in 
the prescribed proforma. 

 
19.6. If contractor /sub-contractor or their employees damages, breaks, deface or 

destroy the property belonging to the owner or other during the execution of 
the contract, the same shall be made good by the contractor at his own 
expense and in default thereof; the Engineer-in-Charge may cause the same to 
be made good by other agencies and recover expenses form the contractor 
(for which the certificate of Engineer-in-Charge shall be final). 

 
19.7. All compensation or other sums of money payable by the contractor to the 

Owner or recoveries to be made under terms of this contract may be deducted 
from or paid by the sale of a sufficient part of his security deposit or from any 
sums which may be due or may become due to the contractor by the Owner 
on any account whatsoever.  In the event of his security being reduced by 
reasons of any such deduction or sale, the contractor shall within ten days 
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thereafter make good in cash, bank drafts, any sum or sums which may have 
fallen short or Security deposit amount or any part thereof.  No interest shall 
be payable by the Owner for sum deposited as security deposit. 

 
19.8. The security deposit will be refunded after the expiry of the period of liability 

as stipulated in the contract. 
 
20. Forfeiture of Security Deposit:  
 Whenever any claim against the Contractor for the payment of a sum of 

money arises out of or under the contract, the Owner shall be entitled to 
recover such sum by appropriating in part or whole the security deposit of the 
contractor, and to sell any Government securities, etc. forming whole or part 
of such security deposit.  In the event of security being insufficient or if no 
security has been taken from the contractor, then the balance or the total sum 
recoverable as the case may be, shall be deducted from any sum then due or 
which at any time thereafter may become due to the contractor.  The 
contractor shall pay to the Owner on demand any balance remaining due. 

 
 In the event of any breach by the contractor or any loss or damage occasioned 

to the owner which in the opinion of the owner has arises, the decision where 
of shall be final and binding on the contractor or in the event of the 
termination of the contract for any such breach, the security deposit is liable 
to be forfeited. The decision of forfeiture by the Owner shall be final and 
binding on the contractor. 

 
21. Time of performance: 
 The work covered by this contract shall be commenced within twenty one 

days after the issue of the letter of acceptance of tender and be completed in 
stages on or before the dates as mentioned in the time schedule of completion 
of works.  The contractor should bear in mind that time is the essence of the 
contract, unless such time be extended pursuant to the provision of clause 
No.22  Request for Revision of Construction time after tenders are opened 
will not receive consideration.  The above period of twenty one days is 
included within the overall completion schedule, not over and above the 
completion time. 

 
22. Extension of Time. 
22.0. The application for extension of time is to be given to project head through 

the engineer –in-charge and the project head may authorise extension of time 
after considering the due merits. 

 
 Whenever extension of time is granted by the project head, the same shall be 

on the existing terms and conditions of the contract and without any 
additional financial liability to the Owner.  The contractor in any case shall 
have no claim whatsoever for any type of compensation on account of any 
delay attributable to any one.  
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23. Force Majeure: 
23.1 Any delays in or failure of the performance of either parties thereto shall not 

constitute default hereunder or give rise to any claims for damages, if any, to 
the extent such delays or failure of performance caused by occurrences such 
as acts of God or the public enemy, expropriation or confiscation of facilities 
by Government authority, compliance with any order or request of any 
Governmental authorities, acts or war rebellion, sabotage, fire, floods, 
explosions riots or illegal strikes, provided always that such occurrences 
result in impossibility of performances of the contract. 

 
23.2 Only events of Force Majeure which impedes the execution of the contract at 

the time of its occurrence shall be taken into cognizance. 
 
24. Compensation For Delay:    
24.1. Time is essence of the contract.  In case the contractor fails to complete the 

work within the stipulated period, he shall be liable to pay to the Owner as 
compensation, an amount equal to 1% of the value of contract per week of the 
delay subject to a maximum of 10% of the value of the contract.  This is a 
genuine pre-estimate of the loss/ damage which will be suffered on account 
of delay /breach on the part of the contractor and he agrees to pay the said 
amount on demand without going in for any proof of the actual loss or 
damages caused by such delay/ breach. 

 
24.2. To ensure good progress during execution of work, the contractor shall be 

bound in all case in which the time allowed for any work exceeds by one 
month to complete one-fifth of the work before one-fourth of the time 
allowed under the contractor has elapsed, three-eighth of the work before the 
half of such time has elapsed and three-fourth of the work before three–fourth 
of such time has elapsed. In the event of the contractor failing to comply with 
this condition, he shall be liable to pay as compensation for delay an amount 
as stipulated above. The compensation for delay so paid shall not relieve the 
contractor from his obligations to complete the work or from any other 
obligations and liabilities under this contract.  

 
25. Failure by the Contractor to Comply with the Provisions of the Contract: 
25.1. If the contractor refuses or fails to execute the work or any separate part 

thereof with such diligence as will ensure its completion within the time 
specified in the contract or extension thereof or fails to perform any of his 
obligation under the Contract or in any manner commits a breach of any of 
the provisions of the contract it shall be open to the Owner at its option by 
written notice to the Contractor to: -   

 
(a) Determine the Contract: In which event the Contract shall stand terminated 

and shall cease to be in force and effect on and from the date appointed by the 
Owner on that behalf, whereupon the contractor shall stop forth with any of 
the contractor’s work then in progress, except such work as the Owner may, 
in writing, requires to be done to safeguard any property or work, or 
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installations from damage, and the owner, for its part, may take over the work 
remaining unfinished by the Contractor and complete the same through fresh 
contractor or by other means, at the risk and cost of the Contractor, and any 
of his sureties if any, shall be liable to the owner for any excess cost 
occasioned by such work having to be so taken over and completed by the 
Owner over and above the cost at the rates specified in the schedule of 
quantities and  rates. 

 
(b) Without determining the Contract:  To take over the work of the contractor or 

any part thereof and complete the same through a fresh contractor or by other 
means at the risk and cost of the Contractor.  The contractor and any of his 
sureties are liable to the Owner for any excess cost over and above the cost at 
the rates specified in the schedule of quantities/ rates, occasioned by such 
works having been taken over and completed by the Owner.  Besides, the 
contractor shall also be liable for any compensation accruing under clause 24. 

 
(c) In other cases, the decision of the Owner is binding on the contractor. 
 
25.2. In such events of clause 25.1 (a) or (b) above  
(a) The whole or part of the security deposit furnished by the Contractor is liable 

to be forfeited without prejudice to the right of the Owner to recover from the 
contractor the excess cost referred to in the sub-clause aforesaid, the Owner 
shall also have the right of taking possession and utilizing in completing the 
works or any part thereof, such of materials, equipment and plants available 
at work site belonging to the contractor as may be necessary and the 
Contractor shall not be entitled for any compensation for use or damage to 
such materials, equipment and plant.  

 
(b) The amount that may have become due to the Contractor on account of work 

already executed by him shall not be payable to him until after the expiry of 
six (6) calendar months reckoned from the date of termination of contract or 
from the taking over of the work or part thereof by the Owner as the case may 
be, during which period the responsibility for faulty materials or 
workmanship in respect of such work shall under the contract, rest 
exclusively with the contractor.  This amount shall be subject to deduction of 
any amounts due from the Contractor to the Owner under the terms of the 
contract authorised or required to be reserved or retained by the Owner. 

 
25.3. Before determining the contract as per clause 25.1 ( a) or (b) provided in the 

judgement of the Owner, the default or defaults committed by the Contractor 
is/are curable and can be cured by the Contract if an opportunity given to 
him, then the Owner may issue notice in writing calling the Contractor to 
cure the default within such time specified in the notice. 

 
25.4. The Owner shall also have the right to proceed or take action as per 25.1 (a) 

or Clause 25.1(b) above, in the event that the contractor becomes bankrupt, 
insolvent, compounds with his creditors, assigns the contract in favour of his 
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creditors or any other person or persons or being a company or a corporation 
goes into liquidation, provided that in the said events it shall not be necessary 
for the Owner to give any prior notice to the contractor. 

 
25.5. Termination of the Contract as provided for in sub-Clause 25.1 (a) above 

shall not prejudice or affect their rights of the Owner which may have 
accrued upto the date of such termination. 

 
26.  Contractor Remains Liable to Pay Compensation if Action Not Taken   

Under Clause 25. 
 In any case in which any of the powers conferred upon the owner by clause 

25 hereof shall have become exercisable and the same had not been 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall not withstanding be exercisable in 
the event of any further case of default by the contractor for which by any 
clause or clauses hereof he is declared liable to pay compensation amount to 
the whole of his security deposit and the liability of the contractor for past 
and future compensation shall remain unaffected.  In the event of the Owner 
putting in force the powers vested in him under the proceeding clause no. 25 
he may if he do so desires, take possession of all or any tools and plants, 
materials and stores in or upon the works of the site thereof belonging to the 
contractor or procured by him and intended to be used for the execution of 
the work or any part thereof paying or allowing for the same in account at the 
contract rates or in case of these not being applicable at current market rates 
to be certified by the Engineer-in-Charge whose certificate thereof shall be 
final, otherwise the Engineer-in-Charge may give notice in writing to the 
contractor or his clerk of the works, foremen or other authorised agent, 
requiring him to remove such tools, plant, materials or stores form the 
premises (within a time to be specified in such notice), and in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expenses or sell them by auction 
or private sale on account of the contract and at his risk in all respects without 
any further notice as to the date, time or place of sale and the certificate of the 
Engineer-in-Charge as to  the expense of any such removal and the amount of 
the proceeds and expenses of any such sale shall be final and conclusive 
against the contractor. 

 
27.      No Compensation For Alteration in or Restriction of Work:  
 At any time from the commencement of the work if the Owner decides for 

whatsoever reason, not to carryout the whole work or part thereof as specified 
in the tender, then owner shall give notice in writing of the fact to the 
contractor, who shall have no claim to any payment or compensation on 
whatsoever account (profit or advantage which he might have derived by 
executing the work in full) neither shall he have any claim for compensation 
by reason of any alterations having been made from the original 
specifications, drawings, designs and instructions which may involve any 
curtailment of the work as originally contemplated. 
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28.      Change in Constitution: 
 When the contractor is a partnership firm the prior approval in writing from 

the Owner shall be obtained before any changes are made in the constitution 
of the firm, where the contractor is an individual or a Hindu undivided family 
business concern.  Such approval as aforesaid shall, like wise be obtained 
before such contractor enters into any agreement with other parties, where 
under the reconstituted firm would have the right to carry out the work hereby 
undertaken by the contractor.  In either case if prior approval is not obtained. 
The contractor shall be deemed to have been allotted in contravention of 
Clause - 34 hereof and the action and consequence shall ensure as provided in 
that clause. 

 
29.      Termination of Contract For Death: 
 If the Contractor is an individual or a proprietary concern and the individual 

or the proprietor dies or if the contractor is a partnership concern and one of 
the partners dies then, unless the Owner is satisfied that the legal 
representative of the individual or the proprietary concern or the surviving 
partners are capable of carrying out and completing   contract, he (the Owner) 
is entitled to cancel the contract for the uncompleted part without being in 
any way liable for any compensation payment to the estate of the diseased 
contractor and/or to the surviving partners of the contractor’s firm on account 
of the cancellation of contract.  The decision of the Owner in such assessment 
shall be final and binding on the parties.  In the event of such cancellation, the 
Owner shall not hold the estate of the diseased contractor and / or the 
surviving partners of the contractor’s firm liable for any damages for non-
completion of contract. 

 
30.      Members of the Owner Not individually Liable: 
 No Director or official or employee of the Owner shall in any way be 

personally bound or liable for the acts or obligations of the Owner under the 
contract or answerable for any default or omission in the observance or 
performance of the acts, matters or things which are herein contained. 

 
31.      Owner Not Bound by Personal Representation: 
 The Contractor shall not be entitled to any increase on the scheduled rates or 

any other rights or claims whatsoever by reason of any representation, 
explanation, statement or alleged understanding promise or guarantees given 
or to have been given to him by any person. 

32. Contractors Office at Site: 
 The Contractor shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions, notices or other communications.  
The contractor at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the Engineer –in-Charge from 
time to time and the whole document to be preserved and handed over after 
completion of works. 
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33. Contractor’s  Sub-ordinate Staff and their conduct : 
33.1. The contractor on award of the work shall name and depute a qualified 

engineer having sufficient experience in carrying out work of similar nature 
to whom the equipment, materials if any, shall be issued and instruction for 
works given. The contractor shall also provide to the satisfaction of the 
Engineer-in-charge sufficient and qualified staff to supervise the execution of 
the works, competent sub-agents, foremen and leading hands including those 
specially qualified by previous experience to supervise the types works 
comprised in the contract in such manner as will ensure the best quality and 
expeditious working.  At any time of in the opinion of the Engineer-in-
Charge any additional, qualified experienced staff is considered necessary, 
they shall be employed by the contractor without additional charge.  The 
contractor shall ensure to the satisfaction of the Engineer-in-Charge that sub-
contractors, if any, shall provide competent and efficient supervision over the 
work entrusted to them. 

 
33 .2. If any of the contractor’s sub-contractor’s, agents,  sub-agents, assistants, 

foremen  or any employee in the opinion of  Engineer-in-Charge be guilty of 
any misconduct or be incompetent or insufficiently qualified or negligent in 
the performance of their duties or that in the opinion of the Owner Engineer-
in-Charge, undesirable for administrative or any other reasons, for such or 
person (s) to be employed on the works, then at the directions of Engineer-in-
Charge the Contractor shall at once remove such person (s) from employment 
with the works without the written permission of the Engineer –in-Charge.  
Vacancy so created shall be immediately filled at the expenses of the 
contractor by a qualified and competent substitute.  Should the contractor be 
requested to repatriate any person removed from the works he shall do so and 
shall bear all costs in connection therewith. 

 
33.3. The contractor shall be responsible for the proper behaviour of all the staff, 

foremen, workmen and others, shall exercise proper degree of control over 
them and in particular without prejudice to the said generality the contractor 
shall be bound to prohibit/ prevent any employees from trespassing or acting 
in any way detrimental or prejudicial to the interest of the community or the 
properties or the occupiers of land or properties in the neighborhood.  In the 
event of such trespassing, the contractor shall be responsible for all 
consequent claims or actions for damages or injury or any other grounds 
whatsoever.  The decision of the Engineer-in-Charge upon any matter arising 
under this clause shall be final. 

 
33.4. If and when required by the Owner, all contractor’s personnel entering upon 

the owner’s premises shall be properly identified by badges of a type 
acceptable to the owner which must be worn at all times on Owner’s 
premises. 
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33.5. It is made clear that no relationship of employer and employee is created 
between the owner and the contractor labourer and no claim for employment 
of any such labourer shall be tenable or entertained. 

 
34. Sub-Letting Work: 
34.1. No part of the contract nor any share or interest there in shall in any manner 

or degree be transferred, assigned or sublet by the contractor directly or 
indirectly to any person, firm or corporation whatsoever except as provided 
for in the succeeding sub-clauses without the consent in writing of the Owner. 

 
34.2. Sub – Contracting of Works: 
 The Engineer-in-Charge may give written consent to sub-contract for the 

execution of any part of the works at the site, provided the contractor submits 
each individual sub-contract to the Engineer-in-Charge for approval of mode 
of operation and agency for the work.  The contractor is advised not to enter 
into contract before the consent of Engineer-in-Charge.  

 
34.3. List of sub-contracted works to be furnished: 
 At the commencement of each month, the contractor shall furnish to the 

Engineer-in-charge, a list of sub-contractors, persons or firms engaged by the 
contractor and worked at the site during the previous month with particulars 
like general nature of the sub-contract or works done by them. 

 
34.4. Contractor’s liability not Limited by Sub-Contractors: 
 Notwithstanding any sub-letting with such approval as aforesaid and 

notwithstanding that the Engineer-in-Charge shall have received copies of 
any sub-contracts, the contractors shall be and shall remain solely responsible 
for the quality and proper and expeditious execution of the works and the 
performance of all the conditions of the contract in all respects as if such sub-
contract or sub-letting had not taken place, and as if such work had been done 
directly by the contractor. 

 
34.5. Owner may terminate sub-contracts: 
 If any sub-contractor engaged upon the works at the site executes any work 

which in the opinion of the Engineer-in-Charge is not in accordance with the 
contract documents, the owner may by written notice to the contractor request 
him to terminate such sub-contract.  The contractor upon the receipt  of such 
notice shall terminate and dismiss the sub-contract and the sub-contractor.  
The owner shall have the right to remove such sub-contractor from the site if 
contractor fails to vacate the sub-contractor immediately. 

 
34.6. No remedy for action taken under this clause: 
 For action taken by the owner under the clause shall not relieve the contractor 

of any of his liabilities under the contract or give rise to any right or 
compensation, extension of time or otherwise. 

 
35. Power of Entry: 
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 If the contractor shall not commence the work in the manner described in the 
contract documents or if he at any time in the opinion of the Engineer-in-
Charge. 

 
(i) fail to carry on the works in conformity with the contract documents or 
(ii) fail to carry on the works in accordance with the contract schedule or  
(iii) substantially suspend work or the works for a period of fourteen days 

without authority from the Engineer-in-Charge or 
(iv) fail to carry on and execute the works to the satisfaction of Engineer-

in-Charge or 
(v) fail to supply sufficient or suitable constructional plant, temporary 

works, labour materials or other things or  
(vi) Commit, suffer or permit any other breach of any of the provisions of 

the contract on his part to be performed or observed or persist in any of 
the above mentioned breaches of the contract for fourteen days, after 
notice in writing shall have been given to the contractor by the 
Engineer-in-Charge requiring such breach to be remedied or  

(vii) If the contractor abandons the works or  
(viii) If the contractor during the continuance of the contract shall become 

bankrupt, make any arrangement or composition with his creditors, or 
permit any execution to be levied or go into liquidation whether 
compulsory or voluntary not being merely a voluntary liquidation for 
the purpose of amalgamation or reconstruction then in any such case, 
the owner shall have the power to enter upon the works and take 
possession thereof and of the materials, temporary works, 
constructional plant, and stock thereon, and to revoke the contractor’s 
licence to use the same, and to complete the works by his agents, other 
contractors, or workmen, or to relate the same upon any terms and to 
such other person, firm or corporation as the Owner in his absolute 
discretion may think proper to employ and for the purpose aforesaid to 
use or authorize the use of any materials, temporary works, 
constructional plant, and stock as aforesaid, without making payment 
or allowance to the contractor for the said materials other than such as 
may be certified in writing by the Engineer-in-Charge to be reasonable, 
and without making any payment or allowance to the contractor for the 
use of temporary said works, constructional plant and stock or being 
liable for any loss or damage thereto and if the Owner shall by reason 
or his taking possession of the work or of the works being completed 
by other contractor (due account being taken of any such extra work or 
works which may be omitted) than the amount of such excess as 
certified by the Engineer–in-Charge shall be deducted form any money 
which may be due for work done by the contractor under the contract 
and not paid for any deficiency shall forthwith be made good and paid 
to the Owner by the contractor and the Owner shall have power to sell 
in such manner and for such price as he may think fit all or any of the 
constructional plan, materials etc. constructed by or belonging to and 
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to recoup and retain the said deficiency or any part thereof out of the 
proceeds or the sale.  

 
36. Contractor’s Responsibility with other Agencies: 
36.1 Without repugnance to any other condition, it shall be the responsibility of 

the contractor executing the work of civil construction to work in close 
cooperation and to coordinate in the works with the mechanical, electrical, 
air-conditioning and intercommunication contractors and other agencies or 
their authorised representatives, in providing the necessary grooves, recesses, 
cuts and opening etc. in wall, slabs beams and column etc. and making good 
the same to the desired finish as per specification, for the placement of 
electrical and intercommunication cables, conduits, air-conditioning inlets 
and outlets, grills and other equipment in the false ceiling and other 
partitions, the contractor before starting up the work shall in consultation, 
with the electrical, mechanical, inter-communication, air-conditioning 
contractors and other agencies prepare and put up a joint scheme, showing the 
necessary opening, grooves, recesses, cuts, the methods of fixing required for 
the works of the aforesaid, and the finishes therein, to the Engineer-in-Charge 
and get the approval.  The contractor before finally submitting the scheme to 
the Engineer-in-Charge, shall have the written agreement of the other 
agencies.  The Engineer-in-Charge, before communicating his approval to the 
scheme, with any required modifications shall get the final agreements of all 
the agencies, which shall be binding.  No claim shall be entertained on 
account of the above. 

 
36.2 The contractor shall conform in all respect with the provisions any statutory 

regulation, ordinance or bye-laws of any local or duly constituted authorities 
or public bodies which may be applicable from time to time to the works or 
any temporary works.  The contractor shall keep the Owner indemnified 
against all penalties and liabilities of every kind, arising out of non-adherence 
to such statues, ordinances, laws, rules, regulations, etc. 

 
37. Other Agencies at Site: 
 The contractor shall have to execute the work in such place and condition 

where other agencies will also be engaged for other works such as site 
grading, filling and leveling, electrical and mechanical engineering works etc.  
No claim shall be entertained due to work being executed in the above 
circumstances. 

 
38. Serving of Notices: 
38.1. To the Contractor: 
  Any notice may be served on the contractor or his duly authorised 

representatives at the job site or by registered mail directly to the address 
furnished by the contractor.  Proof of issue of such notice should be 
conclusive of the contractor having been duly informed of the contents. 

 
38.2.  To the Owner:     
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  Any notice to be given to the Owner under the terms of the contract shall be 
served by sending the same by Registered mail to or delivering the same at 
the respective site offices of M/s. National Aluminium Co. Ltd. addressed to 
the head/ site in-charge. 

 
38.3. Rights of various Interests: 
(i)  The Owner reserves the right to distribute the work between more than one 

contractor.  The contractor shall cooperate and afford the other contractors all 
reasonable opportunity for access to the works for the carriage and storage of 
materials and execution of their works. 

 
(ii) Wherever the work being done by any department of the Owner or by the 

contractor employed by the Owner as per the contingent upon work covered 
by this contract, the respective rights and various interests involved shall be 
determined by the Engineer-in-Charge to secure the completion of the various 
portions of the work in general harmony. 

 
40.  Patents, Royalties, Rent and Excavated Material: 
40.1. The contractor, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and 
process to be practiced or employed in the performance of this contract, 
agrees to pay all royalties and licence fees which may be due with respect 
thereto.  If any equipment, machinery, materials composition matters, to be 
used or supplied or methods and processes to be practiced or employed the 
performance of this contract, is covered by a patent under which the 
contractor is not licensed then the contractor before supplying or using the 
equipment, machinery, materials, composition, method or processes shall 
obtain such licenses and pay such royalties and license fees as may be 
necessary for performance of this contract.  In the event the contractor fails to 
pay any royalty or obtain any such license, any suit for infringement of such 
patents which is brought against the contractor or the Owner as a result of 
such failure will be defended by the contractor at his Own expense and the 
contractor will pay damages and costs awarded in such suit.  The contractor 
shall promptly notify the Owner if the contractor has acquired knowledge of 
any plant under which a suit for infringement could be reasonably brought 
because of the use by the owner of any equipment, machinery, materials, 
process, methods, to be supplied hereunder.  The contractor agrees to and 
does hereby grant to Owner, together with the right to extent the same to any 
of the subsidiaries of the Owner as irrevocable, royalty-free licence to use in 
country, any invention made by the contractor or his employee in or as a 
result of the performance of the work under the contract. 

 
40.2. All charges on account of royalty, tollage, rent octroi terminal or sales tax 

and/ or other duties or any other levy on materials obtained for the work or 
temporary work or part thereof (excluding materials provided by the Owner) 
shall be borne by the contractor. 
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40.3. The contractor shall not set or otherwise dispose of or remove except for the 
purpose of this contract, the sand stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose 
of the works or any building or produce upon the sited at the time of delivery 
of the possession thereof, but all such substances, materials buildings and 
produce shall be the property of the Owner provided that contractor may with 
the permission of the Engineer-in-Charge, use the same for the purpose of the 
works by payment of cost of the same at such a rate as may be determined by 
the Engineer-in-Charge. 

 
The Owner shall indemnify and save harmless the contractor from any loss 
on account of claims against contractor  for the contributory infringement of 
patent rights arising out and based upon the claim that the use by the Owner 
of the process included in the design prepared by the Owner and used in the 
operation of the plant infringes on patent right.  With respect of any sub-
contract entered into by the contractor pursuant to the provisions on the 
respect to any sub-contract entered into by the contractor pursuant to the 
provisions of the relevant clause thereof, the contractor shall obtain from the 
sub contractor an undertaking to provide the Owner with the same patent 
protection that contractor is required to provide under the provisions of this 
clause.  

 
41. Liens: 
41.1. If at any time there should be evidence or any lien, claim for which the 

Owner might have become liable, which is chargeable to the contractor, then 
the Owner may pay and discharge the same and deduct the amount so paid 
from any amount which may be or may become due and payable to the 
contractor, if any lien or claim remain unsettled after all payments are made, 
the contractor shall refund or pay to the Owner the cost such lien or claim 
including all payment and reasonable expenses.  Owner reserves the right to 
the same.  

 
 
 
41.2. Nothing Extra for Adverse Sub-Soil Conditions: 
 The nature of sub-soil of the work site varies widely horizontally and 

vertically.  The KI and KII values also vary widely from place to place.  In 
addition the water bearing seems are also conspicuous with the water table at 
a depth of 0.75 to 3.0 metres from ground level.  A number of cohesive and 
non-cohesive strata are available particularly everywhere.  The contractor 
shall have to make cuts and resort to pumping with due care to avoid 
collapsing of sides and occurrence of ‘Piping’.  The Contractor shall also be 
careful to avoid occurrence of excessive  ‘heaving’ by avoiding keeping the 
excavation proposed to atmosphere for a longer period. 

 
41.3. Slips and falls in excavation shall be cleared by the contractor at his own cost.   
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  Excessive heaving shall have to cut and refill with lean concrete by the 
contractor at his own cost.  The contractor shall have to adopt under-water 
work in case of occurrence of piping/ quick condition without any additional 
cost to the Owner. 

 
 The contractor will be paid for the earthwork as per the drawing.  The slopes 

etc. as required for the safety of the work has to be provided as per the 
decision of the Engineer-in-Charge at his own cost.  All types of dewatering 
including seepage, rain water entering.  The earthwork in excavation or from 
any other source is to be done by the contractor at his own cost till the 
completion of foundation upto ground level including back filling. 

 
41.3. No Compensation in case of change of Location of site : 
 Change of location of site do not invalidate the contract and tenderer have no 

claim for any compensation for such changes. 
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SECTION – V 
PERFORMANCE OF WORK 

 
42. Execution of Works: 

All the work shall be executed in strict conformity with the provisions of the 
contract documents explanatory detailed drawings, specifications and 
instructions by the Engineer-in-Charge whether mentioned in the contract or 
not.  The contractor shall be responsible for ensuring that works are executed 
in the most substantial, proper and workman like manner using the quality 
materials and labour, through out the job Completion in strict accordance with 
the specifications and to the entire satisfaction of the Engineer-in-Charge. 
 

43. Coordination and inspection of Works: 
The coordination and inspection of the day-to-day work under the contract 
shall be the responsibility of the Engineer-in-Charge or his authorised 
representative.  A work order book will be maintained by the contractor for 
each sector in which the aforesaid written instructions will be entered.  These 
will be signed by the contractor or his authorised representative by way of 
acknowledgement within 12 hours. 
 

44. Works in Monsoon and Dewatering: 
44.1 The execution of work may entail working in the monsoon also.  The 

contractor must maintain a minimum labour force as may be required for the 
job. And plan execute the construction and erection according to the 
prescribed schedule.  No extra will be considered for such work in monsoon. 

 
44.2 During monsoon and other period, it shall be the responsibility of the 

contractor to keep the construction work site free from water at his own cost. 
 

45. Work on Sundays and Holidays:  
For carrying out works on Sundays and holidays, the contractor will to keep 
Engineer-in-Charge or his representative at least two days in advance and 
obtain permission in writing.  The contractor shall observe all labour laws and 
other statutory rules and regulations in force.  In case of any violation of such 
laws, rules and regulations, consequence if any, including the cost thereto shall 
be exclusively borne by the contractor and the Owner shall have no liability 
whatsoever on his account. 
 

46. General Conditions of Construction and Erection Work: 
 
46.1 The working time at the time of work is 48 hours per week.  Overtime work is 

permitted in case of need and the owner will not compensate the same.  Shift-
working at 2 or 3 shifts per day will become necessary and the contractor 
should take this aspect into consideration for formulating his rates for 
quotation.  No extra claims will be entertained by the Owner on this account. 
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46.2 The contractor must arrange for the placement of workers in such a way that 
the delayed completion of the work or any part thereof or for any reason 
whatsoever will not affect their proper employment.  The Owner will not 
entertain any claim for old time payment whatsoever. 

 
46.3 The contractor shall submit to the Engineer-in-Charge reports at regular 

intervals regarding the state and progress of work.  The contract shall provide 
display boards showing progress and labour strength at work site, as directed 
by the Engineer-in-Charge. 

 
46.4 The site of work will be released progressively in stages and no claim for any 

compensation or damages will be tenable for non-release of the entire site at a 
time. 

 
47. Drawings to be supplied by Owner: 
47.1 The drawings attached with tender are only for the general guidance to the 

contractor to enable him to visualise the type of work contemplated.  The 
contractor will be deemed to have studied the drawings and formed an idea 
about the total work involved. 

 
47.2 In the Course the progress of work detailed working drawings on the basis of 

which actual execution of the work has to proceed, shall be furnished in 
stages.  The contractor shall be deemed to have gone through the drawings 
supplied to him thoroughly and carefully, in conjunction will all other 
connected drawings and discrepancies if any, shall be brought to the notice of 
the Engineer-in-Charge, before actually carrying out the works. 

 
47.3 Copies of all detailed working drawings relating to the works shall be kept at 

the contractor’s office on the site and shall be made available to the Engineer-
in-Charge at any time during the contract period.  The drawings and other 
documents issued shall be returned to the Owner on completion of the works. 

 
48. Drawings to be supplied by the Contractor: 
48.1 The drawings/data which are to be furnished by the contractor are enumerated 

in the special conditions of contract and shall be furnished within the specified 
time. 

 
48.2 Where approval of drawings for manufacture/construction/fabrication has 

been specified it shall be contractor’s resposibility to have these drawings 
prepared as pe r the directions of Engineer-in-Charge and get them approved 
before proceeding with manufacture/construction/fabriction works as the case 
may be.  Any changes that may have become necessary in these drawings 
during the execution of the work shall have to be carried out by the contractor 
to the satisfaction of Engineer-in-Charge at no extra cost.  All final approved 
drawings shall bear the certification stamp duly signed by both the contractor 
and the Engineer-in-Charge as indicated below. 
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 “Certified true for   ……………………………………….  
             (Name of work) 

 
Agreement No    …………………………………… 

 
Signed  

(Contractor)  (Engineer-in-Charge) 
 

48.3 A period of 3 weeks from the date of receipt shall be required for approval of 
drawings by the Engineer-in-Charge. 

 
48.4 As built drawing showing all Corrections, adjustments etc. shall be furnished 

by the Contractor in five copies and one transparent to record purposes to the 
owner. 

 
49 Setting Out Works: 
49.1 The Engineer-in-Charge shall furnish to the contractor with only the four 

corners of the work site that is plant boundary limits, and a level bench mark 
only.  The contractor shall set out the works, provide an efficient staff for the 
purpose and shall be solely responsible for the accuracy of such setting out. 

 
49.2 The contractor shall provide, fix and be responsible for the maintenance of all 

stacks, templates, level marks, profiles and other similar things and shall take 
all necessary precautions to prevent their removal or disturbance.  He shall be 
responsible for their consequences arising of such removals, disturbances 
corrections thereon and for their efficient and timely reinstatement.  The 
contractor shall also be responsible for the maintenance of all existing survey 
marks, boundary marks, distance marks and  centre line marks, either existing 
or supplied and fixed by the contractor.  The work shall be set out to the 
satisfation of the Engineer-in-Charge.  The approval thereon or jointing with 
the contractor by the Engineer-in-Charge in setting out the work, shall not 
relive the contractor of any of his responsibilities. 

 
49.3 Before beginning the work the contractor shall at his own cost, provide all 

necessary reference and level posts-pegs, bamboos, flags, ranging rods, 
strings, and other materials for proper layout of the work in accordance with 
the scheme for bearing marks acceptable to the Engineer-in-Charge.  The 
centre, longitudinal, face and cross lines shall be marked by means of small 
masonry pillars.  Each pillar shall have distinct mark at the centre to eable the 
theodolite to be set over it.  No work shall be started until all these points 
arechecked and approved by Engineer-in-Charge in writing, but such approval 
shall not relieve the contractor of any of his responsibilities.  The contractor 
shall also provide all labour, materials and other facilities as necessary, for the 
proper checking or layout and inspection of the points during construction. 

 
49.4 Pillars bearing geodetic marks located at the sites of units of works under 

construction should be protected and faced by the contractor. 
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49.5 On completion of work, the contractor must submit the geodetic documents 

according to which the work was carried out. 
 
50. Responsibility for Level and Alignment: 
50.1 The contractor shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the level and correctness of every part of the work 
shall rectify effectually any errors or imperfections therein.  Such rectification 
shall be carried out by the contractor at his own cost, when instructions are 
issued to that effect by the Engineer-in-Charge. 

 
 

50.2 Lighting, Watch & Ward:  
 The contractor shall  in connection with works provide and maintain at his 

own cost all lightings, guards, fencing and watch and ward and the security of 
the entire work in progress in cluding all the machineries, materials shall be 
the responsibility of the contractor till taken over by the owner by way of the 
written taking over certificate. 

 
51.      Materials to be Supplied by Contractor : 
51.1 The contractor shall procure and provide the whole of the materials required 

for the construction including M.S. Rods, Cement and other building 
materials, tools, tackles, construction plant and equipment for the completion 
and maintenance of the work except the materials which will be issued by the 
Owner and shall make his own arrangement for procuring such materials and 
for the transport thereof.  The owner may give necessary recommendation to 
the respective authorities, if so desired by the contractor, but assumes no 
further responsibility of any nature.  The owner will insist on the procurement 
of materials which has the approval of Indian Standards Institution having ISI 
stamp and/or which are supplied by reputed suppliers borne on DGS & D list. 

 
51.2 The contractor shall properly store all materials either issued to him or brought 

by him to the worksite to prevent damages due to rain, wind, direct exposure 
to sun etc. as also from theft, pilferage, etc. for proper and speedy execution of 
his works.  The contractor shall maintain sufficient stocks of all meterials 
required by him. 

 
51.3 No material shall be despatched from the contractor’s stores before obtaining 

the approval in writing of the Engineer-in-Charge. 
 

51.4 All plants, tools and other materials brought by the contractor to the site must 
be declared at the time of bringing the same to the site. 
 

52. Stores Supplied by the Owner: 
52.1 If the specification of the work provides for the use of any material other than 

Steel & Cement of special description to be supplied from the Owner’s stores 
or it is required that the contractor shall use certain stores to be provided by 
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the Engineer-in-Charge, such materials and stores, and price to be charged 
therefore as hereinafter mentioned being so far as practicable  for the 
convinience of the contractor, but no so as in way to control the meaning or 
effect of the contract, the contract shall be bound to purchase and shall be 
supplied much materials and stores as are from time to time required to be 
used by him for the purpose of the contract only.  The sums due from the 
contractor for the value of materials supplied by the Owner will be recovered 
from the Running Account Bill on the basis of actual consumption of materials 
(after taking into account any wastage allowance as may be provided for in the 
contract).  The contractor should raise requisite copies of indents in a 
proforma as prescribed by the Engineer-in-Charge and no claim whatsoever 
will be entertained by the Engineer-in-Charge on this account. After 
completion of the works, the contractor is required to account as per relevant 
clauses in this document, for the full quantity of materials supplied to him. 

 
52.2The value of the stores/materials as may be supplied to the contractor by the 

Owner will be debited to the contractor’s account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be 
debited at cost price, which for the purpose of thecontract shall include the cost of 
carriage and all other expenses whatsoever such as normal storage supervision 
charges which shall have been incurred in obtaining the same at the Owner’s 
stores.  All materials so supplied to the contractor shall remain the obsolute 
property of the Owner and shall not be removed on any account from the site of 
the work and shall be at all times open for inspection  to the Engineer-in-Charge.  
Any such materials remaining unused at the time of the completion or termination 
of the contract shall be returned to the Owner’s stores or at a place as directed by 
the Engineer-in-Charge in perfectly good condition at contractor’s cost. 

 
52.3 Steel & Cement: 
52.3.1 If the specification of the work provides for the use of steel or cement such 

items of steel and cement to the extent required as per the specification of the 
works, shall be supplied at Owner’s stores by the Owner for utilisation in the 
work on non-chargable basis from time to time depending upon the progress 
of the work.  The tender rates shall be exclusive of the cost of steel and cement 
to be supplied as per the specification of the work, However, in case of flats 
and chequeuered plates the same have to be procured by the contractor at his 
own cost. 

 
52.3.2 Such materials of steel and cement shall be issued only for permanent works 

and not for making other temporary works etc. Contractor shall bear all cost 
including lifting and loading carting from issue points to work site/contractor 
stores, custody and handling etc. and return of surplus 
serviceable/unserviceable materials to owner’s store or other places to be 
designed by owner and no separate payment for such expenditure shall be 
made. 
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52.3.3 Items of steel as per specification of the work as mentioned above shall be 
supplied in the available length only.  No claim on account of supply of non-
standard length shall be entertained.  Steel materials shall be issued on actual 
weight basis. 

 
52.3.4 Cement as mentioned above will be supplied to the contractor a receive from 

the manufacturer/stockist.  The theoretical weight of each bag of cement 
supplied will be considered as 50 Kg. 
 

52.3.5 Scraps & Surplus Material: 
 The Contractor shall return all the surplus/unutilised as well as the scraps and 

wastages out of the materials supplied to him to the Owner’s stores in a 
perfectly good condition at the contractor’s cost.  However, the following 
scraps allowances are permissible. 

         Unaccountable      Accountable 
 (i) Cement    3%  Nil 
 (ii) Reinforcement Steel   ½%  2.5% 
 (iii) Steel structural (Plates & Sections) ½%  4.5% 
 (iv) M.S. Plates for fabrication of Pipes ½% As per cutting diagrams 

approved by Engineer-in- 
Charge before cutting and 
fabrication. 

 
52.3.6 Return of unutilised/surplus materials and scrap/wastage: 

 In respect of any utilised/surplus quantities of cement and steel supplied by not 
accounted for and or returned by the contractor shall pay to the Owner 
amounts at the penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of 
that particular section of steel and cement as the case may be as on the date of 
accountability.  If the Contractor fails to return the scraps/wastage generated 
as per the above percentage, recovery of such scrap/wastage shall be made at 
the rate of Rs. 7000/- per tonne. 

 
 The charging of penal rate shall be without the prejudice to the other remedies 

or action available to the owner against the contractor including any criminal 
action. 

 
52.3.7. Accounting for Materials: 

 Every month the Contractor shall submit a statement for all the materials 
supplied to him by the owner in the proforma prescribed by the Engineer-in-
Charge. 

 
52.3.8 On completion of the work, the Contractor shall submit material appropriation 

statement for the materials supplied to him by the Owner. 
 

52.3.9 All materials supplied to the contractor shall remain the absolute property of 
the all times and title therein shall not pass to the contractor at any time.  The 
possession of the materials in the hands of the contractor is only for the 
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purpose of incorporating the same in the Owner’s work. The material supplied 
shall not be removed by the contractor on any account from the site of work 
and shall be at all times open for inspection by the Engineer-in-Charge or 
owners reprsentative.  The contractor shall not use the materials supplied to 
him for any purpose or work other than the work, which the said materials are 
supplied. 

 
53. Conditions for issue of Materials: 
(i) Materials specified as to be issued by the Owner will be supplied to the 

contractor by the Owner from his stores.  It shall be the responsibility of the 
contractor to take delivery of the materials and arrange for its loading, 
transport and unloading at the site work at his own cost.  The material shall 
be issued during the working hours of his Stores and as pe the rules of the 
Owner framed from time to time. 

(ii) The contractor shall bear all incidental charges for the storage and safe 
custody of materials at site after these have been issued to him. 

(iii) The contractor shall construct suitable godown at the site of work for storing 
the materials safe against damage by rain, dampness, fire, theft, etc.  He shall 
also employ necessary watch and ward establishment for the purpose. 

(iv) Materials specified as to be issued by the Owner shall be issued in standard 
sizes as obtained from the manufacturers. 

(v) It shall be duty of the contractor to inspect the materials supplied to his at the 
time of taking delivery and satisfy himself that they are in good condition.  
After the materials have been delivered by the Owner, it shall be the 
responsility of the contractor to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and.or 
replaced by him at his own cost according to the directions of the Engineer-
in-Charge. 

(vi) The Owner shall not be liable for delay in supply or non-supply of any 
materials, which the Owner has unertaken to supply where such failure or 
delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the Owner.  In no 
case, the contractor shall be entitled to claim any compensation or loss 
suffered by him on his account. 

(vii) It shall be the responsibility of the contractor to arrange in time all materials 
required for the works other than those to be supplied by the Owner.  If 
however in the opinion of the Engineer-in-Charge the execution of the work. 
Is likely to be delayed due to the contractor’s inability’s to make 
arrangements for supply of materials which normally he has to arrange for, 
the Engineer-in-Charge shall have the right at his own discretion to issue such 
materials if available with the Owner or procure the materials from the 
market or elswhere.  The contractor will be bound to take such materials at 
the rates decided by the Engineer-in-Charge. This however, does not in 
anyway absolve the contractor from responsibility of making arrangement for 
the supply of such materials in part or in full, should such a situation occur 
nor shall this constitute a reason for the delay in the exectution of the work. 
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(viii) Non of the materials supplied to the contractor will be utilised by the 
contractor for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form unless approved by Engineer-in-
Charge in writing. 

(ix) The contractor shall, if desired by the Engineer-in-Charge, be required to 
execute an indemnity bond in the prescribed form for safe custody, usage and 
accounting of all materials issued by the Owner. 

(x) The contractor shall furnish to Engineer-in-Charge sufficiently in advance a 
statement showing his requirements of the quantities of the materials to be 
supplied by the Owner and the time when the same will be required by him 
for the works, so as to enable the Engineer-in-Charge to make necessary 
arrangement for procurement and supply of material. 

(xi) Account of the materials to be issued by the Owner shall be maintained by 
the contractor indicating the daily receipt, consumption and balance in hand 
in a manner prescribed by the Enginner-in-Charge.  All connected papers 
requisitions, issues returns etc. shall be always available for inspection in the 
contractor’s office at site. 

(xii) The contractor should see that only the required quantities of materials are 
got issued.  The contractor shall not be entitled to cartage and incidential 
charges for returning the surplus materials, if any, to the stores, place of issue 
or to the place as directed by the Engineer-in-Charge. 

(xiii) Materials/equipment supplied by Owner shall not be utilised for any other 
purpose (s) than issued for. 

(xiv) The owner may issue the material in phases at his discretion keeping in view 
the programmes of the work. 

(xv) In case of free issue of materials, the contractor shall submit an indemnity 
bond in the prescribed format for 80% (eighty) value of the materials and a 
bank guarantee for 20% (twenty) of the value of the materials. The indemnity 
bond and bank guarantee shall be valid till the material acount is totally 
settled. 

 
54. Return of Surplus: 

Notwithstanding anything contained to the contrary in any or all the clauses of 
this contract where any materials for the execution of the contract are procured 
with the assistance of the Owner either by issue from Owner’s stock or 
purchases made under orders, or permits or licences issued by government the 
contractor shall hold the said materials as trustee for the owner and use such 
materials economically and solely for the purpose of the contract and not 
dispose them off without the permission of the Owner and return, if required 
by the project head all surplus or unserviceable materials that may be left with 
him after the completion of the contract or at its termination for any reason 
whatsoever on his being paid or credited such price as the Project head shall 
determine having due regard so the condition of the materials.  The price 
allowed to the contractor however, shall not exceed the amount charged to him 
excluding the storage charges, if any.  The decision of the project head shall be 
final and conclusive in such matter.  In the event of breach of the aforesaid 
conditions, the contractor shall, in the terms of the licences, or permits and/ or 
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for criminal breach of trust, be liable to compensate the Owner at double rate 
or any higher, in the event of those materials at the time having higher rate or 
not being available in the market, then any other rate to be determined by the 
project head and  his decision shall be final and conclusive.  

 
55. Materials Obtained From Dismantling: 

If the contractor in the course of execution of the work is called upon to     
dismantle any part for reasons other than those stipulated in clauses 57 and 65 
hereunder, the materials obtained in the work of dismantling etc. will be 
considered as the Owner’s property and will be disposed off to the best 
advantage of the Owner. 

 
56. Articles of Value Found: 

All gold silver and other materials of any descriptions, precious stones, coins, 
treasures, relics, antiques and other similar things which shall be found, in, 
under or upon the site, shall be property of the Owner and the contractor shall 
duly preserve the same to the satisfaction of the Engineer-in-Charge and shall 
from time to time delivery the same to such person or persons indicated by the 
Owner.  

 
57. Inspection of Works: 
57.1    The Engineer-in-Charge will have full power and authority to inspect the    

works in progress at any time wherever the premises/ workshops situated, of the 
Contractor, person, firm or corporation where works in connection with the 
contract may be or where materials are being or intended to be supplied..  The 
contractor shall afford or procure every facility and assistance to Engineer-in-
Charge carry out such inspection.  The contractor shall, at all time during the 
usual working hours and at all other times at which reasonable notice of the 
intention of the Engineer-in-Charge or his representative to visit the works shall 
have been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing be present for 
the purpose.  Orders given to the contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself. 

57.2The contractor shall give not less than seven days notice in writing to the 
Engineer-in-Charge before covering up or otherwise placing beyond reach of 
inspection and measurement any work in order that the same may be inspected 
and measured.  In the event of failure of above the same shall be uncovered and 
all facilities made available again at contractor’s expense for carrying out such 
measurement or inspection. 

57.3The contractor is to provide at all times during the progress of the work and 
maintenance period proper means at access with ladders gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or 
measurement of the works by the Engineer-in-Charge. 

 
58. Assistance to the Engineer: 

The Contractor shall make available to the Engineer-in-Charge free of cost all 
necessary instructions and assistance in checking of settling out of works and 
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in the checking of any works made by the contractor for the purpose 0f setting 
out and taking measurements of work. 

 
59. Discrepancies between instructions: 

Should any discrepancy arise between the various instructions furnished to the 
contractor or his agents or staff or if any doubt arises on the meaning or 
implementation of any such instructions or should there be any difference of 
opinion on the issues, the contractor shall refer the matter immediately in 
writing to the Engineer-in-Charge whose decisions thereon shall be final and 
conclusive.  No claim on losses alleged to have been caused by such 
discrepancies between instructions, doubts or misunderstanding shall in any 
event be admissible.  

 
60. Alterations in Specifications and Designs and Extra Works: 

(a) The Project Head shall have power to make any alterations, in omission 
from additions to or substitutions, for the schedule of rates, the original 
specifications, drawings and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and the contractor 
shall be bound to carry out such altered/ extra/ new items of work in 
accordance with any instructions which may be given to him in writing 
signed by the Project Head and such alterations, omissions, additions or 
substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the contractor 
on the same conditions in all respects on which he agreed to do the main 
work.  The time of completion of work may be extended for the part of the 
particular job at the discretion of the Project Head for any such alterations, 
additions, or substitutions of the work, as he may consider as just and 
reasonable.  The rates for such additional, altered or substituted work 
under the clause shall be worked out in accordance with the following 
provisions:- 

 
(b) If the rates for the additional, altered or substituted work are specified in 

the contract for the work, the contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are specified in 
the contract. 

 
(c) If the rates for the additional, altered or substituted work are not 

specifically provided in the contract for the work, the rates will be derived 
from rates for similar class of work as are specified in the contract for the 
work.  The opinion of the Project head as to whether or not the rates can be 
reasonably so derived from the items in this contract will be final and 
binding on the contractor. 

 
(d) If the rates for the additional, altered or substituted work can not be 

determined in the manner specified in sub-clause (a) & (b) above, then the 
contractor shall within 7 days of the date of receipt of order to carry out 
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the work, inform the Project Head of the rate which it is his intention to 
charge for such class of work, supported by analysis of the rate or rates 
claimed, and the project Head shall determine the rate or rates on the basis 
of the prevailing market rates of materials plus labour cost including 
equipment hire charge at schedule of hourly/ daily rates plus 15% to cover 
contractor’s supervisions overhead and profit and pay to the contractor 
accordingly.  The opinion of the Project Head to current market rates of 
the materials and the quantum of labour and equipment involved per unit 
of measurement will be final and binding on the contractor.  The schedule 
of hourly/ daily rates shall be as enclosed. 

 
61. Action Where no Specification is issued: 

In case of any class of work for which there is no such specification supplied 
by the Owner as is mentioned in the tender document such work shall be 
carried out in accordance with  the Indian Standard Specifications.  If the 
Indian Standard Specifications do not cover the same, the work should carried 
out as per standard Engineer in Practice subject to the approval of the 
Engineer-in-Charge. 

 
62 Abnormal Rates: 

The contractor is expected to quote the rate for each item after careful analysis 
of cost involved for the satisfactory performance and completion of item work 
considering all specifications and conditions of contract.  This will avoid loss 
of profit or gain in case ofcurtailment or change in specification for any other 
item.  In case the rate quoted by the tenderer for any item are usually high or 
unusually low it will be sufficient cause of the rejection of the tender unless 
the Owner is convinced about the reasonableness of the analysis for such rate 
furnished by the tenderer (on demand) after scrutiny. 

 
63. Tests For Quality Works: 
63.1 All materials and workmanship shall be of the respective kinds described in 

the contract documents and in accordance with the instructions of the 
Engineer-in-Charge and shall be subjected from time to time to such tests at 
contractor’s cost as the Engineer-in-Charge may direct at the place of 
manufacture or fabrication or at the site or at all or any such places. The 
contractor shall provide assistance, instruments, machines, labour and 
materials as are required for examining, measuring and testing any 
workmanship as may be selected and required by the Engineer-in-Charge. 

63.2 All the tests that will be necessary in connection with the execution of the 
work as decided by Engineer-in-Charge shall be carried out at the field testing 
laboratory of this Owner if available by paying the charges as decided by the 
Owner from time to time.  In case of non-availability of testing facilities with 
the Owner, the required laboratory as directed by Engineer-in-Charge. 

 
63.3 If any tests are required to be carried out in connection with the work or 

materials or workmanship not supplied by the contractor, such tests shall be 
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carried out by the contractor as per the instructions of Engineer-in-Charge and 
cost of such tests shall be reimbursed by the Owner. 

 
64.      Samples: 

The contractor shall furnish to the Engineer-in-Charge for approval when 
request or if required by the specifications, adequate samples of all materials 
and finished to be used in the work.  Such samples shall be submitted before 
the work is commenced and in sample time to permit tests and examinations 
thereof.  All materials furnished and finishes applied in actual work shall be 
fully equal to the approved samples. 

 
65 Liabilities for Defect, Imperfections etc. and Rectifications Thereof: 

If it shall appear to the Engineer-in-Charge that any work has been executed 
with unsound, imperfect or unskilled workmanship, or with materials of any 
inferior description, or that any matrials or articles provided by the contractor 
for the execution of work are unsound or of quality inferior to that contracted 
for, or otherwise not in accordance with the contract, the contractor shall on 
demand in writing from the Engineer-in-Charge or his authorised 
representative specifying the work, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct that work so 
specified and provide other proper and suitable materials or articles at his own 
charge and cost, and in the event of failure to do so within a period to be 
specified by the Engineer-in-Charge in his demand aforesaid, the Engineer-in-
charge may on expiry of notice period rectify or remove, and re-execute the 
work or remove and replace with others, the materials or articles complained 
of as the case may be at the risk and expense in all respects of the contract. 
The decision of the Engineer-in-Charge as to any question arising under this 
clause shall be final and conclusive.  

 
66. Suspension of Works: 

(i) Subject to the provision of sub para (ii) of this clause, the contractor shall if 
orderded in writing by the Engineer-in-Charge., or his representative, 
temporarily suspend the works or any part thereof such period and such time 
as so orderded and shall not, after receiving such written orders, proceeds with 
the work therein, orderded to be suspended until he shall have received  a 
written order to proceed therewith.  The contractor shall not be entitled to 
claim compesation for any loss or damage sustained by him by reason of 
temporary suspension of the works aforesaid.  An extension of time for 
completion, corresponding with the delay caused by any such suspension of 
the works as aforesaid will be granted to the contractor should be apply for the 
same provided that the suspension was not consequent to any default or failure 
on the part of the contractor. 

(ii) In case of suspension of entire work, orderded in writing by the Enginner-in-
Charge, for a period of more than two months, the contractor shall have the 
option to terminate contract. 
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67. Possession Prior to Completion: 
The Engineer-in-Charge shall have the right to take possession of or any 
completed or partially completed work or part of the work. Such possession or 
use shall not be deemed to be an acceptance of any work completed in 
accordance with the contract.  If such prior possession or use by the Engineer-
in-Charge delay the progress of work, equitable adjustment in the time of 
completion will be made and the contract agreement shall be deemed to be 
modified accordingly. 

 
68 Twelve months Period of Liability from the Date of Issue of Completion 

Certificate: 
68.1 The contractor shall gurantee the installation/work for a period of 12 months 

from the date of completion of work as certified by the Engineer-in-Charge 
which is indicated in the completion certificate. Any damage or defect that 
may arise though remained undeiscovered at the time of issue of completion 
certificate, connected in any way with the equipment or materials supplied by 
him or in the workmanship shall be rectified or replaced by the contractor at 
his own expenses as deemed necessary by the Engineer-in-Charge or in 
default the Engineer-in-Charge may cause the same to be made good by other 
agency and deduct expenses (of which the certificate or Engineer-in-Charge 
shall be final) from any sums that may be then or at any time thereafter 
become due to the contractor or from his security deposit, or the proceeds of 
sale thereof or of a sufficient portion thereof. 

68.2 If the contractor feels that any variation in work or in quality of materials or 
proportions would be beneficial or necessary to fulfil the guarantees called for, 
he shall bring this in writing to the notice of the Engineer-in-Charge. 

 
68.3 Care of works: 

From the commencement of completion of the work, the contractor shall take 
full responsibility for the care of all works including all temporary works and 
in case any damage, loss or injury shall happen to the work or to any part 
thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that on completion the work shall be in 
good order and in conformity in every respects with the requirements of the 
contract and the Engineer-in-Charge’s Instructions. 

 
68.4 Defects Prior to Taking Over: 
           If at any time before the work is taken over, the Engineer-in-Charge shall: 

(a) Decide that any work done or materials used by the contractor or any sub-
contractor is defective or not in accordance with the contract, or that the 
works or any portion therof are defective, or do not fulfil the requirements 
of contract (allsuch matter, being hereinafter, called ‘Defects’ in this clause) 
and (b) as soon as reasonably practicable gives to the contractor notice in 
writing of the said decision specifying particulars of the defects claimed to 
exist or to have occurred then the contractor shall at his own expenses and 
with all speed make good the defects so specified. 
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 In case contractor shall fail to do so, the Owner may take, at the cost of 
contractor, such steps as may in all circumstances be reasonable to make 
good such defects.  The expenditure so incurred by the owner be recovered 
from the amount due to the contractor. The decision of the Engineer-in-
Charge with regard to the amount to be recovered from the contractor will 
be final and binding on the contractor.  As soon as the works have been 
completed in accordance with the contract (except minor respects that do 
not affect their use for the purpose for which they are intended and except 
for maintenance thereof provided in clause 68.1 of General Conditions of 
Contract) and have passed the tests on completion, the Engineer-in-Charge 
shall issue a certificate (hereinafter called completion certificate) in which 
he shall certify the date on which the works have been so completed and 
have passed the said tests and the Owner shall be deemed to have taken 
over the works on the date so certified.  If the works have been divided into 
various groups in the contract, the Owner shall be entitled to take over any 
group or groups before the other or others. 

 
68.5 Defect After Taking Over: 

In order that the contractor could obtain a completion certificate he shall make 
good with all possible speed, any defect arising from the defective materials 
supplied by the contractor or that may have been notices or developed, after 
the works or group of the works has been taken over, the period allowed, for 
carrying our such work will be normally one month.  If any defect be not 
remedied within a reasonable time, the owner may proceed to do the work at 
contractor’s Risk and expenses and deduct from the final bill such amount as 
may be decided by the Owner. 
 
If by reason of any default on the part of the contractor a completion 
certificate has not been issued in respect of every portion of the works within 
one month after date fixed by the contract for the completion of the works, the 
Owner shall be a liberty to use the work or any portion therof in respect of 
which a completion certificate has not been issued, provided that the works or 
the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completion of these works for the issue of completion 
certificate. 

 
68.6 Guarantee/Transfer of Guarantee: 

For works like water-proofing, acid & alkali resisting materials, pre-
construction soil treatment against termite or any other specialized works etc. 
the contractor shall invariable engage sub-contractors who are specialists in 
the field and firms or repute and such a sub-conractor shall furnish guarantees 
for their workmanship to the Owner, through the contractor.  In case such a 
sub-contractor/firm is not prepared to furnish a guarantee to the owner, the 
contractor shall give that guarantee to the Owner directly. 
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SECTION – VI 
CERTIFICATE AND PAYMENT 

 
69. SCHEDULE OF RATE AND PAYMENTS: 
69.1 Contractor’s Remuneration: 

The price to be paid by the Owner to the contractor for the whole of the work 
done and for the performance of all the obligations undertaken by the 
contractor under the contract document shall be ascertained by the application 
of the respective schedule of rates (the inclusive nature of which is more 
particularly defined by way of application but not of limitation, with clause 
No. 69.2) and payment to be made accordingly to the work actually executed 
and approved by the Engineer-in-Charge. The sum so ascertained 
shall(exception only as and to the extent expressly provided here in ) 
constitute the sole and inclusive  of remunaeration of the contractor under the 
contract and no further or other payment whatsoever shall be or become due or 
payable to the contractor under the contract. 

 
69.2 Schedule of Rates to the Inclusive: 

The prices/rates quoted by the contractor shall remain firm till the issue of 
final certificate and shall not be subject to escalation. Schedule of rates shall 
be deemed to include and cover all costs, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, completion and 
handing over the work to the Owner by the contractor. The contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of the 
works and materials required though the contract document may not fully and 
precisely furnish them.  Hr shall make such provision in the schedule of rates 
as he may consider necessary to cover the cost of such items of work and 
materials as may be reasonable and necessary to completer the work. The 
opinion of the Engineer-in-Charge as to the items of work which are necessary 
and reasonable for completion of work shall be final and binding on the 
contractor although the same may not be shown on or described specifically in 
contract documents. 

 
Generality of this present provision shall not be deemed to cut down or limited 
in any way because in certain cases it may and in other cases it may not 
expressly stated that the contractor shall do or perform a work or supply 
articles or perform with services at his own cost or without addition of 
payment or without extra charge or works to the same effect or that it may be 
stated or not stated that the same are included in and covered by the schedule 
of rates. 

 
69.3 Schedule of rates to cover Cconstructional Plant, Materials. Labours etc.: 

Without in any way limiting the provision of other subclauses the schedule of 
rates shall be deemed to include the cover the cost of all constructional plant, 
temporary works (except as provided for herein), pumps, materials, labour, 
insurance, fuel, stores, and appliances to be supplied by the contractor and all 
other matters in connection with each items in the schedule of quantities and 
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the execution of the works or any portion thereof finished complete in every 
respect and maintained as shown or described in the contract documents or as 
may be orderded in writing during the continuance of the contract. 

 
69.4 Schedule of Rates to cover Royalties, Rents and Claims: 

The schedule of rates shall be deemed to include and cover the cost of all 
royalties and fees for the articles, processes, protected by letters, patent  or 
otherwise incorporated in or used in connection with the works, also all 
royalties, rents, and other payments in. connection with obtaining materials of 
whatsoever kind for the works and shall include an indemnity to the owner 
which the contractor hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on the 
works of any such articles, processes or charges if levied on materials, 
equipment or machinery to be brought to site for use on work, shll be borne by 
the contractor. 

 
69.5 Schedule of Rates to cover taxes and duties: 

No exemption or reduction of custom duties, excise duties, sales tax, quay or 
any port duties, transport charges, stamp duties or Central or State 
Government or Local Body (or from any other body) or Municipal Taxes or 
duties, taxes or charges whatsoever will be granted or obtained and all 
expenses of which shall be deemed to be included in and covered by the 
schedule of rates.  The contractor shall be obtain and pay for all permits or 
other privileges necessary to complete the work. 

 
69.6 Schedule of Rates to cover Risk of Delay: 

The schedule of rates shall be deemed to include and cover the risk of all 
responsibilities of delay and interference with the contractor’s conduct of work 
which occur from any cause including orders of the owner in the exercise of 
his powers and on account of extension of time granted due to various and for 
all other possible or probable causes of delay. 

 
69.7 Schedule of Rates cannot be altered: 

For work under unit rate basis no alteration will be allowed in the schedule of 
rates by reasons of works or any part of them being modified, altered, 
extended, diminished or omitted.  The schedule of rates is of fully inclusive 
rates which have been fixed by the contractor and agreed to by the Owner and 
cannot be altered. 

 
69.7.1 The schedule of rates to cover for working in operating plant.  Contractor’s 

rates shall be deemed to include taking into account that he has to work in 
operating plant and shall take sufficient care in moving the plants, equipments 
and materials from one place to another, so that they do not cause any damage 
to any person or to the property of the owner or to thirty party including over 
head and underground cable/pipe lines.  In the event of such damages 
including eventual loss of production and operation of the plant or services in 
any plant or establishment as estimated by the owner or ascertained or by the 
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third party shall be borne by the contractor.  Since the work is to be executed 
for the expansion of the plant, the rate of the contractor shall also deem to 
include all interference/obstruction/interruption for which no compensation 
shall be paid to be contractor. 

 
70. Procedure For Measurement/ Billing of Work in Progress: 
70.1 All measurements shall be in metric system.  All the works in progress will be 

jointly measured by the representative of the Engineer-in-Charge and the 
contractor’s authorised agent progressively.  Such measurements will be got 
recorded in the measurement book by the Engineer-in-Charge or his 
authorised representative and signed in token of acceptance by the contractor 
or his authorised representative. 
 
For the purpose of taking joint measurement the contractor’s representative 
shall be bound to be present whenever required by the Engineer-in-Charge.  If, 
however, he absents for any reason whatsoever the measurements will be 
taken by the Engineer-in-Charge or his representative and this will be deemed 
to be correct and binding on the contractor. 

 
70.2    Billing: 

The contractor will submit a bill in approved proforma in accordance with the 
contract terms and the agreed billing schedules in quintuplicate to the 
Engineer-in-Charge giving abstract and detailed measurement for the various 
items executed during a month, before the expiry of the first week of the 
succeeding month.  The Engineer-in-Charge shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the 
claim as far as admissible, adjusted, if possible, before the expiry of 10 days 
form presentation of the bill. 

 
70.2.1 The bill shall be submitted by the contractor in computerised formats 

approved by the owner.  The bills along-with floppies containing measurement 
of work, particulars of materials, recoveries etc. have to be submitted to the 
owner. 

 
70.2.2 For lump-sum contracts, the payment will be according to agreed billing 

schedule.  No adjustment shall be allowed in lump-sum prices for any 
variations in the quantities, specifications etc. shall take or a cause to be taken 
the requisite measurement for the purposes of having the same verified and the 
claim as far as admissible, adjusted, if possible, before the expiry of 10 days 
from presentation of the bill. 

 
70.3  Secured Advance on Materials: 

In case of tenders for completed items of works, contractor may be allowed    
“Secured Advance” on the security of materials brought to site for execution 
of the contracted items of work to the extent of 75% of the value of materials 
which go into the completed works as assessed by the Engineer-in-Charge 
provided that the materials are of an imperishable nature and that formal 
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agreement is drawn up with the contractor under which the Owner secures a 
lien on the materials and is safe guarded against losses due to the contractor 
postponing the execution of the work or to the improper storage &/or misuse 
of the materials and against the expenses entitled for their proper watch and 
safe custody.  Recoveries of advances so made would not be postponed until 
the whole of the work entrusted to the contractor is completed.  They should 
be adjusted from his running account bills for work done as the materials are 
used, the necessary deductions being made whenever the items of work in 
which they are used and billed for. 

 
70.4  Dispute in Mode of Measurement: 

In case of any dispute as to the made of measurement not covered by the 
contract to be adopted for any item of work, mode of measurement as per 
latest Indian Standard Specifications shall be followed. 
 

70.5     Rounding of Amounts: 
In calculating the amount of each item due to the contractor in every 
certificate prepared for payment, sum of less than 50 paisa shall be omitted 
and the total amount on each certificates shall be rounded off to the nearest, 
i.e. sum of less than 0.50.p shall be omitted and sums of 0.50p and more upto 
one rupee shall be reckoned as one rupee. 

 
71. LUMPSUMS IN TENDER: 

For the item in tender where it includes lumpsum in respect of parts of work, 
the contractor shall be entitled to payment in respect of the items at the same 
as are payable under this contract for such items, or if the part of the work in 
question is not, in the opinion of the Engineer-in-Charge capable of 
measurement, or determination, the Owner may at his discretion pay the lump-
sum amount entered in the tender or a percentage thereof and the certificate in 
writing of the Engineer-in-Charge shall be final and conclusive against the 
contractor with regards to any sum payable to him, under the provisions of this 
clause. 

 
72.  RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS 

ADVANCE:  
All Running Account Payment shall be regarded as Payments by way of 
advance against the final payment only and not as payment for work actually 
done and completed, and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed 
or re-erected or be considered as an admission of the due Performance of the 
contract, or any part thereof, in this respect, or of the accruing of any claim by 
the contractor, nor shall it, conclude, determine or affect in any way the 
powers of the Owner under these conditions or any of them as to the final 
settlement and adjustments of the accounts or otherwise, or in any other way 
vary or affect the contract.  The final bill shall be submitted by the contractor 
within one month from the sate of physical completion of the work, otherwise, 
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the Engineer-in-Charge’s certificate of the measurement and of total amount 
payable for the work accordingly shall be final and binding on all parties. 

 
73. NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT: 

Should the contractor consider that he is entitled to any extra payment or 
compensation or to make any claims whatsoever in respect of the works 
arising under the terms of this contract he shall forthwith give notice in writing 
to the Engineer-in-Charge that he claims extra payment within ten days from 
the ordering of any work or happening of any event upon which the contractor 
bases such claims and such notice shall contain full particulars of the nature of 
such claims with necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by the Owner to 
reject any such claim and no delay in dealing therewith shall be waiver by the 
Owner of any right in respect thereof.   

 
 
74. PAYMENT OF CONTRACTOR’S BILL: 

No payment shall be made for works estimated to cost less that Rs. 10,000/- 
till the whole of the work shall have been completed and a certificate of 
completion given.  But in case of works estimated to cost more that Rs. 
10,000/- the contractor, on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof approved and passed by the 
Engineer-in-Charge, whose certificate of such approval and passing of the sum 
so payable be final and conclusive against the contractor.  This payment will 
be made after making necessary deductions as stipulated elsewhere in the 
contract document for materials, security deposit etc.  or any statutory 
recoveries. 

 
Payment due to the contractor shall be made by the Owner, by Crossed 
Account Payee Cheque forwarding the same to registered office or the notified 
office of the contractor.  In no case will owner be responsible if the Cheque is 
mislaid or misappropriated by un-authorised person/ persons.  In all cases, the 
contractor shall present his bill duly pre-receipted on proper revenue stamp. 

 
       All payment shall be made in Indian Currency. 
 
75. Receipt For Payment: 

Receipt for payment made on account of work when executed by a firm, must 
be signed by a person holding due power of attorney in this respect on behalf 
of the contractor, except when the contractors are described in their tender as 
limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other persons having 
authority to give effectual receipt for the company. 

 
76. Completion Certificate: 
76.1. Application for completion certificate: 
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When the contractor fulfils his obligation under clause 69.4 he shall be eligible 
to apply for completion certificate in respect of the work by submitting the 
completion documents along with such application for completion certificate. 

 
The Owner or his representative shall normally issue to the contractor the 
completion certificate within one month after receiving an application therefor 
from the contractors after verifying from the completion documents and 
satisfying himself that the work has been completed in accordance with and as 
set out in the construction and erection drawings, and the contract documents. 

 
The contractor, after obtaining the completion certificate, is eligible to present 
the final bill for the work executed by him under the terms of contract. 

 
76.2. Completion Certificate: 

Within one month of the completion of work in all respects, the contractor, 
shall be furnished with a certificate by the owner or his representative of such 
completion but no completion certificate shall be given not shall the work be 
deemed to have executed until all, scaffolding, surplus materials and rubbish is 
cleared off the site completely not until the work shall have been measured by 
the Engineer-in-Charge, whole measurement shall be binding and conclusive.  
The work will not be considered as complete and taken over by the owner, 
until all the temporary work, labour and staff colonies etc. constructed are 
removed and work site cleared to the satisfaction of the Engineer-in-Charge. 

 
If the contractor shall fail to comply with the requirements of this clause on or 
before the date fixed for the completion of the work, the Engineer-in-Charge 
may at the expenses of contractor remove such scaffolding, surplus materials 
and rubbish and dispose off the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall forthwith pay the amount for all expenses so 
incurred and shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof.  

 
Completion Certificate shall be in 3 parts as follows: 

 
(1) Physical/ Mechanical Completion work. 
(2) Satisfactory completion of commissioning of equipment with load. 
(3) Satisfactory completion of guarantee. 

 
     The contractor shall clearly indicate the 3 dates separately. 
 
76.3. Completion Documents: 

For the purpose of Clause 76 the following documents will be deemed to form 
the completion documents: 

(i) The technical documents according to which the work was carried out. 
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(ii) Three sets of construction drawings showing therein the modification 
and corrections made during the course of execution and signed by the 
Engineer-in-Charge. 

 
(iii) Completion Certificate for embedded and covered –up works. 
 
(iv) Certificate of final levels as set out for various works. 
 
(v) Certificate of tests performed for various works. 
 
(vi) Material appropriation statement to the materials issued by the owner 

for the works and list of surplus materials returned to the owner’s store 
duly supported by necessary documents. 

 
(vii) Physical/ Mechanical Completion work. 
 
(viii) Satisfactory completion of commissioning of equipment with load. 
 
(ix) Satisfactory completion of guarantee. 

 
The Contractor shall clearly indicate the 3 dates separately. 

 
77. Final Decision And Final Certificate: 

Upon the expiration of the period of liability and subject to the Engineer-in-
Charge being satisfied that the works have been duly maintained by the 
contractor during monsoon or such period as herein provided in clause 68.1 
and that the contractor has in all respect duly made up all subsidence and 
performed all his obligations under the contract, the Engineer-in-Charge shall 
(without prejudice to the right of the Owner to retain the provisions of relevant 
clause hereof) otherwise give a certificate, herein referred to as the final 
certificate, to the effect and the contractor shall not be considered to have 
fulfilled the whole of his obligations under the contract until Final Certificate 
shall have been given by the Engineer-in-Charge notwithstanding any 
previous entry upon the work and taking possession, working or using of the 
same or any part thereof by the Owner. 

 
78. Certificate And Payments No Evidence of Completion: 

Except the final certificate no other certificate or payment against a certificate 
or on general account shall be taken to be an admission by the Owner of the 
due performance of the contract of any part thereof or of occupancy or validity 
of any claim by the Contractor.   
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TAXES AND INSURANCE 
 
79. TAXES, DUTIES, OCTROI ETC. 
79.1. The Contractor shall defray all charges, such as rent, toll local taxes excise 

duty, other payments and compensations, if any, in connection with the 
procurement and handling of materials, fabrication and execution of works or 
any method or process connected with the works or Temporary works. 
 
Sales Tax or any other tax on materials required for the works as also Tax on 
works contract shall be payable by the Contractor and the Owner will not 
entertain any claim whatsoever in this regard. 

 
79.2. Notwithstanding anything contained elsewhere in the contract, the owner shall 

deduct at source from the payments due to the contractor, the taxes as required 
under Section -13–AA of the Orissa Sales Tax Act or as amended from time to 
time or under any other statue.  The amounts so deducted shall be deposited by 
the Owner with the Sales Tax authorities as per Law.   It is for the contractor 
to deal with the Sales Tax authorities directly in respect of any claim or refund 
relating to the above deductions and the owner shall not be liable or 
responsible for any claims or payments or reimbursement in this regard. 

 
80. INSURANCE: 

Contractor shall at his own expense carry and maintain insurance with reputed 
insurance companies to the satisfaction of the Owner as follows: 

 
80.1     Employees State Insurance Act: 

The contractor agrees to and does hereby accept full and exclusive liability for 
compliance with all obligations imposed by the Employees State Insurance 
Act., 1948, and the contractor further agrees to defend, indemnify and hold 
Owner harmless form any liability of penalty which may be imposed by the 
Central, State or Local authority by the reason of any asserted violation by 
contractor or Sub-contractor of the Employee’s State Insurance Act, 1948 and 
also from all claims, suits or proceeding that may be brought against the 
Owner arising under, growing out of or by reasons of the work provided for by 
this contract whether brought by employees of the contractor, by third parties 
or by Central or State Government authority or any political sub-division 
thereof.  
 
The contractor agrees to fill in with the Employees State Insurance 
Corporation, the Declaration Forms and all forms which may be required in 
respect of the contractor’s or sub-contractor’s employees, whose aggregate 
remuneration is Rs. 560.00 per month or less and who are employed in the 
work provided for or those covered by ESI from time to time under the 
Agreement.  The contractor shall deduct and secure the agreement of the sub-
contractor to deduct the employee’s contribution as per the first schedule of 
the Employee’s State Insurance Act from wages and affix the employee’s 
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contribution cards at wages payments intervals. The contractor shall remit and 
secure the agreement of the sub-contractor to remit to the State Bank of India, 
Employees State Insurance Corporation Account, the employee’s contribution 
as required by the Act.  The contractor agrees to maintain all cards and records 
as required under the Act in respect of employees and payments and the 
contractor shall secure the agreement of the sub-contractor to maintain such 
records.  Any expenses incurred for the contributions, making contributions or 
maintaining records shall be to the contractor’s or sub-contractor’s account. 
 
The Owner shall retain such sum as may be necessary from the total contract 
value until the contractor shall furnish satisfactory proof that all contribution 
as required by the Employees State Insurance Act, 1984, have been paid.  This 
will be pending on the contractor when the Employees State Insurance Act is 
extended to the place of work. 

 
80.2     Workmen Compensation and Employees Liability Insurance: 

Insurance shall be affected for all the contractor’s employees engaged in the 
performance of this contract.  If any of the work is subject, the contractor shall 
require the sub-contractor to provide workmen’s compensation and 
employer’s liability insurance for the latter’s employees if such employees are 
not covered under the contractor insurance. 

 
80.3     Any other insurance required under Law or Regulations or by Owner: 

Contractor shall also carry and maintain any and all other insurance, which he 
may be required under any law or regulation from time to time.  He shall also 
carry and maintain any other insurance, which may be required by the Owner. 

 
80.4     Accident or Injury to workmen: 

The owner shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workman or other person in the Employment of the contractor or 
any sub-contractor save and except and accident or injury resulting from any 
act or default of the Owner, his agents or servants and the contractor shall 
indemnify and keep indemnified the Owner against all such damages and 
compensation (save and except as aforesaid) and against all claims, demands, 
proceeding, costs, charges and expenses, whatsoever in respect or in relation 
thereto. 

 
80.5    Transit Insurance: 

In respect of all items to be transported by the Contractor to the site of work, 
the cost of transit insurance should be borne by the contractor and the quoted 
price shall be inclusive of this cost. 

 
81        DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY: 
81.1 Contractor’s rate shall deem to include taking into account that he has to work 

in operating plant and shall take sufficient care in moving the plants, 
equipment and materials from one place to another so that they do not cause 
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any damage to any person or to the property of the Owner or to a third party 
including over head and underground cables, pipelines.  In the event of such 
damages including eventual loss of production and operation of the plants or 
services in any plant or establishment as estimated by the Owner or 
ascertained or by the third party shall be borne by the Contractor. 

 
81.2 Contractor shall also be responsible for making good to the satisfaction of the 

Owner any loss or any damage to all structures and properties belonging to the 
Owner or being executed or procured or being procured by owner or by other 
agency within the premises of all the work or Owner.  If such loss or damages 
is due to fault and or the negligence or willful acts or omission of the 
contractors, his employees, agents, representatives or sub-contractors. 

 
81.3 The contractor shall indemnify and keep the owner harmless of all claims for 

damages to property other than owner’s property arising under or by reason of 
this contract if such claims result from the fault and/ or negligence or willful 
acts or omission of the contractor, agents, representative or sub-contractor. 

 
82      DEMURRAGE DUES: 

The contractor shall pay demurrage charges incurred by the Owner because of 
the contractor’s failure to load or unload any goods or materials within the 
time allowed by the Railway and/ or Transport Agency for such loading or 
unloading as charges incurred by the contractor within the permissible time as 
also charges due on consignments booked by or to him.  In case the contractor 
fails to pay these charges, these charges shall be deducted from any sums, 
which may be due or become due to the contractor in terms of this contract 
and/ or any other contract. 
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SECTION – VIII 
LABOUR LAWS AND ARBITRATION 

 
83 LABOURER LAWS: 

 Contractor shall comply with any and all laws, ordinances, regulations and 
decision of courts (which shall be deemed to be a part of this Agreement) 
concerning the health, sanitary arrangements, wages, welfare, safety and 
employment of any and all of his workers upon the Project or any portion thereof 
and shall exclusively bear the consequences of failure to comply therewith 
Contractor shall Indemnify and hold Engineer and Owner harmless from any 
claims, fines or penalties which may be made against Engineer or Owner as 
result of Contractor’s failure to fulfil these obligations. 

 
 Without limiting the generality of the foregoing, Contractor shall fully comply 

with. 
 
 The contractor shall obtain clearance from the Labour Department regarding the 

compliance of the labour laws on 6 monthly basis and submit to the owner for 
record.  

 
(i) No labour below the age of 18 (eighteen) years shall be employed on 

the work. 
 

(ii) The contractor shall not pay less than what is provided under law to 
labourers engaged by him on the work. 

 
(iii) The contractor shall at his expense comply with all labour laws and 

keep the Owner indemnified in respect thereof . 
 
(iv) The contractor shall pay equal wages for men and women in 

accordance with applicable labour laws. 
 
(v) If the contractor is covered under the contractor labour (Regulation and 

Abolition) Act, he shall obtain a licence from licensing authority (i.e. 
office of the labour commissioner) by payment of necessary prescribed 
fee and the deposit, if any, before starting the work under the contract. 

 
(vi) The Contractor shall employ labour in sufficient numbers either 

directly or through sub-contractors to maintain the required rate of 
progress and of quality to ensure workmanship of the degree specified 
in the Contract and to satisfaction of the Engineer-in-Charge.  The 
contractor shall not employ in connection with the works any person 
who has not completed his 18 (eighteen) years of age. 

 
(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution 

return of the number and description, by trades of the work people 
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employed on the works.  The Contractor shall also submit on the 4th 
and 19th of every month to the Engineer-in-Charge a true statement 
showing in respect of the second half of the preceding month and the 
first half of the current month (1) the accidents that occurred during the 
said fortnight showing the circumstance-under which they happened 
and the extent of damage and injury caused by them and (2) the 
number of female workers who have been allowed Maternity benefit as 
provided in the Maternity Benefit Act 1961 or Rules made thereunder 
and the amount paid to them. 

 
(viii) The contractor shall comply with the provisions of the payment of 

Wages Act 1936, Minimum Wages Act 1938, Employees Liability Act 
1928.  Workmen’s Compensation Act, 1923, Industrial Dispute Act 
1947, the Maternity Benefit Act 1961, Employees Provident Fund Act, 
1952 and Contract Labour regulation and abolition Act 1937, 
Employment of Children Act 1938 or any modifications thereof  or any 
other law relating thereto and rules made thereunder from time to time. 

 
(ix) The Engineer-in-Charge shall on a report having been made by an 

Inspecting Officer as defined in Contract Labour (Regulation and 
Abolition) Act 1970 have the power to deduct from the moneys due to 
the Contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or Workers by reason of non-
fulfillment of the Conditions of the Contractor for the benefit of 
workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the Contract or non-
observance of the said regulations. 

 
(x) The Contractor shall indemnify the Owner against any payments to be 

made under and for the observance of the provisions of the aforesaid 
Acts without prejudice to his right to obtain indemnity from his sub-
contractors.  In the event of the contractor committing a default or 
breach of any of the provisions of the aforesaid Acts as amended from 
time to time, of furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting Officers the 
Contractor shall without prejudice to any other liability pay to the 
owner a sum not exceeding  Rs. 50.00 as liquidated damages for every 
default, breach of furnishing, making submitting, filling materially 
incorrect statement as may be fixed by the Engineer-in-Charge and in 
the event of the contractor's default continuing in this respect the 
liquidated damages may be enhanced to Rs. 50.00 per day of default 
subject to a maximum of one percent of the estimated cost of the works 
put to tender.  The Engineer-in-Charge shall deduct such amount from 
bills or security deposit of the Contractor and credit the same to the 
welfare fund constituted under these acts.  The decision of the 
Engineer-in-Charge in this respect shall be final and binding. 
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84 Implementation Of Apprentices Act 1961: 

The contractor shall comply with the provisions of the Apprentices Act 1961 
and the Rules and orders issued thereunder from time to time.  If he fails to do 
so, his failure will be a breach of the contract and the Engineer-in-Charge 
may, at his discretion, cancel the contract.  The contractor shall also be liable 
for any pecuniary liability arising of any violation by him of the provisions of 
the Act. 

 
85 Contractor to Indemnify the Owner:  
85.1  The contractor shall indemnify the Owner and every member, Officer and 

employee of the owner, also the Engineer-in-Charge and his staff against all 
actions, proceedings, claims, demands costs and expenses whatsoever arising 
out of or in connection with the matter referred to in clause 81 and elsewhere 
and all actions, proceedings, claims demands costs and expenses which may 
be made against the Owner for or in respect of or arising out of any failure by 
the contractor in the performance of his obligations under the contract.  The 
Owner shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the contractor or his sub-
contractor and contractor shall indemnify and keep indemnified the Owner 
against all such damage and compensation and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever thereof or in relation 
thereto. 

  
85.2    Payment of Claims and Damages: 

Should the Owner have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the cost incurred by the Owner 
shall be charged to and paid by the Contractor and the contractor shall not be 
at liberty to dispute or question the right of the Owner to make such payments 
notwithstanding the same may have been made without his consent or 
authority or in law or otherwise to the contrary. 

 
85.3   In every case in which by virtue of the provisions of section 12, sub-section (i) 

of workmen’s compensation Act, 1923 or other applicable provision of 
Workman Compensation act or any other act, the Owner is obliged to pay 
compensation to workman employed by the contractor in execution of the 
works, the Owner will recover from the contractor the amount of the 
compensation so paid, and without prejudice to the rights of Owner under 
section 12, sub-section (2) of the said act.  Owner shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or 
from any sum due to the contractor whether under this contract or otherwise.  
The Owner shall not be bound to contest any claim made under section 12 
sub-section (I) of the said Act except on the written request of the contractor 
and upon his giving to the Owner full security for all costs for which the 
Owner might become liable in consequence of contesting such claims. 
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86.      Health and Sanitary Arrangements For Workers:   
86.1 In respect of all labour directly or indirectly employed in the works for the 

performance the contractor’s part of this agreement, the contractor shall 
comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the Owner from time to 
time for the protection of health and sanitary arrangements for all workers. 

 
86.2 The contractor shall provide in the labour colony all amenities such as 

Electricity, water and other sanitary and health arrangements.  The Contractor 
shall also provide necessary surface transportation to the place of work and 
back to the colony for their personnel accommodated in the labour colony.     

  
87.       Arbitration: 

All disputes or differences whatsoever which shall at any time arise between 
the parties hereto touching or concerning the works or the execution or 
maintenance thereof of the contract or the rights touching or concerning the 
works or the execution or maintenance thereof of this contract or the 
construction meaning operation or effect thereof or to the rights or liabilities of 
the parties or arising out of or in relation thereto whether during or after 
completion of the contract  or whether before or after determination, fore 
closure or breach of the contract (other than those  in respect of which the 
decision of any person is by the contract expressed to be final and binding 
shall after written notice by either party to the contract to the other of them 
and to the Appointing Authority hereinafter mentioned be referred for 
adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the 
Appointing Authority will send within thirty days of receipt of the notice, to 
the contractor a panel of three names of persons. 
 
The contractor shall on receipt of the names as referred selected any one of the 
person names to be appointed as a sole Arbitrator and communicate his name 
to the Appointing Authority within thirty days of receipt of the names.  The 
appointing Authority shall there upon without any delay appoint the said 
person as the sole Arbitrator.  If the contractor fails to communicate such 
selection as provided above within the period specified, the Appointing 
Authority shall make the selection and appoint the selected person  as the sole 
Arbitrator. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacate his office due to any reason whatsoever sole Arbitrators 
shall be appointed as aforesaid.  The work under the contract shall, however 
continue during the arbitration proceedings. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he 
issues notices to both the parties fixing the date of the first hearing. 
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The Arbitrator may, from time to time, with the consent of the parties, enlarge 
the time for making and publishing the award. 
 
The Arbitrator shall give a separate award in respect of each dispute or 
difference and shall give a reasoned and speaking award/ awards.  
 
The venue of arbitration shall be at Bhubaneswar.  However, if the situation so 
warrants, it may, as and when required, be held at the place where the site of 
work is situated. 
 
The fees, if any, of the Arbitrator shall, if required to be paid before the award 
is made and published be paid half and half by each of the parties.  The costs 
of the reference and of the award including the fees, if any of the Arbitrator 
shall be in the discretion of the Arbitrator who may direct to and by whom and 
in what manner, such costs or any part thereof shall be paid may fix or settle 
the amount of costs to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid, the provisions of the Arbitration Act 1940 or any 
statutory modification or re-enactment thereof and the rules made thereunder, 
and for the time being in force shall apply to the arbitration proceeding under 
this clause. 
 
For Public Sector Enterprises guidelines as per the circular of BPE No. 
15/9/86-BPE (FIN) dated 30.03.89 as amended time to time will be followed. 

 
88.      Jurisdiction/ Governing Laws: 

(a) Jurisdiction: 
For all disputes arising of this contract, the jurisdiction shall be lie under the 
jurisdiction of direct courts in the respective areas in the State of ORISSA 
(India) only. 

 
(b) Governing Laws: 

The contract shall be governed by and constructed according to the laws in 
force in INDIA.  



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 66 of 96 

SECTION – IX 
SAFETY  CODE 

 
89. GENERAL: 

Contractor shall adhere to safe construction practice and guard against 
hazardous and unsafe working conditions and shall comply with Owner’s 
safety rules as set forth herein.  Prior to start of construction, contractor will be 
furnished copies of Owner’s ‘Safety Code’ for information and guidance, if it 
has been prepared.  

 
90. SAFETY REGULATIONS: 
90.1. In respect of all labour, directly or indirectly employed in the work for the 

performance of contractor’s part of this agreement, the contractor shall at his 
own expense arrange for all the safety provisions as per (i) Safety codes of 
CPWD & Indian Standards Instructions (ii) The electricity Act, (iii) The 
Mines Act, and (iv) Regulations.  Rules and orders made thereunder and such 
other acts as applicable. 

 
90.2. The contractor shall observe and abide by all fire and safety regulations of the 

Owner.  Before starting construction work, contractor shall consult Owner’s 
Safety Engineer or Engineer-in-Charge and must make good to the satisfaction 
of the Owner any loss or damage due to fire to any portion of the work done 
under this contract or to any of the Owner’s existing property. 

 
91.  First Aid and Industrial Injuries: 

(i) Contractor shall maintain first aid facilities for his employees and those of 
his subcontractors. 

 
(ii)Contractors shall make outside arrangements for ambulance service and for 
treatment of industrial injuries.  Name of those providing these services shall 
be furnished to Owner prior to start of constructions and their telephone 
numbers shall be prominently posted in Contractor’s field office. 

 
(iii)All critical industrial injuries shall be reported promptly to owner, and a 
copy of Contractor’s report covering each personal injury requiring the 
attention of a physical shall be furnished to the Owner. 

 
92.       General Rules: 

Smoking within the Battery Areas, rank farm, or dock limits in strictly 
prohibited.  Violators of the “No Smoking” rules shall be discharged 
immediately”. 

 
93. Contractor’s Barricades: 

(i) Contractor shall erect and maintain barricades required in connection with 
his operation to guard or protect. 
 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 67 of 96 

(a) Excavations. 
(b) Hosting Areas. 
(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors. 
(d) Owner’s existing property subject to damage by Contractor’s operation. 
(e) Rail road unloading spots. 

 
(ii) Contractor’s employees and those of his sub-contractors shall become 

acquainted with Owner’s barricading practice and shall respect the 
provisions thereof. 

 
(iii) Barricades and hazardous areas adjacent to but not located in normal routes 

of travel shall be marked by red flasher lanterns at nights. 
 
94.  Scaffolding: 

(i) Suitable scaffoldings should be provided for workmen for all works that 
cannot safety be done from the ground or from solid construction except 
such short period works as can be done safely from ladders.  When a 
ladder is used a Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). 

  
(ii) Scaffolding or staging more than 4 metres above the ground or floor 

swing on suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached, bolted, braced and 
otherwise retarded at least one metre high above the floor or platform of 
such scaffolding or staging and extending along with entire length of the 
outside and ends thereof with only such openings as may be necessary for 
the delivery of materials.  Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

 
(iii)  Working platform, gangways and stairways should be so constructed that 

they should not sag unduly or unequally and if the height of the platform 
of gangway or the stairway is more than 4 metres above ground level or 
floor level, they should closely boarded, should have adequate width and 
should be suitable fastened as described in (ii) above. 

 
(iv) Every opening in the floor of a building or in a working platform be 

provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1 
metre. 

 
(v) Safe means of access shall be provided to all working platforms and other 

working places.  Every ladder shall be security fixed.  No portable single 
ladder shall be over 9 metres in length.  The width between the side rails 
in run ladder shall in no case be less than 30 cm. For ladder upto and 
including 3 metres in length; for longer ladders this width should be 
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increase at least 15 mm for each additional metre of length. Uniform step 
spacing shall not exceed 30 cms.  Adequate precautions shall be taken to 
prevent danger from electrical equipment.  No materials on any of the 
sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or public.  The contractor shall also provide 
all necessary fencing and lights to protect the workers and staff from 
accidents, and shall be bound to bear the expenses of defence of every 
suit, action or other proceedings of law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and 
to pay any damages and cost which may be awarded in any such suit or 
action or proceedings to any such person or which may with the consent 
of the contractor be paid to compromise any claim by any such person.     

  
95. Excavation and Trenching: 

All trenches 1.2 metres or more in depth, shall at all times be supplied with at 
least one ladder for each 50 M length or fraction thereof.  
 
Ladder shall be extended from bottom of the trench to at least 1 metre above 
the surface of the ground.  The sides of the trenches which are 1.5 metres in 
depth shall be stepped back to give suitable slope, or securely held by timber 
bracing, so as to avoid the danger of sides to collapse.  The excavated materials 
shall not be placed within 1.5 metres of the edge of the trench or half of the 
trench width whichever is more.  Cutting shall be done from top to bottom.  
Under no circumstances undermining or under-cutting shall be done. 

 
96. General Safety: 

(i) Before any demolition work is commenced and also during the process 
of the demolition work. 

 
(a) All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 
 
(b) No electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged. 
 
(c) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding.  No floor, roof or other part of 
the building shall be so overloaded with debris or materials as to render 
it unsafe. 

 
(ii) All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge, should be kept available for the use of the persons 
employed at the site and maintained condition suitable for immediate use 
and the contractor should take adequate steps to ensure proper use of 
equipment by persons concerned as outlined below:  
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(a) Workers employed on mixing asphalt materials, cement and lime 
mortars shall be provided with protective footwear and protective 
gloves. 

(b) Those engaged in white washing and mixing or stacking of cements 
bags or any materials which are injurious to the eyes shall be provided 
with protective goggles. 

(c) Those engaged in welding and cutting works, shall be provided with 
protective face and eye –shields, hand gloves etc. 

(d) Stonebreakers shall be provided with protective goggle and protective 
clothing and seated at sufficiently safe intervals. 

(e) When workers are employed in sewers and manholes which are in use, 
the contractor shall ensure that the manhole cover are opened and are 
ventilated at least for an hour before the workers are allowed to get into 
the manholes, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or board to prevent 
accident to the public. 

(f) The contractor shall not employ men below the age of 18 years and 
women on the work of painting with products containing lead in any 
form.  Wherever men above the age of 18 years are employed on the 
work of lead painting, the following precautions should be taken: 

 
(1) No paint containing lead or lead products shall be used except 

in the form paste or readymade paint. 
 
(2) Suitable facemasks should be supplied for use by the workers 

when paint is applied in the form of spray or a surface having 
lead paint dry rubbed and scrapped. 

 
(3) Overalls shall be supplied by the Contractor to the workmen 

and adequate facilities shall be provided to enable the working 
painters to wash them on cessation of work.  

 
(iii) When the work is done near any place where there is a risk of drowning 

all necessary safety equipment shall be provided and kept ready for use 
and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of 
all injuries likely to be sustained during the course of the work. 

(iv) Use of hoisting machines and tackles including their attachments 
anchorage and supports shall conform to the following standard or 
conditions: 

 
(a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 
working order. 

(b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 
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(c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge 
of any hoisting machine including any scaffolding which or give 
signals to the operator.  

(d) In case of every hoisting machine and of every chain ring hook, 
shackle swivel and pulley block used in hoisting or lowering or as 
means of suspension, the safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above 
shall be marked with the safe working load and the conditions under 
which it is applicable shall be clearly indicated.  No part of any 
machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

(e) In case of department machines, the safe working load shall be notified 
by the Engineer-in-Charge.  As regards contractor’s machines, the 
contractor shall notify the safe working load of the machine to the 
Engineer-in-Charge, whenever he brings any machinery to site of work 
and get it verified by the Engineer-in-Charge. 

 
(v) Motors, gears, transmission lines, electric wiring and other dangerous parts 

of hoisting appliances should be provided with efficient safe-guards. 
Hoisting appliances should be provided with such means as to reduce to the 
minimum the accidental descent of the load, adequate precaution should be 
taken to reduce to the minimum the risk of any part or parts of a suspended 
load becoming accidentally displaced. When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing 
apparel such as gloves sleeves and boots as may be necessary should be 
provided.  The workers shall not wear any rings, watches and carry keys or 
other materials, which are good conductors or electricity. 

(vi) All scaffolding, ladders and other safety devices mentioned or described 
herein shall be maintained in safe conditions and no scaffoldings, ladder or 
equipment shall be altered or removed while it is in use.  Adequate washing 
facilities should be provided at or near places of works. 

(vii) These safety provisions should be brought to the notice of all concerned by 
displaying on a notice board at a prominent place at the work spot.  The 
person responsible for compliance of the safety code shall be named therein 
by the contractor.  

(viii) The ensure effective enforcement of the rules and regulations relating to 
safety precautions, the arrangements made by the contractor shall be open to 
inspection by the welfare officer Engineer-in-Charge or safety Engineer of 
the Administration or their representatives. 

(ix) Notwithstanding the above clauses there is nothing in these to exempt the 
contractor from the operations of any other Act or rules in force in the 
Republic of India.  The works throughout, including any temporary works, 
shall be carried out in such a manner as n9ot to interfere in any way 
whatsoever with the traffic on any roads or footpaths at the site or in vicinity 
thereto or any existing works whether the property of the Administrations or 
of a third party. 



 

 

 
 
GENERAL CONDITIONS OF CONTRACT 

 
 

Page 71 of 96 

97. Care in handling Inflammable gas: 
The Contractor has to ensure all precautionary measures and exercise utmost 
care in handling the inflammable gas cylinder/ inflammable liquids/ paints etc.  
as required under the law and/ or as advised by the fire authorities of the 
Owner. 

 
98.     Temporary Combustible Structures: 

    Temporary combustible structures will not be built near or around work site.  
 

99.      Precautions Against Fire: 
The Contractor will have to provide Fire Extinguisher/ Fire Buckets and 
drums at work site as recommended by Engineer-in-Charge.  They will have 
to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 
Engineer-in-Charge.  Temporary combustible structures will not be build near 
or around the work-site. 

 
100. Explosives: 

Explosives shall not be stored or used on the works or on the site by the 
contractor without the permission of the Engineer-in-Charge in writing and 
then only in the manner and to the extent to which such permission is given.  
When explosives are required for the works they shall be stored in a special 
magazine to be provided at the cost of the contractor in accordance with the 
Explosive Rules.  The contractor shall obtain the necessary licence for the 
storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the 
contractor and the contractor shall indemnify the owner against any loss or 
damage resulting directly or indirectly therefrom. 

 
101. Mines Act: 
101.1  Safety Code:  The contractor shall at his own expense arrange for the safety 

provisions as required by the Engineer-in-Charge in respect of all labour 
directly employed for performance of the works and shall provide all facilities 
in connection therewith.  In case the Contractor fails to make arrangements and 
provides necessary facilities as aforesaid.  The Engineer-in-Charge shall be 
entitled to do so and recover the costs thereof from the Contractor. 
 

101.2 Failure to comply with Safety code or the provisions relating to report on 
accidents and to grant of maternity benefits to female worker shall make the 
Contractor liable to pay Company liquidated damages an amount not exceeding 
Rs. 50/- for each default or materially incorrect statement.  The decision of the 
Engineer-in-Charge in such matters based on reports from the Inspecting 
Officer or from representatives of Engineer-in-Charge shall be final and 
binding and deductions for recovery of such liquidated damages may be made 
from any amount payable to the Contractor from all the provisions of the Mines 
Act 1952 or any statutory modification’s or re-enactment thereof the time being 
in force and any Rules and Regulations made thereunder in respect of all the 
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persons employed by him under this contractor and shall indemnify the Owner 
from and against any claim under the Mines Act  or the rules and regulations 
framed thereunder by or on behalf of and persons employed by him or 
otherwise. 

 
102. Preservation of Peace: 

The Contractor shall taken requisite precautions and use his best endeavors to 
prevent any riotous or unlawful behaviour by or amongst his workmen and 
other employed on the works and for the preservation of peace and protection 
of the inhabitants and Security of property in the neighborhood of the work.  
In the event of the Owner requiring the maintenance of a special Police force 
at or in the vicinity of the site during the tenure of works, the expenses thereof 
shall be borne by the Contractor and if paid by the Owner shall be recoverable 
from the Contractor.    

 
103. Outbreak of Infectious Diseases: 

The Contractor shall remove from his camp such labour and their families as    
refuse protective inoculation and vaccination when called upon to do so by the 
Engineer-in-Charge’s Representative.  Should Cholera, Plague or other 
infectious diseases break out the Contractor shall burn the huts, bedding 
clothes and other belonging of or used by the infected parties and promptly 
erect new huts on healthy sites as required by the Engineer-in-Charge failing 
which within the time specified in the Engineer’s requisition, the work may be 
done by the Owner and the cost thereof recovered from the Contractor. 

 
104. Treatment of Contractor’s Staff in Company’s Hospital: 

The Contractor and his staff, other than labourers and their families requiring 
medical aid from the Owner’s hospitals and dispensaries will be treated as 
private patients and charged accordingly.  The contractor’s labourers and their 
families will be granted from treatment in the Owner’s hospitals and 
dispensaries where no other hospitals or dispensaries are available provided 
the contractor pays the cost of medicines dressing and money accordingly to 
the normal scale as also additional charges if any for special examination e.g. 
X- Ray etc.  

 
105. Use of Intoxicants: 

The sale of dent spirits or other intoxicating beverages upon the work in any of 
the buildings, encampments or tenements owned, occupied by or within the 
control of Contractor or any of his employee is forbidden and the contractor 
shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition. 
 
In addition to the above, the contractor shall abide by the safety code provision 
as per CPWD safety code and Indian Standard Code framed from time to time. 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT  
(To be executed on non-judicial stamped paper of appropriate value) 

 
B. G. No._____________      Date:_____________ 
 
 
1.  WHEREAS  M/s National Aluminium Company Limited (A Government of India 

Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, 
Bhubaneswar (hereinafter called “The Company Owner” which expression shall unless 
repugnant to the subject or context includes its legal representatives, successors and 
assigns) has issued tender paper vide its Tender 
No……………………………………………for ----------------------------------------------
--------------------------------------------- (hereinafter called “the said tender”) to M/s. 
……………………………(hereinafter called the said Tenderer(s)” which expression 
shall unless repugnant to the subject or context includes their legal representatives, 
successors and assigns and as per terms and conditions of the said tender, the tenderer 
shall submit a Bank guarantee for Rs. …………….(Rupees ……………..only) towards 
earnest money in lieu of cash.  

   
2.  WE ……………………………..Bank having its branch office at ………………..do 

hereby undertake to pay the amount due and payable under this guarantee without any 
demur, merely on a demand from the Company stating that in the opinion of the 
company which is final and binding, the amount claimed is due because of any 
withdrawal of the tender or any material alteration to the tender after the opening of the 
tender by way of any loss or damage caused to or would be caused or suffered by the 
Company by reason of any  breach by the said tenderer(s) of any of the terms and 
conditions contained in the said tender or failure to accept the letter of Intent 
Agreement or that the amount covered under this Guarantee is forfeited.  Any such 
demand made on the Bank by the owner shall be conclusive as regards the amount due 
and payable by the Bank under this guarantee, However, our liability under this 
guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only). 

 
3.  We undertake to pay to the Company any money so demanded not withstanding any 

dispute or disputes raised by the tenderer (s) in any suit or proceeding pending before 
any office, court or tribunal relating thereto our liability under this present guarantee 
being  absolute and unequivocal.  The payment so made by us under this bond shall be 
a valid discharge of our liability for payment thereunder.  Our liability to pay is not 
dependent or conditional on the owner proceeding against the tenderer. 

 
4.  The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 
said tenderer(s) but shall in all respect and for all purposes be binding and operative 
until payment of all money due or liabilities under the said contract(s)/ Order(s) are 
fulfilled. 

 
5.  WE ……………..Bank Ltd. further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the finalisation 
of the said tender and that it shall continue to be enforceable till the said tender is 
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finally decided and order placed on the successful tenderer(s) and or till all the dues of 
the company under or by virtue of the said tender have been fully paid and its claims 
satisfied or discharged or till a duly authorised officer of the company certifies that the 
terms and conditions of the said tender have been fully and properly carried out by the 
said  tenderer (s) and accordingly discharges the guarantee. 

 
6.  That the Owner Company will have full liberty without reference to us and without 

affecting this guarantee to postpone for any time or from time to time.  The exercise of 
any of the power of the owner under the tender.  

 
7.  Notwithstanding anything contained herein before, our liability shall not exceed 

Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand  or claim under this Guarantee is made on us within 
three months from the date of expiry we shall be discharged form all the liabilities 
under this guarantee. 

 
8.  We………………Bank, lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Company in writing. We further 
undertake to keep this Guarantee renewed from time to time on the request of Tenderer 
(s). 

 
 
Date……….               ………………………….Bank 
Corporate Seal of the Bank     By its constitutional Attorney 
 
 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
Note: BGs to be furnished from any of the banks listed earlier. 
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BANK GUARANTEE FOR SECURITY DEPOSIT  
(To be executed on non-judicial stamped paper of appropriate value) 

  B. G. No._____________   Date:_____________ 
 
1.  In consideration of National Aluminium Company Limited (A Government of India 

Enterprise), having its office at ________________(hereinafter called “ The Company 
Owner” which expression shall unless repugnant to the subject or context includes its 
legal representatives, successors and assigns) having agreed to exempt M/s. 
…………………………..(Hereinafter called “the said Contractor (s)/ Seller(s)” which 
expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns) from the demand under the terms and 
conditions of Contract(s)/ Order(s) No. ………………. dt. ………………of cash 
security deposit for the due fulfillment by the said contractor(s) seller(s) of the terms 
and conditions contained in the said Contract(s)/Order(s), on production of Bank 
Guarantee for Rs. …………(Rupees…………………………………..only). 

 
2.  We ……………………………..Bank having its branch office at ……..do hereby agree 

and undertake to pay the amount due and payable under this guarantee without any 
demur, merely on a demand from the Company stating that in the opinion of the 
company which is final and binding, the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by the Company by reason of any  
breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained 
in the said contract(s) orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure 
to perform the said Contract(s)/ Order(s) including defect liability obligations or that 
the amount covered under this guarantee is forfeited.  Any such demand made on the 
Bank by the owner shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee, However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs……………..(Rupees………………..only). 

 
3.  We undertake to pay to the Company any money so demanded notwithstanding any 

dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding 
pending before any office, court or tribunal relating thereto our liability under present 
guarantee being absolute and unequivocal.  The payment so made by us under this bond 
shall be valid discharge of our liability for payment there under.  Our liability to pay is 
not dependent or conditional on the owner proceeding against the Contractor(s)/ 
Seller(s). 

 
4.  The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the 
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled. 

 
5.  We ……………..Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the 
said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of 
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid 
and its claims satisfied or discharged or till a duly Authorised officer of the  company 
certifies that the terms and conditions of the said Contract(s)/Order(s) have been fully 
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and properly carried out by the said contractor(s) and accordingly discharges the 
guarantee. 

 
6.  We ……………Bank further agree with the Company that the company sha ll have the 

fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said  Contract(s)/ Order(s) or 
to extend the time of performance by the said Contractor(s) Seller(s) form time to time 
or to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the 
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variations, or extension being granted 
to the said Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part 
of the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) 
or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have affect of so relieving us.   

 
7.  Notwithstanding anything contained herein before, our liability shall not exc eed 

Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand  or claim under this Guarantee is made on us within 
three months from the date of expiry we shall be discharged form all the liabilities 
under this guarantee. 

 
8.  We…………………Bank, lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Company in writing.  We further 
undertake to keep this Guarantee renewed from time to time at the request of 
Contractor(s)/ Sellers(s). 

 
 
Date……….              ………………………….Bank 
 
Corporate Seal of the Bank     By its constitutional Attorney 
 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
 
BGs to be furnished from any of the banks listed as per Annexure.   
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/ 
CONTRACTOR. 

 
(To be executed on non-judicial stamped paper of appropriate value) 

B. G. No……………………     Date………………. 
 
1.  WHEREAS National Aluminium Company Limited (A Government of India 

Enterprise) having its office at ………………(hereinafter referred to as “The 
Company/Owner” which expressions shall unless repugnant to the subject or context 
includes its legal representatives, successors and assigns) has entered into a contract 
with M/s. ………………………………../ has placed a purchase order on 
M/s………………………….( hereinafter referred to as “Contractor(s)/ Seller(s)” 
which expression shall unless repugnant to the subject or context includes their legal 
representatives, successors and assigns ) for …………………………….on the terms 
and conditions as set out inter alia, in the Company’s contract No./ P.O. No. 
…………..date …………and various documents forming part thereof hereinafter 
referred to as the “said contract” which expression include all amendments, 
modifications and/ or variations thereto and where as the Contractor(s)/ Seller(s) has 
agreed for due execution of the entire contract and guarantees its performance including 
any parts executed through any other agencies/ subcontractors. 

 
AND WHEREAS one of the conditions of the “said contract” is that 
“contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee from a bank for 
….% (……….percent) of the total value of the “said contract” against due and faithful 
performance of the “said contract” inc luding defect liability obligations” and the 
performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies 
made under the “said contract.” 

 
2.  We …………………………….Bank having its branch office at ……….……..do 

hereby agree and undertake to pay the amount due and payable under this guarantee 
without any demur merely on a demand from the Company stating that in the opinion 
of the Company, which is final & binding, the amount claimed is due by reason of 
default made by the Contractor(s)/ Seller(s) in performing any of the terms & 
conditions of the said Contract including defect liability obligations, in fulfilling the 
performance guarantee obligation or loss or damage caused to or would be caused to or 
suffered by the Company by reason of any breach by the said Contractor (s)/ Seller(s) 
of any of the terms & conditions of the contract.  Any such demand made on the Bank 
by the owner shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee.  However our liability under this guarantee shall be restricted to 
Rs. ……(Rupees………………………only).  

 
3.  We undertake to pay to the Company any money so demanded not withstanding any 

dispute or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding 
pending before any office, court or tribunal relating thereto our liability under this 
present guarantee being absolute and unequivocal.  The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under. Our 
liability to pay is not dependent or conditional on the owner proceeding against the 
Contractor(s)/ Seller(s). 
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4.  The guarantee herein contained shall not be determined or affected or suspended by the 
liquidation or winding up, dissolution or change of constitution or insolvency of the 
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and 
operative until payment of all money due or liabilities under the said contract(s)/ 
Order(s) are fulfilled. 

 
5.   We ……………..Bank further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the 
said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of 
the company under or by virtue of the said Contract(s)/Order(s) have been fully paid 
and its claims satisfied or discharged or till a duly authorised officer of the Company 
certifies that the terms and conditions of the said  Contract(s)/Order(s) have been fully 
and properly carried out by the said  contractor(s) and accordingly discharges the 
guarantee. 

 
6.  We ……………Bank further agree with the Company that the company shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or to 
extend the time of performance by the said Contractor(s) Seller(s) form time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the 
terms and conditions relating to the said Contract(s)/ Order(s) and we shall not be 
relieved from our liability by reason of any such variation, or extension being granted 
to the said Contractor (s) / Seller(s) or for any forbearance, act or omission on the part of 
the Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or 
by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have affect of so relieving us.   

 
7.  Notwithstanding anything contained herein before, our liability shall not exceed 

Rs…………….(Rupees…………only) and shall remain in force till..……..Unless a 
demand  or claim under this Guarantee is made on us within three months from the date 
of expiry we shall be discharged form all the liabilities under this guarantee. 

 
8.  We…………………Bank, lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Company in writing.  We further 
undertake to keep this Guarantee renewed from time to time at the request of 
Contractor(s)/ Sellers(s). 

 
Date……….               ………………………….Bank 
Corporate Seal of the Bank     By its constitutional Attorney 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
 
BGs to be furnished from any of the banks listed as per Annexure.   
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BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be executed on non-judicial stamped paper of appropriate value) 
  B. G. No._____________   Date:_____________ 
 
1.  In consideration of National Aluminium Company Limited (A Government of India 

Enterprise), having its office at ________________(hereinafter called “ The Company 
Owner” which expression shall unless repugnant to the subject or context includes its legal 
representatives, successors and assigns) having agreed to make an advance payment of 
Rs…………(Rupees…………………..only) to M/s. ……………………. (hereinafter 
called “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the 
subject or context includes their legal representatives, successors and assigns) from the 
demand, terms and conditions of Contract/Order  dated. ………………on production of a 
bank guarantee of equivalent amount. 

 
2.  We ……………………………..Bank having its branch office at ……..do hereby agree 

and undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Company stating that in the opinion of the Company which is 
final and binding, the amount claimed is due by way of loss or damage caused to or would 
be caused to or suffered by the Company by reason of non-payment / adjustment of any 
part of the said advance or any dues to the company or any breach by the said 
Contractor(s)/seller(s) of any of the terms and conditions contained in the said contract(s) 
orders(s) or by reasons of the Contractor(s)/ Seller(s) failure to perform the said 
Contract(s)/ Order(s).  Any such demand made on the Bank by the owner shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee, 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………..(Rupees………………..only). 

 
3. We undertake to pay to the Company any money so demanded not withstanding any claim 

dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending 
before any office, court or tribunal relating thereto our liability under this present guarantee 
being absolute and unequivocal.  The payment so made by us under this bond shall be valid 
discharge of our liability for payment thereunder.  Our liability to pay is not dependable or 
conditional on the owner proceeding against the Contractor(s)/ Seller(s). 

 
4. The guarantee herein contained shall not be determined or affected or suspended by the 

liquidation or winding up, dissolution or change of constitution or insolvency of the said 
tenderer(s) but shall in all respect and for all purposes be binding and operative until 
payment of all money due or liabilities under the said tenderer(s) are fulfilled.  

 
5. We ……………..Bank  further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the finalisation of the said 
tenderer(s) and that it shall continue to be enforceable till  the said tender is finally decided 
and order placed on the successful tender and/or till all the dues of the company under or 
by virtue of the said tender have been fully paid and its claims satisfied or discharged or till 
a duly authorised officer of the Company certifies that the terms and conditions of the said 
Contractor(s)/ Order(s)have been fully and properly carried out by the said tenderer(s)and 
accordingly discharges the guarantee. 
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6.  That the owner/Company will have fully liberty without reference to us and without 
affecting this guarantee to postpone for any time or from time to time the exercise of any of 
the power of the owner under the tender. 

 
7.  Notwithstanding anything contained herein before, our liability shall not exceed 

Rs………………….(Rupees…………………………only) and shall remain in force 
till……………..Unless a demand or claim under this Guarantee is made on us within three 
months from the date of expiry we shall be discharged form all the liabilities under this 
guarantee. 

 
8.  We…………………Bank, lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Company in writing.  We further undertake to keep 
this Guarantee renewed from time to time on the request of the Contractor(s)/ Seller(s). 

 
 
Date……….      ………………………….Bank 
 
Corporate Seal of the Bank     By its constitutional Attorney 
 
 
        Signature of duly 
        Authorised person  
        On behalf of the Bank 
        With seal & signature code  
 
i) BGs to be furnished from any of the banks listed as per Annexure. 
ii) Address of Corporate Office should be referred in case of Foreign BG.   



 
LIST OF STANDARDISED BANKS 

 
SCHEDULED PUBLIC SECTOR BANKS (INDIAN) 

 
1. State Bank of India. 
2. State Bank of Bikaner and Jaipur 
3. State Bank of Hyderabad 
4. State Bank of Indore. 
5. State Bank of Mysore. 
6. State Bank of Patialia. 
7. State Bank of Saurashtra 
8. State Bank of Travancore. 
9. Allahabad Bank 
10. Andhra Bank 
11. Bank of Baroda. 
12. Bank of India 
13. Bank of Maharashtra 
14. Canara Bank 
15. Central Bank of India 
16. Corporation Bank 
17. Dena Bank 
18. Indian Bank 
19. Indian Oversea Bank 
20. Oriental Bank of Commerce 
21. Punjab National Bank 
22. Punjab and Sid Bank 
23. Syndicate Bank 
24. Union Bank of India 
25. United Bank of India (Deleted) 
26. UCO Bank 
27. Vijaya Bank. 
---------------------------------- 
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LIST OF STANDARDIED BANKS 

 
SCHEDULED PRIVATE SECTOR BANKS (INDIAN) 
 
1. Vyasa Bank 
2. UTI Bank Ltd. 
3. SBI Commercial & International Bank Ltd. 
4. ICICI Banking Corporation Bank Ltd. 
5. HDFC Bank Ltd. 
6. IDBI Bank Ltd. 
  ------------------------ 
 
SCHEDULED FOREIGN BANKS 
1. American Express Bank Ltd. 
2. ANZ Grindlays Bank Plc 
3. Bank of American NT & SA 
4. Bank of Tokyo Ltd. 
5. Banque Nationale de Paris 
6. Barclays Bank Plc 
7. Citi Bank N.A. 
8. Deutsche Bank A.G. 
9. Hongkong & Shanghai Banking Corporation. 
10. Standard Chartered Bank 
11. The Chase Manhattan Bank Ltd. 
12. Dresdner Bank AG. 
---------------------------- 
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APPENDIX –I A 
 

DETAILS OF WORKS OF SIMILAR NATURE & MAGNITUDE CARRIED OT 
DURING THE LAST 5 YEARS 

________________________________________________________________________ 
Sl. Name of work Estimated When When   Date of  Remarks 
No.  done cost started completed Completion   
     As per contract. 
_________________________________________________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

________________________________________________________________________ 
 
Note : 1.  In the remarks column, please state whether the works stated above are carried 

out by you in the name of the Firm in which the present Bid is submitted or 
any other names, if later, state relationship of the firm and also a copy of the 
Partnership Deed.  

  
 2.  Please enclose the true copy of the certificate issued by the authorities, if any. 

 
 

 
 

Signature of Bidder 
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Appendix – I-B 
Name of Work: 
 
Name of Tenderer: 

 
CONCURRENT COMMITMENTS OF THE TENDERER 

 
Full Postal Address of 

Client & Name of 
Officer -in-Charge 

Description of the 
work 

Value 
of 

contract 

Date of 
commenceme

nt of work 

Scheduled 
Completion 

period 

Percentage  
Completion as 

on date 

Expected date 
of completion 

Remarks if any 

        

        

        

        

        

        

        

        

 
 

SIGNATURE OF BIDDER 
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APPENDIX –II 
 
NAME OF WORK: 
 
NAME OF TENDERER: 
 

DETAILS OF EQUIPMETNS, TOOLS TACKLES  
 Tenderer shall submit herein details of equipment, tools, tackles, etc required to 
perform the work and shall note in each case whether the same is (a) already owned by 
tenderer and available for use on this contract (b) anticipated to be hired by Contractor or (c) 
anticipated to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of 
hirer or supplier shall be stated. 
 
Sl. 
No. 

Description, Make Mode 
& Capacity 

Year of 
Manufacture  

Category 
(a) or (b) 
or (c) 
below 

Location Remarks 

(1) (2) (3) (4) (5) (6) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
1.  Contractor agrees to augment the above chart with additional number/ categories of 

equipment, if required to complete the work within the agreed time schedule of 
completion and directed by the Engineer-in-charge. 

 
2.  In case of hiring of equipment form other agencies, copies of the arrangements made 

with the hirer/ supplier shall have to be furnished.  
 

 
 

(Signature of Bidder) 



Page 86 of 96 

APPENDIX – III 
 

DETAILS OF MINIMUM MANPOWER PROPOSED TO BE  
DEPLOYED ON THIS WORK 

 
________________________________________________________________________ 
Sl. No.   Details of Manpower    No.   Remarks  
________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
________________________________________________________________________ 
 
Note : Please furnish the above details in two categories – To be deployed by (I) 

Contractor and (ii) Sub- contractors. 
 
 Minimum manpower deployment shall be based broadly as above and will be 

modified as mutually agreed to suit the detailed construction programme 
jointly worked out; further if any additional man power is required for 
completion of work in time, the same shall be provided by you as directed by 
Engineer without any extra cost. 

 
 The manpower proposed to be deployed in the work needs to be given quarter 

wise separately for direct personnel of the contractor and the manpower 
proposed to be deployed through the sub-contractors. 

 
 
 

(Signature of Bidder) 
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APPENDIX - IV 
 
 

ORGANISATION CHART SHOWING NO. OF QUALIFIED 
ENGINEERS & SUPERVISORY PERSONNEL ETC. 

_____________________________________________________________________  
Sl.  Details of personnel to be      No. 
No.  deployed on this work  
_______________________________________________________________________  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

________________________________________________________________________ 
 
Note: Names and short resume of their experiences may also be given for key personnel. 
 
 The tentative chart of your site organisation as above furnished by you shall be subject 

to variation to suit the construction programme/ requirement and as directed by 
Owner/ Engineer. 

 
 
 

(Signature of Bidder) 
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APPENDIX – V 
 

LIST OF PROPOSED SUB CONTRACTORS 
_______________________________________________________________________  
Sl.  Name of    Description of   Amount (Rs.) 
No.   sub-contractor    work or trade 
________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
1) Types of work executed by the sub-contractors. 
2) The particulars of clients where the sub-contractors did the works. 
3) Approximate value of the work carried by the sub-contractors in the last 3 years.  
 
 
 
 

(Signature of Bidder) 
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APPENDIX – VI 
 

PPROGRESS  BILLINGS 
 

(Bidder’s anticipated progress billing month by month to be inserted here) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tentative construction schedule indicating the expected dates of start of activity is to be given 
by the contractor.  This schedule shall be updated within specified milestones from time to 
time depending upon the availability of fronts equipment and priorities fixed by Engineer.  
Contractor shall submit within 15 days of the date of letter of intent programme/ schedule  for 
supply of items covering all phases of work including design, procurement, manufacture, 
assembly, fabrication, testing, transportation, erection, testing at site and commissioning 
matching the overall completion schedule. 
 
The billing as well as all the connected documents shall be computerized.  
 
 
 
 

(Signature of Bidder) 
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APPENDIX – VII 
 

NAME OF WORK 
 
NAME OF TENDERER  : 
 

INFORMATION ABOUT TENDERERS (FORM – H) 
 
1.0.  In case of Individual: 
 
1.1.  Name of Business: 

 
1.2.  Whether his business is registered: 
 
1.3.  Date of Commencement of Business: 
 
1.4.  Whether he pays Income Tax over Rs. 10,000/-  per year: 
 
2.0.  In case of Partnership: 
 
2.1.  Name of Partnership with qualification: 
 
2.2.  Whether the Partnership is Registered: 
 
2.3.  Date of  Establishment of firm: 
 
2.4.  If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not, 

who of them pays the same.  
 
3.0.  In case of Limited Liability Company or Company Limited by Guarantees: 
 
3.1.  Amount of paid of capital: 
 
3.2.  Name of Directors: 
 
3.3.  Date of Registration of Company: 
 
3.4.  Copies of the Balance Sheet of the Company of the last two years: 

 
Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in 

case of Individuals, partnerships as well as limited companies for the last 3 years. 
 
 
 
 

            (Signature of Bidder) 
Name & Address of the Bidder 
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APPENDIX – VIII 
 
NAME OF WORK: 
 
NAME OF TENDERER: 
 

 
LIST OF ENCLOSURES (FORM – I) 

 
The tenderer is required to enclose the following documents as part of his tenderer. 

 
1.  Power of attorne y of the signatory to the tender. 

 
2.  Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt. 

of India. 
 
3.  Documents showing annual turnover for similar works for the past two eyars such as 

annual report, profit and loss account etc. 
 
4.  Solvency Certificate by Nationalized Schedule Bank.  
 

 
 
 
 
 
 

(Signature of Bidder) 
 
 
** In absence of Income Tax Clearance Certificate tenderer may not be awarded the work 
tendered for as per Central Govt. Directives. 
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APPENDIX – IX 
 
NAME OF WORK: 
 
NAME OF TENDERER: 
 
 

EXCEPTION AND DEVIATION (FORM – J) 
 
 As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations 
to the tender conditions, if considered un-avoidable. 
________________________________________________________________________ 
Sl.  Page No. of   Sl. No. of   Subject Deviation 
No.   tenderer document tender document  
_______________________________________________________________________  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
________________________________________________________________________ 
 
 
        (Signature of Bidder) 



AMENDMENT TO GCC 
 

 
Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification  

01 2.3 
 
 
 
 
 

Power Supply i) Clause No. 2.3.1 of General Condition of Contract 
stands modified to the following extent: 
 

The cost of construction power appearing in the 
12th & 13th line as Rs 1.00 per kwh shall be read as 
Rs. 4.30 (Rupees four and thirty paise only) per 
kwh. 
 

ii) Clause No. 2.3.10 of General Condition of 
Contract stands modified to the following extent: 
 

The state Electricity Inspector appearing in the second 
line shall be read as ‘Central Electricity Authority at 
Chennai’. 

02 2.4 Land for contractor’s 
Field office, Godown 
and Workshop 

Clause No. 2.4 of General Condition of Contract 
modified to the following extent: 
“The owner shall provide land to the Contractor for 
their offices, godown and workshop.” 
 

03 2.5 Land for Residential 
Accommodation 

Clause No. 2.5 of General Condition of Contract 
modified to the following extent: 
“The land for residential accommodation for staff 
and labour may be made available to Contractor 
outside plant boundary limit.” 
 

04 22 Extension of time The word “any one” appearing in the end of the 
second para of Clause N0. 22.0 shall be read as 
“OWNER”. 
 

05 52.3.6 Return of unutilized/ 
surplus materials and 
scrap/ wastage  

i) The words “SAIL , Bhubaneswar stockyard rate” 
appearing in 3rd line of first para shall be replaced 
by “Landed cost.” 
ii) The words “Rs. 7000.00 per tonne” appearing in 
last line of first para shall be replaced by “twice the 
landed cost of materials.” 
 

06 53 (xv) Conditions for issue 
of materials 

The contents of the sub-clause No. 53 (xv) shall 
stand deleted and replaced with the following: 
 
“For the free issue materials, the following norms 
shall be adopted: 
 

i) For issue of materials within plant boundary-
wall limit, the Contractor shall submit only 
indemnity bond for the entire value of the 
materials issued to them free of cost as Clause 
53 (ix) of GCC.  
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Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

   ii) For the materials which are issued to out side plant 
boundary like township etc., the contractor shall 
furnish Bank Guarantee equivalent to 20% of value 
of materials and indemnity bond for the 80% value 
of the materials.  

 
iii) For materials taken out side Damanjodi/ Angul to 

the vendor’s shop, 100% Bank Guarantee against 
value of the materials will be submitted by the 
vendor before taking of the materials. 

 
iv) The Indemnity Bond and the Bank Guarantee shall 

remain valid till the material account is totally 
settled. “ 

 

07 60 (d) Alterations in 
Specifications and 
Design and Extra 
Works 

The words “including equipment hire charges at 
Schedule hourly/ daily rates” appearing in 7th and 8th 
line shall be replaced by the words “including 
equipment hire charges prevalent at site at the time of 
execution.” 
 

08 60 Alterations in 
Specifications and 
Design and Extra 
Works 

Add new sub-clause 60 (e) as follows: 
“the quoted prices/ rates indicated in Schedule of Rates 
shall remain firm for all variations in contract value 
within range of (+) 50% and (-) 25% for the entire 
duration of the contract. In case the actual contract value 
varies from the awarded contract value beyond the 
above mentioned limit then adjustment to contract value 
shall be made in accordance with procedure specified in 
proforma for adjustment for increase/ decrease in 
contract value enclosed as per Annexure.” 
 

09 76.3 (ii)  Completion 
documents 

Clause No. 76 (ii) of General Condition of Contract 
shall be replaced by: 
 

“Six sets of construction drawings showing therein the 
modifications and corrections made during the course of 
execution of the work (As built drawing ) duly 
approved by Engineer-in-charge and one set of 
reproducible on polyster film/ in Soft copy in CD.”  
 

10 80.1 Employees State 
Insurance Act 

Delete the word “whose aggregate remuneration is 
Rs.560.00 per month or less and” appearing in the 3rd & 
4th line of the 2nd para of this sub clause. 
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Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

11 New 
sub-
clause 

--- Add a new clause designated as Sub-clause 80.6 - 
Statutory Provisions after existing clause No. 80.5: 
“80.6- Statutory Provisions: The contractor shall comply 
with all relevant and applicable statutory provisions in 
respect of the workers engaged by him at his cost and 
above stipulations are only indicative and are not 
exhaustive.” 

12 83 
(viii) 

Labour Laws Clause 83 (vii) of GCC shall be modified to following 
extent: 
Add the words “all relevant statutes at their own costs 
including” between the words “provisions of” and “the 
payment of Wages Act 1936” appearing in the first line 
of this sub-clause. 
 
Provided further that: 
a) The payment of minimum wages to contract labour 

shall be as per the rates notified by the Central 
Govt. as per Minimum Wage Act, 1948 and as 
adopted by the NALCO Management from time to 
time plus any additional element and statutory dues 
thereon.  

b) The minimum wage as notified by the Chief Labour 
Commissioner (Central) has a variable component 
as Special Allowance which is linked to average 
AICPI for Industrial workers, which keeps on 
changing every six months. The contractor has to 
absorb all such variations due to increase in 
Minimum wage in their quoted price, and no claim 
whatsoever on this account shall be entertained.  

c) Where the minimum wages notified by the 
concerned State Government are higher tha n the 
rates notified by Central Government, the State 
Government rates should apply in concerned 
scheduled employment as long as the same remains 
higher than the Central Government rates.  

d) The classification on workers in different categories 
will be as per the notification issued by the Central 
Government fixing the minimum wages for the 
above scheduled appointment.  
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Sl 
No 

Clause 
No 

Brief 
Description of Clause 

Modification 

13 New 
Clause 

Jurisdiction/ 
Governing Law 

Add a new clause designated as sub-clause 88 (c) after 
existing clause No. 88 (b). 
All the works that will be carried out inside the factory 
premises shall attract the provisions of factory act for 
the contract labourers engaged therein.  
The contractor, before commencement of work will 
arrange medical examination at his cost and shall submit 
the certificate of fitness in respect of the workers in the 
prescribed form from the nearby District HQ hospital or 
any Govt. hospitals for his workers, who will be 
handling or working with hazardous substance.  
In respect of contracts having more than one year, the 
medical check up of such workers shall have to be 
repeated by the contractor on completion of every one 
year. 

14 79 Taxes & Duties, 
Octroi etc.  

Add a new clause designated as sub-clause 79.3 after 
existing sub-clause No. 79.2 as follows: 
The rates quoted by the tender will cover all the taxes, 
duties and levies as applicable on the date of bid/ 
revised bid (if any).  
- In case of any imposition of new taxes  by Govt. 
notification at a later date, same shall be reimbursed to 
the contractor against submission of authentic document 
towards payment of such taxes by them.  
- In case of revision of rate of Works Contract Tax by 
Govt. notification, same shall be reimbursed to the 
contractor against submission of documentary evidence 
towards payment of such extra amount by them.  

15 74 Payment of 
Contractor’s Bill 

Insert the following after the last para: 
“However, owner prefers to release the payment due to 
the contractor electronically. The e-payment facility is 
available under INTERNET mode through company 
banker as well as in EFT/RTGS mode through Reserve 
Bank of India, which is available only at designated 
centers. The contractor shall submit duly filled Bank 
Mandate form in duplicate with due authentication from 
their banker to avail e-payment facility. The prescribed 
mandate form is appended as Appendix to GCC.”  
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(To be submitted in duplicate) 
 

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET & RBI 
 

To 
National Aluminium Company Limited, 

-------------------------------- 

-------------------------------- 

--------------------------------- 

 
Dear Sir,  
 
Sub:  Authorization for release of payment due from NALCO, _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  through 
Electronic fund transfer(RBI-EFT)/Internet  / RTGS.  
Refer Order No……………..dt……………and/or Tender/Enquiry/Letter No……………..dt…………….. 
 
(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable) 
 
1. Name of the Party  : 
2. Address of the party  :………………………………………… 
     …………………………………………. 
     ………………………………………… 
     City :…………….Pin Code:…………. 
     E-mail Id: …………………………….. 

    Permanent Account Number :……………………………………….  
3. Particulars of Bank: 
Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code         
MICR No          
(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach  Xerox copy of a 
cheque of your bank  for ensuring accuracy of the bank name, branch name and code number) 
Account Type         Savings        ڤ Current      ڤ Cash Credit    ڤ 

 
Account Number(as  appearing in the Cheque 
Book) 

                

RTGS / IFSC  Code                 
4.    Date from which the mandate should be effective : 
 I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected   for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for 
purpose of credit of amount through RBI EFT / Internet / RTGS. 
Place: 
Date: 

Signature of the party/Authorized Signatory  
-------------------------------------------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records.  
 
Bank’s Stamp: 
Date: 
 

     (Signature of the Authorized Official from the Banks) 
N.B. : RBI EFT / RTGS facilities Centre: 
 New Delhi,Chandigarh,Kanpur,Jaipur,Ahmedabad,Mumbai,Nagpur,Hyderabad,Banglaore,Chennai, 
 Trivandrum,Kolkata,Bhubaneswar,Guwahati,Patna. 
 
N.B. : RTGS charges if any, is to be borne by the party. 



 

(To be submitted in duplicate) 
 

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET  
 

To 
National Aluminium Company Limited, 

-------------------------------- 

-------------------------------- 

--------------------------------- 

. 
 
Dear Sir,  
 
Sub:  Authorisation for release of payment due from NALCO, _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _through 
Electronic fund transfer by Internet Mode  .  
Refer Order No……………..dt……………and/or Tender/Enquiry/Letter No……………..dt…………….. 
 
(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable) 
 
1. Name of the Party  : 
2. Address of the party  :………………………………………… 
     …………………………………………. 
     ………………………………………… 
     City :…………….Pin Code:…………. 
     E-mail Id: …………………………….. 

    Permanent Account Number :……………………………………….  
3. Particulars of Bank: 
Bank Name  Branch Name  
Branch Place  Branch City  
Pin Code  Branch Code         
Account Type         Savings        ڤ Current      ڤ Cash Credit    ڤ 

 
Account Number(as  appearing in the Cheque 
Book) 

                

Please attach  Xerox copy of a cheque of your bank  for ensuring accuracy of the bank name, branch name and code number . 
4.    Date from which the mandate should be effective : 
 I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected   for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation of records for 
purpose of credit of amount through Internet.  
Place: 
Date: 

Signature of the party/Authorized Signatory  
-------------------------------------------------------------------------------------------------------------------------------------------- 
Certified that particulars furnished above are correct as per our records.  
 
Bank’s Stamp: 
Date: 
      

(Signature of the Authorized Official from the Banks) 
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