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(ii)

T&C/MINES/H&A/R-1596A

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
(A Government of India Enterprise)
(A NAVRATNA COMPANY)
Mines Division, Damanjodi-763008.
(T & C DEPARTMENT)
E mail: prakash.dwibedy@nalcoindia.co.in, deo.azad@nalcoindia.co.in

TENDER DOCUMENT COVERING LETTER

Tender Ref. No: T&C/MINES/H&A/R-1596A Dt: 25.11.2025

Name of the Work: Hiring of 05 No's Bolero Jeeps on 16 hours basis for NALCO Mines, Damanjodi.

Dear Sirs,

With reference to above, you are requested to submit your best competitive offer for above referred work as specified in
the enclosed documents, considering all the terms, conditions and specifications etc. in online mode/e-mode at the
tendering portal (indicated in salient points of the tender).

The Bidders shall have to upload the scan copy of Bank Guarantee (only if BID SECURITY amount >or = Rs. 1,00,000.00)
or receipt for payment by electronic mode towards Bid Security/Tender fee amount along with the Online offer. Payment
for BID SECURITY and Tender fee shall be separately submitted and these two shall not be clubbed in any case.

The copy of receipt for payment against BID SECURITY & tender fee by electronic mode or Original copy of Bank

Guarantee shall have to be submitted /sent beforehand so as to reach the office of tender inviting authority on or before
the bid submission due date & time or extended bid due date & time of the tender. In case you are claiming exemption
from payment of tender fee/BID SECURITY, the valid attested by gazetted officer/notarized supporting documents for
claiming the exemption (Ref clause no:5.0 & 6.0 of Annexure-AA) must be uploaded along with the Online offer, failing
which the offer will be liable for rejection.

For this tender- regarding payment of tender fee refer to Sl no. 8 of contract details.

The bidder must be a registered vendor under GST and must possess valid GSTIN.

a) In case of SINGLE PART BID TENDER, the tender document, duly filled in & signed, on each page digitally, along
with the required documents in support of terms and conditions as per the NIT/GCC etc are to be submitted in
online mode along with the requisite BID SECURITY, as per details, indicated at clause no:25.0 of Annexure-AA.

b) In case of TWO PART BID TENDER, the tender document, duly filled in & signed, on each page digitally along with
the requisite BID SECURITY, required documents in support of qualifying criteria & other conditions of NIT/ GCC
(Part-I: Techno-commercial bid) and the Price Bid (Part-II: Price bid) are to be submitted in online mode as per the
details indicated at clause no: 25.0 of Annexure-AA.

NALCO reserves the right to reject any or all offers without assigning any reason thereof.

You are requested to refer to clause 25.0 of Instructions to bidders (Annexure-AA) for details regarding mode, submission,
receipt and opening of tender.

Important Note:
Bidders are requested to quote online well ahead of the schedule tender submission date and time to avoid

unforeseen problem like last hour congestion, internet failure etc.

Bidders are requested to visit the tendering portal for online participation, downloading the tender documents and
submit the offer only in e-tendering mode as per the tender schedule. Bids submitted in any other mode shall not be
considered.

Thanking you, Yours faithfully,
For and on behalf of
NATIONAL ALUMINIUM COMPANY LIMITED

General Manager (Elect)- T&C, (Tender Inviting Authority)
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T&C/MINES/H&A/R-1596A

CONTRACT DETAILS

1. NAME OF THE WORK

Hiring of 05 No's Bolero Jeeps on 16 hours basis
for NALCO Mines, Damanjodi.

2. LOCATION OF THE WORK

Inside Mines Gate, Outside Mines gate but within Mines
lease area, Outside Mines Lease Area and Others

3. TENDER REFERENCE

T&C/MINES/H&A/R-1596A

4. CONTRACT PERIOD

48 (Forty Eight) Months

5. MODE OF TENDERING

OPEN/TWO PART at GEM Portal with Reverse
Auction

No. of Agency Required and percentage distribution of

(Ref. clause  25.6 of Annexure-AA)

6. ONE, 100%
Work (Subject to availability of suitable vendors) 0
7. EMD/BID SECURITY (Ref clause no:6.0 of Annexure-AA) | Rs 3,50,000.00
TENDER FEE
8. NIL
(Ref clause no:5.0 of Annexure-AA)
TENDER SUBMISSION DATE / TIME Lo X
9. On or before: As indicated in the portal
(Ref. clause 25.6 of Annexure-AA)
TENDER OPENING DATE / TIME Lo .
10. On Date: As indicated in the portal

11. VALIDITY OF OFFER (Ref Clause 25.8 of Annexure-AA)

120 days from the date of tender opening

(Ref CI No. 14.1 & 14.2 of Annexure- AA)

12 BANK GUARANTEE VALUE NIL
" | (As per clause no. 12.2 of Annexure-AA)
13 INDEMNITY BOND VALUE NIL
' (As per clause no. 12.2 of Annexure-AA)
DEFECT LIABILITY PERIOD
14. 01 Month (Ref: Cl. No. 2.0 of SCC).
(Ref clause 7.0 of Annexure-AA).
is The value of LO applicable to clause 20.2 of Annexure- usw SSW Sw HSW
a.
AA (Basic +VDA+ Additional Element) 581.00 710.00 838.00 967.00
usw SSwW SwW HSW
15b. | Gate Pass Details
NA NA 10 NA
Applicability of Labour charge variation clause -
16a.
(Ref cl n0:20.2 of Annexure-AA) Appllcable
The values of Do applicable (DO= Diesel rate at L.
16b o 05 Days before the last date for tender submission
Damanjodi)
Applicability of POL/Material variation (as per cl no:4.4 .
16c. Applicable
of contract manual)
Applicability of income tax deduction at source .
17. Applicable
(Ref cl.no. 10.6 of Annexure-AA) PP
Applicability of GST .
18. Applicable
(Ref cl.no. 10.0 of Annexure-AA) PP
Applicability of ITC on GST .
19. Not Applicable
(Ref cl.no. 10.0 of Annexure-AA) PP
Minimum Workable rate X
20. Not Applicable
(Ref: Clause no.2.7 of Annexure-AA)
Applicability of Pre- Contract Integrity Pact .
21. PP y grity Applicable

22 Date of Pre-bid meeting

Not Applicable

23 Joint Venture /Consortium Bidding

NOT ALLOWED, Offers submitted by such
Bidders shall be summarily rejected.
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T&C/MINES/H&A/R-1596A

SALIENT POINTS OF THE TENDER

1 Schedule Quantity & Rates: clause no 2.1 The Quantity and rate schedule (Price bid format)
is enclosed at the GeM bid document in GeM
portal.

2 Quantity Variation: Cl no 3.1 Item rate contracts:

The Quantities mentioned in the schedule are
approximate in nature and may vary by a wide
margin for which the contractor shall have no
option but to execute the works as per the
direction of Engineer-in-charge at the same rates,
terms & conditions. Payment shall be released to
the contractor for the actual executed quantity.

3 Independent External Monitor (IEM) details of NALCO

Ms. Meeran C Borwankar IPS(Retd), Mr. Hare Krushna Das, IAS (Retd.)
E-mail: mcborwankar@gmail.com e-mail: hkdash184@hotmail.com

1. "Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query
regarding tender terms and conditions should be address to the IEMs".

2. "Any clarification regarding the tender details and terms & conditions should be addressed to NALCO's
officials as per details given below "

4 Nominated IEM for the tender Ms. Meeran C Borwankar IPS(Retd)
5 | Concurrent Commitments Not Applicable

6 | Reverse Auction Applicable

7 Retention / Release of Statutory wage components: Applicable

1. The monthly statutory components on wage like EPF,
ESI, NH/PHas  applicable in the month shall be
released along with monthly RA Bill.

2. The Yearly /Annual wage components like Bonus /
Annual Leave with wages and End of Contract
components like Retrenchment Benefit and Gratuity (if
applicable) will be retained from the monthly RA

Bills and shall be released on payment of these
components to the workmen.

Tendering Portal www.gem.gov.in

9 | Details of Tender inviting Authority Prakash Kumar Dwibedy
DGM(Mech), T&C Department

Email: prakash.dwibedy@nalcoindia.co.in
Ph No 9437095434
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MINIMUM WAGES AS PAYABLE TO WORKMEN W.E.F 01.10.2024

T&C/MINES/H&A/R-1596A

Minimum Rate of Wages (Rs.) per day
Basic Rate| Rate Total | Additional| Canteen| Total Medical SCA per | Minimum Total
S| of Wage | of VDA | rate of| Element | Subsidy| Wages Benefit day (Rs)| wage including
o Category (Rs) Minimu (Rs) (Rs) (Rs) (4.75% of additional
m Total element &
wages Wages) Canteen Subsidy
(Rs) (Rs) (Rs)
1 Usw 350.00 176.00 | 526.00 55.00 30.00 | 611.00 29.02 30.00 670.02
2 SSW 437.00 218.00 | 655.00 55.00 30.00 | 740.00 35.15 30.00 805.15
3 SW 523.00 260.00 | 783.00 55.00 30.00 | 868.00 41.23 30.00 939.23
4 HSW 610.00 302.00 | 912.00 55.00 30.00 | 997.00 47.36 30.00 1074.36

In addition to the above-
Provident Fund (PF) @ 13% (on Basic Rate of wage + Rate of VDA + Additional element +
Canteen subsidy+ Medical benefit),

a)

b)
c)

d)
e)

f)

Bonus @ 8.33% of (on Basic Rate of wage + Rate of VDA + Additional element),

Retrenchment benefit @ 4.11% (on Basic Rate of wage + Rate of VDA + Additional element
+ Canteen subsidy),
Leave wages @ 5% of (on Basic Rate of wage + Rate of VDA + Additional element + Canteen

subsidy),

NH/Festival Holiday wages @ 2.74% of (on Basic Rate of wage + Rate of VDA + Additional
element + Canteen subsidy) are payable to the workmen.
Retrenchment benefit is payable only if the contract duration is more than 240 days.
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CHECKLIST FOR BIDDERS
Following documents are to be submitted for two-part bids.

Sl. Description Submitted/ Remarks

No. Not submitted

1. Attested/Notarized Copy of Work Order meeting similar works as specified in Yes / No/ NA{%}
PQC with Scope of Work, Special Conditions of Contract and Schedule of
Rates/Bill of Quantity

2. Attested/Notarized Copy of Work Completion Certificate/Part Completion Yes / No/ NA:)
Certificate against above Work Order

3. Attested/Notarized Copy of Audited financial statements/profit & loss accounts | Yes / No/ NA{*}
of the last three Financial Years, duly certified by a Chartered Accountant or
Annual Report indicating annual turnover.

4, Attested/Notarized Copy of audited balance sheet for the last Financial Year Yes / No/ NAH{X)
duly certified by a Chartered Accountant.

5.a) | BID SECURITY Amount in form of RTGS/NEFT/ECS/BG as per NIT Yes / No/ NA{:)
specification/Attested copy of BID SECURITY exemption Certificate like *
UAM/NSIC

5.b) | Tender Fee in form of DD/BC as per NIT specification/ Attested copy of Tender | Yes/ No/ NA{X)

Fee exemption Certificate like UAM/NSIC
6. Attested/Notarized Copy of Independent E.P.F. A/c CODE of Bidder Yes / No/ NA{:)
7. Attested/Notarized Copy of Independent E.S.I.C. A/c CODE of Bidder Yes / No/ NA{X)
8. Attested/Notarized Copy of PAN Card of bidder Yes / No/ NA-{%)
9. Copy of GSTIN of bidder Yes / No/ NA{:)
10. | Attested/Notarized Copy of Proprietorship deed/ Partnership Deed / Article & | Yes / No/ NA{%)
Memorandum of Association of the bidder

11. | Attested/Notarized Copy of Power of Attorney of the signatory of the bid, if Yes / No/ NA{%)
signed by other than proprietor

12. Pre-Contract Integrity Pact/ Declaration on implementation of integrity duly Yes / No/ NA-(*) "
filled in & signed in all pages

13. | Tender Document duly digitally signed Yes / No/ NA{%) *

14. Filled-up Internet Banking / R.T.G.S. Banking mandate form Yes / No/ NA{%) *

15. Declaration form duly filled in & signed by authorized signatory of Bid Yes / No/ NA-:) *

16. Undertaking letter on downloaded tender documents duly filled in & signed by | Yes / No/ NA{%} *
authorized signatory of Bid

17. Deviation from NIT terms & conditions are listed in Deviation Sheet only & Yes / No/ NA{:) *
signed by authorized signatory of Bid

18. Appendix | & Il regarding relatives in NALCO duly filled up Yes / No/ NA-:) *

19. | Appendix lll, IV & V regarding details of commitments and proposed site Yes / No/ NA{%}

*
organization of the tenderer and anti-profiteering declaration format duly filled
up
20 Litigation History duly notarized Appendix VII Yes / No/ NA-:) *
21 Appendix IX & X regarding PPP-MIl and GFR compliance Yes / No/ NA{:) *
22 Supporting documents are attested by Gazetted Officer / Notary Public Yes / No/ NA-:)
23 Documents as mentioned against sl. nos. A2 (Other Technical Conditions) in Yes / No/ NA{%}
“Documentary Proof” column of “PRE- QUALIFICATION CRITERIA”
(Annexure- 1C).
NOTE:

IN CASE OF SINGLE PART BIDDING, THE ABOVE DOCUMENTS AS APPLICABLE & MARKED AS (*) SHOULD BE SUBMITTED.

Attested — implies attestation by Gazetted officer
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T&C/MINES/H&A/R-1596A

ANNEXURE-IA

SCOPE OF WORK AND JOB DESCRIPTION

NAME OF THE CONTRACT Hiring of 05 No's Bolero Jeeps on 16 hours basis for NALCO Mines,

Damanjodi.
1.0 SCOPE OF WORK
1.1 Providing New Mahindra & Mahindra Bolero Jeep (AC) of latest Model purchase after the date of

1.2

1.3

2.0

2.1

2.2

2.3

24

25

2.6

2.7

2.8

2.9

2.10

211

212

213

2.14

tendering along with Drivers having valid driving license for light motor vehicle. The Drivers deployed shall
possess valid driving license for at least last 03 years.

The vehicle must be registered for commercial use in the name of the contractor/
firm/agency/agreement/lease etc. as per details in Clause No.16.0

The vehicles will also be deputed for duty to Mines as well as other places like Damanjodi, Semiliguda,
Sunabeda, Koraput, Jeypore, Rayagada, on any Govt. Official job, Police duty, CISF duty, Private Security
duty etc. and any other duty as and when required basis as per the direction of the Officer-in-Charge.
OBLIGATION OF CONTRACTOR

The vehicle must report for duty with sufficient fuel at the beginning of the shift

The vehicle must be in a clean condition

Tyre and Tube should be changed in every 25000 KM running or before depending upon the condition of
tyres.

Driver reporting for duty should not be in intoxicated condition.

Driver should not have any criminal back ground and to this effect a police verification should be
submitted to EIC

Driver should be supplied with proper uniform and safety appliance as per rules of Nalco.
Driver should behave properly with the officer using the vehicle.

Minimum 2 drivers per vehicle for 16 hours duty.

Contractor should get clearance from EIC before engaging any other driver.

Contractor has to submit the insurance documents of all vehicle cum Driver as per Motor Vehicle act and
EC act.

The contractor shall take sole responsibility of such employment for the workman engaged in this contract
and no way NALCO will be responsible for the workman engaged in this contract.

Necessary Tax should be paid by the contractor regularly as per Road tax act and document to this effect
should be produced to EIC as and when required.

First aid kit must be available in each vehicle engaged.

Contractor shall make wages payment to the workman engaged in this contract by 7™ of succeeding
month and bank statement duly acknowledged by Bank has to be submitted to the EIC.
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2.19

2.20

2.21

2.22

2.23

T&C/MINES/H&A/R-1596A

All statutory payment has to be paid in time and document to this effect must be submitted to HRD failing
which bills will not be forwarded for payment.

Contractor has to pay bonus and other statutory payment as per statute in time.

The Vehicle will be fixed with fog light for proper visibility during rainy/foggy condition. Also, the
vehicles shall have stickering of retro reflective tapes as per norms on all sides of the vehicle.

The vehicle should have all documents like R.C. Books, Fitness, Pollution Clearance Certificate,
Insurance certificate, Permits including valid professional driving license of the driver in updated
conditions. The same shall be produced on demand from NALCO official / statutory authority at any
time. Non- availability of any of the above documents will lead to non- compliance of the contract and
may attract penalty as per penalty clause.

The contractor should submit proof of registration with RTO Authority within one month of receipt of
the work Order. In case he fails to do so the R.A. Bills (in addition to any other recovery) shall be
withheld by Nalco till the contractor submits the same.

The contractor should not engage any persons, i.e., male below 18 years of age and above 60 years of
age for the execution of the work awarded to him.

The drivers having unsound mind, criminal record, poor health or having record not suitable from
security point of view shall not be engaged.

The contractor shall provide a substitution (suitable) vehicle in case of breakdown and during monthly
servicing. The contractor shall withdraw the vehicle for servicing with prior approval of the Manager-
in-charge for a duration not exceeding 24 hrs maximum in a calendar month. In any month servicing of
vehicle if not taken, the same will not be carried forward. The kilometer utilized for
repair/maintenance works shall not be considered for billing.

The vehicles while plying in the mines premises has to bear a reflective flag on the top of the vehicle in
the front, so as to ensure that the movement of vehicles can be noticed by HEMM operating in the
Mine.

Flag and associated arrangement have to be done by the vendor as per standards framed by NALCO
Mines Safety Department.
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T&C/MINES/H&A/R-1596A

ANNEXURE-IB

SPECIAL CONDITIONS OF CONTRACT

Name of Work: Hiring of 05 No's Bolero Jeeps on 16 hours basis for NALCO Mines, Damanjodi.

1.0 PERIOD OF CONTRACT

1.1 Contract Period will be 04 (Four) years from the effective date as indicated in the work order and
maximum 45 days will be allowed for putting the vehicle in the job. The contract can be extended beyond
4 years at the discretion of the NALCO at the same rate, terms and condition of NIT.

2.0 DEFECT LIABILITY PERIOD:

2.1 The defect liability period of the contract is 01(One) month.

3.0 Payment term.

3.1 Payment will be made on monthly RA bill based on the log book certified by the user/EIC subject to
submission of all statutory clearances.

4.0 STATUTORY PROVISION:

4.1 The contractor should adhere to the following statutory act during the period of work.

NousrwNe

Mines Act 1952 and as amended from time to time.

PF Act 1952 and as amended from time to time

Minimum wage act 1948 and as amended from time.

Motor Vehicle Act 1988 and as amended from time to time
Employee Compensation Act 1923 and as amended from time.
Bonus Act 1965 and as amended from time to time.

Gratuity Act 1972 and as amended from time to time.

5.0 TAXES AND DUTIES, INSURANCE:

Page 9 of 79

All taxes and insurances and any increase thereon during the contract period in respect of the
vehicles shall have to be entirely borne by the contractor.

Toll tax/ parking charges/permit etc. if any while in outstation duty will be paid by the contractor and
will be reimbursed to the contractor on production of documentary evidence.

Service provider has to give an undertaking that they are not claiming ITC for the engagement of
bolero jeep to NALCO and NALCO will pay necessary GST under reverse charge mechanism.

All statutory tax like Income Tax, GST, TDS, etc. as amended from time to time will be applicable on
this contract.

Proof of having paid the requisite taxes, obtained permits as per the provisions of MV Act and
Rules framed there under, insured the vehicles against third party risks as well as occupants of
the vehicle, obtain pollution control certificate from the competent authority on complying with
the norms of the Pollution control regulations should be produced before the Nalco authorities
periodically or when desired by Nalco authorities.

The contractor shall produce the RC Book, Insurance particulars in support of model, make of the

vehicle. The contractor is also required to submit a copy of hypothecation deed (if any) from the
financer with respect to purchase of vehicle.

Signature & seal of the bidder with date



T&C/MINES/H&A/R-1596A

7. Proof of having paid all taxes, insurance etc. shall be furnished by the contractor whenever
required.

Permits and other Aspects:

8. Vehicle documents/particulars of ownership, Registration Number, Road permit, Name of
Driver(s) & Driving license, Insurance No. and other information to be submitted to the Manager-
in-charge/Contract Co-ordinator for scrutiny(against the originals) and acceptance before
deployment of the vehicles under the contract.

9. Contractor should have valid route permit as per statutory provision in respect of vehicles to
operate in the state of Orissa. It shall be the responsibility of the contractor to forthwith arrange
route permit of other regions, whenever the vehicles are required to go or pass through other
regions/states. The contractor shall only be entitled to the permit fee paid by him to the states
other than Orissa on submission of his claim along with his monthly bill, supported by the permit
as well as proof of payment of such fee.

10. Contractor should comply with all relevant rules and regulations of Motor vehicle Acts during the
contract period.

11. The contractor shall ensure plying of the vehicles in strict compliance of the law, governing the
subject. In case the vehicle is detained or seized by any authorities alleging infringement of the
provisions of law or for any other reason, the contractor shall immediately arrange a
suitable/substitute vehicle; failing which the contractor shall be liable to pay
compensation/penalty as per the provisions of this contract. However, this will not preclude
Nalco to engage other vehicle at the risk and cost of the contractor and the contractor shall not
be entitled to question the propriety of the same. If the vehicle is seized or detained or
requisitioned by any government/other enforcement authorities for non-compliance of relevant
Act/statutory requirement etc., penalty/compensation will be borne by the contractor as per the
provisions.

OPERATION AND MAINTENANCE:

12. The contractor shall provide mobile no./contact no. of individual drivers to Transport pool for
official use.

12.1  The contractor has to ensure that the drivers engaged by him are issued/equipped with all
safety appliances as per the norms.

12.2  The contractor has to engage drivers per vehicle as per labour law in respect of the vehicle
engaged for 16 Hours service. The contractor shall provide the bio data/engagement letter
of driver with photo etc. to Engineer In-Charge. Availability of the shift wise driver shall be
ensured and certified by Officer In-charge of user department along with log book.

12.3  The Contractor should ensure that there should not be any disturbance / inconvenience
during changeover of shifts. Accordingly deployment of drivers should be planned to avoid
any disturbance / inconvenience in execution of Nalco activities at any point of time.

12.4  The Contractor should ensure the valid entry Gate Passes for the vehicle and driver engaged
for duty on any shift/day, well in advance before expiry of validity of passes for both Mines

and Refinery, failing which penalty will be levied as per the penalty clause.

12.5 The gate pass and wage calculation of drivers shall be done by the contractor using CLMS.
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6.0 RUNNING AND MAINTENANCE OF VEHICLE:

a. The vehicle is required to be in service/operation for 16 hours basis including Sundays and Holidays as
per the direction of EIC with sufficient fuel. The driver should report as per the time schedule or as per
the instruction of Officer In-charge or his authorized representatives.

Payment Procedure and condition:

b. The contractor should maintain proper records of his employee’s attendances and payment made to
them and such records should be made available to the company for scrutiny as and when required.

c. Payment under schedule of rates is applicable only after the vehicle is reporting at office of NALCO,
Mines or any specific place as intimated by Officer to whom the vehicle has been allotted by Transport
Pool — Mines.

7.0 USE OF VEHICLE:
a. During the period of contract, the vehicle shall be used for NALCO and as per directives of Officer-in-
charge or his authorized representatives.

b. The contractor should not refuse to send the vehicle to any place as directed by the Officer-in-
charge/User failing which penalty will be levied as per provision.

8.0 MAINTENANCE OF RECORD:
Log Book:

a. Separate Log book should be maintained by the contractor to record details running of vehicle
with due signature of the person /officer using the same.

b.  Monthly log book of each vehicle must be submitted to the Officer-in-charge. If required, the
contractor may retain a duplicate copy of the same.

c. Contractor need to submit the Shift roster & Rotation Chart of the Drivers & Vehicles well in
advance i.e., before the 1% day of the succeeding month.

Vehicle:

d. The contractor shall always ensure that the speedometer/Fuel meter/KM reading of the
vehicles are functioning properly. In case failure of the same, the reading certified by the
OIC/EIC shall be final and binding on the contractor. The contractor shall arrange to make them
in operation within 24 hours to avoid any litigation.

9.0 NALCO OBLIGATION
No accommodation will be provided by NALCO.

10.0 PENALTY

10.1 In case of non-reporting of driver with vehicle for duty in time, a penalty will be charged as
detailed below:

a. Rs.1000.00 per hour for 1%t two hours
b. There after the penalty will be charged as per the following formula deployed for 16 hours
duty.

Rate of Penalty/Hour = Monthly Fixed charges  x 2
Rs.360/- (for 16 Hrs)
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T&C/MINES/H&A/R-1596A

10.2  If the Vehicle gets Break down while on duty, NALCO reserves the right to engage a substitute
vehicle at the risk and cost of the contractor, if no suitable/ substitute vehicle is provided by the
contractor.

Provision of Price Variation towards wages of Labour/worker:-
Any increase in the any component of Minimum Wages will be reimbursed at actual on production of
documentary evidence of payment of such dues to the employees concerned.
Deployed drivers are to be consider as skilled workers. The wages of the workmen include (Basic
Minimum Wage, VDA, Additional Element paid by NALCO, Canteen subsidy, Medical benefit, SCA, PF,
Leave wages, Festival/NH/PH wages, Bonus, Retrenchment Benefit, Safety expenses, etc). The details

are available in NIT document.

Deployed drivers are to be consider as skilled contract workers. The number of gate passes to be issued
is 10 nos.

Retention of annual/term end payments:-

a) The components of wages which are paid annually (Leave Wages and Bonus) or at the end of the
contract (Retrenchment Benefit and Gratuity), is to be retained from the monthly RA bills of the
contractor as these components are not paid in monthly wages (Total 17.44%).

b) The amount so retained will be released to the contractor on payment of these wages components
to the workers.

c) Cases in which the contractor is passing on the amount towards leave, bonus, and retrenchment
benefit etc. on monthly basis to the workers will be examined separately.

Price variation (Due to change in Diesel Price)
Diesel cost will be reimbursed @ 01 Litre/10 Kms running. The rate of Diesel as on 16th day of every
month will be taken in to consideration as per HP & IOCL Fuel bunk at Damanjodi for escalation/de-
escalation.
The base price for Diesel Escalation shall the rate of Diesel 5 days before bid closing date in the portal.
Any variation in Diesel price from above rate shall be regulated as stated above for variable running
kilometer charges.
Escalation/De-escalation calculation due to change in Diesel Rate
Escalation formula Ep) = ( D1-D0) x (Running Km for the month)
10 KM

DO = Base price of Diesel as per work order (i.e. 5 days before bid closing date in portal).
D1=Price of Diesel rate on 16th day of the corresponding month prevailing in Damanjodi.
Base Rate = Base Price of Diesel(D0)

10 Km
Contract rate payable = Total running Km x Base rate + Ep

Risk & Cost.

If the agency/contractor withdraws its vehicle(s) during the period of the contract, or the contract gets
terminated due to poor performance, NALCO has got all right to hire another vehicle at the risk and
cost of the contractor.

Termination of the Contract.

During the contract period, if the overall performance of the contractor is not found satisfactory,
NALCO has got the right to terminate the contract and take the vehicles from other sources at the risk
& cost of the contractor.

15.0 Provision of repeat Order:

Not applicable for this contract.

16.0 Details of agreement/lease/firm/agency etc.
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The ownership of the vehicle can be in the name of the bidder/firm or in the name of any 3rd party. In
the event, the bidder/firm supplied vehicle/vehicles by procuring the same from 3rd party, then it will
be obligatory on the party of the bidder /firm to submit an affidavit (duly shown before notary/
executive magistrate in non-judicial stamp paper of Rs.100/-) affirming therein that he will abide all
contractual terms and condition to the satisfaction of the MIC in sufficient discharge of the contract
and he shall shoulder all responsibility on the occurrence of any eventuality during execution of the
contract so also shall indemnify NALCO against all cost , damages, expenses, loses, litigation dispute
etc.

NALCO will not be held responsible for nature/kind of dispute if arisen between bidder/firm and the
3rd party (from whom vehicle have been procured by the bidder/firm if any) during the execution of
the contract. In toto, the bidder will firm & will fully liable as per the terms and condition of the contract
for its successful execution for both the cases i.e. when ownership of the vehicle stand in its name and
ownership of the vehicle in the name of the third party.

17.0 GENERAL

17.1

17.2

17.3

17.4

17.5

17.6

17.7

17.8

17.9

The vehicle must not carry any unauthorized person/banned materials other than those authorized by
the Company.

Retreading tyres should not be used in the vehicle.
The vehicle provided by the bidder must not be engaged for any other purposes.

The contractor may visit the site and being acquainted himself fully with the site conditions. No claim
other than those stipulated herein shall be entertained by NALCO on the plea of ignorance or difficulties
or hardships involved in providing the services.

In case of public strikes/Bandh, NALCO shall not make any payment towards detention charges for the
period of absence.

In case of dispute regarding the application and interpretation of any of the conditions of tender/contract
document/schedule of rates/letter of intent, the decision of Officer-in-charge shall be final and binding
on the contractor.

Neither part of contract nor any share of interest therein shall in any manner or degree be
transferred/assigned or sublet by the contractor directly or indirectly to any person, firm corporation
whatsoever.

This document along with “General condition of contract” of NALCO shall form a part of the documents
of this contract.

Nalco reserves the right to accept or reject any or all offers either wholly or partly without assigning any
reason thereof and the decision of Nalco in this regard shall be final and binding on the parties and the
same is not liable to be challenged in any form in whatever manner it may be.
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ANNEXURE-1C

RISK ASSOCIATED AND SAFE / STANDARD OPERATING PROCEDURE
(Ref: Recommendations of 10*" Conference on Mines Safety

Name of the work: Hiring of 05 No's Bolero Jeeps on 16 hours basis for NALCO Mines, Damanjodi.

10.

11.

12.

STEPS INVOLVED IN THE WORK

While coming from Damanjodi to Mines and Vice Versa, the speed of the vehicle should not exceed 30
to 40 KM/Hr. at any point of time.

The guiding principles “Keep to Left” should be always followed without fail.

Proper signal like horn & light must be ensured in all the curves of Mines Access Road. The speed of the
vehicles should be further reduced in such places while negotiating curves.

Overtaking is strictly prohibited while driving on the Mines Access Road / inside mine.

Always use seat belt while driving or inside the vehicle.

RISK ASSOCIATED.
Bolero plying route is mainly in the Ghat roads / National Highway/ Mines and outside, along with city
traffic.

. SAFE/STANDARTD OPEARTING PROCEDURES

a. Follow standard traffic rules and always be alert while driving.

Use horn & light in the bends and blind curves specially while driving in Ghat roads.
Should maintain appropriate speed in Ghats / City

First Aid box should be kept in car with valid medicine and other first aid materials.
Always the vehicle should be maintained perfectly clean without fail.

® o0 T

The vehicles should report to the designated Person or place at perfect time as communicated /
committed.

Driver should always carry the Identity Card and have valid Gate pass and produce on demand to the
CISF or Employee.

The workmen to be engaged in the job are to be imparted a half day training programme on SOP at
MVT Centre, NALCO Mines by Engineer-in-charge.

The Driver on duty has to enroll his attendance on duty in beginning & end of each shift through
biometric punching system installed at various locations of Mines premises.

The Driver shall not use mobile phone while driving.

The Driver shall possess valid Driving License.

Standard safety item like Safety Shoe/Safety Helmet/Florescent jacket shall be provided all the vehicle
staff.
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ANNEXURE-1D
APPLICABLE

A) TECHNICAL

Eligibility criteria

Documentary proof

The bidder should have experience of having successfully completed
“Similar work ” during the last seven years ending on last day of the
month previous to the one in which the NITs are invited, should be
either of the following:

(i) Three similar completed works each (with above criteria) having
executed value not less than Rs. 30,54,600.00 (Rupees Thirty Lakhs
Fifty Four Thousand Six Hundred only)

OR

(ii) Two similar completed works each (with above criteria) having
executed value not less than Rs. 38,18,250.00 (Rupees Thirty Eight
Lakhs Eighteen Thousand Two Hundred and Fifty Only)

OR

(iii) One similar completed works each (with above criteria) having
executed value not less than Rs. 61,09,200.00 (Rupees Sixty one
Lakhs Nine Thousand Two Hundred Only)

Evaluation Criteria:
Cost of the completed works by the bidder shall be escalated @10% per
annum (simple rate) to bring them at the current price level.

(The cost of work completed within one year prior to original date of bid
opening shall not be considered for any weightage. The weightage shall
only be considered for work completed prior to one year of original date
of bid opening on annual basis and no weightage shall be given for part
of the year.)

“Similar Work” means: The Party must have experience in the following:
“Supply and running of vehicles like Bolero /Utility Van/ Jeep/ Cars/
Buses in any industrial organisation including drivers”.

The work experience should be of “Working
directly” and possess relevant experience as per
the details given under experience criteria.
“Working directly” implies, working as a
Contractor or Sub Contractor under above
authorities who is the Principal Owner of the work.

In case of past experience criteria, the experience
as a sub-contractor to a main agency in a project
awarded by any principal / project authorities shall
be considered subject to following:

a. Bidder to submit detailed work order / PO/

Agreement from the main agency.

b. Completion certificate issued by main agency.
Copy of completion certificate issued by the
Principal / project authorities in favour of the
main agency showing due completion of the
package.

The bidder should submit Work order copies
showing Order value, Scope of Work & Bill of
quantity for assessment of Experience Criteria.

Satisfactory Completion Certificate indicating the
value of work executed & period of contract
should be obtained from Principal Owner of the
work for whom the work has been executed.

The Experience/ Completion certificate shall
mandatorily bear the name and designation of
the Issuing Authority in case the same is issued
after 30.06.2022.

Other Technical Conditions : NIL

Partially completed work in progress (not abandoned) shall be considered and the part completion certificate submitted by

the bidder should clearly indicate the value of work completed along
satisfy the similar work) and the performance / progress of the bidder

with completed portion of the work (which should
should be satisfactory:-

B) FINANCIAL

Eligibility criteria

Documentary proof.

1) The average annual turnover of the vendor for last three
financial years should be minimum Rs.22,90,950.00 (Rupees
Twenty Two Lakhs Ninety Thousand Nine Hundred And fifty
only).

(Turn over shall be escalated @10% per annum (simple rate) to
bring them at the current price level. The turnover of the latest
previous year shall not be considered for any weightage).

2) Net worth of the bidder during the latest financial year shall be

positive as per audited balance sheet.

The bidders have to submit the copies of Audited
Financial Statements, Profit & Loss accounts and
Balance Sheet of the relevant years, in support of
both the qualifying criteria along with the bid.

(For bids received prior to 30"June of any year, the
financial figure for the previous to previous year may
also be considered for evaluation. Whereas for bids
submitted after 30™Jjune, the bidder may also submit
financial statement for the previous year certified by
Chartered Accountant/Auditor for consideration of
their bid.)
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ANNEXURE-IE

PRE-CONTRACT INTEGRITY PACT- Applicable
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of the
month of 2025, between, on one hand, the National Aluminium Company Limited (NALCO), a company

registered under the Companies Act 1956 and a Government of India Enterprise, having its Registered Office at
NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,0disha, India (referred to as NALCO) acting through Shri
Prakash Kumar Dwibedy, Dy.General Manager (T&C)_(hereinafter called the “BUYER”, which expression shall
mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part

and M/s. represented by Shri

, Chief Executive Officer (hereinafter called the “BIDDER / Seller” which

expression shall mean and include, unless the context otherwise requires, his successors and permitted assigns

) of the Second Part.

WHEREAS the BUYER proposes to procure “ Hiring of 05 No's Bolero Jeeps on 16 hours basis for NALCO
Mines, Damanjodi.” and the BIDDER/Seller is willing to offer/has offered the stores and WHEREAS the
BIDDER is a private company / public company /Government undertaking/ partnership /registered export
agency, constituted in accordance with the relevant law in the matter and the BUYER is a Company under the

administrative control of the Ministry of Mines, Govt. of India.

NOW THEREFORE

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence /

prejudiced dealings prior to during and subsequent to the currency of the contract to be entered into with a

view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the

defined specifications by avoiding the high cost and the distortionary impact of corruption on public

procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by

providing assurance to them that their competitors will also abstain from bribing and other corrupt practices

and the BUYER will comment to prevent corruption, in any form, by its officials by following transparent

procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract,
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration,
gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER,

either for themselves or for any person or organisation or third party related to the contract in
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exchange for an advantage in the bidding process, bid evaluation, contracting or implementation
process related to the contract.

The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all BIDDERs
the same information and will not provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other BIDDERs.

All the officials of the BUYER will report to the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a breach.
In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
BUYER with full and verifiable facts and the same is prima facie found to be correct by the BUYER,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings
may be initiated by the BUYER and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings

under the contract would not be stalled.

Commitments of BIDDERs

3.

3.1

3.2

3.3

3.4

3.5

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means
and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order
to secure the contract or in furtherance to secure it and in particular commit itself to the following :-
The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or
to any person, organisation or third party related to the contract in exchange for any advantage in the
bidding, evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining or execution of the
contract or any other contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the Government.
BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall
disclose their foreign principals or associates.

BIDDERs shall disclose the payment to be made by them to agents / brokers or any other Intermediary,
in connection with this bid / contract.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of
the BUYER or their family members, agents, brokers or any other intermediaries in connection with the

contract and the details of services agreed upon for such payments.
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The BIDDER will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the
contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others,
any information provided by the BUYER as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any electronic data carrier. The
BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any other manner without
supporting it with full and verifiable fact.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder, either
directly or indirectly, is a relative of any of the officers of the Buyer, or alternatively, if any relative of
an officer of the Buyer has financial interest/stake in the Bidder’s firm, the same shall be disclosed by
the Bidder at the time of filing of tender.

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956.

The Bidder shall not lend to or borrow any money from or enter into monetary dealings or transactions,
directly or indirectly, with any employee of the Buyer.

Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while

representing the matter to IEMs and shall wait for their decision in the matter.

Previous Transgression

The Bidder declares that no previous transgression occurred in the last three years immediately before
signing of this integrity Pact, with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in
India that could Justify Bidder’s exclusion from the tender process.

The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified from

the tender process or the contract, if already awarded, can be terminated for such reason.

Sanctions for Violations:
Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take all or any

one of the following actions, wherever required: -

Page 18 of 79 Signature & seal of the bidder with date



5.2

53

(ii)

(iii)

(v)

(vi)

(vii)

(viii)

(ix)

(x)

T&C/MINES/H&A/R-1596A

To immediately call off the pre-contract negotiations without assigning any reason or giving
any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would
continue.

The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance
Bond ( after the contract is signed) shall stand forfeited either fully or partially, as decided by
the BUYER and the BUYER shall not be required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation to the
BIDDER.

To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in
case of a BIDDER from a country other than India with interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in connection with
any other contract for any other stores, such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

To en-cash the advance bank guarantee and performance bond / warranty bond, if furnished
by the BIDDER, in order to recover the payments, already made by the BUYER, along with
interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission
and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

To debar the BIDDER from participating in future bidding processes of NALCO for a minimum
period of five years, which may be further extended at the discretion of the BUYER.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or
broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without

assigning any reason for imposing sanction for violation of this Pact.

The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with

or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal

Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of

corruption.

The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the

independent Monitor(s) appointed for the purposes of this Pact.
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Independent External Monitors (IEMs):
The BUYER has a panel of Independent External Monitors (hereinafter referred to as IEMs) for this Pact
in consultation with the Central Vigilance Commission as mentioned in NALCO’s NIT/NALCO’s website

(www.nalcoindia.com).

The task of the IEMs shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this Pact.

The IEMs shall not be subject to instructions by representatives of the parties and perform their
functions neutrally and independently.

Both the parties accept that the IEMs have the right to access all the documents relating to the project
/ procurement including minutes of meetings.

As soon as the I[EM notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the
IEM, upon his request and demonstration of a valid interest, unrestricted and unconditional access to
his project documentation. The same is applicable to Subcontractors. The IEM shall be under
contractual obligation to treat the information and documents of the BIDDER / Subcontractor(s) with
confidentiality.

The BUYER will provide to the IEM sufficient information about all meetings among the parties related
to the Project provided such meetings could have an impact on the contractual relations between the
parties. The parties will offer to the IEM the option to participate in such meetings.

The IEM will submit a written report to the designated Authority of BUYER / Secretary in the
Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER /
BIDDER and should be occasion arise, submit proposals for correcting problematic situations.

Bidder may write to the IEM through E-mail (provided in the tender) for their grievances, if
any, giving details of the tender reference, name of the tender issuing officer and Nalco’s Unit
for quick identification of the tender by the IEM.

Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the IEMs
shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the
BIDDER shall provide necessary information and documents in English and shall extend all possible help
for the purpose of such examination.

Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER.
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9. Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may
follow in accordance with the provisions of the extant law in force relating to any civil or criminal
proceedings.

10. Validity:

10.1  This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after
the last payment under the contract, and for all other Bidders 6 months after the contract has been
awarded. If any claim is made/lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged/ determined by CMD,
NALCO.

10.2  Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall
remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

11. If the bidder/ Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members

12. The parties hereby sign this Integrity Pact at on
For & on behalf of For & on behalf of

BUYER BIDDER

Name of the Officer: Prakash Kumar Dwibedy

Designation: Dy.General Manager (T&C)

Company: National Aluminium Company Ltd.

Official Seal

Witness Witness

1.

AV
/ Malaya Sahoo Sahoo 1.

D.w MUMﬁ«"Q

2.

Deo Kumar Azad 2.
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ANNEXURE-AA
INSTRUCTIONS TO BIDDERS
SCOPE OF WORK: The scope of work shall be as detailed in Annexure-IA. The work shall be carried out as

per direction of Engineer-in-charge (EIC)/ Manager in-charge (MIC) subject to special condition of contract
given in Annexure-IB.

SCHEDULE QUANTITY & RATES:
Refer Point No 1 of Salient points of the tender at P/4
Bidders are required to submit digitally sighed complete Tender documents ONLINE only along

with all Annexure and Appendices downloaded from the tendering portal then filled-up, signed and
stamped in each page Price bid in .xls and all other enclosures in .pdf format shall be uploaded.

Price bids must not contain any conditions stipulated by the bidders. Conditional price bids are liable
for rejection.

Premium or discount over quoted rate / total amount mentioned separately anywhere in the offer other
than in the specified cell of the excel format of the Price bid shall be ignored.
The overall Premium/ Discount, figure should be quoted up to two decimal digits only. Also for unit
rates, rates can be quoted in Decimels. Decimal digits beyond two will be ignored for all purposes.
Bidders are requested to quote their best prices considering the fact that price negotiation, if required,
may be held with the lowest tenderer only.

The tenderers must quote their most reasonable and workable rate. The bidders must download the BOQ
in excel format from the GeM portal (excel file is available in the GeM bid document) and quote the unit
rate for all items of the BOQ in excel sheet, the unit rates to be quoted shall be exclusive of GST and
submit the same in GeM Portal as PDF. In the portal the bidder should enter the total price for the
contract in the designed price location, this price is inclusive of GST @ 18% and the value to be entered
in GeM portal shall be taken from the total amount obtained in the excel sheet, where the total price is
automatically calculated by the Excel sheet inclusive of 18% GST. Overall total evaluated price for all
items of schedule of quantities shall be the basis for determining the reasonableness of price and
gradations of the tenders. In case the offered price of the tenderer(s) is found to be unworkable, based on
the rate approved by NALCO(Ref SI No 20 at Page 4), the tenderer(s) may be asked to justify their quoted
rates within ten days of issuance of letter to that effect. The bidder must provide written clarification
including detail price analysis of its bid price in relation to scope, schedule, allocation of risks and
responsibilities, and any other requirements of the bid documents. However, if after evaluating the price
analysis, Nalco determines that the bidder has substantially failed to demonstrate its capability to deliver
the contract at the offered price, then Nalco may reject the bid/ proposal. Nalco also reserve the right to
award the job without seeking clarification or receiving clarification from the bidder about the price
reasonability. Non-acceptance of work order will be dealt as per the provisions of Bid Security.
QUANTITY VARIATION:

Refer Point No 2 of Salient points of the tender at P/4

Lump sum / Turnkey Contracts: In case of Turnkey / lump sum contract no adjustment in the contract
value shall be made unless there is written instruction by the EIC to change the scope of contract due to
addition / deletion of items. Adjustment to the contract value due to such addition / deletion shall be
governed by the provisions of GCC.

CONTRACT PERIOD: The Quality of work output and Time of completion is the essence of the Contract.

The contract period for this work shall be as mentioned in SI no: 4 of Page-4 from the effective start date
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mentioned in the work order. Time period of completion of individual items may be decided jointly by EIC
and contractor, which shall be adhered to by the successful bidder.

fee and a copy of the same shall have to be submitted / deposited beforehand so as to reach the office
of tender inviting authority before the bid submission date or extended bid submission date of the
tender at the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput,

Odisha-763008 clearly mentioning the Tender No. on the envelope. The envelope containing the tender
fee instrument shall clearly mention: “Tender fee instrument against Tender No.: ----------- Tender
Submission Date: ------------ “along with name of the bidder.

The details of tender fee deposit document submitted physically to the department and the scanned
copies furnished at the time of ONLINE bid submission should be the same, otherwise the Tender will be
liable for rejection.

In case the bidder is claiming exemption from payment of tender fee, the information along with
attested (by gazetted officer) supporting documents for claiming the exemption must also be uploaded
online along with the offer.

5.3 i) MSEs having UAM no. shall also submit supporting documents such as UAM certificate, CA certificate
(certifying that the unit is a MSE having valid MSE certificate), details available from the website of
Ministry of Corporate Affairs, etc to support their MSE status and the same shall be verified by NALCO.
(ii) In case of any doubt or complaints, NALCO shall refer the matter to the General Managers of the
District Industries Centre of the concerned districts to undertake enquiry and verify credentials of the
MSE and submit confirmation to NALCO regarding their MSE status.

6.0 BID SECURITY : Refer Sl no 7 of Contract Details at P/3

6.1 The contractor shall deposit the bid security for an amount as stipulated at page no.4 of the tender
document in the form of Bank Guarantee or through RTGS/NEFT/ECS in favor of National Aluminium
Company Limited, paid from any of NALCO’s Approved Banks (list attached) payable at Damanjodi,
with the tender. The offers received without bid security will be liable for rejection. However the Public
Sectors, Government agencies, and firms registered with NSIC (for the service/work for which they are
registered) or MSEs registered with DIC are exempted from submission of BID SECURITY, subject to
submission of attested (by gazette Officer) documentary evidence in support of the same along with
the offer. MSEs registered with DIC who claims exemption of BID SECURITY through “Udyog Adhaar
Memorandum (UAM)”, must submit their “UAM” duly verified & certified by the concerned General
Manager, DIC. Bid Security shall not carry any interest and will be refunded to all unsuccessful bidders
after finalization of the contract but is liable to be forfeited in full or part, at Company’s discretion, as
per Clause No. 6.3 below. In case of technically rejected bidders of two part / three part bid, the BID
SECURITY shall be returned to the bidder after rejection of their offer. BID SECURITY of successful
bidder shall be returned after submission of Initial Security Deposit /Security Deposit. The BID SECURITY
of the successful bidder if paid in form of RTGS/NEFT/ECS shall be adjusted towards initial security
deposit. Bank mandate form in prescribed format, duly filled in & signed (Ref Annexure-V) is to be
submitted by the bidder for refund of BID SECURITY through e-payment.

*Bank Guarantee shall be accepted in the prescribed proforma for an amount of Rupee One lakh or
more only. The BG submitted towards BID SECURITY shall remain valid for 09(Nine) months beyond
validity period of offer.
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The payment towards Tender fee and BID SECURITY as applicable shall be made as per the following
Bank Details.

SI'No Bank Details

1 State Bank Of India Damanjodi

2 IFSC CODE SBINO006908
3 Bank Account No 10838944125

The Bidders shall have to upload the scan copy of receipt for payment by electronic mode or Bank Guarantee
towards the BID SECURITY and the copy of receipt for payment by electronic mode or Original copy of Bank
Guarantee shall have to be submitted / deposited beforehand so as to reach the office of tender
inviting authority before the bid submission date or extended bid submission date of the tender at
the following address: T&C Dept, Panchpatmali Bauxite Mines, PO: Damanjodi, Dist- Koraput, Odisha-
763008 clearly mentioning the Tender No. on the envelop. The details of BID SECURITY deposit
document submitted physically to the department and the scanned copies furnished at the time of
ONLINE bid submission should be the same, otherwise the Tender will be liable for rejection.
In case the bidder is claiming exemption from payment of BID SECURITY, the information along with
attested (by gazetted officer) supporting documents for claiming the exemption must also be
uploaded online along with the offer.

No Bidder can withdraw his bid after the bid submission due date & time. Withdrawal of any bid after

bid submission due date & time will lead to forfeiture of bid security in full and the bidder shall be

debarred as per the provisions of bid security.

Once a withdrawal letter is received from any bidder, the offer will be treated as Withdrawn and no

further claim / correspondence will be entertained in this regard.

DEFECT LIABILITY PERIOD (DLP): The DLP shall be governed by the detailed terms and conditions
stipulated in clause 65 and 68 of GCC. Duration of DLP is mentioned at Sl. No. 14 of Page.4. The defect
liability period shall be reckoned from the date of completion of the contract period for supply and
workmanship unless mentioned otherwise in Scope of Work / Special Condition of Contract.
SECURITY DEPOSIT :

A sum of 10% of the accepted value of the tender or actual value of the work done whichever is higher

for contracts not exceeding Rs.1 Crore, 7.5 % for the value of contracts over Rs.1 crore up to Rs. 5
crores and 5% for the value of contracts over Rs.5 crores shall have to be deposited by the person/
persons (hereinafter called as contractor) as security deposit with the owner until the expiry of defect
liability period.

This may be deposited initially at 2.5% of the value of the contract (referred as initial Security deposit)
within a period of 21 days from the date of issue of work order/ FOI/ LOA and the balance will be
recovered in installments through the deduction @ 10% of the gross value of the each running account
bill for the contract value up to Rs.1 crore, 7.5 % for contract value between Rs. 1 crore to Rs.5 crores
and 5% for contract value over Rs. 5 crores, till total security deposit is collected. No further deduction
from the bills will be made on this account subject to clause 19.6 of GCC.

Alternatively the contractor may at his option deposit the full amount as mentioned at 8.1 above
towards deposit within a period of 21 days from the date of issue of work order/ FOI/ LOA. This amount
will have to be suitably enhanced to the tune of above percentage of the executed value.

In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of

issue of work order/ FOI/ LOA , the ISD amount along with a simple interest @12% per annum as
penalty, applicable from the date of issue of LOA/work order till the date of submission of ISD or
submission of 1st RA bill, shall be recovered starting from 1st RA bill.

The bid security deposited with the tender, by the successful bidder if paid in the form of electronic
mode shall be adjusted towards Initial Security Deposit.

The security deposit will be released after successful completion of the defect liability period on
certification of Manager-in-charge / Engineer-in-Charge.
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8.7 In case the DLP is NIL, the Security Deposit will be released to the successful bidder within three months
of the submission of full and final bill to the EIC.

9.0 PAYMENT TERM :
Providing copy of the Income Tax Return for each of the two previous Financial Years for
which due date of filling of Income Tax Return has expired with self-certification is mandatory
along with each GST Tax Invoice else suitable provisions of Income Tax Act will be applicable.

9.1.1 Payment shall be made as indicated in Special Conditions of Contract /against monthly bills duly
approved and certified by the Engineer-in-charge. Such Certificate/ approval by the EIC and passing of
the amount so payable shall be binding and conclusive subject to deduction as per contract, which is
subject to Arithmetical correction if any.

9.1.2 Payment facility is available under INTERNET mode through company banker as well as in NEFT/ RTGS
(National Electronic Fund Transfer / Real Time Gross Settlement) mode through designated branches.
The contractor shall submit duly filled bank mandate form in duplicate with due authentication from
their bankers to avail e-payment facility. All the payment shall be made only through e-mode. The
prescribed form is enclosed in Annexure-V.

9.1.3 If the contract value is Rs.20, 000/- or less only one full and final bill will be admitted.

9.2  If full security deposit has been submitted or security deposit is not applicable as per contract terms,
then the amount passed will be paid in full. Otherwise, 90%/92.5%/95% (based on contract value) of the
amount passed will be paid and 10%/7.5%/5% (based on contract value) will be retained towards the
balance security deposit, till full recovery of total security deposit.

9.3  The materials drawn if any by the party as “free issue materials” from Nalco shall be reconciled. The
reconciliation statement of free issue items / materials should be submitted to the Engineer in-charge
for certification. The final reconciliation statement should be submitted along with final bill for release
of payment.

9.4 (i) The final bill shall be submitted by the contractor within one month of the completion of contract

otherwise the contract may be closed ex-parte’ on the basis of the Engineer-in- Charge certificate of the
measurement and the amount payable or recoverable as certified by the EIC taking all recoveries into
account shall be final and binding on the contractor.

(ii) Besides above, the contractor may be treated as dormant or non-responsive. This may affect
contractor’s futures business with NALCO.

9.5 The contractor is required to obtain clearance from HRD dept and submit the same along with RA bill to
Manager-in-charge of the contract for processing for release of payment. For obtaining clearance from
HRD dept, the Contractor shall ensure that all the contract workmen engaged by him shall follow Bio-
metric Punching System for their daily Attendance. Wages & other applicable dues of the workmen shall
be made by the contractor based on the attendance through Bio-metric Punching System. The amount
due to the individual workmen should be credited to their respective bank account only, within the
stipulated period as per statute. The copy of the payment sheet, bank statement and attendance sheet
of individual contract workmen is to be submitted to the HRD department along with each RA bill for
necessary verification, record and clearance of RA bill from HRD department to the Manager-in-charge
for processing for release of Payment.

The final bill will only be released subject to clearance of all statutory dues including EPF of the contract
workmen by way of bank transfer and obtaining a certificate to this effect from the contract labour cell
of HRD dept.
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Contractor employing contract labour for execution of the contract shall have to use NALCO’s online
portal for various activities like safety clearance, issue of gate pass, application for license in Form IV,
issue of certificate from Principal Employer (NALCO) in form V for obtaining license from the Central
Labour Department, preparation of monthly wage sheets, issue of wage slips, employment cards,
preparation and filing of returns, maintenance of statutory registers etc. The contractors have to use
the online portal for entering relevant data about themselves and the labour engaged by them.

“The contractor may use NALCO’s online application eSaukarya (eMeasurement Book-{eMB} & eBill
Application) for submitting measurement books & bills in respect of the jobs carried out by them. This
application provides online processing of Measurement Book & Bill, tracking movement of bills, status
of bill payment etc. to respective contractor. This application also provides alert and mail at important
events /stages.

In order to use the application, contractor must register in the application through the NALCO website
(www.nalcoindia.com>Menu>Business>Material & Procurement>eBilling System)

10.0 TAXES & DUTIES :

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.8.1

The rates indicated in Annexure-ll, are inclusive of all taxes and duties. For claiming GST from NALCO,
the clauses in the para 10.2 to 10.5 below will be applicable.
GST shall be payable extra at applicable rates subject to the fulfillment of following conditions:
1. Providing of GSTIN.
2. Providing proof of payment of GST and correct uploading of invoice into GSTN.
3. Compliance with other relevant GST provisions
4. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/ Anx-2 (GST new return)
of NALCO.
For claiming GST from NALCO, the contactor should submit the GST invoice as per the format Annexure-
V.
The contractor shall be fully & solely responsible to the statutory authorities for compliance of all the
provisions of GST and other statutory provisions applicable to this work as a service provider.
NALCO reserves the right to recover from the service provider any penalty imposed on NALCO by the
concerned statutory authorities due to non fulfillment of GST compliance by the service provider.
The anti-profiteering provisions of GST Act mandate that any reduction in tax rates or benefits of
input tax credits be passed on to the service recipient by way of commensurate reduction in prices.
Vendors to take note and pass on such benefits to NALCO while quoting.
The bidder has to submit the anti-profiteering declaration format (Appendix V) duly signed and
stamped with seal of the bidder at the time of submission of bid.

Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders)

10.7.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes
or as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of
its inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall
pass on to Owner, the benefits thereof by way of commensurate reduction in the basic price
w.r.t. Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in
connection with goods and/or services provided.

10.7.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing
tax/taxes, the Owner on submission of satisfactory proof, shall reimburse the Vendor the
additional incidence of tax provided they are within the contractual completion date.

10.7.3 The Vendor has to provide a declaration along with the Tender that they will abide by the
requirements under Cl 171 of CGST Act, 2017.

DEDUCTION OF INCOME TAX:
Income Tax as applicable at the prevailing rate on the gross amount billed shall be deducted from the
contractor’s bills.
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10.8.2 Compliance to recent amendments to the provisions of Income Tax TDS/ TCS is applicable to vendors

10.9

11.0

12.0
121

for supply of Services. Reference is invited to recent amendments in Finance Act 2021 sections 206AB
& 206 CCA of Income Tax TDS /TCS. The newly introduced sections shall be effective from 01.07.2021.
In compliance to the said provisions, all payments to the vendor’s w.e.f 1.7.2021 for supply of services
shall be subject to TDS/ TCS as per the newly introduced sections under Income Tax Act.

The provision mandates different rate of TDS depending upon the Compliance as detailed below:

i. It mandates submission of Income Tax Return (ITR) filed by the vendor forsupply of Services for
two immediate previous years for which the due date of filing the return has been expired.

ii. It mandates updation of PAN (Permanent Account Number) of Income Tax of the vendor for supply
of Services in the vendor master before processing of the Bill for payment.

With introduction of this section w.e.f 1.7.2021, the applicable TDS is 0.1% subject to compliance of (a)
and (b) above. However in the event of non-compliance higher rate of TDS shall be applicable as
furnished below:

i. If PAN No is not available, then TDS @ 5% shall be applicable on the amount paid/ credited to the
vendor for supply of services.

ii. If Income tax Return is not submitted as mentioned at (a) above the applicable TDS shall be higher
of twice of rate of relevant TDS section or 20 % (for services).

In view of the same,

(i) All the vendors are required to submit their PAN No with Copy of PAN Card along with the bid.

(i)  All the vendors are required to submit the copy of Annual Income Tax Return for previous Year
2018-19 and 2019-20 along with invoice for processing the bills up to 30.9.2021. Thereafter, IT
Return for next previous year 2020-21 may be submitted if the statutory period for filling the
return is expired which shall suffice the release of payment up to 31.07.2022.

(iii) In the event of non-compliance to the above, the bill shall be processed (after waiting for seven
days of Bill submission) with applicable higher TDS as mentioned above.

Providing a Copy of Income Tax Return for each of the Two previous Financial Years for
which due date for filling of Income Tax Return has expired with self-certification is a mandatory
requirement else suitable provisions of the Act will be applicable.

DEDUCTION OF CESS UNDER BUILDING & OTHER CONSTRUCTION WELFARE CESS Act.1996
For any building or other construction work which are covered under section 2 (l) (d) of the Building &
Other Construction worker (RE & CS) Act. 1996 and the Building & Other Construction Welfare Cess
Act. 1996, 1% Cess shall be deducted from the RA & Final bill gross amount payable till the completion
of the job. In addition, contractors having 10 or more workers in their establishment have to register
themselves with the registering Officer under the Building & Other Construction worker (RE & CS) Act.
1996.

DECLARATION OF RELATIVES WORKING IN NALCO:

The contractors must furnish certificate as mentioned in Appendix — | & Il enclosed, disclosing in detail

about their relative / relatives, working in the company. Suppression of this information in any form if
detected at any stage will be disqualification and lead to rejection of the offer or termination of the
contract as the case may be. The concerned party may be debarred from participation in future tenders.
MATERIALS; TOOLS & TACKLES; ENERGY/WATER REQUIREMENT:

The contractor shall have to make his own arrangement for supply and storage of his materials /

consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for
such provisions. Wherever required consumables of approved quality like general purpose welding
electrodes, cleaning agents, Oxygen, D.A., etc to execute the contract shall be in Contractor’s scope and
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contractor has to arrange for these materials at their own cost unless mentioned otherwise in the
tender documents attached herewith.

FREE ISSUE MATERIALS(FIM) / CONSUMABLES / FACILITIES FROM NALCO :
The contractor will do transportation of FIM from point of issue to work site.
Electrical energy and Water for the work to be executed inside plant / township, if required, will be supplied by
Nalco from any suitable point. The contractor shall have to make arrangements, at his own cost, for tapping and
using the power/water so required as per advice of EIC.
For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB (Miniature Circuit
Breaker) at the point of power supply by Nalco. The MCB shall have to be of a suitable capacity as decided by
Nalco’s electrical authorities for the concerned area and shall have to be replaced, as and when warranted, on
the grounds of changed power requirements or the MCB having been defective and/or damaged.

Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless mentioned otherwise
in the scope of work / special conditions / BOQ or elsewhere in this tender document subject to the followings:
Forissue of materials within Mines, the contractor shall submit only indemnity bond for the entire value
of materials issued to them free of cost as per clause 53 (ix) of GCC.

For value of actual material issued on phased manner for outside Mines, the contractor shall furnish
Bank Guarantee equivalent to 20% of the value of material actually issued and indemnity bond for 80%
value of materials being issued to the contractor.

For materials taken out side Mines to the vendor’s shop, Bank Guarantee equivalent 100% of the value
of the materials will be submitted by the vender before taking out the materials.

The Indemnity bond and the Bank Guarantee (from Nalco’s approved bankers) shall remain valid till the

material account is totally settled. The Indemnity Bond and BG shall be submitted in the format
approved by NALCO.

SUPERVISION:

The contractor shall have to work as per direction of the Engineer-in-charge, and shall report to him
daily regarding day-to-day progress. The contractor shall give full access to the Engineer-in-charge/
authorized representative of Nalco to inspect day-to-day work executed by the contractor. Besides the
contractor shall have to engage his own supervisor to ensure proper workmanship and good quality
work, which is a part of the scope of work.

If required under prevailing statute, the supervision should be carried out by person holding valid
licenses issued by appropriate statutory body.

EXECUTION OF AGREEMENT:

The contractor shall have to execute an agreement (in case order value is more than Rs.1,00,000/-) on

non-judicial stamp paper of Rs.50/- purchased in the name of the Contractor from any registered
stamp vendor under the jurisdiction of the Orissa High Court, in the specific format of NALCO. The
agreement should be executed in the office of T&C Department-I/c, NALCO, Damanjodi within 10 days
of receipt of Work order or before starting the execution of the work, whichever is earlier.

PRE CONTRACT INTEGRITY PACT: Refer S| no 21 of Contract Details at P/3

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (executed on plain paper), as per
format attached separately at Annexure-ID, which has been pre-signed by the Employer, and upload
the same duly signed on all pages by the Bidder's Authorized Signatory before stipulated Project
Proposal submission time. Bidder and its Subsidiary (ies) and/or Holding Company and/or Subsidiary
(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and the
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same shall be uploaded before stipulated Project Proposal submission time. Bidder's failure to comply
with the aforesaid requirement regarding submission of Integrity Pact (IP) is liable for rejection of
Project Proposal as being non-responsive.

In case of joint venture/ consortium bidding (Not applicable for this tender), selected bidder being a
Consortium, in addition to above, after incorporation of Joint Venture Company, Integrity Pact shall be
signed by the Joint Venture Company along with Project Agreement.

INDEPENDENT EXTERNAL MONITOR (IEM):

In respect of the Tender, the Independent External Monitors (IEMs) would be monitoring the Bidding
Process and execution of Project Agreement to oversee implementation and effectiveness of the
Integrity Pact Program.

The following Independent External Monitor(s) (IEMs) have been appointed by NALCO, in terms of
Integrity Pact (IP) which forms part of the NALCO Tenders/Contracts.
As per NIT Documents, Salient Points

IEM is authorized to examine /consider all references made to it under this tender. The bidder(s), in
case of any dispute(s) / complaint(s) pertaining to this package may raise the issue either with the
designated 'Nodal Officer' in NALCO or directly with the IEMs at above Address.

The Independent External Monitors (IEMs) have the right to access without restriction to all Project
documentations of the NALCO including that provided by the Bidder. The Bidder will also grant the
Monitor, upon its request and demonstration of a valid interest, unrestricted and unconditional access
to its Project Documentations. The same is applicable to Subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder / Subsidiary (ies) and/or
Holding Company and/or Subsidiary (ies) of its Holding Company / Consortium members/Sub
Contractors with confidentiality.

Tender Inviting Authority is the Nodal Officer for necessary coordination in this regard.

If the Employer has terminated the Contract pursuant to Section-3 of the Integrity Pact (IP), NALCO
shall encash the Contract Performance Bank Guarantee/Performance Guarantees, in accordance with
Section 6 of Integrity Pact.

The bid security shall be valid for nine months beyond validity period of offer. In case of security
deposit, same should be valid till the complete conclusion of the contractual obligations to the
complete satisfaction of both the BIDDER and the OWNER, including warranty period.

SECRECY TERMS:

The contractor shall use all the documents, drawings, data & information of proprietary in nature,
received from NALCO, solely for the purpose of performing and carrying out the obligations on their
part under this contract. He shall not disclose the same to any other person except to the extent
required in the performance of the work and shall maintain the utmost secrecy. Contractor and NALCO
shall bind their employees, who are involved in engineering of the project by a suitable secrecy
contract. The documents, drawings, data and information received from NALCO shall not be used by
contractor for any other purpose and will also keep them confidential. All data, documents and
information provided by Contractor during the course of execution of the work will be treated as
confidential by NALCO and will not be released to any third party, without specific written permission
of Contractor.

Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate

contract, Performance Security and claim damages from the party

GATE PASS &SECURITY: The contractor shall have to arrange valid gate passes for the labor/ workers
engaged by him in order to enter into the Mines premises if the work is to be executed inside Mines.
TIME OF WORK: The Mines working timings are as follows:
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NAME OF THE SHIFT DURATION FROM TO
“A” SHIFT 06.00 AM 02.00 PM
“B” SHIFT 02.00 PM 10.00 PM
“C” SHIFT 10.00 PM 06.00 AM

08.30 AM 05.00 PM
GENERAL SHIFT (LUNCH HOUR 01:00 P.M. TO 01:30 PM)

OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM :

SAFETY:

The contractor shall have to take necessary safety arrangements / precautions for the workmen
engaged by him and shall be responsible for any First Aid/ Emergency treatment for his
labors/workmen. In addition, the contractor shall have to abide by all fire & safety regulations of the
owner. The contractor has to execute the works after taking necessary instruction & clearance from
the safety officer, available at Mines.

All lifting/handling tools & tackles should be load-tested as required by law. Mobile equipment such as
Truck, Tractors, Tippers, Dumpers etc. shall have valid fitness certificate with due insurance required
as per law.

PERSONAL PROTECTIVE EQUIPMENTS (PPEs):

The contractor shall have to provide all necessary PERSONAL PROTECTIVE EQUIPMENTS (PPEs) like
Safety Shoes, Gum Boots, Helmets, Safety Goggles and Nose Masks etc. as applicable to the workmen
engaged by them as per the requirement. Safety aprons and Masks should also be provided to all
workmen engaged in wherever necessary. The contractor should ensure use of the above by his
workmen during the contract period. In case the contractor fails to provide PPEs as per requirement,
at the time of starting the job, they will not be allowed to carry out the assigned job.

The contractor should be aware that the workers engaged by him shall not be allowed to enter into the
Mines at the NALCO Mines gate unless they wear the safety helmet and safety shoe. The contractor
shall take all necessary steps/actions so that his workmen enter into the NALCO plant premises with
safety helmet and safety shoe.

The occupational health & safety policy is enclosed. The contractor has to ensure attendance in a
training programme for all his contract workers conducted by safety department and obtain a
certificate before putting the workers to work front.

The contractor has to adhere to “NALCO’s safety code for contractors” while executing the work.

In case the contractor shows negligence in adherence to the above conditions and results in causing
loss to the company properties or causing obstruction for normal movement inside the plant, NALCO
may take suitable action as deemed fit and NALCO may severe the business relation with the party.
Medical Checkup: Contractors will have to submit medical certificate from a Govt. Hospital or

registered medical practitioner in the prescribed format for the workmen engaged by him along with
application for gate pass and for annual renewal. No gate pass will be issued / renewed unless the
medical certificate is enclosed along with the application.

The Engineer in-charge executing the contract upon his satisfaction that the Contractor is not
performing as per the safety requirements may direct stoppage of work. The contractor shall not
proceed with the work until he has complied with such directions to the satisfaction of concerned
Engineer in-charge.

The contractor shall be fully responsible for accidents caused due to him or his agents workmen’s
negligence or carelessness in regard to the observance of the safety requirements and shall be liable
to pay compensations for injuries.

Without prejudice to the right conferred by the Clause 16.5 above for stoppage of work the contractor
shall be liable for penalty as per the provisions stipulated at Cl No. 34.0.
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Whenever work at height is involved, contractor must obtain working at height permit from concerned
Dept. for the persons required to work at height.

The Engineer in-charge executing the contract will assess the penalty amount having regarded to all
the circumstances, in particular the nature and the gravity of the violation & will issue a show-cause
notice specifying therein the proposed penalty. Considering the cause shown by the Contractor, if any
the Engineer in-charge executing the contract shall pass final orders which shall then be final and
binding on the contractor. The penalty amount shall be recoverable from any bill and / or EMD / SD of
the Contractor without any further reference to him.

ENVIRONMENTAL REQUIREMENTS:

The contractor shall be responsible to promote awareness on the Environmental requirements among

the workmen engaged by them for the subject job and ensure adherence to sound environmental
practices.

The contractor shall remove all the waste/debris generated during the work on each occasion & dispose
off to a place identified by Engineer-in-charge. The thorough up keeping of the work spot before the
contractor leaves the work spot is essential. In case the contractor fails to comply with the above, the
owner may get the up keeping done & recover the expenses with overheads from the contractor.

The contractor has to ensure efficient use of natural resources like water, fuel oil and lubricants.

In case the contractors are quoting for oil, grease, chemicals and toxic substances or these substances
form a part of materials quoted they should ensure proper storage, handling, packing and shifting of
materials to our site properly so that the same should not pollute the environment.

The contractor should ensure that materials/ equipment quoted is manufactured/ supplied through
Eco friendly process/ system.

The contractor should ensure proper awareness of workers working in their factory/ plant to maintain
for a green and clean environment inside/ outside their plant.

It will be the responsibility of the contractor to use Eco friendly packing materials.

STATUTORY PROVISIONS :
The contractor shall abide by various statutory provisions to the satisfaction of Central/State

Government Authorities. The contractor has to comply with provisions made in various statutes
such as The Contract Labor (Regulation & Abolition) Act 1970, the payment of Bonus Act 1965. The
Employees compensation Act 1923, The Employees Provident Fund & Misc. provisions Act 1952,
The Payment of wages Act 1936, The Minimum wages Act 1948, The Industrial Disputes Act 1947,
The Mines Act 1952. In case of failure of the contractor to comply with any statutory provisions,
NALCO as principal employer, shall have the right to withhold the bills and/or security deposit of
the contractor and/or take such action as it may be deemed fit.

The Engineer-in-charge/Section-in-charge shall ensure that the following statutory requirements
are being complied by the contractor. The bidder to take note for necessary compliance.

1) Before executing the job, the contractor has to submit Police Verification Report from the Local
Police Station, Voter/Aadhaar Card for imparting Mines Vocational Training. After completion of
the MVT. It must be required to cover all the workmen under Employees Insurance Scheme and
then photo gate pass shall be issued in favour of contract workmen.

2) If the contractor intend to engage 20 or more workmen on the said job then he/they must take
labour license from the Asst. Labour Commissioner (Central), Bhubaneswar. In such case, the
contractor has to apply in Form-IV to the Principal Employer to obtain Form-V as per the CL(R&A)
Act, 1970.

3) The workmen engaged on the job will be paid Minimum wages as circulated by Nalco from time to
time. All the payments shall be made through Bank Account only before 7*" of the Month.
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4) The contractor has to issue Wage slip well in advance & ensure that the wage payment sheet is
duly signed by the concerned workmen & the representative of the Principal Employer, after that
the payments shall be made only through Bank Account of the individual workman.

5) The Provident Fund contribution shall be deducted and deposited in the Individual PF Code allotted
to the contractor and ensure timely submission of reports/returns to the Appropriate Authority.

6) Holiday wages as declared by Nalco shall be paid month wise, if occurred during the month.

7)  Minimum Bonus @ 8.33% shall be paid to the workmen on the wage limit i.e.Rs.7,000/- or the
Minimum wage for the scheduled employment as fixed by the appropriate Government, whichever
is higher before Puja or within one month of the completion of the contract as per the Payment of
Bonus Act, 1965 revised.

8) After completion of the contract, Leave salary, Retrenchment Benefit, bonus are required to be paid

within 48 hours to the workmen.

9) All the workmen shall be provided Employment Card (within 03 days of commencement of duty) &

Wages slip every month before disbursement of Wages as per the Contract Labour (R&A) Act, 1970.

10) Statutory records/registers are required to be maintained under different labour laws by the

Contractor and to be shown to the appropriate authority on demand.

11) The contractor should also provide Personnel Protective Equipment to all their workers engaged on

the job.

12) The contractor has to insure their workers under the Payment of Gratuity Act, 1972 for payment in

the event of death.

13) The contractor has to ensure the compliance under the Motor Transport Workers Act,1961

3) The contractor should not engage persons, male or female below 18 years of age and above 60 years

of age for the execution of the work awarded to him.

4) In case of electrical contracts, the tenderer should have possessed valid electrical contractor’s license

19.0

of MV/HV/EHV as the case may be, issued by licensing authority of government of Odisha, a copy of
which shall be enclosed along with the offer.

DOCUMENTS TO BE SUBMITTED BY BIDDER:

1) Tender documents duly signed and stamped with seal of bidder

2) Fenderfeedeposit & EMD receipt
3) Annexure lll duly filled up signed and stamped with seal of bidder
4) Annexure V duly filled up signed and stamped with seal of bidder
5) Annexure VI duly filled up signed and stamped with seal of bidder
6) Annexure VIl duly filled up signed and stamped with seal of bidder
7) Annexure IV duly filled up signed and stamped with seal of bidder
8) Appendix | duly filled up signed and stamped with seal of bidder
9) Appendlx Il duly f|IIed up S|gned and stamped W|th seal of bldder
10)
11) Appendlx v duIy f|IIed up 5|gned and stamped W|th seaI of b|dder
12) Appendix V duly filled up signed and stamped with seal of bldder
13) Pre-contract Integrity Pact/
stamped-with-seal-of bidder
14) Declaration of % of Local content along with the place of value addition
15) Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul

2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017

The bidder should also submit duly attested (attested by Gazetted Officer) / notarized copies

of the following documents along with the bid:
1) MSME Certificate if applicable
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2) PAN Card of the bidder. (For proprietorship firms PAN should be in the name of the sole proprietor
and for other firms/ companies PAN must be in the name of the respective firm/ company).

3) PAN Based GSTIN of the bidder

4) Proof of Possession of independent EPF code. The tenderer shall possess independent P.F. “Account
Code” from the concerned Regional Provident Fund Commissioner. A copy of evidence in this respect
may be furnished as & when required.

5) Proprietorship Deed/ Partnership Deed/ Article & Memorandum of Association of the Bidder

6) Power of Attorney of signatory of the bid, if the signatory of the bid is other than the proprietor

7) Profit and Loss accounts and Balance sheets for the last three financial years as per PQC

The bidder should also submit notarized copies of the following documents along with the bid:
1) Appendix VII duly filled up signed and stamped with seal of bidder and notarised.

20.0
20.1

B)

F)

20.2

Non-submission of the above documents shall lead to rejection of bid. No
correspondence/documents shall be entertained after scheduled tender submission date and
tender opening regarding submission of shortfall documents.

PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:
WAGES OF THE CONTRACT LABOR :

The payment of minimum wages to the contractor labors shall be as per the rates notified by the central
government, as per the minimum wages act — 1948 and as adopted/circulated by the Nalco
management from time to time.

The classified workers in different categories will be as per the notification issued by the central
government fixing the minimum wages for above scheduled appointment. Where the minimum wages
notified by the government of Odisha is higher than the rates notified by the central government, the
government of Odisha rates should apply to concerned scheduled employment as long as the same
remains higher than the central government rates.

Therefore, the contractor must quote their rates considering the following conditions applicable

The rate of minimum wages for different categories of laborers’ are indicated in Salient Points of the
tender at P/4.

Besides the minimum wages payable as mentioned above, the contractor is required to pay an
additional element of Rs. 32/- (Rupees Thirty Two only) per day as a part of wages per day. It would
qualify for all statutory payments.

In addition to minimum wages, an amount of Rs12/-(rupees twelve) per day as indicated above shall
be payable to each contract labourer towards canteen subsidy and this will be paid by the contractor
concerned which will qualify for deduction of provident fund and other statutory deductions as
applicable.

Also contractor shall pay to his workmen medical benefit @ 4.75% & special compensatory allowance
@ Rs. 30/- per day of actual work.

The daily wages to be paid shall include the following components —Basic wages, VDA, contribution to
provident fund, additional element, canteen subsidy, medical benefit, special compensatory allowance,
bonus, leave salary, safety appliances, holiday/ PH/NH wages and retrenchment benefit as applicable
to NALCO Mines.

The minimum wage as notified by the chief labour commissioner (central) has a variable component as
special allowance which is linked to average AICPI for industrial workers, which keeps on changing every
six months. The contractor has to absorb all such variations due to increase in minimum wage in their
quoted price, and no claim whatsoever on this account shall be entertained.

a) Price variation clause (PVC) towards changes in labour charge for this contract (Refer Sl no 16a of

Contract Details at P/3)

b) In case labour charge variation Clause is applicable for this contract as per Sl. No. 16a of Page-3,
the following shall be applicable:

1. In case of increase in minimum wages of the workers, the differential wages and associated
components will be reimbursed based on actual payment to labourers excluding OT amount claimed.
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2. The reimbursement of escalated amount under this provision will be based on documentary
evidence of payment of the claimed amount to the bank account of the workmen.

In case the contractor fails to pay wages to the workmen employed by him for the subject work,
NALCO will make the payment and recover the same from the contractor’s bill along with 10% service
charge for the amount paid.

The contractor failing to make payment of labor wages as per applicable Law, may be debarred /
banned for conducting future business with NALCO.

RECOVERY TOWARDS COMPENSATION FOR DELAY:

Quality and time (contract period) is the essence of the contract. In the event of failure of the contractor
to perform as per the contract in the stipulated period, penalty is leviable @ 1% of contract value for
every week of delay subjected to maximum of 10% of work order value and/or as specified in the special
conditions of contract. Decision of engineer-in-charge in this regard is final and binding. Clause no.24
of GCC is applicable for the above

This is a genuine pre-estimate of the loss/damage which will be suffered on account of delay/breach
on the part of the contractor and said amount will be payable on demand without there being any proof
of the actual loss or damages caused by such delay/breach. GST as applicable shall also be
recovered.

22.0 SETTLEMENT OF DISPUTES: REFER APPENDIX XI

23.0 TERMINATION OF CONTRACT:

24.0
24.1

24.2

a. If the performance of the successful bidder is found unsatisfactory during the period of contract,
the contract will be terminated with short notice of 15 days and the same shall be carried out by
any other of the successful bidder / agency at the risk & cost of the contractor. Other penal actions
such as forfeiture of BID SECURITY and Security Deposit and debarring the contractor for
participating in future tenders of NALCO may also be taken.

b. If the Government of India or any Statutory Authority/empowered to do so, decides/directs to
terminate the Contract, the contract shall be terminated without any notice and for that contractor
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO. The

settlement of the dues of contractor shall be done on the basis of execution of actual work in
accordance with the terms & conditions of contract.

c. Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15 days’
notice to the contractor, when either of the contract value is executed or the assigned BOQ quantity
is exhausted. The decision of NALCO in this regard shall be final & binding on the contractor.

GENERAL INFORMATION:

Before submission of the bid the bidders are requested to read the bid document carefully make

themselves fully conversant with the GCC, Special Conditions of Contract, and Conditions of bidding,
Specific conditions, technical Specifications and bid drawings if any. The bidder should visit site and
get familiarized with the site conditions so that, no ambiguity may arise in these respect subsequent
to submission of the bids.

NALCO's General Conditions of Contract (GCC) & Special Conditions of Contract if any shall form part of
this contract. The tenderer is advised to go through them before quoting the rates. It will be taken for
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall abide
by those.
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Wherever transport of material is applicable, the contractor has to ensure that goods carried during
transportation do not exceed permitted laden weight as certified by registering authority for the
respective vehicles.

Wherever applicable Bank Guarantee are to be submitted in Nalco's prescribed format only from
NALCO's approved Banker.

24.5 (i) In case there are more than one L-1 bidders, the concerned bidders may be called to offer maximum

possible discount on their quoted rates in sealed envelope in order to decide the L-1 bidder.

In case of tie of price bids, the following criteria shall prevail in the given order. (after application of
clause (i) above.

a. Bidder having highest average turnover during last three financial years shall be preferred.

b. The existing contractor/latest contractor executing the same contract satisfactorily shall be
preferred.

Note: Average Annual Turnover shall be decided on the basis of audited profit and loss accounts submitted

24.6

24.7

25.0
25.1
25.2

25.3

25.4

25.5

25.6

by the bidder for the last three financial years.

(iii) In case of tie for L2 or other positions and L1 price matching is to be sought for splitting of the job as

per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at SI. No. (ii)
above.”

The bidder is required to give the names of other firms / agencies / partnership firm / wholly owned or
partly owned subsidiary etc. where they are having financial / professional stakes and also give a
certificate if any such firm / agency are participating in the subject tender.

Bidders are requested to quote their best prices considering the fact that price negotiation if required
may be held with lowest bidder only.

MODE OF SUBMISSION, RECEIPT AND OPENING OF TENDER:

All covering letters & information are to be included in the offer.

The tender duly digitally signed should be uploaded online in web site of the tendering portal . The

Bidders are advised to fill up the prescribed Formats available in the tender document as Annexures
and Appendices as per requirement with no deviations to the specific requirements, terms & conditions
and upload the complete set of tender document duly signed on the bottom of each page along with a
forwarding letter addressed to the DGM(T&C), Nalco Damanjodi for uploading in the Online Tendering
Portal.

In case deviation is unavoidable, bidders are instructed to give all deviations in the enclosed deviation
statement sheet only (Annexure-VIl). Please be informed that only deviation statement will be
evaluated and considered.

Deviation(s) listed at any other place shall not be considered at all and shall not be binding on NALCO.
The tender shall be evaluated based on the deviation statement and no claim whatsoever shall be
entertained irrespective of bidder has accepted this particular clause or not.

Financial implications of the agreed deviation as per assessment of NALCO will be loaded on the price
quoted by the bidder. Deviation not accepted by NALCO will have to be withdrawn by the bidder
otherwise such bids may be disqualified/rejected.

Tenders are to be uploaded in the tendering portal web site on or before time & date specified at Sl.
No. 9 of Page-4 of tender document. The PART-I bids in case of two part tendering and Single part bid
in case of LTE tendering shall be opened at the time & date specified SI. No. 10 of Page-4 of tender
document.
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In the event of the office remaining closed on the Bid opening date, tenders will be opened on the next
working day as per the convenience of the concerned officials.

The validity period of the offers submitted by the bidders shall be as indicated at SI. No. 11 at page-4
from the end date of submission of Tender. However, NALCO reserves the right to defer the date of
tender opening in case the response is considered to be inadequate or due to any other reasons. In
such event, the bidders shall have to visit the site tendering portal to see the next tender submission &
opening dates. In such case, validity period of the offer shall be reckoned from the extended last date
of tender submission. Any Addendum/ Corrigendum to the tender shall only be uploaded in the
tendering portal web site and separate information shall not be sent to the bidders by NALCO.

The price bids of technically qualified bidders shall only be opened on a later date. The date & time of
opening of price bid shall be intimated to the qualified bidders online through tendering portal
website. The price bids shall also be opened ON LINE.

All the supporting documents uploaded with the offer should be attested by a Gazetted Officer or
Notary Public and are required to be signed on each page by the bidder or by their authorized
representative.

The tenderer shall ensure submission of complete information / documents in the first instant itself.
Nalco reserves the right to evaluate the offer based on the details furnished by the bidders on the
scheduled date of tender submission without seeking any subsequent additional information. If at all
shortfall documents are sought from the bidders, bidders are required to submit shortfall documents
only pertaining to the technical credentials already submitted in the first instant, any fresh work
experience credentials (e.g. Work orders/ work completion certificates) will not be considered for
evaluation of the bids.

As per Manual for Procurement of Works 2019 Ministry of Finance Department of Expenditure 5.4.5
Normally no post bid clarification at the initiative of bidder shall be entertained. The shortfall
information /documents if any may be sought only in case of historical documents which pre- existed
at the time of tender opening and which have not undergone change since then. So far as the
submission of documents is concerned after submission of the tender, Nalco may ask and consider,
only related shortfall documents. For example, if the bidder has submitted a contract without its
completion / performance certificate / annual turnover, the certificate can be asked for and considered.
However, no new contract will be asked further so as to qualify the bidder. No post-bid clarification at
the initiative of the bidder shall be entertained. Hence bidders are required to take due care to upload
all relevant work credentials available with them in order to avoid rejection.

In case a bidder has been debarred/ blacklisted/suspended in any unit of NALCO from participating in
tenders for Work/Service Contract, his offer will not be considered during the period of
blacklisting/suspension/debarment, as the case may be.

Previous and Present Performance of contractors at NALCO sites shall be considered while evaluating
their offers. In case of poor performance, the offer from such bidders shall not be evaluated.

Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/ Consultants
/ Service Providers and payments proposed to be made to them by the bidder as a part of the present
bid.

In case any specific adverse report is received against any bidder during enquiry about the statement
made/ credential submitted along with the offer document in respect of capabilities, performance and
criminal background of the bidder, the offer submitted by such bidder shall be rejected.

Bidder shall provide information regarding the past & current litigation, debarring/ expelling of the
bidder or abandonment of work by the bidder in any Unit of NALCO etc.

Litigation History- a) The bidder is required to give the names of other firms / agencies / partnership
firm / wholly owned or partly owned subsidiary etc. where they are having financial / professional
stakes and also give a certificate if any such firm / agency is participating in the subject tender.
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a) Bidder may note that any pending criminal case involving moral turpitude, fraud, theft & unlawful
activities or conviction by court of law or indictment/ adverse order by regulatory authority against
the person, company, Directors of the Company or sister concern of the Company, partner of the
firm etc. would constitute disqualification for participating for tender.

b) The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by
court of law for an offence involving moral turpitude in relation to the business dealing during past
seven years for acceptance of the offer.

c) Litigation history for criminal backgrounds to be provided by the bidder. The bidder shall give an
affidavit to this effect. The affidavit must be affirmed before the competent judiciary authority or
duly notarized by Notary.

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a
court of Law for an offence involving moral turpitude in relation to business dealings during the past
seven years for acceptance of the offer. The bidder shall give an affidavit to this effect. The affidavit
must be affirmed before the competent judicial authority or duly notarized by the Notary. Besides,
bidder should furnish litigation history of their firm or group firm (if claiming fulfillment of PQC on
group entity terms). The litigation history shall include:

(i) Arbitration cases pending.

(ii) Disputed incomplete works.

(iii) Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral

turpitude in relation to business dealings

(iv) Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) involving moral

turpitude in relation to business dealings.

(v) Punishments awarded under civil cases or criminal cases involving moral turpitude in relation to

business dealings

EVALUATION OF BIDS: The price bids of the techno-commercially qualified bids in case of two part

bid system & bids in case of single part bidding shall be evaluated to arrive at the lowest (L-1) bidder as
indicated at clause no: 24.5 above.

Loading of Amount for the agreed deviation shall be done on the Price Bids.

NALCO reserves the right to use in-house data / information for evaluation of bids if felt necessary.

In case of discrepancies, the original tender document uploaded by T & C Department, Mines shall be
treated as authentic & binding for all purposes.
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REVERSE AUCTION: The guidelines for the same shall be as per the applicable guidelines of
tendering portal- Refer Sl no 6 of Salient Points of the tender at P/4

Evaluation of bids shall be done in compliance with Govt. Guidelines on Preference to Make In India (as
per GOl ORDER NO. P-45021/2/2017-PP(BE-Il), Dtd: 16.09.2020) as given in Appendix- IX. In this regard
party should upload duly filled up and signed declaration provided in Appendix —IX.

Evaluation of bids shall also comply with Govt. Guidelines on Restriction on Countries sharing a land
border with India (as per Public order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017 and ORDER NO: F.N0.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020) as given in
Appendix-X. In this regard party should upload duly filled up and signed declaration as Appendix-X.

Bid Evaluation shall comply with Govt. Guidelines on Preference to MSEs (GOl Micro and Small
Enterprises (MSEs) Order, 2012 and Amendment dated 9th November, 2018), as applicable.

ACCEPTANCE OF TENDER:

Vendors may note that, any pending case or conviction by a Court of Law or indictment /adverse

order by regulatory authority against the person, company or against any sister concern which relates

to a criminal offence would constitute disqualification”.

A bidder may seek clarification regarding the bidding document provisions, bidding process and / or
rejection of his bid. NALCO / Consultant shall respond to such queries within a reasonable time.

NALCO reserves the right to award the work in parts between two or more agencies if considered
expedient. The quoted rates shall hold good for such an eventuality. Reference is also invited to clause
9 of General conditions of contract.

Bidders may note that, Letter / Fax of Acceptance or work order/ AOC issued to them is based on
acceptance of their offer by NALCO and shall be binding on them. Bidder should return a copy of the
same duly signed by the authorized representative as a token of acceptance of the letter of Acceptance
/ Fax of intent / work order within seven days failing which it will be deemed to have been accepted by
the bidder.

OTHER TERMS &CONDITIONS:

If found suitable, Preference for engagement of labors under NALCO’s contractors establishment may
be given to the land affected persons.
The contractor has to dismantle the structure constructed by him for the purpose of office-cum-store

on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is not dismantled
within two months of completion of contract he will not be issued any tender paper or will not be
allowed to participate in any tender including with-holding of final bill besides initiation of other
contractual/legal action as deemed fit against the contractor.

The contract shall be subject to the provisions of GCC save those provisions of GCC, which are
superseded by the above clauses under instruction to Bidders.

The bidder should indicate valid e-mail ID under Annexure-lll (DECLARATION BY THE BIDDER)
enclosed.

As per Govt. of India directive, it is mandatory for contractors providing goods & services to central
Govt. organizations to be registered in GeM (i.e. Govt. e-market place, wwwgem.gov.in) and obtain
a unique GeM registration Id at the time of placement of order/acceptance of contract. Contractor
to ensure immediate compliance in this regard.

If conflicts between documents, comprising the contract arise, the following shall prevail in the order
as below;

. FOI/LOA/WO including any agreed variation.
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) Schedule of rates/Bill of Quantity

. Technical specifications

o Drawings

. Special Conditions of Contract

. Instruction to Bidders

° General Condition of Contract (www.nalcoindia.com — Tenders — Downloads — Policies & documents
—SI. No. 7) (GCC copy may be downloaded from NALCO website as stated above)

. Relevant Indian Standards (Relevant Indian Standards may be downloaded from concerned
website)

If any alteration or modification to the tender document is done by the bidder, the offer shall be
ignored.
If any bidder is having any unauthorized structure / occupation inside Nalco Mines, their offer may not
be considered for evaluation and shall be liable for rejection.
CONDITIONS FOR DEBARRING / OF BUSINESS WITH A CONTRACTOR/ TENDERER:
NALCO reserves the right to debar a tenderer/contractor from participating in future tenders of
NALCO or banning of business with NALCO, as deemed fit, along with forfeiture of BID SECURITY &
SD under the following (but not limited to) conditions:

Withdrawal of offer after the last day & time of tender submission and within the offer validity period.
Failure to mobilize for the work - The contractor does not mobilize and start work on the scheduled
date or within reasonable period.

Failure to adhere to the time schedule of work - Time schedule indicated by executing engineers will
be compiled every week and default in adhering to schedule will have to be reported to HOD for
necessary action. Depending on the Mines requirements HOD may initiate debarring proposal.

Failure to maintain required quality of work - If the quality rating is less than 50% at any instance,
subsequent fortnightly rating will be done and if the same is less than 50%, it will be construed as a
failure.

Failure to make labour payment on time at least twice in a contract.

In case of any serious offence committed by the party: e.g. - sabotage, fraud, theft of company
property etc. any time during execution of work, debarring process starts immediately.

29.B BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST

29.B.1 Blacklisting: Blacklisting of any agency/ firm/ contractor working with the Company may

beresorted to in following cases:

(i) If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law, following
prosecution under the normal process of Law for an offence involving moral turpitude in
relations to business dealings;

(ii) If security considerations including the question of loyalty to the State warrant as per
recommendations of Ministry of Home Affairs.

(iii) If there is justification for believing that the Proprietor or Partner or Director (or Employee)
of the Firm has been guilty of malpractices such as bribery, corruption, cheating, fraud,
substitution of bid or theft or any other illegal activities while carrying out the work etc.

(iv) If the Firm refuses/fails to return the Company's dues without adequate cause;

(v) Ifthe Firm is blacklisted by any Department of the Central Government/ State Government.

(vi) If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has
received notice from the concerned department of Central / State Govt.

(vii) Misbehavior/ threatening of departmental supervisory staff during work execution.

(viii) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

(ix) Persistent & intentional violation of important conditions of contract.
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(x) Submission of false/ fabricated/ forged documents for consideration of a bid.

(xi) If declared bankrupt or insolvent.

29.B.2 Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but
removing the name from the registered vendors of NALCO is justified in the interest of the
company, the firm/company shall be banned from doing business with NALCO for a period up to
3 years but not less than one year. The reasons for banning are listed below. This list is illustrative
only and not exhaustive
(i) Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within

the premises of the company (Plant or Township) by the contractor or their workmen.
(i) Submission of false declaration / documents in the offer.

(iii) Misconduct / misbehavior of the contractor or any of the workers engaged by them.
(iv) Non-compliance of environment, safety and health requirements including use of
proper PPEs.
(v) Any failure to execute the contract satisfactorily
(vi) Defaults such as failing in disbursements of wages of the workmen/contract labourers
in time at least twice in a contract period
29.C  Delisting from Vendor List against all Contracts:

29.C.1 Party's performance is being evaluated half yearly through online assessment system by the
respective Managers-in-Charges for the works being executed at site / at party's premises.

29.C.2 Half-yearly assessment ratings are reviewed and the contractors are reminded for improvement
in next assessment period if their performance rating is poor.

29.C.3 If two consecutive Six-monthly assessments of a contract are Very poor in a single evaluation /
Safety & Environmental requirements compliance is not O.K. / SA 8000:2008 Compliance is not OK, then
the concerned Vendor will be delisted for one year for that particular job subject to approval by
Competent Authority of NALCO and the vendor will be intimated through a letter.

29.C.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of the de-
listment period and subsequent approval by Competent Authority of NALCO.

29.C.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be delisted.

29.C.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in- charge,
the vendor may not be considered in future tender for similar jobs.

29.D Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be put under
holiday list for a period of one year.

29.E Suspension of Business: Temporary Suspension of business may be ordered without any notice, where
full enquiry into the allegation is pending and may entail the blacklisting of the firm/ party/ contractor,
if the allegation is proved.

NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond to the same in cases of
debarring/ blacklisting/ banning/ suspension of business with the party.

29.F Ifanyvarying of conflicting situation arises in any of the document forming part of the Contract, NALCO’s
decision with regard to intention/interpretation of the document and the decision shall be final and
binding on the parties.

30.0 MARKING OF ATTENDANCE/ JOB ALLOCATION.

30.1 The contractor shall have to maintain an attendance register as provided in the CL(R&A) Act and mark
attendance of workmen under his establishment for every day at the beginning of the shift.

30.2 The daily attendance of persons employed by contractors is to be recorded in form " D & E " of the Mines
Rules by contractor/supervisor which needs to be countersigned by Engineer In Charge of contract as a
statutory record.
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The contractor or his authorized representative has to make regular interaction with the Engineer In
Charge for day to day execution of contract. The contractors' workmen are to report every day to the
contractors, Engineer/supervisor, who will assign the job and maintain allocation chart for the record,
with the following details.

JOB ALLOCATION REGISTER
S| Name of job Area Target date of job completion

At the end of the day, the contractor/supervisor shall report back with the status of job which needs to
be certified by Nalco representative.

Nalco Engineer-In-Charge or his authorized representative has the authority to supervise and advise
suitable actions which is to be carried out by the contractor/his supervisor and workmen.

Use of PPE by the workmen of the contractor has to be ensured on daily basis to ensure safe working.

Use of Online Contract Labour Management System (CLMS):

An online Contract Labour Management System (CLMS) has been launched across NALCO w.e.f.
01.07.2017. As per the portal architecture, every contractor employing contract labour in NALCO shall
have to use this online portal for various activities like safety clearance, issue of gate pass, application
for license in Form I, issue of certificate from Principal Employer (NALCO) in Form lll for obtaining
license from the Central Labour Department, preparation of monthly wage sheets, issue of wage slips,
employment cards, preparation and filing of returns, maintenance of statutory registers etc. The
contractors have to use the CLMS for entering relevant data about themselves and the labour engaged
by them for getting the benefits of the system. Since the package has been developed as per the
mandate given by the Management and is being closely monitored by the Ministry of Mines as an item
on the DASHBOARD, use of the system is mandatory for the contractor.
DEPLOYMENT OF PERSONS IN MINES:
Before deploying any persons on the job, it should be ensured by the contractor that all such persons
deployed possesses a valid Training Certificate in Form-A [(Rule 28(1)] & Rule 16 of Mines Vocational
Training Rules 1996.
In case the persons do not possess any valid training certificate as stated above, they are to be given
Induction Training as per First Schedule of Mines Vocational Training Rules, 1966 before starting work.
They are also to be given on the job training for 6 days.
Name of all the persons employed in the Mines by the contractor should be entered in "B" Register.
If 20 or more than 20 labours are engaged for the job then the contractor has to obtain a license under
contract labour (R&A) Act. from the Assistant Labour Commissioner, (Central) Bhubaneswar, Orissa
before starting of the work.
As per Rule 29B of Mines Rules’1955 all the workmen to be deployed under this contract are to be
medically examined and report of the fitness is to be submitted to the Engineer In Charge before
commencement of the work.

SAFETY APPLIANCES:

Safety Shoes: The contractor is required to supply DGMS approved Safety Shoes to all its workmen and
supervisors free of cost at a frequency not exceeding once in six months.

Safety Helmet: The contractor is required to supply DGMS approved safety helmets to all its workmen
and supervisors free of cost, at least once during the period of the contract.

Special Safety appliances: The contractor is required to supply all the special safety appliances (like
safety belt, safety net, apron, welding screen etc.) as would be detailed under the SOP for the work.
Responsibility to ensure the use of safety appliances:

(i) The contractor shall be responsible to ensure that no one is deployed in the work without wearing safety

appliances as required to safely execute the work.

(i) The Engineer -in-charge of the contract shall be responsible to ensure that no one is allowed to work

under the contract unless otherwise he wears the Safety appliances as required for the work.

RECORDS TO BE MAINTAINED AS REGARD TO DEPLOYMENT OF WORKMEN UNDER THIS

CONTRACT.

On the receipt of LOIl/work order, the contractor should open up individual bound paged book (Register)
to keep the records of various aspects of deployment of workmen in the prescribed formats, as detailed
under (A) & (B).
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(A) Records to be maintained as per the provisions made in the Central Rules, under the Contract Labour

(Requlation & Abolition) Act [1970].

1. Register of workmen employed by contractor in Form XlII (See Rule 75).

2. Muster Roll in Form XVI [See Rule 78(1)(a)(i)].

3. Register of wages in Form XVII [See Rule 78(1)(a)(i).

4. Register of Overtime in Form XXIlI [See Rule 78(1)(a)(iii)].

Register of Fines in Form XXI [See Rule 78(1)(a)(ii)].

. Register of deduction for damage or loss in Form XX [See Rule  78(1)(a)(ii)].

Issue of Employment Card in Form No.XIV (See Rule 76).

Wage slips to be issued every month before wage payment in Form No.XIX [See Rule 78(1)(b)].
9. Register of advance in Form No.XXIl [See Rule 78(1)(a)(ii)].

® N o !

(B) Records to be maintained as per the provision made in Mine Rule, 1955 under Mines Act, 1952.

34.0
(i)

(ii)

(iii)

35.0
35.1

35.2

35.3

354

35.5

1. 'B'Register entry in respect of all Workmen, Supervisor & Contractor.
Attendance register/off D (Face work) & E (others)

G- Register of Leave

H- Register of leave wages.

I- Register of overtime.

Compensatory off.

ok wWN

PENALTY FOR NON-COMPLIANCE OF SAFETY LAWS OF MINES ACT:

If a contractor is found non-compliant with any safety laws under the statues and systems related to
safety, the concerned contractor shall be directed by the Engineer-in-charge of the contract through a
letter to comply with the said requirement immediately.

If the same contractor is found contravening any safety laws again, a penalty as stated below shall be
imposed by the Engineer-in-charge of the contract on the contractor and the same shall be deducted
from his RA bill of the contract for month in which the non-compliance was recorded.

The penalty amount shall be as stated below:-

S Contract Value Penalty Amount

No

i. | Contract value up to Rs.10,00,000/- Rs.10,000/- (Rupees Ten Thousand)

ii | Contract value from Rs.10,00,001/- upto Rs.12,500/- (Rupees Twelve Thousand Five
Rs.50,00,000/- Hundred)

iii | Contract value from Rs.50,00,001/- upto Rs.14,000/- (Rupees Fourteen Thousand )
Rs.1,00,00,000/-

iv | Contract value above Rs.1,00,00,000/- Rs.15,000/- (Rupees Fifteen Thousand)

If the contractor shall be contravening the safety aspects again & again, the above penalty shall be
imposed on repeated basis for each time the contraventions has been made. However, after imposition
of penalty for 03 (Three) times, the contract shall be cancelled with the approval of Competent
Authority.

CONTRACTORS RESPONSIBILITIES FOR SAFETY

The contractor shall prepare the written Safety Operating Procedure (SOP) for the work to be carried

out, including an assessment of risk, wherever possible for the safe working of the individual workman
engaged by him and the methods to deal with situation which may happen consequence of any
accident/incident.

The contractor shall provide a copy of the SOP to the person designated by the mine owner who shall
supervise the contractors work.

THE CONTRACTOR SHALL KEEP AN UP TO DATE SOP AND PROVIDE A COPY OF ANY CHANGES MADE SUBSEQUENTLY TO THE
DESIGNATED PERSON BY THE MINE OWNER.

THE CONTRACTOR SHALL ENSURE THAT ALL WORK IS CARRIED OUT IN ACCORDANCE WITH THE STATUTE AND SOP AND FOR
THE PURPOSE HE MAY DEPLOY ADEQUATE QUALIFIED AND COMPETENT PERSONNEL FOR THE PURPOSE OF CARRYING OUT
THE JOB IN A SAFE MANNER.

THE CONTRACTOR SHALL WORK STRICTLY AS PER THE SCOPE OF THE WORK ORDER ENSURING APPLICABLE SAFETY PRACTICES
AS PER THE STANDARD.
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THE CONTRACTOR SHALL ENSURE THAT ALL SUB-CONTRACTORS HIRED BY HIM COMPLY WITH THE SAME REQUIREMENT AS
THE CONTRACTOR HIMSELF AND SHALL BE LIABLE FOR ENSURING COMPLIANCE OF ALL SAFETY PROVISIONS APPLICABLE TO
HIM AND THE SUB CONTRACTOR.

ALL PERSONS DEPLOYED BY THE CONTRACTOR FOR WORKING IN A MINE MUST UNDERGO VOCATIONAL TRAINING, INITIAL
MEDICAL EXAMINATION AND PME. THEY SHOULD BE ISSUED CARDS STATING THE NAME OF THE CONTRACTOR AND THE WORK
AND ITS VALIDITY PERIOD, INDICATING STATUS OF TV & IME.

EVERY PERSON DEPLOYED BY THE CONTRACTOR IN A MINE MUST WEAR SAFETY GADGETS TO BE PROVIDED BY THE
CONTRACTOR. IF CONTRACTOR IS UNABLE TO PROVIDE, OWNER/AGENT/MINE MANAGER SHALL PROVIDE THE SAME AND
RECOVER THE COST FROM THE CONTRACTOR.

THE CONTRACTOR SHALL SUBMIT TO DGMS, THE RETURNS INDICATING- NAME OF HIS FIRM, REGISTRATION NUMBER, NAME
AND ADDRESS OF PERSON HEADING THE FIRM, NATURE OF WORK, TYPE OF DEPLOYMENT OF WORK PERSONS, NUMBER OF
WORK PERSONS DEPLOYED, HOW MANY WORK PERSONS HOLD VT CERTIFICATE, HOW MANY WORK PERSONS UNDERGONE
IME, PME AND TYPE OF MEDICAL COVERAGE GIVEN TO THE WORK PERSONS. THE RETURN SHALL BE SUBMITTED QUARTERLY
(BY EVERY 10™ OF APRIL, JULY, OCTOBER & JANUARY) FOR CONTRACTS OF MORE THAN ONE YEAR. HOWEVER, FOR CONTRACTS
OF LESS THAN A YEAR, RETURNS SHALL BE SUBMITTED MONTHLY.

THE CONTRACTOR SHALL HAVE TO TAKE ALL SAFETY PRECAUTION FOR HIS WORKMAN WORKING DURING ANY HOUR OF THE
DAY AND WILL BE RESPONSIBLE FOR ANY FIRST AID/EMERGENCY TREATMENTS FOR HIS EMPLOYEES. THE CONTRACTOR SHALL
ABIDE BY ALL FIRE AND SAFETY REGULATION OF THE OWNER. SAFETY PPE LIKE SAFETY SHOES, HELMETS, GUM BOOTS AND
MASKS ETC. SHALL BE PROVIDED BY THE CONTRACTOR TO ALL WORKMEN WORKING UNDER HIM. THE CONTRACTOR SHALL
ENSURE THE USE OF THE ABOVE BY HIS WORKMEN DURING THE CONTRACT PERIOD. THE OCCUPATIONAL HEALTH & SAFETY
POLICY IS ENCLOSED. YOU HAVE TO UNDERGO HALF A DAY TRAINING PROGRAMME FOR ALL YOUR CONTRACT WORKERS
BEFORE APPLYING FOR SAFETY GUIDELINES.

COMPLIANCE ON QMS/EMS/OHSMS/SA

The contractor shall ensure that all his men and activities comply with the QMS/EMS/OHSMS/SA
requirements as per respective standards, follow respective Policies and Objectives and Targets etc. set
by the Panchpatmali Bauxite Mine, Nalco. For details of Policies Annexure: VIII may please be referred
which is enclosed herewith

The Engineer-in-charge shall monitor/review the compliance of above requirements by the party as per
respective standards periodically and intimate any deviation to the party for compliance.

During the course of contract activities/jobs, different scraps generated are to be segregated and to be
disposed off in earmarked locations/ are to be disposed off in designated bins or as directed by Engr-in-
charge.

CONTRACT CLOSURE:
Completion of work assigned through the contract within contractual period is both a contractual
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco. Closure of
contract is achieved in stages through contractual terms or through mutual agreement/settlement.
Submission of Final Bill is the 1st stage of closure. Successful completion of Defect Liability Period and
Performance Guarantee Period is the 2nd Stage of closure. Settlement of all outstanding payables and
receivables is the 3rd stage of closure.
It will be the responsibility of the Contractor in all three stages to lodge necessary claims with EIC/MIC
and settle it as follows:
37.2.1 1st stage - Submission of Final Bill, and Performance Guarantee Bond (PGB)-if applicable
maximum within 01 month from the end date of contract period.
37.2.2 2nd stage - Submission of Claim letter for release of SD/PBG maximum within 15 days from the
date of closure of Guarantee/DLP.
37.2.3 3rd stage - Settlement of all outstanding relating to the Contract, before release of Contract
Completion Certificate by EIC/MIC with concurrence of Finance regarding Contract Execution
Value.
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ANNEXURE - 1ll
:DECLARATION BY THE BIDDER:

representing the bidder, do declare on behalf of the firm as hereunder:

* That, | am the PROPRIETOR of the bidder firm. | undertake to submit proof of ownership as and when

demanded by NALCO.
OR

* That | am the authorized signatory to the tender documents holding valid Power of Attorney. Certified copy

of the valid power of Attorney is enclosed with offer.

NOTE:* Strike out whichever is not applicable.

ukhwN R

10.

11.
12,

That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders participating in this tender;
That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs / GOVTs of India/states.
That, we have never been prosecuted by any statutory authority.

That, any change in the constitution of the firm shall be made with prior clearance from Nalco.

That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents and our offer fully
comply with the requirements spelt out in the tender documents.

We undertake to abide by and comply with all the safety and environmental regulations in force during the execution
of work.

We undertake to abide by and comply with all the applicable provisions of laws governing contract workers engaged
by you for this work.

The appendix | & Il regarding relatives working in NALCO are filled up and enclosed.

That we have quoted the rates in figures as well as words.

We undertake that we do not have any unauthorized structure / construction inside Nalco Township or Plant. We
also undertake to remove any / all such structures, if detected by Nalco later on in compliance of GCC terms and
conditions.

We declare that all supporting documents of the offer submitted are attested by a gazetted officer / Notary.

‘“ I/we declare that I/we have not been convicted / or any case has been initiated against me / us by a Court of
Law or indictment / adverse order by a regulatory authority against me / us, or my / our company or against any
sister concern of mine / ours which relates to a criminal offence.”

| further declare that all above statements are true and if found otherwise any time during pre-ordering/post ordering
stage of the contract, action as deemed fit by NALCO including ‘rejection of my offer’ and ‘debarring/blacklisting’ may be
taken against me/my firm / my company and shall be binding on me/firm / my company represented by me.

(Signature and official seal of the Proprietor / Authorized Person)

Date :

Name Of the SIBNAtOIY ...t s s sesse sssns e sessassreenessass sessnesansrnesnnss e snssansrnssnnssansses

POStal address Of the firM......c ettt cenrs s e seses srnseesnaeessasssenasesnsnsssssessnsessnanssssanssenans snssnnenn

Page 45 of 79 Signature & seal of the bidder with date



T&C/MINES/H&A/R-1596A

ANNEXURE - IV
TAX INVOICE
[See Rule 46 of the Central Goods and Services Tax Rules, 2017]
ORIGINAL FOR RECIPIENT
Details of Supplier DUPLICATE FOR TRANSPORTER
Name TRIPLICTE FOR SUPPLIER
Address
Date :
GSTIN/Unique ID Inv serial No. :
Details of Recipient (Billed to) Details of Consignee (Shipped to)
Name Name
Address Address of delivery
State State
State Code State Code
GSTIN/Unique ID GSTIN/Unique ID
Place of supply:
Name of State:
HSN R CGST SGST /UTGST IGST CESS
Sr. No. Description of Goods / Services SN Code Qty. Unit a_te (per Total Discount [Taxable Value
/ SAC item) Rate Amt Rate Amt Rate Amt Rate Amt
Freight
Insurance
Packing and Forwarding Charges
Total
Total Invoice Value (In figure)
Total Invoice Value (In Words)
Amount of Tax subject to Reverse Charges |
E.&.0.E

Electronic Reference Number

Name of the Signatory

Note:

Note:

1. In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR SUPPLIER".
2. The tax invoice can be signed with digital signature also.
3. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the recipient and the address of delivery, along with the name of the State and its code
shall be recorded in the invoice if he requests for the same.
4. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated invoice at the end of a month for supplies covered under section 9(4), the
aggregate value of such supplies exceeds rupees five thousand in a day from any or all the suppliers.
5. The information in red colour indicates the changes as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017

6. The information in green colour indicates the words removed as per Notification No. 10/2017 - Central Tax dated 28th June, 2017 as compared to rules finalised by the GST Council on 18.05.2017
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ANNEXURE-V
INTERNET BANKING / R.T.G.S. BANKING MANDATE FORM
(To be submitted in Duplicate)
To
National Aluminium Company Limited,
M&R complex,
Damanjodi-763008

Dear Sir,

SUB: AUTHORISATION FOR RELEASE OF PAYMENT DUE FROM NALCO, M&R COMPLEX THROUGH
INTERNET BANKING (SBI) OR THROUGH R.T.G.S. BANKING.

Refer Order NO......oeveeveveeeeeee e date..........ceeueue...... @and/ or Tender/ Enquiry/ Letter

(Please fill in the information in LETTERS. Please TICK wherever it is applicable)

1. NAME Of the Party....cucuieecececece ettt et st e e r e e e
2. Address of the Party
.............................................................................................. City...cccoecvivrreeeessveen.nnn.Pin Code
A EEEE
3.Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code. ‘
MICR No.

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox
copy of a cheque of your bank for ensuring accuracy of the bank name and code number)

Account Type Savings Current Cash Credit

Account No. (as appearing
in the Cheque Book)

R.T.G.S. IFSC Code.

4. Date from which the mandate should be effective: Dt.  / /20........

I/we hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information, i shall not hold m/s national
aluminium company limited responsible. | also undertake to advise any change in the particulars of my
account to facilitate updating of records for purpose of credit of amount through RBI ECS/ RBI EFT/SBI net.

Place: Signature of the party/ Authorized Signatory.
Date:

Certified that particulars furnished above are correct as per our records.
Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Bank)
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ANNEXURE-VI

Undertaking Letter on Downloaded tender documents

We here by confirm that, we have downloaded the complete set of tender documents along with the set of
enclosures hosted in tendering portal website. We confirm that the bid document has not been edited or
modified by us. In case, it is observed by NALCO that the bid document has been edited or modified, we
agree for the rejection of the bid by NALCO besides any action as deemed fit by NALCO.

Company Name

Name

Signature Date

Postal Address

Email ID

Phone FAX

Signature of Authorized Person With seal
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ANNEXURE-VII

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS

In case of no deviation please write 'No Deviation' in the space below:

In case of single part bidding no deviation is acceptable.

SI.

Reference of Tender Document

No

Page No.

Clause No.

Para No.

Subject

Deviation /
Exception
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Annexure — VIII

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
M&R COMPLEX, DAMANJODI

QUALITY POLICY

Quality will form the core of our business philosophy. Meeting the needs and expectations of the customer
and consistently improving our systems and work ethos will be our chosen path in achieving excellence in
business and fulfilling our social obligations.

GUIDING PRINCIPLES

To ensure a healthy return on investment by maximizing Operational efficiency, Capacity utilization
and Productivity.

To continually improve and redesign Systems, Processes and Practices in order to ensure error
prevention and improve response time.

To adopt Internal Customer focus as a means to external customer satisfaction.

To treat Human Resource as the key to Quality excellence and ensure development, involvement
and satisfaction of employees.

To ensure high quality of inputs through proactive interaction with suppliers.

To meet obligations towards the society as a responsible corporate citizen.

To provide value for money to all stake holders.

To follow ethical business philosophy at all times.

COMMITMENT
We dedicate ourselves to the Quality Policy and Objectives of the company in letter and spirit and
commit to continuously strive for their fulfillment

SD/-
Chairman-cum-Managing Director

Continued...
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Annexure = VIII

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
M&R COMPLEX, DAMANJODI

ENVIRONMENT POLICY

In recognition of the interest of the society in securing sustainable industrial growth, compatible with a
wholesome environment, NALCO affirms that it assigns high importance to promotion and maintenance
of a pollution-free environment in all its activities.

Objectives: -

e To use non-polluting and environment-friendly technology

e To monitor regularly air, water, land, noise & other environmental parameters.

e To constantly improve upon the standards of pollution control and provide a leadership in
environment management.

e Todevelop employees awareness on environmental responsibilities and encourage adherence to
sound environmental practices.

e To work closely with Government and local authorities to prevent or minimize adverse
consequences of the industrial activities on the environment.

e To comply with all applicable laws governing environment protection through appropriate
mechanisms.

e To actively participate in social, welfare and environmental development activities of the locality

around its units.

Commitment:-
We dedicate ourselves to ensure a green and wholesome environment in all areas of our operations for

sustainable industrial growth and to set standards in environmental management.

Bhubaneswar SD/-
Chairman-cum-Managing Director

Continued...
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Annexure = VIII

et () NALCO

NATIONAL ALUMINIUM COMPANY LIMITED
M&R COMPLEX, DAMANJODI

OCCUPATIONAL HEALTH & SAFETY POLICY

NALCO is committed to maintaining a Safe, Healthy and Sustainable work environment in all its
operations. This shall be achieved by:

e Focusing on prevention of Accidents and Occupational Health issues.

e Complying with all legal requirements & other requirements related to Safety and Occupational
Health of persons, and establishing clearly defined goals & procedures to achieve the same.

e Ensuring Safety & Health of all employees and contract workers in its premises, including those
involved in transportation, cleaning and other such activities.

e Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and Risk Assessment
by both internal and external qualified persons.

e Considering aspects related to Safety and Health of personnel as well as environmental issues at
the time of procurement of equipment and selection of technologies.

e Ensuring health of persons in the peripheral locations, likely to be affected by our operations.

e Periodically monitoring and reviewing safety & occupational health issues at relevant levels,
including the highest levels.

e Communicating Safety Hazards and health related issues to all concerned through suitable means,
including training.

e Consulting and ensuring participation of workmen or their representatives in Policy
implementation, identification of potential issues and formulation of measures to address the
same.

e Considering Health & Safety performance of individuals at different levels during their career
advancement, as per Nalco's policy

e Establishing and maintaining suitable set-up with competent persons to monitor and bring to the
notice of the management any issues related to unsafe conditions & practices.

e Striving for continual improvements, exceeding statutory compliance levels, wherever feasible.

Bhubaneswar SD/-
Chairman-cum-Managing Director
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ANNEXURE - IX

T A) NALCO

ordinary people, extraordinary attitude

SOCIAL ACCOUNTABILITY POLICY (SA 8000)

We at NALCO are committed to provide a socially accountable work environment to all employees and

uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.

We shall achieve these by adopting a companywide culture, which will help to promote:

a)
b)

c)

Involvement of all employees in sustenance of SA 8000:2014 Standard;

Conforming to all requirements of SA 8000:2014 Standard,;

Complying with National laws, other applicable laws and other requirements to which the
organization subscribes;

Continual improvement initiatives in all social aspects;

Learning and training opportunities to all employees.

This policy is communicated and understood within the organization.

Date: 04.03.2020 SD/-

Chairman-cum-Managing Director

SA 8000 Requirements

e The organization shall not engage in or support any form of child labour

e The organization shall refrain any form of forced labour

o The organization shall provide to all its employees the necessary health and safety benefits as per

the statutory and regulatory authorities

e The organization shall respect the right of worker to organize themselves and bargain collectively

e The organization shall not allow or support any form of discrimination among its worker and shall

not engage in or tolerate any form of corporal punishment.

e The organization shall follow the statutory requirements described for normal working hours,

remuneration and social benefits.

HOD (H&A)

We hereby declare that we confirm to abide by the requirements of SA 8000 clauses mentioned

above.
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ANNEXURE =X

This Proforma is to be used by Bidder for Bank Guarantee For Bid Security/EMD

PROFORMA FOR BANK GUARANTEE FOR BID SECURITY/EMD

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1. WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having its
Unit/Office at ....ccoceveneniirenieeeeee (UNIT/OFFICE ADDRESS ISSUING THE TENDER) (hereinafter
called “The Company” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) has issued Tender paper vide its Tender NO........cccccevvvvvrececceenenen.
o | SRR for s (hereinafter  called “the said tender”) to  M/s.
................................. (hereinafter called the said Tenderer(s)” which expression shall unless repugnant to
the subject or context includes their legal representatives, successors and assigns and as per terms and

conditions of the said tender, the tenderer shall submit a Bank Guarantee for ". ..............(Rupees

2. WE ..o, Bank having its branch office at .................... do hereby undertake to pay the amount due
and payable under this guarantee without any demur, merely on a demand from the Company stating
that in the opinion of the company which is final and binding, the amount claimed is due because of any
withdrawal of the tender or any material alteration to the tender after the opening of the tender by way
of any loss or damage caused to or would be caused or suffered by the Company by reason of any breach
by the said tenderers(s) of any of the terms and conditions contained in the said tender or failure to
accept the Letter of Intent Agreement or that the amount covered under this Guarantee is forfeited. Any
such demand made on the Bank by the Company shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding “......... (Rupees......cccoeruruenee only).

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or entree
raised by the tenderer(s) in any suit or proceeding pending before any office, court or tribunal relating
thereto our liability under this present guarantee being absolute and unequivocal. The payment so made
by us under this bond shall be a valid discharge of our liability for payment there under. Our liability to
pay is not dependent or conditional on the Company proceeding against the tenderer.

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all
respect and for all purposes be binding and operative until payment of all money due or liabilities under
the said contract(s)/ Order(s) are fulfilled.

5. WE ................Bank Ltd. further agree that the guarantee herein contained shall remain in full force and

effect during the period that would be taken for the finalization of the said tender and that it shall

Page 54 of 79 Signature & seal of the bidder with date



T&C/MINES/H&A/R-1596A

continue to be enforceable till the said tender is finally decided and order placed on the successful
tenderer(s) and or till all the dues of the company under or by virtue of the said tender have been fully
paid and its claims satisfied or discharged or till a duly authorized officer of the company certifies that
the terms and conditions of the said tender have been fully and properly carried out by the said
tenderer(s) and accordingly discharges the guarantee.

6. That the Company will have full liberty without reference to us and without affecting this guarantee to
postpone for any time or from time to time. The exercise of any of the power of the Company under the
tender.

7 Notwithstanding  anything contained herein  before, our liability shall not exceed
e (RUPEES.....ecteeee e only) and shall remain in force till................. Unless a demand or
claim under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

8. We....cevevvnee. Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Company in writing. We further undertake to keep this Guarantee renewed from
time to time on the request of Tenderer(s).

9. We .cvvveienns Bank further agree that this Guarantee shall be invocable at our place of business at
.................................................... (BaNK = NAME), ettt s ettt st et

(Branch Name and address of the Branch), Bhubaneswar, Odisha751

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorized person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name
Address for Correspondence: -----------—-
Telephone & Fax No.

E-mail:

Note: BGs to be furnished from any of the approved banks of NALCO.
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APPENDIX = |

NATIONAL ALUMINIUM COMPANY LIMITED.

Mines Division

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING APPENDICES IS MUST, WITHOUT WHICH THE
OFFER IS LIABLE FOR REJECTION.

The tenderer shall carefully study the list of directors of NALCO from the website mentioned below given

below and state “Yes” or “No” to questions given below:

https://nalcoindia.com/company/nalco-leadership/board-of-directors/

Sl. Description
No

Write “Yes” or
IINOH

1. Whether the tenderer is a relative of any of the directors of NALCO?

partner in the tender’s firm?

) If the tenderer is a firm, any of NALCO Directors or any of their relatives is a

any of NALCO's Directors is Director of the Company?

3 If the tenderer is a Company Registered under Company’s Act 1956, whether

Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship of
the tender / partner / member / Director as the case may be.

SI. Name Relationship
No.
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APPENDIX —1I

Important : Suppression of information shall be viewed seriously and action deemed fit would be taken
including termination of the contract.
(Strike out which is not applicable)

1. 1/We hereby declare that none of my/our relative is an employee of NALCO.
2. |/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s.

SI.No. Name of the employee/ P.No. / Designation/Place of Posting. Relationship with the
employee.
1
2
3
4

(PLEASE ATTACH EXTRA SHEET, IF REQUIRED)
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Appendix - 11l

St | Fullpestal Scheduled Completi | Expected | Amountof | Re
No | Addressofclient Completion | on—in—% | date—of | Balance m
&-Name-of as——on | completi | work aF
with-telex/ period—of
Telephone-NO- Next—12
Meonths
from—the
date—of
declaration
1 + 8 ] 10
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Appendix - IV

PROPOSED SITE ORGANISATION

NAME OF TENDERER:

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.

It is understood that this will be augmented from time to time depending on the requirements for timely
completion of the work as directed by the Engineer-in-Charge.

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.
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Appendix - V
Format:- (To be submitted with BID)
ANTI-PROFITEERING DECLARATION FORMAT
To whomsoever it may concern
[, Mr. , Proprietor/
Other authorised signatories) of M/s. , hereby solemnly and

sincerely declare that, while giving this quotation to NALCO against Tender No.
Dt. , me /my firm/mycompany has abided by all Tax Laws and Rules
including but not limited to Section 171 of the CentralGoods and Services Tax Act, 2017.

| hereby solemnly and sincerely declare that, me/my firm/my company, will continue to abide by the said
laws, including but not limited to Section 171 of the Central Goods and Services Tax Act, 2017, as
applicable from time to time during the life of the tender and during execution of any order placed with
reference to the said tender.

| further declare that, me/my firm/my company, in furtherance and in compliance to the said section, will
make commensurate reduction in the basic prices w.r.t. Input Tax benefits and reduction in Tax charged

to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or services provided.

| further declare that the foregoing is true and correct and the same is a legal obligation and failure
to fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.
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Appendix - VI
Format:- (To be submitted at the time of release of Final Due)
ANTI-PROFITEERING DECLARATION FORMAT
To whomsoever it may concern
| Shri/Mr. Proprietor/manager service(similar
salutation for other authorized signatories) of M/s hereby

sincerely declare that | have abided with all the laws and rules as applicable on me /my firm/my
company from time to time ,in my dealing with M/s National Aluminum Company Ltd (NALCO)
including but not limited to section 171 of central goods an service tax Act, (CGST Act) 2017 .

In furtherance and compliance of the said section, | declare that | have made commensurate
benefit of reduction in rate of tax or benefit of input tax credit in the purchase order/work
Order/CoNtract NO.....ooiveiiieieeie ettt sttt sr e e e e D] TR has been
passed on to NALCO.

| declare that foregoing is true and correct and the same is a legal obligation and failure to fulfill it
could result in penalties under the Tax law.

Date:
Place:

Signature with seal/stamp.
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APPENDIX - VI
LITIGATION HISTORY TO BE SUBMITTED ON NON-JUDICIAL STAMP PAPER

BEFORE THE NOTARY PUBLIC
AFFIDAVIT

| e et st aged about ............ years, S/O: .vvieceieieees, At , PO-

................................ , Dist-..........., Pin-.................,, State: ............, Designation: ...................... of M/s.
................................................ have not been convicted by a court of Law for an offence involving moral
turpitude in relation to business dealings during the past seven years for acceptance of theoffer. | do
hereby solemnly affirm and state as follows:

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDDER
OR ABANDONMENT OF WORK BY THE BIDDER

1. | (@) Is the bidder currently involved in any litigation relating to the Yes/No
works.
(b) If yes,: give details:
2. | () Has the bidder or any of its constituent partners been debarred/ Yes/No
expelled by

any agency in India during the last 5 years.
(b) If yes, give details:

3. (a) Has the bidder or any of its constituent partners failed to Yes/No
perform on any

contract work in India during the last 5 years.
(b) If yes, give details:

4. | (@) Arbitration cases pending. Yes/No
(b) If yes, give details:
5. | (a) Disputed incomplete works. Yes/No

(b) If yes, give details:

6. (a) Pending civil cases against the firm or its Yes/No
Proprietor/Partner(s)/Director(s)

involving moral turpitude in relation to business dealings.
(b) If yes, give details:

7. (a) Pending criminal cases against the firm or its Yes/No
Proprietor/Partner(s)/Director(s)

involving moral turpitude in relation to business dealings.
(b) If yes, give details:

8. (a) Punishments awarded under civil cases or criminal cases Yes/No

involving moral
turpitude in relation to business dealings
(b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application willbe
summarily be rejected.

Signature of the bidder
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Appendix - VIII

Return No. Date:

To

The Director General of Mines Safety,
Govt. of India,

At: Eastern Railway,

Dhanbad- 826001 (Jharkhand)

Sub: Monthly/Quarterly Return in respect of (Name of

work) for the month/quarter of M/s
Dear Sir,

Enclosed please find herewith the details of the work persons (Contractual workers) engaged at
Panchpatmali Bauxite Mines, M/s NALCO, Damanjodi, Dist: Koraput (Orissa), in relation to work on the

subject cited above for the month/ quarter ending as per Cl.No.2.2(i)(ll) of the relevant

recommendations of 10" conference on safety in mines.
This is for your kind information and record please.
Thanking you Sir.
Yours faithfully.

(Signature of the contractor/his authorized representative)
(Seal)
Place:
Date:

C.C.

1. Director of Mines Safety
Plot No. L1, Nayapalli
P.O. RRL Campus
Bhubaneswar- 751013 (ORISSA)

2. Mine Manager
Panchpatmali Bauxite Mine
M/s NALCO
p.o: Damanjodi, Dist. Koraput (ORISSA)

3. Mgr In-charge of respective work.
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Monthly/ Quarterly report of contractual work persons engaged at Panchpatmali Bauxite Mine, M/s
NALCO, Damanjodi, Orissa for the month/ quarter ending

(As per clause No.2.2 (i) (ii) of 10*" conference on safety in Mines)

01. Name of the firm:

02. Registration number:

03. Name & address of persons heading the firm:
04. Nature of work:

05. Type of deployment of work persons:

06. Number of work persons deployed:

07. Number of work persons hold VT certificate:
08. Number of work persons undergone IME

09. Type of medical coverage given to the work persons:

(Signature of the contractor/his authorized representative)

(Seal)

NB: To be submitted quarterly (by 10*" of April, July, October & January every year) for contracts of more
than one year and monthly for contracts of less than one year.
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APPENDIX - IX

PREFERENCE TO MAKE IN INDIA
ORDER NO. P-45021/2/2017-PP(BE-I1),DTD: 16.09.2020

1.0 The bidders are requested to go through the Gol Order No: P-45021/2/2017-PP(BE-II), DTD:
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit the
Declaration by the Bidder accordingly.

2.0 For the purpose of this order dtd. 16.09.2020:-

2.1 Local content means the amount of value added in India which shall, unless otherwise prescribed by
the nodal ministry, be the total value of the item procured (excluding net domestic indirect taxes)
minus the value of imported content in the item (including all customs duties) as a proportion of the
total value, in percent.

2.2 Class | local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 50%, as defined at cl. 2.1above.

2.3 Class Il local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content equal to or more than 20% but less than 50%, as defined at cl. 2.1
above.

2.4 Non-local supplier means a supplier or service provider whose goods, services or works offered for
procurement has local content less than 20%, as defined at cl. 2.1 above.

2.5 ‘Margin of purchase preference’ means the maximum extent to which the price quoted by a “Class-I
Local supplier” may be above the L1 for the purpose of purchase preference. The margin of purchase
preference shall be 20% against the tender.

3.0 Subject to the provisions of the above order and to any specific instructions issued by the Nodal
Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-1 Local supplier’ in
procurement undertaken by procurement entities in the manner specified here under:-

CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-PP(BE-Il) dtd.
16.09.2020 shall be applicable for this tender towards purchase preference.

However, in case of participation by MSE & ancillary units, the tender quantity reserved for MSE & ancillary
units as per purchase preference policy of NALCO for MSEs as mentioned in the tender document shall take
precedence over the purchase preference against the above mentioned order (to be mentioned, if
applicable).

4.1 In the procurement of goods or works which are divisible in nature, the ‘Class-I Local Supplier’ shall

get purchase preference over ‘Class-Il local supplier’ as per the following procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the
contract of full quantity will be awarded to L1.

b) If L1 bid is not a ‘Class | local supplier’, 50% of the order quantity shall be awarded to L1. Thereafter.
the lowest bidder among the ‘Class | Local supplier’ will be invited to match the L1 price for the
remaining 50% quantity subject to Class-1 local supplier’s quoted price falling within the margin of
purchase preference and contract for that quantity shall be awarded to such ‘Class-I Local supplier’
subject to matching the L1 price. In case such lowest eligible ‘Class-I Local supplier’ fails to match
the L1 price or accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within
the margin of purchase preference shall be invited to match the L1 price for the remaining quantity
and so on and the contract shall be awarded accordingly. In case some quantity is still left uncovered
on ‘Class-I Local supplier, then such balance quantity may also be ordered on the L1 bidder.

4.2 ‘Class-ll local supplier’ will not get purchase preference in any procurement undertaken by procuring
entities.

CASE-II (FOR NON-DIVISIBLE QUANTITY): All the provisions of the order No. P-45021/2/2017-PP(BE-Il)
dtd. 16.09.2020 shall be applicable for this tender towards purchase preference.

4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local Supplier’
shall get purchase preference over ‘Class-Il local supplier’ as per the following procedure:
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a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local supplier’, the
contract will be awarded to L1.

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class | Local supplier’ will be
invited to match the L1 price subject to Class-I local supplier’s quoted price falling within the margin
of purchase preference and contract shall be awarded to such ‘Class-lI Local supplier’ subject to
matching the L1 price.

¢) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-I Local supplier’
with the next higher bid within the margin of purchase preference shall be invited to match the L1
price and so on and contract shall be awarded accordingly. In case none of the ‘Class-I Local
supplier’ within the margin of purchase preference matches the L1 price, the contract may be
awarded to the L1 bidder.

4.4 ‘Class-ll local supplier’ will not get purchase preference in any procurement undertaken by procuring
entities.

5.0 Verification of local content.

5.1

5.2

53

The ‘Class-I local supplier’/ ‘Class Il-local supplier’ at the time of tender, bidding or solicitation
shall be required to indicate percentage of local content and provide self-certification that the
item offered meets the local content requirement for ‘Class-l local supplier’/ ‘Class ll-local
supplier’, as the case may be. They shall also give details of the location(s) at which the local
value addition is made. Declaration to be given in the format attached/enclosed below.

In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class
II- local supplier’ shall be required to provide a certificate from the statutory auditor or cost
auditor of the company (in the case of the companies) or from a practicing cost accountant or
practicing chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

Decisions on complaints relating to implementation of this order shall be taken by the
competent authority which is empowered to look into procurement-related complaints relating
to the procuringentity.

6.0 Only "Class-I local suppliers and Class-Il local suppliers", as defined under the order, shall be

eligible for participation against this tender. The offers of ‘Non-Local Suppliers’ shall not be

considered for evaluation against this tender.
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(Declaration by the bidder on their letter head)

To, GM (T&C),
M/s. National Aluminium Company Limited,

Mines
Dist.-Koraput, Odisha-763008

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No:
Gol order No: P-45021/2017-PP (BE-Il), Dated: 16.09.2020)

Tender Ref. No: T&C/MINES/H&A/R-1596A

Dear Sir,
We, M/s. having its office at
(address) hereby confirm that the offered product has %

of the local content.

Following is/are the location(s) at which local value addition is made:

Yours sincerely,

Signature
Name:
Designation:
Contact No.:

It should be noted by bidder that, apart from the declaration submitted by bidder
regarding % of local content vide Appendix IX of the NIT, the bidder should also update
their MII status on GeM Portal while submitting their bid or creating catalogue.

If there is mismatch in MII declaration submitted by bidder as per Appendix-IX and

status of MII as evaluated by GeM then MII status as evaluated by GeM will be treated as
final and accordingly tender will be processed.
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APPENDIX-X

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017 and ORDER NO:F.No0.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020

DEFINITIONS

1.

3.

GOl vide Order (Public Procurement No.1, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a
country which shares a land border with India.

. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term

'tenderer’, ‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or
firm or company, including any member of a consortium or joint venture (that is an association
of several persons, or firms or companies), every artificial juridical person not falling in any of
the descriptions of bidders stated hereinbefore, including any agency, branch or office
controlled by such person, participating in a procurement process

"Bidder from a country which shares a land border with India” for the purpose of this Order
(Public Procurement No.1, 2 & 3) means

a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or registered

in such a country; or

d. An entity whose beneficial owner is situated in such a country; or
e. An Indian (or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture falls

under any of the above

Note: "Beneficial owner" for the purpose of above paragraph (3) will be as under:

In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s),
who, whether acting alone or together, or through one or more juridical person(s), has a controlling
ownership interest or who exercises control through other means.
Explanation
a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-
five per cent of shares or capital or profits of the company;

b) "Control" shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management
rights or shareholder’s agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more juridical person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
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person, has ownership of or entitlement to more than fifteen percent of the property or
capital or profits of such association or body of individuals;

Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust
through a chain of control or ownership.

"Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24
Jul 2020 is a person employed to do any act for another, or to represent another in dealings
with third persons.

Following shall be complied by the Bidders of the said countries while submitting bids.

A) Any bidder from a country who shares a land border with India will be eligible to bid in this

B)

Q)

tender only if the bidder is registered with the Competent Authority. The Competent
Authority for the purpose of registration under this Order shall be the Registration
Committee constituted by the Department for Promotion of Industry and Internal Trade
(DPIIT). However, Order will not apply to bidders from those countries (even if sharing a
land border with India) to which the Government of India has extended lines of credit or in
which the Government of India is engaged in development projects. Lists of countries to
which lines of credit have been extended or in which development projects are undertaken
are given in the website of the Ministry of External Affairs. This order shall also not apply
to procurement by Indian missions and by offices of government agencies / undertakings
located outside India.

The Bidder shall have to submit declaration / certificate as per the attached Format
towards compliance of Public Order on Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017. B)

For works contracts, including Turnkey contracts, the successful bidder shall not be allowed
to sub-contract works to any contractor from a country which shares a land border with
India unless such contractor is registered with the Competent Authority. The definition of
“Contractor from a country which shares a land border with India” shall be as in paragraph
(3) above.

%k k%
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23
Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs),
2017.

This declaration must form part of all tenders & it contains general information and serves as a
declaration form for all bidders. (Before completing this declaration, bidders must study the
General Conditions, Definitions, Govt Directives applicable in respect of Public Procurement No.1,
2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial
Rules (GFRs), 2017 & prescribed tender conditions).

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM
[, the UNdersigned , ..ttt e (full names), do
hereby declare, in MYy CAPACILY @S .iieciiciee ettt sre e srerreeseenees of M/s
............................................................................................................... (name of bidder entity),

1) The facts contained herein are within my own personal knowledge.

2) lhave read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject
of Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions
on procurement from a bidder of a country which shares a land border with India and comply to all
the provisions of the Order.

) TR o= o 1 AV o o =Y A |V ORIt (name of
bidder entity) is not from such a country / isfrom-such-a—country (strike out whichever is not
applicable), has been registered with the Competent Authority. | hereby certify that this SUPPLIER
fulfils all requirements in this regard and is eligible to be considered. [Where applicable, evidence
of valid registration by the Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate / declaration given by M/s
............................................................................................................... (name of bidder entity) is
found to be false, this would be a ground for immediate termination and further legal action in
accordance with law as per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017

AUTHORISED SIGNATURE: DATE:

Seal / Stamp of Bidder
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APPENDIX-XI

1.0 Settlement of Disputes

11

1.2
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AMICABLE SETTLEMENT:-

If any commercial dispute, other than those where the decision of NALCO/EIC/MIC is final and
binding as per the contractual terms, whatsoever arises between NALCO and the
Contractor/Vendor in connection with or arising out of the Service Contract /Work
Order/Purchase Order, as the case may be, including without prejudice to the generality of the
foregoing, any question regarding its existence, interpretation, validity or termination, or the
execution of the Contract, whether during the progress of the Contract or after its completion
and whether before or after the termination, abandonment or breach of the Contract, the
parties shall resolve such dispute or difference by amicable settlement. If the parties fail to
resolve such dispute or difference by amicable settlement, then the dispute may be settled
through Mediation by High Level Committee / Arbitration / other remedies available under the
applicable laws.

Resolution of Dispute by Mediation through High Level Committee (HLC):-

If the parties fail to resolve a dispute or difference by amicable settlement, such dispute or
difference, if the parties agree, may be referred to Mediation for settlement and the same shall
be guided by the provisions of The Mediation Act, 2023 or any other applicable law for the time
being in force & amendment thereof.

1.2.1 Invitation for Mediation:-

(i) A party shall notify the other party in writing about the dispute or
difference it wishes to refer for Mediation within a period of 30 days from the
date of failure to resolve the same through amicable settlement . Such notice for
Mediation shall contain sufficient information relating to the dispute and the
precise claim (monetary and/or declaratory) to enable the other party to be fully
informed as to the nature of the dispute, amount of the monetary claim, if any,
and apparent cause of action.

(ii) Upon the receipt of the notice for Mediation from a party, the other party shall
intimate its stand and counter claim, if any, within a period of 30 days from the
date receipt of such notice and both the claim and counter claim, if any, will be
referred for Mediation.

(iii)  The parties shall file their claim and counterclaim in the following format;

a. Chronology of the dispute
b. Brief of the contract
c. Brief history of the dispute

d. Issues
Description of
Sl. ) . . Relevant
Claims / Counter | Claim Amount in INR
No. lai Contract Clause
claims

e. Details of Claim(s) / Counter Claim(s)
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f. Basis / Ground of claim(s) / counter claim(s) along with relevant
clause of contract.
Statement of claims shall be restricted to maximum limit of 20 pages.

If no reply/response is issued within 30 days of the date of receipt of
notice to refer the dispute or difference for Meditation, the Mediation shall be
treated as stands failed.

1.2.2 Mediation:-

1.2.3

(i)

(ii)

(iif)

(iv)

(v)

Subject to the provisions of The Mediation Act, 2023 or any other applicable
law, where notice for Mediation has been issued and responded to under Clause
1 .2. 1 hereinabove, the dispute or difference will be referred to a High-Level
Committee (HLC) to be constituted by CMD, NALCO, for settlement through
Mediation. The constitution of the HCL by the CMD, NALCO will be as per the
guidelines detailed in clauses 1.2.2 (ii) to 1.2.2 (iv).

HLC will be a committee comprising of three members, who are eligible as per
the clause 1.2.2 (iii). However, there will be single member HLC for disputes
involving claim and counter claim (if any) up to INR. 1 crore. CMD will have
authority to reconstitute an HLC filling any vacancy. The party invoking
mediation shall propose names of mediators who are eligible as per clause 1.2.2
(iii) hereinbelow, for consideration by the CMD, NALCO . The number of names
proposed should be twice the number of mediators in the HLC which will be
formed.

The persons eligible for consideration to be members of the HLC shall be either
Retired High Court Judges, or, Retired Civil Servants of Govt. of India not below
the rank of Additional Secretary, or, Retired Chairman / Chairman Cum
Managing Directors / Managing Directors / Directors of any Maharatna /
Navratna CPSEs in India other than NALCO Ltd., who is/are registered as
mediator with the Mediation Council of India, or is/are empanelled as Arbitrator
with the Delhi International Arbitration Centre / Orissa High Court Arbitration
Centre / IIAC / Indian Council of Arbitration.

The persons selected as a mediator / member of the HLC shall disclose in
writing to the parties regarding any circumstance or potential circumstance,
personal, professional, financial, or otherwise, that may constitute any conflict
of interest or that is likely to give rise to justifiable doubts as to his/her
independence or impartiality as a mediator. The said disclosure is required to be
given by the mediators prior to the conduct of mediation. Further, during the
mediation, the mediator/ member of the HLC shall, without delay, disclose to
the parties in writing any conflict of interest, that has newly arisen or has come
to his/her knowledge that is likely to give rise to justifiable doubts as to his
independence or impartiality as a mediator/ member of the HLC.

Upon disclosure under 1.2.2(iv), if either party desires to replace any member
of the HLC or in the event of death/incapacity/withdrawal by any of the mediator
from the HLC, then, the HLC will be reconstituted following the process as given
above.

Proceedings before HLC:-
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On constitution of the HLC, along with the intimation regarding the
constitution of the HLC, its member/s will be furnished with the information
relating to the dispute and the precise claim (monetary and/or declaratory) as
well as stand and counter claim of the respective parties. The HLC will convene
its meeting at the earliest, but not later than 30 days of its constitution. The HLC
shall be provided with all necessary inputs, clarifications etc. by both the parties.
Thereafter, the HLC shall assist the parties in an independent, neutral and
impartial manner in their attempt to reach an amicable settlement of their
dispute. The HLC shall at all times be guided by the principles of natural justice,
objectivity and fairness and protect the voluntariness, confidentiality and self-
determination of the parties, and maintain the standards for professional and
ethical conduct as may be specified. The HLC shall be free to decide the process
and procedure to be adopted for mediation and the same shall be subject to due
consent of both the parties.

In case of 3 members HLC, 2 members will constitute a valid quorum and the
meeting can take place to proceed in the matter after seeking consent from the
member who is not present.

The HLC shall attempt to facilitate voluntary resolution of the dispute by the
parties and communicate the view of each party to the other to the extent
agreed to by them, assist them in identifying issues, advancing better
understanding, clarifying priorities, exploring areas of settlement and generating
options in an attempt to resolve the dispute expeditiously, emphasising that it is
the responsibility of the parties to take decision regarding their claims. The HLC
shall only facilitate the parties in arriving at a decision to resolve a dispute and
shall not impose any settlement nor give any assurance that the mediation may
result in a settlement.

The parties shall be represented by their respective authorized
representatives, who will produce proper Letters of Authority before the HLC.
No party shall be allowed to bring any advocate or outside
consultant/advisor/agent. However, subject to the discretion of the parties, the
ex-employees of parties may represent their respective organizations if they
were the Manager-in-Charge/Engineer-in-Charge/Dealing Officer of the contract
at the time of dispute/cause of action. Parties shall not claim any interest on
claims/counter-claims from the date of notice invoking Mediation till execution
of settlement agreement, if so arrived. In case, parties are unable to reach a
settlement, no interest shall be claimed by either party for the period from the
date of notice invoking Mediation till the date HLC submits the non-settlement
report and 30 days thereafter in any further proceeding.

HLC will conclude its proceedings in maximum 10 meetings, and give
its recommendations within 120 days from the date fixed for the first
appearance before the HLC. If required, the parties may agree to extend the
period of mediation for a further maximum period of 60 days. HLC will submit
draft settlement agreement containing its recommendations to both the parties
on possible terms of settlement. If the parties accept the draft settlement
agreement of the HLC, then the settlement agreement will be executed by both
parties with all HLC members as witnesses. However, in case parties do not
accept, then the HLC will submit the non-settlement report.
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If, the draft Settlement Agreement shared by the HLC is acceptable to both the
parties, the same will be signed within 15 days of acceptance and the same shall
be authenticated by all the HLC members as witnesses. The
acceptance/rejection is to be communicated by each party to other and to the
HLC within 45 days of the receipt of the draft settlement agreement from HLC.
After signing, the settlement agreement same shall be final and binding to both
the parties and thereafter there shall be absolute bar for initiating
arbitration. In case of non-agreement/non-acceptance of the draft settlement
agreement, the HLC shall submit a non-settlement report to both the parties and
the mediation proceedings shall stand terminated from the date of receipt of
the said non-settlement report.

The venue of the HLC meeting shall be at Bhubaneswar. All the expenditure
incurred towards arrangement for the venue of the mediation proceedings and
fee & expenses of the HLC members and expenses incurred towards venue shall
be shared by the parties equally..

Fees & Facilities to the Members of the HLC:- The cost of Mediation proceedings

including expenses towards arranging of venue of the mediation proceedings and fee
& expenses of the HLC members shall be as provided herein below :

| Fees/ Facility Entitlement
No.
INR 20,000 per meeting to each Mediator. In
addition, each Mediator to be paid INR 10,000
1 | Fees for attending meeting to authenticate the
settlement agreement. However maximum fee
shall be INR 2,10,000 per case per Mediator .
2 | Secretarial expenses INR 10,000 lump sum.
3 Transportation in the Car as per entitlement or INR 2,000 per day
city of the meeting
Venue will be NALCO conference rooms at
4 Expenses towards Venue Bhubaneswar with fooding expenses as per
for meeting actuals.
Sl. Fees/ Facility Entitlement
No.
Facilities to be provided to the out stationed member
Travel from the city of Economy class air tickets / first class AC train
5 | residence to the city of tickets/ Luxury car/ reimbursement of actual
meeting. fare.
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Transport to and from
6 | airport/railway station in Car as per entitlement or INR 3,000

the city of residence

Stay for out stationed In NALCO Guest House or in hotel to be
members arranged by one of the parties.

Aforesaid fees is subject to government guidelines on austerity measures, if any. All
the expenditure incurred in the HLC proceedings shall be shared by the parties in equal
proportions. The Parties shall maintain the account of expenditure and present to the
other for the purpose of sharing on conclusion of the HLC proceedings.

The parties shall keep confidential all matters relating to the Mediation
proceedings. Parties shall not refer or rely upon them and/or not produce them as
reference / material papers / evidence in arbitration or court or any other proceedings.

Arbitration:-

13.1

If the process of mediation by HLC fails to arrive at a settlement between the parties
any of the party may, within Thirty (30) days of such failure, give notice
to the other party of its intention to refer the dispute/difference for arbitration
indicating the precise claim amount and/or relief sought, as per the conditions as
stated hereinafter provided, as to the matter in dispute/difference, and no
arbitration in respect of the matter may be commenced unless such notice is given.
The mechanism of settling the disputes through arbitration can be resorted to only in
cases where the disputed amount (i.e. total amount of Claims including claims of
interest, cost etc.) does not exceed X10 crores and is not below X50.00 Lacs including
all types of interest, cost etc.. In case the disputed amount exceeds Rs. 10 Crores or
less than X50.00 Lacs, the parties shall be within their rights to take recourse to
remedies as may be available to them under the applicable laws other than arbitration.
Since, mediation is a pre-condition for arbitration, any claim/dispute which has not
been referred for mediation, shall not be referred for arbitration.

The parties at the time of invocation of arbitration shall submit all the details of the
claims and the counter-claims including the Heads/Sub-heads of the Claims/Counter-
Claims and the documents relied upon by the parties for their respective claims and
counter-claims. The parties shall not file any documents/details of the claims and
counter-claims thereafter.

(The party invoking arbitration, at the time of invocation of arbitration, along with the
notice, shall submit all the details of its claims including the Heads/Sub-heads of the
claims and the documents relied upon by it for its claims. On receipt of notice invoking
arbitration as well as the details of the claims and the documents relied upon by the
claimant for its claims, within 30 days of the receipt, the other party shall give its
response to the said notice, and within 60 days shall submit its counter-claims including
the Heads/Sub-heads of the counter-claims and the documents relied upon by it for its
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counter-claims. The parties shall not file any details of the claims and counter-claims
and/or documents etc. thereafter.)

The parties hereby agree that the claims/counter-claims raised by them at the time as
mentioned above shall be final and binding and no further change shall be allowed in
the same at any stage during arbitration under any circumstances whatsoever. Where
the dispute/claim is for the payment of money, no interest shall be payable on whole
or any part of the money for any period between the date on which cause of action
arose and the date on which the award is made.

Any dispute in respect of which, a notice of intention to
commence arbitration has been given in accordance with Clause 1.3.1, shall be finally
settled by arbitration .

Any dispute referred by a party to arbitration shall be adjudicated by a Sole Arbitrator

appointed by CMD, NALCO in the following manner:-

a) On receipt of a notice of intention to commence arbitration given in
accordance with Clause 1.3.1, CMD, NALCO will send, within 30 days of receipt
of the notice, to the party (other than NALCO) names of three persons from the
panel of arbitrators of Orissa High Court Arbitration Centre and/or Delhi
International Arbitration Centre and/or Indian Council of Arbitration and/or IIAC,
for the said party to choose any one of them to be the Sole Arbitrator .

b) The party other than NALCO on receipt of the names as mentioned at (b)
above, shall select any one of the person names to be appointed as a Sole
Arbitrator and communicate his name to CMD, NALCO within thirty days of
receipt of the names along with written consent for agreeing to waive the
applicability of Section 12 (5) of the Arbitration and Conciliation Act, 1996,
conveying its agreement for appointment of Sole Arbitrator by CMD NALCO as
provided under this arbitration clause.

c) On receipt of communication as provided above, CMD, NALCO shall there
upon appoint the said person as the sole Arbitrator within 30 days of receipt of
the communications as mentioned at (b) above.

d) If none of the names communicated by CMD, NALCO are acceptable to the
party (other than NALCO) or the said party fails to communicate such selection
as provided at (b) above within the period specified, any of the parties may
approach Hon’ble High Court of Orissa at Cuttack for appointment of Sole
Arbitrator under Section 11 (6) of the Arbitration and Conciliation Act, 1996.

e) If the Arbitrator so appointed dies, resigns, becomes incapacitated or
withdraws for any reason from the proceedings, it shall be lawful for CMD,
NALCO to appoint another person in his place in the same manner as mentioned
above. The person so appointed as Sole Arbitrator shall proceed with the
reference from the stage where his predecessor had left.

f) The seat and venue of arbitration shall be at Bhubaneswar. However, if the
situation so warrants venue of arbitration may be at as and where required
basis, and may be held at the place where the site of work is situated.
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The fees, expenses, if any, of the Arbitrator, expenses towards venue of
arbitration shall be equally shared by the parties. The fee of the Sole Arbitrator
shall be as under:

The Arbitrators shall be paid fees as per the Fees prescribed in the Fourth
Schedule of the Arbitration & Conciliation Act, 1996 and amendments, if any
made thereof.

If after commencement of the Arbitration proceedings, the parties agree to
settle the dispute mutually or refer the dispute to Conciliation, the arbitrator
shall put the proceedings in abeyance until such period as requested by the
parties. Where the proceedings are put in abeyance or terminated on account
of mutual settlement of dispute by the parties, the fees payable to the arbitrator
shall be determined as under :

a) 40% of the fees if the Pleadings are complete

b) 60% of the fees if the Hearing has commenced

c) 80% of the fees if the Hearing is concluded but the Award is yet to be
passed.

Each party shall pay its share of arbitrator’s fees in stages as under:

a) 40 % of the fees on Completion of Pleadings
b) 40% of the fees on conclusion of the Final Hearing
c) 20% at the time when arbitrator notifies the date of final award

The Claimant shall be responsible for making all necessary arrangements for
the travel / stay of the Arbitrator including venue of arbitration, hearings. The
parties shall share the expenses for the same equally.

The arbitration shall be conducted in the English language. Arbitration
proceedings can also be conducted online, as per the discretion of the Arbitral
Tribunal.

The Arbitrator shall give reasoned and speaking award and it shall be final and
binding on the parties and any future interest as awarded by the Arbitrator shall
not be more than 5% per annum simple interest.

Subject to the aforesaid conditions, provisions of the Arbitration and
Conciliation Act, 1996 as amended by the Arbitration and Conciliation
(Amendment) Act, 2015 and any statutory modification or re-enactment thereof
and the rules made there under, and for the time being in force shall apply to
the arbitration proceeding under this clause.

Notwithstanding the above, in the event of any dispute or difference relating to the

interpretation and application of the provisions of commercial contract(s) between
NALCO and any other Central Public Sector Enterprises (CPSEs) / Port Trusts and also
between NALCO and Government Departments / Organizations or University under the

Central Government (excluding disputes relating to Railways, Income Tax, Customs &
Excise Departments), NALCO and State Governments/ State PSUs / Public authority /
Organizations or University under any State Government, such dispute or difference

shall be taken up by either party for its resolution through AMRCD as mentioned in DPE
Office Memorandum No.05/0003/2019-FTS-10937 dated 14 ™ December, 2022 read
with DPE OM No. DPE-05/0002/2023-AMRCD dated 25 ™ July, 2024 including further
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DPE OMs / clarifications and / or any amendments relating to Administrative
Mechanism for Resolution of Disputes CPSEs Disputes [AMRCD]. The decision of
AMRCD on the said dispute will be binding on the parties.

1.4 Notwithstanding any reference to the Mediation or Arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract
unless they other wise agree.
b)  NALCO shall pay the Contractor any monies due to the Contractor.
1.5 Jurisdiction/ Governing Laws:
(a) Jurisdiction:
For all disputes arising of this contract, the jurisdiction shall be lie under the jurisdiction
of the courts at Bhubaneswar in the State of Odisha (India) only.
(b) Governing Laws:
The contract shall be governed by and constructed according to the laws in force in INDIA.
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LIST OF NALCO APPROVED BANKS

LIST OF PSU BANKS:

SI No Name of the Bank SI No Name of the Bank
1 Bank of Baroda 10 Oriental Bank of Commerce
2 Bank of India 11 Punjab and Sindh Bank
3 Bank of Maharashtra 12 Punjab National Bank
4 Canara Bank 13 State Bank of India
5 Central Bank of India 14 Syndicate Bank
6 Corporation Bank 15 UCO Bank
7 Dena Bank 16 Union Bank of India
8 IDBI Bank 17 Vijaya Bank
9 Indian Bank
LIST OF PRIVATE BANKS:
Sl Name of the Bank SI No Name of the Bank
No
1 HDFC Bank Ltd. 9 The South Indian Bank Ltd.
2 ICICI Bank Ltd. 10 The Karur Vysya Bank Ltd.
3 AXIS Bank Ltd. 11 The Karnataka Bank Ltd.
4 Kodak Mahindra Bank Ltd. 12 IDFC Bank
5 YES Bank 13 RBL Bank
6 Indus Ind Bank Ltd. 14 The Lakshmi Vilas Bank Ltd.
7 The Federal Bank Ltd. 15 Tamilnad Mercantile Bank Ltd.
8 The Jammu & Kashmir Bank Ltd. 16 City Union Bank Ltd.
LIST OF FOREIGN BANKS:
l\SI(I) Name of the Bank BIC I\Sll) Name of the Bank BIC
Abu Dhabi Commercial
1 Bank Limited ADCB AE AA 19 KEB Hana Bank KOEX KR SE
Australia & New Zealand Krung Thai Bank Public Company
2 Banking Group Limited ANZB AU 3M | 20 Ltd. KRTH TH BK
3 | Bank of America NA BOFAUS3N | 21 | Mashregbank PSC BOML AE AD
Bank of Baharain and .
4 Kuwait B.S.C. BBKUBHBM | 22 | Mizuho Bank Ltd. MHCB JPJT
5 | Bank of Ceylon BCEY LK LX 23 | National Australia Bank Ltd. NATA AU 33
6 | Barclays Bank PLC BARCGB22 | 24 | Sberbank SA&TVIRU
7 BNP Paribas BNPA FR PP 25 | Shinhan Bank SHBK KR SE
8 | Citibank N.A. CITIUS 33 26 | Societe Generale SOGE FR PP
Commonwealth Bank of .
9 Australia CTBA AU 2S 27 | Sonali Bank Ltd. BSON BD DH
Credit Agricole Corporate
10 & Investment Bank BSUI FR PP 28 | Standard Chartered Bank SCBL GB 2L
11 | Credit Suisse AG CRESCHZZ | 29 g”m'tom.o Mitsui Banking SMBC JP JT
orporation
12 | DBS Bank Ltd. DBSS SG SG 30 | The Bank of Nova Scotia NOSCCATT
13 | Deutsche Bank AG DEUTDEFF | 31 m‘j Etfj”k of Tokyo-Mitsubishi BOTK JPJT
The Hongkong and Shanghai
14 | Doha Bank DOHBQAQA | 32 Banking Corp. Ltd. HSBC HK HH
15 | FirstRand Bank Ltd. FIRN ZA JJ 33 | The Royal bank Of Scotland PLC RBOS GB 2L
16 | Industrial Bank of Korea IBKO KR SE 34 | United Overseas Bank Ltd. UOVB SG SG
Industrial & Commercial . .
17 Bank of China Limited ICBK CN BJ 35 | Westpac banking Corporation WPAC AU 2F
18 | JP Morgan Chase Bank CHASUS 33 | 36 | Woori Bank HVBK KR SE
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PRICE TO BE QUOTED BY THE BIDDER IN GEM PORTAL

The bidder has to quote the lumpsum price for the contract in the field provided
for entering the price in the GeM portal.

The price to be quoted is inclusive of applicable GST for the job, i.e 18% in this
tender.

The price to be quoted in the GeM portal is to be the same as the final value
obtained in the BoQ format enclosed in the tender in GeM bid document.

The bidder has to upload the BOQ format in PDF in the GeM portal at the location
of financial break up.

PROCEDURE TO FILL UP THE BOQ FOR THE TENDER
- The BOQ for the tender is a part of the GeM bid Document.
- Toview the BOQ, download the GeM Bid Document by clicking the bid no

of the tender in which participation is to done.

- Inthe GeM bid document, Search for Excel Upload Required, there the BOQ
is attached.

- Download the BOQ.

- Fill the column Unit rate (excluding GST) for all the items.

- The price inclusive of GST is automatically calculated by the excel work
sheet.

- At the end of the BOQ, total amount of the contract / BOQ including GST
@ 18% is visible. This price is to be quoted in the GeM portal at the relevant
field.



- Convert the duly filled in BOQ to PDF format and upload in the location

earmarked for financial break up.

SAMPLE GEM BID DOCUMENT IS ENCLOSED BELOW



SAMPLE GEM BID DOCUMENT FOR REFERENCE

7".’——

Azadi ik,
Amrit Mahotsav

pI~Fak

e-r-iafketplace

Bid Number/gyelt saies (s da):

GEM/2023/B/-----
Dated/RAre -

Bid Document/ s cxardst

Bid Details/Rs fRavor

Bid End Date/Time/Rs dg @9 & af@/aag

Bid Opening Date/Time/fds e Hir
afr@/a8g

Bid Offer Validity (From End Date)/S5 Ozrmar
duar (dg A f arli@ W)

90 (Days)

Ministry/State Name/d@areRI/Isd & A

Ministry Of Mines

Department Name/@Q¥eT & aA1H

Materials

Organisation Name/&31a & &

National Aluminium Company Limited, Bhubaneswar

Office Name/®aierT &l =TeT

Mines Division,damanjodi,koraput

Item Category/sig HeIll

Custom Bid for Services -

Contract Period/31 ey 31af

MSE Exemption for Years of Experience and

Turnover/ 3iHa & auf ¥ TATHES T

No

Startup Exemption for Years of Experience

and Turnover/ 3i#a & auf § FIEIT e

No

Document required from seller/fa®ar & At
AT EFAEST

Certificate (Requested in ATC),Additional Doc 1 (Requested
in ATC)

*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

Bid to RA enabled/f9E d Raf =fersh aftha forar

No

Type of Bid/ds & UaR

Time allowed for Technical Clarifications
during technical evaluation/deeiidh Feidhel &

2NIeT i FUEEROT ¥ 3T W

3 Days

Evaluation Method/sci®a ugfa

Total value wise evaluation

Financial Document Indicating Price

Breakup Required/e gfa arer fadRT g&ardst
SPHIT HAWF &

Yes

EMD Detail/3uaE faaror

1/5
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GEM/2023/B/-----
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SAMPLE GEM BID DOCUMENT FOR REFERENCE
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Advisory Bank/tsaidsit & State Bank of India

EMD Amount/$Tarsr TfY

ePBG Detail/Siidish faaror

Required/3TmaIeshdr No

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service
Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this
Policy./at31 6T 21t & HFHRY STHE T & ST [sX Bt HATAT IR & forw s & Ay 4 FAIT gFardst uegd o B
Uﬁ;ﬂgmasmgamaﬁsﬁasﬁvﬁﬁﬁm a2 [ar3it & fow Jar verdr $THET @ Fe & urT & | crarRAT o 37 Aifd &
ar gy TEM 91371 &

(b). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./$uaél 3R Hurea
FATAd T, ST ITE eI il &, Nt & ga7 3 et arfeu|

Beneficiary/aramaf :

National Aluminium Company Limited

Mines Division,damanjodi,koraput, Materials, National Aluminium Company Limited, Bhubaneswar, Ministry of
Mines

(National Aluminium Company Limited)

Splitting/fasraa
Bid splitting not applied/arell [ATSr @r9] =& fomar a2,

MIl Compliance/TH3ME$3TE Hura=t

MII Compliance/TH3ME3TS 3HIureled Yes

MSE Purchase Preference/tainds @il aiadr

MSE Purchase Preference/TaATEs @Wllg aI¥dr

Details of the Competent Authority for MSE

I Name of Competent Authority ”

I Designation of Competent Authority ”

Office / Department / Division of Competent

Authority NALCO MINES

ICA Approval Number ”

| Competent Authority Approval Date ”

Brief Description of the Approval Granted by
Competent Authority

2/5
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Competent Authority Approval for not opting Micro and Small Enterprises Preference : Document
Reference

1. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process.

pload Required/taid # 31Udis fhU S & 3MaISHT :

for Carry out HEMM stability test/study report at NALCO MINES 12345678. XLSX

Additional Qualification/Data Required/3ifaRe® Jeaar /3mazas ser
Scope of Work:;

Service Level Agreement (SLA):.

Payment Terms:.

GEM Availability Report ( GAR)::

Custom Bid For Services - : NALCO
Mines (1)

Technical Specifications/dm=lihr RARAPAT

| Specification ” Values ‘

| Core ‘

Description /Nomenclature of Service Proposed for procurement
using custom bid functionality

| Regulatory/ Statutory Compliance of Service ” YES ‘
| Compliance of Service to SOW, STC, SLA etc ” YES ‘
Addon(s)/Ts3iia |

Additional Specification Documents/3ifafit® AR s

Consignees/Reporting Officer/@Rd/Raféar 31wy

3/5


nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box

nssudhakar
Text Box
12345678. XLSX

nssudhakar
Text Box
Document Reference

nssudhakar
Text Box

nssudhakar
Text Box


The quantity

of
Consignee
S.No./&. || Reporting/Officer/ Procuromen: Additional
) R/ R Address/adr Proi Requirement/3ifafi®
ject pasies
31l based or
Lumpsum

based hiring.

763008,PANCHAPATTAMALI
BAUXITE
MINES.DAMAN]JODI,KORAPUT,7
63008

1 N/A

Buyer Added Bid Specific Terms and Conditions/mar g s o8 fs 6 fdw ot

1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25
percent at the time of issue of the contract. However, once the contract is issued, contract quantity or
contract duration can only be increased up to 25 percent. Bidders are bound to accept the revised
quantity or duration

Buyer Added Bid Specific ATC
Buyer Added text based ATC clauses
Note:

1) The bidder has to quote the unit rates in the blue colored cells up to two decimals only. Unit rat
e shall be excluding GST.

2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quot
ed as the price for the contract in GeM portal.

3) The bidder has to convert this EXCEL sheet to PDF and upload the same in GeM portal at the Fin
ancial breakup location.

4) This tender is limited to Enlisted parties of NALCO Mines Damanjodi for the category of the job.

5) Only offers from enlisted vendors shall be considered for evaluation & unsolicited offers shall be
summarily rejected.

Certificates

Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the
Bid document, ATC and Corrigendum if any.

Disclaimer/sia=or

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent

Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses
on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in

the bidding process due to these ATCs and due to modification of technical specifications and / or terms and

conditions governing the bid. Any clause(s) incorporated by the Buyer regarding following shall be treated as

null and void and would not be considered as part of bid:-

1. Definition of Class | and Class Il suppliers in the bid not in line with the extant Order / Office Memorandum
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issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any
Category item bunched with it.

Creating BoQ bid for single item.

Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.

Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
Floating / creation of work contracts as Custom Bids in Services.

Seeking sample with bid or approval of samples during bid evaluation process.

Mandating foreign / international certifications even in case of existence of Indian Standards without
specifying equivalent Indian Certification / standards.

10. Seeking experience from specific organization / department / institute only or from foreign / export
experience.

© O N U A

11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.

14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the
case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer
is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to
such representations.

This Bid is governed by the General Terms and Conditions/@ran=a &g 3R e, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in General Terms and Conditions/araT=a faaa 3iX e is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which
shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to
undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action

in accordance with the laws./STH &1 THT At & @S 26 & e A AR & WY {H e TSN A Tl ¢ & G T @l
W giaday & §O9 § WA & AT HH T A X arel 57 o s o 0= 30 Afaer & Oz <@ & fow asf o7 gen
39 gt 5 & aren weTH UIRHN & wH Uohgpd @llfds F o od §HT O H THA AU B g AR e o
el ENYOT fpT SIS @ SHHT AUl o B W HJdY Pl dTeeblel HAT Plel 3N Plefed & HJAT 30 Y Bl b
& 3T M|

---Thank You/g=garg---
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Name of the bidder \

APPLICABLE GST FOR THE TENDER IS 5%

Unit Rate
Sl. Amount Excl GST | Unit Rate incl
Item Description Unit Quantit Excl GST in . . Amount incl 5% GST in Rs
No. P v in Rs 5% GST in Rs
Rs
1 2 3 4 5 6 7 8
Monthly fixed charges for providing, operating and maintaining of new Bolero Jeeps(AC) on Hire
1 |in good condition with necessary fittings with adequate No's of Drivers for 16 Hours duty basis. ( Month 240 0.00 0 0.00
5 vehicles x 48 months=240 months).
) Extr'a hours duty beyond 16 hours in case of exigency (Maximum 240 hours per year. Total 960 Hour 960 0.00 0 0.00
hrs in 4 years)
3 Running KM chanrges for running the vehicle for 10 Km considering Deisel cost as per Cl 12.0 of NOT TO BE QUOTED
Kilometer 756000
SCC (3150 km per veicle x 5 vehicels x 48 months= 756000 kM). NOT TO BE QUOTED
TOTAL AMOUNT INCLUDING GST (THIS VALUE TO BE QUOTED IN THE GEM PORTAL) ——) | 0.00

Note : 1) The bidder has to quote the unit rates in the blue coloured cells upto two decimels only. Unit rate shall be excluding GST

2) After filing up the BOQ, the value obtained in the TOTAL AMOUNT INCLUDING GST Shall be quoted as the price for the contract in GeM portal
3) The bidder has convert this EXCEL sheet to PDF and upload the same in GeM portal at the Financial breakup location

4) The name of the bidder is to be filled up in the cell earmarked for the same in green colour
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21. T ime of Performance
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W@NALCO GENERAL CONDITIONS OF CONTRACT

111

1.1.2

1.1.3.

1.14.

1.15.

1.1.6.

SECTION -1

DEFINITIONS AND INTERPRETATION

DEFINITION & INTERPRETATION:

Definition:

In the contract (as hereinafter defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context
otherwise requires.

The ‘Owner’ shall mean the National Aluminium Company Limited (NALCO),
a Company incorporated under the Companies Act, 1956 having its registered
office at IDCO Tower, 8" Floor, Janapath, Bhubaneswar —751007 or any other
place as modified subsequently and shall include its Chairman- cum-Managing
Director or other Administrative Officers authorised to deal with these presents
are concerned on his behalf posted in the any of the Offices of NALCO and
shall also include Owner’s successors and assignees.

The Chairman-cum-Managing Director has nominated the following persons as
the representative of the ‘Owner’ for the purpose of all contractual matters.

Smelter - General Manager (Smelter)

CPP - General Manager (CPP) Projects
Mines - General Manager (Mines)

Alumina - General Manager (Alumina)

The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance by
the Owner.

The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-
Managing Director of National Aluminium Co. Ltd., or his successors in office
as designated by the Owner.

The ‘Project Head’ shall mean General Manager/ Deputy General Manager of
the Project of National Aluminium Company Ltd., or his successor in office or
his authorised representative.

The ‘Contractor’ shall mean the person or persons, firm or company whose
tender has been accepted by owner and includes the contractor’s legal
representatives, his successors and permitted assigns.

The ‘Sub-contractor’ shall mean any person or firm or company (other than the
contractor to whom any part of the work has been entrusted by the contractor,
with the written consent of the owner or his representative and the legal
representatives, successors and permitted assignee of such person, firm or
company.
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W@NALCO GENERAL CONDITIONS OF CONTRACT

1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner from
time to time and shall include those who are expressly authorised by the Owner
to act for and on his behalf for all function pertaining to operation of this
contract. All functions pertaining to the operation of contract means all acts
necessary for execution of the contract coordinating between the different
agencies and final closing of the contract.

The ‘Works’ shall mean and include all works to be executed in accordance with
the contract or part thereof as the case may and shall include all extras, addition,
altered or substituted works as required for the purpose of the contract or as may
be required to be executed by the owner/ engineer-in- charge.

The ‘Contract’ shall mean the agreement between the Owner and the contractor
for the execution of the works including therein all documents such as the
invitation to tender, instructions to Tenders, General Conditions of Contract,
Special Conditions of Contract, Job Specifications, General Requirements,
Time Schedule of Completion of Job, Drawings, Letter of Intent awarding the
work, Agreed variations, if any etc.

The ‘Contract Document’ shall mean collectively the tender documents,
designs, drawings specifications, agreed variations, if any and other documents
constituting the tender and acceptance thereof.

‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature
required in or about the execution, completion or maintenance of the works or
temporary works (as hereinafter defined) but does not include materials or other
things intended to form of forming part of the permanent work.

‘Temporary Works’ shall mean all temporary works of every kind required in
or about the execution, completion or maintenance of the works.

‘Specifications’ shall mean all directions, various technical specification,
provisions, and requirements, attached to the contract, which pertain to the
method and manner of performing the work or works to the quantities and
qualities of the work or works and the materials to be furnished under the
contract for the work or works as may be amplified or modified by the Owner
or the Engineer-in-charge during the performance of Contract in order to
provide the unforeseen conditions or in the best interests of the work or works.
It shall also include the latest edition including all addenda/ corrigenda or
relevant Indian Standard Specifications and other relevant codes.

‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the

contract in order to define broadly the scope and specifications of the work or
works, and all reproductions thereof.
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W@NALCO GENERAL CONDITIONS OF CONTRACT

1.1.15.

1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any
modifications approved in writing by the Engineer-in-Charge and such other
drawings as may, from time to time, be furnished or approved in writing by the
Engineer-in-charge.

‘Foreign consultant’ shall mean a person, agency or firm including their
successors and assigns, who are nonresidents of India and are responsible for
supply of process Technology for expansion plant based on review of existing
plant including material flow, energy balance, additional facilities and
improvement on the basis of the recent experience.

‘Indian Consultant’ shall mean a person, agency or firm including their
successors and assign who are responsible for detailed engineering and
construction management of the project.

‘Project manager’ shall mean the authorised representative of the consultant
posted at site. He shall be responsible for supervision of the work by the
contractors as well as coordinate with different agencies within the organisation
or otherwise.

‘Site” shall mean the lands and other places on, under in or through which the
permanent works are to be carried out and any other lands or places provided
by the owner for the purpose of the contract.

‘Notice in writing or written Notice’ shall mean a notice in written, typed or
printed characters sent (unless delivered personally or other wise proved to have
been received) by registered post to the last known private or business address
or registered office of the addressee and shall be deemed to have been received
in the ordinary course of post it would have been delivered.

The ‘Completion Certificate’ shall mean the certificate to be issued by the owner
or his representative when the works have been completed to his satisfaction.

The ‘Final Certificate’ in relation to the work shall mean the certificate
regarding the satisfactory compliance of the various provisions of the contract
to be issued by the owner or his representative after the period of liability is
over.

‘Approved’ shall mean approved in writing including subsequent written
conformation of previous verbal approval and ‘Approval’ means approved in
writing including as aforesaid.

The ‘Period of Liability’ in relation to a work means the specified period from
the date of issue of completion certificate up to the date of issue of final
certificate which the contractor stands responsible for rectifying all defects that
may appear in the works.
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W@NALCO GENERAL CONDITIONS OF CONTRACT

1.1.25.

1.1.26.

1.1.27.

1.1.28.

1.1.29.

1.1.30.

1.1.31.

1.1.32.

1.1.33.

1.1.34.

1.1.35.

The ‘Appointing Authority’ for the purpose of arbitration shall be the Chairman
and managing Director or any other person so designated by him.

The ‘Alteration Variation Order’ means an order given in writing by the
Engineer-in-Charge/ owner to effect additions to or deletions from or alteration
in the works.

‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender
has been accepted in accordance with the provisions contained in the letter.

‘Days’ means a day of 24 hours from mid night irrespective of the number of
hours worked in that day.

“Working Day’ mean any day which is not declared to be holiday or rest day by
the Owner.

“Week’ means a period of any consecutive seven days.

‘Metric System’: All technical documents regarding the construction of works
are given in the metric system and all work in the project should be carried out
accordingly to the metric system. All documents concerning the work shall also
be maintained in the metric system.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in
accordance with the prices accepted in tender and / or the contract rates as
payable to the contractor for the entire execution and full completion of the
work.

‘Headings and Marginal Notes’ in these contract documents are given solely for
facility of reference and are not part of the contract documents and are not to be
taken into account in the interpretation of the provisions of the contract.

‘Language for Drawings & Instruction’: All the drawings, titles, notes,
instruction, dimensions etc. shall be in English Language.

‘Singular and Plural’: The singular shall include the plural and vice versa
wherever the context so requires.
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2.1
211

2.1.2.

SECTION -11

FACILITIES TO CONTRACTOR

Location of Sites and Access by Road:

Locations of Sites:

The general information about Mines Alumina, Aluminium Smelter and
Captive power Plants furnished below is of indicative nature only and shall
not be considered as binding in any way on the Owner and shall not govern
either the scope of work or the nature of the respective rights and the
obligations of the parties to such contract.

(a) Alumina Plant and Mines:

Alumina plant is on south-western side of the Panchpatmali hill near
Damanjodi village in Koraput District, Orissa State. The site is situated at 12
Km from the national highway No. 43 off Semiliguda village. The Alumina
Plant Site has the form of saddle between groups of low hills. The location
of Red Mud Pond is in the natural basis of hills situated at a distance of 2 Km
from the western side of the plant. The Bauxite mine is located at 14 Km
away from the Alumina Plant Site.

(b) Smelter Plant:

Aluminium Smelter is on the Southern side of National Highway No. 42,
with its approximate latitude and longitude as 20°51’N and 85°10’E
respectively. The area, at a higher elevation in comparison with adjacent
land, is not subjected to either normal or flash foods. The prevalent directions
of wind are from North-West and West.

(c) Captive Power Plant:

Captive Power Plant is located at Angul, District Angul, Orissa on the south
of Talcher Thermal Power Station of Orissa State Electricity Board the main
plant site is about 3 Km on the north of the junction of the National Highway
Nos. 42 and 23, between the villages Balaram Prasad Patna and Gotamara.
The access roads to the main plant site may be taken from either of the
highways.

Access by Road:

Contractor, if necessary, shall build other temporary access roads to the
actual site of construction for his own work at his own cost. The Contractor
shall be required to permit the use of the roads so constructed by him for
vehicles of any other parties who may be engaged on the project site. The
Contractor shall also facilitate the construction of the permanent roads should
the construction thereof start while he is engaged on this work. He shall make
due allowance in his tender for any inconvenience he anticipates on such
account.

Non-availability of access roads, railway siding and railway wagons for the
use of contractor shall in no case condone any delay in the execution of works
not be the cause for any claim for compensation against the Owner.
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2.2
2.2.1.

2.2.2.

2.2.3.

2.24.

2.2.5.

2.3.
2.3.1

Water Supply:

Unless other wise provided in the Contract, the Contractor shall be
responsible for the arrangements to obtain supply of water necessary for the
works, his labour colony, his workshops, his offices etc. All pumping
installations, pipe network and distribution system will have to be carried
out by the Contractor at his own cost.

The Owner may agree to supply water to the Contractor for use in the
Owner’s works on specified terms and conditions as shall be determined by
the Owner, which shall be binding on the Contractors. The tenderer is
however required to exercise his option to receive such water supply from
Owner’s main at the time of submission of his tender.

When the water is supplied by the Owner, the Owner’s main will be within
500 metres form the site of work. The Contractor shall provide at his own
cost, all necessary ferrules, pipes, fitting, couplings and tanks and temporary
works required and he shall maintain all such works in satisfactory
condition. The Contractor shall remove all such works and shall re-instate
and make good any work disturbed, to the satisfaction of the Engineer-in-
Charge.

In the event of the Contractor’s drawing water from the Owner’s main/
source, he shall not claim any compensation for interruption or failure of
Owner’s water supply caused due to any reasons beyond the control of the
owner.

The water so supplied by the Owner shall be free of cost for the
Constructional work only.

Power Supply:

Subject to availability, Owner will supply power at 400/440 V at only one
point at the nearest substation, from where the contractor will make his own
arrangement for temporary distribution. The point of supply will not be
more than 500 Metres away from the Contractor’s premises. All the works
will be done as per IEA regulations and passed by the Engineer-in- Charge.
The temporary line will be removed forthwith after the completion of work
or if there is any hindrance caused to the other works due to the alignment
of these lines, the contractor will re-route or remove the temporary lines at
his own cost. The Contractor at his cost will also provide suitable electric
metres, fuses, switches, etc. for purposes of payment to the Owner which
should be in the custody and control of the Owner. The cost of power supply
shall be payable to the owner every month. Rs. 1/- per kWh for power,
which will be deducted from the running bills. The owner shall not,
however, guarantee the supply of electricity and no compensation for any
failure or short supply of electricity will be entertained and this does not
relieve the contractor of his
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2.3.2

2.3.3

234

2.3.5

2.3.6

2.3.7

2.3.8

responsibility for timely completion of this works as stipulated in the
contract.

It shall be the responsibility of the contractor to provide and maintain the
complete installation of the load side of the supply with due regard to safety
requirement at site. All cabling, equipment, installations etc. shall comply
in all respects with the latest statutory requirements and safety provisions
i.e. as per and the Central/ State Electricity Acts and Rules etc. The
Contractor will ensure that his equipment and Electrical wiring etc. are
installed modified, maintained by a licensed Electrician/ Supervisor. A rest
certificate is to be produced to the Engineer-in-Charge for his approval,
before power is made available.

At all times, IEA regulations shall be followed failing which the Owner has
a right to disconnect the power supply without any reference to the
contractor. No claim shall be entertained for such disconnection by the
Engineer-in-Charge. Power supply will be reconnected only after
production of fresh certificate from authorised electrical supervisors.

The Owner is not liable for any loss or damage to the Contractor’s
equipment as a result of variation in voltage or frequency or interruption in
power supply or other loss to the Contractor arising there from.

The Contractor shall ensure that the Electrical equipment installed by him
are such that average power factor does not fall below 0.90 at his premises.
In case power factor falls below 0.90 in any month, he will reimburse to the
Owner at the penal rate determined by the Owner for all units consumed
during the month.

The Power supply required for Contractor’s colony near the plant site will
be determined by the Owner and shall as per state Electricity Board’s Rules
and other Statutory provisions applicable for such installations from time to
time. In case of power supply to Contractor’s colony, the power will be
made available at a single point and the Contractor shall make his own
arrangement at his own cost for distribution to the occupants of the colony
as per Electricity Rules & Acts. The site area and colony shall be sufficiently
illuminated to avoid accidents.

The Contractor will have to provide and install his own light and power
meters, which will be governed as per Central/ State Government Electricity
Rules. The meters shall be sealed by the Owner.

In case of damage to any of the Owner’s equipment on account of fault,
intentional or unintentional on the part of the Contractor the Owner reserves
the right to recover the cost of such damage from the contractor’s bill. Cost
of HRC Fuses replaced at the Owner’s terminals due to any fault
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2.3.9

2.3.10

2.3.11

2.4.

24.1.

24.2.

in the Contractor’s installation shall be to contractor’s account at the rates
decided by the Engineer-in-Charge.

Only motors upto 3 HP will be allowed to be started direct on line. For
motors above 3 HP and up to 100 HP a suitable starting devices approved
by the Engineer-in-Charge shall be provided by the Contractor For Motor s
above 100 HP slipping induction motors will suitable starting devices as
approved by the Engineer-in-Charge shall be provided by the Contractor.

The Contractor shall ensure at his cost that all electric lines and equipment
and all installations are approved by the State Electricity Inspector before
power can be supplied by the Owner.

The total requirement of power shall be indicated by the tenderer along with
his tender.

Land for Contractor’s Filed Office, Godown and Workshop :

The Owner will at his discretion and convenience and for the duration of the
execution of the work may provide the land for construction of Contractor’s
field office, godown, workshops and assembly yard required for the
execution of the contract nearer to the site.

The Contractor shall at his cost construct all these temporary buildings
structures and provide suitable water supply and sanitary arrangement as
approved by the Engineer-in-Charge and other inspectorates.

On completion of the works undertaken by the Contractor, he shall remove
all temporary works erected by him and have the site cleared as directed by
Engineer-in-Charge. If the Contractor fails to comply with these
requirements, the Engineer-in-Charge has the right to remove any structure,
such surplus, rubbish materials and depose off the same as he deems fit and
get the site cleared and the contractor shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such surplus
materials disposed as aforesaid. The Owner reserves the right to ask the
Contractor at any time during the pendancy of the contract, to vacate the
land by giving 7 (seven) days notice on security reasons or on national
interest or otherwise. A token rent of Rs. 100/- (Rupees One hundred only)
per hectare or part thereof per annum or part thereof shall be charged for the
land so made available.

Land provided shall be solely on licence basis which is terminable by at any
time without notice or without assigning any reasons. In the event of any
such termination or the termination of the contract/completion thereof, the
contractor shall forthwith vacate the premises.
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2.5. Land for Residential Accommodation:

Land for residential accommodation for staff and labour may be made
available at the discretion of the Engineer-in-Charge and rent for the same
will be as decided by the Engineer-in-Charge according to location and the
area occupied by the Contractor.
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(i)
(i)

3.1.1.

3.2.

3.3.

3.4.

4.0.

SECTION -1l
GENERAL INSTRUCTIONS TO TENDERERS

SUBMISSION OF TENDER:
The documents issued to the tenderers shall be as follows:

One complete set of tender documents as per index sheet and drawings marked
‘ORIGINAL’ (To be submitted along-with the quotation).

One complete set of tender documents as per index sheet marked
‘TENDERER’S COPY’ (To be retained by the tenderer for reference).

The tender documents shall be in 2 parts viz. Technical Bid and Price Bid.
Technical and Price Bid should be put in separate sealed cover and marked with
the tender reference and name of the work. In addition, a note on the Price Bid
“Quotation do not open” is to be superscribed. Both the sealed covers are to be
put in a single sealed cover. The name of the work the tender reference and date
of opening are to be superscribed on this sealed envelope also.

The technical Bid shall be opened in the first instance. Clarifications,
confirmations, if any, shall be obtained with regard to technical specifications.
After technical specifications are firmed up, if a tenderer revises his price bid,
he is required to submit justification in support of the revision made. The price
bid shall be opened thereafter.

If Addenda/ Corrigenda are issued to this tender document, they must be signed,
submitted along-with the tender documents. The tenderer should write clearly
the revised quantities in schedule of Rates of Tender Document and should price
the work based on revised quantities when amendments on quantities are issued
in addenda.

Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the tender documents and not
stipulate any deviations. Should it however become unavoidable, deviations
should be stipulated in the prescribed proforma only, contained in the proposal
form. Owner reserves the right to evaluate the quotations containing deviations
having financial implications, by adding the cost for such deviations are
determined by Owner.

Tenders should be submitted in double sealed envelope with the name of work
superscribed thereon and with the note “QUOTATION DO NOT OPEN”
written prominently. The full name, postal address and telegraphic address of
the tenderer shall be written on the bottom left hand corner of the sealed cover.

DOCUMENTS:
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4.1.1 Bidders shall submit with his bids the particular/ documents as envisaged from
Appendix (i) to (x) along with tentative construction net work/ Bar chart for
completion of work taking into account various intermediate completion
milestones/ component milestones and the overall completion of work under the
contract.

4.1.2.

4.2

Details to be submitted along with tender:

The tenders, as submitted will consist of the following:

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1
Documents to be attached with price bid.

(i)

(i)
(iii)
(@)

(b)
(©)

(d)
(€)

()
(9)

(h)
(i)

)

Complete set of the tender document (marked ORIGINAL) as issued
duly filled in by the tenderer as prescribed in different clauses of the
tender document, signed and date affixed.

Documents to be attached with Technical Bid.
Earnest money in the manner specified in Clause 6 hereof.
The following proposal forms in FIVE copies

Details of works of similar nature and magnitude carried out during
last 5 years as per the Appendix — 1(A)

Concurrent commitments of the tenderer as per the Appendix — 1(B).
Details of equipments, tools and tackles proposed to be deployed for
this work as per the Appendix — (I1).

Details of manpower proposed to be deployed for this work as per the
Appendix — (I1), indicating the qualification.

Site organisation chart showing number of qualified engineers and
supervisors etc. indicating their bio-data as per the Appendix — (IV),
indicating the qualification.

List of proposed sub-contractors to be deployed as per the Appendix —
(V).

Progress Billing as per the Appendix — (VI).

Information about tenderers as per the Appendix — (VII).

List of enclosures as per the Appendix — (VIII).

a)  Power of attorney

b)  Income tax & Sales tax clearance certificate.

c)  Solvency certificate from nationalised Bank

d)  Documents showing annual turnover.

Exception and deviation which tenderer may desire to stipulate as per
Appendix — (IX).

All pages to be initialled:
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4.3.

All signatures in tender documents shall be dated, as well as the pages of all
sections of tender documents shall be initialled at the lower right hand corner or
signed wherever required in the tender papers by the tenderer or by a person
holding power of attorney authorising him to sign on behalf of the tenderer
before submission of tender.

Rates to be in Figures and Words:

The tenderer shall quote in English, in figures and in words for the rates and
amount tendered by him in the Schedule of Rates forming part of the documents,
in such a way that interpolation is not possible. The amount of each item shall
be worked out and entered and requisite total given of all items. The tendered
amount for the work shall be entered in the tender and duly signed by the
tenderer.

If some discrepancies are found between the rates given in works and figures or
the amount shown in the tender, the following procedure shall be followed:-

a) When there is difference between the rates in figures and words, the rate
which corresponds to the amount worked out by the tenderer shall be taken
as correct.

b) When the rate quoted by the tenderer in figures and words tally but the
amount is incorrect, the rate quoted by the tenderer shall be taken as
correct.

c) When it is not possible to ascertain the correct rate by either of above

methods the rate quoted in words shall be taken as correct.

4.4. Corrections and Erasures:
All corrections and alterations in the entries of tender papers shall be signed in
full by the tenderer with date. No erasures or over writings are permissible.

4.5. Signature of Tenderer:

45.1.

45.2.

The tender shall contain the name, residence and place of business of person or
persons making the tender and shall be signed by the tenderer with his usual
signature. Partnership firms shall furnish the full names of the partners in the
tender. It should be signed in the partnership’s name by all the partners or by
duly authorised representative followed by the name and designation of the
person signing. Tender by a corporation shall be signed by an authorised
representative and a power of attorney on the behalf shall accompany the tender.
A copy of constitution of the firm with names of all partners shall be furnished.

When the tenderer signs a tender in a language other than English, the total

amount tendered should in addition be written in the same language. The
signature should be attested by at least one witness.
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4.6 Witness: Witness and sureties shall be persons of status and property. Their
name occupation and address shall be stated below their signature.

5. TRANSFER OF TENDER DOCUMENTS:
Transfer of tender document purchased by one intending tenderer to another is no
permissible.

6. EARNEST MONEY:

6.1. The tenderer must pay earnest money as given in the Letter/ Notice Inviting
Tenders. Tenders not accompanied with earnest money deposit will be rejected.
The earnest money can be paid in cash or by crossed demand draft or fixed deposit
or Bank Guarantee from any Nationalised/ Scheduled Bank or Insurance
Guarantee in the prescribed proforma as indicated in the tender document in
favour of National Aluminium Company Ltd.

6.2. The Bank Guarantee so furnished by the tenderer shall be only in the proforma
prescribed by the Owner and valid for six months from the date of opening of the
tender. No interest shall be paid by the Owner on the Earnest Money deposited
by the tenderer.

7. VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for a
period of four months from the date of opening of the tender. The tenderers shall
not be entitled during the said period of four months, without the consent in writing
of the Owner, to revoke or cancel his tender or to vary the tender given or any term
thereof. In case of tenderer revoking or canceling his tender or varying any terms
in regard thereof without the consent a Owner in writing, the earnest money paid
by him along-with the tender shall be forfeited.

8. ADDENDA/ CORRIGENDA:

8.1. Addenda/ Corrigenda to the tender documents may be issued prior to the date of
opening of the tenders to clarify documents or to reflect modification in the design
or contract terms.

8.2. The Addenda/ Corrigenda will be issued in duplicate to each person or organisation
to whom a set of tender documents has been issued. Each recipient should
acknowledge the receipt of the same and attach one copy of the addenda/
corrigenda along-with his offer. All addenda/ corrigenda issued shall become part
of Tender Documents.

9. RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

9.1. The right to accept the tender will rest with the Owner. The Owner further does not
bind himself to accept the lowest tender and reserves the authority to reject any or
all the tenders received without assigning any reason whatsoever. The whole work
may be split up between two or more contractors or accepted in part (not entirely)
if considered expedient. The quoted rates would hold good for such eventualities.
Tenders in which any of the particulars and prescribed information are missing or
incomplete in any respect and / or the prescribed conditions are not
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fulfilled are liable to be rejected. The decision for the owner in respect of the
above shall be final and binding on the contractor.

9.2. Canvassing in connection with tenders is strictly prohibited. The submitted tenders
of the tenderers who resort to canvassing are liable to rejection. Tenders containing
uncalled remarks or any additional conditions are liable to be rejected.

10. THE SCHEDULE:

10.1.

10.2.

10.3.

10.4.

11.

12.

The work shall be executed strictly as per the Time Schedule given in Appendix
—1. The period of construction given in time Schedule includes the time
required for mobilisation as well as testing, rectification if any, re-testing and
completion in all respects to entire satisfaction of the Engineer-in-Charge.

A joint programme of execution of the work will be prepared by the Engineer-
in-Charge and contractor based on priority requirement of this project. This
programme will take into account the time of completion mentioned in 19.1
above and the time allowed for the priority works by the Engineer-in-Charge.

Monthly/ weekly construction programme will be drawn up by the Engineer-
in-Charge jointly with the Contractor, based on availability of work fronts and
the joint construction programme as per 10.2 above. The contractor shall
scrupulously adhere to these targets/ programs by deploying adequate personnel
construction tools and tackles and he shall also supply himself materials of his
scope of supply in good time to achieve the targets/ programmes. In all matters
concerning the extents of targets set out in the weekly and monthly programmes
and the degree of achievement, the decision of the Engineer-in-Charge will be
final and binding on the contractor.

CONSTRUCTION SCHEDULE AND PRESENTATION:

The construction schedule shall be in the form of network of PERT CHART/
CPM or other suitable presentation for the programme of the work indicating
therein the different components item of works and time required for completion
of each components item wise/ month wise season wise so as to complete the
work in all respects within the stipulated period. Before award of the work the
contractor is also required to make the presentation to satisfy owner of their
proposal for construction schedule in the form of BAR CHART and
organizational resources, equipments, machinaries, manpower to be deployed
for timely completion of the project.

TENDERER’S RESPONSIBILITY:

The intending tenderers shall be deemed to have visited the site and familiarised
themselves thoroughly with the site conditions before submitting the tender.
Non-familiarity with the site conditions will not be considered a reason either
for extra claims or for not carrying out the works in strict conformity with the
drawings and specifications.

RETIRED GOVERNMENT OR COMPANY OFFICERS:
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13.

14.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering department of the State/
Central Government or of the owner is allowed to work as a contractor for a
period of two years after his retirement from Government service or from the
employment of the Owner without the previous permission of the Owner. The
contract if awarded, is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person, who had not obtained
permission of the owner as aforesaid before submission of tender or engagement
in the contractor’s service as the case may be.

SIGNING OF THE CONTRACT:

The successful tenderer shall be required to execute an agreement with the
Owner in the proforma attached with tender document within 10 days of the
receipt by him of the notification of acceptance of the tender. In the event of
failure on the part of the successful tenderer to sign the agreement within the
above stipulated period, the earnest money or his initial security deposit will
be forfeited and the acceptance of the tender shall be considered as cancelled.
No bills shall be payable unless the agreement is executed.

FIELD MANAGEMENTS AND CONTROLLING AUTHORITY:

14.1 The field management will be responsibility of the Project Manager posted at site

by the consultant and nominated by the owner. The Project manager shall work
in accordance with the directions given to him from time to time by the project
head.

14.2. The Engineer-in-Charge shall only co-ordinate with the other agencies engaged

15

15.1.

15.2.

15.3.

15.4.

15.5.

to work at site, to ensure minimum disruption of work carried out by different
agencies. It shall be the responsibility of the contractor to plan and execute the
works strictly in accordance with site instructions and avoid hindrance to the
works being executed by other agencies. The instructions of the Engineer-in-
Charge shall be binding on the contractor.

NOTE TO SCHEDULE OF RATES:

The schedule of rates should be read in conjunction with all the other sections
of the tender.

The tenderer shall be deemed to have studied the drawings, specifications and
details of work to be done within time schedule and to have acquainted himself
of the conditions prevailing at site.

Rates must be filled in the original tender document. If quoted in separate typed
sheets, no variation in time description or specification shall be accepted. Any
exceptions taken by the tenderer to the schedule of rates shall be brought out in
the terms and conditions of offer.

The quantities shown against the various items are only approximate. Any
increase or decrease in the quantities shall not form the basis of alternation of
the rates quoted and accepted.

The owner reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.
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16

16.1.

16.2.

16.3.

17

17.1.

17.2.

17.3.

17.4.

17.5.

SECTION - IV
GENERAL OBLIGATIONS

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the contract are to be taken as mutually
explanatory. Should there by any discrepancy, inconsistency, error or omission
in the contracts or any of them the matter may be referred to Engineer-in-
Charge who shall give decisions and Issue to the contractor instructions
directing in what manner the work is to be carried out. The decision of
Engineer-in-Charge shall be final and conclusive and the contractor shall carry
out work in accordance with this decision.

Works shown in the drawing but not mentioned in the specification or
described in specification but not shown in the drawings shall nevertheless be
deemed to be included in the same manner as if they had been specifically
shown upon the drawings as well as described in the specifications.

Unless otherwise stated specifically, the ‘singular’ shall also mean “plural” and
vice versa wherever the context so requires words implying ‘persons’ shall
include relevant ‘corporate companies or registered association” or ‘body of
individuals’ or ‘firm of partnership’ as case may be.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General
Condition of Contract Specifications of work, drawing and any other
documents forming part of this contract wherever the context so requires.

Notwithstanding the sub-divisions of the documents into the separate sections
and volumes each part shall be deemed to be supplementary to complementary
of every other part and shall be read with and into the contract so far as it may
be practicable to do so.

In case of any discrepancy between various sections of the contract, the
following order of preference shall be observed.

(1)  Schedule of quantities

(2)  Technical specifications

(3)  Special Conditions of Contract
(4) General Conditions of Contract

Wherever it is mentioned in the specifications that the Contractor shall perform
certain work or provide certain facilities it is understood that the Contractor
shall do so at his cost.

The materials, design and workmanship shall satisfy the relevant Indian
Standard, the job specifications contained herein and codes referred to.
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18.
18.1.

18.2.

18.3.

18.4.

Where the job specifications stipulate the requirements in addition to those
contained in the standard codes and specification, these additional
requirements hall also be satisfied.

Tenderer to Obtain his Own Information:

The tenderer shall for all purposes and whatsoever reason may be, deemed to
have himself independently obtained all necessary information for the purpose
of preparing his tender. The correctness of the details given in the Tender
Document as guideline information to help the tenderer but to make- up the
tender is not guaranteed.

The tenderer shall be deemed to have examined the tender documents, to have
obtained his own information in all matters whatsoever that might influence
carrying out of the works at the scheduled rates and satisfied himself to the
sufficiency of his tender. Any error in description or quantity or omission
therefrom shall not vitiate the contract or release the contractor from executing
the work comprised in the contract according to drawings and specifications at
the scheduled rates. He is deemed to know the scope, nature and magnitude of
the works, the requirements of materials and labour involved etc. and as what
works he has to complete in accordance with the contract document whatever
be the defects, omissions or errors that may be found in the Contract Document.
The contractor shall be deemed to have visited site and surroundings areas, to
have satisfied himself to the nature of all existing structures, and also as to the
nature and the conditions of available facilities like Railways, roadways,
bridges culverts, means of transport and communications like by land, water or
air and possible interruptions thereto the access to and egress from site and to
have made enquiries, examined satisfied himself of the sites for obtaining sand,
stones, bricks and other materials, the sites for disposal of surplus materials,
the available accommodation like depots, buildings as may be necessary for
executing and completing the works, to have made local independent enquiries
as to the sub-soil water and variations thereof, storms, prevailing winds and
climatic conditions and all other similar matters affecting the works. He is
deemed to have acquainted himself his liability for payment of Government
Taxes, Customs Duties and other charges.

Any neglect or failure on the part of the tenderer in obtaining necessary and
reliable information or issues stated at 18.2 or any other matters affecting the
contract shall not relieve him from any risks or liabilities or the entire
responsibility for completion of the works at the scheduled rates and time in
strict accordance with the contract documents.

Any change in layout due to site conditions or technological requirement shall

be binding on the contractor and no extra claim on this account shall be
entertained.
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18.5.

19.

No verbal agreement or inference from conversation with any officer or
employee of the Owner either before, during or after the execution of the
contract agreement shall in any way affect or modify and of the terms or
obligations herein contained.

Security Deposit:

19.1. A sum of 10% of the accepted value of the tender or actual value of the work

19.2.

19.3.

19.4.

19.5.

19.6.

19.7.

done whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for
the value of contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of
contracts over Rs. 5 crores shall have to be deposited by the person/ persons
(hereinafter called as contractor) as security deposit with the owner until the
expiry of defect liability period.

This may be deposited initially at 2 ¥2% of the value of the contract (referred
as initial Security deposit) within 20 days of receipt by him of the notification
of acceptance of tender and the balance will be recovered in installments
through the deduction @ 10% of the gross value of the each running account
bill for the contract upto Rs. 1 crore, 71/2 % for contract between Rs. 1 to Rs.5
crores and 5% for contract over Rs. 5 crores, till total security deposit is
collected. No further deduction from the bills will be made on this account
subject to clause 19.6 below.

Alternatively the contractor may at his option to deposit the full amount
percentage as mentioned 19.1 above towards deposit within 10 days of issue of
notification accepting his tender. This amount will have to be suitably
enhanced to the tune of above percentage of the executed value.

The earnest money deposited with the tender shall be adjusted towards security
deposit.

Contractor can furnish the initial or total security deposit amount (a) in Demand
Draft or (b) through a Bank Guarantee from any Scheduled bank in the
prescribed proforma.

If contractor /sub-contractor or their employees damages, breaks, deface or
destroy the property belonging to the owner or other during the execution of
the contract, the same shall be made good by the contractor at his own expense
and in default thereof; the Engineer-in-Charge may cause the same to be made
good by other agencies and recover expenses form the contractor (for which
the certificate of Engineer-in-Charge shall be final).

All compensation or other sums of money payable by the contractor to the
Owner or recoveries to be made under terms of this contract may be deducted
from or paid by the sale of a sufficient part of his security deposit or from any
sums which may be due or may become due to the contractor by the Owner on
any account whatsoever. In the event of his security being reduced by reasons
of any such deduction or sale, the contractor shall within ten days
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19.8.

20.

21.

22.

thereafter make good in cash, bank drafts, any sum or sums which may have
fallen short or Security deposit amount or any part thereof. No interest shall be
payable by the Owner for sum deposited as security deposit.

The security deposit will be refunded after the expiry of the period of liability
as stipulated in the contract.

Forfeiture of Security Deposit:

Whenever any claim against the Contractor for the payment of a sum of money
arises out of or under the contract, the Owner shall be entitled to recover such
sum by appropriating in part or whole the security deposit of the contractor,
and to sell any Government securities, etc. forming whole or part of such
security deposit. In the event of security being insufficient or if no security has
been taken from the contractor, then the balance or the total sum recoverable
as the case may be, shall be deducted from any sum then due or which at any
time thereafter may become due to the contractor. The contractor shall pay to
the Owner on demand any balance remaining due.

In the event of any breach by the contractor or any loss or damage occasioned
to the owner which in the opinion of the owner has arises, the decision where
of shall be final and binding on the contractor or in the event of the termination
of the contract for any such breach, the security deposit is liable to be forfeited.
The decision of forfeiture by the Owner shall be final and binding on the
contractor.

Time of performance:

The work covered by this contract shall be commenced within twenty one days
after the issue of the letter of acceptance of tender and be completed in stages
on or before the dates as mentioned in the time schedule of completion of
works. The contractor should bear in mind that time is the essence of the
contract, unless such time be extended pursuant to the provision of clause
No0.22 Request for Revision of Construction time after tenders are opened will
not receive consideration. The above period of twenty one days is included
within the overall completion schedule, not over and above the completion
time.

Extension of Time.

22.0. The application for extension of time is to be given to project head through the

engineer —in-charge and the project head may authorise extension of time after
considering the due merits.

Whenever extension of time is granted by the project head, the same shall be
on the existing terms and conditions of the contract and without any additional
financial liability to the Owner. The contractor in any case shall have no claim
whatsoever for any type of compensation on account of any delay attributable
to any one.
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23.
23.1

23.2

24,
24.1.

24.2.

25.
25.1.

(@)

Force Majeure:

Any delays in or failure of the performance of either parties thereto shall not
constitute default hereunder or give rise to any claims for damages, if any, to
the extent such delays or failure of performance caused by occurrences such as
acts of God or the public enemy, expropriation or confiscation of facilities by
Government authority, compliance with any order or request of any
Governmental authorities, acts or war rebellion, sabotage, fire, floods,
explosions riots or illegal strikes, provided always that such occurrences result
in impossibility of performances of the contract.

Only events of Force Majeure which impedes the execution of the contract at
the time of its occurrence shall be taken into cognizance.

Compensation For Delay:

Time is essence of the contract. In case the contractor fails to complete the
work within the stipulated period, he shall be liable to pay to the Owner as
compensation, an amount equal to 1% of the value of contract per week of the
delay subject to a maximum of 10% of the value of the contract. This is a
genuine pre-estimate of the loss/ damage which will be suffered on account of
delay /breach on the part of the contractor and he agrees to pay the said amount
on demand without going in for any proof of the actual loss or damages caused
by such delay/ breach.

To ensure good progress during execution of work, the contractor shall be
bound in all case in which the time allowed for any work exceeds by one month
to complete one-fifth of the work before one-fourth of the time allowed under
the contractor has elapsed, three-eighth of the work before the half of such time
has elapsed and three-fourth of the work before three—fourth of such time has
elapsed. In the event of the contractor failing to comply with this condition, he
shall be liable to pay as compensation for delay an amount as stipulated above.
The compensation for delay so paid shall not relieve the contractor from his
obligations to complete the work or from any other obligations and liabilities
under this contract.

Failure by the Contractor to Comply with the Provisions of the Contract:
If the contractor refuses or fails to execute the work or any separate part thereof
with such diligence as will ensure its completion within the time specified in
the contract or extension thereof or fails to perform any of his obligation under
the Contract or in any manner commits a breach of any of the provisions of the
contract it shall be open to the Owner at its option by written notice to the
Contractor to: -

Determine the Contract: In which event the Contract shall stand terminated and
shall cease to be in force and effect on and from the date appointed by the
Owner on that behalf, whereupon the contractor shall stop forth with any of the
contractor’s work then in progress, except such work as the Owner may, in
writing, requires to be done to safeguard any property or work, or
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(b)

(©)

25.2.
(@)

(b)

25.3.

25.4.

installations from damage, and the owner, for its part, may take over the work
remaining unfinished by the Contractor and complete the same through fresh
contractor or by other means, at the risk and cost of the Contractor, and any of
his sureties if any, shall be liable to the owner for any excess cost occasioned
by such work having to be so taken over and completed by the Owner over and
above the cost at the rates specified in the schedule of quantities and rates.

Without determining the Contract: To take over the work of the contractor or
any part thereof and complete the same through a fresh contractor or by other
means at the risk and cost of the Contractor. The contractor and any of his
sureties are liable to the Owner for any excess cost over and above the cost at
the rates specified in the schedule of quantities/ rates, occasioned by such
works having been taken over and completed by the Owner. Besides, the
contractor shall also be liable for any compensation accruing under clause 24.

In other cases, the decision of the Owner is binding on the contractor.

In such events of clause 25.1 (a) or (b) above

The whole or part of the security deposit furnished by the Contractor is liable
to be forfeited without prejudice to the right of the Owner to recover from the
contractor the excess cost referred to in the sub-clause aforesaid, the Owner
shall also have the right of taking possession and utilizing in completing the
works or any part thereof, such of materials, equipment and plants available at
work site belonging to the contractor as may be necessary and the Contractor
shall not be entitled for any compensation for use or damage to such materials,
equipment and plant.

The amount that may have become due to the Contractor on account of work
already executed by him shall not be payable to him until after the expiry of
six (6) calendar months reckoned from the date of termination of contract or
from the taking over of the work or part thereof by the Owner as the case may
be, during which period the responsibility for faulty materials or workmanship
in respect of such work shall under the contract, rest exclusively with the
contractor. This amount shall be subject to deduction of any amounts due from
the Contractor to the Owner under the terms of the contract authorised or
required to be reserved or retained by the Owner.

Before determining the contract as per clause 25.1 ( a) or (b) provided in the
judgement of the Owner, the default or defaults committed by the Contractor
is/are curable and can be cured by the Contract if an opportunity given to him,
then the Owner may issue notice in writing calling the Contractor to cure the
default within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per 25.1 (a) or

Clause 25.1(b) above, in the event that the contractor becomes bankrupt,
insolvent, compounds with his creditors, assigns the contract in favour of his
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25.5.

26.

27.

creditors or any other person or persons or being a company or a corporation
goes into liquidation, provided that in the said events it shall not be necessary
for the Owner to give any prior notice to the contractor.

Termination of the Contract as provided for in sub-Clause 25.1 (a) above shall
not prejudice or affect their rights of the Owner which may have accrued upto
the date of such termination.

Contractor Remains Liable to Pay Compensation if Action Not Taken
Under Clause 25.
In any case in which any of the powers conferred upon the owner by clause
25 hereof shall have become exercisable and the same had not been exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall not withstanding be exercisable in the event of
any further case of default by the contractor for which by any clause or clauses
hereof he is declared liable to pay compensation amount to the whole of his
security deposit and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Owner putting in
force the powers vested in him under the proceeding clause no. 25 he may if
he do so desires, take possession of all or any tools and plants, materials and
stores in or upon the works of the site thereof belonging to the contractor or
procured by him and intended to be used for the execution of the work or any
part thereof paying or allowing for the same in account at the contract rates or
in case of these not being applicable at current market rates to be certified by
the Engineer-in-Charge whose certificate thereof shall be final, otherwise the
Engineer-in-Charge may give notice in writing to the contractor or his clerk of
the works, foremen or other authorised agent, requiring him to remove such
tools, plant, materials or stores form the premises (within a time to be specified
in such notice), and in the event of the contractor failing to comply with any
such requisition, the Engineer-in- Charge may remove them at the contractor’s
expenses or sell them by auction or private sale on account of the contract and
at his risk in all respects without any further notice as to the date, time or place
of sale and the certificate of the Engineer-in-Charge as to the expense of any
such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.

No Compensation For Alteration in or Restriction of Work:

At any time from the commencement of the work if the Owner decides for
whatsoever reason, not to carryout the whole work or part thereof as specified
in the tender, then owner shall give notice in writing of the fact to the
contractor, who shall have no claim to any payment or compensation on
whatsoever account (profit or advantage which he might have derived by
executing the work in full) neither shall he have any claim for compensation
by reason of any alterations having been made from the original specifications,
drawings, designs and instructions which may involve any curtailment of the
work as originally contemplated.
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28.

29.

30.

31.

32.

Change in Constitution:

When the contractor is a partnership firm the prior approval in writing from the
Owner shall be obtained before any changes are made in the constitution of the
firm, where the contractor is an individual or a Hindu undivided family
business concern. Such approval as aforesaid shall, like wise be obtained
before such contractor enters into any agreement with other parties, where
under the reconstituted firm would have the right to carry out the work hereby
undertaken by the contractor. In either case if prior approval is not obtained.
The contractor shall be deemed to have been allotted in contravention of Clause
- 34 hereof and the action and consequence shall ensure as provided in that
clause.

Termination of Contract For Death:

If the Contractor is an individual or a proprietary concern and the individual or
the proprietor dies or if the contractor is a partnership concern and one of the
partners dies then, unless the Owner is satisfied that the legal representative of
the individual or the proprietary concern or the surviving partners are capable
of carrying out and completing contract, he (the Owner) is entitled to cancel
the contract for the uncompleted part without being in any way liable for any
compensation payment to the estate of the diseased contractor and/or to the
surviving partners of the contractor’s firm on account of the cancellation of
contract. The decision of the Owner in such assessment shall be final and
binding on the parties. In the event of such cancellation, the Owner shall not
hold the estate of the diseased contractor and / or the surviving partners of the
contractor’s firm liable for any damages for non- completion of contract.

Members of the Owner Not individually Liable:

No Director or official or employee of the Owner shall in any way be
personally bound or liable for the acts or obligations of the Owner under the
contract or answerable for any default or omission in the observance or
performance of the acts, matters or things which are herein contained.

Owner Not Bound by Personal Representation:

The Contractor shall not be entitled to any increase on the scheduled rates or
any other rights or claims whatsoever by reason of any representation,
explanation, statement or alleged understanding promise or guarantees given
or to have been given to him by any person.

Contractors Office at Site:

The Contractor shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all
reasonable hours to receive instructions, notices or other communications. The
contractor at all time shall maintain a site instruction book and compliance of
these shall be communicated to the Engineer —in-Charge from time to time and
the whole document to be preserved and handed over after completion of
works.
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33.
33.1.

33.2.

33.3.

33.4.

Contractor’s Sub-ordinate Staff and their conduct :

The contractor on award of the work shall name and depute a qualified engineer
having sufficient experience in carrying out work of similar nature to whom
the equipment, materials if any, shall be issued and instruction for works given.
The contractor shall also provide to the satisfaction of the Engineer-in-charge
sufficient and qualified staff to supervise the execution of the works, competent
sub-agents, foremen and leading hands including those specially qualified by
previous experience to supervise the types works comprised in the contract in
such manner as will ensure the best quality and expeditious working. At any
time of in the opinion of the Engineer-in- Charge any additional, qualified
experienced staff is considered necessary, they shall be employed by the
contractor without additional charge. The contractor shall ensure to the
satisfaction of the Engineer-in-Charge that sub- contractors, if any, shall
provide competent and efficient supervision over the work entrusted to them.

If any of the contractor’s sub-contractor’s, agents, Sub-agents, assistants,
foremen or any employee in the opinion of Engineer-in-Charge be guilty of
any misconduct or be incompetent or insufficiently qualified or negligent in
the performance of their duties or that in the opinion of the Owner Engineer-
in-Charge, undesirable for administrative or any other reasons, for such or
person (s) to be employed on the works, then at the directions of Engineer-in-
Charge the Contractor shall at once remove such person (s) from employment
with the works without the written permission of the Engineer —in-Charge.
Vacancy so created shall be immediately filled at the expenses of the contractor
by a qualified and competent substitute. Should the contractor be requested to
repatriate any person removed from the works he shall do so and shall bear all
costs in connection therewith.

The contractor shall be responsible for the proper behaviour of all the staff,
foremen, workmen and others, shall exercise proper degree of control over
them and in particular without prejudice to the said generality the contractor
shall be bound to prohibit/ prevent any employees from trespassing or acting
in any way detrimental or prejudicial to the interest of the community or the
properties or the occupiers of land or properties in the neighborhood. In the
event of such trespassing, the contractor shall be responsible for all consequent
claims or actions for damages or injury or any other grounds whatsoever. The
decision of the Engineer-in-Charge upon any matter arising under this clause
shall be final.

If and when required by the Owner, all contractor’s personnel entering upon

the owner’s premises shall be properly identified by badges of a type
acceptable to the owner which must be worn at all times on Owner’s premises.

Page 30 of 100




W@NALCO GENERAL CONDITIONS OF CONTRACT

33.5.

34

34.1.

34.2.

34.3.

34.4.

34.5.

34.6.

35.

It is made clear that no relationship of employer and employee is created
between the owner and the contractor labourer and no claim for employment
of any such labourer shall be tenable or entertained.

Sub-Letting Work:

No part of the contract nor any share or interest there in shall in any manner or
degree be transferred, assigned or sublet by the contractor directly or indirectly
to any person, firm or corporation whatsoever except as provided for in the
succeeding sub-clauses without the consent in writing of the Owner.

Sub — Contracting of Works:

The Engineer-in-Charge may give written consent to sub-contract for the
execution of any part of the works at the site, provided the contractor submits
each individual sub-contract to the Engineer-in-Charge for approval of mode
of operation and agency for the work. The contractor is advised not to enter
into contract before the consent of Engineer-in-Charge.

List of sub-contracted works to be furnished:

At the commencement of each month, the contractor shall furnish to the
Engineer-in-charge, a list of sub-contractors, persons or firms engaged by the
contractor and worked at the site during the previous month with particulars
like general nature of the sub-contract or works done by them.

Contractor’s liability not Limited by Sub-Contractors:

Notwithstanding any sub-letting with such approval as aforesaid and
notwithstanding that the Engineer-in-Charge shall have received copies of any
sub-contracts, the contractors shall be and shall remain solely responsible for
the quality and proper and expeditious execution of the works and the
performance of all the conditions of the contract in all respects as if such sub-
contract or sub-letting had not taken place, and as if such work had been done
directly by the contractor.

Owner may terminate sub-contracts:

If any sub-contractor engaged upon the works at the site executes any work
which in the opinion of the Engineer-in-Charge is not in accordance with the
contract documents, the owner may by written notice to the contractor request
him to terminate such sub-contract. The contractor upon the receipt of such
notice shall terminate and dismiss the sub-contract and the sub-contractor. The
owner shall have the right to remove such sub-contractor from the site if
contractor fails to vacate the sub-contractor immediately.

No remedy for action taken under this clause:

For action taken by the owner under the clause shall not relieve the contractor
of any of his liabilities under the contract or give rise to any right or
compensation, extension of time or otherwise.

Power of Entry:
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If the contractor shall not commence the work in the manner described in the
contract documents or if he at any time in the opinion of the Engineer-in-
Charge.

()
(ii)
(iii)
(iv)
(V)

(vi)

(vii)
(viii)

fail to carry on the works in conformity with the contract documents or
fail to carry on the works in accordance with the contract schedule or
substantially suspend work or the works for a period of fourteen days
without authority from the Engineer-in-Charge or

fail to carry on and execute the works to the satisfaction of Engineer- in-
Charge or

fail to supply sufficient or suitable constructional plant, temporary
works, labour materials or other things or

Commit, suffer or permit any other breach of any of the provisions of
the contract on his part to be performed or observed or persist in any of
the above mentioned breaches of the contract for fourteen days, after
notice in writing shall have been given to the contractor by the Engineer-
in-Charge requiring such breach to be remedied or

If the contractor abandons the works or

If the contractor during the continuance of the contract shall become
bankrupt, make any arrangement or composition with his creditors, or
permit any execution to be levied or go into liquidation whether
compulsory or voluntary not being merely a voluntary liquidation for the
purpose of amalgamation or reconstruction then in any such case, the
owner shall have the power to enter upon the works and take possession
thereof and of the materials, temporary works, constructional plant, and
stock thereon, and to revoke the contractor’s licence to use the same, and
to complete the works by his agents, other contractors, or workmen, or
to relate the same upon any terms and to such other person, firm or
corporation as the Owner in his absolute discretion may think proper to
employ and for the purpose aforesaid to use or authorize the use of any
materials, temporary works, constructional plant, and stock as aforesaid,
without making payment or allowance to the contractor for the said
materials other than such as may be certified in writing by the Engineer-
in-Charge to be reasonable, and without making any payment or
allowance to the contractor for the use of temporary said works,
constructional plant and stock or being liable for any loss or damage
thereto and if the Owner shall by reason or his taking possession of the
work or of the works being completed by other contractor (due account
being taken of any such extra work or works which may be omitted) than
the amount of such excess as certified by the Engineer—in-Charge shall
be deducted form any money which may be due for work done by the
contractor under the contract and not paid for any deficiency shall
forthwith be made good and paid to the Owner by the contractor and the
Owner shall have power to sell in such manner and for such price as he
may think fit all or any of the constructional plan, materials etc.
constructed by or belonging to and
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36.
36.1

36.2

37.

38.
38.1.

38.2.

to recoup and retain the said deficiency or any part thereof out of the
proceeds or the sale.

Contractor’s Responsibility with other Agencies:

Without repugnance to any other condition, it shall be the responsibility of the
contractor executing the work of civil construction to work in close cooperation
and to coordinate in the works with the mechanical, electrical, air-conditioning
and intercommunication contractors and other agencies or their authorised
representatives, in providing the necessary grooves, recesses, cuts and opening
etc. in wall, slabs beams and column etc. and making good the same to the
desired finish as per specification, for the placement of electrical and
intercommunication cables, conduits, air-conditioning inlets and outlets, grills
and other equipment in the false ceiling and other partitions, the contractor
before starting up the work shall in consultation, with the electrical,
mechanical, inter-communication, air-conditioning contractors and other
agencies prepare and put up a joint scheme, showing the necessary opening,
grooves, recesses, cuts, the methods of fixing required for the works of the
aforesaid, and the finishes therein, to the Engineer-in-Charge and get the
approval. The contractor before finally submitting the scheme to the Engineer-
in-Charge, shall have the written agreement of the other agencies. The
Engineer-in-Charge, before communicating his approval to the scheme, with
any required modifications shall get the final agreements of all the agencies,
which shall be binding. No claim shall be entertained on account of the above.

The contractor shall conform in all respect with the provisions any statutory
regulation, ordinance or bye-laws of any local or duly constituted authorities
or public bodies which may be applicable from time to time to the works or
any temporary works. The contractor shall keep the Owner indemnified against
all penalties and liabilities of every kind, arising out of non-adherence to such
statues, ordinances, laws, rules, regulations, etc.

Other Agencies at Site:

The contractor shall have to execute the work in such place and condition
where other agencies will also be engaged for other works such as site grading,
filling and leveling, electrical and mechanical engineering works etc. No claim
shall be entertained due to work being executed in the above circumstances.

Serving of Notices:

To the Contractor:

Any notice may be served on the contractor or his duly authorised
representatives at the job site or by registered mail directly to the address
furnished by the contractor. Proof of issue of such notice should be conclusive
of the contractor having been duly informed of the contents.

To the Owner:
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38.3.
(i)

(i)

40.
40.1.

40.2.

Any notice to be given to the Owner under the terms of the contract shall be
served by sending the same by Registered mail to or delivering the same at the
respective site offices of M/s. National Aluminium Co. Ltd. addressed to the
head/ site in-charge.

Rights of various Interests:

The Owner reserves the right to distribute the work between more than one
contractor. The contractor shall cooperate and afford the other contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

Wherever the work being done by any department of the Owner or by the

contractor employed by the Owner as per the contingent upon work covered by
this contract, the respective rights and various interests involved shall be
determined by the Engineer-in-Charge to secure the completion of the various
portions of the work in general harmony.

Patents, Royalties, Rent and Excavated Material:

The contractor, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and
process to be practiced or employed in the performance of this contract, agrees
to pay all royalties and licence fees which may be due with respect thereto. If
any equipment, machinery, materials composition matters, to be used or
supplied or methods and processes to be practiced or employed the
performance of this contract, is covered by a patent under which the contractor
is not licensed then the contractor before supplying or using the equipment,
machinery, materials, composition, method or processes shall obtain such
licenses and pay such royalties and license fees as may be necessary for
performance of this contract. In the event the contractor fails to pay any royalty
or obtain any such license, any suit for infringement of such patents which is
brought against the contractor or the Owner as a result of such failure will be
defended by the contractor at his Own expense and the contractor will pay
damages and costs awarded in such suit. The contractor shall promptly notify
the Owner if the contractor has acquired knowledge of any plant under which
a suit for infringement could be reasonably brought because of the use by the
owner of any equipment, machinery, materials, process, methods, to be
supplied hereunder. The contractor agrees to and does hereby grant to Owner,
together with the right to extent the same to any of the subsidiaries of the Owner
as irrevocable, royalty-free licence to use in country, any invention made by
the contractor or his employee in or as a result of the performance of the work
under the contract.

All charges on account of royalty, tollage, rent octroi terminal or sales tax and/
or other duties or any other levy on materials obtained for the work or
temporary work or part thereof (excluding materials provided by the Owner)
shall be borne by the contractor.
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40.3.

41.
41.1.

41.2.

41.3.

The contractor shall not set or otherwise dispose of or remove except for the
purpose of this contract, the sand stone, clay, ballast, earth, rock or other
substances, or materials obtained from any excavation made for the purpose of
the works or any building or produce upon the sited at the time of delivery of
the possession thereof, but all such substances, materials buildings and produce
shall be the property of the Owner provided that contractor may with the
permission of the Engineer-in-Charge, use the same for the purpose of the
works by payment of cost of the same at such a rate as may be determined by
the Engineer-in-Charge.

The Owner shall indemnify and save harmless the contractor from any loss on
account of claims against contractor for the contributory infringement of patent
rights arising out and based upon the claim that the use by the Owner of the
process included in the design prepared by the Owner and used in the operation
of the plant infringes on patent right. With respect of any sub- contract entered
into by the contractor pursuant to the provisions on the respect to any sub-
contract entered into by the contractor pursuant to the provisions of the relevant
clause thereof, the contractor shall obtain from the sub contractor an
undertaking to provide the Owner with the same patent protection that
contractor is required to provide under the provisions of this clause.

Liens:

If at any time there should be evidence or any lien, claim for which the Owner
might have become liable, which is chargeable to the contractor, then the
Owner may pay and discharge the same and deduct the amount so paid from
any amount which may be or may become due and payable to the contractor,
if any lien or claim remain unsettled after all payments are made, the contractor
shall refund or pay to the Owner the cost such lien or claim including all
payment and reasonable expenses. Owner reserves the right to the same.

Nothing Extra for Adverse Sub-Soil Conditions:

The nature of sub-soil of the work site varies widely horizontally and vertically.
The Kl and KII values also vary widely from place to place. In addition the
water bearing seems are also conspicuous with the water table at a depth of
0.75 to 3.0 metres from ground level. A number of cohesive and non-cohesive
strata are available particularly everywhere. The contractor shall have to make
cuts and resort to pumping with due care to avoid collapsing of sides and
occurrence of ‘Piping’. The Contractor shall also be careful to avoid
occurrence of excessive ‘heaving’ by avoiding keeping the excavation
proposed to atmosphere for a longer period.

Slips and falls in excavation shall be cleared by the contractor at his own cost.
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Excessive heaving shall have to cut and refill with lean concrete by the
contractor at his own cost. The contractor shall have to adopt under-water work
in case of occurrence of piping/ quick condition without any additional cost to
the Owner.

The contractor will be paid for the earthwork as per the drawing. The slopes
etc. as required for the safety of the work has to be provided as per the decision
of the Engineer-in-Charge at his own cost. All types of dewatering including
seepage, rain water entering. The earthwork in excavation or from any other
source is to be done by the contractor at his own cost till the completion of
foundation upto ground level including back filling.

No Compensation in case of change of Location of site :

Change of location of site do not invalidate the contract and tenderer have no
claim for any compensation for such changes.
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42.

43.

44,
44.1

44.2

45.

46.

46.1

SECTION -V
PERFORMANCE OF WORK

Execution of Works:

All the work shall be executed in strict conformity with the provisions of the
contract documents explanatory detailed drawings, specifications and
instructions by the Engineer-in-Charge whether mentioned in the contract or
not. The contractor shall be responsible for ensuring that works are executed in
the most substantial, proper and workman like manner using the quality
materials and labour, through out the job Completion in strict accordance with
the specifications and to the entire satisfaction of the Engineer-in-Charge.

Coordination and inspection of Works:

The coordination and inspection of the day-to-day work under the contract shall
be the responsibility of the Engineer-in-Charge or his authorised representative.
A work order book will be maintained by the contractor for each sector in which
the aforesaid written instructions will be entered. These will be signed by the
contractor or his authorised representative by way of acknowledgement within
12 hours.

Works in Monsoon and Dewatering:

The execution of work may entail working in the monsoon also. The contractor
must maintain a minimum labour force as may be required for the job. And plan
execute the construction and erection according to the prescribed schedule. No
extra will be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the contractor
to keep the construction work site free from water at his own cost.

Work on Sundays and Holidays:

For carrying out works on Sundays and holidays, the contractor will to keep
Engineer-in-Charge or his representative at least two days in advance and obtain
permission in writing. The contractor shall observe all labour laws and other
statutory rules and regulations in force. In case of any violation of such laws,
rules and regulations, consequence if any, including the cost thereto shall be
exclusively borne by the contractor and the Owner shall have no liability
whatsoever on his account.

General Conditions of Construction and Erection Work:

The working time at the time of work is 48 hours per week. Overtime work is
permitted in case of need and the owner will not compensate the same. Shift-
working at 2 or 3 shifts per day will become necessary and the contractor should
take this aspect into consideration for formulating his rates for quotation. No
extra claims will be entertained by the Owner on this account.
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46.2

46.3

46.4

47

47.1

47.2

47.3

48.
48.1

48.2

The contractor must arrange for the placement of workers in such a way that the
delayed completion of the work or any part thereof or for any reason whatsoever
will not affect their proper employment. The Owner will not entertain any claim
for old time payment whatsoever.

The contractor shall submit to the Engineer-in-Charge reports at regular
intervals regarding the state and progress of work. The contract shall provide
display boards showing progress and labour strength at work site, as directed by
the Engineer-in-Charge.

The site of work will be released progressively in stages and no claim for any
compensation or damages will be tenable for non-release of the entire site at a
time.

Drawings to be supplied by Owner:

The drawings attached with tender are only for the general guidance to the
contractor to enable him to visualise the type of work contemplated. The
contractor will be deemed to have studied the drawings and formed an idea
about the total work involved.

In the Course the progress of work detailed working drawings on the basis of
which actual execution of the work has to proceed, shall be furnished in stages.
The contractor shall be deemed to have gone through the drawings supplied to
him thoroughly and carefully, in conjunction will all other connected drawings
and discrepancies if any, shall be brought to the notice of the Engineer-in-
Charge, before actually carrying out the works.

Copies of all detailed working drawings relating to the works shall be kept at
the contractor’s office on the site and shall be made available to the Engineer-
in-Charge at any time during the contract period. The drawings and other
documents issued shall be returned to the Owner on completion of the works.

Drawings to be supplied by the Contractor:

The drawings/data which are to be furnished by the contractor are enumerated
in the special conditions of contract and shall be furnished within the specified
time.

Where approval of drawings for manufacture/construction/fabrication has been
specified it shall be contractor’s resposibility to have these drawings prepared
as pe r the directions of Engineer-in-Charge and get them approved before
proceeding with manufacture/construction/fabriction works as the case may be.
Any changes that may have become necessary in these drawings during the
execution of the work shall have to be carried out by the contractor to the
satisfaction of Engineer-in-Charge at no extra cost. All final approved drawings
shall bear the certification stamp duly signed by both the contractor and the
Engineer-in-Charge as indicated below.
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48.3

48.4

49
49.1

49.2

49.3

49.4

“Certifiled true fOr ..ot

Agreement NO  ....iivviiiieiec e

Signed
(Contractor) (Engineer-in-Charge)

A period of 3 weeks from the date of receipt shall be required for approval of
drawings by the Engineer-in-Charge.

As built drawing showing all Corrections, adjustments etc. shall be furnished by
the Contractor in five copies and one transparent to record purposes to the
owner.

Setting Out Works:

The Engineer-in-Charge shall furnish to the contractor with only the four
corners of the work site that is plant boundary limits, and a level bench mark
only. The contractor shall set out the works, provide an efficient staff for the
purpose and shall be solely responsible for the accuracy of such setting out.

The contractor shall provide, fix and be responsible for the maintenance of all
stacks, templates, level marks, profiles and other similar things and shall take
all necessary precautions to prevent their removal or disturbance. He shall be
responsible for their consequences arising of such removals, disturbances
corrections thereon and for their efficient and timely reinstatement. The
contractor shall also be responsible for the maintenance of all existing survey
marks, boundary marks, distance marks and centre line marks, either existing
or supplied and fixed by the contractor. The work shall be set out to the
satisfation of the Engineer-in-Charge. The approval thereon or jointing with the
contractor by the Engineer-in-Charge in setting out the work, shall not relive the
contractor of any of his responsibilities.

Before beginning the work the contractor shall at his own cost, provide all
necessary reference and level posts-pegs, bamboos, flags, ranging rods, strings,
and other materials for proper layout of the work in accordance with the scheme
for bearing marks acceptable to the Engineer-in-Charge. The centre,
longitudinal, face and cross lines shall be marked by means of small masonry
pillars. Each pillar shall have distinct mark at the centre to eable the theodolite
to be set over it. No work shall be started until all these points arechecked and
approved by Engineer-in-Charge in writing, but such approval shall not relieve
the contractor of any of his responsibilities. The contractor shall also provide
all labour, materials and other facilities as necessary, for the proper checking or
layout and inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of works under
construction should be protected and faced by the contractor.
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49.5

50.
50.1

50.2

51.
ol.1

51.2

51.3
514

52.
52.1

On completion of work, the contractor must submit the geodetic documents
according to which the work was carried out.

Responsibility for Level and Alignment:

The contractor shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the level and correctness of every part of the work shall
rectify effectually any errors or imperfections therein. Such rectification shall
be carried out by the contractor at his own cost, when instructions are issued to
that effect by the Engineer-in-Charge.

Lighting, Watch & Ward:

The contractor shall in connection with works provide and maintain at his own
cost all lightings, guards, fencing and watch and ward and the security of the
entire work in progress in cluding all the machineries, materials shall be the
responsibility of the contractor till taken over by the owner by way of the written
taking over certificate.

Materials to be Supplied by Contractor :

The contractor shall procure and provide the whole of the materials required for
the construction including M.S. Rods, Cement and other building materials,
tools, tackles, construction plant and equipment for the completion and
maintenance of the work except the materials which will be issued by the Owner
and shall make his own arrangement for procuring such materials and for the
transport thereof. The owner may give necessary recommendation to the
respective authorities, if so desired by the contractor, but assumes no further
responsibility of any nature. The owner will insist on the procurement of
materials which has the approval of Indian Standards Institution having ISI
stamp and/or which are supplied by reputed suppliers borne on DGS & D list.

The contractor shall properly store all materials either issued to him or brought
by him to the worksite to prevent damages due to rain, wind, direct exposure to
sun etc. as also from theft, pilferage, etc. for proper and speedy execution of his
works. The contractor shall maintain sufficient stocks of all meterials required
by him.

No material shall be despatched from the contractor’s stores before obtaining
the approval in writing of the Engineer-in-Charge.

All plants, tools and other materials brought by the contractor to the site must
be declared at the time of bringing the same to the site.

Stores Supplied by the Owner:

If the specification of the work provides for the use of any material other than
Steel & Cement of special description to be supplied from the Owner’s stores
or it is required that the contractor shall use certain stores to be provided by
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the Engineer-in-Charge, such materials and stores, and price to be charged
therefore as hereinafter mentioned being so far as practicable for the
convinience of the contractor, but no so as in way to control the meaning or
effect of the contract, the contract shall be bound to purchase and shall be
supplied much materials and stores as are from time to time required to be used
by him for the purpose of the contract only. The sums due from the contractor
for the value of materials supplied by the Owner will be recovered from the
Running Account Bill on the basis of actual consumption of materials (after
taking into account any wastage allowance as may be provided for in the
contract). The contractor should raise requisite copies of indents in a proforma
as prescribed by the Engineer-in-Charge and no claim whatsoever will be
entertained by the Engineer-in-Charge on this account. After completion of the
works, the contractor is required to account as per relevant clauses in this
document, for the full quantity of materials supplied to him.

52.2 The value of the stores/materials as may be supplied to the contractor by the Owner
will be debited to the contractor’s account at the rates shown in the schedule of
materials and if they are not entered in the schedule, they will be debited at cost
price, which for the purpose of thecontract shall include the cost of carriage and all
other expenses whatsoever such as normal storage supervision charges which shall
have been incurred in obtaining the same at the Owner’s stores. All materials so
supplied to the contractor shall remain the obsolute property of the Owner and shall
not be removed on any account from the site of the work and shall be at all times
open for inspection to the Engineer-in-Charge. Any such materials remaining
unused at the time of the completion or termination of the contract shall be returned
to the Owner’s stores or at a place as directed by the Engineer-in-Charge in
perfectly good condition at contractor’s cost.

52.3 Steel & Cement:

52.3.1 If the specification of the work provides for the use of steel or cement such items
of steel and cement to the extent required as per the specification of the works,
shall be supplied at Owner’s stores by the Owner for utilisation in the work on
non-chargable basis from time to time depending upon the progress of the work.
The tender rates shall be exclusive of the cost of steel and cement to be supplied
as per the specification of the work, However, in case of flats and chequeuered
plates the same have to be procured by the contractor at his own cost.

52.3.2 Such materials of steel and cement shall be issued only for permanent works
and not for making other temporary works etc. Contractor shall bear all cost
including lifting and loading carting from issue points to work site/contractor
stores, custody and handling etc. and return of surplus serviceable/unserviceable
materials to owner’s store or other places to be designed by owner and no
separate payment for such expenditure shall be made.
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52.3.3

52.3.4

52.3.5

52.3.6

52.3.7.

52.3.8

52.3.9

Items of steel as per specification of the work as mentioned above shall be
supplied in the available length only. No claim on account of supply of non-
standard length shall be entertained. Steel materials shall be issued on actual
weight basis.

Cement as mentioned above will be supplied to the contractor a receive from
the manufacturer/stockist. The theoretical weight of each bag of cement
supplied will be considered as 50 Kg.

Scraps & Surplus Material:

The Contractor shall return all the surplus/unutilised as well as the scraps and
wastages out of the materials supplied to him to the Owner’s stores in a perfectly
good condition at the contractor’s cost. However, the following scraps
allowances are permissible.

Unaccountable Accountable
Q) Cement 3% Nil
(i) Reinforcement Steel %% 2.5%
(iii)  Steel structural (Plates & Sections) %% 4.5%

(iv)  M.S. Plates for fabrication of Pipes %%  As per cutting diagrams
approved by Engineer-in-
Charge before cutting and
fabrication.

Return of unutilised/surplus materials and scrap/wastage:

In respect of any utilised/surplus quantities of cement and steel supplied by not
accounted for and or returned by the contractor shall pay to the Owner amounts
at the penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of that
particular section of steel and cement as the case may be as on the date of
accountability. If the Contractor fails to return the scraps/wastage generated as
per the above percentage, recovery of such scrap/wastage shall be made at the
rate of Rs. 7000/- per tonne.

The charging of penal rate shall be without the prejudice to the other remedies
or action available to the owner against the contractor including any criminal
action.

Accounting for Materials:

Every month the Contractor shall submit a statement for all the materials
supplied to him by the owner in the proforma prescribed by the Engineer-in-
Charge.

On completion of the work, the Contractor shall submit material appropriation
statement for the materials supplied to him by the Owner.

All materials supplied to the contractor shall remain the absolute property of the

all times and title therein shall not pass to the contractor at any time. The
possession of the materials in the hands of the contractor is only for the
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53.
(i)

(i)
(iii)

(iv)
v)

(vi)

(vii)

purpose of incorporating the same in the Owner’s work. The material supplied
shall not be removed by the contractor on any account from the site of work and
shall be at all times open for inspection by the Engineer-in-Charge or owners
reprsentative. The contractor shall not use the materials supplied to him for any
purpose or work other than the work, which the said materials are supplied.

Conditions for issue of Materials:

Materials specified as to be issued by the Owner will be supplied to the
contractor by the Owner from his stores. It shall be the responsibility of the
contractor to take delivery of the materials and arrange for its loading, transport
and unloading at the site work at his own cost. The material shall be issued
during the working hours of his Stores and as pe the rules of the Owner framed
from time to time.

The contractor shall bear all incidental charges for the storage and safe custody
of materials at site after these have been issued to him.

The contractor shall construct suitable godown at the site of work for storing
the materials safe against damage by rain, dampness, fire, theft, etc. He shall
also employ necessary watch and ward establishment for the purpose.
Materials specified as to be issued by the Owner shall be issued in standard
sizes as obtained from the manufacturers.

It shall be duty of the contractor to inspect the materials supplied to his at the
time of taking delivery and satisfy himself that they are in good condition. After
the materials have been delivered by the Owner, it shall be the responsility of
the contractor to keep them in good condition and if the materials are damaged
or lost, at any time, they shall be repaired and.or replaced by him at his own
cost according to the directions of the Engineer- in-Charge.

The Owner shall not be liable for delay in supply or non-supply of any
materials, which the Owner has unertaken to supply where such failure or delay
is due to natural calamities, act of enemies, transport and procurement
difficulties and any circumstances beyond the control of the Owner. In no case,
the contractor shall be entitled to claim any compensation or loss suffered by
him on his account.

It shall be the responsibility of the contractor to arrange in time all materials
required for the works other than those to be supplied by the Owner. If however
in the opinion of the Engineer-in-Charge the execution of the work. Is likely to
be delayed due to the contractor’s inability’s to make arrangements for supply
of materials which normally he has to arrange for, the Engineer-in-Charge shall
have the right at his own discretion to issue such materials if available with the
Owner or procure the materials from the market or elswhere. The contractor
will be bound to take such materials at the rates decided by the Engineer-in-
Charge. This however, does not in anyway absolve the contractor from
responsibility of making arrangement for the supply of such materials in part
or in full, should such a situation occur nor shall this constitute a reason for the
delay in the exectution of the work.
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(viii)

(ix)

(x)

(xi)

(xii)

(xiii)

(xiv)

(xv)

54.

Non of the materials supplied to the contractor will be utilised by the contractor
for manufacturing item which can be obtained as supplied from standard
manufacturer in finished form unless approved by Engineer-in- Charge in
writing.

The contractor shall, if desired by the Engineer-in-Charge, be required to
execute an indemnity bond in the prescribed form for safe custody, usage and
accounting of all materials issued by the Owner.

The contractor shall furnish to Engineer-in-Charge sufficiently in advance a
statement showing his requirements of the quantities of the materials to be
supplied by the Owner and the time when the same will be required by him for
the works, so as to enable the Engineer-in-Charge to make necessary
arrangement for procurement and supply of material.

Account of the materials to be issued by the Owner shall be maintained by the
contractor indicating the daily receipt, consumption and balance in hand in a
manner prescribed by the Enginner-in-Charge. All connected papers
requisitions, issues returns etc. shall be always available for inspection in the
contractor’s office at site.

The contractor should see that only the required quantities of materials are got
issued. The contractor shall not be entitled to cartage and incidential charges
for returning the surplus materials, if any, to the stores, place of issue or to the
place as directed by the Engineer-in-Charge.

Materials/equipment supplied by Owner shall not be utilised for any other
purpose (s) than issued for.

The owner may issue the material in phases at his discretion keeping in view
the programmes of the work.

In case of free issue of materials, the contractor shall submit an indemnity bond
in the prescribed format for 80% (eighty) value of the materials and a bank
guarantee for 20% (twenty) of the value of the materials. The indemnity bond
and bank guarantee shall be valid till the material acount is totally settled.

Return of Surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of
this contract where any materials for the execution of the contract are procured
with the assistance of the Owner either by issue from Owner’s stock or
purchases made under orders, or permits or licences issued by government the
contractor shall hold the said materials as trustee for the owner and use such
materials economically and solely for the purpose of the contract and not
dispose them off without the permission of the Owner and return, if required by
the project head all surplus or unserviceable materials that may be left with him
after the completion of the contract or at its termination for any reason
whatsoever on his being paid or credited such price as the Project head shall
determine having due regard so the condition of the materials. The price
allowed to the contractor however, shall not exceed the amount charged to him
excluding the storage charges, if any. The decision of the project head shall be
final and conclusive in such matter. In the event of breach of the aforesaid
conditions, the contractor shall, in the terms of the licences, or permits and/ or

Page 44 of 100




W@NALCO GENERAL CONDITIONS OF CONTRACT

55.

56.

S7.

for criminal breach of trust, be liable to compensate the Owner at double rate or
any higher, in the event of those materials at the time having higher rate or not
being available in the market, then any other rate to be determined by the project
head and his decision shall be final and conclusive.

Materials Obtained From Dismantling:

If the contractor in the course of execution of the work is called upon to
dismantle any part for reasons other than those stipulated in clauses 57 and 65
hereunder, the materials obtained in the work of dismantling etc. will be
considered as the Owner’s property and will be disposed off to the best
advantage of the Owner.

Articles of Value Found:

All gold silver and other materials of any descriptions, precious stones, coins,
treasures, relics, antiques and other similar things which shall be found, in,
under or upon the site, shall be property of the Owner and the contractor shall
duly preserve the same to the satisfaction of the Engineer-in-Charge and shall
from time to time delivery the same to such person or persons indicated by the
Owner.

Inspection of Works:

57.1The Engineer-in-Charge will have full power and authority to inspect the works

in progress at any time wherever the premises/ workshops situated, of the
Contractor, person, firm or corporation where works in connection with the
contract may be or where materials are being or intended to be supplied.. The
contractor shall afford or procure every facility and assistance to Engineer-in-
Charge carry out such inspection. The contractor shall, at all time during the usual
working hours and at all other times at which reasonable notice of the intention of
the Engineer-in-Charge or his representative to visit the works shall have been
given to the contractor, either himself be present to receive orders and instructions
or have a responsible agent duly accredited in writing be present for the purpose.
Orders given to the contractor’s agent shall be considered to have the same force
as if they had been given to the contractor himself.

57.2 The contractor shall give not less than seven days notice in writing to the Engineer-

in-Charge before covering up or otherwise placing beyond reach of inspection and
measurement any work in order that the same may be inspected and measured. In
the event of failure of above the same shall be uncovered and all facilities made
available again at contractor’s expense for carrying out such measurement or
inspection.

57.3 The contractor is to provide at all times during the progress of the work and

58.

maintenance period proper means at access with ladders gangways etc. and the
necessary attendance to move and adopt as directed for inspection or measurement
of the works by the Engineer-in-Charge.

Assistance to the Engineer:

The Contractor shall make available to the Engineer-in-Charge free of cost all
necessary instructions and assistance in checking of settling out of works and
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59.

60.

in the checking of any works made by the contractor for the purpose Of setting
out and taking measurements of work.

Discrepancies between instructions:

Should any discrepancy arise between the various instructions furnished to the
contractor or his agents or staff or if any doubt arises on the meaning or
implementation of any such instructions or should there be any difference of
opinion on the issues, the contractor shall refer the matter immediately in
writing to the Engineer-in-Charge whose decisions thereon shall be final and
conclusive. No claim on losses alleged to have been caused by such
discrepancies between instructions, doubts or misunderstanding shall in any
event be admissible.

Alterations in Specifications and Designs and Extra Works:

(&) The Project Head shall have power to make any alterations, in omission from
additions to or substitutions, for the schedule of rates, the original
specifications, drawings and instructions that may appear to him to be
necessary or advisable during the progress of the work, and the contractor
shall be bound to carry out such altered/ extra/ new items of work in
accordance with any instructions which may be given to him in writing
signed by the Project Head and such alterations, omissions, additions or
substitutions shall not invalidate the contract and any altered, additional or
substituted work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work.
The time of completion of work may be extended for the part of the
particular job at the discretion of the Project Head for any such alterations,
additions, or substitutions of the work, as he may consider as just and
reasonable. The rates for such additional, altered or substituted work under
the clause shall be worked out in accordance with the following provisions:-

(b) If the rates for the additional, altered or substituted work are specified in the
contract for the work, the contractor is bound to carry out the additional,
altered or substituted work at the same rates as are specified in the contract.

(c) If the rates for the additional, altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from rates for
similar class of work as are specified in the contract for the work. The
opinion of the Project head as to whether or not the rates can be reasonably
so derived from the items in this contract will be final and binding on the
contractor.

(d) If the rates for the additional, altered or substituted work can not be

determined in the manner specified in sub-clause (a) & (b) above, then the
contractor shall within 7 days of the date of receipt of order to carry out
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61.

62

63.
63.1

63.2

63.3

the work, inform the Project Head of the rate which it is his intention to
charge for such class of work, supported by analysis of the rate or rates
claimed, and the project Head shall determine the rate or rates on the basis
of the prevailing market rates of materials plus labour cost including
equipment hire charge at schedule of hourly/ daily rates plus 15% to cover
contractor’s supervisions overhead and profit and pay to the contractor
accordingly. The opinion of the Project Head to current market rates of the
materials and the quantum of labour and equipment involved per unit of
measurement will be final and binding on the contractor. The schedule of
hourly/ daily rates shall be as enclosed.

Action Where no Specification is issued:

In case of any class of work for which there is no such specification supplied by
the Owner as is mentioned in the tender document such work shall be carried
out in accordance with the Indian Standard Specifications. If the Indian
Standard Specifications do not cover the same, the work should carried out as
per standard Engineer in Practice subject to the approval of the Engineer-in-
Charge.

Abnormal Rates:

The contractor is expected to quote the rate for each item after careful analysis
of cost involved for the satisfactory performance and completion of item work
considering all specifications and conditions of contract. This will avoid loss of
profit or gain in case ofcurtailment or change in specification for any other item.
In case the rate quoted by the tenderer for any item are usually high or unusually
low it will be sufficient cause of the rejection of the tender unless the Owner is
convinced about the reasonableness of the analysis for such rate furnished by
the tenderer (on demand) after scrutiny.

Tests For Quality Works:

All materials and workmanship shall be of the respective kinds described in the
contract documents and in accordance with the instructions of the Engineer-in-
Charge and shall be subjected from time to time to such tests at contractor’s cost
as the Engineer-in-Charge may direct at the place of manufacture or fabrication
or at the site or at all or any such places. The contractor shall provide assistance,
instruments, machines, labour and materials as are required for examining,
measuring and testing any workmanship as may be selected and required by the
Engineer-in-Charge.

All the tests that will be necessary in connection with the execution of the work
as decided by Engineer-in-Charge shall be carried out at the field testing
laboratory of this Owner if available by paying the charges as decided by the
Owner from time to time. In case of non-availability of testing facilities with
the Owner, the required laboratory as directed by Engineer-in-Charge.

If any tests are required to be carried out in connection with the work or
materials or workmanship not supplied by the contractor, such tests shall be
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64.

65

66.
(1)

(ii)

carried out by the contractor as per the instructions of Engineer-in-Charge and
cost of such tests shall be reimbursed by the Owner.

Samples:

The contractor shall furnish to the Engineer-in-Charge for approval when
request or if required by the specifications, adequate samples of all materials
and finished to be used in the work. Such samples shall be submitted before the
work is commenced and in sample time to permit tests and examinations
thereof. AIll materials furnished and finishes applied in actual work shall be
fully equal to the approved samples.

Liabilities for Defect, Imperfections etc. and Rectifications Thereof:

If it shall appear to the Engineer-in-Charge that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any
inferior description, or that any matrials or articles provided by the contractor
for the execution of work are unsound or of quality inferior to that contracted
for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the Engineer-in-Charge or his authorised representative
specifying the work, materials or articles complained of, notwithstanding that
the same may have been inadvertently passed, certified and paid for, forthwith
rectify or remove and reconstruct that work so specified and provide other
proper and suitable materials or articles at his own charge and cost, and in the
event of failure to do so within a period to be specified by the Engineer-in-
Charge in his demand aforesaid, the Engineer-in- charge may on expiry of
notice period rectify or remove, and re-execute the work or remove and replace
with others, the materials or articles complained of as the case may be at the
risk and expense in all respects of the contract. The decision of the Engineer-
in-Charge as to any question arising under this clause shall be final and
conclusive.

Suspension of Works:
Subject to the provision of sub para (ii) of this clause, the contractor shall if
orderded in writing by the Engineer-in-Charge., or his representative,
temporarily suspend the works or any part thereof such period and such time
as so orderded and shall not, after receiving such written orders, proceeds with
the work therein, orderded to be suspended until he shall have received a
written order to proceed therewith. The contractor shall not be entitled to
claim compesation for any loss or damage sustained by him by reason of
temporary suspension of the works aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of
the works as aforesaid will be granted to the contractor should be apply for the
same provided that the suspension was not consequent to any default or failure
on the part of the contractor.

In case of suspension of entire work, orderded in writing by the Enginner-in-
Charge, for a period of more than two months, the contractor shall have the
option to terminate contract.
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67.

68

68.1

68.2

68.3

68.4

Possession Prior to Completion:

The Engineer-in-Charge shall have the right to take possession of or any
completed or partially completed work or part of the work. Such possession or
use shall not be deemed to be an acceptance of any work completed in
accordance with the contract. If such prior possession or use by the Engineer-
in-Charge delay the progress of work, equitable adjustment in the time of
completion will be made and the contract agreement shall be deemed to be
modified accordingly.

Twelve months Period of Liability from the Date of Issue of Completion
Certificate:

The contractor shall gurantee the installation/work for a period of 12 months
from the date of completion of work as certified by the Engineer-in-Charge
which is indicated in the completion certificate. Any damage or defect that may
arise though remained undeiscovered at the time of issue of completion
certificate, connected in any way with the equipment or materials supplied by
him or in the workmanship shall be rectified or replaced by the contractor at his
own expenses as deemed necessary by the Engineer-in-Charge or in default the
Engineer-in-Charge may cause the same to be made good by other agency and
deduct expenses (of which the certificate or Engineer-in-Charge shall be final)
from any sums that may be then or at any time thereafter become due to the
contractor or from his security deposit, or the proceeds of sale thereof or of a
sufficient portion thereof.

If the contractor feels that any variation in work or in quality of materials or
proportions would be beneficial or necessary to fulfil the guarantees called for,
he shall bring this in writing to the notice of the Engineer-in-Charge.

Care of works:

From the commencement of completion of the work, the contractor shall take
full responsibility for the care of all works including all temporary works and in
case any damage, loss or injury shall happen to the work or to any part thereof
or to any temporary works from any cause whatsoever, shall at his own cost
repair and make good the same so that on completion the work shall be in good
order and in conformity in every respects with the requirements of the contract
and the Engineer-in-Charge’s Instructions.

Defects Prior to Taking Over:

If at any time before the work is taken over, the Engineer-in-Charge shall:

(a) Decide that any work done or materials used by the contractor or any sub-
contractor is defective or not in accordance with the contract, or that the
works or any portion therof are defective, or do not fulfil the requirements of
contract (allsuch matter, being hereinafter, called ‘Defects’ in this clause) and
(b) as soon as reasonably practicable gives to the contractor notice in writing
of the said decision specifying particulars of the defects claimed to exist or
to have occurred then the contractor shall at his own expenses and with all
speed make good the defects so specified.
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68.5

68.6

In case contractor shall fail to do so, the Owner may take, at the cost of
contractor, such steps as may in all circumstances be reasonable to make
good such defects. The expenditure so incurred by the owner be recovered
from the amount due to the contractor. The decision of the Engineer-in-
Charge with regard to the amount to be recovered from the contractor will be
final and binding on the contractor. As soon as the works have been
completed in accordance with the contract (except minor respects that do not
affect their use for the purpose for which they are intended and except for
maintenance thereof provided in clause 68.1 of General Conditions of
Contract) and have passed the tests on completion, the Engineer-in-Charge
shall issue a certificate (hereinafter called completion certificate) in which he
shall certify the date on which the works have been so completed and have
passed the said tests and the Owner shall be deemed to have taken over the
works on the date so certified. If the works have been divided into various
groups in the contract, the Owner shall be entitled to take over any group or
groups before the other or others.

Defect After Taking Over:

In order that the contractor could obtain a completion certificate he shall make
good with all possible speed, any defect arising from the defective materials
supplied by the contractor or that may have been notices or developed, after the
works or group of the works has been taken over, the period allowed, for
carrying our such work will be normally one month. If any defect be not
remedied within a reasonable time, the owner may proceed to do the work at
contractor’s Risk and expenses and deduct from the final bill such amount as
may be decided by the Owner.

If by reason of any default on the part of the contractor a completion certificate
has not been issued in respect of every portion of the works within one month
after date fixed by the contract for the completion of the works, the Owner shall
be a liberty to use the work or any portion therof in respect of which a
completion certificate has not been issued, provided that the works or the
portion thereof so used as aforesaid shall be afforded reasonable opportunity for
completion of these works for the issue of completion certificate.

Guarantee/Transfer of Guarantee:

For works like water-proofing, acid & alkali resisting materials, pre-
construction soil treatment against termite or any other specialized works etc.
the contractor shall invariable engage sub-contractors who are specialists in the
field and firms or repute and such a sub-conractor shall furnish guarantees for
their workmanship to the Owner, through the contractor. In case such a sub-
contractor/firm is not prepared to furnish a guarantee to the owner, the
contractor shall give that guarantee to the Owner directly.
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69.
69.1

69.2

69.3

SECTION - VI

CERTIFICATE AND PAYMENT

SCHEDULE OF RATE AND PAYMENTS:

Contractor’s Remuneration:

The price to be paid by the Owner to the contractor for the whole of the work
done and for the performance of all the obligations undertaken by the contractor
under the contract document shall be ascertained by the application of the
respective schedule of rates (the inclusive nature of which is more particularly
defined by way of application but not of limitation, with clause No. 69.2) and
payment to be made accordingly to the work actually executed and approved by
the Engineer-in-Charge. The sum so ascertained shall(exception only as and to
the extent expressly provided here in ) constitute the sole and inclusive of
remunaeration of the contractor under the contract and no further or other
payment whatsoever shall be or become due or payable to the contractor under
the contract.

Schedule of Rates to the Inclusive:

The prices/rates quoted by the contractor shall remain firm till the issue of final
certificate and shall not be subject to escalation. Schedule of rates shall be
deemed to include and cover all costs, expenses and liabilities of every
description and all risks of every kind to be taken in executing, completion and
handing over the work to the Owner by the contractor. The contractor shall be
deemed to have known the nature, scope, magnitude and the extent of the works
and materials required though the contract document may not fully and precisely
furnish them. Hr shall make such provision in the schedule of rates as he may
consider necessary to cover the cost of such items of work and materials as may
be reasonable and necessary to completer the work. The opinion of the
Engineer-in-Charge as to the items of work which are necessary and reasonable
for completion of work shall be final and binding on the contractor although the
same may not be shown on or described specifically in contract documents.

Generality of this present provision shall not be deemed to cut down or limited
in any way because in certain cases it may and in other cases it may not
expressly stated that the contractor shall do or perform a work or supply articles
or perform with services at his own cost or without addition of payment or
without extra charge or works to the same effect or that it may be stated or not
stated that the same are included in and covered by the schedule of rates.

Schedule of rates to cover Cconstructional Plant, Materials. Labours etc.:
Without in any way limiting the provision of other subclauses the schedule of
rates shall be deemed to include the cover the cost of all constructional plant,
temporary works (except as provided for herein), pumps, materials, labour,
insurance, fuel, stores, and appliances to be supplied by the contractor and all
other matters in connection with each items in the schedule of quantities and
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69.4

69.5

69.6

69.7

69.7.1

the execution of the works or any portion thereof finished complete in every
respect and maintained as shown or described in the contract documents or as
may be orderded in writing during the continuance of the contract.

Schedule of Rates to cover Royalties, Rents and Claims:

The schedule of rates shall be deemed to include and cover the cost of all
royalties and fees for the articles, processes, protected by letters, patent or
otherwise incorporated in or used in connection with the works, also all
royalties, rents, and other payments in. connection with obtaining materials of
whatsoever kind for the works and shall include an indemnity to the owner
which the contractor hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the
works of any such articles, processes or charges if levied on materials,
equipment or machinery to be brought to site for use on work, shll be borne by
the contractor.

Schedule of Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, quay or
any port duties, transport charges, stamp duties or Central or State Government
or Local Body (or from any other body) or Municipal Taxes or duties, taxes or
charges whatsoever will be granted or obtained and all expenses of which shall
be deemed to be included in and covered by the schedule of rates. The
contractor shall be obtain and pay for all permits or other privileges necessary
to complete the work.

Schedule of Rates to cover Risk of Delay:

The schedule of rates shall be deemed to include and cover the risk of all
responsibilities of delay and interference with the contractor’s conduct of work
which occur from any cause including orders of the owner in the exercise of his
powers and on account of extension of time granted due to various and for all
other possible or probable causes of delay.

Schedule of Rates cannot be altered:

For work under unit rate basis no alteration will be allowed in the schedule of
rates by reasons of works or any part of them being modified, altered, extended,
diminished or omitted. The schedule of rates is of fully inclusive rates which
have been fixed by the contractor and agreed to by the Owner and cannot be
altered.

The schedule of rates to cover for working in operating plant. Contractor’s rates
shall be deemed to include taking into account that he has to work in operating
plant and shall take sufficient care in moving the plants, equipments and
materials from one place to another, so that they do not cause any damage to
any person or to the property of the owner or to thirty party including over head
and underground cable/pipe lines. In the event of such damages including
eventual loss of production and operation of the plant or services in any plant or
establishment as estimated by the owner or ascertained or by the
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70.
70.1

70.2

70.2.1

70.2.2

70.3

third party shall be borne by the contractor. Since the work is to be executed for
the expansion of the plant, the rate of the contractor shall also deem to include
all interference/obstruction/interruption for which no compensation shall be
paid to be contractor.

Procedure For Measurement/ Billing of Work in Progress:

All measurements shall be in metric system. All the works in progress will be
jointly measured by the representative of the Engineer-in-Charge and the
contractor’s authorised agent progressively. Such measurements will be got
recorded in the measurement book by the Engineer-in-Charge or his authorised
representative and signed in token of acceptance by the contractor or his
authorised representative.

For the purpose of taking joint measurement the contractor’s representative
shall be bound to be present whenever required by the Engineer-in-Charge. If,
however, he absents for any reason whatsoever the measurements will be taken
by the Engineer-in-Charge or his representative and this will be deemed to be
correct and binding on the contractor.

Billing:

The contractor will submit a bill in approved proforma in accordance with the
contract terms and the agreed billing schedules in quintuplicate to the Engineer-
in-Charge giving abstract and detailed measurement for the various items
executed during a month, before the expiry of the first week of the succeeding
month. The Engineer-in-Charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim as far
as admissible, adjusted, if possible, before the expiry of 10 days form
presentation of the bill.

The bill shall be submitted by the contractor in computerised formats approved
by the owner. The bills along-with floppies containing measurement of work,
particulars of materials, recoveries etc. have to be submitted to the owner.

For lump-sum contracts, the payment will be according to agreed billing
schedule. No adjustment shall be allowed in lump-sum prices for any variations
in the quantities, specifications etc. shall take or a cause to be taken the requisite
measurement for the purposes of having the same verified and the claim as far
as admissible, adjusted, if possible, before the expiry of 10 days from
presentation of the bill.

Secured Advance on Materials:

In case of tenders for completed items of works, contractor may be allowed
“Secured Advance” on the security of materials brought to site for execution of
the contracted items of work to the extent of 75% of the value of materials which
go into the completed works as assessed by the Engineer-in-Charge provided
that the materials are of an imperishable nature and that formal
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70.4

70.5

71.

72.

agreement is drawn up with the contractor under which the Owner secures a lien
on the materials and is safe guarded against losses due to the contractor
postponing the execution of the work or to the improper storage &/or misuse of
the materials and against the expenses entitled for their proper watch and safe
custody. Recoveries of advances so made would not be postponed until the
whole of the work entrusted to the contractor is completed. They should be
adjusted from his running account bills for work done as the materials are used,
the necessary deductions being made whenever the items of work in which they
are used and billed for.

Dispute in Mode of Measurement:

In case of any dispute as to the made of measurement not covered by the contract
to be adopted for any item of work, mode of measurement as per latest Indian
Standard Specifications shall be followed.

Rounding of Amounts:

In calculating the amount of each item due to the contractor in every certificate
prepared for payment, sum of less than 50 paisa shall be omitted and the total
amount on each certificates shall be rounded off to the nearest,

i.e. sum of less than 0.50.p shall be omitted and sums of 0.50p and more upto
one rupee shall be reckoned as one rupee.

LUMPSUMS IN TENDER:

For the item in tender where it includes lumpsum in respect of parts of work,
the contractor shall be entitled to payment in respect of the items at the same as
are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-Charge capable of
measurement, or determination, the Owner may at his discretion pay the lump-
sum amount entered in the tender or a percentage thereof and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the
contractor with regards to any sum payable to him, under the provisions of this
clause.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS
ADVANCE:

All Running Account Payment shall be regarded as Payments by way of
advance against the final payment only and not as payment for work actually
done and completed, and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due Performance of the
contract, or any part thereof, in this respect, or of the accruing of any claim by
the contractor, nor shall it, conclude, determine or affect in any way the powers
of the Owner under these conditions or any of them as to the final settlement
and adjustments of the accounts or otherwise, or in any other way vary or affect
the contract. The final bill shall be submitted by the contractor within one month
from the sate of physical completion of the work, otherwise,
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73.

74.

75.

76.
76.1.

the Engineer-in-Charge’s certificate of the measurement and of total amount
payable for the work accordingly shall be final and binding on all parties.

NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT:

Should the contractor consider that he is entitled to any extra payment or
compensation or to make any claims whatsoever in respect of the works arising
under the terms of this contract he shall forthwith give notice in writing to the
Engineer-in-Charge that he claims extra payment within ten days from the
ordering of any work or happening of any event upon which the contractor bases
such claims and such notice shall contain full particulars of the nature of such
claims with necessary particulars as above within the time above specified shall
be an absolute waiver thereof. No omission by the Owner to reject any such
claim and no delay in dealing therewith shall be waiver by the Owner of any
right in respect thereof.

PAYMENT OF CONTRACTOR’S BILL:

No payment shall be made for works estimated to cost less that Rs. 10,000/- till
the whole of the work shall have been completed and a certificate of completion
given. But in case of works estimated to cost more that Rs. 10,000/- the
contractor, on submitting the bill thereof be entitled to receive a monthly
payment proportionate to the part thereof approved and passed by the Engineer-
in-Charge, whose certificate of such approval and passing of the sum so payable
be final and conclusive against the contractor. This payment will be made after
making necessary deductions as stipulated elsewhere in the contract document
for materials, security deposit etc. or any statutory recoveries.

Payment due to the contractor shall be made by the Owner, by Crossed Account
Payee Cheque forwarding the same to registered office or the notified office of
the contractor. In no case will owner be responsible if the Cheque is mislaid or
misappropriated by un-authorised person/ persons. In all cases, the contractor
shall present his bill duly pre-receipted on proper revenue stamp.

All payment shall be made in Indian Currency.

Receipt For Payment:

Receipt for payment made on account of work when executed by a firm, must
be signed by a person holding due power of attorney in this respect on behalf of
the contractor, except when the contractors are described in their tender as
limited company in which case the receipts must be signed in the name of the
company by one of its principal officers or by some other persons having
authority to give effectual receipt for the company.

Completion Certificate:
Application for completion certificate:
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76.2.

When the contractor fulfils his obligation under clause 69.4 he shall be eligible
to apply for completion certificate in respect of the work by submitting the
completion documents along with such application for completion certificate.

The Owner or his representative shall normally issue to the contractor the
completion certificate within one month after receiving an application therefor
from the contractors after verifying from the completion documents and
satisfying himself that the work has been completed in accordance with and as
set out in the construction and erection drawings, and the contract documents.

The contractor, after obtaining the completion certificate, is eligible to present
the final bill for the work executed by him under the terms of contract.

Completion Certificate:

Within one month of the completion of work in all respects, the contractor, shall
be furnished with a certificate by the owner or his representative of such
completion but no completion certificate shall be given not shall the work be
deemed to have executed until all, scaffolding, surplus materials and rubbish is
cleared off the site completely not until the work shall have been measured by
the Engineer-in-Charge, whole measurement shall be binding and conclusive.
The work will not be considered as complete and taken over by the owner, until
all the temporary work, labour and staff colonies etc. constructed are removed
and work site cleared to the satisfaction of the Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this clause on or
before the date fixed for the completion of the work, the Engineer-in-Charge
may at the expenses of contractor remove such scaffolding, surplus materials
and rubbish and dispose off the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall forthwith pay the amount for all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

Completion Certificate shall be in 3 parts as follows:
(1) Physical/ Mechanical Completion work.

(2) Satisfactory completion of commissioning of equipment with load.
(3) Satisfactory completion of guarantee.

The contractor shall clearly indicate the 3 dates separately.

76.3.

Completion Documents:

For the purpose of Clause 76 the following documents will be deemed to form
the completion documents:
(i) The technical documents according to which the work was carried out.
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77.

78.

(i) Three sets of construction drawings showing therein the modification and
corrections made during the course of execution and signed by the
Engineer-in-Charge.

(iii)  Completion Certificate for embedded and covered —up works.
(iv)  Certificate of final levels as set out for various works.
(v) Certificate of tests performed for various works.

(vi)  Material appropriation statement to the materials issued by the owner for
the works and list of surplus materials returned to the owner’s store duly
supported by necessary documents.

(vii)  Physical/ Mechanical Completion work.

(viii)  Satisfactory completion of commissioning of equipment with load.
(ix)  Satisfactory completion of guarantee.

The Contractor shall clearly indicate the 3 dates separately.

Final Decision And Final Certificate:

Upon the expiration of the period of liability and subject to the Engineer-in-
Charge being satisfied that the works have been duly maintained by the
contractor during monsoon or such period as herein provided in clause 68.1 and
that the contractor has in all respect duly made up all subsidence and performed
all his obligations under the contract, the Engineer-in-Charge shall (without
prejudice to the right of the Owner to retain the provisions of relevant clause
hereof) otherwise give a certificate, herein referred to as the final certificate, to
the effect and the contractor shall not be considered to have fulfilled the whole
of his obligations under the contract until Final Certificate shall have been given
by the Engineer-in-Charge notwithstanding any previous entry upon the work
and taking possession, working or using of the same or any part thereof by the
Owner.

Certificate And Payments No Evidence of Completion:

Except the final certificate no other certificate or payment against a certificate
or on general account shall be taken to be an admission by the Owner of the due
performance of the contract of any part thereof or of occupancy or validity of
any claim by the Contractor.

SECTION - VII
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79.
79.1.

79.2.

80.

80.1

TAXES AND INSURANCE

TAXES, DUTIES, OCTROI ETC.

The Contractor shall defray all charges, such as rent, toll local taxes excise duty,
other payments and compensations, if any, in connection with the procurement
and handling of materials, fabrication and execution of works or any method or
process connected with the works or Temporary works.

Sales Tax or any other tax on materials required for the works as also Tax on
works contract shall be payable by the Contractor and the Owner will not
entertain any claim whatsoever in this regard.

Notwithstanding anything contained elsewhere in the contract, the owner shall
deduct at source from the payments due to the contractor, the taxes as required
under Section -13-AA of the Orissa Sales Tax Act or as amended from time to
time or under any other statue. The amounts so deducted shall be deposited by
the Owner with the Sales Tax authorities as per Law. It is for the contractor to
deal with the Sales Tax authorities directly in respect of any claim or refund
relating to the above deductions and the owner shall not be liable or responsible
for any claims or payments or reimbursement in this regard.

INSURANCE:
Contractor shall at his own expense carry and maintain insurance with reputed
insurance companies to the satisfaction of the Owner as follows:

Employees State Insurance Act:

The contractor agrees to and does hereby accept full and exclusive liability for
compliance with all obligations imposed by the Employees State Insurance Act.,
1948, and the contractor further agrees to defend, indemnify and hold Owner
harmless form any liability of penalty which may be imposed by the Central,
State or Local authority by the reason of any asserted violation by contractor or
Sub-contractor of the Employee’s State Insurance Act, 1948 and also from all
claims, suits or proceeding that may be brought against the Owner arising under,
growing out of or by reasons of the work provided for by this contract whether
brought by employees of the contractor, by third parties or by Central or State
Government authority or any political sub-division thereof.

The contractor agrees to fill in with the Employees State Insurance Corporation,
the Declaration Forms and all forms which may be required in respect of the
contractor’s or sub-contractor’s employees, whose aggregate remuneration is
Rs. 560.00 per month or less and who are employed in the work provided for or
those covered by ESI from time to time under the Agreement. The contractor
shall deduct and secure the agreement of the sub- contractor to deduct the
employee’s contribution as per the first schedule of the Employee’s State
Insurance Act from wages and affix the employee’s
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80.2

80.3

80.4

contribution cards at wages payments intervals. The contractor shall remit and
secure the agreement of the sub-contractor to remit to the State Bank of India,
Employees State Insurance Corporation Account, the employee’s contribution
as required by the Act. The contractor agrees to maintain all cards and records
as required under the Act in respect of employees and payments and the
contractor shall secure the agreement of the sub-contractor to maintain such
records. Any expenses incurred for the contributions, making contributions or
maintaining records shall be to the contractor’s or sub-contractor’s account.

The Owner shall retain such sum as may be necessary from the total contract
value until the contractor shall furnish satisfactory proof that all contribution as
required by the Employees State Insurance Act, 1984, have been paid. This will
be pending on the contractor when the Employees State Insurance Act is
extended to the place of work.

Workmen Compensation and Employees Liability Insurance:

Insurance shall be affected for all the contractor’s employees engaged in the
performance of this contract. If any of the work is subject, the contractor shall
require the sub-contractor to provide workmen’s compensation and employer’s
liability insurance for the latter’s employees if such employees are not covered
under the contractor insurance.

Any other insurance required under Law or Regulations or by Owner:
Contractor shall also carry and maintain any and all other insurance, which he
may be required under any law or regulation from time to time. He shall also
carry and maintain any other insurance, which may be required by the Owner.

Accident or Injury to workmen:

The owner shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workman or other person in the Employment of the contractor or any sub-
contractor save and except and accident or injury resulting from any act or
default of the Owner, his agents or servants and the contractor shall indemnify
and keep indemnified the Owner against all such damages and compensation
(save and except as aforesaid) and against all claims, demands, proceeding,
costs, charges and expenses, whatsoever in respect or in relation thereto.

80.5 Transit Insurance:

81
81.1

In respect of all items to be transported by the Contractor to the site of work, the
cost of transit insurance should be borne by the contractor and the quoted price
shall be inclusive of this cost.

DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY:
Contractor’s rate shall deem to include taking into account that he has to work
in operating plant and shall take sufficient care in moving the plants, equipment
and materials from one place to another so that they do not cause
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81.3

82

any damage to any person or to the property of the Owner or to a third party
including over head and underground cables, pipelines. In the event of such
damages including eventual loss of production and operation of the plants or
services in any plant or establishment as estimated by the Owner or ascertained
or by the third party shall be borne by the Contractor.

Contractor shall also be responsible for making good to the satisfaction of the
Owner any loss or any damage to all structures and properties belonging to the
Owner or being executed or procured or being procured by owner or by other
agency within the premises of all the work or Owner. If such loss or damages
is due to fault and or the negligence or willful acts or omission of the contractors,
his employees, agents, representatives or sub-contractors.

The contractor shall indemnify and keep the owner harmless of all claims for
damages to property other than owner’s property arising under or by reason of
this contract if such claims result from the fault and/ or negligence or willful
acts or omission of the contractor, agents, representative or sub-contractor.

DEMURRAGE DUES:

The contractor shall pay demurrage charges incurred by the Owner because of
the contractor’s failure to load or unload any goods or materials within the time
allowed by the Railway and/ or Transport Agency for such loading or unloading
as charges incurred by the contractor within the permissible time as also charges
due on consignments booked by or to him. In case the contractor fails to pay
these charges, these charges shall be deducted from any sums, which may be
due or become due to the contractor in terms of this contract and/ or any other
contract.

Page 60 of 100




W@NALCO GENERAL CONDITIONS OF CONTRACT

SECTION - VIII
LABOUR LAWS AND ARBITRATION

83 LABOURER LAWS:

Contractor shall comply with any and all laws, ordinances, regulations and
decision of courts (which shall be deemed to be a part of this Agreement)
concerning the health, sanitary arrangements, wages, welfare, safety and
employment of any and all of his workers upon the Project or any portion thereof
and shall exclusively bear the consequences of failure to comply therewith
Contractor shall Indemnify and hold Engineer and Owner harmless from any
claims, fines or penalties which may be made against Engineer or Owner as result
of Contractor’s failure to fulfil these obligations.

Without limiting the generality of the foregoing, Contractor shall fully comply
with.

The contractor shall obtain clearance from the Labour Department regarding the
compliance of the labour laws on 6 monthly basis and submit to the owner for
record.

()  No labour below the age of 18 (eighteen) years shall be employed on the
work.

(i) The contractor shall not pay less than what is provided under law to
labourers engaged by him on the work.

(iii)  The contractor shall at his expense comply with all labour laws and keep
the Owner indemnified in respect thereof .

(iv)  The contractor shall pay equal wages for men and women in accordance
with applicable labour laws.

(v)  If the contractor is covered under the contractor labour (Regulation and
Abolition) Act, he shall obtain a licence from licensing authority (i.e.
office of the labour commissioner) by payment of necessary prescribed
fee and the deposit, if any, before starting the work under the contract.

(vi) The Contractor shall employ labour in sufficient numbers either directly
or through sub-contractors to maintain the required rate of progress and
of quality to ensure workmanship of the degree specified in the Contract
and to satisfaction of the Engineer-in-Charge. The contractor shall not
employ in connection with the works any person who has not completed
his 18 (eighteen) years of age.

(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution
return of the number and description, by trades of the work people
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(viii)

(ix)

()

employed on the works. The Contractor shall also submit on the 4™ and
19" of every month to the Engineer-in-Charge a true statement showing
in respect of the second half of the preceding month and the first half of
the current month (1) the accidents that occurred during the said
fortnight showing the circumstance-under which they happened and the
extent of damage and injury caused by them and (2) the number of
female workers who have been allowed Maternity benefit as provided in
the Maternity Benefit Act 1961 or Rules made thereunder and the
amount paid to them.

The contractor shall comply with the provisions of the payment of
Wages Act 1936, Minimum Wages Act 1938, Employees Liability Act
1928. Workmen’s Compensation Act, 1923, Industrial Dispute Act
1947, the Maternity Benefit Act 1961, Employees Provident Fund Act,
1952 and Contract Labour regulation and abolition Act 1937,
Employment of Children Act 1938 or any modifications thereof or any
other law relating thereto and rules made thereunder from time to time.

The Engineer-in-Charge shall on a report having been made by an
Inspecting Officer as defined in Contract Labour (Regulation and
Abolition) Act 1970 have the power to deduct from the moneys due to
the Contractor any sum required or estimated to be required for making
good the loss suffered by a worker or Workers by reason of non-
fulfillment of the Conditions of the Contractor for the benefit of workers,
non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the Contract or non- observance
of the said regulations.

The Contractor shall indemnify the Owner against any payments to be
made under and for the observance of the provisions of the aforesaid
Acts without prejudice to his right to obtain indemnity from his sub-
contractors. In the event of the contractor committing a default or breach
of any of the provisions of the aforesaid Acts as amended from time to
time, of furnishing any information or submitting or filling any
Form/Register/Slip under the provisions of these Acts which is
materially incorrect then on the report of the inspecting Officers the
Contractor shall without prejudice to any other liability pay to the owner
a sum not exceeding Rs. 50.00 as liquidated damages for every default,
breach of furnishing, making submitting, filling materially incorrect
statement as may be fixed by the Engineer-in-Charge and in the event of
the contractor's default continuing in this respect the liquidated damages
may be enhanced to Rs. 50.00 per day of default subject to a maximum
of one percent of the estimated cost of the works put to tender. The
Engineer-in-Charge shall deduct such amount from bills or security
deposit of the Contractor and credit the same to the welfare fund
constituted under these acts. The decision of the Engineer-in-Charge in
this respect shall be final and binding.
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84 Implementation Of Apprentices Act 1961:

The contractor shall comply with the provisions of the Apprentices Act 1961
and the Rules and orders issued thereunder from time to time. If he fails to do
so, his failure will be a breach of the contract and the Engineer-in-Charge may,
at his discretion, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising of any violation by him of the provisions of the Act.

85 Contractor to Indemnify the Owner:

85.1

The contractor shall indemnify the Owner and every member, Officer and
employee of the owner, also the Engineer-in-Charge and his staff against all
actions, proceedings, claims, demands costs and expenses whatsoever arising
out of or in connection with the matter referred to in clause 81 and elsewhere
and all actions, proceedings, claims demands costs and expenses which may be
made against the Owner for or in respect of or arising out of any failure by the
contractor in the performance of his obligations under the contract. The Owner
shall not be liable for or in respect of any demand or compensation payable by
law in respect or in consequence of any accident or injury to any workman or
other person in the employment of the contractor or his sub- contractor and
contractor shall indemnify and keep indemnified the Owner against all such
damage and compensation and against all claims, damages, proceedings, costs,
charges and expenses whatsoever thereof or in relation thereto.

85.2 Payment of Claims and Damages:

85.3

Should the Owner have to pay any money in respect of such claims or demands
as aforesaid the amount so paid and the cost incurred by the Owner shall be
charged to and paid by the Contractor and the contractor shall not be at liberty
to dispute or question the right of the Owner to make such payments
notwithstanding the same may have been made without his consent or authority
or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of section 12, sub-section (i)

of workmen’s compensation Act, 1923 or other applicable provision of
Workman Compensation act or any other act, the Owner is obliged to pay
compensation to workman employed by the contractor in execution of the
works, the Owner will recover from the contractor the amount of the
compensation so paid, and without prejudice to the rights of Owner under
section 12, sub-section (2) of the said act. Owner shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due to the contractor whether under this contract or otherwise.
The Owner shall not be bound to contest any claim made under section 12 sub-
section (I) of the said Act except on the written request of the contractor and
upon his giving to the Owner full security for all costs for which the Owner
might become liable in consequence of contesting such claims.
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86.
86.1

86.2

87.

Health and Sanitary Arrangements For Workers:

In respect of all labour directly or indirectly employed in the works for the
performance the contractor’s part of this agreement, the contractor shall comply
with or cause to be complied with all the rules and regulations of the local
sanitary and other authorities or as framed by the Owner from time to time for
the protection of health and sanitary arrangements for all workers.

The contractor shall provide in the labour colony all amenities such as
Electricity, water and other sanitary and health arrangements. The Contractor
shall also provide necessary surface transportation to the place of work and back
to the colony for their personnel accommodated in the labour colony.

Arbitration:

All disputes or differences whatsoever which shall at any time arise between the
parties hereto touching or concerning the works or the execution or maintenance
thereof of the contract or the rights touching or concerning the works or the
execution or maintenance thereof of this contract or the construction meaning
operation or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after completion of the contract
or whether before or after determination, fore closure or breach of the contract
(other than those in respect of which the decision of any person is by the
contract expressed to be final and binding shall after written notice by either
party to the contract to the other of them and to the Appointing Authority
hereinafter mentioned be referred for adjudication to a sole Arbitrator to be
appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the
Appointing Authority will send within thirty days of receipt of the notice, to the
contractor a panel of three names of persons.

The contractor shall on receipt of the names as referred selected any one of the
person names to be appointed as a sole Arbitrator and communicate his name to
the Appointing Authority within thirty days of receipt of the names. The
appointing Authority shall there upon without any delay appoint the said person
as the sole Arbitrator. If the contractor fails to communicate such selection as
provided above within the period specified, the Appointing Authority shall
make the selection and appoint the selected person as the sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacate his office due to any reason whatsoever sole Arbitrators
shall be appointed as aforesaid. The work under the contract shall, however
continue during the arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notices to both the parties fixing the date of the first hearing.
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The Arbitrator may, from time to time, with the consent of the parties, enlarge
the time for making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or
difference and shall give a reasoned and speaking award/ awards.

The venue of arbitration shall be at Bhubaneswar. However, if the situation so
warrants, it may, as and when required, be held at the place where the site of
work is situated.

The fees, if any, of the Arbitrator shall, if required to be paid before the award
is made and published be paid half and half by each of the parties. The costs of
the reference and of the award including the fees, if any of the Arbitrator shall
be in the discretion of the Arbitrator who may direct to and by whom and in
what manner, such costs or any part thereof shall be paid may fix or settle the
amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory
modification or re-enactment thereof and the rules made thereunder, and for the
time being in force shall apply to the arbitration proceeding under this clause.

For Public Sector Enterprises guidelines as per the circular of BPE No. 15/9/86-
BPE (FIN) dated 30.03.89 as amended time to time will be followed.

88.  Jurisdiction/ Governing Laws:
(a) Jurisdiction:
For all disputes arising of this contract, the jurisdiction shall be lie under the
jurisdiction of direct courts in the respective areas in the State of ORISSA
(India) only.

(b) Governing Laws:

The contract shall be governed by and constructed according to the laws in
force in INDIA.
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89.

90
90

90.

1.

2.

91.

92.

93.

(i)

SECTION - IX
SAFETY CODE

GENERAL:

Contractor shall adhere to safe construction practice and guard against
hazardous and unsafe working conditions and shall comply with Owner’s safety
rules as set forth herein. Prior to start of construction, contractor will be
furnished copies of Owner’s ‘Safety Code’ for information and guidance, if it
has been prepared.

SAFETY REGULATIONS:

In respect of all labour, directly or indirectly employed in the work for the
performance of contractor’s part of this agreement, the contractor shall at his
own expense arrange for all the safety provisions as per (i) Safety codes of
CPWD & Indian Standards Instructions (ii) The electricity Act, (iii) The Mines
Act, and (iv) Regulations. Rules and orders made thereunder and such other
acts as applicable.

The contractor shall observe and abide by all fire and safety regulations of the
Owner. Before starting construction work, contractor shall consult Owner’s
Safety Engineer or Engineer-in-Charge and must make good to the satisfaction
of the Owner any loss or damage due to fire to any portion of the work done
under this contract or to any of the Owner’s existing property.

First Aid and Industrial Injuries:
(1) Contractor shall maintain first aid facilities for his employees and those of
his subcontractors.

(if) Contractors shall make outside arrangements for ambulance service and for
treatment of industrial injuries. Name of those providing these services shall be
furnished to Owner prior to start of constructions and their telephone numbers
shall be prominently posted in Contractor’s field office.

(i) All critical industrial injuries shall be reported promptly to owner, and a
copy of Contractor’s report covering each personal injury requiring the attention
of a physical shall be furnished to the Owner.

General Rules:

Smoking within the Battery Areas, rank farm, or dock limits in strictly
prohibited. Violators of the “No Smoking” rules shall be discharged
immediately”.

Contractor’s Barricades:

Contractor shall erect and maintain barricades required in connection with
his operation to guard or protect.
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(@)
(b)
(c)
(d)
(e)
(i)
(iii)

Excavations.

Hosting Areas.

Areas adjudged hazardous by Contractor’s or Owner’s Inspectors.
Owner’s existing property subject to damage by Contractor’s operation.
Rail road unloading spots.

Contractor’s employees and those of his sub-contractors shall become
acquainted with Owner’s barricading practice and shall respect the provisions
thereof.

Barricades and hazardous areas adjacent to but not located in normal routes
of travel shall be marked by red flasher lanterns at nights.

94, Scaffolding:

(i)

(i)

(iii)

(iv)

v)

Suitable scaffoldings should be provided for workmen for all works that
cannot safety be done from the ground or from solid construction except
such short period works as can be done safely from ladders. When a ladder
is used a Mazdoor shall be engaged for holding the ladder and if the ladder
is used for carrying materials as well, suitable footholds and handholds
shall be provided on the ladder and the ladder shall be given an inclination
not steeper than 1 in 4 (1 horizontal and 4 vertical).

Scaffolding or staging more than 4 metres above the ground or floor swing
on suspended from an overhead support or erected with stationary support
shall have a guard rail properly attached, bolted, braced and otherwise
retarded at least one metre high above the floor or platform of such
scaffolding or staging and extending along with entire length of the outside
and ends thereof with only such openings as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platform, gangways and stairways should be so constructed that
they should not sag unduly or unequally and if the height of the platform
of gangway or the stairway is more than 4 metres above ground level or
floor level, they should closely boarded, should have adequate width and
should be suitable fastened as described in (ii) above.

Every opening in the floor of a building or in a working platform be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 1
metre.

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be security fixed. No portable single
ladder shall be over 9 metres in length. The width between the side rails
in run ladder shall in no case be less than 30 cm. For ladder upto and
including 3 metres in length; for longer ladders this width should be
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95.

96.

increase at least 15 mm for each additional metre of length. Uniform step
spacing shall not exceed 30 cms. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the sites
of work shall be so stacked or placed as to cause danger or inconvenience
to any person or public. The contractor shall also provide all necessary
fencing and lights to protect the workers and staff from accidents, and shall
be bound to bear the expenses of defence of every suit, action or other
proceedings of law that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit or action or proceedings to any such
person or which may with the consent of the contractor be paid to
compromise any claim by any such person.

Excavation and Trenching:
All trenches 1.2 metres or more in depth, shall at all times be supplied with at
least one ladder for each 50 M length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1 metre above the
surface of the ground. The sides of the trenches which are 1.5 metres in depth
shall be stepped back to give suitable slope, or securely held by timber bracing,
so as to avoid the danger of sides to collapse. The excavated materials shall not
be placed within 1.5 metres of the edge of the trench or half of the trench width
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or under-cutting shall be done.

General Safety:

(i)

(a)

Before any demolition work is commenced and also during the process of
the demolition work.

All roads and open areas adjacent to the work site shall either be closed
or suitably protected.

(b) No electric cable or apparatus which is liable to be a source of danger

(©)

shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or materials as to render
it unsafe.

(i) All necessary personal safety equipment as considered adequate by the

Engineer-in-Charge, should be kept available for the use of the persons
employed at the site and maintained condition suitable for immediate use
and the contractor should take adequate steps to ensure proper use of
equipment by persons concerned as outlined below:
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(@) Workers employed on mixing asphalt materials, cement and lime mortars
shall be provided with protective footwear and protective gloves.

(b) Those engaged in white washing and mixing or stacking of cements bags
or any materials which are injurious to the eyes shall be provided with
protective goggles.

(c) Those engaged in welding and cutting works, shall be provided with
protective face and eye —shields, hand gloves etc.

(d) Stonebreakers shall be provided with protective goggle and protective
clothing and seated at sufficiently safe intervals.

(e) When workers are employed in sewers and manholes which are in use,
the contractor shall ensure that the manhole cover are opened and are
ventilated at least for an hour before the workers are allowed to get into
the manholes, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or board to prevent
accident to the public.

(f) The contractor shall not employ men below the age of 18 years and
women on the work of painting with products containing lead in any
form. Wherever men above the age of 18 years are employed on the work
of lead painting, the following precautions should be taken:

Q) No paint containing lead or lead products shall be used except in
the form paste or readymade paint.

2 Suitable facemasks should be supplied for use by the workers
when paint is applied in the form of spray or a surface having
lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the Contractor to the workmen and
adequate facilities shall be provided to enable the working
painters to wash them on cessation of work.

(i) When the work is done near any place where there is a risk of drowning all
necessary safety equipment shall be provided and kept ready for use and
all necessary steps taken for prompt rescue of any person in danger and
adequate provision should be made for prompt first aid treatment of all
injuries likely to be sustained during the course of the work.

(iv) Use of hoisting machines and tackles including their attachments
anchorage and supports shall conform to the following standard or
conditions:

@ These shall be of good mechanical construction, sound materials and

adequate strength and free from patent defect and shall be kept in good
working order.

(b) Every rope used in hoisting or lowering materials or as means of
suspension shall be of durable quality and adequate strength and free
from patent defects.
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(©)

(d)

(€)

v)

(vi)

(vii)

(viii)

(ix)

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge of
any hoisting machine including any scaffolding which or give signals to
the operator.

In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or lowering or as means of
suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be
marked with the safe working load and the conditions under which it is
applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

In case of department machines, the safe working load shall be notified
by the Engineer-in-Charge. As regards contractor’s machines, the
contractor shall notify the safe working load of the machine to the
Engineer-in-Charge, whenever he brings any machinery to site of work
and get it verified by the Engineer-in-Charge.

Motors, gears, transmission lines, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe-guards. Hoisting
appliances should be provided with such means as to reduce to the minimum
the accidental descent of the load, adequate precaution should be taken to
reduce to the minimum the risk of any part or parts of a suspended load
becoming accidentally displaced. When workers are employed on electrical
installations, which are already energized, insulating mats, wearing apparel
such as gloves sleeves and boots as may be necessary should be provided. The
workers shall not wear any rings, watches and carry keys or other materials,
which are good conductors or electricity.

All scaffolding, ladders and other safety devices mentioned or described
herein shall be maintained in safe conditions and no scaffoldings, ladder or
equipment shall be altered or removed while it is in use. Adequate washing
facilities should be provided at or near places of works.

These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

The ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the contractor shall be open to
inspection by the welfare officer Engineer-in-Charge or safety Engineer of the
Administration or their representatives.

Notwithstanding the above clauses there is nothing in these to exempt the
contractor from the operations of any other Act or rules in force in the
Republic of India. The works throughout, including any temporary works,
shall be carried out in such a manner as n9ot to interfere in any way
whatsoever with the traffic on any roads or footpaths at the site or in vicinity
thereto or any existing works whether the property of the Administrations or
of a third party.
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97.

98.

99.

100.

101.

Care in handling Inflammable gas:

The Contractor has to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinder/ inflammable liquids/ paints etc.
as required under the law and/ or as advised by the fire authorities of the Owner.

Temporary Combustible Structures:
Temporary combustible structures will not be built near or around work site.

Precautions Against Fire:

The Contractor will have to provide Fire Extinguisher/ Fire Buckets and drums
at work site as recommended by Engineer-in-Charge. They will have to ensure
all precautionary measures and exercise utmost care in handling the
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by
Engineer-in-Charge. Temporary combustible structures will not be build near
or around the work-site.

Explosives:

Explosives shall not be stored or used on the works or on the site by the
contractor without the permission of the Engineer-in-Charge in writing and then
only in the manner and to the extent to which such permission is given. When
explosives are required for the works they shall be stored in a special magazine
to be provided at the cost of the contractor in accordance with the Explosive
Rules. The contractor shall obtain the necessary licence for the storage and the
use of explosives and all operations in which or for which explosives are
employed shall be at sole risk and responsibility of the contractor and the
contractor shall indemnify the owner against any loss or damage resulting
directly or indirectly therefrom.

Mines Act:

101.1 Safety Code: The contractor shall at his own expense arrange for the safety

provisions as required by the Engineer-in-Charge in respect of all labour directly
employed for performance of the works and shall provide all facilities in
connection therewith. In case the Contractor fails to make arrangements and
provides necessary facilities as aforesaid. The Engineer-in-Charge shall be
entitled to do so and recover the costs thereof from the Contractor.

101.2 Failure to comply with Safety code or the provisions relating to report on

accidents and to grant of maternity benefits to female worker shall make the
Contractor liable to pay Company liquidated damages an amount not exceeding
Rs. 50/- for each default or materially incorrect statement. The decision of the
Engineer-in-Charge in such matters based on reports from the Inspecting Officer
or from representatives of Engineer-in-Charge shall be final and binding and
deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor from all the provisions of the Mines Act 1952
or any statutory modification’s or re-enactment thereof the time being in force
and any Rules and Regulations made thereunder in respect of all the
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102.

103.

104.

105.

persons employed by him under this contractor and shall indemnify the Owner
from and against any claim under the Mines Act or the rules and regulations
framed thereunder by or on behalf of and persons employed by him or otherwise.

Preservation of Peace:

The Contractor shall taken requisite precautions and use his best endeavors to
prevent any riotous or unlawful behaviour by or amongst his workmen and other
employed on the works and for the preservation of peace and protection of the
inhabitants and Security of property in the neighborhood of the work. In the
event of the Owner requiring the maintenance of a special Police force at or in
the vicinity of the site during the tenure of works, the expenses thereof shall be
borne by the Contractor and if paid by the Owner shall be recoverable from the
Contractor.

Outbreak of Infectious Diseases:

The Contractor shall remove from his camp such labour and their families as
refuse protective inoculation and vaccination when called upon to do so by the
Engineer-in-Charge’s Representative. Should Cholera, Plague or other
infectious diseases break out the Contractor shall burn the huts, bedding clothes
and other belonging of or used by the infected parties and promptly erect new
huts on healthy sites as required by the Engineer-in-Charge failing which within
the time specified in the Engineer’s requisition, the work may be done by the
Owner and the cost thereof recovered from the Contractor.

Treatment of Contractor’s Staff in Company’s Hospital:

The Contractor and his staff, other than labourers and their families requiring
medical aid from the Owner’s hospitals and dispensaries will be treated as
private patients and charged accordingly. The contractor’s labourers and their
families will be granted from treatment in the Owner’s hospitals and
dispensaries where no other hospitals or dispensaries are available provided the
contractor pays the cost of medicines dressing and money accordingly to the
normal scale as also additional charges if any for special examination e.g. X-
Ray etc.

Use of Intoxicants:

The sale of dent spirits or other intoxicating beverages upon the work in any of
the buildings, encampments or tenements owned, occupied by or within the
control of Contractor or any of his employee is forbidden and the contractor
shall exercise his influence and authority to the utmost extent to secure strict
compliance with this condition.

In addition to the above, the contractor shall abide by the safety code provision
as per CPWD safety code and Indian Standard Code framed from time to time.
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1 WHEREAS M/s National Aluminium Company Limited (A Government of India
Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli,
Bhubaneswar (hereinafter called “The Company Owner” which expression shall unless
repugnant to the subject or context includes its legal representatives, successors and
assigns) has issued tender paper vide its Tender
N O e for -=-- ittt ittt
- ---- (hereinafter called “the said tender”) to M/s.
................................. (hereinafter called the said Tenderer(s)” which expression shall
unless repugnant to the subject or context includes their legal representatives, successors
and assigns and as per terms and conditions of the said tender, the tenderer shall submit a
Bank guarantee for Rs. ................ (RUPEES....cvenveieiiiiciinieeie e only) towards
earnest money in lieu of cash.

2 WE .. Bank having its branch office at..........c.cccoceevennnn. do
hereby undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Company stating that in the opinion of the
company which is final and binding, the amount claimed is due because of any
withdrawal of the tender or any material alteration to the tender after the opening of the
tender by way of any loss or damage caused to or would be caused or suffered by the
Company by reason of any breach by the said tenderer(s) of any of the terms and
conditions contained in the said tender or failure to accept the letter of Intent
Agreement or that the amount covered under this Guarantee is forfeited. Any such
demand made on the Bank by the owner shall be conclusive as regards the amount due
and payable by the Bank under this guarantee, However, our liability under this

guarantee shall be restricted to an amount not exceeding
RS.ooviviiiii, (Rupees. ....coovrvrenienennas only)
3 We undertake to pay to the Company any money so demanded not withstanding any dispute

or disputes raised by the tenderer (s) in any suit or proceeding pending before any office,
court or tribunal relating thereto our liability under this present guarantee being absolute
and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder. Our liability to pay is not dependent or conditional
on the owner proceeding against the tenderer.

4 The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the
said tenderer(s) but shall in all respect and for all purposes be binding and operative
until payment of all money due or liabilities under the said contract(s)/ Order(s) are
fulfilled.

5 WE ................ Bank Ltd. further agree that the guarantee herein contained shall remain

in full force and effect during the period that would be taken for the finalisation of the
said tender and that it shall continue to be enforceable till the said tender is
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finally decided and order placed on the successful tenderer(s) and or till all the dues of the
company under or by virtue of the said tender have been fully paid and its claims satisfied
or discharged or till a duly authorised officer of the company certifies that the terms and
conditions of the said tender have been fully and properly carried out by the said tenderer
(s) and accordingly discharges the guarantee.

That the Owner Company will have full liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time. The exercise of any
of the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
Rsooovviiiiii, (Rupees.......ccovevvviviiiiininnnnn. only) and shall remain in force
till..oooe Unless a demand or claim under this Guarantee is made on us within three
months from the date of expiry we shall be discharged form all the liabilities under
this guarantee.

We. oo, Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time on the request of Tenderer (5).

We ........o Bank further agree that this Guarantee shall be invocable at our place of
business at............cooviiiiiii (Bank name)........ccoooveiiiiiiiie ,
(Branch Name and address of the Branch), Bhubaneswar, Odisha 751

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Detail of Persons Issuing the BG:

Name

Address for Correspondence; -------------
Telephone & Fax No.-------

E-mail :

Note:BGs to be furnished from any of the banks listed as per Annexure.
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BANK GUARANTEE FOR SECURITY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its office at (hereinafter called “ The Company
Owner” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) having agreed to exempt M/s.
......................................... (Hereinafter called “the said Contractor (s)/ Seller(s)” which
expression shall unless repugnant to the subject or context includes their legal
representatives, successors and assigns) from the demand under the terms and
conditions of Contract(s)/ Order(s) No. ................... dt. oo of cash security
deposit for the due fulfillment by the said contractor(s) seller(s) of the terms and
conditions contained in the said Contract(s)/Order(s), on production of Bank Guarantee for
Rs. ... (RUPEES. . . cvvveierieieieie ettt only).

We o, Bank having its branch office at do hereby agree
and undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Company stating that in the opinion of the company which
is final and binding, the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the Company by reason of any breach by the said
Contractor(s)/seller(s) of any of the terms and conditions contained in the said contract(s)
or ders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said
Contract(s)/ Order(s) including defect liability obligations or that the amount covered
under this guarantee is forfeited. Any such demand made on the Bank by the owner shall
be conclusive as regards the amount due and payable by the Bank under this guarantee,
However, our liability under this guarantee shall be restricted to an amount not exceeding

We undertake to pay to the Company any money so demanded notwithstanding any dispute
or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before
any office, court or tribunal relating thereto our liability under present guarantee being
absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment there under. Our liability to pay is not dependent or
conditional on the owner proceeding against the Contractor(s)/ Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and
operative until payment of all money due or liabilities under the said contract(s)/ Order(s)
are fulfilled.

We. .o, Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of the
company under or by virtue of the said Contract(s)/Order(s) have been fully paid and
its claims satisfied or discharged or till a duly Authorised officer of the company certifies
that the terms and conditions of the said Contract(s)/Order(s) have been fully
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and properly carried out by the said contractor(s) and accordingly discharges the guarantee.

We..oii Bank further agree with the Company that the company sha Il have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or
to extend the time of performance by the said Contractor(s) Seller(s) form time to time
or to postpone for any time or from time to time any of the powers exercisable by the
Company against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms
and conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved from
our liability by reason of any such variations, or extension being granted to the said
Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part of the
Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or by
any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have affect of so relieving us.

Notwithstanding anything contained herein before, our liability shall not exc eed

months from the date of expiry we shall be discharged form all the liabilities under
this guarantee.

We. oo Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time at the request of Contractor(s)/ Sellers(s).

We ........o Bank further agree that this Guarantee shall be invocable at our place of
business at...........ococviiiiii (Bank name)........cccoveviiiiiiiiieas ,
(Branch Name and address of the Branch), Bhubaneswar, Odisha 751

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Detail of Persons Issuing the BG:

Name

Address for Correspondence: -------------
Telephone & Fax No.-------
E-mail ; -------=mmmm-

Note:BGs to be furnished from any of the banks listed as per Annexure.
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PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER
CONTRACTOR.

(To be executed on non-judicial stamped paper of appropriate value)

1 WHEREAS National Aluminium Company Limited (A Government of India
Enterprise) having its office at .................. (hereinafter referred to as “The
Company/Owner” which expressions shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has entered into a contract

with  M/S. o, / has placed a purchase order on
M/S. i ( hereinafter referred to as “Contractor(s)/ Seller(s)” which
expression shall unless repugnant to the subject or context includes their legal
representatives, successors and assigns) for ... on the terms
and conditions as set out inter alia, in the Company’s contract No./ P.O. No.

.............. date ............and various documents forming part thereof hereinafter referred

to as the “said contract” which expression include all amendments, modifications and/ or
variations thereto and where as the Contractor(s)/ Seller(s) has agreed for due execution of
the entire contract and guarantees its performance including any parts executed through
any other agencies/ subcontractors. AND WHEREAS one of the conditions of the “said
contract” is that “contractor(s)/seller(s) shall furnish to the owner a Bank Guarantee
from a bank for

L% (. percent) of the total value of the “said contract” against due and faithful
performance of the “said contract” inc luding defect liability obligations” and the
performance guarantee obligations of the contractor(s)/seller(s) for execution/ supplies
made under the “said contract.”

2 We Bank having its branch office at.................... do
hereby agree and undertake to pay the amount due and payable under this guarantee
without any demur merely on a demand from the Company stating that in the opinion
of the Company, which is final & binding, the amount claimed is due by reason of default
made by the Contractor(s)/ Seller(s) in performing any of the terms & conditions of
the said Contract including defect liability obligations, in fulfilling the performance
guarantee obligation or loss or damage caused to or would be caused to or suffered by the
Company by reason of any breach by the said Contractor (s)/ Seller(s) of any of the
terms & conditions of the contract. Any such demand made on the Bank by the owner
shall be conclusive as regards the amount due and payable by the Bank under this
guarantee. However our liability under this guarantee shall be restricted to Rs.
...... (RUpees. .. ccoevvrvrrrieierieieeseeeene. ONNY).

3 We undertake to pay to the Company any money so demanded not withstanding any dispute
or disputes raised by the contractor(s)/ Seller(s) in any suit or proceeding pending
before any office, court or tribunal relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be a
valid discharge of our liability for payment there under. Our liability to pay is not
dependent or conditional on the owner proceeding against the Contractor(s)/ Seller(s).

4 The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the
said Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and
operative until payment of all money due or liabilities under the said contract(s)/
Order(s) are fulfilled.

5. We ... Bank further agree that the guarantee herein contained shall remain
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in full force and effect during the period that would be taken for the performance of the
said Contract(s)/ Order(s) and that it shall continue to be enforceable till all the dues of the
company under or by virtue of the said Contract(s)/Order(s) have been fully paid and
its claims satisfied or discharged or till a duly authorised officer of the Company certifies
that the terms and conditions of the said Contract(s)/Order(s) have been fully and properly
carried out by the said contractor(s) and accordingly discharges the guarantee.

6. We...ooovovee, Bank further agree with the Company that the company shall have the
fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Contract(s)/ Order(s) or to
extend the time of performance by the said Contractor(s) Seller(s) form time to time or
to postpone for any time or from time to time any of the powers exercisable by the Company
against the said Contractor(s)/ Seller(s) and to forbear or enforce any of the terms and
conditions relating to the said Contract(s)/ Order(s) and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said Contractor
(s) / Seller(s) or for any forbearance, act or omission on the part of the Company or any
indulgence by the Company to the said Contractor(s)/ Seller(s) or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
Rs.oooooiiiiin. (Rupeses............ only) and shall remain in force till..........Unless a
demand or claim under this Guarantee is made on us within three months from the date of
expiry we shall be discharged form all the liabilities under this guarantee.

8 We. o Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time at the request of Contractor(s)/ Sellers(s).

9. We . oo Bank further agree that this Guarantee shall be invocable at our place of business
Al (Bank name)..........ccccoeviiiiiiiiiiiiian, , (Branch Name
and address of the Branch), Bhubaneswar, Odisha 751

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Detail of Persons Issuing the BG:
Name
Address for Correspondence: -------------
Telephone & Fax No.-------

E-mail ; ---------mmnm--

Note:BGs to be furnished from any of the banks listed as per Annexure.
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BANK GUARANTEE FOR ADVANCE PAYMENT
(To be executed on non-judicial stamped paper of appropriate value)
B. G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its office at (hereinafter called “ The Company
Owner” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) having agreed to make an advance payment of
Rs............ (Rupees........ccoeevinvnnnn. only) 10 M/S.iiiiiiiiieeee (hereinafter
called “the said Contractor (s)/ Seller(s)” which expression shall unless repugnant to the subject
or context includes their legal representatives, successors and assigns) from the demand, terms

and conditions of Contract/Order dated............cccvvriiieriniieneceeeins on production of a
bank guarantee of equivalent amount.
We Bank having its branch office at ........ do hereby agree

and undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Company stating that in the opinion of the Company which is
final and binding, the amount claimed is due by way of loss or damage caused to or would
be caused to or suffered by the Company by reason of non-payment / adjustment of any
part of the said advance or any dues to the company or any breach by the said
Contractor(s)/seller(s) of any of the terms and conditions contained in the said contract(s)
orders(s) or by reasons of the Contractor(s)/ Seller(s) failure to perform the said
Contract(s)/ Order(s). Any such demand made on the Bank by the owner shall be
conclusive as regards the amount due and payable by the Bank under this guarantee,
However, our liability under this guarantee shall be restricted to an amount not exceeding
RS.ooviviiiii, (Rupees. .. .ccoovrvreriennnnns only).

We undertake to pay to the Company any money so demanded not withstanding any claim
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending
before any office, court or tribunal relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment thereunder. Our liability to pay is not dependable or
conditional on the owner proceeding against the Contractor(s)/ Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
tenderer(s) but shall in all respect and for all purposes be binding and operative until payment
of all money due or liabilities under the said tenderer(s) are fulfilled.

We ... Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the finalisation of the said
tenderer(s) and that it shall continue to be enforceable till the said tender is finally decided and
order placed on the successful tender and/or till all the dues of the company under or by
virtue of the said tender have been fully paid and its claims satisfied or discharged or till a
duly authorised officer of the Company certifies that the terms and conditions of the said
Contractor(s)/ Order(s)have been fully and properly carried out by the said tenderer(s)and
accordingly discharges the guarantee.

That the owner/Company will have fully liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time the exercise of any of the
power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
Rsooooiiiiiii, (Rupees........covvvvviiiiiiiinnnnns only) and shall remain in force till...
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.......................... Unless a demand or claim under this Guarantee is made on us within three

months from the date of expiry we shall be discharged form all the liabilities under this
guarantee.

8 We. ., Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep this
Guarantee renewed from time to time on the request of the Contractor(s)/ Seller(s).

9 We....oo..ooenn Bank further agree that this Guarantee shall be invocable at our place of
business at............cooiiii (Bank name)..........coovviiiiiiiiiiiiin , (Branch
Name and address of the Branch), Bhubaneswar, Odisha 751__

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Detail of Persons Issuing the BG:
Name
Address for Correspondence: -------------
Telephone & Fax No.-------

E-mail : ---------------

Note:BGs to be furnished from any of the banks listed as per Annexure.
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BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS

GUARANTEE NO.................... DATE s

WHEREAS National Aluminium Company Limited (hereinafter referred to as "the Company") which
expression shall unless repugnant to the context includes their legal representatives, successors and
assigns having their registered office at NALCO BHAWAN, P/1, NAYAPALLI, BHUBANESWAR-
751 061, Odisha, and their Branch Unit/office at (UNIT/OFFICE ADDRESS), has
entered into a Contract with M/s (hereinafter referred to as the
Contractor which expression shall unless repugnant to the context include their legal representatives,
successors and assigns for the work of
on the terms and conditions as set out, inter-alias, in the Company’s Contract

No. dated: and various documents forming part thereof
hereinafter collectively referred to as the "said contract” which expression shall include all
amendments, modifications and/or variations thereto.

AND WHEREAS one of the conditions of the said contract is that the Company has agreed to supply
to the contractor raw-materials (hereinafter referred to as the "said materials") for the purpose of
execution by the contractor of the said contract and pending execution by the contractor of the said
contract incorporating the said materials, the said materials shall be under the custody and charge of
the contractor and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and
expense of the Contractor.

AND WHEREAS the Company has asked the contractor for adequate security for the said materials to
be supplied to the contractor under the contract.

AND WHEREAS at the request of the contractor the Company has agreed to accept a bank guarantee
from with Registered Office at (hereinafter
referred to as "the surety").

NOW THIS GUARANTEE WITNESSETH that in consideration of the Company having at the request
of contractor agreed to accept a Bank Guarantee of the Surety amounting to Rs.
(Rupees only) in respect of the said materials against any
and all loss, damage, destruction (inclusive of but not limited to any and all loss or damage or
destruction to or of the said materials or any item or part thereof by theft, pilferage, fire, explosion,
storage, chemical or physical action or reaction, bending, wrapping exposure, rusting, faulty
workmanship, faulty methods or technique of fabrication, or other act of omission or commission
whatsoever within the control of the contractor, misuse or misappropriation by the contractor and the
contractor's servant and/or agents whatsoever to or of in the said materials or any part of items thereof
from the date the said materials was supplied to the contractor upto and until the date of return to the
Company of the said materials or relative part of item thereof or completed fabricated work(s)
incorporating the said materials, the surety shall indemnify and pay, without protest or demur and
without recourse to the contractor, the Company upto and not exceeding altogether a sum of
Rs. (Rupees only) on demand by the Company.
The decision of the Company as to any loss, damage, destruction, misuse and misappropriation under
the terms and conditions of this guarantee shall be final and binding on the Surety.

THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said materials
have been returned to the Company as per terms of the said contract and intimation thereof being given
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by the Company to the surety on the aggregate amount payable hereunder has been paid by the surety
to the Company, whichever is earlier.

Notwithstanding anything stated above, the liability of the surety under the guarantee is restricted to
Rs. (Rupees only) and this guarantee will remain in force upto
in the first instance. However, if the contractor's obligations under this guarantee
is not completed or fully performed within this period, the surety hereby agrees to further extend the
guarantee till such time as is required to fulfill such obligations.

We have the power to issue this guarantee in your favour under memorandum and Articles of
Association and the undersigned has full power to do so under the power of Attorney dated
granted to him by the Bank.

Unless a claim made on us within three months from the date of expiry, i.e., , all our
rights under the said guarantee shall be forfeited and we shall be relieved, and discharged from all
liabilities there under.

We oo, Bank further agree that this Guarantee shall be invocable at our place of business
Al .(Bank
10F21 141 P , (Branch Name and address of the

Date............. Bank
Corporate Seal of the Bank By its constitutional Attorney
Signature of duly Authorised person On behalf of the Bank With seal & signature code

Detail of Persons Issuing the BG

Name
Address for Correspondence; -------------
Telephone & Fax No.-------

E-mail : --------=--—-—-

Note:BGs to be furnished from any of the banks listed as per Annexure.
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LIST OF STANDARDISED BANKS

SCHEDULED PUBLIC SECTOR BANKS (INDIAN)

1. State Bank of India.
2. State Bank of Bikaner and Jaipur
3. State Bank of Hyderabad

4, State Bank of Indore.

5. State Bank of Mysore.

6. State Bank of Patialia.

7. State Bank of Saurashtra

8. State Bank of Travancore.

9. Allahabad Bank

10. Andhra Bank

11. Bank of Baroda.

12. Bank of India

13. Bank of Maharashtra

14. Canara Bank

15. Central Bank of India

16. Corporation Bank

17. Dena Bank

18. Indian Bank

19. Indian Oversea Bank

20. Oriental Bank of Commerce
21. Punjab National Bank

22. Punjab and Sid Bank

23. Syndicate Bank

24. Union Bank of India

25. United Bank of India (Deleted)
26. UCO Bank

27. Vijaya Bank.
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LIST OF STANDARDIED BANKS

SCHEDULED PRIVATE SECTOR BANKS (INDIAN)

1. Vyasa Bank

2. UTI Bank Ltd.

3. SBI Commercial & International Bank Ltd.
4. ICICI Banking Corporation Bank Ltd.

5. HDFC Bank Ltd.

6. IDBI Bank Ltd.

SCHEDULED FOREIGN BANKS
. American Express Bank Ltd.
. ANZ Grindlays Bank Plc
. Bank of American NT & SA
. Bank of Tokyo Ltd.
. Banque Nationale de Paris
. Barclays Bank Plc
. Citi Bank N.A.
. Deutsche Bank A.G.
. Hongkong & Shanghai Banking Corporation.
10. Standard Chartered Bank
11. The Chase Manhattan Bank Ltd.
12. Dresdner Bank AG.

voNoOTULh~,WNE
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APPENDIX -1 A

DETAILS OF WORKS OF SIMILAR NATURE & MAGNITUDE CARRIED OT DURING THE LAST 5 YEARS

Sl. Name of work Estimated When When Date of Remarks
No.  done cost started completed Completion
As per contract.

Note : 1. In the remarks column, please state whether the works stated above are carried out by you in the name of the Firm in which the
present Bid is submitted or any other names, if later, state relationship of the firm and also a copy of the Partnership Deed.

2. Please enclose the true copy of the certificate issued by the authorities, if any.

Signature of Bidder
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Name of Work:

Name of Tenderer:

CONCURRENT COMMITMENTS OF THE TENDERER

Appendix — 1-B

Full Postal Address of
Client & Name of
Officer -in-Charge

Description of the
work

Value
of
contract

Date of
commenceme
nt of work

Scheduled
Completion
period

Percentage
Completion as
on date

Expected date
of completion

Remarks if any
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APPENDIX -l
NAME OF WORK:
NAME OF TENDERER:

DETAILS OF EQUIPMETNS, TOOLS TACKLES
Tenderer shall submit herein details of equipment, tools, tackles, etc required to
perform the work and shall note in each case whether the same is (a) already owned by
tenderer and available for use on this contract (b) anticipated to be hired by Contractor or (c)
anticipated to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of hirer
or supplier shall be stated.

Sl Description, Make Mode | Year of Category Location | Remarks
No. | & Capacity Manufacture (a) or (b)

or (¢)

below
@) ) ©) (4) () (6)

1.  Contractor agrees to augment the above chart with additional number/ categories of
equipment, if required to complete the work within the agreed time schedule of completion
and directed by the Engineer-in-charge.

2. In case of hiring of equipment form other agencies, copies of the arrangements made
with the hirer/ supplier shall have to be furnished.

(Signature of Bidder)
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APPENDIX - III

DETAILS OF MINIMUM MANPOWER PROPOSED TO BE
DEPLOYED ON THIS WORK

SI. No. Details of Manpower No. Remarks

Note : Please furnish the above details in two categories — To be deployed by (1)
Contractor and (ii) Sub- contractors.

Minimum manpower deployment shall be based broadly as above and will be
modified as mutually agreed to suit the detailed construction programme jointly
worked out; further if any additional man power is required for completion of work
in time, the same shall be provided by you as directed by Engineer without any
extra cost.

The manpower proposed to be deployed in the work needs to be given quarter wise
separately for direct personnel of the contractor and the manpower proposed to be
deployed through the sub-contractors.

(Signature of Bidder)
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APPENDIX - IV

ORGANISATION CHART SHOWING NO. OF QUALIFIED
ENGINEERS & SUPERVISORY PERSONNEL ETC.

Sl. Details of personnel to be No.
No. deployed on this work

Note: Names and short resume of their experiences may also be given for key personnel.

The tentative chart of your site organisation as above furnished by you shall be subject to

variation to suit the construction programme/ requirement and as directed by Owner/
Engineer.

(Signature of Bidder)
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APPENDIX - V

LIST OF PROPOSED SUB CONTRACTORS

Sl Name of Description of Amount (Rs.)
No. sub-contractor work or trade

1) Types of work executed by the sub-contractors.

2) The particulars of clients where the sub-contractors did the works.

3 Approximate value of the work carried by the sub-contractors in the last 3 years.

(Signature of Bidder)
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APPENDIX - VI
PPROGRESS BILLINGS

(Bidder’s anticipated progress billing month by month to be inserted here)

Tentative construction schedule indicating the expected dates of start of activity is to be given
by the contractor. This schedule shall be updated within specified milestones from time to
time depending upon the availability of fronts equipment and priorities fixed by Engineer.
Contractor shall submit within 15 days of the date of letter of intent programme/ schedule for
supply of items covering all phases of work including design, procurement, manufacture,
assembly, fabrication, testing, transportation, erection, testing at site and commissioning
matching the overall completion schedule.

The billing as well as all the connected documents shall be computerized.

(Signature of Bidder)
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APPENDIX - VII

NAME OF WORK

NAME OF TENDERER :

10.

11

12.

13.

14.

20.

2.1.

2.2.

2.3.

24.

3.0.

3.1

3.2.

3.3.

34.

INFORMATION ABOUT TENDERERS (FORM - H)
In case of Individual:
Name of Business:
Whether his business is registered:
Date of Commencement of Business:
Whether he pays Income Tax over Rs. 10,000/- per year:
In case of Partnership:
Name of Partnership with qualification:
Whether the Partnership is Registered:
Date of Establishment of firm:

If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if not,
who of them pays the same.

In case of Limited Liability Company or Company Limited by Guarantees:
Amount of paid of capital:

Name of Directors:

Date of Registration of Company:

Copies of the Balance Sheet of the Company of the last two years:

Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in

case of Individuals, partnerships as well as limited companies for the last 3 years.

(Signature of Bidder)
Name & Address of theBidder
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APPENDIX - VIII

NAME OF WORK:

NAME OF TENDERER:

LIST OF ENCLOSURES (FORM- 1)

The tenderer is required to enclose the following documents as part of his tenderer.

1 Power of attorne y of the signatory to the tender.

2. Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt.
of India.

3. Documents showing annual turnover for similar works for the past two eyars such as

annual report, profit and loss account etc.

4. Solvency Certificate by Nationalized Schedule Bank.

(Signature of Bidder)

** In absence of Income Tax Clearance Certificate tenderer may not be awarded the work
tendered for as per Central Govt. Directives.
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APPENDIX - IX

NAME OF WORK:

NAME OF TENDERER:

EXCEPTION AND DEVIATION (FORM-J)

As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations
to the tender conditions, if considered un-avoidable.

Sl Page No. of SI. No. of Subject Deviation
No. tenderer document  tender document

(Signature of Bidder)
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AMENDMENT TO GCC

Sl Clause Brief Modification

No No Description of Clause

01 23 Power Supply i) Clause No. 2.3.1 of General Condition of Contract

stands modified to the following extent:

The cost of construction power appearing in the
12" & 13" line as Rs 1.00 per kwh shall be read as Rs.
4.30 (Rupees four and thirty paise only) per kwh.

ii) Clause No. 2.3.10 of General Condition of Contract
stands modified to the following extent:

The state Electricity Inspector appearing in the second
line shall be read as ‘Central Electricity Authority at
Chennai’.

02 24 Land for contractor’s | Clause No. 2.4 of General Condition of Contract
Field office, Godown | modified to the following extent:
and Workshop “The owner shall provide land to the Contractor for

their offices, godown and workshop.”

03 25 Land for Residential Clause No. 2.5 of General Condition of Contract
Accommodation modified to the following extent:

“The land for residential accommodation for staff and
labour may be made available to Contractor outside
plant boundary limit.”

04 22 Extension of time The word “any one” appearing in the end of the

second para of Clause NO. 22.0 shall be read as
“OWNER”.

05 5236 Return of unutilized/ | i) The words “SAIL , Bhubaneswar stockyard rate”
surplus materials and | appearing in 3" line of first para shall be replaced by
scrap/ wastage “Landed cost.”

ii) The words “Rs. 7000.00 per tonne” appearing in
last line of first para shall be replaced by “twice the
landed cost of materials.”

06 53 (xv) | Conditions forissue The contents of the sub-clause No. 53 (xv) shall

of materials

stand deleted and replaced with the following:

“For the free issue materials, the following norms
shall be adopted:

i) For issue of materials within plant boundary-
wall limit, the Contractor shall submit only
indemnity bond for the entire value of the
materials issued to them free of cost as Clause

53 (ix) of GCC.
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Sl
No

Clause
No

Brief
Description of Clause

Modification

ii) For the materials which are issued to out side plant
boundary like township etc., the contractor shall
furnish Bank Guarantee equivalent to 20% of value
of materials and indemnity bond for the 80% value
of the materials.

iii) For materials taken out side Damanjodi/ Angul to
the vendor’s shop, 100% Bank Guarantee against
value of the materials will be submitted by the
vendor before taking of the materials.

iv) The Indemnity Bond and the Bank Guarantee shall
remain valid till the material account is totally settled.

13

07

60 (d)

Alterations in
Specifications and
Design and Extra
Works

The words “including equipment hire charges at Schedule
hourly/ daily rates” appearing in 7" and 8" line shall
be replaced by the words “including equipment hire
charges prevalent at site at the time of execution.”

08

09

60

76.3 (ii)

Alterations in
Specifications and
Design and Extra
Works

Completion
documents

Add new sub-clause 60 (e) as follows:

“the quoted prices/ rates indicated in Schedule of Rates
shall remain firm for all variations in contract value within
range of (+) 50% and (-) 25% for the entire duration of the
contract. In case the actual contract value varies from the
awarded contract value beyond the above mentioned limit
then adjustment to contract value shall be made in
accordance with procedure specified in proforma for
adjustment for increase/ decrease in contract value
enclosed as per Annexure.”

Clause No. 76 (ii) of General Condition of Contract
shall be replaced by:

“Six sets of construction drawings showing therein the
modifications and corrections made during the course of
execution of the work (As built drawing ) duly
approved by Engineer-in-charge and one set of
reproducible on polyster film/ in Soft copy in CD.”

10

80.1

Employees State
Insurance Act

Delete the word “whose aggregate remuneration is
Rs.560.00 per month or less and” appearing in the 3™ & 4%
line of the 2" para of this sub clause.
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S| Clause | Brief Modification
No No Description of Clause
11  New Add a new clause designated as Sub-clause 80.6 -
sub- Statutory Provisions after existing clause No. 80.5:
clause “80.6- Statutory Provisions: The contractor shall comply
with all relevant and applicable statutory provisions in
respect of the workers engaged by him at his cost and
above stipulations are only indicative and are not
exhaustive.”
12 83 Labour Laws Clause 83 (vii) of GCC shall be modified to following
(viii) extent:

Add the words “all relevant statutes at their own costs
including” between the words “provisions of” and “the
payment of Wages Act 1936 appearing in the first line of
this sub-clause.

Provided further that:

a) The payment of minimum wages to contract labour
shall be as per the rates notified by the Central
Govt. as per Minimum Wage Act, 1948 and as
adopted by the NALCO Management from time to
time plus any additional element and statutory dues
thereon.

b) The minimum wage as notified by the Chief Labour
Commissioner (Central) has a variable component as
Special Allowance which is linked to average AICPI
for Industrial workers, which keeps on changing every
six months. The contractor has to absorb all such
variations due to increase in Minimum wage in their
guoted price, and no claim whatsoever on this account
shall be entertained.

¢) Where the minimum wages notified by the concerned
State Government are higher tha n the rates notified
by Central Government, the State Government rates
should apply in concerned scheduled employment as
long as the same remains higher than the Central
Government rates.

d) The classification on workers in different categories
will be as per the notification issued by the Central
Government fixing the minimum wages for the above
scheduled appointment.
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Sl
No

Clause
No

Brief
Description of Clause

Modification

13

New
Clause

Jurisdiction/
Governing Law

Add a new clause designated as sub-clause 88 (c) after
existing clause No. 88 (b).

All the works that will be carried out inside the factory
premises shall attract the provisions of factory act for
the contract labourers engaged therein.

The contractor, before commencement of work will
arrange medical examination at his cost and shall submit
the certificate of fitness in respect of the workers in the
prescribed form from the nearby District HQ hospital or
any Govt. hospitals for his workers, who will be
handling or working with hazardous substance.

In respect of contracts having more than one year, the
medical check up of such workers shall have to be
repeated by the contractor on completion of every one
year.

14

79

Taxes & Duties,
Octroi etc.

Add a new clause designated as sub-clause 79.3 after
existing sub-clause No. 79.2 as follows:

The rates quoted by the tender will cover all the taxes,
duties and levies as applicable on the date of bid/
revised bid (if any).

- In case of any imposition of new taxes by Govt.
notification at a later date, same shall be reimbursed to the
contractor against submission of authentic document
towards payment of such taxes by them.

- In case of revision of rate of Works Contract Tax by
Govt. notification, same shall be reimbursed to the
contractor against submission of documentary evidence
towards payment of such extra amount by them.

15

74

Payment of
Contractor’s Bill

Insert the following after the last para:

“However, owner prefers to release the payment due to the
contractor electronically. The e-payment facility is
available under INTERNET mode through company
banker as well as in EFT/RTGS mode through Reserve
Bank of India, which is available only at designated
centers. The contractor shall submit duly filled Bank
Mandate form in duplicate with due authentication from
their banker to avail e-payment facility. The prescribed
mandate form is appended as Appendix to GCC.”
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(To be submitted in duplicate)

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET

To
National Aluminium Company Limited,

Dear Sir,

Sub: Authorization for release of payment due from NALCO, through
Electronic fund transfer(RBI-EFT)/Internet / RTGS.
Refer Order No................. dt....ooooene. and/or Tender/Enquiry/Letter No................. dte..oooiiiiin

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party :
2. Address of the party e

City toooeviiennnn, Pin Code:.............

E-mail Id: ...

Permanent Account Number — c.. .,

3. Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code ‘ |
MICR No | | | | | |

(9 Digits code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy of a
cheque of your bank for ensuring accuracy of the bank name, branch name and code number)

Account Type Savings . Current <& Cash Credit <&

Account Number(as  appearing in the Cheque
Book)

RTGS / IFSC Code

4. Date from which the mandate should be effective :

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information, | shall not hold National Aluminium Company Limited
responsible. 1 also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through RBI EFT / Internet / RTGS.

Place:
Date:
Signature of the party/Authorized Signatory

Certified that particulars furnished above are correct as per our records.

Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Banks)
N.B.: RBIEFT/RTGS facilities Centre:

New Delhi,Chandigarh,Kanpur,Jaipur,Ahmedabad, Mumbai,Nagpur,Hyderabad,Banglaore,Chennai,
Trivandrum,Kolkata,Bhubaneswar,Guwahati,Patna.

N.B.: RTGS charges if any, is to be borne by the party.
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(To be submitted in duplicate)

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH INTERNET

To
National Aluminium Company Limited,

Dear Sir,

Sub: Authorisation for release of payment due from NALCO, through
Electronic fund transfer by Internet Mode .
Refer Order No................. dt....ooooene. and/or Tender/Enquiry/Letter No................. dte..ooooeinni

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party :
2. Address of the party PP

City toooeviiennnn, Pin Code:.............

E-mailId: .................

Permanent Account Number P

3. Particulars of Bank:
Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code ‘ | | | ‘
Account Type Savings . Current < Cash Credit <&

Account Number(as  appearing in the Cheque
Book)

Please attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name and code number .

4. Date from which the mandate should be effective :

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not
effected for reasons of incomplete or incorrect information, I shall not hold National Aluminium Company Limited
responsible. | also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through Internet.

Place:
Date:
Signature of the party/Authorized Signatory

Certified that particulars furnished above are correct as per our records.

Bank’s Stamp:
Date:

(Signature of the Authorized Official from the Banks)
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