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1.

3.

4.

ANNEXURE-A

Company Information

1.1. National Aluminum Company Limited (NALCO), incorporated in 1981, is a premier Navaratna
Public Sector Enterprise under administrative control of Ministry of Mines of Govt. of India in the
field of Alumina/Aluminium having integrated multi-locational facility of Bauxite Mining, Alumna
Refining, Aluminum Smelter, Power Generation and Port. NALCO has one of the major Aluminum
production facilities consisting of Bauxite Mines, Alumina Refinery, Aluminium Smelter and Captive
Power Plant, all located in the state of Odisha.

1.2. More details on NALCO can be viewed on company’s website www.nalcoindia.com

E-Procurement through GeM

2.2 The bidder wishes to participate in the published tender should have his firm registered in the GeM
portal. Accordingly, bidder should do the registration in the tender site http:/gem.gov.in using the

option available.

2.2 Reverse Auction:- In case of Reverse auction tendering, the Date, time and quantum of decremental
value will be as per the provisions of GeM Portal.. The bidder should take a note of it and see the other
details as per Annexure-A8.

Purpose of this NIT
3.1. CPP- NALCO invites digitally signed / physically signed online bids under LTE/SINGLE PART GeM
system.

3.2. The Salient features of the Tender are as detailed in F-02 Form (Annexure-B1).

Bidding Process

4.1 The entire set of Tender document needs to be uploaded and digitally signed / physically signed in GeM
Portal (www.gem.gov.in) along with bid submission conformation page from GeM System

Government of India, before the scheduled time of bid submission.

4.2 Bids will be received up to last date and time specified or extended bid due date, as the case may be
through e-tendering at (www.gem.gov.in).

4.3 NALCO shall not be responsible for any expenses incurred by bidders in connection with the
preparation & submission of their bids, and other expenses incurred during bidding process.

4.4 The bidders are advised to submit the tender document online well in advance before the prescribed
time to avoid any last-minute hitch / problem.

4.5 After the bid submission, the acknowledgement number generated by the e-tendering system should be
printed by the bidder and kept as a record of evidence for online submission of bid for the tender.

4.6 Further, bid shall be evaluated based on documents furnished. So bidder must ensure that all relevant
documents are furnished at the time of submission of offer.

4.7 This NIT is in three parts .The part -A is mainly General information and instructions to bidder, Part-
B is about the contract details and Part-C consists of various forms ,agreement formats, declarations
etc. The bidder should go through full NIT before filling.

4.8 The bidder should go through ‘Annexure-A1l’ i.e. instructions to the bidders prior to bidding.

4.9 Bidders are required to submit the hard copy of the followings in a sealed envelope and should reach
General Manager (T&C) Tender & Contract Department, CPP, NALCO, Angul-759145 (Odisha) by
Speed Post/By Hand before the due date & time of bid opening.

4.9.1 EMD and Cancelled Cheque (all in original). Copy of all these documents are also required to be
uploaded in GeM Portal along with Bid documents.
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4.10

4.11

4.12

4.13

4.14
4.15

4.16

4.17

4.9.2 EMD is a pre-requisite other-wise the Tender will be normally rejected. However the Public
Sectors, Government agencies and the Firms registered with DGS&D/NSIC /District Industries
Centers(DICs) / Khadi & Village Industries Commission(KVIC)/ Khadi & Village Industries
Board (KVIB)/Coir Board/ Directorate of Handicrafts and Handloom or any other body specified
by Ministry of Micro, Small & Medium Enterprises ,others for which specific exemption has
been granted by NALCO such as Ancillary Industries etc and all Startups recognized by
Department of Policy and Promotion (DIPP), Ministry of Commerce and Industry, Govt of India
are exempted from payment of EMD.

N.B.: In this regard the bidders, if desire may claim EMD exemption, if deemed fit, as per latest
guidelines of GeM Portal & MSME guidelines.

However, bidder must submit the valid supporting document for the exemption.

4.9.3 Affidavit in Original towards Litigation History duly signed after the NIT publication date.

Clarifications, if any, regarding this tender can be obtained from the undersigned through mail or
phone no. at Pg-8 of

115
before the TSD

After downloading / getting the tender schedules, the bidder should go through them carefully and
then submit the documents as asked. If there are any clarifications, they may refer online through
the tender site, or through the contact details. Bidder should consider the corrigendum published
before submitting the bids online. Bidders in their own interest should get ready in advance to submit
the bid documents as indicated in the tender schedule. These documents should be in PDF / XLS /
RAR / DWF formats. If there is more than one document, they can be clubbed together.

Bidder should clearly fill up the PQC Technical (Detailed work order and execution statistics)
(Annexure-C6) and Details of present / concurrent commitments of the tenderer (Annexure—C8 where
ever applicable) for his offer evaluation. Suppression of credential / facts may lead to penal action as
per procedure.

It is mandatory for the bidder to fill up the Annexure-A9 (Preference to Make in India 2017),
Annexure-A10 (Restrictions under Rule 144 (xi) of GFR 2017), Annexure-C19 and Annexure-C20
(regarding declaration of the relatives in Nalco) and Annexure—C3 (Deviation statement to the tender
terms and conditions) and Annexure—C4 (Declaration by the bidder) while submitting the offer.

Bidder should check his mail and GeM portal for any information regarding tender from time to time.

In case any specific adverse report is found against any bidder during enquiry about the statement
made / credential submitted along with the offer documents in respect of capabilities, spare
capacities, performance, completion certificates and criminal background of the bidder, the offer
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.

If the bidder submits the bid in manual form (f permitted categorically in the tender), he should have
already registered in the tender site and he shall have to mention the registration ID in the bid
submitted otherwise his tender will not be considered.

Nalco reserve the right to seek any document / information at later stage in respect of evaluation of
bid which the bidder must submit failing which the bid may be rejected.
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5 Bid Evaluation

6

7

5.1 Evaluation will be done strictly in line with the facilities available under government website
Www.gem.gov.in i.e. based on documents uploaded by the bidder as per PQC. In case of non-compliance to
the PQC requirement, i.e. any shortfall documents arise out of submitted technical as well as commercial
credential submitted within tender submission date, bidders will be given only one chance under GeM to
upload shortfall documents within a stipulated date. No new documents would be called up as part of PQC
experience documents.

5.2 The technical acceptability will be strictly as per matching of PQC with submitted work credential by the
bidder

5.3 In case any specific adverse report is received against any bidder and proved to be correct after enquiry
about the statement made / credential submitted along with the offer documents in respect of capabilities,
spare capacities, performance, completion certificates and criminal background of the bidder, the offer
submitted by such bidder shall be rejected and penal action as deemed fit may be initiated.

5.4 Present / Concurrent commitment (Not Applicable): - The present / concurrent commitments of bidder on
various jobs under execution by the bidder will be considered to assess the spare capacity available with
the bidder. The bidder must confirm that they have disclosed all the works being executed by them in the
offer. If the annualized present / concurrent commitments of the bidder plus annualized estimated value of
the work (for single agency)/ annualized estimated maximum percentage of work in split case under
consideration (for multiple agency) exceeds four times the average annual financial turnover during the
last three financial years of the bidder, then the bid of such a bidder shall not be considered for further
evaluation. Suppression of fact /data regard to jobs under execution will be considered as gross violation
and rejection of bid including penal action such as banning/ blacklisting, as deemed fit.

The bidder has to submit complete list of present / concurrent commitments on all jobs under execution by
them, which will be taken into account to assess the spare capacity available with the bidder.

Present / Concurrent Commitment of the bidder shall be evaluated as on the last day of the Month
previous to bid due date of submission, based on the confirmation / declaration of the bidders that they
have disclosed all works being executed by them. Bidders shall exclude all stalled project for which there is
no progress in last one year giving reason for no progress considering above cutoff date. In case any
adverse report / complaint are received against bidder and on enquiry found correct, offer shall be rejected
and bidder shall be liable for appropriate legal action.

5.5 In-house information for assessment of capability of bidder and their performance on jobs completed /
in progress at NALCO shall be considered for evaluation purpose. In case of poor performance, the
offer from such bidders shall not be evaluated.

5.6 Nalco reserve the right to seek any document information at later stage in respect of evaluation of bid
which the bidder has to submit failing which the bid may be rejected.

5.7 In case the Bidder submits the work experience as a sub-contractor (of the Main contractor), approval
from the Principal agency/Client, for the engagement as Sub-Contractor of the Main Contractor,
needs to be submitted along with Bid.

Ordering

6.1 On selection of Vendor for award of work, necessary internal approval processes will be completed, and
during the said process, the Vendor Master data will be cross checked with documents like PAN
Registration Certificate, GST Registration Certificate, Signed & Cancelled Cheque (with Name, Account
No and IFSC Code printed on the Cheque) duly authenticated by the Vendor and attached to
ANNEXURE- C10.

6.2 In normal circumstances the party in whose favor the work is awarded shall be issued with LOI. The party
shall have to enter into an agreement in writing on non-judicial stamp paper of appropriate value as laid
down in the GCC. The agreement normally consists of LOI, BOQ at the accepted rate, complete bid
document, Schedule of Agreed Variation (if any) etc. The documents such as, correspondences, minutes of
meeting, (f held with the party) etc. shall also form part of the contract agreement if required. On
execution of Agreement a Detailed Order will be issued.

General Conditions of Contract (GCC) will be a part of the NIT.

Designation - SHUBHAM KUMAR (GET)
(Mech.)

Tender Inviting Authority

Tender & Contract Dept., CPP

Ph. No. 6203325534

Email: shubham.kumar@nalcoindia.co.in
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ANNEXURE-A1
INSTRUCTIONS TO BIDDERS

SMELTER / CPP of National Aluminium Company Ltd (NALCO) is situated on NH-55 at approximately 6

KM away from ANGUL (District head quarter) and 5 KM away from Banarpal in Angul district of state of

Odisha, connecting between Cuttack and Sambalpur.

1.0 SCOPE OF WORK:

The scope of work shall be as detailed is enclosed at Annexure-B2. The work shall be carried out as per

direction of Engineer-in-charge/Manager-in-charge subject to special condition of contract given in

Annexure-B3.

2.0 PRE QUALIFICATION CRITERIA (PQC)

2.1

2.2

Single part Tender will be evaluated on the basis of price bids only. Hence, bidder should not take

any technical/commercial deviations, otherwise their offer will be liable for rejection. For other

type of tenders, wherever techno-commercial evaluation is to be done first, the bidders are

required to submit documentary evidences for technical experience and financial capabilities as

part of Pre-Qualification Criteria (PQC).

It may be noted that the details of documents submitted in support of the PQC for Technical &

Financial capabilities are to be specified in following formats. If no references are found in the

stated Annexures and the bidder gets disqualified, non-cognizance of such documents by

NALCO, even if attached somewhere else as part of bid documents, will not be seen as a

deficiency in proper evaluation of such documents. Hence, bidders may ensure that such

documents are invariably referred in the below-mentioned Annexures.

2.2.1 Technical/Experience Criteria: Annexure-C6

2.2.2 Financial Criteria : Annexure-C7

2.2.3  The bidder should possess independent EPF, ESI, PAN & PAN based GST registration
certificates respectively from the concerned Regional Provident Fund Commissioner for
PF, Independent Account Code from concerned Regional Director ESIC for ESI, Direct
Tax Authorities for PAN and Indirect Tax Authorities for GST, as applicable.

2.2.4 Litigation history for criminal background: Annexure-C22

2.2.5 The present / concurrent commitments of bidder on various jobs under execution by the
bidder will be taken into account to assess the spare capacity available with the bidder.

Bidders are required to fill Annexure-C8 (where ever applicable) for calculation at our

end. Suppression of fact and figures will liable to cancellation of bid and penal

action as per rule.
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3.0 LITIGATION HISTORY:

3.1

3.2

33

3.4

The bidder is required to give the names of other firms / agencies / partnership firm / wholly
owned or partly owned subsidiary etc. where they are having financial / professional stakes and

also give a certificate if any such firm / agency is participating in the subject tender.

Bidder may note that any pending criminal case involving moral turpitude, fraud, theft &
unlawful activities or conviction by court of law or indictment/ adverse order by regulatory
authority against the person, company, Directors of the Company or sister concern of the

Company, partner of the firm etc. would constitute disqualification for participating for tender.

The bidder or its proprietor /partner(s)/director(s) of the firm should not have been convicted by
court of law for an offence involving moral turpitude in relation to the business dealing during

past seven years for acceptance of the offer.

Litigation history for criminal background is to be provided by the bidder. The bidder shall give

an affidavit to this effect as per the format at Annexure-C22. The affidavit must be affirmed

before the competent judiciary authority or duly notarized by Notary.

4.0 EARNEST MONEY DEPOSIT (EMD):

Earnest money may be deposited through any one of the two procedures noted below. (refer sl no:4.3
of F-02 form of contract details, Annexure-B1.

4.1

4.2

In shape of account payee Demand draft/ Banker’s cheque/ Pay order, from any Nationalized or
Scheduled Bank in favour of National Aluminium Company Ltd., payable to our bank as per the
details below.

Through online bank transfer. The transaction confirmation document generated through online
transaction, giving details of transaction is required to be provided as a separate document.-The
credit of EMD in our Bank account would be confirmed before acceptance of bid. If the
transaction is not reflected or reflected with wrong reference as on TOD or credited subsequently,
then the bid shall be considered to be unaccompanied by any EMD and the bid will be liable for

rejection.
Our bank details for online transfer of EMD
S1. | Description Smelter Plant Captive Power Plant (CPP)
a) | Account Holder's Name | Nalco Smelter Plant Nalco Captive Power Plant
b) | Bank Name State Bank of India State Bank Of India
¢) | Branch Name Kandsar Kandsar
d) | Branch Place Nalconagar Nalconagar
e) | Branch City Angul Angul
f) | IFS Code SBIN0008279 SBIN0008279
g) | Account Number 10657908114 10657908589

Bank transfer details of EMD to be provided.
a) Amount transferred: Rs.
b) Unique Transaction Reference (UTR) No.:

¢) Bank details from which the transaction was made:
d) Date of transaction:

e) Tender details (Number & Name of work):
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4.3

4.4

4.5

Note: While making the online payment, the Tender Number may be mentioned in the text field
of the transaction.
Incase EMD amount is Rs.1.25 lakhs or more, EMD in the form of Bank Guarantee in prescribed
format from NALCO approved Bankers (Annexure-C17) shall also be accepted. The original BG
is to be submitted along with bid as indicated in the NIT.

Bids without EMD will be rejected. However, the Public Sectors, Government agencies and the
Firms registered with NSIC/MSME , and others such as Ancillary Industries etc. for which
specific exemption has been granted by NALCO may be considered for exemption from EMD
subject to submission of attested documentary evidence in support of the same in sealed envelope
as stipulated in NIT.MSEs having UAM no shall also submit supporting documents such as
UAM certificate, CA Certificate (certifying that the unit is a MSE having valid MSE certificate ).

N.B.: In this regard the bidders, if desire may claim EMD exemption, if deemed fit, as per latest
guidelines of GeM Portal & MSME guidelines.

However, bidder must submit the valid supporting document for the exemption.

EMD of unsuccessful bidders will be refunded within 15 days of finalization of contract for single
part bid tender and within 15 days of acceptance of techno-commercial offers by the Competent
Authority in case of two-part bid tender.

The EMD shall be forfeited without any notice on any of the following situations.

4.5.1 On withdrawal of offer after expiry of submission date & time of bid offered.

4.5.2 If the bidder does not submit the agreement prior to effective date mentioned in the
Service Purchase Order/LOA/LOI considering the criteria of Clause No. 15.0 of this
Annexure-Al.

4.5.3 If the work is not commenced from the effective date of Service Purchase Order, after
award of the work.

4.5.4 At any point of time if it is found that the party has submitted any false declaration in his
offer.

4.5.5 If the bidder modifies its bid after the opening of the bids without written instruction
from NALCO.
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5.0 BANK GUARANTEES: -
5.1 The vendor may submit Bank Guarantee against Performance Security, Free Issue Material

5.2

5.3

5.4

5.5

(FIMBG), Advance BG (ADVBG) and Contract Cum Performance Guarantee (CPBG) where
ever applicable.

The BG in prescribed format (Annexure-C11 to Annexure-C16) should be issued by approved
Banks listed at Annexure-C17 having its branch at Angul/Bhubaneswar and the BG should be
registered in Structured Financial Messaging System (SFMS) for BG Conformation and Lodging
of claim. Place of Encashment may be limited to Angul/Bhubaneswar only.

The original EMD BG should be sent by the Bank directly in the address of Tender Inviting
Authority (TTIA) and for other BGs to EIC/MIC mentioned in the Work Order through
Registered/Speed Post with AD. It may be noted that the BG Format requires mentioning of the
address, Phone, Fax no. and email ID of the issuing Bank. On receipt of Original BG, it will be
forwarded to Finance by EIC/MIC through Inter Office Memo (IOM).

Each BG contains a start date, expiry date and claim date. The validity of BG (Start date to
expiry date) should cover the Tender/Contractual execution period. A further claim period of 3
months is required to lodge a claim for extension/encashment of BG if necessary. Therefore, the
claim date should be 3 months beyond the expiry date. If a consolidated BG is provided
including claim period, 3 months will be considered as claim period and accordingly BG
extension should be provided to cover Tender/Contract requirement.

BG extension whenever required should ideally be provided 15 days prior to Expiry date from
the same Banker against the Original BG with reference to the Tender/Contract. However, in
specific cases if a new BG from a different bank is provided against the Original BG the
subsequent BG should also cover the obligations under original BG period. The subsequent
banker has to give an undertaking in this regard in their BG forwarding letter in letter head.

6.0 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS:

6.1

6.2

The documents as stated below shall constitute the integral part of Contract Documents. In the
event of any ambiguity or conflict between the Contracts documents as given below, the order of
precedence shall be the order in which they are listed. All documents forming part of this tender
are intended to be correlative, complimentary and mutually explanatory. The tender documents
should be read by the bidder as a whole before bidding the tender.

6.1.1 Conditions of Integrity Pact.

6.1.2 Bill of Quantity.

6.1.3 Scope of Work/Technical Specifications.

6.1.4 Drawings if any.

6.1.5 Special Conditions of Contract.

6.1.6 Instruction to bidders/NIT.

6.1.7 General Conditions of Contract (GCC).

6.1.8 Relevant Indian Standards.

If any varying of conflicting situation arises in any of the document forming part of the Contract,
NALCO?’s decision with regard to intention/interpretation of the document and the decision shall
be final and binding on the parties.
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7.0 MODE, SUBMISSION, RECEIPT AND OPENING OF TENDER:

71

7.2
7.3

7.4

7.5

7.6

7.7

7.8

7.9

7.10

Corrigendum and/or Clarification, if any issued for the NIT shall form part of the Tender
Documents. Corrigendum and/or Clarifications will be hosted on the web-site www.gem.gov.in
and no separate intimation will be given to the bidders or released in the press. Bidders are
requested to visit the web-sites from time to time to note the Corrigendum and/or Clarifications
before submission of their bid. NALCO shall not be responsible if any bidder omits to notice any
Corrigendum and/or Clarifications and make necessary change if required in their submitted final
bid.

Telex/ Telegraphic/ Fax/ E-mail bids shall not be accepted.

Before submission of the bid, the bidders are requested to read the bid document carefully to
make themselves fully conversant with the GCC, Special Conditions of Contract and Conditions
of bidding, Specific conditions, technical Specifications and bid drawings if any. The bidder
should visit site and get familiarized with the site conditions so that, no ambiguity may arise in
these respects, subsequent to submission of the bids.

Nalco’s General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) if any
shall form part of this contract. The tenderer is advised to go through the same either in the office
of the Tender Inviting Authority during office hours to seek clarification if any, or may refer to
NALCO web site and get them-selves satisfied before quoting the rates. It will be taken for
granted by NALCO that tenderer has seen and gone through the terms and conditions and shall
abide by same.

The forwarding letter / covering letters & information is to be included in the offer. The
instruction given in the checklist of single part / two-part bids must be strictly complied.

Tenders are to be uploaded in the GeM web site www.gem.gov.in on or before time & date
specified at SI. No. 5.0 of F-02 form of Contract Details, Annexure-B1. The PART-I bids in
case of two-part tendering and Single part bid in case of LTE shall be opened at the time & date
specified at S1. No. 6.0 of F-02 form of Contract Details, Annexure-B1.

The price bids of technically qualified bidders shall only be opened on a later date. The date &
time of opening of price bid shall be intimated to the qualified bidders through www.gem.gov.in
website.

Bidders are advised to submit complete set of Tender documents along with ANNEXURE-B4 &
ANNEXURE-C3 etc. under GeM Portal in the Online Mode. Price Bid shall also be uploaded
online only.

All the supporting documents to meet the PQC need to be uploaded with the offer after attesting
them by a gazette officer or notary public and are required to sign each page by the bidder or by
their authorized representative. The hard copy of these PQC compliant documents should reach
the office of the Tender Inviting Authority before the due date & time of bid opening.

As per Manual for Procurement of Works 2019 Ministry of Finance Department of
Expenditure 5.4.5 Normally no post bid clarification at the initiative of bidder shall be
entertained. The shortfall information /documents if any may be sought only in case of
historical documents which pre- existed at the time of tender opening and which have not
undergone change since then. So far as the submission of documents is concerned after
submission of the tender, Nalco may ask and consider, only related shortfall documents.
For example, if the bidder has submitted a contract without its completion / performance
certificate / annual turnover, the certificate can be asked for and considered. However, no
new contract will be asked further so as to qualify the bidder. No post-bid clarification at
the initiative of the bidder shall be entertained. Hence bidders are required to take due
care to upload all relevant work credentials available with them in order to avoid rejection.
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7.11 Deviations of any form are not acceptable. In case deviation is unavoidable, bidders are

7.12

7.13

7.14

7.15

7.16

7.17

7.18

instructed to give all deviations in the enclosed deviation statement sheet (Annexure-C3) only,
along with the tender document. Please be informed that only deviation mentioned in Annexure-
C3 will be considered for further evaluation. Deviations at any other place will not be
considered. Deviations in LTE single part will not be considered in any case and the bids will be
rejected.

Deviation(s) listed at any other place of the tender shall not be considered at all and shall not be
binding on NALCO. The tender shall be evaluated based on the deviation statement and no claim
whatsoever shall be entertained irrespective of bidder has accepted this particular clause or not.
In case of withdrawal of deviations to NIT sepecification, if any bidder insists for revision in
price before opening of price bid and Nalco agrees for the same, the submission of price
implication shall be in offline mode from the bidder in a sealed envelope by hand/password
protected file through e-mail within a stipulated time.

NALCO reserves the right to defer the date of tender opening in case the response is considered
inadequate or due to any other reasons. In such event, the bidders shall be intimated the next date
of opening subsequently.

The bidder shall ensure submission of complete information / documents in the first instant itself.
NALCO reserves the right to evaluate the offer based on the details furnished by the bidders on
the scheduled date of tender submission without seeking any subsequent additional information.
All the pages of GCC duly signed & stamped by authorized signatory should be submitted along
with the agreement / offer. In case of online offers, the copy of GCC is to be uploaded with the
offer after digitally signed / physically signed by the bidder.

Declaration regarding Relationship with Board of Directors and Employees of Nalco: The
contractors must furnish certificate as mentioned in Annexure-C19 & Annexure-C20 enclosed,
disclosing in detail about their relatives in Nalco. Suppression of this information in any form if
detected at any stage will lead to disqualification and lead to rejection of the offer or termination
of the contract as the case may be. The concerned party may also be banned from participation in
future tenders.

Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall
respond to such queries within a reasonable time.

8.0 EVALUATION OF BIDS:

8.1

8.2

8.3

8.4

8.5

The price bids of the techno-commercially qualified bids in case of two-part bid system & bids in
case of single part bidding shall be evaluated as per the note of “Quantity & Rate Schedule”
(Annexure-B4) in the excel format available in the GeM site.

In case there is a tie in L-1 position, the concerned bidders may be called to offer maximum
possible discount on their quoted rates/revised rate in sealed envelope in order to decide the L-1
bidder among the considered bids.

In case “tie” of price bids, even after application of clause 8.2 above, the following criteria shall

prevail in the given order.

8.3.1 Bidder having highest average turnover during last three years shall be preferred.
Average Annual Turnover shall be decided based on audited profit and loss account
submitted by the bidder for the last three financial years.

8.3.2 The contractor executing the same contract satisfactorily will be preferred.

8.3.3 The contractor of the previous contract, who has executed the same work satisfactorily,
will be preferred.

In case of tie for L2 or other positions and L1 price matching is to be made for splitting of the

job as per NIT condition, then L2, L3 etc positions shall be determined by applying criteria at sl.

no. 8.3 above.

Where the tender is being finalized through GeM Portal, as per GTC applicable for GeM

procurement, if multiple L-1 bidders have quoted the lowest allowed price for the tendered



r\ Subject: REPLACEMENT AND ROTATION OF ASH SLURRY
Wﬂrﬁ‘ /A\ NALCO HEADERS FROM BOUNDARY WALL TO ASH

POND

TENDER No.: :
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

service (i.e. TIE cases), NALCO shall place the contract by selection of resultant bidder
amongst the L-1 bidders through a random algorithm executed by GeM system. This will
supersede Clause No. 8.2 to 8.4 as above.

9.0 ACCEPTANCE OF TENDER:

9.1

9.2

9.3

9.4

9.5

NALCO reserves the right to reject or accept any or all the offers in full or part, split the work,
reduce or increase the quantity, without assigning any reason thereof.

NALCO reserves the right to award the work in parts between two or more agencies if considered
expedient. The quoted rates shall hold good for such an eventuality. Reference is also invited to
clause No: 9 of General conditions of contract.

Validity of Offer: - The validity of the offers submitted by the bidders shall be as per F-02 Form i.e.
Contract Details in Annexure-B1. In case the validity of offers expires during the processing of the
case, all the bidders / techno-commercially accepted bidders shall be requested to extend the offer
validity with same price and terms & condition of the tender. The offers of such bidders shall be
rejected if they do not extend the validity unconditionally.

Bidders may note that, Brief Order / Letter of Intent / Fax of Intent / Service Purchase Order placed,
is in acceptance of their offer by NALCO and shall be binding on them. However, the bidder has to
return a copy of LOI / FOI / Service Purchase Order duly signed by them or their authorized
representative as a token of receipt of the same within seven days of issue of the same for our
records. In case of no communication of the same is received within the stipulated time from their
end, it will be presumed that the party has received the Brief Order / Letter of Indent / Fax of Intent /
Service Purchase Order.

Any communication such as Letter, BO, LOI, FOI, SPO etc. shall be communicated to the Bidder
through Registered post/ Speed post/ Fax/ Hand delivery/ By mail registered with Nalco. Any
communication through any one or more of above modes shall be valid and binding on the Bidder.

10.0 CONTRACT PERIOD:

10.1

Timely completion is the essence of the Contract. The contract period for this work shall be as
mentioned in SI no:3 of F-02 form (Annexure-B1) of contract details and shall be applicable from
the effective date as mentioned in the service purchase order/LOI. Time period of completion” of
individual items/activities may be decided jointly by Manager-In-Charge and contractor, which shall
be adhered to by the contractor.

11.0 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM:

11.1

11.2

11.3

114

11.5

Safety: The contractor shall have to take necessary safety arrangements/ precautions for the
workmen engaged by him and shall be responsible for any First Aid / Emergency treatment for his
labours / workmen. In addition, the contractor shall have to abide by all fire & safety regulations of
the owner. The contractor has to execute the works after taking necessary instruction & safety
clearance from the safety officer.

All lifting/handling tools & tackles deployed by the contractor should have been load-tested as per
the prevailing rules & regulations. Mobile equipments such as Truck, Tractors, Tippers, Dumpers
etc. shall have valid fitness certificate with due insurance required as per the prevailing rules &
regulations. Wherever transport of material is applicable, the contractor has to ensure that goods
carried during transportation do not exceed the permitted laden weight as certified by registering
authority for the respective vehicles.

Personal Protective Equipment (PPE): The contractor shall have to provide all the necessary PPE to
the workmen engaged by them as per the requirement, area wise as mentioned in the PPE format. In
case the contractor fails to provide PPEs as per requirement, at the time of starting the job, they will
not be allowed to carry out the assigned job. PPEs can be got issued from NALCO on request with
recovery of purchase cost, plus administrative charge @25% of Procurement cost as penalty plus
GST on administrative charges as applicable. (Annexure-A3).

The contractor, before starting the work, shall collect a copy of the safety manual from Safety
Department and shall abide by all instructions mentioned therein.

The contractor shall be responsible to promote awareness on the OSHAS requirements among the
workmen engaged by them for the subject job and ensure adherence to sound OSHAS related
practices as detailed in the "Occupation Health & Safety Policy" enclosed herewith. The
contractor shall be responsible for abiding by all the applicable provisions of safety code of
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contractors which is available in the NALCO web site. The contractor shall contact Safety Dept. for
getting necessary advice/compliances as required.

Medical Checkup of Workmen: Contractors will have to submit medical certificate from a Govt.
Hospital or registered medical practitioner in the prescribed format for the workmen engaged by him
along with application for gate pass and for annual renewal. No gate pass will be issued/ renewed
unless the medical certificate is enclosed along with the application.

12.0 ENVIRONMENTAL REQUIREMENTS:

12.1

12.2

The contractor shall be responsible to promote awareness on the Environmental requirements among
the workmen engaged by them for the subject job and ensure adherence to sound environmental
practices as detailed in the "General Environmental Requirement & Environmental Policy”
enclosed at Annexure-A7.

The contractor shall remove all the waste/debris generated during the work on each occasion &
dispose off to a place identified by Manager-in-charge. The thorough up-keeping of the work spot
before the contractor leaves the work spot is essential. In case the contractor fails to comply with the
above, the owner may get the up-keeping done & recover expenses incurred plus administrative
charge @25% of the expenses incurred as penalty plus GST on administrative charges as applicable
from the contractor.

13.0 ENERGY MANAGEMENT SYSTEM (ISO 50001):

13.1

13.2

The Energy Policy of NALCO is attached (Annexure-A6). The Service Provider needs to comply all
the requirements of the Policy in consultation with the Manager-in-Charge of the contract.
Mandatory guidelines for saving any form of energy: Energy is lifeline of an Organization and
SMELTER / CPP, NALCO is implementing Energy Management Systems (EnMS) — ISO 50001 in
all activities. The contractual service providers are advised to train his workmen for practicing the
following “Dos & Don’ts” while executing the assigned work at site.

WHAT TO DO? WHAT NOT TO DO?

1. Use compressed air for instrument cleaning if | 1. Never open any compressed air for body / dress/
advised by NALCO vehicle cleaning.

2. Close water line valves if they are in open | 2. Never allow any water line in open condition.
condition

3. Use water for instrument equipment cleaning if | 3. Never use any water line of the plant for
advised by NALCO cleaning of bicycles / vehicles.

4. Use LPG for cooking if at all required 4. Never use any electrical heater for cooking or

room heating.

5. Switch off lights/ fans in day time when not | 5. Never waste electricity in any way.
required

6. Touch only that part of equipment for which | 6. Never touch any isolators / switches of any
you are authorized by the Engr. I/C equipment.

7. Handle coke, pitch, oil (FO, HSD, LDO) & | 7. Never waste any quantity coke, pitch, oil (FO,
LPG with due care as they are costly. HSD, LDO) & LPG a drop of any types of oil.

14.0 SECRECY TERMS: -

14.1

14.2

The contractor shall use all the documents, drawings, data & information of proprietary in nature,
received from NALCO, solely for the purpose of performing and carrying out the obligations on their
part under this contract. He shall not disclose the same to any other person except to the extent
required in the performance of the work and shall maintain the utmost secrecy. Contractor and
NALCO shall bind their employees, who are involved in engineering of the project by a suitable
secrecy contract. The documents, drawings, data and information received from NALCO shall not be
used by contractor for any other purpose and will also keep them confidential. All data, documents
and information provided by Contractor during the course of execution of the work will be treated as
confidential by NALCO and will not be released to any third party, without specific written
permission of Contractor.

Breach of Secrecy: In case of breach of secrecy by the Contractor, Nalco will have right to terminate
contract, Performance Security and claim damages from the party.
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15.0 EXECUTION OF CONTRACT AGREEMENT:

15.1

15.2

15.3

15.4

The contractor shall have to execute an agreement on Rs.50/- non-judicial stamp paper to be
purchased from any stamp vendor under the jurisdiction of the Orissa High Court, in the specific
format (Annexure-C23). Issuing authority of work order shall sign the agreement on behalf of
NALCO. The agreement shall not be required to be executed for work orders of value less than
or equal to Rs.1,00,000/-.

The agreement should be submitted to T&C Department, within 10 days of issuance of
LOA/LOI or at least 10 days prior to effective date mentioned in the Service Purchase Order.
Contract Agreement is mandatory before starting of work. EIC/MIC will ensure before Gate Pass
is issued.

No bill shall be payable unless the agreement is signed, if signing of agreement is applicable

16.0 SUPERVISION:

16.1

16.2

The contractor shall have to work as per direction of the Manager-in-charge and shall report to
him daily regarding day-to-day progress. The contractor shall give full access to the Manager-
in-charge / authorized representative of NALCO to inspect day-to-day work executed by the
contractor. Besides, the Contractor will take full responsibility to ensure proper workmanship,
good quality of work and supervision during the contract period without any additional cost.
Under prevailing statute, the supervision should be carried out by a capable competent person.

17.0 PAYMENT OF WAGES TO ENGAGED LABOUR AT SITE:

17.1

17.2

17.3

17.4

17.5

Payment of wages to the labour employed by the contractor shall be as per the Central
Government notification fixing minimum wages for different categories of labour in Central
Public Enterprises from time to time plus an additional element as indicated below (as a part of
wages).The contractor shall have to make labour payment accordingly, along with applicable
statutory benefits. Therefore, the contractor must quote their rates considering the labour rates
indicated at Annexure-BS.

The contractor has to ensure payment of minimum bonus @ 8.33% on the notified minimum
wages for each category including the additional elements but excluding canteen subsidy
(Considering minimum salary as Rs.7000/- per month) to all his workmen engaged in the
contract annually.

As per statutory provisions, contractors will have to pay the monthly wages of contract labourers
latest by 7" of subsequent month as well as deposit the statutory contributions within due date. In
case of failure to do so, NALCO as principal employer will pay wages/release the payments to
the concerned labourers at any time after the 7™ of subsequent month without any further
intimation.

If the date of payment is beyond 7" of subsequent month or there is direct payment, Nalco
reserves the right to recover up to 25% as administrative charge on the amount of labor payment
plus GST on administrative charges in the RA/Final Bill.

The contractor failing to make payment of labour wages as per applicable Law, may be debarred
/ banned for conducting future business with NALCO.

18.0 LABOUR LAWS:

18.1

The successful bidder shall abide by all applicable statutory provisions in respect of workmen
deployed by him to the satisfaction of Central & State Government Authority. The contractor
shall comply with the provisions of all statutes and amendments thereof at their cost for different
legislations as under. The contractor shall have to abide by and comply with any Modification/
Change/ Amendment to the existing laws or introduction of any new law relating to the work and
rules framed there under from time to time. The list is indicative and not exhaustive.

18.1.1 Building & other Construction Workers (RE & CS) Act 1996

18.1.2 Child Labor (Prohibition & Regulation) Act 1986,
18.1.3 Employees’ Provident Fund and Miscellaneous Provisions Act, 1952.
18.1.4 Employees’ State Insurance Act, 1948.
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18.1.5 Factories Act, 1948

18.1.6 Industrial Dispute Act 1947,

18.1.7 The Inter-state Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1976

18.1.8 The Maternity Benefit Act 1961

18.1.9 Minimum wages Act 1948.

18.1.10 Payment of Wages Act 1936,

18.1.11 Payment of Bonus Act 1965,

18.1.12 Payment of Gratuity Act, 1972

18.1.13 Employees’ Compensation Act 1923.

18.1.14 Contract Labour (R&A Act, 1970)

19.0 GATE PASS & SECURITY:

19.1

19.2

19.3

19.4

19.5

Normally before starting of work, EIC/MIC will ensure that Contract Agreement is signed
otherwise, Gate Pass should not be allowed. Therefore, the contractor shall have to produce the
Contract Agreement and arrange valid gate pass for the labour/ workers engaged by him in order
to enter into the factory premises if the work is to be executed inside the plant. (Refer Form No:
F-02 of SI. No- 15 at Annexure-B1).

Issue & Use of Electronic ID Card: All the contract workers will be provided with electronic
entry/exit pass by CISF before mobilization of site/commencement of work by the contractor.
All contract workers shall use this ID/Punch cards for making entry into /exit from the plant.
After expiry of the contract, ID/Punch card will be surrendered by the workers at the time of
closure of contract through the contractor. In case of loss /missing of ID/Punch card, contractor
has to deposit Rs. 200/- per card in the cash counter of NALCO for issue of fresh identity card.
Incase of discontinuation of job by the workers, the cards will be surrendered to the CISF under
intimation to unit HRD.

Attendance of contractor’s workers will be regulated through biometric punching systems. In
case of discrepancy, decision of EIC/MIC will be Final & Binding on the contractor.

Use of Online Contract Labour Management System (CLMS):

An online Contract Labour Management System (CLMS) has been launched across NALCO
w.e.f. 01.07.2017. As per the portal architecture, every contractor employing contract labour in
NALCO shall have to use this online portal for various activities like safety clearance, issue of
gate pass, application for license in Form II, issue of certificate from Principal Employer
(NALCO) in Form III for obtaining license from the Central Labour Department, preparation of
monthly wage sheets, issue of wage slips, employment cards, preparation and filing of returns,
maintenance of statutory registers etc. The contractors have to use the CLMS for entering
relevant data about themselves and the labour engaged by them for getting the benefits of the
system. Since the package has been developed as per the mandate given by the Management and
is being closely monitored by the Ministry of Mines as an item on the DASHBOARD, use of the
system is mandatory for the contractor.

TIME OF WORK: The factory timings are as follows:
A’ shift-6.00 AM to 2.00 PM, 'B' shift-2.00 PM to 10.00 PM, "C' shift-10.00 PM to 6.00 AM,

"G’ shift-8.30 AM to 5.30 PM (with 1.00 Hr lunch break from 1PM to 2PM)
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20.0 MATERIAL TOOLS & TACKLES:

20.1

20.2

The contractor shall have to make his own arrangement for supply and storage of his materials /
consumables and general tools, tackles, welding sets, electrodes, chain pulley blocks, slings, gas
welding/cutting sets, in connection with execution of work. No extra payment shall be applicable for
such provisions. Wherever required consumables of approved quality like general purpose welding
electrodes, cleaning agents, Oxygen gas, D.A. gas, etc to execute the contract shall be in Contractor’s
scope and contractor must arrange these materials at their own cost unless mentioned otherwise in the
tender documents attached herewith. Apart from the above any job /tender specific requirement of
materials is indicated in special condition of contract.

FREE ISSUE MATERIALS / CONSUMABLES:

Unless mentioned otherwise in the attached tender documents, Argon Gas & Co> gas will be supplied

by Nalco as Free Issue Item if required for the work executed inside plant. The contractor will do

transportation from issue point to work site.

Issue of cement and steel as Free Issue shall be governed by clauses 52 to 54 of GCC unless

mentioned otherwise in scope of work / special conditions / BOQ or elsewhere in this tender

document subject to the followings:

20.2.1 For issue of materials within plant boundary wall limit, the contractor shall submit only
indemnity bond for the entire value of materials issued to them free of cost as per clause 53
(ix) of GCC.

20.2.2 For the materials which are issued for outside plant boundary such as Ash Pond area , Intake
Pump House , Lean Slurry area , Bidyut Nagar Colony , township, CISF Barrack etc, the
contractor shall furnish Bank Guarantee equivalent to 20% of the value of material and
indemnity bond equivalent to 80% value of materials being issued to the contractor.(Ref Sl
no. 8.1 & 8.2 of Form F-02 (Annexure-B1) of Contact Details)

20.2.3 For materials taken out side plant to the vendor’s shop, Bank Guarantee equivalent 100% of
the value of the materials will be submitted by the vendor before taking out the materials.

20.2.4 The Indemnity bond and the Bank Guarantee shall remain valid till the material account is
totally settled. The BG and Indemnity Bond shall be submitted in the prescribed format
enclosed (Refer Annexure-C15 & Annexure-C11).

20.2.5 The materials drawn if any by the party as “free issue materials” from NALCO should be
reconciled. The reconciliation statement of free issue items / materials should be submitted to
the EIC/MIC for certification to be submitted along with RA Bill. The final reconciliation
statement should be submitted along with final bill for release of final payment.

21.0 ENERGY/WATER/GROUND/BUILDING PREMISES:

21.1

Provision of Power/Water/Land/Building to Contractor’s Works.

21.1.1 Lump Sum Turn Key (LSTK) Contracts- Electricity charges shall be billed @ Rs.4.30
/KWH on meter reading. Water charges will be billed on monthly basis by Estate department,
@ Rs. 150.00 per month or part thereof. Ground/Building Premises inside plant will be
provided without any rent. However Building premises provided inside Township will be on
chargeable basis as per Rent Circular.

21.1.2 Other than LSTK Contracts : If Electricity and Water is required for the work to be
executed, it will be supplied by Nalco free of cost from any suitable point. The contractor
shall have to make arrangements, at his own cost, for tapping and using the power/water so
required as per advice EIC/MIC. Ground/Building Premises will be provided without any
rent.

21.1.3 For availing Electrical energy, the contractor shall have to provide, at his own cost, a MCB
(Miniature Circuit Breaker) at the point of power supply by Nalco. The MCB shall have to be
of a suitable capacity as decided by Nalco’s electrical authorities for the concerned area and
shall have to be replaced, as and when warranted, on the grounds of changed power
requirements or the MCB having been defective and/or damaged.
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21.2 Power and Water Supply to Contractor’s Establishment: The following points shall be

21.3

214

complied in addition to Nalco GCC Clause No. 2.3 for giving power supply to Contractors’
Establishments:

21.2.1 Power and Water supply will be provided to the contractor to whom the permission has
been granted by Estate Department to have establishment in the township/plant as per
requirement. Ground/Building Premises inside plant will be provided without any rent.
However Building premises provided inside Township will be on chargeable basis as per
Rent Circular.

21.2.2 Contractor have to make all arrangements to receive power from designated panels by
laying necessary cables and installing suitable distribution board. They have to apply to
Estate department through the Engineer-in-Charge. The application will be made in
prescribed format and a completion certificate by licensed electrical contractor will be
enclosed. The representative of DGM (Elect) will inspect the installation and after getting
their clearance, power supply will be charged. The individual establishments are to be
maintained and managed by contractors as per IE rules.

21.2.3 At the time of charging of power supply, initial meter reading will be jointly noted by
representatives of contractor, Estate Department and Electrical Department.

21.2.4 Every month, energy meter reading will be jointly taken by representatives of Estate
Department and Electrical Department. Electricity Bill will be raised by Estate
Department @ Rs.4.30 per KWH basing on the meter reading as per the prevailing rate.
However, the rate is subject to revision time to time.

21.2.5 Water charges will be billed on monthly basis by Estate department, @ Rs. 150.00 per
month or part thereof. However, the rate is subject to revision from time to time.

21.2.6 The contractor has to deposit Water & Electrical Charges on monthly basis. While
processing any Final Bill relating to any work, the contractor has to submit clearance
certificate from Estate Department covering period under Final Bill.

21.2.7 While processing final bill of the contractor they must enclose Disconnection Certificate
from Estate Department for power/water supply connection or Certificate regarding
Continuation of connection due to other valid contract with proper reference through
concerned EIC & Estate Department.

21.2.8 The final bill will not be processed without compliance of the above. (Supporting
document to be attached)

The contractor must dismantle the structure constructed by him for the purpose of office-cum-
store on completion of the contract as per the provision of GCC clause no.2.4.2. If the same is
not dismantled within two months of completion of contract, he will not be issued any tender
paper or will not be allowed to participate in any tender. Besides with-holding of final bill, other
penal action as per contract / Law as deemed fit may be initiated against the contractor.

Following penal actions shall be initiated against the unauthorized occupant;
21.4.1 Disconnection of power and water supply lines to be made,

21.4.2 Penal rent @ Rs.10,000/- per month Plus GST as applicable or part thereof towards the
ground rent and 20 (twenty) times penal rent towards electricity and water charges shall
be recovered,

21.4.3 Initiation of eviction proceedings in the Estate Court for outside Plant establishments
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22.0 QUANTITY & RATE:

22.1

22.2

22.3

224

22.5

The quantity & rate schedule format is enclosed at Annexure-B4. Bidders are required to quote
their rates in figures as well as words in the enclosed Annexure-B4 only. In case of any
discrepancy between rate in figures, words and amount quoted by the bidder, the relevant
provision of GCC will apply to resolve the matter.

The tenderers must quote their most reasonable and workable rate. Overall total evaluated price
for all items of schedule of quantities shall be the basis for determining the reasonableness of
price and gradations of the tenders. In case the offered price of the tenderer(s) is found to be
abnormally low (un-workable), based on the rate approved by NALCO (if applicable, refer
clause no.1.1 (ii) of Annexure-B1), the tenderer(s) may be asked to justify their quoted rates
within ten days of issuance of letter to that effect through email. The bidder must provide written
clarification including detail price analysis of its bid price in relation to Scope, Scheduled,
allocation of risks and responsibility, and any other requirement of the bid documents. However,
if after evaluating the price analysis, NALCO determines that, the bidder has substantially failed
to demonstrate its capability to delivered the contracts at the offered price, then NALCO may
reject the bid / proposal. NALCO also reserved the right to award the job without seeking
clarification or receiving clarification from the bidder about the price reasonability. In case of

non-acceptance of work order, EMD furnished by the bidder shall be forfeited. (1 CLAUSE
NO. 22.2-NOT APPLICABLE, if Minimum workable offer is not applicable [Refer

Caluse No.1.1 (ii) of Annexure-B1] )

Bidder shall quote in figures and in words for the rates tendered by him in the “Quantity & Rate

Schedule” (Annexure-B4) forming part of the documents, in such a way that misinterpretation is

not possible. The amount for each item shall be worked out and entered in the requisite column

for all items.

Price bids must not contain any conditions stipulated by the bidders. Conditional price bids

are liable for rejection.

22.4.1 No discount over quoted rate / total amount should be mentioned separately in the offer.

22.4.2 No additional rate over quoted rate / total amount should be mentioned separately in the
offer.

22.4.3 Bidders shall submit the details about engagement of Agents/ Middlemen/ Intermediary/
Consultants / Service Providers and payments proposed to them by the bidder and it
should be a part of the present bid.

22.4.4 All corrections and alterations in the entries of tender document if any shall be signed in
full by the bidder with date. No erasures and over writings are permissible.

22.4.5 Bidders are required to quote for all items of the “quantity and rate schedule”
(Annexure-B4) otherwise the offer will be dealt as per rules of NALCO & may be
rejected as an incomplete offer.

22.4.6 Bidders are required to quote their best prices considering the fact that price negotiation,
if required, may be held with the lowest bidder only.

22.4.7 Bidders are required to quote their rates up to two decimal places only. Decimal digits
beyond two will be rounded off to two decimals for evaluation/placement of order.

Quantity Variation:

22.5.1 Item rate contracts: The Quantities mentioned in the schedule are approximate in nature
and may vary by a wide margin within the contract value for which the contractor shall
have no option but to execute the works, as per direction of the Manager-in-charge at the
same rates, terms & conditions of the order. NALCO may negotiate the rate of items
whose execution quantities is considered for increase during their execution, which will
be agreed mutually. Payment shall be released to the contractor for the actual executed
quantity only.
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22.5.2 Lump sum/ Turnkey Contracts: In case of Lump sum/ Turn key (LSTK). Adjustment
to the contract value due to such change in scope of work shall be governed by the
provisions of GCC.

22.6 REVISED PRICE IMPLICATION:

22.6.1 In case of necessity due to post tender changes in specifications/scope of work / terms &
conditions of NIT etc. before price bid opening, corrigendum shall be issued regarding
the changes to all concerned techno-commercially qualified bidders and they shall be
permitted to submit the corresponding price implication if any in offline mode in sealed
envelope by hand/password protected file through e-mail within a stipulated time.

22.6.2 The price implication submitted in offline mode by the bidders (Refer Caluse 7.13 &
22.6.1) shall be opened and uploaded in GeM Portal before opening of original price bids.
The evaluation will be done taking into account the original on-line price bid along with
offline price implications.

22.6.3 In no case, bidder shall be allowed to submit revised price bid post bid submission date.

23.0 QUALITY OF WORK:

23.1

23.2

23.3

The contractor shall execute the job under their adequate supervision in accordance with the best
engineering practices and the specification laid down in the enclosed Annexures. NALCO may inspect the
work any time without notice to the contractor and may order re-execution of sub-standard work reserving
the right to recover compensation in terms of GCC.

Inspection and test procedure given in the relevant clauses of the contract or BIS codes or other codes in
practices as specified in the Scope of work / Special Conditions of Contract should be strictly followed.
Contractor shall use instruments calibrated in a Laboratory, accredited to NABL / Laboratory approved by
the manufacturer for measurements/tests/inspection.

24.0 SECURITY DEPOSIT:

24.1

24.2

24.3

244

On receipt of the order, the successful bidder shall deposit with NALCO an amount, equivalent to 10% of
the order value for value of contracts not exceeding Rs. 1.0 crore, 7.5% for the value of contracts over Rs.
1.0 crore up to Rs. 5.0 crores, and 5% of the value of contracts over Rs. 5.0 crores by the person(s), here
in after called as contractor as Security Deposit within 21 days from the date of issue of Service Purchase
Order/LOA/LOIL. This amount will have to be suitably enhanced to the tune of above percentage of the
executed value.

Alternatively, Initial Security Deposit amounting to 2.5% of the contract value shall have to be
deposited, within 21 days of receipt of Service Purchase Order /LOA/LOI by him. In this case, the
balance amount of the security deposit shall be recovered through deductions from bills as indicated under
Payment term .

In case the successful bidder fails to submit the ISD /SD, with in a period of 21 days from the date of
issue of Service Purchase Order / LOI, the ISD amount along with a simple interest @12% per annum as
penalty, applicable from the date of Service Purchase Order till the date of submission of ISD or
submission of 1st RA bill, shall be recovered starting from 1st RA bill .

The contractor can submit the initial SD or total SD in the form of either bank draft or bank guarantee
from any NALCO approved bank in the prescribed format {ref Annexure-C14}

The Earnest Money Deposited along with the tender, by the successful bidder, if any shall be adjusted
towards security deposit / initial security deposit.

The performance security /SD will be released along with release of final bill if there is no DLP or
on successful completion of the DLP, with certification of Manager-in charge / Engineer-in
charge. The vendor has to claim such refund along with Final Bill or within 15 days from the
closure of DLP as the case may be.

25.0 TAXES & DUTIES:

25.1

GOODS & SERVICES TAX (GST)

25.1.1 The Rates indicated in Annexure-B4 are inclusive of all but exclusive of GST.

25.1.2 The contractor must provide GST No including copy of Registration Certificate.

25.1.3 The Trade Name in GST Certificate should match to the name in vendor code and name in the
Cheque. The Legal name in the GST Certificate should match to Legal Name in the PAN. In case
of a Company or a Firm all the names should be same. But in case of Sole Proprietorship, the
Legal Name and Trade Name may be different.
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25.1.4 The contactor should submit the GST Invoice as per the format Annexure-C9 providing HSN /
SAC Code (first 6 digits) and GSTIN of both Vendor and Nalco in the form of Business to
Business (B to B) transaction.

25.1.5 As per Rule-46 of GST Act, the Serial Number of Tax Invoice should be maximum up to 16
digits, and should be unique for a Financial Year.

25.1.6 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of Supply
of Service.

25.1.7 Payment of GST is subject to compliance as stated in Payment Terms.

25.1.8 The contractor shall be fully & solely responsible to the statutory authorities for compliance of all
the provisions of GST and other statutory provisions applicable to this work as a service provider
either already enacted or to be enacted from time to time during contractual period.

25.1.9 NALCO reserves the right to recover any penalty and Interest imposed on NALCO by the
concerned statutory authorities due to non-fulfillment of GST compliance by the service provider.

25.2  Anti-Profiteering Clause (Sec 171 of CGST Act) Applicable for Indian Bidders)

25.2.1 If any new Tax/Taxes is introduced on sale of goods/service. Either in lieu of existing tax/taxes or
as separate tax/taxes, then the overall incidence of tax/taxes on the Vendor on account of its
inputs and outputs wherever less than the incidence of existing taxes, then the Vendor shall pass
on to Owner, the benefits thereof by way of commensurate reduction in the basic price w.r.t.
Input Tax benefit and reduction in Tax chargeable to Nalco w.r.t. Output Tax benefits in
connection with goods and/or services provided.

25.2.2 If on the other hand, the incidence of tax/taxes is in excess of the incidence of existing tax/taxes,
the Owner on submission of satisfactory proof, shall reimburse the Vendor the additional
incidence of tax provided they are within the contractual completion date.

25.2.3 The Vendor has to provide a declaration along with the Tender that they will abide by the
requirements under CI 171 of CGST Act, 2017.

25.3 INCOME TAX:

25.3.1 The contractor must provide PAN including copy of Registration Certificate.

25.3.2 Income Tax TDS as applicable at the prevailing rate on the gross amount billed shall be
deducted from the contractor’s bills.

25.3.3 The contractor shall be fully & solely responsible to the statutory authorities for
compliance of all provisions applicable to this work as a service provider under Income
Tax Act, already enacted or to be enacted from time to time during contractual period.

25.3.4 NALCO reserves the right to recover any penalty and interest imposed on NALCO by the
concerned statutory authorities due to non-fulfillment of all provisions applicable to this
work as a service provider under Income Tax Act, already enacted or to be enacted from
time to time during contractual period.

25.3.5 Party has to provide the Copy of Income Tax Return for each of the Two previous
Financial Years for which due date for filling of Income Tax Return has expired with
self-certification is a mandatory requirement else suitable provisions of Act will be
applicable.

25.4 CESS UNDER RE&CS ACT
Cess will be deducted as per Workers’ (RE&CS) Act 1996 and as stated under payment terms.
25.5 ROYALTY CLEARANCE.

As per Mines and Minerals Act of Govt. of Orissa the contractor is required to pay royalty for
various types of construction materials (minor minerals) used in the work. The royalty charges
shall have to be deposited in the office of Tahsildar from whose jurisdiction the minerals have
been lifted and submitted along with Final Bill.

26.0 BILLING & INVOICING:

26.1

Measurement of the work done, during a period, against a Contract is very much essential for
correct accounting. This is more so necessary at the end of each financial year. Therefore the
contractors are expected to stick to the periodic billing schedule as per the Order. The billing
system followed in Nalco is called Running Account Bills (RA Bills) to be generated in
prescribed format through ERP system based on measurement of work done during a period with
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26.2

26.3

26.4

26.5

26.6

certification by Contractor and approval by EIC/MIC. RA Bills will be sequentially numbered

and the last RA Bill will be called n'" RA & Final Bill.

Period of raising RA Bill and GST Invoice will normally be 1 month unless otherwise specified in

Special Condition of Contract (Annexure-B3). GST Invoice amount should always match to RA

Bill / Final Bill amount.

The RA Bill (in duplicate) will be accompanied by

26.3.1 Joint Measurement Sheet signed by Contractor & EIC/MIC.

26.3.2 R.A. Bill Form signed by Contractor & EIC/MIC.

26.3.3 Human Resource Dept. (HRD) Clearance (if applicable)

26.3.4 Safety Certificate in 15 RA Bill issued by Safety Dept

26.3.5 Any other document required by EIC/MIC or as per directive from statutory authorities.

26.3.6 Deviation statement once the executed value reaches 80% of the Order value.

Similarly, in addition to above the Final Bill (in quadruplicate) will be accompanied by

26.4.1 Material Reconciliation Statement for Free Issue Material, (if applicable)

26.4.2 Stores Issue Voucher, Stores Return Voucher, Material Transfer Voucher if any.

26.4.3 No claim certificate duly signed by the contractor.(Annexure-C28)

26.4.4 No due certificate from suggested by MIC. (Annexure-C28)

26.4.5 Work Completion certificate from EIC/MIC. (Annexure-C29)

26.4.6 Deviation Statement

26.4.7 Handing over / taking over certificate (wherever applicable)

26.4.8 Satisfactory commissioning protocol (wherever applicable)

26.4.9 Royalty clearance certificate (wherever applicable)

26.4.10 Electrical License (if required)

26.4.11 Dismantling of Temp Structure, Disconnection of Water/Elect. & Clearance of Charges.
Note: - Certificates not applicable to a particular work will be certified by the MIC.

26.4.12 Anti-Profiteering Declaration Format.

26.4.13 As per Rule-47 of GST Act, time limit for issuing Tax Invoice is 30 days from the date of
Supply of Service. Therefore RA/Final Bill must be submitted within 15 days from the
end of the billing period. Any delay more than 30 days from Completion of Work will be
considered as a failure in contractual terms and the contract may be closed ex-parte on
the basis of certification of measurement and amount payable/recoverable considering all
recoveries into account by the EIC/MIC. Decision of EIC/MIC shall be final & binding
on the contractor. Besides above, the contractor may be treated as dormant or non-
responsive and may affect assignment of further business to the vendor.

Party has to provide the copy of the Income Tax Return for each of the two previous Financial

Years for which due date of filling of Income Tax Return has expired with self-certification is

mandatory along with each GST Tax Invoice else suitable provisions of Act will be applicable.

Vendor / Party categorised / designated as "specified person" under Section 206AB of Income

Tax Act, 1961 shall be liable for TDS at higher rate as provided under the said section, by

NALCO. So, Vendors / Contractors are advised to submit self-certified copies of Income Tax

return (ITR) for each of the Two Previous Years for which due date for filling of ITR has expired,

along with the Invoice / Bill so as to facilitate NALCO, verify the applicability of Section 206 AB.

27.0 PAYMENT TERMS:

27.1

The contractor will complete the measurement of work done for the billing period in consultation
with EIC/MIC. They will process the RA Bill along with necessary documents as defined under
“Billing & Invoicing” for release of payment. It will be processed for release of payment after
deductions in compliance to different statutes and retentions as recommended by EIC/MIC.
Amount payable will be subjected to further adjustments against outstanding receivables against
the vendor if any. The net amount will be paid online through RTGS/NEFT/IMPS/Internet
Banking or any other online facility provided by our banker. Charges if any levied by respective
banks, is to be borne by respective parties.
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27.2
27.3

274

27.5

27.6

27.7

27.8

27.9

If the contract value is Rs.20,000/- or less, full and final bill will be admitted.

Payment against RA Bill will be considered only when the remaining period of the contract is
not less than Billing Period defined in the contract or the remaining value of contract is not less
than average periodic value executed up to previous RA Bill. In case the remaining period of
contract is less than the billing period or the remaining value of contract is less than average
periodic value executed up to previous RA Bill, specific declarations that “Final Bill will be
submitted in time” will be sought from the contractor with certification by EIC/MIC before
processing of RA Bill.

On award of the contract to the successful bidder, it becomes mandatory by the bidder to enclose
a deviation statement with RA bill once the executed value of the work has reached 80% of the
awarded value.

In case of Lump sum / Turnkey contract, the payment shall be released according to approved
Billing schedule and Payment Terms specified in special conditions of contract.

Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new
return) of NALCO. If the vendor fails to comply for two consecutive periods against one order,
no further payment will be released till compliance is made by ‘FILLING’ up to last period. If a
vendor submits proof of filing GSTR1 duly authenticated by Vendor on the Main page
containing Nalco’s GSTIN with ‘FILLED’ status and detail list of invoices generated from their
GST login, for Invoices already paid by Nalco, then basic amount of subsequent Invoices may be
released. However, GST withheld will be released after checking of GSTR2A.

GST TDS as applicable at the prevailing rate on the gross amount billed shall be deducted from
the contractor’s bill.

Cess will be deducted from Gross bill value as per Building and Other Construction Workers’
(RE&CS) Act 1996 for Township construction contracts. (construction, alteration, repairs,
maintenance, demolition in relation to buildings, streets, roads, drainage, electrification,
distribution of power, water works, communication works etc.)

Payment against Final Bill will not be released if royalty clearance certificate as stated under
Royalty Clearance is not submitted by the vendor.

28.0 PRICE VARIATION FOR LABOUR:

28.1

Price variation for Labor (Wherever applicable): On subsequent revision of applicable
minimum wages to be notified by NALCO from time to time the differential wage and
associated components will be reimbursed based on actual payment to workmen, excluding OT
amount and Administrative Charges on production of documentary proof to HR Dept regarding
payment through bank.

29.0 PRICE VARIATION FOR FUEL

Price variation on Fuel is normally not allowed. If price variation on Fuel is applicable it will be
regulated as per the Special Conditions of Contract (Annexure-B3).

30.0 DEFECT LIABILITY PERIOD (DLP):

30.1

30.2

The DLP shall be governed by the detailed terms and conditions stipulated in clause 65 and 68 of
GCC. The defect liability period shall be reckoned from the date of completion of the contract
period for supply and workmanship unless mentioned otherwise in Scope of Work / Special
Condition of Contract. Duration of DLP is mentioned at S1. No. 9 of F-02 form of contract details,
Annexure-B1.

DLP for SPECIALISED WORKS:

30.2.1 Water proofing (Below or above ground) and Roof treatment works -10 YEARS
30.2.2 Post construction Anti-termite treatment - 5YEARS
30.2.3 Weather proof Paint works - 4 YEARS
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30.3 In some cases appropriate DLP can be considered depending upon the nature of the job.

31.0 CONTRACTOR’S OBLIGATIONS AND PENALTY FOR NON-COMPLIANCE: The contractor

32.0

33.0

shall abide by the following obligations during execution of contract against deployment of contract
labours.

31.1 If found suitable, Preference for engagement of labourers under NALCO’s contractors
establishment may be given to the land affected persons.

31.2 The Contractor shall not engage any contract labour having unsound mind, criminal record, and
poor health or having record not suitable from security point of view to NALCO.

31.3 The contractor has to ensure that no contract labour should enter the plant/work premises without
valid photo pass.

31.4 The contractor shall ensure that no contract labour should leave the work place/plant before time
without authorization/gate pass/ permission of the representative of contractor, to check frequent
entry/exit, which may also cause security/administrative inconvenience.

31.5 The disputes of the Contractor’s labourers are to be settled by individual contractor. In no case
NALCO, as the Principal Employer will enter into the matter except witnessing the proceedings,
if required by the Statutory Authorities.

31.6 The contractor shall have valid labour license during the execution of the contract, wherever
applicable. The contractor shall not engage child labourers, in compliance to statutory
requirement.

31.7 PF & ESI A/c Codes: The contractor must possess independent Account Codes from the
concerned Regional Provident Fund Commissioner for PF and also independent Account Code
from the concerned Regional Director, ESIC for ESI, as applicable.

RECOVERY TOWARDS COMPENSATION FOR DELAY:

32.1 Repetitive O&M Contracts — Recovery towards compensation for delay shall not be applicable
for this type of contract, unless otherwise mentioned separately in Special Conditions of Contract
(Annexure-B3).

32.2 Other Contracts- Recovery towards compensation for delay shall be applicable for this type of
contract. In case the contractor fails to complete the work within the stipulated period, the
contractor shall be liable for a penalty @ 1% (one) of the contract value per week of delay
subject to a maximum of 10% (Ten) of the value of the contract, unless otherwise mentioned
separately in the Special conditions of contract. (Annexure-B3). GST as applicable shall also be
recovered.

BLACKLISTING/BANNING/SUSPENSION/DELISTING OF BUSINESS/HOLIDAY LIST

33.1 Blacklisting : Blacklisting of any agency/ firm/ contractor working with the Company may be
resorted to in following cases:

33.1.1 If the Proprietor or Partner or Director of the Firm is convicted by a Court of Law,
following prosecution under the normal process of Law for an offence involving moral
turpitude in relations to business dealings;

33.1.2 If security considerations including the question of loyalty to the State warrant as per
recommendations of Ministry of Home Affairs.

33.1.3 If there is justification for believing that the Proprietor or Partner or Director (or
Employee) of the Firm has been guilty of malpractices such as bribery, corruption,
cheating, fraud, substitution of bid or theft or any other illegal activities while carrying
out the work etc.

33.1.4 If the Firm refuses/fails to return the Company's dues without adequate cause;

33.1.5 If the Firm is blacklisted by any Department of the Central Government/ State
Government.
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33.2

33.3

334

33.5

33.6

33.7

34.0

33.1.6 If the Firm is a confirmed evader of Central / State taxes/duties for which NALCO has
received notice from the concerned department of Central / State Govt.
33.1.7 Misbehavior/ threatening of departmental supervisory staff during work execution.
33.1.8 Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

33.1.9 Persistent & intentional violation of important conditions of contract.

33.1.10 Submission of false/ fabricated/ forged documents for consideration of a bid.

33.1.11 If declared bankrupt or insolvent.

Banning: In case where the conduct of the firm is not serious enough to merit blacklisting but

removing the name from the registered vendors of NALCO is justified in the interest of the

company, the firm/company shall be banned from doing business with NALCO for a period up

to 3 years but not less than one year. The reasons for banning are listed below. This list is

illustrative only and not exhaustive.

33.2.1 Any failure to execute the contract satisfactorily.

33.2.2 Offence except criminal, such as moral turpitude, fraud, theft, unlawful activities within
the premises of the company (Plant or Township) by the contractor or their workmen.

33.2.3 Defaults such as failing in disbursements of wages of the workmen/contract labourers in
time at least twice in a contract period.

33.2.4 Submission of false declaration / documents in the offer.

33.2.5 Misconduct / misbehavior of the contractor or any of the workers engaged by them.

33.2.6 Non-compliance of environment, safety and health requirements including use of proper
PPEs.

Suspension of Business: Temporary Suspension of business may be ordered without any notice,
where full enquiry into the allegation is pending and may entail the blacklisting of the firm/
party/ contractor, if the allegation is proved.

Delisting from Vendor List against all Contracts:

33.4.1 Party's performance is being evaluated through online assessment system by the
respective Managers-in-Charges for the works being executed at site / at party's premises.

33.4.2 The assessment ratings are reviewed and the contractors are reminded for improvement in
next assessment period if their performance rating is poor.

33.4.3 If two consecutive assessments of a contract are Very poor /Safety & Environmental
requirements compliance is not O.K. / SA 8000:2008 Compliance is not OK, then the
concerned Vendor will be delisted for one year for that particular job subject to approval
by Competent Authority of NALCO and the vendor will be intimated through a letter.

33.4.4 The delisted Vendor may be re-enlisted upon the request of the Vendor on completion of
the de-listment period and subsequent approval by Competent Authority of NALCO.

33.4.5 If any vendor is Black-listed / Banned by any units of NALCO, the Vendor will also be
delisted.

33.4.6 In case the performance of the vendor is found to be unsatisfactory by the Manager-in-
charge, the vendor may not be considered in future tender for similar jobs.

Holiday List: In case the bidder does not participate in three consecutive bids, the bidder will be

put under holiday list for a period of one year.

NALCO will issue show-cause notice giving 15 days’ time to the contractor to respond the same

in cases of debarring/ blacklisting/ banning/ suspension of business with the party.

If any varying of conflicting situation arises in any of the document forming part of the

Contract, NALCO’s decision with regard to intention/interpretation of the document and
the decision shall be final and binding on the parties.

TERMINATION OF CONTRACT:
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35.0

36.0

37.0
37.1

34.1 If the performance is found unsatisfactory during the period of contract, the contract will be
terminated with short notice of 15 days and the same shall be carried out by any other agency at
the risk & cost of the contractor. Other penal actions such as forfeiture of Performance Security
Deposit and debarring the contractor for participating in future tenders of NALCO may also be
taken as per clause no. given in this Annexure-Al.

34.2 If the Government of India or any Statutory Authority/empowered to do so, decides/directs to
terminate the Contract, the contract shall be terminated without any notice and for that contractor
shall not be entitled to any claim such as extra claim, loss, loss of profit etc. against NALCO.
The settlement of the dues of contractor shall be done on the basis of execution of actual work in
accordance with the terms & conditions of contract.

34.3 Short Closure of Contract: NALCO reserves the right to short close the contract by serving 15
days’ notice to the contractor, when either of the contract value is executed or the assigned BOQ
quantity is exhausted. The decision of NALCO in this regard shall be final & binding on the
contractor.

ARBITRATION:

The clause No.87 of General Conditions of contract shall be applicable incase of any dispute or
difference whatsoever, which may arise at any point of time. Subject to all other provisions contained in
clause 87 of GCC, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rule made there under, and for the time being in force shall
apply to the arbitration proceeding under this clause.

CONTRACT CLOSURE:

36.1 Completion of work assigned through the contract within contractual period is both a contractual
obligation and legal obligation on both the parties to the contract i.e. Contractor and Nalco.
Closure of contract is achieved in stages through contractual terms or through mutual
agreement/settlement. Submission of Final Bill is the 1% stage of closure. Successful completion
of Defect Liability Period and Performance Guarantee Period is the 2™ Stage of closure.
Settlement of all outstanding payables and receivables is the 3™ stage of closure.

36.2 It will be the responsibility of the Contractor in all three stages to lodge necessary claims with
EIC/MIC and settle it as follows.
36.2.1 1° stage - Submission of Final Bill, and Performance Guarantee Bond (PGB) maximum
within 3 months from the end date of contract period.
36.2.2 2"¢ stage - Submission of Claim letter for release of SD/PBG maximum within 15 days
from the date of closure of Guarantee/DLP.
36.2.3 3" stage - Settlement of all outstanding relating to the Contract, before release of

Contract Completion Certificate (Annexure-C29) by EIC/MIC with concurrence of
Finance regarding Contract Execution Value.

Energy Management System (ISO 50,001) Requirement:

Mandatory guidelines for saving any form of energy:-

Energy is lifeline of an Organization and SMELTER / CPP , NALCO is implementing Energy
Management Systems (EnMS) — ISO 50001 in all activities. The contractual service providers are
advised to train his workmen for practicing the following “Dos & Don’ts” while executing the
assigned work at site.
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WHAT TO DO?

WHAT NOT TO DO?

. Use compressed air for instrument

cleaning if advised by NALCO

. Never open any compressed air for

body / dress/ vehicle cleaning.

Close water line valves if they are in open
condition

. Never allow any water line in open

condition.

. Use water for instrument equipment

cleaning if advised by NALCO

. Never use any water line of the plant

for cleaning of bicycles / vehicles.

. Use LPG for cooking if at all required

. Never use any electrical heater for

cooking or room heating.

Switch off lights/ fans in day time when
not required

. Never waste electricity in any way.

. Touch only that part of equipment for

which you are authorized by the Engr. I/C

. Never touch any isolators / switches of

any equipment.

Handle coke, pitch, oil (FO, HSD, LDO) &
LPG with due care as they are costly.

. Never waste any quantity coke, pitch, oil

(FO, HSD, LDO) & LPG a drop of any
types of oil .

37.2 The Energy Policy of NALCO is attached. The Service Provider needs to comply all the
requirements of the Policy in consultation with the Manager-in-Charge of the contract.

38.0 Owner’s Right to Accept or Reject a Bid: A bidder may seek clarification regarding the bidding
document provisions, bidding process and / or rejection of his bid. NALCO/Consultant shall
respond to such queries within a reasonable time.
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ANNEXURE-A2
SAFETY GUIDELINES

Special Terms and Conditions of the Contract against Electrical Safety

The Contractor shall ensure proper safety of all the workmen, materials, and equipments belonging to
him or to NALCO or to others, working at the site. The Contractor shall also be responsible for
provision of all safety notices and safety equipment required both by the relevant legislations and the
Engineer as he may deem necessary.

All equipments used by Contractor shall meet Indian/ International Standards and where such standards
do not exist, the Contractor shall ensure these to be absolutely safe. All equipments shall be strictly
operated and maintained by the Contractor in accordance with manufacturer's operation Manual and
safety instructions and as per Guidelines / Rules of NALCO in thisregard.

Periodical Examinations and all tests for all lifting/hosting equipment & tackles used by the contractor
shall be carried out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity
Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and
tests shall be properly maintained by the contractor and will be promptly produced as and when desired
by Engineer or by the person authorized by him.

The Contractor shall provide suitable safety equipment of prescribed standard to all employees and
workman according to the need, as may be directed by Engineer who will also have right to examine
these safety equipments to determine their suitability, reliability, acceptability and adaptability. The
Contractor shall provide safe working conditions to all workmen and employees at the Site including safe
means of access, railings, ladders, scaffoldings etc. The scaffoldings shall be erected under the
control and Supervision of an experienced and competent person. For erection, good and standard
quality of material only shall be used by the Contactor.

The Contactor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging
to the Owner or other contractors under any circumstances, whatsoever, unless expressly, permitted in
writing by NALCO to handle such fuses, wiring or electrical equipment.

Before the Contractor connects any electrical appliances to any plug or socket belonging to the other
Contractor or Owner, he shall :

Satisfy the Engineer that the appliances are in good working condition.
Inform the Engineer of the maximum current rating, voltage and phases of the appliances.
Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.

No work shall be carried out on any live equipment unless otherwise the equipment is declared safe by
the Engineer and a permit to work shall be issued by the Engineer. The Contractor before any repair work
is carried out on electric lines/equipments whether live or dead shall provide suitable type and
sufficient quantity of tools to electricians/ workman etc.

In case of any accident during the activities undertaken by the Contractor thereby causing any minor or
major or fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of
the Contractor to promptly inform the same to NALCO's Engineer and also to all the authorities
envisaged under the applicable laws.

The Contractor shall follow and comply with all NALCO Safety Rules, relevant provisions of applicable
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from
time to time without any demur, protest or contest or reservation. In case of any unconformity between
statutory requirement and NALCO Safety Rules referred above, the later shall be binding on the
contractor unless the statutory provisions are more stringent.
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10- The Contractors shall provide suitable latest Personal Protective Equipments of prescribed standard to

11-

12-

13-

14-

15-

all their employees and workmen according to the need. The Engineer I/c shall have the right to
examine these safety equipments to determine their suitability, reliability, acceptability and
adaptability. The contractor should also ensure these before their use at worksite.

Wherever the workers are exposed to the hazards of falling from height, the contractor shall provide full
harness safety belts fitted with fall arresting systems to all the employees working at higher elevations
and life line wire rope with turn buckles for anchoring the safety belts while working or moving at
higher elevations. Safety nets shall also be provided for saving them from fall from heights and such
equipment should be in accordance with BIS standards. The contractor must get a permit to work at
height from the Engineer-in-Charge before starting the job.

The contractor should ensure that all electrical installations at the site comply with the requirements of
latest electricity acts / rules.

The contractor shall take all adequate measures to prevent any worker from coming into physical contact
with any electrical equipment or apparatus, machines or live electrical circuits which may cause electrical
hazards during the work. The contractor shall provide the sufficient ELCBs / RCCBs for all the portable
equipments, electrical switchboards, distribution panels etc. to be used by him to prevent electrical shocks
to the workmen.

In case of fire in electrical installations, all electrical supplies are to be disconnected first to the affected
system. Fire-fighting at the initial stage may be initiated with the CO2, Dry Powder etc. Water will never
be sprinkled onto live electrical system.

Before starting any job the Contractor will be responsible for the following -
a.  Ensuring safe components/equipments are used.

b. Providing earth leakage circuit breakers on all electrically operated power
tools/equipments.

c. Inspecting power tools before use and ensuring defective tools are discarded.
Using 3 core cable and 3 pin plugs for all portable tools and ensuring its earthing.

o

Authorized electrician is only attending all electrical job as per latest Electrical Rules & CEA
guide lines.

Ensuring double earthing to all equipments.
Ensuring all the electrical system is as per Indian Electricity Rules.

50

Disconnecting and removing all unwanted cables and wires from electrical system.

—

Identification Marks and Numbers are clearly being marked on all electrical
distribution boards, switchboards etc. used by the Contractor.

All electrical system components being protected against damage.
All electrical joints are being tested to meet the standards.
Hand lamps are providing with suitable guards.

5 — & <

Providing personal protective equipments including electrical safety shoes, rubber
gloves etc. as per the enclosed PPE matrix.

B

Ensuring unauthorized person shall not have access to electrical system.
Protecting all live parts.

Ensuring all fuses are replaced with actual current rating.

i
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ANNEXURE-A3

LIST OF PPEs TO BE ISSUED TO ALL THE CONTRACTUAL EMPLOYEES BY THE
CONTRACTOR FOR USE DURING THE EXECUTION OF JOB AT SITE.

(PPE MATRIX)
PARTS TO BE PERSONAL PROTECTIVE PROTECTION AGAINST | REMARKS
PROTECTED EQUIPMENT
HEAD INDUSTRIAL SAFETY FALLING OBJECTS
HELMET
(IS:2925-1975) & subsequent
revision thereof, if any.
EYE JERO POWER GOGGLES EYE INJURY DUE TO
WITH SIDE FILTER FLYING OBJECTS.
PROTECTION INJURY DUE TO
SPARKS AND FLAMES.
EAR A) EAR PLUG (FOAM) HEARING LOSS IN
B) EAR MUFF HIGH NOISE AREAS
RESPIRATORY | pUST RESPIRATOR WITH INHALATION OF
SYSTEM FILTER/ NOSE MASK HARMFUL DUST.
FILTER
BODY SAFETY BELT, FALL FROM HEIGHT,
ARC FLASH SUIT ELECTRICAL FLASH
OVER.
HAND ELECTRICALLY  TESTED ELECTRIC SHOCK
ELECTRICAL  RESISTANT
HAND GLOVES  WITH
CERTIFICATE (IS: 4770-1968)
& subsequent revision thereof,
if any.
FOOT A) INDUSTRIAL SAFETY A)ELECTRICAL SHOCK
SHOE WITHOUT STEEL B) CABLE GALLERIES,
TOE. MUDDY AREAS ETC.
B) GUM BOOT
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PPE MATRIX (CPP PLANT)

Major activity [Safety| Safety| Safety | Hand Gloves | Face |Safety|] Dust | Ear [PersonallCrawl|SCBA

Shoe [Helmet]Goggles Shields| Belt |controlfplugs]| alert [board| sets

mask |muffs| alarm
Working at Y Y Y Y NR Y Y Y NR NR | NR
height
Excavation/earth| Y Y Y Y NR NR Y Y NR NR | NR
work
Working in noisy| Y Y Y Y NR | NR Y Y NR NR | NR
area
Working in Y Y Y Y NR | NR Y Y NR NR | NR
dusty area
Coal compaction| Y Y Y Y NR NR Y Y NR NR | NR
handling
Sand blasting Y Y Y Y NR | NR Y Y NR NR | NR
Riveting Y Y Y Y NR | NR Y Y NR NR | NR
Chlorine gas Y Y Y Y Y NR | NR [ NR NR NR| Y
leakage
attending
Working on Y Y Y Y NR Y Y Y NR Y | NR
fragile roof
Electrical panel Y Y Y Y NR NR Y Y NR NR | NR
checking TESTED
RUBBER
HANDGLOVES

Gas Storage Y Y Y Y Y NR Y Y NR NR | NR
shed checking
Confined space Y Y Y Y NR Y Y Y Y NR| Y
checking

Note :Y — yes, NR : not required, SCBA : self contained breathing apparatus, PPE : personal protective
equipment.

PPEs shall be selected depending on combination of job and site conditions.
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AREA WISE / JOB WISE PPE REQUIREMENTS SMELTER PLANT

02) Industrial Safety Shoes with 4” ankle height as per IS 15298

Part 2-2002 or its equivalent.

03) Ladies Industrial Safety Shoes low ankle as per IS 15298:2011

or its equivalent

04) Safety Helmet as per IS 2925:1984,material HDPE

05) Safety Goggles as per IS 5983 or its equivalent.

06) Cotton / Leather Hand Gloves

07) Dust / Mist Respirator

08) Leather Leg Guard

09) Helmet with Visor (Skimming Area)

10) Apron (Direct Sow Casting Area & Ingot Skimming Station)
11) Ear Plug / Muff (Billet Casting Area) of latest IS mark.

12) Full body harness as per IS 3521 or its equivalent

13) Safety helmet with visor as per latest IS or its equivalent

CARBON AREA 5. | POT LINE (Mechanical & Operation)
1. Industrial Safety Shoes with 4” ankle height as per IS 15298 Part 1. Industrial Safety Shoes with 4” ankle height as per IS 15298
2-2002 OR its equivalent. Part 2-2002 or its equivalent.
2. For Bake Oven area Industrial Safety Shoes with 4” ankle height 2. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011
having Nitrile sole as per IS 15298 Part-II -2002 or its equivalent. or its equivalent.
3. Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or 3. Safety Helmet as per IS 2925:1984, material HDPE.
its equivalent. 4. Safety Goggles as per IS 5983 or its equivalent.
4. Safety Helmet as per IS 2925:1984, material-HDPE. 5. HF Nose Mask shall be FFP2 SL as per IS 9473-2001 or its
5. Full body harness as per IS 3521 or its equivalent. equivalent.
6. Cotton / Leather Hand Gloves as per latest IS mark or its 6. Cotton / Leather Hand Gloves as per latest IS mark or its
equivalent equivalent.
7. Dust / Mist Respirator shall be FFP2 SL Class as per IS: 9473- 7. Safety helmet with visor as per latest IS or its equivalent.
2002 or its equivalent. 8. Ear Plug / Muff as per latest IS or its equivalent.
8. Apron (Pin repair Shop) 9. Apron, Leg Guard as per latest IS or its equivalent.
9. Head Cover & Apron (Coke & Pitch handling area) 10. Full body harness as per IS 3521 or its equivalent
10. Pitch / Fume respirator as per IS 14166:1994 or its equivalent.
11. Safety Helmet with visor as per latest IS or its equivalent {for
induction furnace & ladle cleaning of RS (O)}.
12. Safety goggle with blue glass as per latest IS or its equivalent {for
induction furnace & ladle cleaning of RS (O)}
13. Special nose mask against fumes & odour as per latest IS or its
equivalent for Baking Furnace.
CIVIL WORK 6. | HORTICULTURE WORK
1. Protective Footwear as per latest IS mark or its equivalent 1. Protective Footwear as per latest IS mark or its equivalent
(Ladies & Gents). (Ladies & Gents).
2. Safety Helmet as per IS 2925:1984, material HDPE. 2. Safety Helmet as per IS 2925:1984,material HDPE
3. Dust/ Mist Respirator shall be FFP2 SL class as per IS: 3. Safety Goggles as per IS 5983.
9473-2002 or its equivalent. 4. Dust / Mist Respirator shall be FFP2 SL class as per 1S:9473-
4. Hand Gloves 2002
5. Full body harness as per IS 3521 or its equivalent 5. Cotton Hand Gloves & Rubber Hand Gloves as per latest IS
6. Safety Net as per latest IS mark. mark.
6. Organic vapor nose mask as per latest IS mark or its
equivalent.
7. Full body harness as per IS 3521 or its equivalent
CAST HOUSE (Mechanical & Operation) & Rolling Plant 7. | MISCELLANEOUS WORK

MES, CRS, CENTRAL STORES, LAB, UTILITY &

D

ESPATCH, FINANCE.PLANT HRD & ADMINISTRATION.

Safety Helmet as per IS 2925:1984,material HDPE

1. Industrial Safety Shoes as per IS 15298 Part 2-2002/ or its

equivalent/Protective Footwear as per latest IS mark or its

equivalent (Ladies & Gents).

Safety Goggles as per IS 5983.

Cotton / Leather Hand Gloves

Ear muff/Ear plug (Utility) of latest IS mark or its equivalent.

Dust / Mist Respirator shall be FFP2 SL class as per IS: 9473-

2002.

6. Rubber / Surgical hand gloves (for acid / alkali use and at the
time of chemical analysis) Lab.

7. Full body harness as per IS 3521 or its equivalent

8. Safety helmet with visor as per latest IS or its equivalent

SNewbD

ELECTRICAL WORKS

Safety Goggles of latest IS mark or its equivalent.

Dust / Mist Respirator of latest IS mark or its equivalent.
Full body harness as per IS 3521 or its equivalent.

NS YA LN~

Industrial Safety Shoes with 4" ankle height as per IS 15298 or its equivalent.
Ladies Industrial Safety Shoes low ankle as per IS 15298:2011 or its equivalent.
Safety Helmet as per IS 2925:1984,material HDPE or its equivalent

Rubber Hand Gloves (for 6.6 / 11 KV test) as per latest IS or its equivalent.

Note:

1. The PPEs issued must confirm to latest IS / DGMS approved or its equivalent standard.
2. In case of damage of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of use.

3. Frequency of issue

Sl | Item

Frequency of issue

Industrial Safety Shoe

1 pair per year.

Safety Helmet

1 No per 2 yrs.

Safety Goggles

1 No per year

Nose mask

4 Nos per month

VW[N]~

Cotton hand gloves

3 pairs per month
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PPE REQUIREMENTS IN VARIOUS AREAS OF CPP

1. MECHANICAL AREA 6.

(i) Industrial Safety Shoes as per IS 15298 Part-II-
2002 or its equivalent.

(ii) Safety Helmet as per IS 2925:1984, material-
HDPE or ABS.

(iii) Full body harness as per IS 3521 or its equivalent.

(iv) Cotton/Leather Hand Gloves as per latest IS mark
or its equivalent.

(v)  Dust/Mist Respirator shall be FFP2 SL Class as
per 1S:9473-2002 or its equivalent.

(vi) Safety goggles as pr latest IS or its equivalent.

POWER HOUSE OPERATION:

(i)  Industrial Safety Shoes as per IS 15298 Part-1I-2002
or its equivalent.

(i) Safety Helmet as per IS 2925:1984, material-HDPE
or its equivalent.

(iii) Safety Goggles as per IS 5983 or its equivalent.

(iv) HF Nose Mask shall be FFP2 SL as per IS 9473-
2001 or its equivalent

(v) Cotton Leather Hand Gloves as per latest IS mark
or its equivalent.

(vi) Ear Plug/Muff as per latest IS or its equivalent.

(vii) Boiler Suit/Apron. (vii) Gum boot
(viii) Boiler suit / apron
2. CIVIL, WORK 7 | HORTICULTURE WORK

(i)  Industrial Safety Shoes as per IS 15298 mark.

(ii) Safety Helmet as per IS 2925:1984, material —
HDPE or ABS.

(iii) Dust/Mist Respirator shall be FFP2 SL Class as
per 1S:9473-2002 or its equivalent.

(iv) Hand Gloves

(v)  Full body harness as per IS 3521 or its equivalent.

(vi) Safety Net as per latest IS mark.

(vii)) Gum Boot depending on job requirement

(viii) Safety Goggles

(i) Industrial Safety Shoes as per 15298

(i) Safety Helmet as per IS 2925:1984, material HDPE

(iii) Safety Goggles as per IS 5983.

(iv) Dust/Mist Respirator shall be FFP2 SL Class as per
1S:9473-2002.

(v) Cotton Hand Gloves & Rubber Hand Gloves as per
latest IS mark.

(vi) Full body harness as per IS 3521 or its equivalent.

3. CHP WORK 8

(i)  Industrial Safety Shoes with as per IS 15298 Part-
11-2002 or its equivalent.

(ii) Safety Helmet as per IS 2925:1984, material-
HDPE.

(iii) Safety Goggles as per IS 5983 or its equivalent.

(iv) Cotton/Leather Hand Gloves.

(v)  Dust/Mist Respirator

(vi) Ear Plug/Muff of latest IS mark.

(vii) Full body harness as per IS 3521 or its equivalent.

(viii) Special nose mask for coal dust.

(ix) Gum Boot depending on job requirement.

(x)  Full body Apron.

MISCELLANEOUS WORK AREAS:

(1) Industrial Safety Shoes as per 15298

(i) Safety Helmet as per IS 2925:1984, material HDPE

(iii) Safety Goggles as per IS 5983.

(iv) Cotton/Leather Hand Gloves

(v) Ear Muff/Ear Plug (Utility) of latest IS mark or its
equivalent.

(vi) Dust/Mist Respirator shall be FFP2 SL class as per
1S:9473-2002.

(vii) Rubber/Surgical Hand Gloves (for acid/alkali use
and at the time of chemical analysis) Lab.

(viii) Full body harness as per IS 3521 or its equivalent.

4. ELECTRICAL WORKS:

(iii) Rubber Hand Gloves as per latest IS or its equivalent.
(iv) Dust/ Mist Respirator of latest IS mark or its equivalent.
(v)  Full body harness as per IS 3521 or its equivalent.

(vi) Arc flash suit / apron / jacket.

(vii) Safety Goggles

(i)  Industrial Safety Shoes as per IS 15298 Part-1I-2002 or its equivalent.
(i) Safety Helmet as per IS 2925:1984, material-HDPE or its equivalent.

5 DM Plant & Water Treatment Plant:

(i) Safety Helmet as per IS 2925:1984aterial-HDPE or AQBS.

(iv) Dust/ Mist Respirator of latest IS mark or its equivalent.
(v)  Full body harness as per IS 3521 or its equivalent.

(vi) Acid/ Alkali suit / apron / jacket.

(vii) Safety Goggles

(i)  Industrial Safety Shoes as per IS 15298 Part-1I-2002 or its equivalent.

(iii) Hand Gloves for chemical handling as per latest IS or its equivalent.

** For scaffolding / Temporary platform preparation, only MS Pipes / angles are allowed.

Note:

1. The PPEs issued must confirm to latest ISSDGMS approved or its equivalent standard.
2. In case of damage of any PPE of any PPE of workmen the same shall be replaced by the contractor irrespective of the time of

use.
3. Frequency of issue:

Sl. No. Item

Frequency of issue

1 Industrial Safety Shoe 1/Year

2 Safety Helmet % Year
3 Safety Goggles % Year
4 Nose Mask 4/Month
5 Cotton Gloves 3/Month
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ANNEXURE-A4

/ CORPORATE ENVIRONMENTAL POLICY \

In recognition of the interest of the society in securing sustainable industrial
growth, compatible with a wholesome environment, NALCO affirms that it
assigns high importance to promotion and maintenance of a pollution-free
environment in all its activities.

Objectives
e To use non-polluting and environment-friendly technology.

e To monitor regularly air, water, land, noise & other environmental
parameters.

e To constantly improve upon the standards of pollution control and
provide a leadership in environment management.

e To develop employees awareness on environmental responsibilities and
encourage adherence to sound environmental practices.

e To work closely with Government and local authorities to prevent or
minimize adverse consequences of the industrial activities on the
environment.

e To comply with all applicable laws governing environment protection
through appropriate mechanisms.

e To actively participate in social, welfare and environmental development
activities of the locality around its units.

Commitment

We dedicate ourselves to ensure a green and wholesome environment in all
areas of our operations for sustainable industrial growth and to set
standards in environmental management.

Sd.

Place: Bhubaneswar Chairman-cum-Managing Director
K Date: 30.09.2020 /

Date of issue Issued by

20.10.2020 Group General Manager ( CPP)
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ANNEXURE-A5

~

g ATt 72N NALCO

National Aluminium Company Limited
CIN: L272030R1981G0OI1000920
OCCUPATIONAL HEALTH & SAFETY POLICY

NALCO is committed to maintaining a Safe, Healthy and Sustainable work
environment in all its operations. This shall be achieved by:

e Focusing on prevention of Accidents and Occupational Health issues.

e Complying with all legal requirements and other requirements related to Safety &
Occupational Health of persons, and establishing clearly defined goals and procedures to
achieve the same.

e Ensuring Safety & Health of all employees and contract workers in its premises,
including those involved in transportation, cleaning and other such activities.

e Conducting Periodic Safety Audits, Environment Audits, Health Check-ups and
Risk Assessment by both internal and external qualified persons.

¢ Considering aspects related to Safety and Health of personnel as well as
environmental issues at the time of procurement of equipment and selection of
technologies.

e Ensuring health of persons in the peripheral locations, likely to be affected by our
operations.

e Periodically monitoring and reviewing Safety & Occupational Health issues at
relevant levels, including the highest levels.

e Communicating Safety Hazards and Health related issues to all concerned through
suitable means, including training.

e Consulting and ensuring participation of workmen or their representatives in Policy
implementation, identification of potential issues and formulation of measures to
address the same

e Considering Health & Safety performance of individuals at different levels during
their career advancement, as per Nalco’s Policy.

e Establishing and maintaining suitable set-up with competent persons to monitor and
bring to the notice of the management any issues related to unsafe conditions and

practices.
e Striving for continual improvements, exceeding statutory compliance levels, wherever
feasible.
Place: Bhubaneswar Sd/-
Date: 30.09.2020 Chairman-cum-Managing Director

\_ J

Date of issue Issued by

20.10.2020 Group General Manager (CPP)
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/ QUALITY POLICY, GUIDING PRINCIPLES AND COMMITMENT \

Quality will form the core of our business philosophy, Meeting the needs
and expectations of the customer and consistently improving our systems
and work ethos will be our chosen path in achieving excellence in business
and fulfilling our social obligations.

Guiding Principles:

« To ensure a healthy return on investment by maximizing Operational
efficiency, Capacity utilization and Productivity.

« To continually improve and redesign Systems, Processes and Practices
1n order to ensure error prevention and improve response time.

« To adopt internal Customer focus as a means to external customer
satisfaction.

« To treat Human Resource as the key to Quality excellence and ensure
development, involvement and satisfaction of employees

« To ensure high quality of inputs through proactive interaction with
suppliers.

. To meet obligations towards the society as a responsible corporate
citizen.

« To provide value for money to all stake holders.

« To follow ethical business philosophy at all times.

Commitment

We dedicate ourselves to the Quality Policy and Objectives of the
company in letter and spirit and commit to continuously strive for their

fulfillment.

Place: Bhubaneswar Sd.

Date: 30.09.2020 Chairman-cum-Managing Director
Date of issue Issued by

20.10.2020 Group General Manager ( CPP)
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ANNEXURE-A6

SOCIAL ACCOUNTABILITY POLICY

We at NALCO are committed to provide a socially accountable work environment to all employees and
uphold ethical business practices by respecting employees’ rights to ensure a decent Workplace.

We shall achieve these by adopting a companywide culture, which will help to promote:
o Involvement of all employees in sustenance of SA 8000:2014 Standard;
. Conforming to all requirements of SA 8000:2014 Standard;

. Complying with National laws, other applicable laws and other requirements to which the
organization subscribes;

. Respecting the International instrument as describes in the SA 8000:2014 Standard.
. Continual improvement initiatives in all social aspects;
. Learning and training opportunities to all employees;

This policy is communicated and understood within the organization.

Sd/-
Date: 23.02.2017 Chairman-cum-Managing Director

ENERGY POLICY

Enhancing Energy Performance, comprehensively optimizing energy use, Energy consumption and
energy efficiency, is a major imperative for an energy intensive industry like ours. In recognition of
this, we focus on improvement of Energy Performance in all areas of operations with thrust on
planning Energy Objectives based on the enshrined Guiding Principles.

Guiding Principles

. To Endeavour for reduction in specific consumption of energy in all forms and in all areas of
operations.

° To ensure availability of information and necessary resources for achieving objectives and
targets.

. To comply with all applicable legal, regulatory and other requirements related to energy use,
consumption and efficiency.

o To espouse energy efficient technology encompassing procurement of energy efficient products &
services and design for Energy Performance improvement.

. To carry out energy audits and energy reviews, at planned intervals, to improve energy
performance.

Commitment

We affirm our commitment to continually improve our energy performance and strive for achieving the
objectives and targets.

Sd/-
Chairman-cum-Managing Director
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ANNEXURE-A7

GENERAL ENVIRONMENTAL REQUIREMENT (CAPTIVE POWER PLANT)

The contractor should adhere to safe environmental practices and shall perform in line with the
environment policy of the company. The contractor has to ensure efficient use of natural resources
like water, fuel oil and lubricants.

It will be the responsibility of the contractor to safely dispose off the waste generated in the
processes of any job to the allotted location as assigned by Manager-in-charge in a manner so as to
minimize their harmful concentration effects in the environment.

The contractor should ensure that oil/grease; chemicals and toxic substances are stored/ handled
properly so that they do not find their way into the industrial drain and the atmosphere.

The contractor should make use of equipments having permissible noise limits and not polluting
the atmosphere by any means. The contractor shall also guard against any hazardous & unsafe
working conditions.

The various activities of the contractor should not create any adverse effect on ambient air & water
quality at work site and adjoining area. It will be the responsibility of the contractor not to cause
damage to the afforestation/green belt created inside/ outside the plant.

Contract should ensure proper awareness among workers to maintain a clean environment
inside/outside the plant.

The emission level of the vehicles, construction equipments etc deployed by the contractor should
comply with the norms specified by statutory authorities/ acceptable standards.

The contractor should avoid use of toxic and hazardous chemicals. If use of toxic and hazardous
chemicals becomes unavoidable, their presence should be within the limits specified by the
acceptable standards. The contractor should declare before use of chemicals, the nature of the
chemicals i.e. Toxic/ non-toxic, hazardous/ non-hazardous to the Manager-in-charge and obtain his
clearance before using such chemicals.

The contractor should ensure that disposal of used chemicals are disposed off to the drains only
after neutralization of the chemicals and after clearance of the Manager-in-charge.

MINIMUM SAFETY EQUIPMENTS TO BE PROVIDED BY THE CONTRACTOR TO THE WORKMEN.

I

The contractor shall provide safety shoes, safety helmets to their workmen while executing the job.
Dust respirators must be used by the contractor workers working in dust area.

Face shield must be used by the welders.

While working on a height, Safety belt must be used by the workers.

Suitable face mask must be used the contract workers while working out painting jobs.

kkkkkhhdhhtkk
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ANNEXURE-AS8

GENERAL GUIDELINE TO BIDDER ON REVERSE AUCTION (APPLICABLE)

a)
b)
c)
d)

e)

f)

2)

h)

1)

)

k)

The techno-commercially qualified bidders shall be eligible to participate in Reverse Auction Process. The price
bids of techno-commercially qualified bidders shall be opened, as per schedule in the tendering portal (GeM).
GeM system shall decide Start / Reference Price and Step Value of Decrement in case of RA based on product
selection and / or outcome of bidding process.

GeM normally requires 48 hrs for approval / rejection of the product / service offered by Sellers
before it is listed on the portal.

RA in Bid to RA case, where the bid offer validity is less than 30 days, will be extended to 30 days
including the RA initiation date.

In case of Services bids, if the multiple L-1 bidders have quoted the lowest allowed price for that
service, Buyer shall place the Contract by selection of a bidder amongst the L-1 bidders through a
Random Algorithm executed by GeM system.

Against any bidding or RA conducted on GeM, if a bidder quotes Nil Charges / consideration, the
bid shall be treated as non- responsive and will not be considered.

In case of RA, Start / Reference Price and Step Value of Decrement shall be indicated to the
Bidders at the start of the auction. Any participating bidder can bid one or multiple Step
Decrement lower than the prevailing Lowest Bid at that time.

The Bidder shall be able to view Bid Start Price, Bid Decrement Value, Prevailing Lowest Bid
value and last Bid Placed by him. Whenever a lower price bid is received in the closing moment i.e.
within 15 minutes of existing end time of Reverse Auction, the end time of reverse auction shall be
extended automatically by another 15 minutes. All participant sellers of that RA shall be allowed
to submit revised bid under the RA. The same process shall be repeated, if there is another lower
bid received in the RA during last 15 minutes of RA.

If a bidder does not participate in the Reverse Auction, the price quoted by him in the price bid
shall be considered as the valid price of that bidder. The inter-se position of the said bidder shall
be considered based on their position on completion of reverse auction.

Only the chronologically last bid submitted by the bidder till the end of the auction shall be
considered as the valid price bid of that bidder. Any bid submitted earlier by the bidder prior to
submission of his last bid will not be considered as valid price bid.

There are two options for elimination in Reverse auction in the GeM portal (i) Bid to RA with 50%
elimination rule (i) Bid to RA with H-1 elimination rule. The buyer shall select one option
applicable for the tender, which will be mentioned in the tender.

() Bid to RA with 50% elimination rule: Reverse Auction would be conducted amongst first
50% of the technically qualified bidders arranged in the order of prices from lowest to
highest. Number of sellers eligible for participating in RA would be rounded off to next
higher integer value if number of technically qualified bidders is odd (e.g. if 7 bids are
technically qualified, then RA will be conducted amongst L-1 to L-4). In case number of
technically qualified bidders are 2 or 3, RA will be between all without any elimination. If
Buyer has chosen to split the bid amongst N sellers, then minimum N sellers would be
taken to RA round.

(i) Bid to RA with H-1 elimination rule: Reverse Auction would be conducted amongst all the
technically qualified bidders except the Highest quoting bidder. The technically qualified
Highest Quoting bidder will not be allowed to participate in RA. However H-1 will be
allowed to participate in RA - (a) If number of technically qualified bidders are only 2 or 3,
(b) If Buyer has chosen to split the bid amongst N sellers, and H1 bid is coming within N.

1). Bidders at their own interest should ensure uninterrupted internet connectivity at their end during the
reverse auction with necessary backups to take care of any connectivity problem. In order to have trouble
—free elementary level reverse auction process, NALCO reserves the right to make any changes, as
deemed fit.
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m). Other relevant parameters shall be displayed in the GeM Portal reverse auction window. GeM Portal

Server time shall be the basis of Start time & Closing time for bidding and shall be binding for all. The

bidders to participate in tender-cum-auction process in GeM Portal, has to log into GeM Portal (.e.

https://gem.gov.in/)) to access the application and quote from their own offices/place of their choice.




r\ Subject: REPLACEMENT AND ROTATION OF ASH SLURRY
T-|T(7|'arﬁ‘ /A\ NALCO HEADERS FROM BOUNDARY WALL TO ASH

POND

TENDER No.: :
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

PROPOSED SITE ORGANISATION
NAME OF TENDERER :

Tenderer is to indicate here the site organization, he proposes to set up for execution of the work.

It is understood that this will be augmented from time to time depending on the requirements for timely
completion of the work as directed by the Engineer-in-Charge.

Tenderer is also to furnish the bio-data of the Resident Engineer & key personnel to be deployed at site.

COMPLIANCE TO INTEGRITY PACT:

Bidders are required to unconditionally accept the "Integrity Pact (IP)" (to be executed on plain paper), as per format
attached at Annexure-C21 of NIT , which may be considered as pre-signed by the Employer, and submit the same
duly signed on all pages by the Bidder's Authorized Signatory in a separate sealed envelope before stipulated NIT /
submission time at the address specified in the NIT . Bidder and its Subsidiary (ies) and/or Holding Company and/or
Subsidiary(ies) of its Holding Company / Consortium members shall individually sign Integrity Pact (IP) and shall
submit in a separate sealed envelope before stipulated NIT submission time at the address specified NIT . Bidder's
failure to comply with the aforesaid requirement regarding submission of Integrity Pact (IP)' shall lead to outright
rejection of offer Proposal as being non-responsive and shall not be opened.

In case of selected bidder being a Consortium, in addition to above, after incorporation of Joint Venture Company,
Integrity Pact shall be signed by the Joint Venture Company along with Project Agreement.

1. Independent External Monitors (IEMs)
1. In respect of this Tender, the Independent External Monitor (IEM) would be monitoring the Bidding

Process and execution of Agreement to oversee implementation and effectiveness of the Integrity Pact
Program .

The name and contract details of all the IEMs are as follows-

Mr. Hare Krushna Das, IAS (Retd.)
E-mail: hkdash184@hotmail.com

All complaints shall be dealt/e Ms. However, complaint can be

received by any of the IEMs me NOT APPLICABLE Ese of any dispute(s) / complaint(s)
pertaining to this package may ed 'Nodal Officer' in NALCO or
directly with the IEM.

Bidder may write to the IEM through E-mail (Provided in the tender) for their grievances, if any, giving

details of the tender reference, name of the tender issuing officer and Nalco's Unit for quick identification of
the tender by the IEM.

Only representation in respect of Integrity Pact need to be addressed to the IEMs and no query regarding
tender terms and conditions should be addressed to the IEMs. Any clarification regarding the tender details
and terms & conditions should be addressed to NALCO?’s officials as per details given below.

Designation - Name

Tender Inviting Authority
Tender & Contract Dept., CPP
Ph. No. Mob No

Email: mail address
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2. The Independent External Monitors (IEMs) have the right to access without restriction to all Project
documentations of the NALCO. The Monitor is under contractual obligation to treat the information and
documents of the Bidder / Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding

Company / Consortium members,

3. If the Employer has terminated t NOT APPLIC ABLE ]Integrity Pact (IP), NALCO shall

act in accordance with Section 6
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2.1

2.2

2.3

24

2.5

ANNEXURE A9

PREFERENCE TO MAKE IN INDIA
ORDER NO. P-45021/2/2017-PP(BE-II),DTD: 16.09.2020

The bidders are requested to go through the Gol Order No: P-45021/2/2017-PP(BE-II), DTD:
16.09.2020 for the purpose of Purchase Preference on the basis of Local Content and submit
the Declaration by the Bidder accordingly.

For the purpose of this order dtd. 16.09.2020:-

Local content means the amount of value added in India which shall, unless otherwise
prescribed by the nodal ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a proportion of the total value, in percent.

Class I local supplier means a supplier or service provider whose goods, services or works
offered for procurement has local content equal to or more than 50%, as defined at cl. 2.1
above.

Class II local supplier means a supplier or service provider whose goods, services or works
offered for procurement has local content equal to or more than 20% but less than 50%, as
defined at cl. 2.1 above.

Non-local supplier means a supplier or service provider whose goods, services or works
offered for procurement has local content less than 20%, as defined at cl. 2.1 above.

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a
“Class-I Local supplier” may be above the L1 for the purpose of purchase preference. The
margin of purchase preference shall be 20% against the tender.

3.0 Subject to the provisions of the above order and to any specific instructions issued by the

4.1

4.2

Nodal Ministry or in pursuance of this order, purchase preference shall be given to ‘Class-I
Local supplier’ in procurement undertaken by procurement entities in the manner
specified here under:-

CASE-I (FOR DIVISIBLE QUANTITY): All the provisions of the order No.P-45021/2/2017-

PP(BE-II) dtd. 16.09.2020 shall be applicable for this tender towards purchase preference.

However, in case of participation by MSE & ancillary units, the tender quantity reserved

for MSE & ancillary units as per purchase preference policy of NALCO for MSEs as

mentioned in the tender document shall take precedence over the purchase preference
against the above mentioned order (to be mentioned, if applicable).

In the procurement of goods or works which are divisible in nature, the ‘Class-I Local

Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following

procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local
supplier’, the contract of full quantity will be awarded to L1.

b) If L1 bid is not a ‘Class I local supplier’, 50% of the order quantity shall be awarded to
L1. Thereafter. the lowest bidder among the ‘Class I Local supplier’ will be invited to
match the L1 price for the remaining 50% quantity subject to Class-I local supplier’s
quoted price falling within the margin of purchase preference and contract for that
quantity shall be awarded to such ‘Class-I Local supplier’ subject to matching the L1
price. In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price or
accepts less than the offered quantity, the next higher ‘Class-I Local supplier’, within
the margin of purchase preference shall be invited to match the L1 price for the
remaining quantity and so on and the contract shall be awarded accordingly. In case
some quantity is still left uncovered on ‘Class-I Local supplier, then such balance
quantity may also be ordered on the Li1 bidder.

‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by
procuring entities.
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CASE-11(FOR NON-DIVISIBLE QUANTITY):_ All the provisions of the order No.
P-45021/2/2017-PP(BE-II) dtd. 16.09.2020 shall be applicable for this tender towards
purchase preference.

4.3 In the procurement of goods or works which are not divisible in nature, the ‘Class-I Local
Supplier’ shall get purchase preference over ‘Class-II local supplier’ as per the following
procedure:

a) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class-I local
supplier’, the contract will be awarded to L1.

b) If L1 bid is not a ‘Class I local supplier’, the lowest bidder among the ‘Class I Local
supplier’ will be invited to match the L1 price subject to Class-I local supplier’s quoted
price falling within the margin of purchase preference and contract shall be awarded
to such ‘Class-I Local supplier’ subject to matching the L1 price.

¢) In case such lowest eligible ‘Class-I Local supplier’ fails to match the L1 price, ‘Class-1
Local supplier’ with the next higher bid within the margin of purchase preference shall
be invited to match the L1 price and so on and contract shall be awarded accordingly.
In case none of the ‘Class-I Local supplier’ within the margin of purchase preference
matches the L1 price, the contract may be awarded to the L1 bidder.

4.4 ‘Class-II local supplier’ will not get purchase preference in any procurement undertaken by
procuring entities.

5.0 Verification of local content.

5.1 The ‘Class-I local supplier’/ ‘Class II-local supplier’ at the time of tender, bidding or
solicitation shall be required to indicate percentage of local content and provide self-
certification that the item offered meets the local content requirement for ‘Class-I
local supplier’/ ‘Class II-local supplier’, as the case may be. They shall also give details
of the location(s) at which the local value addition is made. Declaration to be given in
the format attached/enclosed below.

5.2 In case of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
supplier’/ ‘Class II- local supplier’ shall be required to provide a certificate from the
statutory auditor or cost auditor of the company (in the case of the companies) or from
a practicing cost accountant or practicing chartered accountant (in respect of
suppliers other than companies) giving the percentage of local content.

5.3 Decisions on complaints relating to implementation of this order shall be taken by the
competent authority which is empowered to look into procurement-related complaints
relating to the procuring entity.

6.0 Only "Class-I local suppliers and Class-II local suppliers", as defined under the order,

shall be eligible for participation against this tender. The offers of ‘Non-Local Suppliers’
shall not be considered for evaluation against this tender.
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(Declaration by the bidder)
To, GM (T&C),

M/s. National Aluminium Company Limited,

Captive Power Plant
Dist.-Angul, Odisha-759145

Sub: Declaration of % of Local content along with the place of value addition. (Ref. No:
Gol order No: P-45021/2017-PP (BE-II), Dated: 16.09.2020)

Tender Ref. No:

Dear Sir,

We, Mis. having its office at
(address)

hereby confirm that the offered product has % of the local content.

Following is/are the location(s) at which local value addition is made:

Yours sincerely,

Signature
Name:
Designation:
Contact No.:
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ANNEXURE-A10

Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs),

2017

and ORDER NO:F.No.6/18/2019-PPD DATED 23/07/2020 & 24/07/2020

DEFINITIONS

1.

GOI vide Order (Public Procurement No.l, 2 & 3) dated 23 Jul 2020 & 24 Jul 2020 has imposed
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 on bidders from a country
which shares a land border with India.

2. "Bidder" for the purpose of this Order (Public Procurement No.1, 2 & 3) (including the term 'tenderer’,
‘consultant' 'vendor' or 'service provider’ in certain contexts) means any person or firm or company,
including any member of a consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency, branch or office controlled by such person, participating in a
procurement process

3. "Bidder from a country which shares a land border with India” for the purpose of this Order (Public
Procurement No.1, 2 & 3) means

a.
b.

C.

Note:

1.

1l

1il.

An entity incorporated, established or registered in such a country; or
A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in such a
country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls under any of
the above

"Beneficial owner" for the purpose of above paragraph (3) will be as under:
In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who,
whether acting alone or together, or through one or more juridical person(s), has a controlling ownership
interest or who exercises control through other means.
Explanation
a) "Controlling ownership interest" means ownership of, or entitlement to, more than twenty-five
per cent of shares or capital or profits of the company;

b) "Control" shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or management rights
or shareholder’s agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or
together, or through one or more juridical person, has ownership of entitlement to more than fifteen
percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership
of or entitlement to more than fifteen percent of the property or capital or profits of such association or
body of individuals;
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iv.  Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial owner is the relevant

Vi.

natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

"Agent" for the purpose of this Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 is
a person employed to do any act for another, or to represent another in dealings with third persons.

Rule: Following shall be complied by the Bidders of the said countries while submitting bids.

A) Any bidder from a country who shares a land border with India will be eligible to bid in this tender only

if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of
registration under this Order shall be the Registration Committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT). However, Order will not apply to bidders from those
countries (even if sharing a land border with India) to which the Government of India has extended lines
of credit or in which the Government of India is engaged in development projects. Lists of countries to
which lines of credit have been extended or in which development projects are undertaken are given in
the website of the Ministry of External Affairs. This order shall also not apply to procurement by Indian
missions and by offices of government agencies / undertakings located outside India.

B) The Bidder shall have to submit declaration / certificate as per the attached Format towards

compliance of Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017. B)

C) For works contracts, including Turnkey contracts, the successful bidder shall not be allowed to sub-

contract works to any contractor from a country which shares a land border with India unless such
contractor is registered with the Competent Authority. The definition of “Contractor from a country
which shares a land border with India” shall be as in paragraph (3) above.

fekk
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Format for Declaration towards Compliance of Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020
& 24 Jul 2020 on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 .

This declaration must form part of all tenders & it contains general information and serves as a declaration form
for all bidders. (Before completing this declaration, bidders must study the General Conditions, Definitions,
Govt Directives applicable in respect of Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017& prescribed tender conditions).

DECLARATION BY AUTHORISED SIGNATORY OF THE FIRM

I, the undersi@ned , ......oooiniiniiii e (full names),
do hereby declare, I MY CAPACIEY @S ..uuuienrtiettett ettt ettt et e et e e et e et e eaeeaeean caeenneennaens
OF IMI/S ettt e et et e et e e e e abe e e areeearee e (name of bidder entity), that:

1) The facts contained herein are within my own personal knowledge.

2) I have read the Order (Public Procurement No.1, 2 & 3) dtd 23 Jul 2020 & 24 Jul 2020 on the subject of
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017 regarding restrictions on
procurement from a bidder of a country which shares a land border with India and comply to all the
provisions of the Order.

3) T Certify that IM/S oottt e e et e s e e e e e enae e e nreeenreas (name of bidder
entity) is not from such a country or, is from such a country (strike out whichever is not applicable), has
been registered with the Competent Authority. I hereby certify that this SUPPLIER fulfils all requirements
in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the
Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate / declaration given by M/s
............................................................................................................... (name of bidder entity) is found to be
false, this would be a ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017

AUTHORISED SIGNATURE: DATE:

Seal / Stamp of Bidder
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PART -B

Contract specific information
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ANNEXURE-B1

CPP T&C DEPARTMENT
Web site: www.nalcoindia.com

CONTRACT DETAILS
Form no: F-02/CNT/IDPM/02 Page 1 of 2
1.0 | Name of the Work REPLACEMENT AND ROTATION OF ASH SLURRY
HEADERS FROM BOUNDARY WALL TO ASH POND
1.1 | Nature of the Work REVENUE
1.1G) | Details of “Items Critical to quality” in case | Not Applicable
of “Specialized Jobs”.
1.1Gi) | Minimum Workable offer if applicable NOT APPLICABLE
Clause No0.22.2 of Annexure-Al may be referred for
(Additional performance Guarantee detail
Bond in case of abnormal low bid)
1.2 | Location of the work OUTSIDE PLANT PREMISES
2.0 | NIT reference MC-5633
3.0 | Contract Period 24 (TWENTY FOUR) MONTHS
4.0 | No.of Agency required and %distribution of | a) Number of Agency: 01 (One)
work(subject to availability of bidders) b) Distribution of Work: 100 %
4.1 | Mode of tendering LTE
4.2 | Type of bidding SINGLE PART
4.3 | REVERSE AUCTION APPLICABLE
4.4 | EM.D. amount Rs.40,000/-(Rupees Forty Thousand only) (Ref.
Clause 4.0 of Annexure-Al).
5.0 | Tender e-Submission Start Date/Time. As per GeM Portal
5.1 | Tender e-Submission Last Date/Time. As per GeM Portal
6.0 | e-Tender Opening Date/Time As per GeM Portal
7.0 | Validity of Offer 03 (Three) Months from the original date of Tender
Opening / last Extended tender opening date, if
extension done (As per GeM Portal).
8.1 | Bank Guarantee / Indemnity Bond value (i) B.G : Not Applicable.
Against Free Issue Materials. (1) I.B : Not Applicable
(Ref clause n0:20.2 of Annexure-Al)
8.2 | Bank Guarantee against spare materials/ | (i) B.G: Rs 4,32,000.00.
equipments taken outside the Plant. (i) I.B:Rs. 17,28,000.00
(Ref clause n0:20.2 of Annexure-Al)
9.0 | Defect Liability Period 03 (Three) Months (Ref clause 30 of Annexure-Al)
10.1 | Current minimum daily wages of all Refer Annexure-B5
categories of labour
10.2.1 | The values of Lo and Y applicable Lo=Rs. 626.12 Y .=37.03 %
(Lo=Minimum labour rate) (Ref Annexure- B5)
(Y =Labour component )
10.2.2 | The values of Do and Y applicable Not applicable.
(DOZ Diesel rate at Angul at the time of tendering)
(Y = Fuel cost component )
10.3.1 | Labor hike reimbursement against change | Applicable.(To be reimbursed as per actual)
in minimum wages. (Ref clause-28.0 of Annexure-Al)
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10.3.2 | Fuel escalation against change in Fuel Not Applicable
Price (Ref clause-29.0 of Annexure-Al)
10.4 | HRD clearance Applicable
(Ref clause 17,18, 19 of Annexure-Al)
10.5 | PF & ESI Applicable .
(Ref clause 2.2.3 ,31.7 of Annexure-A1)
11 | Type of Contract under GST & Applicable as per CGST/ SGST/ UTGST &
Applicability of GST & ITC on GST IGST
(Ref Clause No.25 of Annexure-A1l)
12 Service Accounting Code (SAC) of the Applicable.(SAC NO- 995449)
contract/Harmonized system of (Ref Annexure-C18)

nomenclature (HSN) code

13 Recovery towards compensation for delay | Ref clause no: 32 of Annexure-Al.
14 | Recovery of Building and Other Const. Not Applicable
workers’ BOCW (RE& CS) Cess. (Ref clause no-27.8 of Annexure-Al)
15 | Gate pass details S.W-02 Nos./ S.8.W-01 No. / U.S.W- 05 Nos.
16 Integrity Pact Not applicable
17 Declaration by Bidder for Implementation Applicable
of Integrity (ANNEXURE-C32) PP
18 Security Deposit Applicable (Applicable as per Clause No.24.0 of
Annexure-A1 of NIT)
19 Details of Present / Concurrent NOT APPLICABLE

Commitment (ANNEXURE-CS)

IMPORTANT POINTS TO BE NOTED FOR SUBMISSION OF BID

20

The tender document should be digitally signed / physically signed, before online submission.

21

Correction & over writings are not permissible. Any corrections should be signed with date by the
person, signing the tender document.

22

If any tenderer is having any unauthorized structure / occupation inside Nalco Township / Plant, their
offer will not be considered for evaluation and shall be liable for rejection.

23

All the supporting documents (Issued by other agency/third party ) submitted with the offer should be
attested by a gazetted officer or Notary Public.

24

The bidder has to submit the ‘Necessary Forms/ annexures as per NIT which are to be downloaded,
filled up and self signed by bidder before uploading.

25

Pre Contract Integrity Pact at Annexure-C21 must be filled up, along with sign & seal of the bidder and
signature of two witnesses on the last page and uploaded online along with the offer.

26

You are requested to go through “Check list for bidder” and Clause No- 07 of Annexure-Al of NIT
details regarding Mode, Submission, Receipt & Opening of Tender.

27

Scanned copy of EMD amount is to be submitted along with online tendering. However, the original
Draft instrument of EMD amount and a Cancelled Cheque should also be submitted to CPP Contract
cell, so as to reach the Tender Inviting Authority, before the tender opening date and time. NALCO is
not responsible for missing or delay in receiving those monetary instruments & documents.

28

For reverse auction, Bid Decremental Value & Maximum Seal Percentage shall be uploaded in
GeM keeping in view the L-1 price. In order to have trouble —free elementary level reverse

auction process, NALCO reserves the right to make any changes, as deemed fit.
(APPLICABLE)

SHUBHAM KUMAR
Tender Inviting Authority
Tender & Contract Dept., CPP
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POND

Page: 54 of 115

SUB: (Write the Name of Contract)

AGENCIES INTENDING TO PARTICIPATE SHALL FULFILL THE FOLLOWING MINIMUM PRE-QUALIFICATION
CRTIERIA (WITH SUPPORTING DOCUMENTS & THEY NEED TO FILL UP ANNEXURE-C25 TO ANNEXURE-C27
OF THE NIT TO ENSURE SUBMISSION OF ALL DOCUMENTS AS PER REQUIREMENT OF NALCO)

PRE QUALIFYING CRITERIA.

A) TECHNICAL

Experience criteria

Documentary proof

The bidder should have experience of having successfully
completed "Similar Work" during the last seven years ending on
last day of the month previous to the one in which NITs are
invited, should be either of the followings;

1. Three similar completed/partially completed works each
(with above criteria) having executed value excluding
taxes not less than ~ ...... Lakhs (Rupees ....... only)

OR
1. Two similar completed/partially completed works each
(with above criteria) having executed value excluding
taxes not less than © ...... Lakhs (Rupees ....... only)
OR
1ii. One similar completed/partially completed work (with
above criteria) having executed value excluding taxes
not less than ~ ...... Lakhs (Rupees ....... only)

The work experience should be of “Working directly” and
possess relevant experience as per the details given under
experience criteria. “Working directly” 1mphes worklng as a

Documentary Proof:

1.

The bidder should submit copy of
following documents duly attested by a
notary public or Gazetted officer.

a) Order value, Scope of Work & Bill of
quantity for assessment of
Experience Criteria.

b) Satisfactory Completion Certificate
indicating the wvalue of work
executed & period of contract
obtained from Principal Owner of
the work for whom the work has
been executed.

In case the bidder submits the

credentials as a sub-contractor the

following copies are to be submitted duly
attested by a notary public or gazette

Contractor or Sub Contractor und

Evaluation criteria: Cost of the com

shall be escalated @ 10% per annum (simple rate) to bring them
at the current price level.

(The cost of work completed within one year prior to original
date of bid opening shall not be considered for any weightage.
The weightage shall only be considered for work completed prior
to one year of original date of bid opening on annual basis and
no weightage shall be given for part of the year)
“Similar Work” means “i..icciceueininnerecensonensesinsncens

Partially completed work in progress (not abandoned) shall be
considered.

the Principal Owner of the work. NOT APPLICABLE iled work order / PO /

ement from the main agency.

b) Completion certificate issued by
main agency indicating the value of
work executed & period of contract.

¢) Completion certificate issued by the
Principal / project authorities in
favour of the main agency showing
due completion of the package.

In case of partially completed works the
party has to submit the part completion
certificate indicating the value of work
completed and the performance/progress
of the bidder should be satisfactory.

NB: For the documents at (1) & (2)
above, the Experience/Completion
Certificates shall be considered only
when it bears the Name and Designation
of Issuing Authority. This is only
applicable for Experience/Completion
Certificates issued after 30/06/2022.

Name
Tender Inviting Authority
Tender & Contract Dept., CPP
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B)

FINANCIAL

Eligibility criteria Documentary proof

1)

The average annual turnover of the vendor for last three | The bidders have to submit the copies of
financial years should be minimum audited financial statements and profit &
. loss accounts of the relevant years duly
""" Lakhs (Rupees ....... only) attested by a notary public or gazette officer
(Turn over shall be escalated @10% per annum (simple | in support of both the qualifying criteria of
rate) to bring them at the current price level. The turnover | turnover and net worth along with the bid.
of the latest previous year shall not be considered for any
weightage)

Note: (For bids received prior to 30th June of any year, the
financial figure for the previous to previous year may also
be considered for evaluation. Whereas for bids submitted
after 30th June, the bidder may also submit financial
statement for the previous year certified by Chartered
Accountant/Auditor for consideration of their bid.)

C)

D)

Note:

CRIMINAL BACKGROUND:

The bidder or its Proprietor/Partner(s)/Director(s) of the firm should not have been convicted by a court of Law for
an offence involving moral turpitude in relation to business dealings during the past seven years for acceptance of
the offer. The bidder shall give an affidavit to this effect. The affidavit must be affirmed before the competent
judicial authority or duly notarized by the Notary only after date of said tender floating. Besides, bidder should
furnish litigation history of their firm or group firm Gf claiming fulfillment of PQC on group entity terms). The
litigation history shall be as per the Format at Annexure-C22 for the purpose of affidavit:

The bidder should possess independent EPF, ESI, & PAN based GST registration certificates of their firm (as
applicable). The party should also possess PAN in the name of the firm or sole proprietor The bidders are required
to upload copy of EPF & ESI certificates and PAN along with the proof of ownership of their firm (in case of PAN
is in the name of sole proprietor) along with the offer.

NOT APPLICABLE

Bidders have to declare all the wi 'n Annexure-C6, along with page
reference.

Agencies intending to participate shall fulfill minimum Pre-Qualification Criteria (With supporting documents &
they need to fill up Annexure-C25 To Annexure-C27 Of The NIT. All the supporting documents submitted should
be attested by a Notary Public or A Gazette Offer. They also have to submit EMD.

The bidder needs to submit (upload) the photocopies of all brief orders presently under execution by them as a
part of their present / concurrent commitment (where ever applicable).

The value indicated in the experience criteria against 03 (Three) OR 02 (Two) OR 01 (One) work order are
excluding all taxes and duties. Therefore, value in work order and completion certificate of the vendor will be
considered excluding all the taxes and duties.

The Experience/Completion Certificates shall be considered only when it bears the Name and Designation of
Issuing Authority. This is only applicable for Experience/Completion Certificates issued after 30/06/2022.

Name
Tender Inviting Authority
Tender & Contract Dept., SMELTER/CPP
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ANNEXURE-B2

SCOPE OF WORK

SUB: REPLACEMENT AND ROTATION OF ASH SLURRY HEADERS FROM BOUNDARY WALL TO
ASH POND

01. Dismantling/Removal of Ash disposal pipe line of 350NB

Dismantling of the existing 350 NB ERW ash pipe lines laid over the pedestals by removing the
sleeve coupling or by gas cutting the pipe as per site requirements/ instruction of the Manager-In—
Charge without damaging any the pipes/fittings in service. Transporting of the dismantled pipes &
fittings by suitable lifting equipments without damaging road/drains /embankments/rock-toe. The
dismantled pipe will be returned to NALCO CPP Scrap Yard/ AMD Sub Store as per direction of
MIC. The scrap pipes will be returned to scrap yard after cleaning deposited ash from inside/
outside of pipe by high pressure water jet and using bamboo. From the dismantled pipes, if some
pipes are found suitable for reusing, the same will be kept at a designated location in Ash pond as
per direction of MIC. These pipes to be returned by the party to AMD sub store. The pipes which
are selected for returning to scrap yard will be transported by trailer, loading at Ash pond site and
unloading at CPP scrap yard will be done by Hydra (mobile crane). The pipes shall be fastened
properly by chain/ belt. The party have to ensure safety of loaded trailer from Ash pond to CPP
scrap yard up to unloading. No extra cost shall be paid to the contractor for transporting, loading
and unloading.

If earth excavation or removal of ash/earth or cutting of grass, bush, and tree is required for
dismantling of pipes, then it is to be done by the party at no extra cost .Dismantling of pedestal/
thrust block. If required is included in scope of work. While returning the dismantled scrap pipe to
store there should be proper entry of CISF gate and scrap yard by the party. The entire jobs are to
be carried out as per the instruction of MIC.

02. Erection of Ash disposal pipe line of 350NB

Erection of piping system shall include receiving of pipes from Central store of CPP Nalco loading
and transportation from CPP store and unloading at site and keeping them in safe custody.
Painting of these pipes to be carried out after necessary surface preparation by cleaning of pipe
with wire brush /card board brushing etc to the satisfaction of MIC. Painting of pipes is to be done
by applying approved primer single coat and two coats of non-corrosive synthetic enamel paints
(first coat light shade, 2nd coat deep shade). Paints to be used must be of reputed company viz.
Johnson & Nicholson, Asian Paints, Berger Paints, Shalimar Paints, ICI Dulux only and should be
approved by the MIC. Shades of paints will be as decided by MIC. No extra payments will be made
for the cost of paints, primer and painting shall be included in the rate for erection of pipe lines.
Cutting the pipes to required length, edge preparation, positioning of pipes over pedestals / anchor
blocks, Foot Bridge, alignment, joining of the pipes are to be done by welding/coupling as per the
instruction of Manager-in-charge.

While erecting few bends may required to fabricate out of 350NB MS pipe. Fabrications of these
bends are also included in scope of work. Only pipe will be supplied by Nalco as free issue
materials. If excavation of earth/Removal of Ash/Dismantling of pedestals or Thrust block required
during erection of pipe, then it is to be done by party and Ash/earth to be backfilled in that area as
per requirement after the completion of erection at NO extra cost as per the instruction of MIC.

03. Dismantling/Removal of lateral headers from Ash pond Dyke

Dismantling of the existing 350 NB ERW ash pipe lines laid on the pedestals /along laterals as per
the required length by removal of sleeve coupling or by gas cutting the dummy plates as per site
requirements/ instruction of the Manager-in -charge without damaging any the pipes/fittings in
service condition . The pipes which are selected for returning to scrap yard will be transported by
trailer, loading at Ash pond site and unloading at CPP scrap yard will be done by Hydra. The pipes
shall be fastened properly by chain/ belt. The party have to ensure safety of loaded trailer from
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Ash pond to CPP scrap yard up to unloading. No extra cost shall be paid to the contractor for
transporting, loading and unloading.

If earth excavation or removal of ash or cutting of grass, bush, and tree is required for dismantling
of pipes, then it is to be done by the party at no extra cost .Dismantling of pedestal/ thrust block. If
required is included in scope of work. While returning the dismantled scrap pipe to store there
should be proper entry of CISF gate and scrap yard by the party. The entire jobs are to be carried
out as per the instruction of MIC.

04. Erection of lateral headers in dyke in Ash pond

Erection of lateral headers piping system shall include receiving of pipes from Nalco Central
store/Site store, loading, unloading, transportation to site. The pipes are to be carried to dyke in
safe manner without damaging the dyke. Cutting the pipes to required length, edge preparation,
cleaning the pipes with wire brush / water flushing, card board brushing, positioning of pipes over
dyke ,pedestals, anchor blocks, foot bridge, alignment, joining of the pipes are to be done by
welding/coupling as per the instruction of Manager-in-charge. Fixing of tees ,bends, flanges,
reducers, dummy /through plates etc as per site requirements is also included in the scope
.Welding of short length of pipe of different size to make up the required shape/size will also be
carried out wherever necessary without extra cost as per the instruction of MIC.

Painting of erected pipes is to be done by applying approved primer single coat and two coats of
non-corrosive synthetic enamel paints( first coat light shade, 2nd coat deep shade) after necessary
surface preparation by cleaning ,of pipes by wire brushing /card board brushing etc to the
satisfaction of the Manager-In-Charge. Painting is always included in the scope of work .No extra
payments will be made for this. The cost of paints, primer and painting shall be included in his
rate for fabrication and erection of pipelines. Paints to be used must be of reputed company’s viz.
Nerolac, Asian Paints, Berger Paints, Shalimar Paints, ICI Dulux only and should be approved by
the M-I-C. Shades of paints will be as decided by M-I-C.

In case the pipes are available at site, 95% of the item rate shall be payable to the party towards
erection of the pipes. If earth excavation or removal of ash, dismantling of thrust block erection of
pipes, then it is to be done by the party and the same is to be back filled after erection job is
complete at no extra cost.

05. Support/Anchoring of pipes, bends etc.

Supports required for erection of pipes/ bends are to be fabricated from 350NB pipes /channels. MS
angles/pipes/ channels are to be provided as support/anchoring for the erected pipes. Plates/pipes
/channels and angles of required length are to be welded on the pipes for support. Bolts and nuts
are to be provided after providing holes on the angles and channels depending upon site
conditions. Then bolts are to be tack welded.

06. Fabrication / Erection of M.S. /CB lined Bend /Tee/Reducer/Y’ pieces

A few no. of bends /tees /reducers /y pieces may be required for erection of laterals in Dyke. So for
this Tee, Y piece, reducer will be fabricated from 350NB M.S. ERW straight pipes length as per the
fabrication drawings/site conditions approved by the MIC. Only pipes will be supplied by Nalco as
free issue material. The scope of work for fabrication of above shall include receiving material from
stores (Nalco-CPP) loading /unloading, transportation, fabrication at site.

‘Or’
CB lined Tee, Bends, Pre fabricated MS tee ,y piece, will be taken from central store CPP/AMD
Sub Store Erection of these items will be done at site as per the instruction of MIC. The scopes of

work for erection include receiving of materials from CPP/AMD sub store, loading, unloading,
transportation and erection at site.

07. Erection of Cast basalt lined pipe (350NB x 6mtr length) in Ash Disposal line
Erection of Cast Basalt lined piping system shall include receiving of pipes from Nalco/Site store,
loading, unloading, transportation to site. Cutting the spool piece of pipes to required length, edge

preparation, cleaning the pipes with wire brush / water flushing, card board brushing, positioning
of pipes over pedestals / anchor blocks, Foot Bridge, alignment, joining by welding. Anchoring with
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MS channels, angles, flats, rods etc. by welding and providing clamps on the pipes. If earth
excavation or removal of ash is required for erection of pipes, then it is to be done by the party and
the same is to be filled after erection job is complete at no extra cost.

08. Ash Slurry header pipe rotation from CPP Boundary wall to Ash Pond

There are eight nos. of Ash disposal pipe lines discharging ash slurry to Ash pond. These pipelines
are of 350 NB M.S.E.R.W. pipes having original wall thickness of 9.5 mm with welded end joints
and coupled end joints.

Pipe lines (starting from outside the CPP boundary wall) are required to be rotated by180 deg. in
clock wise direction facing towards the direction of ash slurry flow. Most of the pipe lines outside
the plant boundary are laid on the pedestals and pipe racks in steps, over concrete pedestals and
fitted with M.S clamps. Most of the coupling bolts and clamps are tack welded.

Jobs required to be carried out for rotating the pipes are as follows:-

a) Before starting rotation job, arrow mark should be given by paint on the top surface of pipe
at welding joints, so that after rotation of pipe to 180 degree the arrow mark will coincide.

b) Sleeve couplings wherever provided are to be removed carefully (if the bolts have been tack
welded then the same are to be gas cut and removed). If required for gas cutting
/dismantling of coupling under the ash/earth coverings are to be removed by the party at no
extra cost. While removing the sleeve coupling, care should be taken so that C.I. Rings, C.I.
Bends and rubber gaskets do not get damaged.

¢) During rotation of pipes, the pipes are to be cut by gas cutting at an interval of not less
than 15 meters length. Also the cleaning of deposited ash/removal of covered earth/bush
cutting are to be done by the party at no extra cost.

d) Pipe Clamps are to be removed by gas cutting the old bolts as per the site condition without
damaging the same and are to be fixed after rotation at no extra cost.

e) Pipes are to be rotated by 180 deg. clock wise, in the direction of flow.

f) After rotation of the pipes it is to be re aligned. Pipe ends are to be joined by welding by
approved welding rods after suitable edge preparation or by removing the sleeve coupling
as per site requirement and as per instruction of MIC. If the Pipe end orientation found
changed after rotation, the same has to be rectified. For welding/coupling work if required
the removal of earth/cleaning of ash deposit/bush cutting /concrete pedestal trimming work
to be done by the party at no extra cost. The removed clamps/new clamps are to be fitted in
position with proper bolts are to be tack welded. Also the coupling bolts are to be tack
welded.

g) After joining of the pipes, leakage test is to be carried out by charging the header. During
test if any leakage or abnormality found on the headers, then the same is to be rectified
without any extra charges and to the satisfaction of the MIC.

h) Before starting the work, if the header is required to be drained then, necessary drain
points are to be opened and the same are to be boxed up after the job is over.
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ANNEXURE-B3

SPECIAL CONDITINS OF CONTRACT

SUB: REPLACEMENT AND ROTATION OF ASH SLURRY HEADERS FROM BOUNDARY WALL TO
ASH POND

1- The rates quoted by the party shall include labour Machineries, equipment, tools tackle
transportation up to site of Work, services, supervision etc. for the complete and satisfactory
execution of the project. The job is to be carried out as per direction of MIC and site requirement.
If at any stage it is found that job is not satisfactory, and then the contractor has to carry out the
job again as per the instruction of the MIC at no extra cost.

2- This is a combined tender comprising Civil, mechanical & Structural work. Hence the contractor
has to co-ordinate all activities.

3- The contractor at no extra cost will arrange the DG welding set and cranes, hydra as per
requirement. However in case of emergency Nalco may provide the above mentioned equipment to
the agency on chargeable basis subject to availability. However contractor has to receive it from
CPP Auto base, transport it to site with valid gate pass & return it to Nalco whenever required by
the department. Non-availability of these equipment at Nalco will not be a basis for delay in
execution of jobs since arrangement of such equipment is basically contractor's responsibility.

4- The party has to use any one of the following specified electrode for the job or as approved by the

MIC.
Sl. No. | Maker’s Name | Electrode’s Name
01 Advani Over Cord-S
02 D&H Medio
03 ESSAB ESSAB 6013
04 Modi S. Ultra
05 Maruti 6013

5- Necessary scaffolding required for the job has to be arranged by the contractor at his own cost.

6- The pipes are 12 meter long. The contractor has to arrange trailer, hydra/crane for transportation
of pipe. The cutting of pipe for transportation purpose is not allowed. Cutting of pipes, if required
at site during erection, shall be done with due approval of MIC as per requirement. Rolling of
pipes is strictly prohibited over the road for transportation purpose.

7- The contractor shall ensure the presence of himself or his authorized representative throughout
the year who in turn will ensure availability of his workmen during exigency.

8- Preserving all fabricated and erected items of work shall be rust free by applying approved primer
single coat and two coats of non-corrosive synthetic enamel paints after necessary surface
preparation by cleaning of pipes by wire brushing /card board brushing etc. to the satisfaction of
the Manager-In-Charge

9- Stage inspection will be carried out at following stages:

a. Before & after welding of joints.

b. After surface preparation for painting.
c. Before application of each coat of paint.
d. During charging of slurry headers.

10- After erection, the pipe line will be tested at normal pump discharge pressure (About
10KG/Sqg.cm.). Any leakage or any defect found during trial run of Ash slurry headers will be
rectified by contractor without any extra payment.

11- MS ERW Pipes, 350NB couplings, U-clamps and clamping bolts, Cast basalt pipe, Cast basalt
bends, base plates, etc. will be supplied by Nalco free of cost. You shall have to lift from central
stores as per the instruction of the MIC.

12- Bank Guarantee & Indemnity Bond for Free Issue of Materials: The contractor has to submit a
Bank Guarantee of Rs. 4,32,000/- & Indemnity Bond of Rs. 17,28,000/- in the prescribed format for
taking free issue of materials. The Bank guarantee & Indemnity bond shall be valid till the
material account is totally settled.
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13- Wastage: In case of old pipe lengths dismantled by the contractor, a wastage to the extent of 5%

will be allowed. No wastages will be allowed on new pipes issued to the contractor except 0.5%
unaccountable wastage towards fabrication of bends, Tee, Y-piece & in Erection of pipe, if
necessary. In case of excess wastage, recovery will be made from the Contractor at double the cost
of new pipes. During the completion of the contract, site clearance would be done and the entire
construction site would be left neat and clean by the contractor at his own cost. During this
period, all the surplus items issued by Nalco to the Contractor would be returned to scrap yard of
Nalco CPP at its own risk and cost.

14- Faulty Erection Work: The contractor shall bear the expenses and undertake to remove or repair

all defects resulting out of the faulty erection work of the pipe lines, fittings etc. If the contractor
fails to remove or repair any defect within a reasonable time, Nalco may get it done through other
agency at the contractor's risk & cost and the cost of such rectifications will be adjusted against
the amount due to the contractor.

15- Damage to civil structures: Any civil structure of Nalco, if damaged by the contractor during

execution of erection work of pipe lines, shall be rectified by him at its own cost to the satisfaction
of the MIC.

16- Water Supply: When the work is executed at Ash pond site, the contractor will make his own

arrangement for drinking water for his workers.

17- Acquaintance with site: The tenderer should note and take into account that the work has to be

executed under the existing site conditions while quoting their rates, terms and conditions. The
tenderer is required to visit the site to get him fully acquainted with the site condition. No
compensation/claims etc. with respect to site condition shall be entertained. The contractor shall
satisfy himself regarding the access to the site and the local working conditions at the site. It shall
be for the contractor to make temporary roads/paths etc. for making access to the job site as
required by him at no extra cost to Nalco. Ignorance of site condition will not be accepted as a
basis of claim of any nature.

18- Site Facilities: The contractor will be required at his own cost to provide facilities for his office,

ware house, tool room, storage shed required for the contract execution and accommodation as
required for the contractor’s staff & labour.

19- Time period: Work is intermittent in nature. Normally job will be taken during shutdown of

headers / Unit .The Contractor has to mobilize its resource accordingly as and when required.
However the entire work under the scope of this contract shall be completed within two years
from the date of award of this contract

20- The components of Wages which are paid annually (Leave Wages & Bonus) or at the end of the

21-

Contract (Retrenchment Benefit & Gratuity) as applicable, is to be retained from the monthly RA
Bills of the Contractor based on recommendation/ certification of HRD in respective HR Clearance
as these components are not paid on monthly basis. The amount so retained will be released to the
Contractor based on recommendation/ certification of HRD on production of documentary evidence
against payment of these Wages related components to the Bank accounts of the Workers.

The Contractor shall have to pay Bonus/ Ex- gratia to all his Workmen as per the provisions of the
Payment of Bonus Act, 1965 before"Durga Puja "every year or at the time of full and final
settlement, if the Contract is completed before "Durga Puja"

22- Payment Terms: Payment will be made through Monthly Running Account bills based on joint

measurements with Engineer-in-Charge against the work done during the preceding month on
the basis of item rates as accepted in the contract after effecting necessary deductions, as
applicable in the following manner:
a. 70% of the quoted rates shall be paid prorate to executed Value of contract on
fabrication, erection & painting of Pipe line with due certification of MIC.
b. 20% of the quoted rate on charging of line.
c. 10% of the quoted rate against Final Bill for payment.

23- IR problem: The contractor shall take care of all IR problems / periphery village related problems

if any, during execution of work within specified time schedule without any extra charge. If
required co-ordination with the Law enforcement agency is to be done by the Contractor at its
own cost.
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ANNEXURE-B4

SUB: REPLACEMENT AND ROTATION OF ASH SLURRY HEADERS FROM BOUNDARY WALL TO

ASH POND

QUANTITY & RATE SCHEDULE

RATES TO BE QUOTED BY THE BIDDER
SHOULD BE INCLUSIVE OF ALL TAXES AND
DUTIES AND INCLUDING GST

(Separate Excel Sheet attached)
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TENDER No.: .
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ANNEXURE-B5
Minimum Wages of Contract Labours
W.E.F. 01/Oct./25
SL CATEGORY MINIMUM RATES OF WAGES PAYABLE INCLUSIVE OF WAGES FOR
NO WEEKLY OFF, VDA & CANTEEN SUBSIDY
MINIMUM WAGE RATES | ADDITIONAL | CANTEEN
(INCLUSIVE OF WAGES | ELEMENT SUBSIDY | TOTALIN
FOR WEEKLY OFF & IN Rs. IN Rs Rs
VDA) IN Rs. .
1 | UNSKILLED
WORKER 541.00 55.08 30.04 626.12
2 | SEMI SKILLED
WORKER 674.00 55.08 30.04 759.12
3 | SKILLED WORKER 805.00 55.08 30.04 890.12
4 | HIGHLY SKILLED
WORKER 938.00 55.08 30.04 1023.12
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ADDITIONAL PPE/SAFETY REQUIRMENT SPECIFIC FOR THE JOB OTHER THAN PPE

MATRIX AND SAFETY REQUIRMENT SPECIFIED at Page 31,32,33

WRITE LIST OF PPEs HERE

Declaration by the Bidder (Contractor)

I do hereby agree to provide the ISI/CE marked PPEs as required to ensure safe working conditions in
consultation with NALCQO’s Safety Dept. to the workers to be engaged by me while working inside the
plant. I also agree to follow the “Safety Code for Contractors” issued by Safety dept, CPP, NALCO.

(Signature of bidder)
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PART —C

Formats for contract execution




Subject: REPLACEMENT AND ROTATION OF ASH SLURRY
Wﬂrﬁ‘ @ NALCO HEADERS FROM BOUNDARY WALL TO ASH
POND
TENDER No.: _
CPP/T&C/GeM-343/MC-5633/NIT/2026/507
ANNEXURE-C 1
FORWARDING LETTER AND UNDERTAKING
From:
To

Tender Inviting Authority

National Aluminium Company Ltd.

Sub:

1.

Letter of Undertaking.

Having  carefully examined all the Tender Documents under reference no.
......................................... Date: .......ccceu............ we offer to complete the works in conformity
with all the terms and conditions as detailed in the Tender Documents.

We here by confirm that we have downloaded the complete set of tender documents along with the
set of enclosures hosted in www.gem.gov.in website. We confirm that the bid document has not been
edited or modified by us. In case, it is observed by NALCO that the bid document has been edited or
modified, we agree for the rejection of the bid by NALCO.

We undertake, if our tender is accepted, to commence the work from the effective date of contract
and to carry out work as stipulated in the contract

We have submitted the Earnest Money Deposit (EMD) amount through DD/BC/PO/BG as instructed
by you.

We agree to abide by this Tender initially for a period as mentioned at point -7 of F-02 form as
validity of offer from the date of opening of Tender and it shall remain binding on us and may be
accepted at any time before the expiry of that period

Further we agree to the Pre-Contract Integrity Pact which is part of this tender and has signed the
Pre Contract Integrity Pact as at Annexure-C21 duly filled up for further necessary action at your
end.

Should this Tender be accepted, we hereby agree to abide by and fulfill all Terms and Conditions of
Tender Document as accepted by us and in default thereof, to forfeit and pay to NALCO such sums
of money as stipulated in conditions contained in Tender Documents. We understand that NALCO
is not bound to accept the lowest or any Tenders received and NALCO reserves the right to reject
any or all tender without any liability.

This Tender together with written “Acceptance” thereof, shall constitute a binding CONTRACT
between NALCO and us, till a formal contract is executed.

Date day of Signature

(NAME IN BLOCK LETTERS)
(To be signed by authorized person.)

(Seal of the Company)



r\ Subject: REPLACEMENT AND ROTATION OF ASH SLURRY
T-|T(—v|'a-ﬁ' /A\ NALCO HEADERS FROM BOUNDARY WALL TO ASH

POND

TENDER No.: :
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

ANNEXURE-C2

MANDATORY INFORMATION OF THE BIDDER

All Fields are Mandatory. Enclose Certificate/documentary evidence for fields marked with *.
AULhOTIZEd STgNatOry *. ..ottt et e et et
Legal Name of Firm as per P AN . .. o e e e
Trade Name of Firm as per G ST . ... i e e e e e
Postal address of the firm: ... e
House No. / Plot No ettt eeteeteetedeeteeteeeeeeeeiieeeeeteeteateeeteateraeaararaanas
Street Name ettt eeeereeeeeeeeeeeedeeteeteeeeeeeeeteiteeeteateataraareataaeaaans
031 2 | D311 T AP
State: cooviiiiiiiiiea. Pin Code : ................. (076100517 2 SN
* GeM Portal Login ID: ....ciuiiiiiiiiiiiiiiiiiieiiei e eieeieteeeeeseaienensencnsessncnsnanes
Phone No. & oo, Mobile No. * oo
Valid Email TD. & .ottt e e e e e e e ae e e eaaaaaaas
Gender : Male/ Female/ Other | e
Category : General / SC /ST | et
Type * Micro / Small/ Medium / Ancilary Micro/Small/Medium........... Ancilary...Yes/No
EPF No. & e, ESINO. © o
P AN N & ot e it e e ettt et et e te et e et e e e et aeeeareaaaaaaaan
L€ I\ AN T PP
Bank Name *..............coooiiiiiiinnn... Br.Name...........ccoooeiiiiinn. Br.Place...........ccoooiiiiiil.
Bank A/c No (enclose cancelled cheque)*........................ol . IFSCode.....oovvviiiiiiiiea,

Date: (Signature and official seal of the Proprietor / Authorized Person)
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ANNEXURE-C3

EXCEPTION / DEVIATION STATEMENT TO THE TENDER TERMS & CONDITIONS
In case of no deviation please write 'No Deviation' in the space below:

Sl.
No

Reference of Tender Document

Page No. | Clause No. | Para No.

Subject

Deviation / Exception

Signature & Seal of bidder.



r\ Subject: REPLACEMENT AND ROTATION OF ASH SLURRY
Wﬂrﬁ‘ /A\ NALCO HEADERS FROM BOUNDARY WALL TO ASH

POND
TENDER No.: :
CPP/T&C/GeM-343/MC-5633/NIT/2026/507
ANNEXURE-C4
- DECLARATION BY THE BIDDER :-
I representing the bidder, do declare on behalf of the

firm as hereunder :

* That, I am the PROPRIETOR of the bidder’s firm. I undertake to submit proof of ownership as
and when demanded by NALCO.
OR
That I am the authorized signatory to the tender documents holding valid Power of attorney.
Certified copy of the valid power of Attorney is enclosed with the offer.
NOTE: Strike out whichever is not applicable.

*

(a) That, we do not have any FINANCIAL/PROFESSIONAL stake in any of the other bidders
participating in this tender;

)] That, this firm has not been blacklisted/debarred/banned in any unit of NALCO/Other PSUs /
GOVT of India/ State Govts/ Quasi Govt. organizations.

() That, we are not in any arbitration/legal cases with NALCO and no cases are pending in court
of law.
(d) That, the proprietor/partners/directors/ employees of the firm have never been a part of any

blacklisted/debarred/banned firms or company in any unit of NALCO/Other PSUs / GOVT of
India/ State Govts/ Quasi Govt. organizations.

(e) That, we have never been prosecuted by any statutory authority

) That, any change in the constitution of the firm shall be made with prior clearance from
NALCO.

(2) That, we have studied all the clauses/sub-clauses terms and conditions of the tender documents
including GCC and our offer fully comply with the requirements spelt out in the tender
documents.

(h) We undertake to abide by and comply with all the safety and environmental regulations in force
in NALCO during the execution of work.

@) We undertake to abide by and comply with all the applicable provisions of laws governing
contract workers engaged by you for this work.

G We undertake to receive payment through E-payment mode.

(k) The Annexure-19 and Annexure-20 regarding relatives working in NALCO are filled up and
enclosed.

Q) The Annexure-C8 regarding present / concurrent commitment of the tenderer are also properly

filled up and enclosed (where ever applicable).

(m) That we have quoted the rates in figures as well as words.

(n) We undertake that we do not have any unauthorized structure / construction inside Nalco-nagar
Township or Plant. We also undertake to remove any / all such structures, if detected by Nalco
later on in compliance of GCC terms and conditions.

(0) We declare that all supporting documents of the offer submitted are attested by a Gazetted

officer / Notary public.

(p) I/we declare that the document down loaded by me/my company is/are not tampered in any
form.

(@ We under take that my workers shall use electronic Punch cards at the Plant gates at the time

of entry and exit if introduced by NALCO. Failing which he shall not be allowed into the Plant.

() That I have submitted EMD in absence of which my bid will be rejected.

I further declare that all above statements are true. If at any time during pre-ordering/post ordering
stage of the contract, it is found otherwise, action as deemed fit by NALCO including ‘rejection of my
offer”/ ‘banning/blacklisting’ me/my firm / my company etc. may be taken. The same will be binding on
me / firm / company represented by me. I also hear by authorize and request any bank, person, firm,
corporation, Govt. Officers etc. to furnish pertinent information as deemed necessary and as requested
by Nalco to verify this statement or regarding my/our competency and general reputation.

Date: Signature Authorized Person With seal



m Subject: REPLACEMENT AND ROTATION OF ASH SLURRY
T-|T(7|'arﬁ‘ /A\ NALCO HEADERS FROM BOUNDARY WALL TO ASH

POND

TENDER No.: .
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

ANNEXURE-C5

Undertaking on Downloaded tender documents

We here by confirm that, we have downloaded the complete set of tender
documents along with the set of enclosures hosted in GeM website,

www.gem.gov.in. We confirm that the bid document has not been edited or

modified by us and all pages have been submitted. It is confirmed that we have
quoted as per the original NIT unless otherwise specifically mentioned as deviation
in the deviation sheet.

Suppression of this information in any form if detected at any stage will be
disqualification and will lead to rejection of the offer or termination of the contract

as the case may be.

Date: Signature Authorized Person With seal



Aot 74N NALCO

TENDER No.:
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SLURRY HEADERS FROM BOUNDARY WALL
TO ASH POND
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ANNEXURE-C6

PQC — Technical

Detailed Work Order and Execution Statistics

Sl. | W.0 | Work description W.O Period. W.O value Final Executed | Completion Page Ref.
No. | no (From Dt ------- (In Rs.) Value (in Rs.) | date. for
To dt------------ ) attachmen
t.
1 2 3 4 5 6 7 8

Signature of the Bidder




Aot 74N NALCO

Subject: REPLACEMENT AND ROTATION OF ASH
SLURRY HEADERS FROM BOUNDARY WALL

TENDER No.:
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

TO ASH POND
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ANNEXURE-C7

(This is an Optional / Indivative Format)

PQC - Financial
Details of Turnover / Net worth

NAME OF TENDERER

(A) - TURNOVER (Profit & Loss Account)

S1 No Financial Year Turnover in Rs Lakh Document placed at Page
No & File No

1 Last year

2 1st Previous Year to Last Year

3 2nd Previous Year to Last Year

(B) - NETWORTH (Balance sheet)

SI No Financial Year

Mention whether Networth | Document placed at Page
is Positive/Negative No & File No

1 Last year

Positive/Negative

Signature & Seal of bidder.



Subject: REPLACEMENT AND ROTATION OF ASH
SLURRY HEADERS FROM BOUNDARY WALL

Aot 74N NALCO

TO ASH POND
TENDER No.:

CPP/T&C/GeM-343/MC-5633/NIT/2026/507

ANNEXURE-C8

DETAILS OF PRESENT / CONCURRENT COMMITMENTS OF THE

TENDERER (NOT APPLICABLE)
ASON ........ leeen... [oveeren.. *)
(Last day of Month Previous to Due Date of submission / extended tender submission date)

Name of Work: (*) ........
Tender Reference No.:(*) ........
I/'We

affirm and declare as follows for on behalf of Firm

, age years, son of do hereby solemnly

SL
No.

Work
Order No.

Description of work

WO Page
No. in the
offer

Value of
contract

Date of
commen
cement

Scheduled
Completion
Date

Completion
in % as on
date

Expected /
Amended
date of

Remarks

of work completion

1 2 3 4 5 6 7 8 9 10

10.

It is certified that the above particulars furnished are true and correct. If any information given is found
to be misleading at a later date NALCO will have the authority to take necessary action as per provision
of the contract and as per laid down procedure of the Company.

Signature of the bidder

Name of the Bidder

Company Seal
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TENDER No.:
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TO ASH POND

Subject: REPLACEMENT AND ROTATION OF ASH
SLURRY HEADERS FROM BOUNDARY WALL
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Details of Supplier
Name

Address

GSTIN/Unique ID

Details of Recipient
(Billed to)

TAX INVOICE

[See Rule 46 of the Central Goods and Services Tax Rules, 2017/

ORIGINAL FOR RECIPIENT

DUPLICATE FOR SUPPLIER OF SERVICE
Date

Inv Serial No.

Service PO Ref. :

Details of Consignee (Shipped to)

ANNEXURE-C9

Name Name
Address Address of delivery
State State
State Code State Code
GSTIN/Unique ID GSTIN/Unique ID
Place of supply:
Name of State:
Descriptio Taxa SGST
Sr. | nof Goods| HSN Code / Rate Discou | ble CGST [UTGST IGST CESS
No. | /Services SAC Qty.  [Unit (per item) | Total | nt Value| Rate| Amt | Rate [Amt Rate | Amt Rate | Amt
Freight
Insurance

Packing and Forwarding Charges

Total Invoice Value (In figure)
Total Invoice Value (In Words)
IAmount of Tax subject to Reverse Charges

E.&.O.E

Electronic Reference Number

Name of the Signatory
Designation / Status

Signature
Note:
1. Payment of GST is subject to reflection of the party’s invoice in GSTR 2A/Anx-2 (GST new return) of NALCO.

2.In case of Supply of service, the tax invoice shall be as follows: "ORIGINAL FOR RECIPIENT", "DUPLICATE FOR
SUPPLIER".

3. The tax invoice can be signed with digital signature also.

4. In case of unregistered recipient where the value of the taxable supply is less than INR 50,000/-, name and address of the
recipient and the address of delivery, along with the name of the State and its code shall be recorded in the invoice if he requests
for the same.

5. Where an invoice is required to be issued under section 31(3)(f) of the CGST Act, a registered person may issue a consolidated
invoice at the end of a month for supplies covered under section 9(4), the aggregate value of such supplies exceeds rupees five
thousand in a day from any or all the suppliers.



r\ Subject: REPLACEMENT AND ROTATION OF ASH
/A\ NALGO SLURRY HEADERS FROM BOUNDARY WALL

TENDER N TO ASH POND
0.
CPP/T&C/GeM-343/MC-5633/NIT/2026/507
ANNEXURE-C10
Bank MANDATE FORM for e-payment
(To be submitted in Duplicate)
To

National Aluminium Company Limited
Nalco Nagar — 759145, Dist.-Angul, Orissa.

Dear Sir,
Sub. - Authorization for release of payment due from NALCO.......................... through
e-mode facilities of RTGS/NEFT/Internet Banking.
Refer Order No. ..o, Date..coveviviiininininnannn.
And/ or Tender/ Enquiry/ Letter NO....o.vvviieiiniiiieiieiieeneenennes Date..cvevevinennnnn,
(Please fill in the information in CAPITAL LETTER PLEASE tick wherever it is applicable)
1. Name of the Party 1 ovriiiiiiiiii i et r et ee e ereaeneneeaeneans
2. Address of the Party & vonieiiiiiii et e e e aa
DO e, Pin Code ...ovnvvviniininennen.
Email ID oo
Permanent Account Number. : .........coooiiiiiiiiiiiiiiinnn.
3. Particulars of Bank
Bank Name Branch name
Branch Place Branch City
Pin Code Branch Code | ‘ | ‘ | ‘
MICR.
No.
Account type Savings: Current: Cash Credit:

Account No.(as appearing in the Cheque Book). | ‘ | | | ‘ | ‘ ‘ ‘ | | ‘ | | | ‘

( 9 digits code number appearing on the MICR band of the cheque supplied by the Bank. Please
attach Xerox copy of a cheque of your bank for ensuring accuracy of the bank name, branch name &
code and Account number )

IFSC Code. | | | | | | | | | | |

4. Date from which the mandate should be effective:

I hereby declare that the particulars given above are correct and complete. If any transaction is
delayed or not effected for reasons of incomplete or incorrect information, I shall not hold National
Aluminium Company Limited responsible. I also undertake to advise any change in the particulars of
my account to facilitate updation of records for purpose of credit of amount through Internet / RTGS /
NEFT.

Place:
Date: Signature of the Party / Authorized Signatory

Certified that particulars furnished above are correct as per our record.

Bank’s Stamp:
Date:
(Signature of the Authorized Official from the Banks)

N.B.: 1) RTGS/NEFT charges if any, is to borne by the party.
2) One cancelled cheque of the concerned bank with signature & stamp of the bidder is to be attached with
the bank mandate form.



r\ Subject: REPLACEMENT AND ROTATION OF ASH
/A\ NALGO SLURRY HEADERS FROM BOUNDARY WALL

TENDER N TO ASH POND
0.:
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

ANNEXURE-C11
INDEMINTY BOND AGAINST FREE ISSUE MATERIAL TO SELLER/CONTRACTORS

WHERAS National Aluminium Company Limited (here in after referred to as “THE OWNER”)
which expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at “NALCO BHAWAN, P/1,NAYAPALLI, BHUBANESWAR-13,
Orissa” has entered into a Contract with M/s placed a Telex of
intent (here in after referred to as the “Contractor their legal representatives,

successors and assigns”)

On the terms and conditions as set out interalia, in the owner’s Contract No.
................................ /WOI............, Datet......................and various documents forming part thereof
herein after collectively referred to as the “Said Contract” which expression shall include all amendments,
modification and/or verification thereto.

AND WHERAS:

1) The owner subject to availability has agreed to supply to the contractor raw materials for the purpose
of execution of the said contract by the “Contractor” (the raw materials to be supplied by the owner to
the contractor herein after for the sake of brevity referred to as the “said materials”) and pending
execution by the “Contractor” of the said contract incorporating the said materials. The said materials
shall be under the custody and charge of the contractor and shall be kept, stored, altered, worked
upon and/or fabricated at the sole risk and expense of the contract.

i1) As a pre-condition to the supply of the said materials by the owner to the “contractor”, the owner has
required the contractor to furnish to the owner an Indemnity Bond in the manner and upon terms and
conditions herein after indicated.

NOW, THEREOF, in consideration of the promises aforesaid the contractor hereby irrevocably and
unconditionally undertakes to indemnity and kept indemnified the owner from and against all loss,
damage and destruction (inclusive but not limited to any or all lose of damage or destruction to or of the
said materials or any item or part thereof by theft, pilferage, fire flood, storm, tempest, lightening,
explosion, storage, chemical or physical action or reaction, bending, warping, exposure, resting, faulty,
workmanship, faulty fabrication or faulty method or technique of fabrication, strike, riot, civil commotion
or other act or omission or commission whatsoever within or beyond the control of the contractor, misuse
an misappropriation (inclusive but not limited to misuse or misappropriation by the contractor and the
contractor’s servants and/or agents).

Whatsoever to or of in the said , materials or any part of item thereof from the date that the same or
relative part of the item thereof or complete fabricated work(s) incorporating the said materials and
undertake to pay to the owner forthwith on demand in writing with protest or demure the value AS
SPECIFIED BY THE OWNER of the said materials or item or part thereof ,lost damage, destroyed,
misused and /or misappropriated, as the case may be, TOGETHER WITH the owner’s cost and expense
(inclusive of but not limited to handling, transportation, cartage, freight, packing and inspection

cost/expenses) upto and aggregate limited or (Rupees
only ) or ay penal recovery in respect of the same in the terms of the contract

and the contractor hereby agree with the owner that:-



r\ Subject: REPLACEMENT AND ROTATION OF ASH
/A\ NALGO SLURRY HEADERS FROM BOUNDARY WALL

TENDER N TO ASH POND

0.

CPP/T&C/GeM-343/MC-5633/NIT/2026/507
1) The indemnity/undertaking shall be continuing Indemnity/undertaking shall remain valid and

ii)

irrevocable for all claims, of the owner arising hereunder up to and until the midnight of
HOWEVER, if the contract for which this indemnity/undertaking is given is not

completed by this date, the *contractor hereby agree to extend the Indemnity/undertaking till time as

required to fulfill the contract.

This Indemnity/undertaking shall not be determined or change of constitution or insolvency of the *

contractor but shall be in all respects and for all purpose be binding and operative until payment of all
money payable the owner in terms thereof.

iii) The mere statement of allegation made by or on behalf of the owner in any notice or demand or other

writing addressed to the * contractor as to any of the said materials or item or part thereof having
been lost, damaged, destroyed, misused, or misappropriate while in the custody of the contractor
and/or prior to the completion of the completion of the completed fabricated work(s) and delivery to job
site thereof incorporating the said materials shall be conclusive of the fact of the said materials or
item or part thereof having being supplied to the contractor and/or the loss, damaged, destruction,
misused, or misappropriate thereof as the case may be, while in the custody of the contractor and/or
prior to the completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessary of the part of the owner to produce any
documentary proof or other evidence whatsoever in contract in support of this.

iv) The amount sated in any notice of the demand addressed by the owner to the contractor as to the

value of such said materials lost, damaged destroyed, misused or misappropriated, inclusive relative
to the cost and expenses incurred by the owner in connection therewith shall be conclusive of the
value of such said materials and the said cost and expense as also of the amount liable to be paid to be
paid to the owner.

This Indemnity Bond is supplemental and not in super session of the contractual conditions.

The undersigned as full power to execute this Indemnity Bond on behalf of the contractor under the power
delegated by the Board of directors of vide its Board
resolution dated copy of which placed at Annexure-“A’

SIGNED BY COMPETENT AUTHORITY

Place:- CPP, NALCO,ANGUL
DATE:-



r\ Subject: REPLACEMENT AND ROTATION OF ASH
/A\ NALGO SLURRY HEADERS FROM BOUNDARY WALL

TENDER No.:
CPP/T&C/GeM-343/MC-5633/NIT/2026/507

TO ASH POND

ANNEXURE-C12

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

WHEREAS M/s National Aluminium Company Limited (A Government of India Enterprise), having
its Unit/Office at .....cccccevviiveeiniiiieeeiiieeens (UNIT/OFFICE ADDRESS ISSUING THE TENDER)
(hereinafter called “The Company” which expression shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has issued Tender paper vide its Tender
[ TN [0 | T for .o (hereinafter called “the said tender”)
£0 M/S. weiieniiieeieeieeeieeis (hereinafter called the said Tenderer(s)” which expression shall unless
repugnant to the subject or context includes their legal representatives, successors and assigns and
as per terms and conditions of the said tender, the tenderer shall submit a Bank Guarantee for °
................ (Rupees .................only) towards earnest money in lieu of cash.

WE . Bank having its branch office at .................... do hereby undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Company stating that in the opinion of the company which is final and binding, the amount claimed
is due because of any withdrawal of the tender or any material alteration to the tender after the
opening of the tender by way of any loss or damage caused to or would be caused or suffered by the
Company by reason of any breach by the said tenderers(s) of any of the terms and conditions
contained in the said tender or failure to accept the Letter of Intent Agreement or that the amount
covered under this Guarantee is forfeited. Any such demand made on the Bank by the Company shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding ' .........

We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the tenderer(s) in any suit or proceeding pending before any office, court or
tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependent or conditional on the Company proceeding against
the tenderer.

The guarantee herein contained shall not be determined or affected or suspended by the liquidation
or winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in
all respect and for all purposes be binding and operative until payment of all money due or liabilities
under the said contract(s)/ Order(s) are fulfilled.

WE ... Bank Ltd. further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the finalization of the said tender and that
it shall continue to be enforceable till the said tender is finally decided and order placed on the
successful tenderer(s) and or till all the dues of the company under or by virtue of the said tender
have been fully paid and its claims satisfied or discharged or till a duly authorised officer of the
company certifies that the terms and conditions of the said tender have been fully and properly
carried out by the said tenderer(s) and accordingly discharges the guarantee.

That the Company will have full liberty without reference to us and without affecting this guarantee
to postpone for any time or from time to time. The exercise of any of the power of the Company under
the tender.

Notwithstanding anything contained herein before, our liability shall not exceed Rs.............c.e....
(RUPEES...cevneireneirneeiieeinnnnn, only) and shall remain in force till................. Unless a demand or claim
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under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.
We.oioiiiiiiiinns Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time on the request of Tenderer(s).

We Bank further agree that this Guarantee shall be invocable at our place of
business at (Bank Name), (Branch
Name and address of the branch), Bhubaneswar , Odisha-751 .

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name-------=-=-=-====-=-=--

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary NATIONAL ALUMINIUM CO LTD CPP

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589

IFSC Code SBIN0008279

Address of Bank: AT/P.O — Kandsar,P.S - Nalco Nagar,Dist — Angul ,ODISHA,,Pin - 759145
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ANNEXURE-C13
CONTRACT CUM PERFORMANCE BANK GUARANTEE BY SELLER/ CONTRACTOR.

(To be executed on non-judicial stamped paper of appropriate value)

1. WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its
Unit/Office at .................. (UNIT/OFFICE ADDRESS WHERE THE WORK IS EXECUTED)
(hereinafter referred to as “The Company” which expressions shall unless repugnant to the subject or
context includes its legal representatives, successors and assigns) has entered into a contract with
M/S. ceeeiiieiie e, has placed a purchase order on M/S......cevevvvniiiininnnnennn.. ( hereinafter
referred to as “Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) for
.................................. (work/assignment description) on the terms and conditions as set out inter
alia, in the Company’s contract No./ P.O. No. .............. dated ............ and various documents forming
part thereof hereinafter referred to as the “said contract” which expression include all amendments,
modifications and/ or variations thereto and whereas the Contractor(s)/Seller(s) has agreed for due
execution of the entire contract and guarantees its performance including any parts executed through
any other agencies/subcontractors.

AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall
furnish to the Company a Bank Guarantee from a bank for ....% (.......... percent) of the total value of
the “said contract” against due and faithful performance of the “said contract” including defect liability
obligations and the performance guarantee obligations of the contractor(s)/seller(s) for execution/
supplies made under the “said contract.”

2. WE . Bank, having its branch office at .................... , IFS Code................
and Branch Mail ID................oooiiii e, do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur merely on a demand from the
Company stating that in the opinion of the Company, which is final & binding, the amount claimed is
due by reason of default made by the Contractor(s)/Seller(s) in performing any of the terms &
conditions of the said Contract including defect liability obligations, in fulfilling the performance
guarantee obligation or loss or damage caused to or would be caused to or suffered by the Company by
reason of any breach by the said Contractor(s)/Seller(s) of any of the terms & conditions of the
contract. Any such demand made on the Bank by the Company shall be conclusive as regards the
amount due and payable by the Bank under this guarantee. However our liability under this
guarantee shall be restricted to ™ .............. (RUpEES...cvnivrneeinniinneennnnn, only).

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependent or conditional on the Company proceeding against
the Contractor(s)/Seller(s).

4. The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but
shall in all respect and for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s)/Order(s) are fulfilled.
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. We i Bank further agree that the guarantee herein contained shall remain in full force and

effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
authorised officer of the Company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and accordingly
discharges the guarantee.

. We oo, Bank further agree with the Company that the company shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved
from our liability by reason of any such variation, or extension being granted to the said
Contractor(s)/Seller(s) or for any forbearance, act or omission on the part of the Company or any
indulgence by the Company to the said Contractor(s)/Seller(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have affect of so
relieving us.

Notwithstanding anything contained herein before, our liability shall not exceed
Rseovrvinnnnn, (Rupees............ only) and shall remain in force till.......... Unless a demand or claim
under this Guarantee is made on us within three months from the date of expiry, we shall be
discharged from all the liabilities under this guarantee.

. Weniiiie Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/Sellers(s).

W Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, .............ccocoiiiiiiiiiiiiiiiinn, (Bank), Branch office at............................... ,
IFS Code........covvvnnnnn... With AdAress......ooooeiiiiiiiiii e, , PIN 75... ... ,
having Branch Mail Id................o e,

Date.......... ., Bank
Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Address for Correspondence: -------------

Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code : SBIN0008279

Address of Bank : AT/P.O — Kandsar,P.S - Nalco Nagar, Dist — Angul ,ODISHA,, Pin - 759145

Mail 1d : sb1.08279@sbi.co.in
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ANNEXURE-C14
BANK GUARANTEE FOR PERFORMANCE SECURITY / SECURITY DEPOSIT

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

In consideration of National Aluminium Company Limited (A Government of India Enterprise),
having its UNIT/Office at (UNIT/OFFICE ADDRESS WHERE THE WORK IS
EXECUTED) (hereinafter called “ The Company” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to exempt
MIS. weveeeiieeeiieeee e, (Hereinafter called “the said Contractor(s)/ Seller(s)”), which expression
shall unless repugnant to the subject or context includes their legal representatives, successors and
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ...................
o | (o) NN (work/assignment description) of Performance Security for the
due fulfillment by the said contractor(s)/seller(s) of the terms and conditions contained in the said
Contract(s)/Order(s), on production of Bank Guarantee for *. .................. (RUpEes ...ocevvvvneeeneennnnnnn.
........................................... only).

WE Bank, having its branch office at .................... ,IFS Code................
and Branch Mail ID................... do hereby agree and undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Company stating that in the opinion of the company which is final and binding, the amount claimed is
due by way of loss or damage caused to or would be caused to or suffered by the Company by reason of
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said
contract(s)/orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to perform the said
Contract(s)/ Order(s) including defect liability obligations or that the amount covered under this
guarantee is forfeited. Any such demand made on the Bank by the Company shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding .................
(Rupees......c.oeevuneen.. only).

We undertake to pay to the Company any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be valid discharge of our liability for payment there
under. Our liability to pay is not dependent or conditional on the Company proceeding against the
Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said Contractor(s)/Seller(s) but
shall in all respect and for all purposes be binding and operative until payment of all money due or
liabilities under the said contract(s)/ Order(s) are fulfilled.

We oo, Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/ Order(s) and
that it shall continue to be enforceable till all the dues of the company under or by virtue of the said
Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
Authorised officer of the company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and
accordingly discharges the guarantee.
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6. We ..cooveninennns Bank further agree with the Company that the company shall have the fullest liberty

without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract(s)/Order(s) or to extend the time of performance by the said
Contractor(s)/Seller(s) from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Company against the said Contractor(s)/Seller(s) and to forbear or enforce
any of the terms and conditions relating to the said Contract(s)/Order(s) and we shall not be relieved
from our liability by reason of any such variations, or extension being granted to the said Contractor
(s)/ Seller(s) or for any forbearance, act or omissions on the part of the Company or any indulgence by
the Company to the said Contractor(s)/Seller(s) or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
RSueuviiiiiiiiiniinnn, (RUPEES..cevnreneeiiieeiieeinnn, only) and shall remain in force till................. Unless
a demand or claim under this Guarantee is made on us within three months from the date of expiry,
we shall be discharged from all the liabilities under this guarantee.

8. We.iviviiiiiinannn, Bank, lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/ Sellers(s).

9. We i Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, .......c.cccoceeiiiiiiiiiiiinininnn.. (Bank), Branch office at......ccccovevvinienveniinnnn... ,
IFS Code.....ccvvenvennnnnn. With Address...c.ovvviiiiiiiie e, , PIN 75...cccvin.... , having
Branch Mail Id........ccooiiiiiiiiiiiiicc e,

Date.......... ., Bank

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly Authorised person
On behalf of the Bank With seal & signature code
Details of Persons Issuing the BG:

Name-----------------------

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note:2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter)

IFSC Code : SBIN0008279
Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist — Angul ,ODISHA, Pin - 759145
Mail id : sb1.08279@sbi.co.in
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ANNEXURE-C15

BANK GUARANTEE AGAINST FREE ISSUE OF MATERIALS / EQUIPMENTS TAKEN OUTSIDE THE PLANT

(To be executed on Non-judicial stamp paper or appropriate value)

GUARANTEE NO..........ceuneanee.

1. WHEREAS National Aluminium Company Limited (hereinafter referred to as "the

Company") which expression shall unless repugnant to the context includes their legal
representatives, successors and assigns having their registered office at NALCO BHAWAN,
P/1, NAYAPALLI, BHUBANESWAR-751 061, Odisha, and their Branch Unit/office at
(UNIT/OFFICE ADDRESS), has entered into a Contract with M/s
(hereinafter referred to as the Contractor which expression shall
unless repugnant to the context include their legal representatives, successors and assigns for
the work of on the terms and conditions
as set out, inter-alias, in the Company’s Contract No. dated:

and various documents forming part thereof hereinafter collectively referred to as
the "said contract" which expression shall include all amendments, modifications and/or
variations thereto.

AND WHEREAS one of the conditions of the said contract is that the Company has agreed to
supply to the contractor raw-materials (hereinafter referred to as the "said materials") for the
purpose of execution by the contractor of the said contract and pending execution by the
contractor of the said contract incorporating the said materials, the said materials shall be under
the custody and charge of the contractor and shall be kept, stored, altered, worked upon and/or
fabricated at the sole risk and expense of the Contractor.

AND WHEREAS the Company has asked the contractor for adequate security for the said
materials to be supplied to the contractor under the contract.

AND WHEREAS at the request of the contractor the Company has agreed to accept a bank
guarantee from with Registered Office at
(hereinafter referred to as "the surety").

NOW THIS GUARANTEE WITNESSETH that in consideration of the Company having at the
request of contractor agreed to accept a Bank Guarantee of the Surety amounting to
’ (Rupees only) in respect of the said
materials against any and all loss, damage, destruction (inclusive of but not limited to any and all
loss or damage or destruction to or of the said materials or any item or part thereof by theft,
pilferage, fire, explosion, storage, chemical or physical action or reaction, bending, wrapping
exposure, rusting, faulty workmanship, faulty methods or technique of fabrication, or other act of
omission or commission whatsoever within the control of the contractor, misuse or
misappropriation by the contractor and the contractor's servant and/or agents whatsoever to or of
in the said materials or any part of items thereof from the date the said materials was supplied
to the contractor upto and until the date of return to the Company of the said materials or
relative part of item thereof or completed fabricated work(s) incorporating the said materials, the
surety shall indemnify and pay, without protest or demur and without recourse to the contractor,
the Company upto and not exceeding altogether a sum of ° (Rupees
only) on demand by the Company. The decision of
the Company as to any loss, damage, destruction, misuse and misappropriation under the terms
and conditions of this guarantee shall be final and binding on the Surety.
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5. THIS GUARANTEE is irrevocable and will remain in force and effect upto and until the said

10.

materials have been returned to the Company asper terms of the said contract and
intimation thereof being given by the Company to the surety on the aggregate amount payable
hereunder has been paid by the surety to the Company, whichever is earlier.

Notwithstanding anything stated above, the liability of the surety under the guarantee is
restricted to ° (Rupees only) and this guarantee will remain
in force upto in the first instance. However, if the contractor's obligations
under this guarantee is not completed or fully performed within this period, the surety hereby
agrees to further extend the guarantee till such time as is required to fulfill such obligations.

We have the power to issue this guarantee in your favour under memorandum and Articles of
Association and the undersigned has full power to do so under the power of Attorney dated
granted to him by the Bank.

Unless a claim made on us within three months from the date of expiry, i.e.,
all our rights under the said guarantee shall be forfeited and we shall be relieved, and
discharged from all liabilities there under.

We o Bank, having its branch office at ........................ ,IFS Code...................
and branch Mail ID...............oii lastly undertake not to revoke this guarantee during
its currency except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time at the request of Consultant.

W Bank further agree that this Guarantee shall be invocable at
Angul / Bhubaneswar, ... (Bank), Branch office
Al , IFS Code.....oovvvvvvvnnn . with
AdAress. ..ooovii , PIN 75................ , having Branch Mail

IFSC Code:..cuvnvinininininennn.. By its constitutional Attorney

Corpo

rate Seal of the Bank

Signature of duly Authorised person
On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Name-----------------------

Address for Correspondence: ------------- Telephone & Fax No.

E-mail:

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note: 2 : BG confirmation must be sent to our Banker through SFMS with the followings details :
Beneficiary : NATIONAL ALUMINIUM CO LTD.

Banker : State Bank of India

Branch : Kandsar (Nalco Nagar)

A/C No : 00000010657908589(CPP)/ 00000010657908114(Smelter) IFSC Code : SBIN0008279
Address of Bank : AT/P.O — Kandsar, P.S - Nalco Nagar, Dist - Angul , ODISHA, Pin - 759145

Mail 1d : sb1.08279@sbi.co.in
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ANNEXURE-C16
BANK GUARANTEE FOR ADVANCE PAYMENT

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

In consideration of National Aluminium Company Limited (A Government of India Enterprise),

having its Unit/Office at (UNIT/OFFICE ADDRESS WHERE THE WORK IS

EXECUTED) (hereinafter called “The Company” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to make an
advance payment of Rs............ (RUpees.....oeevvneevneennnnn. only) to M/S. cevivuvieniineiinnenn.n (hereinafter
called “the said Contractor(s)/Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) from the demand, terms and
conditions of Contract/Order No........ dated. ...... for vovveiiiii (work/assignment description)
on production of a bank guarantee equivalent to 110% of the advance payment indicated above.

We oo, Bank having its branch office at ........ do hereby agree and undertake to
pay the amount due and payable under this guarantee without any demur, merely on a demand from
the Company stating that in the opinion of the Company which is final and binding, the amount
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Company
by reason of non-payment/adjustment of any part of the said advance or any dues to the company or
any breach by the said Contractor(s)/seller(s) of any of the terms and conditions contained in the said
contract(s)/orders(s) or by reasons of the Contractor(s)/Seller(s) failure to perform the said
Contract(s)/Order(s). Any such demand made on the Bank by the Company shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding Rs.....c.ccvevinnn.
(Rupees.........oeevunnene. only).

We undertake to pay to the Company any money so demanded not withstanding any claim dispute or
disputes raised by the contractor(s)/Seller(s) in any suit or proceeding pending before any office, court
or tribunal relating thereto our liability under this present guarantee being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under. Our liability to pay is not dependable or conditional on the Company proceeding against
the Contractor(s)/Seller(s).

The guarantee herein contained shall not be determined or affected or suspended by the liquidation or
winding up, dissolution or change of constitution or insolvency of the said tenderer(s) but shall in all
respect and for all purposes be binding and operative until payment of all money due or liabilities
under the said contract(s)/order(s) are fulfilled.

We oo, Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said Contract(s)/Order(s) and
that it shall continue to be enforceable till all the dues of the Company under or by virtue of the said

Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or till a duly
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authorized officer of the Company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said Contractor(s)/Seller(s) and

accordingly discharges this guarantee.

. That the Company/Company will have fully liberty without reference to us and without affecting this

guarantee to postpone for any time or from time to time the exercise of any of the power of the
Company under the Contract(s)/Order(s).

Notwithstanding anything contained herein before, our liability shall not exceed Rs......................
(RUPEES..ucvnienienieiniieanennen, only) and shall remain in force till................. Unless a demand or claim
under this Guarantee is made on us within three months from the date of expiry, we shall be

discharged from all the liabilities under this guarantee.

. Weiii Bank, lastly undertake not to revoke this guarantee during its currency except with

the previous consent of the Company in writing. We further undertake to keep this Guarantee

renewed from time to time on the request of the Contractor(s)/Seller(s).

9. We i Bank further agree that this Guarantee shall be invocable at

Angul / Bhubaneswar, .........cccoceevvinnnnn..

.......... (Bank), Branch office at......coccoveienvenvenvennnne..

IFS Code.....ccvvenvnnnnnn. With Address...o.ovvviieiiiii e, , PIN 75...cccvvn.n... , having
Branch Mail Id.......ccoeiiiiiiiiiiiiii e,
Date......co. e Bank

Corporate Seal of the Bank

By its constitutional Attorney

Signature of duly Authorised person

On behalf of the Bank With seal & signature code

Details of Persons Issuing the BG:

Address for Correspondence: -------------
E-mail:

Telephone & Fax No.

Note: 1 : BGs to be furnished from any of the approved banks of NALCO.

Note 2: BG confirmation must be sent to our Banker through SFMS with the followings details:
Beneficiary : NATIONAL ALUMINIUM CO LTD CPP

Banker : State Bank of India

Branch : Kandsar(Nalco Nagar)

A/C No : 00000010657908589

IFSC Code : SBIN0008279

Address of Bank : AT/P.O — Kandsar,P.S - Nalco Nagar,Dist — Angul ,ODISHA,,Pin - 759145
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ANNEXURE-C17

LIST OF STANDARDISED BANKS

I. List of PSU Banks

Sl Name of the Bank Sl Name of the Bank
No. No.
1. Allahabad Bank 11. Indian Bank
2. Andhra bank 12. Oriental Bank of Commerce
3. Bank of Boroda 13. Punjab and Sind Bank
4. Bank of India 14. Punjab National Bank
5. Bank of Maharashtra 15. State Bank of India
6 Canara bank 16 Syndicate Bank
7. Central bank of India 17. UCO Bank
8. Corporation Bank 18. Union Bank of India
9. Dena Bank 19. Vijaya Bank
10. IDBI Bank
II. List of Private Banks
Sl Name of the Bank Sl Name of the Bank
No. No.
1 HDFC Bank 9 The South Indian Bank Ltd.
2 ICICI Bank 10 The Karur Vysya Bank Ltd.
3 Axis Bank 11 The Karnataka Bank Ltd.
4 Kotak Mahindra Bank Ltd. 12 IDFC Bank
5 YES Bank 13 RBL Bank
6 IndusInd Bank 14 The Lakshmi Vilas Bank Ltd.
7 The Federal Bank Ltd. 15 Tamilnadu Mercantile Bank Ltd.
8 The Jammu & Kasmir Bank Ltd. 16 City Union Bank Ltd.
ITI. List of Foreign Banks
Sl Name of the Bank BIC Sl Name of the Bank BIC
No. No.
1 | Abu Dhabi Commercial Bank ADCB AE AA 19 | KEB Hana Bank KOEX KR SE
Ltd.
2 | Australia & New Zealand ANZB AU 3M 20 | Krung Thai Bank Public KRTH TH BK
Banking Group Limited Company Ltd.
3 | Bank Of America NA BOFA US 3N 21 | Mashregbank PSC BOML AE AD
4 Bank of Bahrain and Kuwait BBKU BH BM 22 | Mizuho Bank Ltd. MHCB JP JT
B.S.C.
5 | Bank of Ceylon BCEY LK LX 23 | National Australia Bank Ltd. NATA AU 33
6 | Barclays Bank PLC BARC BG 22 24 | Sberbank SABR RU MM
7 | BNP Paribas BNPA FR PP 25 | Shinhan Bank SHBK KR SE
8 Citibank N.A. CITI US 33 26 | Societe Generale SOGE FR PP
9 Commonwealth Bank of CTBA AU 2S 27 | Sonali Bank Ltd. BSON BD DH
Australia
10 | Credit Agricole Corporate & BSUI FR PP 28 | Standard Chartered Bank SCBL GB 2L
Investment Bank
11 | Credit Suisse AG CRES CH ZZ 29 | Sumitomo Mitsui Banking SMBC JP JT
Corporation
12 | DBS Bank Ltd. DBSS SG SG 30 | The Bank of Nova Scotia NOSC CATT
13 | Deutsche Bank AG DEUT DE FF 31 | The Bank of Tokyo-Mitsubishi BOTK JP JT
UFJ, Ltd.
14 | Doha Bank DOHB QA QA 32 | The Hongkong & Shanghai HSBC HK HH
Banking Corp. Ltd.
15 | FirstRand Bank Ltd. FIRN ZA JJ 33 | The Royal Bank of Scotland PLC RBOS GB 2L
16 | Industrial Bank of Korea IBKO KR SE 34 | United Overseas Bank Ltd. UOVB SG SG
17 | Industrial & Commercial Bank ICBK CN BJ 35 | Westpac Banking Corporation WPAC AU 2F
of China Limited
18 | JP Morgan Chase Bank CHAS US 33 36 | Woori Bank HVBK KR SE
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SAC CODES for Services & HSN code for supply

ANNEXURE-C18

Service PO No.

Sl. No vendor code &Supply

Supply/Service Description

Service Accounting Code
(SAC) (6 DIGIT) & HSN
code (6 digit)

995449
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ANNEXURE-C19

NATIONAL ALUMINIUM COMPANY LIMITED

CAPTIVE POWER PLANT DIVISION

INSTRUCTION FOR BIDDERS: FILLING UP OF FOLLWING ANNEXURES ARE MUST, WITHOUT

WHICH THE OFFER IS LIABLE FOR REJECTION.

The tenderer shall carefully study the list of directors of NALCO from the website written below

https://nalcoindia.com/company/nalco-leadership/board-of-directors/

and state “Yes” or “No” to questions given below:

S1.No. Description

Write “Yes” or “No”

NALCO?

1. Whether the tenderer is a relative of any of the directors of

2. If the tenderer is a firm, any of NALCO Directors or any of
their relatives is a partner in the tender’s firm?

Director of the Company?

3. If the tenderer is a Company Registered under Company’s Act
1956, whether any of NALCO’s Directors is a member of

Note: If Yes to any of the above questions, please give the name of NALCO’s Director and relationship
of the tender / partner / member / Director as the case may be.

Sl. No. Name

Relationship

SIGNATURE OF THE TENDERER
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ANNEXURE-C20

Important: Suppression of information shall be viewed seriously and action deemed fit would be taken
including termination of the contract.
(Strike out which is not applicable)

1. I/We hereby declare that none of my/our relative is an employee of NALCO.
2. I/We hereby declare the following are the employee/s of NALCO is/are my/our relative/s.

S1.No. Name of the employee/ P.No. / Relationship with the employee.
Designation/Place of Posting.
1
2
3

(PLEASE ATTACH EXTRA SHEET, IF REQUIRED)

SIGNATURE OF THE TENDERER
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ANNEXURE-C21

PRE CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of
the monthof _ 2025, between, on one hand, the National Aluminium Company Limited (NALCO), a
company registered under the Companies Act 1956 and a Government of India Enterprise, having its
Registered Office at NALCO Bhawan, P/1, Nayapalli, Bhubaneswar- 751013,0disha, India (referred to as
NALCO) acting through Shri (with designation of the Officer) (hereinafter called the

“BUYER”, which expression shall mean and include, unless the context otherwise requires, his

successors in office and assigns) of the First Part and Ms.

represented by Shri , Chief Executive Officer (hereinafter called the
“BIDDER / Seller” which expression shall mean and include, unless the context otherwise requires, his
successors and permitted assigns ) of the Second Part.

WHEREAS the BUYER proposes to procure and the BIDDER/Seller is willing to

offer/has offered the stores and
WHEREAS the BIDDER is a private company / public company /Government undertaking/ partnership

/registered export agency, constitute[ NOT APPLICABLE }w in the matter and the BUYER

is a Company under the administrat Govt. of India.

NOW THEREFORE

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence / prejudiced dealings prior to during and subsequent to the currency of the contract to be
entered into with a view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on
public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the
contract by providing assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the BUYER will comment to prevent corruption, in any form, by its officials by
following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the
contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage
from the BIDDER, either for themselves or for any person or organisation or third party related to
the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or

implementation process related to the contract.
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1.2 The BUYER will, during the pre-contract stage, treat all BIDDERs alike and will provide to all
BIDDERs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to other
BIDDERs.

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a
breach.

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to
the BUYER with full and verifiable facts and the same is prima facie found to be correct by the
BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the BUYER and such a person shall be debarred from further
dealings related to the contract process. In such a case while an enquiry is being conducted by the
BUYER the proceedings under the contract would not be stalled.

Commitments of BIDDERs

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-contract

stage in order to secure the contr d in particular commit itself to

NOT APPLICABLE

4 [=] Y

the following :-

3.1 The BIDDER will not offer, d any bribe, gift, consideration,

reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BUYER, connected directly or indirectly with the
bidding process, or to any person, organisation or third party related to the contract in exchange
for any advantage in the bidding, evaluation, contracting and implementation of the contract.

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the BUYER or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the contract or any other contract with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the contract or any other
contract with the Government.

3.3 BIDDERS shall disclose the name and address of agents and representatives and Indian BIDDERs
shall disclose their foreign principals or associates.

3.4 BIDDERs shall disclose the payment to be made by them to agents / brokers or any other
Intermediary, in connection with this bid / contract.

3.5 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing

the contract, shall disclose any payments he has made, is committed to or intends to make to
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officials of the BUYER or their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for such payments.

3.6 The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

3.7 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

3.8 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information provided by the BUYER as part of the business relationship, regarding
plans, technical proposals and business details, including information contained in any electronic
data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such
information is divulged.

3.9 The BIDDER commits to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable fact.

3.10 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

3.11. If the Bidder or any employee of the Bidder or any person acting on the behalf of the Bidder,

either directly or indirectly, is a r uyer, or alternatively, if any

relative of an officer of the Buyer NOT APPLICABLE

be disclosed by the Bidder at the time of filing of tender.

idder’s firm, the same shall

The term “relative” for this purpose would be as defined in Section 6 of the Companies Act 1956.

3.12. The Bidder shall not lend to or borrow any money from or enter into monetary dealings or
transactions, directly or indirectly, with any employee of the Buyer.

3.13 Bidder(s)/ Contractor(s) who have signed the integrity pact shall not approach the courts while
representing the matter to IEMs and shall wait for their decision in the matter.

4. Previous Transgression

4.1. The Bidder declares that no previous transgression occurred in the last three years immediately
before signing of this integrity Pact, with any other company in any country in respect of any
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any
Government Department in India that could Justify Bidder’s exclusion from the tender process.

4.2. The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be disqualified
from the tender process or the contract, if already awarded, can be terminated for such reason.

5.. Sanctions for Violations :

5.1.  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its
behalf (whether with or without the knowledge of the BIDDER) shall entitle of the BUYER to take

all or any one of the following actions, wherever required: -
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5.2

@

(i1)

(ii1)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(%)

To immediately call off the pre-contract negotiations without assigning any reason or giving
any compensation to the BIDDER. However, the proceedings with the other BIDDER(s)
would continue.

The Earnest Money Deposit ( in pre-contract stage) and/or Security Deposit / Performance
Bond ( after the contract is signed) shall stand forfeited either fully or partially, as decided
by the BUYER and the BUYER shall not be required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation to
the BIDDER.

To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of
India, while in case of a BIDDER from a country other than India with interest thereon at
2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from the
BUYER in connection with any other contract for any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.

To en-cash the advance bank guarantee and performance bond / warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the BUYER,
along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay

compensation for any loss o£ NOT APPLICABLE lfrom such cancellation /

rescission and the BUYER unt so payable from the

money(s) due to the BIDDER.
To debar the BIDDER from participating in future bidding processes of NALCO for a

minimum period of five years, which may be further extended at the discretion of the
BUYER.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent
or broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same

without assigning any reason for imposing sanction for violation of this Pact.

The BUYER will be entitled to take all or any of the actions mentioned at para 5.1(G) to (x) of this

Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of

the Indian Penal Code 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for

prevention of corruption.
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5.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER
can approach the independent Monitor(s) appointed for the purposes of this Pact.

6. Independent External Monitors (IEMs):

6.1. The BUYER has a panel of Independent External Monitors (hereinafter referred to as-IEMs) for
this Pact in consultation with the Central Vigilance Commission as mentioned in NALCO’s
NIT/NALCO’s website (www.nalcoindia.com).

6.2 The task of the IEMs shall be to review independently and objectively, whether and to what extent

the parties comply with the obligations under this Pact.

6.3 The IEMs shall not be subject to instructions by representatives of the parties and perform their
functions neutrally and independently.

6.4 Both the parties accept that the IEMs have the right to access all the documents relating to the
project / procurement including minutes of meetings.

6.5 As soon as the IEM notices, or has reason to believe, a violation of this Pact, he will so inform the
Authority designated by the BUYER.

6.6 The BIDDER(s) accepts that the IEM has the right to access without restriction to all Project
documentation of the BUYER including that provided by the BIDDER. The BIDDER will also

grant the TEM, upon his request and demonstration of a valid interest, unrestricted and

ml, 1.

unconditional access to his project doc Lok to Subcontractors. The
IEM shall be under contractual obhgat[ NOT APPLICABLE ]Aments of the BIDDER /

Subcontractor(s) with confidentiality.

6.7 The BUYER will provide to the IEM sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the parties. The parties will offer to the IEM the option to participate in such meetings.

6.8 The IEM will submit a written report to the designated Authority of BUYER / Secretary in the
Department / within 8 to 10 weeks from the date of reference or intimation to his by the BUYER /
BIDDER and should be occasion arise, submit proposals for correcting problematic situations.

7. Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
IEMs shall be entitled to examine all the documents including the Books of Accounts of the
BIDDER and the BIDDER shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

8. Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the

BUYER.
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9. Other Legal Actions:

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or

criminal proceedings.

10.  Validity:

10.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded. If any claim is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is discharged/
determined by CMD, NALCO.

10.2  Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall
remain valid. In this case, th } } agreement to their original
intentions. I NOT APPLICABLE

11. If the bidder/ Contractor is a paftnership or a consortium, this agreement must be signed by all
partners or consortium members

12. The parties hereby sign this Integrity Pact at on

For & on behalf of For & on behalf of
BUYER BIDDER
Name of the Officer:
Designation:
Company: NALCO

Official Seal

Witness Witness

sk ok skok sk skok skoke sk sk ok
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ANNEXURE-C22

BEFORE THE NOTARY PUBLIC
AFFIDAVIT

I , aged about ............ years, S/O ..iiiiiiiiiiiiiiinn.. , At , PO-
............ , Dist-..........., Pin-..................,, State: ............, Designation: ..................... of M/s.
................................................ have not been convicted by a court of Law for an offence involving
moral turpitude in relation to business dealings during the past seven years for acceptance of the
offer. I do hereby solemnly affirm and state as follows:

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF BIDED OR
ABANDONMENT OF WORK BY THE BIDDER

1. | (a) | Isthe bidder currently involved in any litigation relating to the works. Yes/No

(b) | If yes,: give details:

2. | (@) | Has the bidder or any of its constituent partners been debarred/ expelled by | Yes/No
any agency in India during the last 5 years.

(b) | If yes, give details:

3. | (@ | Has the bidder or any of its constituent partners failed to perform on any | Yes/No
contract work in India during the last 5 years.

(b) | If yes, give details:

4. | (a) | Arbitration cases pending. Yes/No

(b) | If yes, give details:

5. | (@ | Disputed incomplete woy NOT APPLICABLE Yes/No

(b) | If yes, give details: L )

6. | (@) | Pending civil cases against the firm or its Proprietor/Partner(s)/Director(s) | Yes/No
involving moral turpitude in relation to business dealings.

(b) | If yes, give details:

7. | () | Pending criminal cases against the firm or its Proprietor/Partner(s)/Director(s) | Yes/No
involving moral turpitude in relation to business dealings.

(b) | If yes, give details:

8. | (@) | Punishments awarded under civil cases or criminal cases involving moral | Yes/No
turpitude in relation to business dealings

(b) | If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
be summarily be rejected.

Signature of the bidder
Date:..ccovnvneninenennn.
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ANNEXURE-C23
AGREEMENT
CONTRACT AGREEMENT FOR THE WORK OF ....uuiiiiiiiiiiiiiiienieeeesscessasssssssssesssssanses (-
................ ) DATED. ...../...../......(the ...th day of the month of...............of the year two thousand......)
between D n the town o) P AT/PO-
....................................... ,DIST-..................STATE............,PIN-............. here in after called ,the

"Contractor" (which terms shall unless excluded by or repugnant to the subject or context
include its successors and permitted assignees) of the one part and the NATIONAL ALUMINIUM

COMPANY LIMITED hereinafter called the “OWNER” (Which term shall, unless excluded by or
repugnant to the subject or context include its successors and permitted assignees) of the other part.

Whereas:

(A) The owner being desirous of having provided and executed certain works mentioned enumerated or
referred to in the tender documents including Notice Inviting Tender/Letter Inviting Tender,
General Conditions, Drawings, Plans, Time schedule of Completion of jobs, and other documents
has called for Tender.

(B) The Contractor has inspected the site and surroundings of the works specified in the tender
documents and has satisfied himself by careful examination before submitting his tender as to the
nature of the surface strata, soil, subsoil and ground, the form and nature of site and local conditions,
the quantities, nature and magnitude of the work, the availability of labour and materials
necessary for the execution of work, the means of access to site, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and things referred to or implied in the tender
documents or having any connection therewith, and has considered the nature and extent of all
probable and possible situations, delays, hindrances or interferences to or with the executions and
completion of the work to be carried out under the contract, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the work
and which might have influenced him in making his tender.

(C The Notice Inviting Tender/ Letter Inviting Tender, General conditions of Contract, Special
Conditions of Contract, General Obligations, Specifications, Drawings, Plans, Time Schedule of
Completion of jobs, Letter of Acceptance of Tender and any statement of agreed variations with its
enclosures, copies for which are hereto annexed form part of this contract though separately set out
herein and are included in the expression "CONTRACT" wherever herein used.

01) SERVICE PURCHASE ORDER NO: -----s-srescsrmsearasmssasm s :

AND WHEREAS:

The owner accepted the Tender of the Contractor for the provision and the execution of the said work
at the rates stated in the schedule of quantities of works and finally approved by owner (Hereinafter
called the “Schedule of Rates') upon the terms and subject to the conditions of contract. Now this
agreement witnesses and it is hereby agreed and declared as follows:-

01. In consideration of the payment to be made to the contractor for the work to be executed by him, the
contractor hereby covenants with the owner that the contractor shall and will duly provide, execute
and complete the said works and shall do and perform all other acts and things in the contract
mentioned or described or which are to be implied there from or may be reasonably necessary, for
the completion of the said works and at the said times and in the manner subject to the terms and
conditions or stipulations mentioned in the contract.
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02. In consideration of the due provision execution and completion of the said work, the owner does
hereby agree with the contractor that the owner will pay to the contractor the respective amounts
for the work actually done by him and approved by the owner at the scheduled rates and such other
sum payable to the contractor under provision of the such contract, payment to be made at such
time and in such manner as provided for in the contract.

AND

03. In consideration of the due provisions execution and completion of the said work the contractor does
hereby agree to pay such sums as may be due to the owner for the services rendered by the owner to
the contractor such as power supply, water supply and others as set for in the said contract and
such other sums as may become payable to the owner towards the controlled items of consumables
materials or towards loss, damage to the owner's equipment, materials, construction plant and
machinery, such payments to be made at such time and in such manner as is provided in the
contract. It is specially and distinctly understood and agreed between the owner and the contractor
that the contractor shall have no right, title or interest in the site made available by the owner for
execution of the works or in the building, structure or works executed on the said site by the
contractor or in the goods, articles, materials etc. brought on the said site (Unless the same
specifically belongs to the contractor) and the contractor shall not have or deemed to have any lien
whatsoever charge for unpaid bills nor will be entitled to assume or retain possession or control of
the site or structures and the owner shall have an absolute and unfettered right to take full
possession of the site and to remove the contractor, his servants, agents and materials belonging to
the contractor and lying on the site.

The contractor shall be allowed to enter upon the site for execution of the works only as a licencee
simplicitor and shall not have any claim, right, title or interest in the site or the structure erected
thereon and the owner shall be entitled to terminate such license at any time without assigning any
reason. The materials including sand, gravel, stone, loose earth rock etc. dug up or excavated from
the said site shall unless otherwise expressly agreed under this contract, exclusively belong to the
owner and the contractor shall have no right to claim over the same and such excavations and
materials should be disposed off on account of the owner according to the instructions in writing
issued from time to time by the Engineer-in-Charge.

In witness whereof the parties have executed these presents in the day and the year first above
written.

Signed & delivered for & Signed & delivered for &
on behalf of Owner on behalf of Contractor.
(NATIONAL ALUMINIUM CO.LTD.) (IVI/S.iuiunienrunsensunsunsunsasncsnssnsenne )
PLACE: NALCO CPP DIVISION ANGUL. PLACE:.

IN THE PRESENCE OF TWO WITNESSES.

NALCO’S WITNESS. CONTRACTOR’S WITNESS.
01) 01)
02) 02)

PLACE: NALCO, CPP
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ANNEXURE-C24
COMMERCIAL QUESTIONNAIRE

Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede the
stipulations mentioned elsewhere in their offer.

SL. NO. NALCO’S QUERY BIDDER'S REPLY/
CONFIRMATION

1.0 Confirm that your offer is valid for 03 (Three) Months from the
original date of Tender Opening / last Extended tender opening
date, if extension done (As per GeM Portal).

2.0 Confirm that Earnest Money Deposit (EMD) as per tender
stipulations have been furnished along with bid.

3.0 Confirm that the following documents are submitted with Part-I:

a) All documents as per CHECK LIST.

b) Master Index as enclosed with Bidding Document is submitted in
unpriced part duly signed and stamped on each page.

c) Compliance letter for Addendum/ Amendments as a token of
acceptance (Applicable, if issued).

4.0 Confirm that price has been submitted in a separately sealed
envelope superscribing "PRICE PART". 2 Copies (One original &
One Photo copy)

5.0 Schedule of Price

a) Price must be filled in the soft copy of the SOR furnished along
with the tender document. Please note that the format of the Excel
file including columns of Item No., Description, Unit, Quantity,
name of file or worksheet etc. are not to be edited by the tenderer.
Confirm that price part submitted is the print out of the soft copy
submitted along with the price bid.

b) Confirm that rate/ price has been quoted for all items of SOR.

c) Confirm that deviation/terms & conditions are not mentioned in
the price part. In case any terms and condition is mentioned in the
price part, the same shall be treated as null and void.

d) Confirm that correction fluid is not used in the price part. (In case
of any correction, the same shall be signed and stamped by
authorized signatory.)

6.0 Confirm your compliance to critical stipulations of bidding
document as mentioned in ITB.
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SL. NO.

NALCO’SQUERY

BIDDER'S REPLY/
CONFIRMATION

7.0

Confirm that you have studied complete tender document including
technical and commercial part and your offer is in accordance with
the requirements of the tender document.

8.0

Confirm your compliance to total Scope of Work mentioned in the
Bidding Document.

9.0

Confirm your acceptance for “Scope of Supply' mentioned in the
tender document and confirm that all materials shall be supplied
as per Standards and Specification.

10.0

Confirm your acceptance for Time Schedule as mentioned in tender
document.

11.0

Confirm that your quoted price includes all taxes, duties as
applicable for this WORK in accordance with the provision of
General Conditions of Contract and Special Conditions of Contract.

12.0

Confirm that your quoted price includes all types of insurance as
per the provisions of General Conditions of Contract and Special
Conditions of Contract.

13.0

Confirm that all costs resulting from safe execution of WORK, such
as safety induction, use of protective clothing, safety glasses and
helmet, safety precaution taken during monsoon, or any other
safety measures to be undertaken by the Contractor for execution
of work are included in the quoted rates.

14.0

Confirm that adequate numbers of construction equipments, tools,
tackles etc. have been proposed which will be sufficient to complete
the work as per the time schedule.

15.0

Confirm that you have proposed adequate project/site organization
with qualified supervisory personnel having requisite experience
including personnel responsible for safety, planning, stores, QA/QC
etc.

16.0

Confirm that while submitting your price, you have taken
consideration of scope of supplies, scope of work and technical
requirement mentioned in Bidding Document.

17.0

Confirm that only exception and deviation indicated in the specific
format shall be considered and evaluated. Deviations listed at any
other places of the tender documents shall not be considered.
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SL. NO. NALCO’SQUERY BIDDER'S REPLY/
CONFIRMATION

18.0 Confirm that you have your own QA/QC programme for executing
this work.

19.0 Confirm that Bidder is not involved in any Litigation/
Arbitration/debarring/expelling, otherwise, if involved, please
furnish information about the same.

20.0 Confirm that the Bidder is not under liquidation, court receivership
or similar proceedings.

21.0 Confirm the following:

a) The planning schedule, S-curves etc., submitted by the bidder with
his Bid, are indicative and shall not be basis for extra
compensation in case actual needs are higher.

b) Detailed planning schedule developed by CONTRACTOR after
contract award may be subject to fluctuations depending upon
actual progress of the project and available work front.

c) Co-ordination and making available by Contractor of all staff,
manpower, construction equipment, tools, cranes, etc. and
materials as required for a timely completion of all WORK as per
Owner's construction and priority schedule and in accordance with
the available work front are included in the quoted rates.

22.0 Please confirm whether you need Mobilization Advance or not.

SIGNATURE OF BIDDER :
NAME OF BIDDER

COMPANY SEAL
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et ) NALCO

NATIONAL ALUMINIUM COMPANY LIMITED

(A Government of India Enterprise)

TENDER & CONTRACT DEPT., CAPTIVE POWER PLANT
Web site: www.nalcoindia.com

ANNEXURE-C25
CHECKLIST FOR BIDDER.
Following information along with the attested copy/copies of all the supporting documents as

applicable, are to be submitted in the envelope of Single part/ two-part bid (Ref cl. No-25.1 of
Annexure-Al).

Sl | Documents description For Two | For Single
No. Part Part
1. | (a) EMD Amount as per NIT specification. Yes / No Yes / No
(b) Cost of tender document, if downloaded from Internet. Yes / No NA
2. | E.P.F. Alc CODE Yes / No Yes / No
3. | E.S.I. A/ce CODE Yes / No Yes / No
4. | PAN No. Yes / No Yes / No
5 | EMAIL ID (Annexure-C4) Yes/No | Yes/No
6 | Phone no/ Mobile no (Annexure-C4) Yes / No Yes / No
7 PAN based GST registration No Yes/ No Yes / No
8. | GST No Yes / No Yes / No
9 Solvency Certificate from a Bank Yes / No NA
10. | Power of Attorney of the signatory / Authorized signatory nominated | Yes/No Ves /N
es/ No
by the company for the tender, if signed by other than proprietor.
11 | Proof of ownership/partnership of the firm/company attached. Yes / No NA
12. | Offer is submitted in the (a) Obtained from T&C Department, | Yes/No NA
original NIT documents (b) Downloaded from Internet Yes / No NA
13. | Deviation from the NIT terms & conditions in deviation sheet only. Yes / No NA

(Ref :-Annexure-C3)

14 | Signed declaration form by authorized signatory as per Annexure-C4 | Yes/ No Yes / No

15 | Undertaking of downloaded tender documents as per Annexure-C5 Yes/ No NA

16 | Bank mandate for e-payment form as per Annexure-C10 Yes / No Yes / No
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Sl | Documents description For Two | For Single
No. Part Part
17. | Annexure-C19 & C20 regarding relatives in NALCO Yes / No Yes / No
18. | Annexure-C8 regarding details of present / concurrent commitments | Yes/ No NA
and information of the tenderer (where ever applicable)
19. | Documentary evidence in support of pre-qualifying criteria of the Yes / No
NIT Yes / No
o NA
Work Orders listing as per (Annexure-C6)
Work Orders listing as per (Annexure-C7)
20. | Copies of audited Balance Sheet / Profit & Loss account for the last Yes / No Yes / No
three Financial Years
21. | Copy of statutory license, if applicable Yes / No Yes / No
22. | List of tools & tackles Yes / No NA
23. | All the pages of the offer including GCC are signed by the bidder Yes / No Yes / No
24. | Supporting documents are attested by Gazetted Officer / Notary Yes / No
. Yes / No
Public
25. | Price Bid contains no conditions in any form Yes / No Yes / No
26. | Pre Contract Integrity Pact (Annexure-C21) Yes/No NA
27. | Preference to Make In India (Annexure-A09) Yes / No Yes / No
28. | Compliance of Public order on Restrictions under Rule 144 (xi) of Yes / No Yes /N
the General Financial Rules (Annexure-A10) es o

SIGNATURE OF TENDERER WITH SEAL
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ANNEXURE-C26
CHECK LIST FOR SUBMISSION OF OFFER

Bidder is requested to fill this check list and ensure that all details/ documents have been furnished as
called for in the tender document along with duly filled in, signed and stamped checklist with Part-I bid.

Please tick the box and ensure compliance:

1.0 Bid submission Letter as per proforma attached in bidding document.
Submitted.

2.0 Information about Bidder as per proforma attached in bidding document.
Submitted.

3.0 EMD of requisite amount is submitted in the form of DD/BG/BC from any scheduled bank as
mentioned in tender document, in separate sealed envelope marked “Earnest Money Deposit”.

Submitted in the form EMD value: Rs.

of DD/ BG

BG No. Dated Valid up to Claim period upto
DD No. Dated Drawn on Valid up to

BC No. Dated Drawn on Valid up to

4.0 Validity of Bank Guarantee towards Earnest Money Deposit enclosed with Techno-commercial
Part of your offer (f submitted in the form of BG) is Months from the tender
opening/Extended tender opening date. (Annexure-C12)

Yes Valid Up to
5.0  Validity of Offer is up to Months from the tender opening/Extended tender opening date.
Yes Valid Up to

6.0 Annual Turnover Details as per proforma including Audited Balance Sheets including Profit and Loss
Account Statement for the last 3 (Three) years.

Submitted. Submitted for the years:
1.

2.
3.

7.0  Fresh Solvency Certificate from your Bankers (Date of issue of this certificate should not be earlier than
one year from the date of opening of Techno-commercial Part).
Submitted. Certificate dated

From (Name of Bank)

8.0 Details of Past Experience in the proforma enclosed in the Bidding Document.

Submitted.

9.0 Details of Present / Concurrent Commitments in the proforma enclosed in the proforma enclosed in the
Bidding Document (where ever applicable).

Submitted.
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10.0 List of minimum equipment proposed to be deployed for the work in the proforma enclosed in the

11.0

12.0

13.0

14.0

15.0

16.0

17.0

18.0

19.0

Bidding Document.

Submitted. Ref.:

Deployment Schedule of equipment proposed for the work in the proforma enclosed in the Bidding
Document.

Submitted. Ref.

Proposed Site Organisation (as per proforma enclosed in the Bidding Document)

1) Submitted Ref.

i) Qualification and Experience of Resident Engineer/ Site-in-Charge and other key personnel
have been mentioned in the site organization chart.

Yes Ref.

iii) Number of Key Personnel under different heads have been mentioned in the Site
Organisation Chart.

Yes Ref.

iv)Site Organization Chart includes qualified and experienced Quality Control Engineer, Planning
Engineer and Safety Officer.

Yes Ref.
Deployment Schedule of Supervisory Personnel proposed for the work in the proforma enclosed in
the Bidding Document.

Submitted Ref.

Power of Attorney in favour of person who has signed the offer in stamp paper of appropriate value.

Submitted. Ref.

Partnership Deed in case of partnership firm and Articles of Association in case of limited company.

Submitted.

Declaration regarding relationship with client’s Director

Submitted.

Copy of P.F & ESI code, Service Tax registration certificate:

Submitted.

An Overall Schedule, clearly indicating all important milestone of the construction activities.

Submitted. Ref.

Bid Compliance Statement (confirmation for no deviation stipulated in Bid) in the proforma
enclosed.

Submitted. Ref.
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20.0 Exception and Deviation Statement in the proforma enclosed.

Submitted.

21.0  All the documents submitted in requisite number of copies as mentioned in the Bidding Document
and are readable/legible.

Submitted. No. of copies submitted:

22.0 Original Biding Document along with blank (un-priced) copy of Price Bid/ Schedule of Rates,
corrigendum and addendum (if any).

Submitted.

23.0  All pages/ documents are stamped and signed by the authorised signatory of the bidder.

Yes.

SIGNATURE OF BIDDER:
NAME OF BIDDER:
COMPANY SEAL:
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ANNEXURE-C27

APPENDIX FOR DOCUMENTS TO BE SUBMITTED BY BIDDER

Sl. Contents Page Nos.
No.
1 DD / Banker’s Cheque /MSME / NSIC / UAM to ---
i)  Work Orders for technical PQC criteria | ONLY FOR OPEN to ---
with scope of work and BOQ TENDER
ii) Completion Certificate to -
iii) Amendment Copy ,if applicable to -
3 i) Balance Sheet and Profit & Loss statements of to ---
last 3 financial years (Audited by C.A)
ii)  Bank Solvency of last financial year (Not to ---
applicable)
4 i) PF to ---
ii)  ESI to ---
iii) PAN to ---
iv)  PAN based GSTIN to ---
V) Power of Attorney /ownership/Certificate of Incorporation to ---
vi)  Affidavit of No Litigation (Original) ONLY FOR OPEN to ---
TENDER
5 i) Forwarding Letter & Undertaking (ANNEXURE-C1 of NIT) to ---
i)  Mandatory Information of the Bidder (ANNEXURE-C2 of NIT) to ---
iii)  Exception / Deviation statement to the tender terms & conditions to ---
(ANNEXURE-C3 of NIT)
iv)  Declaration by the bidder (ANNEXURE-C4 of NIT) to ---
v) Undertaking of downloading of tender document (Annexure-C5 of NIT ) to ---
vi)  Details of Present / Concurrent Commitments of | ONLY FOR OPEN to ---
the tenderer (ANNEXURE-CS of NIT) TENDER (where
ever applicable)
vii) Bank Mandate Form for e-payment (Annexure-C10 of NIT) to ---
viii) SAC Code (Annexure-C18 of NIT) to ---
ix)  Declaration of Relatives (Appendix — C19 & C20 of NIT to ---
x)  Anti-Profiteering Declaration Format, To be submitted with Bid to ---
(Annexure-C30 of NIT)
xi)  Declaration by the Bidder for Implementation of | ONLY FOR CASES to ---
Integrity (Annexure-C32 of NIT) WHERE INTEGRITY
PACT IS NOT
APPLICABLE
6 | Pre-Contract Integrity Pact (Annexure-C21 of NIT) to ---
7 | Preference to Make In India(Annexure-A09) to ---
8 Compliance of Public order on Restrictions under Rule 144 (xi) of the General Financial to ---
Rules (Annexure-A10)
9 Works orders with amendments (if any) as documentary proof | ONLY FOR OPEN
for Present / concurrent commitment TENDER (where
ever applicable)

NOTE —

1. The above details should be filled up and submitted, along with the bid document.

2. All the above mentioned documents needs to be submitted along with the offer and in
the mentioned chronological order.

3. Page no. reference must be mentioned against each document.
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Annexure-C28
NO DUE CERTIFICATE

Vendor Code:
Work Order Ref with Date:

Vendor Name:

Description of Work as per Order :

&~ 0 o=

Reference of User Dept :

This 1s to certify that the contractor do not have any due regarding Material, Tools,
Equipment, Consumables, Rent, Electricity, Water Charges, Ground Rent, Hiring Charges,
etc. and Compensation for damages if any.

However, dues of contractor under the performance guarantee / defect liability shall continue
for the performance guarantee / defect liability period notwithstanding the above certificate/
agreement.

for National Aluminium Co. Ltd.

Date: Signature.
Name:
Designation:
Department:

NO CLAIM CERTIFICATE

Vendor Code:
Work Order Ref with Date:

Vendor Name:

Description of Work as per Order:
Reference of User Dept:
Final Bill Value Claimed:

AN i A

This is to certify that we do not have any other claims on M/s. National Aluminium Company Limited
against the above contract except what is already claimed in the Final Bill subject to processing/passing in
Finance as per Contract Conditions and Security Deposit/Performance guarantee.

for National Aluminium Co. Ltd. for Contractor

Date: Signature Signature
Name: Name:
Designation: Seal:

Department:
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NATIONAL ALUMINIUM COMPANY LTD.
CAPTIVE POWER PLANT, ANGUL, ODISHA

Annexure-C29

Integrated Management System

CONTRACTS DEPARTMENT

Title: WORK COMPLETION CERTIFICATE
Doc. No.: F-24 / CNT/ IDPM/ 02 Issue No: 002 Rev. 02 Page 110 of 1
Effective Date of format: 17.08.2022

Sl. Description Details
No.
01 Name of the Work
02 Work Order Reference No. &

Date
03 SAP Purchase Order No
04 Name of the Contractor & SAP

Vendor code
05 Contract Period From To
06 Amended Contract Period From To
07 | Contract Value (excluding GST)

(Rs.)
08 Final Amended Contract Value

(in Rs.)
09 | Actual Value of Completed Work

(excluding GST) (Rs.)
10 Date of Actual Commencement of

Work
11 Date of Completion of Work

Certified that the above work has been completed in all respects as per-terms & conditions of the contract
and the performance is satisfactory.

(Signature of EIC/MIC)

Name:

Designation:

Dept:
Date:

(Signature of HOD)

Name:
Designation:
Dept:

Date:
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NATIONAL ALUMINIUM COMPANY LTD.
CAPTIVE POWER PLANT, ANGUL, ODISHA

Annexure-C29 A

Integrated Management System

CONTRACTS DEPARTMENT

Title: PARTIAL WORK COMPLETION CERTIFICATE
Doc. No.. F-25/CNT/IDPM/ 02 Issue No: 002 Rev. 02 Page 111 of 1
Effective Date of format:17.08.2022
Sl. Description Details
No.
01 Name of the Work
02 Work Order Reference No. &
Date
03 SAP Purchase Order No
04 Name of the Contractor & SAP
Vendor code
05 Contract Period From To
06 Amended Contract Period From To
07 | Contract Value (excluding GST)
(Rs.)
08 Final Amended Contract Value
(in Rs.)
09 Date of Actual Commencement
of Work
10 | Value of the partially completed As on Dt:
work (excluding GST) (Rs.)

Certified that the performance of the contractor till date is satisfactory. This partial work completion
certificate is being issued to the contractor, as per their request vide letter No......cccooeviiiiiiiiiininnn.,

dated .iooiiiiiiiiie,

(Signature of EIC/MIC)

Name:
Designation:
Dept:

Date:

(Signature of HOD)

Name:
Designation:
Dept:

Date:
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Annexure-C30

Format:- (To be submitted with BID)

ANTI-PROFITEERING DECLARATION FORMAT

To whomsoever it may concern.

I, Mr. , Proprietor/ (other authorized

signatories) of M/s. , hereby solemnly and sincerely declare

that, while giving this quotation to ‘Nalco’ against Tender No.

Dt. , me/my firm/my company has abided by all Tax Laws and Rules including but not
limited to Section 171 of the Central Goods and Services Tax Act, 2017.

I, hereby solemnly and sincerely further declare that me/my firm/my company will continue to
abide by the said laws, including but not limited to Section 171 of the Central Goods and
Services Tax Act, 2017, as applicable from time to time during the life of the tender and during

execution of any order placed with reference to the said tender.

I further declare that, me/my firm/my company, in furtherance and in compliance to the said
section, will make commensurate reduction in the basic prices w.r.t. Input Tax benefits and
reduction in Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or

services provided.

I further declare that the foregoing is true and correct and the same is a legal obligation and

failure to fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.
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Annexure-C31
Format:- (To be submitted at the time of release of Final Due)

ANTI-PROFITEERING DECLARATION FORMAT

To whomsoever it may concern.

I, Mr. , Proprietor/ (other authorized
signatories) of M/s. , hereby solemnly and sincerely declare
that, while executing the Order No. Dt. , me/my firm/my

company has abided by all Tax Laws and Rules including but not limited to Section 171 of the
Central Goods and Services Tax Act, 2017.

I further declare that, me/my firm/my company, in furtherance and in compliance to the said
section, have not made profit out of reduction in Input Tax benefits where ever applicable and
reduced Tax charged to ‘Nalco’ w.r.t. Output Tax benefits in connection with goods and/or

services provided.

I also declare that “Commensurate benefit of reduction in rate of tax or benefit of input tax credit
in the Purchase Order / Work Order / Contract No......ccoovviiiiiiiiiiiiiiiiiiiiiiieen. Dtoooeeiiii,
has been passed on to NALCO.”

I further declare that the foregoing is true and correct and the same is a legal obligation and

failure to fulfil if could result in penalties under the law.

Date:

Place: To be signed by the authorized person under the firm’s seal.
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Annexure-C32

Declaration by Bidder for Implementation of Integrity

Tender Ref:

I/We

(Name of the Bidder) commit to take all

measures necessary to prevent corrupt practices, unfair means and illegal activities during any

stage of his bid or during any pre-contract or post-contract stage in order to secure the contract.

I/ We further undertakes that

Will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage to any official of the Buyer,
connected directly or indirectly with the bidding process, evaluation, contracting and

implementation of the Contract.

will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation
of the contract.

will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

will commits to refrain from giving any complaint directly or through any other manner

without supporting it with full and verifiable fact.

will not instigate or cause to instigate any third person to commit any of the actions

mentioned above.

Yours faithfully

(Authorized signatory of the Bidder)
Date:
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GENERAL CONDITIONS OF CONTRACT (GCC)

(Enclosed separately with this Tender)

ek kb k ok kk




BOQ

Name of REPLACEMENT AND ROTATION OF ASH SLURRY HEADERS FROM BOUNDARY WALL TO ASH POND (MC-5633)

‘Work:
Name of the
Bidder :

NOTE:

—

2. Bidders are allowed to enter the Bidder Name and Values only.
3. In case of any mismatch between the amount in this Price Bid (BOQ) and GeM-Portal-Quotation-Field,
then the value mentioned in the GeM Portal Field shall be final.

. This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns.

ANNEXURE-B4

4. Prior to submission of the Offer, the Bidders may please ensure their GST registration category in GEM portal is correct,
for e.g. if a vendor is REGISTERED GST Vendor, same should be ensured during GeM Portal registration of the Vendor.
5. In GeM Portal Quotation field, the total amount inclusive of GST (for registered Vendor) is to be quoted.
6. The bidder shall quote their rates upto two decimal places only. Decimal digit beyond two will be rounded off to two decimal for evaluation/placement of the order
7. Uploading of this BOQ is mandatory for item break up of the BoQ.
8. The evaluation shall be based on overall L-1 basis.
Item Number | Item Title Item Description Item Quantity | Unit of Contract Period Basic Unit Price Basic Amount GST % Total Amount SAC Code
Measure (Exclusive of all taxes) | (Exclusive of all inclusive of GST
taxes)
1 ITEM 1 [Dismantling/Removal of  Ash disposal pipe 4000.00 METER 02 (Two) Years 0.00 18.00% 0.00
Dismantling/Removal of Ash disposal pipe line of 350NB
2 ITEM 2 |Erection of Ash disposal pipe line of 35 : Erection of Ash 4000.00 METER | 02 (Two) Years 0.00 18.00% 0.00
disposal pipe line of 350NB
3 ITEM 3 |Dismantling/Removal of lateral headers f :Dismantling/Removal 700.00 METER 02 (Two) Years 0.00 18.00% 0.00
of lateral headers from Ash pond Dyke
4 ITEM 4 |Erection of lateral headers in dyke in A :Erection of lateral 700.00 METER | 02 (Two) Years 0.00 18.00% 0.00
headers in dyke in Ash pond
5 ITEM 5 [Support/Anchoring of pipes, bends etc. :Support/Anchoring of] 80.00 METER 02 (Two) Years 0.00 18.00% 0.00
pipes, bends etc.
6 ITEM 6 |Fabrication / Erection of M.S. /CB lined :Fabrication / Erection 40.00 NO 02 (Two) Years 0.00 18.00% 0.00
of ML.S. /CB lined Bend /Tee/Reducer/’Y” pieces
7 ITEM 7 |Erection of Cast basalt lined pipe (350N :Erection of Cast basalt 70.00 NO 02 (Two) Years 0.00 18.00% 0.00
lined pipe (350NB x 6mtr length) in Ash Disposal line
8 ITEM 8 |Ash Slurry header pipe rotation from CPP :Ash Slurry header 4000.00 METER | 02 (Two) Years 0.00 18.00% 0.00
pipe rotation from CPP Boundary wall to Ash Pond
TOTAL AMOUNT INCLUSIVE OF ALL TAXES (This total amount inclusive of GST is to be quoted in GeM Portal)= 0.00 0.00
0.00

The total offer value inclusive of GST (for registered Vendor), which is to be filled in GeM Portal Quotation Field =

Note: 1. GST@18% (Applicable as per Govt. Guideline)

2. GST CESS @0%
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23. | Force Majeure

24. | Compensation for delay.

25. | Failure by the contractor to comply with the provisions of the contract.

26. | Contractor remains liable to pay compensation if action not taken under Clause
25.

27. | No Compensation for alteration in or restriction of work.

28. | Change in Constitution

29. Termination of Contract for death

30. | Members of the Owner not individually liable

31. | Owner not bound by personal representations
32. Contractor’s Office at Site
33. Contractor’s subordinate staff and their conduct

34. | Sub-letting of work

34.1 | General

34.2 | Sub-Contracting of works

34.3 | List of sub-contracted works to be supplied

34.4 | Contractor’s liability not limited by sub-contractors

34.5 | Owner may terminate sub-contracts

34.6 | No remedy for action taken under this clause

35. | Power of Entry

36. | Contractor’s responsibility with other agencies

37. | Other agencies at site

38. | Serving of Notices

38.1 | To the Contractor

38.2 | To the Owner

39 Rights of various interests

40 Patents, Royalties, Rent and excavated material

41. Liens

41.1 | General

41.2 | Nothing extra for adverse sub-soil conditions

41.3 | Slip and Falls in excavation

41.4 | No compensation in case of change on location of site

Performance of Work (Section V)

49. Execution of Works

43. | Coordination and inspection of works

44. | Work on monsoon and dewatering

45. | Work on Sundays and Holidays

46. General Conditions of Construction and Erection Work

47. | Drawing to be supplied by the Owner

48. | Drawings to be supplied by the Contractor

49. | Setting out works

50. | Responsibility for Level and Alignment
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55. | Materials obtained from dismantling
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71. | Lumpsum in Tender

72. | Running Account payment to be regarded as advances

73. | Notice of claims for additional payment

74. | Payment of Contractor’s Bill

75. | Receipt for payment.

76. | Completion Certificate.

76.1 | Application for completion certificate.

76.2 | Completion Certificate.

76.3 | Completion Documents.

77. | Final Decision and final Certificate.

78. | Certificate and payments no evidence of completion.
Taxes and Insurance (Section —VII)

79. | Taxes, duties, octroi etc.

80. | Insurance

80.1 | Employees State Insurance act.

80.2 | Workmen compensation and employer’s liability insurance

80.3 | Any other insurance required under law or regulations or by Owner

80.4 | Accident or Injury to workmen

80.5 | Transit Insurance

81. | Damage to property or to any person or any third party

82. | Demurrage dues.
Labour Laws and Arbitration (Section — VIII)

83. | Labour laws.

84. | Implementation of Apprentices Act 1961.

85. | Contractor to Indemnify the Owner

86. | Health and sanitary arrangements for workers

87. | Arbitration

88 | Jurisdiction/ Governing Laws
Safety Code (Section-IX).

89. | General

90. | Safety Regulations

91. | First Aid and Industrial Injuries

92. | General Rules.

93. | Contractor’s Barricades.

94. | Scaffolding.

95. | Excavation and Trenching.

96. | General Safety

97. | Care in handling Inflammable gas.

98. | Temporary combustible Structures.

99. | Precautions against fire.

100. | Explosives.
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101. | Mines Act.

102. | Preservation of peace.

103. | Out Break of infectious diseases.

104. | Treatment of Contractor’s Staff in Owner’s Hospital

105. | Use of intoxicants.

Proforma (Section-X)

A. Proforma of Bank Guarantee.

B. Proforma of Agreement

C. Security Deposit Guarantee Bond

Proposal forms - (Appendixes)

IA. | Details of works of similar nature and magnitude carried out during the last 5
years.

IB. Concurred commitments of the tenderer

II Details of equipment, tools tackle.

ITII. | Details of Minimum manpower proposed to be deployed on this work.

IV. | Organisation Chart showing no. of qualified engineers and supervision)

V. List of proposed sub-contractors.

VI. | Progress Billings.

VII. | Information about Tenderers (Form H)

VIII | List of enclosures (Form-I)

IX. | Exceptions and Deviations (Form —J)
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SECTION -1

DEFINITIONS AND INTERPRETATION

1. DEFINITION & INTERPRETATION:

1.1

1.1.1

1.1.2

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

Definition:

In the contract (as hereinafter defined) the following words and expressions shall have the
meanings hereby assigned to them except where the context otherwise requires.

The ‘Owner’ shall mean the National Aluminium Company Limited (NALCO), a Company

incorporated under the Companies Act, 1956 having its registered office at IDCO Tower, 8th
Floor, Janapath, Bhubaneswar —751007 or any other place as modified subsequently and
shall include its Chairman-cum-Managing Director or other Administrative Officers
authorised to deal with these presents are concerned on his behalf posted in the any of the
Offices of NALCO and shall also include Owner’s successors and assignees.

The Chairman-cum-Managing Director has nominated the following persons as the
representative of the ‘Owner’ for the purpose of all contractual matters.

Smelter - General Manager (Smelter)

CpP - General Manager (CPP) Projects
Mines - General Manager (Mines)

Alumina - General Manager (Alumina)

The ‘Tender’ shall mean the tender submitted by the tenderer for acceptance by the Owner.

The ‘Chairman-cum-Managing Director’ shall mean the Chairman-cum-Managing Director
of National Aluminium Co. Ltd., or his successors in office as designated by the Owner.

The ‘Project Head’ shall mean General Manager/ Deputy General Manager of the Project of
National Aluminium Company Ltd., or his successor in office or his authorised
representative.

The ‘Contractor’ shall mean the person or persons, firm or company whose tender has been
accepted by owner and includes the contractor’s legal representatives, his successors and
permitted assigns.

The ‘Sub-contractor’ shall mean any person or firm or company (other than the contractor
to whom any part of the work has been entrusted by the contractor, with the written
consent of the owner or his representative and the legal representatives, successors and
permitted assignee of such person, firm or company.

The ‘Engineer-in-Charge’ shall mean the person nominated by the Owner from time to
time and shall include those who are expressly authorised by the Owner to act for and on
his behalf for all function pertaining to operation of this contract. All functions pertaining
to the operation of contract means all acts necessary for execution of the contract
coordinating between the different agencies and final closing of the contract.

The ‘Works’ shall mean and include all works to be executed in accordance with the
contract or part thereof as the case may and shall include all extras, addition, altered or
substituted works as required for the purpose of the contract or as may be required to be
executed by the owner/ engineer-in-charge.

The ‘Contract’ shall mean the agreement between the Owner and the contractor for the
execution of the works including therein all documents such as the invitation to tender,
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1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

instructions to Tenders, General Conditions of Contract, Special Conditions of Contract,
Job Specifications, General Requirements, Time Schedule of Completion of Job, Drawings,
Letter of Intent awarding the work, Agreed variations, if any etc.

The ‘Contract Document’ shall mean collectively the tender documents, designs, drawings
specifications, agreed variations, if any and other documents constituting the tender and
acceptance thereof.

‘Constitutional Plant’ shall mean all appliances or things of whatsoever nature required in
or about the execution, completion or maintenance of the works or temporary works (as
hereinafter defined) but does not include materials or other things intended to form of
forming part of the permanent work.

‘Temporary Works’ shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of the works.

‘Specifications’ shall mean all directions, various technical specification, provisions, and
requirements, attached to the contract, which pertain to the method and manner of
performing the work or works to the quantities and qualities of the work or works and the
materials to be furnished under the contract for the work or works as may be amplified or
modified by the Owner or the Engineer-in-charge during the performance of Contract in
order to provide the unforeseen conditions or in the best interests of the work or works. It
shall also include the latest edition including all addenda/ corrigenda or relevant Indian
Standard Specifications and other relevant codes.

‘Plans’ shall mean all maps, sketches, and layouts as are incorporated in the contract in
order to define broadly the scope and specifications of the work or works, and all
reproductions thereof.

‘Drawings’ shall include maps, plans and tracings or prints thereof with any modifications
approved in writing by the Engineer-in-Charge and such other drawings as may, from time
to time, be furnished or approved in writing by the Engineer-in-charge.

‘Foreign consultant’ shall mean a person, agency or firm including their successors and
assigns, who are nonresidents of India and are responsible for supply of process
Technology for expansion plant based on review of existing plant including material flow,
energy balance, additional facilities and improvement on the basis of the recent
experience.

‘Indian Consultant’ shall mean a person, agency or firm including their successors and
assign who are responsible for detailed engineering and construction management of the
project.

‘Project manager’ shall mean the authorised representative of the consultant posted at
site. He shall be responsible for supervision of the work by the contractors as well as
coordinate with different agencies within the organisation or otherwise.

‘Site’ shall mean the lands and other places on, under in or through which the permanent
works are to be carried out and any other lands or places provided by the owner for the
purpose of the contract.

‘Notice in writing or written Notice’ shall mean a notice in written, typed or printed
characters sent (unless delivered personally or other wise proved to have been received) by
registered post to the last known private or business address or registered office of the
addressee and shall be deemed to have been received in the ordinary course of post it
would have been delivered.

The ‘Completion Certificate’ shall mean the certificate to be issued by the owner or his
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1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

1.1.28.

1.1.29.
1.1.30.
1.1.31.

1.1.32.

1.1.33.

1.1.34.

1.1.35.

2.1
2.1.1

representative when the works have been completed to his satisfaction.

The ‘Final Certificate’ in relation to the work shall mean the certificate regarding the
satisfactory compliance of the various provisions of the contract to be issued by the owner
or his representative after the period of liability is over.

‘Approved’ shall mean approved in writing including subsequent written conformation of
previous verbal approval and ‘Approval’ means approved in writing including as aforesaid.

The ‘Period of Liability’ in relation to a work means the specified period from the date of
issue of completion certificate up to the date of issue of final certificate which the
contractor stands responsible for rectifying all defects that may appear in the works.

The ‘Appointing Authority’ for the purpose of arbitration shall be the Chairman and
managing Director or any other person so designated by him.

The ‘Alteration Variation Order’ means an order given in writing by the Engineer-in-
Charge/ owner to effect additions to or deletions from or alteration in the works.

‘Letter of Intent’ shall mean an intimation by a letter to tenderer that the tender has been
accepted in accordance with the provisions contained in the letter.

‘Days’ means a day of 24 hours from mid night irrespective of the number of hours worked
in that day.

‘Working Day’ mean any day which is not declared to be holiday or rest day by the Owner.
‘Week’ means a period of any consecutive seven days.

‘Metric System’ All technical documents regarding the construction of works are given in
the metric system and all work in the project should be carried out accordingly to the
metric system. All documents concerning the work shall also be maintained in the metric
system.

‘Value of Contract’ shall mean the sum accepted or the sum calculated in accordance with
the prices accepted in tender and / or the contract rates as payable to the contractor for the
entire execution and full completion of the work.

‘Headings and Marginal Notes’ in these contract documents are given solely for facility of
reference and are not part of the contract documents and are not to be taken into account
in the interpretation of the provisions of the contract.

‘Language for Drawings & Instruction™ All the drawings, titles, notes, instruction,
dimensions etc. shall be in English Language.

‘Singular and Plural™ The singular shall include the plural and vice versa wherever the
context so requires.

SECTION -1II

FACILITIES TO CONTRACTOR

Location of Sites and Access by Road:

Locations of Sites:

The general information about Mines Alumina, Aluminium Smelter and Captive power
Plants furnished below is of indicative nature only and shall not be considered as binding in
any way on the Owner and shall not govern either the scope of work or the nature of the
respective rights and the obligations of the parties to such contract.
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2.1.2.

2.2

2.2.1.

2.2.2.

2.2.3.

2.2.4.

(a) Alumina Plant and Mines:

Alumina plant is on south-western side of the Panchpatmali hill near Damanjodi village in
Koraput District, Orissa State. The site is situated at 12 Km from the national highway
No. 43 off Semiliguda village. The Alumina Plant Site has the form of saddle between
groups of low hills. The location of Red Mud Pond is in the natural basis of hills situated at
a distance of 2 Km from the western side of the plant. The Bauxite mine is located at 14
Km away from the Alumina Plant Site.

(b) Smelter Plant:

Aluminium Smelter is on the Southern side of National Highway No. 42, with its

approximate latitude and longitude as 20'51°N and 85 10°E respectively. The area, at a
higher elevation in comparison with adjacent land, is not subjected to either normal or flash
foods. The prevalent directions of wind are from North-West and West.

(c) Captive Power Plant:

Captive Power Plant is located at Angul, District Angul, Orissa on the south of Talcher
Thermal Power Station of Orissa State Electricity Board the main plant site is about 3 Km
on the north of the junction of the National Highway Nos. 42 and 23, between the villages
Balaram Prasad Patna and Gotamara. The access roads to the main plant site may be
taken from either of the highways.

Access by Road:

Contractor, if necessary, shall build other temporary access roads to the actual site of
construction for his own work at his own cost. The Contractor shall be required to permit
the use of the roads so constructed by him for vehicles of any other parties who may be
engaged on the project site. The Contractor shall also facilitate the construction of the
permanent roads should the construction thereof start while he is engaged on this work.
He shall make due allowance in his tender for any inconvenience he anticipates on such
account.

Non-availability of access roads, railway siding and railway wagons for the use of
contractor shall in no case condone any delay in the execution of works not be the cause for
any claim for compensation against the Owner.

Water Supply:

Unless other wise provided in the Contract, the Contractor shall be responsible for the
arrangements to obtain supply of water necessary for the works, his labour colony, his
workshops, his offices etc. All pumping installations, pipe network and distribution
system will have to be carried out by the Contractor at his own cost.

The Owner may agree to supply water to the Contractor for use in the Owner’s works on
specified terms and conditions as shall be determined by the Owner, which shall be
binding on the Contractors. The tenderer is however required to exercise his option to
receive such water supply from Owner’s main at the time of submission of his tender.

When the water is supplied by the Owner, the Owner’s main will be within 500 metres
form the site of work. The Contractor shall provide at his own cost, all necessary ferrules,
pipes, fitting, couplings and tanks and temporary works required and he shall maintain all
such works in satisfactory condition. The Contractor shall remove all such works and
shall re-instate and make good any work disturbed, to the satisfaction of the Engineer-in-
Charge.

In the event of the Contractor’s drawing water from the Owner’s main/ source, he shall not
claim any compensation for interruption or failure of Owner’s water supply caused due to
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2.2.5.

2.3.
2.3.1

2.3.2

2.3.3

2.3.4

2.3.5

2.3.6

2.3.7

any reasons beyond the control of the owner.
The water so supplied by the Owner shall be free of cost for the Constructional work only.

Power Supply:

Subject to availability, Owner will supply power at 400/440 V at only one point at the
nearest substation, from where the contractor will make his own arrangement for
temporary distribution. The point of supply will not be more than 500 Metres away from
the Contractor’s premises. All the works will be done as per IEA regulations and passed
by the Engineer-in-Charge. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works due to the
alignment of these lines, the contractor will re-route or remove the temporary lines at his
own cost. The Contractor at his cost will also provide suitable electric metres, fuses,
switches, etc. for purposes of payment to the Owner which should be in the custody and
control of the Owner. The cost of power supply shall be payable to the owner every month.
Rs. 1/- per kWh for power, which will be deducted from the running bills. The owner shall
not, however, guarantee the supply of electricity and no compensation for any failure or
short supply of electricity will be entertained and this does not relieve the contractor of his
responsibility for timely completion of this works as stipulated in the contract.

It shall be the responsibility of the contractor to provide and maintain the complete
installation of the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e. as per and the Central/ State Electricity Acts and
Rules etc. The Contractor will ensure that his equipment and Electrical wiring etc. are
installed modified, maintained by a licensed Electrician/ Supervisor. A rest certificate is to
be produced to the Engineer-in-Charge for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the Owner has a right to
disconnect the power supply without any reference to the contractor. No claim shall be
entertained for such disconnection by the Engineer-in-Charge. Power supply will be
reconnected only after production of fresh certificate from authorised -electrical
SUpervisors.

The Owner is not liable for any loss or damage to the Contractor’s equipment as a result of
variation in voltage or frequency or interruption in power supply or other loss to the
Contractor arising there from.

The Contractor shall ensure that the Electrical equipment installed by him are such that
average power factor does not fall below 0.90 at his premises. In case power factor falls
below 0.90 in any month, he will reimburse to the Owner at the penal rate determined by
the Owner for all units consumed during the month.

The Power supply required for Contractor’s colony near the plant site will be determined
by the Owner and shall as per state Electricity Board’s Rules and other Statutory
provisions applicable for such installations from time to time. In case of power supply to
Contractor’s colony, the power will be made available at a single point and the Contractor
shall make his own arrangement at his own cost for distribution to the occupants of the
colony as per Electricity Rules & Acts. The site area and colony shall be sufficiently
illuminated to avoid accidents.

The Contractor will have to provide and install his own light and power meters, which will
be governed as per Central/ State Government Electricity Rules. The meters shall be
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2.3.8

2.3.9

2.3.10

2.3.11

2.4.1.

2.4.

2.4.2.

2.5.

sealed by the Owner.

In case of damage to any of the Owner’s equipment on account of fault, intentional or
unintentional on the part of the Contractor the Owner reserves the right to recover the
cost of such damage from the contractor’s bill. Cost of HRC Fuses replaced at the Owner’s
terminals due to any fault in the Contractor’s installation shall be to contractor’s account
at the rates decided by the Engineer-in-Charge.

Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP
and up to 100 HP a suitable starting devices approved by the Engineer-in-Charge shall be
provided by the Contractor For Motor s above 100 HP slipping induction motors will
suitable starting devices as approved by the Engineer-in-Charge shall be provided by the
Contractor.

The Contractor shall ensure at his cost that all electric lines and equipment and all
installations are approved by the State Electricity Inspector before power can be supplied
by the Owner.

The total requirement of power shall be indicated by the tenderer along with his tender.

The Owner will at his discretion and convenience and for the duration of the execution of
the work may provide the land for construction of Contractor’s field office, godown,
workshops and assembly yard required for the execution of the contract nearer to the site.

Land for Contractor’s Filed Office, Godown and Workshop :

The Contractor shall at his cost construct all these temporary buildings structures and
provide suitable water supply and sanitary arrangement as approved by the Engineer-in-
Charge and other inspectorates.

On completion of the works undertaken by the Contractor, he shall remove all temporary
works erected by him and have the site cleared as directed by Engineer-in-Charge. If the
Contractor fails to comply with these requirements, the Engineer-in-Charge has the right
to remove any structure, such surplus, rubbish materials and depose off the same as he
deems fit and get the site cleared and the contractor shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such surplus materials
disposed as aforesaid. The Owner reserves the right to ask the Contractor at any time
during the pendancy of the contract, to vacate the land by giving 7 (seven) days notice on
security reasons or on national interest or otherwise. A token rent of Rs. 100/- (Rupees
One hundred only) per hectare or part thereof per annum or part thereof shall be charged
for the land so made available.

Land provided shall be solely on licence basis which is terminable by at any time without
notice or without assigning any reasons. In the event of any such termination or the
termination of the contract/completion thereof, the contractor shall forthwith vacate the
premises.

Land for Residential Accommodation:

Land for residential accommodation for staff and labour may be made available at the
discretion of the Engineer-in-Charge and rent for the same will be as decided by the
Engineer-in-Charge according to location and the area occupied by the Contractor.

SECTION - III
GENERAL INSTRUCTIONS TO TENDERERS
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3.
3.1.
@

(1)

3.1.1.

3.2.

3.3.

3.4.

4.0.
4.1.1

4.1.2.

SUBMISSION OF TENDER:

The documents issued to the tenderers shall be as follows:

One complete set of tender documents as per index sheet and drawings marked
‘ORIGINAL’ (To be submitted along-with the quotation).

One complete set of tender documents as per index sheet marked “TENDERER’S COPY’
(To be retained by the tenderer for reference).

The tender documents shall be in 2 parts viz. Technical Bid and Price Bid. Technical and
Price Bid should be put in separate sealed cover and marked with the tender reference
and name of the work. In addition, a note on the Price Bid “Quotation do not open” is to
be superscribed. Both the sealed covers are to be put in a single sealed cover. The name
of the work the tender reference and date of opening are to be superscribed on this sealed
envelope also.

The technical Bid shall be opened in the first instance. Clarifications, confirmations, if
any, shall be obtained with regard to technical specifications. After technical
specifications are firmed up, if a tenderer revises his price bid, he is required to submit
justification in support of the revision made. The price bid shall be opened thereafter.

If Addenda/ Corrigenda are issued to this tender document, they must be signed,
submitted along-with the tender documents. The tenderer should write clearly the
revised quantities in schedule of Rates of Tender Document and should price the work
based on revised quantities when amendments on quantities are issued in addenda.

Tenderers are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the tender documents and not stipulate any deviations.
Should it however become unavoidable, deviations should be stipulated in the prescribed
proforma only, contained in the proposal form. Owner reserves the right to evaluate the
quotations containing deviations having financial implications, by adding the cost for
such deviations are determined by Owner.

Tenders should be submitted in double sealed envelope with the name of work
superscribed thereon and with the note “QUOTATION DO NOT OPEN” written
prominently. The full name, postal address and telegraphic address of the tenderer shall
be written on the bottom left hand corner of the sealed cover.

DOCUMENTS:

Bidders shall submit with his bids the particular/ documents as envisaged from Appendix
(i) to (x) along with tentative construction net work/ Bar chart for completion of work
taking into account various intermediate completion milestones/ component milestones
and the overall completion of work under the contract.

Details to be submitted along with tender:

The tenders, as submitted will consist of the following:

The technical Bid and Price Bid shall be submitted as stated in para 3.1.1 Documents to
be attached with price bid.

(i) Complete set of the tender document (marked ORIGINAL) as issued duly filled in by
the tenderer as prescribed in different clauses of the tender document, signed and date
affixed.

Documents to be attached with Technical Bid.

(i1) Earnest money in the manner specified in Clause 6 hereof.
(iii) The following proposal forms in FIVE copies
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4.2

4.3.

4.4.

4.5.

4.5.1.

(a) Details of works of similar nature and magnitude carried out during last 5 years
as per the Appendix — 1(A)

(b) Concurrent commitments of the tenderer as per the Appendix — 1(B).

(¢ Details of equipments, tools and tackles proposed to be deployed for this work as
per the Appendix — (II).

(d Details of manpower proposed to be deployed for this work as per the Appendix —
(IID, indicating the qualification.

(e) Site organisation chart showing number of qualified engineers and supervisors
etc. indicating their bio-data as per the Appendix — (IV), indicating the
qualification.

(f) List of proposed sub-contractors to be deployed as per the Appendix — (V).

(g) Progress Billing as per the Appendix — (VD).

(h) Information about tenderers as per the Appendix — (VII).

(i)  List of enclosures as per the Appendix — (VIII).

a) Power of attorney
b) Income tax & Sales tax clearance certificate.
¢) Solvency certificate from nationalised Bank
d) Documents showing annual turnover.
(G)  Exception and deviation which tenderer may desire to stipulate as per Appendix

— (IX).
All pages to be initialled:

All signatures in tender documents shall be dated, as well as the pages of all sections of
tender documents shall be initialled at the lower right hand corner or signed wherever
required in the tender papers by the tenderer or by a person holding power of attorney
authorising him to sign on behalf of the tenderer before submission of tender.

Rates to be in Figures and Words:

The tenderer shall quote in English, in figures and in words for the rates and amount
tendered by him in the Schedule of Rates forming part of the documents, in such a way
that interpolation is not possible. The amount of each item shall be worked out and
entered and requisite total given of all items. The tendered amount for the work shall be
entered in the tender and duly signed by the tenderer.

If some discrepancies are found between the rates given in works and figures or the
amount shown in the tender, the following procedure shall be followed:-

a) When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.
b) When the rate quoted by the tenderer in figures and words tally but the amount is
incorrect, the rate quoted by the tenderer shall be taken as correct.
¢) When it is not possible to ascertain the correct rate by either of above methods the
rate quoted in words shall be taken as correct.
Corrections and Erasures:
All corrections and alterations in the entries of tender papers shall be signed in full by the
tenderer with date. No erasures or over writings are permissible.

Signature of Tenderer:
The tender shall contain the name, residence and place of business of person or persons
making the tender and shall be signed by the tenderer with his usual signature.
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4.5.2.

4.6

6.1.

6.2.

8.1.

8.2.

Partnership firms shall furnish the full names of the partners in the tender. It should be
signed in the partnership’s name by all the partners or by duly authorised representative
followed by the name and designation of the person signing. Tender by a corporation shall
be signed by an authorised representative and a power of attorney on the behalf shall
accompany the tender. A copy of constitution of the firm with names of all partners shall
be furnished.

When the tenderer signs a tender in a language other than English, the total amount
tendered should in addition be written in the same language. The signature should be
attested by at least one witness.

Witness: Witness and sureties shall be persons of status and property. Their name
occupation and address shall be stated below their signature.

TRANSFER OF TENDER DOCUMENTS:

Transfer of tender document purchased by one intending tenderer to another is no
permissible.

EARNEST MONEY:

The tenderer must pay earnest money as given in the Letter/ Notice Inviting Tenders.
Tenders not accompanied with earnest money deposit will be rejected. The earnest money
can be paid in cash or by crossed demand draft or fixed deposit or Bank Guarantee from
any Nationalised/ Scheduled Bank or Insurance Guarantee in the prescribed proforma as
indicated in the tender document in favour of National Aluminium Company Ltd.

The Bank Guarantee so furnished by the tenderer shall be only in the proforma prescribed
by the Owner and valid for six months from the date of opening of the tender. No interest
shall be paid by the Owner on the Earnest Money deposited by the tenderer.

VALIDITY: Tender submitted by tenderers shall remain valid for acceptance for a period of
four months from the date of opening of the tender. The tenderers shall not be entitled
during the said period of four months, without the consent in writing of the Owner, to
revoke or cancel his tender or to vary the tender given or any term thereof. In case of
tenderer revoking or canceling his tender or varying any terms in regard thereof without
the consent a Owner in writing, the earnest money paid by him along-with the tender shall
be forfeited.

ADDENDA/ CORRIGENDA:
Addenda/ Corrigenda to the tender documents may be issued prior to the date of opening of
the tenders to clarify documents or to reflect modification in the design or contract terms.

The Addenda/ Corrigenda will be issued in duplicate to each person or organisation to
whom a set of tender documents has been issued. Each recipient should acknowledge the
receipt of the same and attach one copy of the addenda/ corrigenda along-with his offer. All
addenda/ corrigenda issued shall become part of Tender Documents.

RIGHT OF OWNER TO ACCEPT OR REJECT TENDER:

The right to accept the tender will rest with the Owner. The Owner further does not bind
himself to accept the lowest tender and reserves the authority to reject any or all the
tenders received without assigning any reason whatsoever. The whole work may be split
up between two or more contractors or accepted in part (not entirely) if considered
expedient. The quoted rates would hold good for such eventualities. Tenders in which any
of the particulars and prescribed information are missing or incomplete in any respect and /
or the prescribed conditions are not fulfilled are liable to be rejected. The decision for the
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9.2.

10.

10.1.

10.2.

10.3.

10.4.

11.

12.

13.

owner in respect of the above shall be final and binding on the contractor.

Canvassing in connection with tenders is strictly prohibited. The submitted tenders of the
tenderers who resort to canvassing are liable to rejection. Tenders containing uncalled
remarks or any additional conditions are liable to be rejected.

THE SCHEDULE:

The work shall be executed strictly as per the Time Schedule given in Appendix —1. The
period of construction given in time Schedule includes the time required for mobilisation as
well as testing, rectification if any, re-testing and completion in all respects to entire
satisfaction of the Engineer-in-Charge.

A joint programme of execution of the work will be prepared by the Engineer-in-Charge
and contractor based on priority requirement of this project. This programme will take
into account the time of completion mentioned in 19.1 above and the time allowed for the
priority works by the Engineer-in-Charge.

Monthly/ weekly construction programme will be drawn up by the Engineer-in-Charge
jointly with the Contractor, based on availability of work fronts and the joint construction
programme as per 10.2 above. The contractor shall scrupulously adhere to these targets/
programs by deploying adequate personnel construction tools and tackles and he shall also
supply himself materials of his scope of supply in good time to achieve the targets/
programmes. In all matters concerning the extents of targets set out in the weekly and
monthly programmes and the degree of achievement, the decision of the Engineer-in-
Charge will be final and binding on the contractor.

CONSTRUCTION SCHEDULE AND PRESENTATION:

The construction schedule shall be in the form of network of PERT CHART/ CPM or other
suitable presentation for the programme of the work indicating therein the different
components item of works and time required for completion of each components item wise/
month wise season wise so as to complete the work in all respects within the stipulated
period. Before award of the work the contractor is also required to make the presentation
to satisfy owner of their proposal for construction schedule in the form of BAR CHART and
organizational resources, equipments, machinaries, manpower to be deployed for timely
completion of the project.

TENDERER’S RESPONSIBILITY:

The intending tenderers shall be deemed to have visited the site and familiarised
themselves thoroughly with the site conditions before submitting the tender. Non-
familiarity with the site conditions will not be considered a reason either for extra claims
or for not carrying out the works in strict conformity with the drawings and specifications.

RETIRED GOVERNMENT OR COMPANY OFFICERS:

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering department of the State/ Central Government or
of the owner is allowed to work as a contractor for a period of two years after his
retirement from Government service or from the employment of the Owner without the
previous permission of the Owner. The contract if awarded, is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a person, who
had not obtained permission of the owner as aforesaid before submission of tender or
engagement in the contractor’s service as the case may be.

SIGNING OF THE CONTRACT: The successful tenderer shall be required to execute an
agreement with the Owner in the proforma attached with tender document within 10 days
of the receipt by him of the notification of acceptance of the tender. In the event of failure
on the part of the successful tenderer to sign the agreement within the above stipulated
period, the earnest money or his initial security deposit will be forfeited and the
acceptance of the tender shall be considered as cancelled. No bills shall be payable unless
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14.
14.1

14.2.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

16.

16.1.

16.2.

16.3.

17.
17.1.

the agreement is executed.

FIELD MANAGEMENTS AND CONTROLLING AUTHORITY:

The field management will be responsibility of the Project Manager posted at site by the
consultant and nominated by the owner. The Project manager shall work in accordance
with the directions given to him from time to time by the project head.

The Engineer-in-Charge shall only co-ordinate with the other agencies engaged to work at
site, to ensure minimum disruption of work carried out by different agencies. It shall be
the responsibility of the contractor to plan and execute the works strictly in accordance
with site instructions and avoid hindrance to the works being executed by other agencies.
The instructions of the Engineer-in-Charge shall be binding on the contractor.

NOTE TO SCHEDULE OF RATES:

The schedule of rates should be read in conjunction with all the other sections of the
tender.

The tenderer shall be deemed to have studied the drawings, specifications and details of
work to be done within time schedule and to have acquainted himself of the conditions

prevailing at site.

Rates must be filled in the original tender document. If quoted in separate typed sheets,

no variation in time description or specification shall be accepted. Any exceptions taken

by the tenderer to the schedule of rates shall be brought out in the terms and conditions

of offer.

The quantities shown against the various items are only approximate. Any increase or

decrease in the quantities shall not form the basis of alternation of the rates quoted and

accepted.

The owner reserves the right to interpolate the rates for such items of work falling

between similar items of lower and higher magnitude.

SECTION -1V
GENERAL OBLIGATIONS

INTERPRETATION OF CONTRACT DOCUMENTS:

Complete documents forming the contract are to be taken as mutually explanatory.
Should there by any discrepancy, inconsistency, error or omission in the contracts or any
of them the matter may be referred to Engineer-in-Charge who shall give decisions and
Issue to the contractor instructions directing in what manner the work is to be carried
out. The decision of Engineer-in-Charge shall be final and conclusive and the contractor
shall carry out work in accordance with this decision.

Works shown in the drawing but not mentioned in the specification or described in
specification but not shown in the drawings shall nevertheless be deemed to be included
in the same manner as if they had been specifically shown upon the drawings as well as
described in the specifications.

Unless otherwise stated specifically, the ‘singular’ shall also mean ‘plural’ and vice versa
wherever the context so requires words implying ‘persons’ shall include relevant
‘corporate companies or registered association’ or ‘body of individuals’ or ‘firm of
partnership’ as case may be.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Condition of
Contract Specifications of work, drawing and any other documents forming part of this
contract wherever the context so requires.
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17.2.

17.3.

17.4.

17.5.

18

18.1.

18.2.

18.3.

18.4.

Notwithstanding the sub-divisions of the documents into the separate sections and
volumes each part shall be deemed to be supplementary to complementary of every
other part and shall be read with and into the contract so far as it may be practicable to
do so.

In case of any discrepancy between various sections of the contract, the following order of
preference shall be observed.

(1) Schedule of quantities

(2) Technical specifications
(3) Special Conditions of Contract
(4) General Conditions of Contract

Wherever it is mentioned in the specifications that the Contractor shall perform certain
work or provide certain facilities it is understood that the Contractor shall do so at his
cost.

The materials, design and workmanship shall satisfy the relevant Indian Standard, the
job specifications contained herein and codes referred to. Where the job specifications
stipulate the requirements in addition to those contained in the standard codes and
specification, these additional requirements hall also be satisfied.

Tenderer to Obtain his Own Information:

The tenderer shall for all purposes and whatsoever reason may be, deemed to have
himself independently obtained all necessary information for the purpose of preparing
his tender. The correctness of the details given in the Tender Document as guideline
information to help the tenderer but to make-up the tender is not guaranteed.

The tenderer shall be deemed to have examined the tender documents, to have obtained
his own information in all matters whatsoever that might influence carrying out of the
works at the scheduled rates and satisfied himself to the sufficiency of his tender. Any
error in description or quantity or omission therefrom shall not vitiate the contract or
release the contractor from executing the work comprised in the contract according to
drawings and specifications at the scheduled rates. He is deemed to know the scope,
nature and magnitude of the works, the requirements of materials and labour involved
etc. and as what works he has to complete in accordance with the contract document
whatever be the defects, omissions or errors that may be found in the Contract
Document. The contractor shall be deemed to have visited site and surroundings areas,
to have satisfied himself to the nature of all existing structures, and also as to the nature
and the conditions of available facilities like Railways, roadways, bridges culverts,
means of transport and communications like by land, water or air and possible
interruptions thereto the access to and egress from site and to have made enquiries,
examined satisfied himself of the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available accommodation like
depots, buildings as may be necessary for executing and completing the works, to have
made local independent enquiries as to the sub-soil water and variations thereof, storms,
prevailing winds and climatic conditions and all other similar matters affecting the
works. He is deemed to have acquainted himself his liability for payment of Government
Taxes, Customs Duties and other charges.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information or issues stated at 18.2 or any other matters affecting the contract shall not
relieve him from any risks or liabilities or the entire responsibility for completion of the
works at the scheduled rates and time in strict accordance with the contract documents.
Any change in layout due to site conditions or technological requirement shall be binding
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18.5.

19.

19.1.

19.2.

19.3.

19.4.
19.5.

19.6.

19.7.

19.8.

20.

on the contractor and no extra claim on this account shall be entertained.

No verbal agreement or inference from conversation with any officer or employee of the
Owner either before, during or after the execution of the contract agreement shall in any
way affect or modify and of the terms or obligations herein contained.

Security Deposit:

A sum of 10% of the accepted value of the tender or actual value of the work done
whichever is higher for contracts not exceeding Rs. 1 Crore, 71/2 % for the value of
contracts over Rs. 1 up to Rs. 5 crores and 5%for the value of contracts over Rs. 5 crores
shall have to be deposited by the person/ persons (hereinafter called as contractor) as
security deposit with the owner until the expiry of defect liability period.

This may be deposited initially at 2 %% of the value of the contract (referred as initial
Security deposit) within 20 days of receipt by him of the notification of acceptance of
tender and the balance will be recovered in installments through the deduction @ 10% of
the gross value of the each running account bill for the contract upto Rs. 1 crore, 71/2 %
for contract between Rs. 1 to Rs.5 crores and 5% for contract over Rs. 5 crores, till total
security deposit is collected. No further deduction from the bills will be made on this
account subject to clause 19.6 below.

Alternatively the contractor may at his option to deposit the full amount percentage as
mentioned 19.1 above towards deposit within 10 days of issue of notification accepting
his tender. This amount will have to be suitably enhanced to the tune of above
percentage of the executed value.

The earnest money deposited with the tender shall be adjusted towards security deposit.
Contractor can furnish the initial or total security deposit amount (a) in Demand Draft
or (b) through a Bank Guarantee from any Scheduled bank in the prescribed proforma.

If contractor /sub-contractor or their employees damages, breaks, deface or destroy the
property belonging to the owner or other during the execution of the contract, the same
shall be made good by the contractor at his own expense and in default thereof; the
Engineer-in-Charge may cause the same to be made good by other agencies and recover
expenses form the contractor (for which the certificate of Engineer-in-Charge shall be
final).

All compensation or other sums of money payable by the contractor to the Owner or
recoveries to be made under terms of this contract may be deducted from or paid by the
sale of a sufficient part of his security deposit or from any sums which may be due or
may become due to the contractor by the Owner on any account whatsoever. In the event
of his security being reduced by reasons of any such deduction or sale, the contractor
shall within ten days thereafter make good in cash, bank drafts, any sum or sums which
may have fallen short or Security deposit amount or any part thereof. No interest shall
be payable by the Owner for sum deposited as security deposit.

The security deposit will be refunded after the expiry of the period of liability as
stipulated in the contract.

Forfeiture of Security Deposit: Whenever any claim against the Contractor for the
payment of a sum of money arises out of or under the contract, the Owner shall be
entitled to recover such sum by appropriating in part or whole the security deposit of the
contractor, and to sell any Government securities, etc. forming whole or part of such
security deposit. In the event of security being insufficient or if no security has been
taken from the contractor, then the balance or the total sum recoverable as the case may
be, shall be deducted from any sum then due or which at any time thereafter may
become due to the contractor. The contractor shall pay to the Owner on demand any
balance remaining due.

In the event of any breach by the contractor or any loss or damage occasioned to the
owner which in the opinion of the owner has arises, the decision where of shall be final
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21.

22.

22.0.

23.
23.1

23.2

24.

24.1.

24.2.

25.

25.1.

and binding on the contractor or in the event of the termination of the contract for any
such breach, the security deposit is liable to be forfeited. The decision of forfeiture by the
Owner shall be final and binding on the contractor.

Time of performance:

The work covered by this contract shall be commenced within twenty one days after the
1ssue of the letter of acceptance of tender and be completed in stages on or before the
dates as mentioned in the time schedule of completion of works. The contractor should
bear in mind that time is the essence of the contract, unless such time be extended
pursuant to the provision of clause No.22 Request for Revision of Construction time
after tenders are opened will not receive consideration. The above period of twenty one
days i1s included within the overall completion schedule, not over and above the
completion time.

Extension of Time.

The application for extension of time is to be given to project head through the engineer —
in-charge and the project head may authorise extension of time after considering the due
merits.

Whenever extension of time is granted by the project head, the same shall be on the
existing terms and conditions of the contract and without any additional financial
liability to the Owner. The contractor in any case shall have no claim whatsoever for any
type of compensation on account of any delay attributable to any one.

Force Majeure:

Any delays in or failure of the performance of either parties thereto shall not constitute
default hereunder or give rise to any claims for damages, if any, to the extent such delays
or failure of performance caused by occurrences such as acts of God or the public enemy,
expropriation or confiscation of facilities by Government authority, compliance with any
order or request of any Governmental authorities, acts or war rebellion, sabotage, fire,
floods, explosions riots or illegal strikes, provided always that such occurrences result in
impossibility of performances of the contract.

Only events of Force Majeure which impedes the execution of the contract at the time of
its occurrence shall be taken into cognizance.

Compensation For Delay:

Time is essence of the contract. In case the contractor fails to complete the work within
the stipulated period, he shall be liable to pay to the Owner as compensation, an amount
equal to 1% of the value of contract per week of the delay subject to a maximum of 10% of
the value of the contract. This is a genuine pre-estimate of the loss/ damage which will
be suffered on account of delay /breach on the part of the contractor and he agrees to pay
the said amount on demand without going in for any proof of the actual loss or damages
caused by such delay/ breach.

To ensure good progress during execution of work, the contractor shall be bound in all
case in which the time allowed for any work exceeds by one month to complete one-fifth
of the work before one-fourth of the time allowed under the contractor has elapsed, three-
eighth of the work before the half of such time has elapsed and three-fourth of the work
before three—fourth of such time has elapsed. In the event of the contractor failing to
comply with this condition, he shall be liable to pay as compensation for delay an amount
as stipulated above. The compensation for delay so paid shall not relieve the contractor
from his obligations to complete the work or from any other obligations and liabilities
under this contract.

Failure by the Contractor to Comply with the Provisions of the Contract:

If the contractor refuses or fails to execute the work or any separate part thereof with such
diligence as will ensure its completion within the time specified in the contract or
extension thereof or fails to perform any of his obligation under the Contract or in any
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(a)

(b)

()

25.2.

(a)

(b)

25.3.

25.4.

25.5.

manner commits a breach of any of the provisions of the contract it shall be open to the
Owner at its option by written notice to the Contractor to: -

Determine the Contract: In which event the Contract shall stand terminated and shall
cease to be in force and effect on and from the date appointed by the Owner on that behalf,
whereupon the contractor shall stop forth with any of the contractor’s work then in
progress, except such work as the Owner may, in writing, requires to be done to safeguard
any property or work, or installations from damage, and the owner, for its part, may take
over the work remaining unfinished by the Contractor and complete the same through
fresh contractor or by other means, at the risk and cost of the Contractor, and any of his
sureties if any, shall be liable to the owner for any excess cost occasioned by such work
having to be so taken over and completed by the Owner over and above the cost at the
rates specified in the schedule of quantities and rates.

Without determining the Contract: To take over the work of the contractor or any part
thereof and complete the same through a fresh contractor or by other means at the risk
and cost of the Contractor. The contractor and any of his sureties are liable to the Owner
for any excess cost over and above the cost at the rates specified in the schedule of
quantities/ rates, occasioned by such works having been taken over and completed by the
Owner. Besides, the contractor shall also be liable for any compensation accruing under
clause 24.

In other cases, the decision of the Owner is binding on the contractor.

In such events of clause 25.1 (a) or (b) above

The whole or part of the security deposit furnished by the Contractor is liable to be
forfeited without prejudice to the right of the Owner to recover from the contractor the
excess cost referred to in the sub-clause aforesaid, the Owner shall also have the right of
taking possession and utilizing in completing the works or any part thereof, such of
materials, equipment and plants available at work site belonging to the contractor as may
be necessary and the Contractor shall not be entitled for any compensation for use or
damage to such materials, equipment and plant.

The amount that may have become due to the Contractor on account of work already
executed by him shall not be payable to him until after the expiry of six (6) calendar
months reckoned from the date of termination of contract or from the taking over of the
work or part thereof by the Owner as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of such work shall under the
contract, rest exclusively with the contractor. This amount shall be subject to deduction of
any amounts due from the Contractor to the Owner under the terms of the contract
authorised or required to be reserved or retained by the Owner.

Before determining the contract as per clause 25.1 ( a) or (b) provided in the judgement of
the Owner, the default or defaults committed by the Contractor is/are curable and can be
cured by the Contract if an opportunity given to him, then the Owner may issue notice in
writing calling the Contractor to cure the default within such time specified in the notice.

The Owner shall also have the right to proceed or take action as per 25.1 (a) or Clause
25.1(b) above, in the event that the contractor becomes bankrupt, insolvent, compounds
with his creditors, assigns the contract in favour of his creditors or any other person or
persons or being a company or a corporation goes into liquidation, provided that in the said
events it shall not be necessary for the Owner to give any prior notice to the contractor.

Termination of the Contract as provided for in sub-Clause 25.1 (a) above shall not
prejudice or affect their rights of the Owner which may have accrued upto the date of such
termination.
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26. Contractor Remains Liable to Pay Compensation if Action Not Taken Under Clause 25.

In any case in which any of the powers conferred upon the owner by clause 25 hereof shall
have become exercisable and the same had not been exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall not
withstanding be exercisable in the event of any further case of default by the contractor for
which by any clause or clauses hereof he is declared liable to pay compensation amount to
the whole of his security deposit and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Owner putting in force the
powers vested in him under the proceeding clause no. 25 he may if he do so desires, take
possession of all or any tools and plants, materials and stores in or upon the works of the
site thereof belonging to the contractor or procured by him and intended to be used for the
execution of the work or any part thereof paying or allowing for the same in account at the
contract rates or in case of these not being applicable at current market rates to be
certified by the Engineer-in-Charge whose certificate thereof shall be final, otherwise the
Engineer-in-Charge may give notice in writing to the contractor or his clerk of the works,
foremen or other authorised agent, requiring him to remove such tools, plant, materials or
stores form the premises (within a time to be specified in such notice), and in the event of
the contractor failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor’s expenses or sell them by auction or private sale on account
of the contract and at his risk in all respects without any further notice as to the date, time
or place of sale and the certificate of the Engineer-in-Charge as to the expense of any such
removal and the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

27. No Compensation For Alteration in or Restriction of Work:

At any time from the commencement of the work if the Owner decides for whatsoever
reason, not to carryout the whole work or part thereof as specified in the tender, then
owner shall give notice in writing of the fact to the contractor, who shall have no claim to
any payment or compensation on whatsoever account (profit or advantage which he might
have derived by executing the work in full) neither shall he have any claim for
compensation by reason of any alterations having been made from the original
specifications, drawings, designs and instructions which may involve any curtailment of
the work as originally contemplated.

28. Change in Constitution:

When the contractor is a partnership firm the prior approval in writing from the Owner
shall be obtained before any changes are made in the constitution of the firm, where the
contractor 1s an individual or a Hindu undivided family business concern. Such approval
as aforesaid shall, like wise be obtained before such contractor enters into any agreement
with other parties, where under the reconstituted firm would have the right to carry out
the work hereby undertaken by the contractor. In either case if prior approval is not
obtained. The contractor shall be deemed to have been allotted in contravention of Clause -
34 hereof and the action and consequence shall ensure as provided in that clause.

29. Termination of Contract For Death:
If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies or if the contractor is a partnership concern and one of the partners dies
then, unless the Owner is satisfied that the legal representative of the individual or the
proprietary concern or the surviving partners are capable of carrying out and completing
contract, he (the Owner) is entitled to cancel the contract for the uncompleted part without
being in any way liable for any compensation payment to the estate of the diseased
contractor and/or to the surviving partners of the contractor’s firm on account of the
cancellation of contract. The decision of the Owner in such assessment shall be final and
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binding on the parties. In the event of such cancellation, the Owner shall not hold the
estate of the diseased contractor and / or the surviving partners of the contractor’s firm
liable for any damages for non-completion of contract.

Members of the Owner Not individually Liable:

No Director or official or employee of the Owner shall in any way be personally bound or
liable for the acts or obligations of the Owner under the contract or answerable for any
default or omission in the observance or performance of the acts, matters or things which
are herein contained.

Owner Not Bound by Personal Representation:

The Contractor shall not be entitled to any increase on the scheduled rates or any other
rights or claims whatsoever by reason of any representation, explanation, statement or
alleged understanding promise or guarantees given or to have been given to him by any
person.

Contractors Office at Site:

The Contractor shall provide and maintain an office at the site for the accommodation of
his agent and staff and such office shall be open at all reasonable hours to receive
instructions, notices or other communications. The contractor at all time shall maintain a
site instruction book and compliance of these shall be communicated to the Engineer —in-
Charge from time to time and the whole document to be preserved and handed over after
completion of works.

Contractor’s Sub-ordinate Staff and their conduct :

The contractor on award of the work shall name and depute a qualified engineer having
sufficient experience in carrying out work of similar nature to whom the equipment,
materials if any, shall be issued and instruction for works given. The contractor shall also
provide to the satisfaction of the Engineer-in-charge sufficient and qualified staff to
supervise the execution of the works, competent sub-agents, foremen and leading hands
including those specially qualified by previous experience to supervise the types works
comprised in the contract in such manner as will ensure the best quality and expeditious
working. At any time of in the opinion of the Engineer-in-Charge any additional, qualified
experienced staff is considered necessary, they shall be employed by the contractor without
additional charge. The contractor shall ensure to the satisfaction of the Engineer-in-
Charge that sub-contractors, if any, shall provide competent and efficient supervision over
the work entrusted to them.

If any of the contractor’s sub-contractor’s, agents, sub-agents, assistants, foremen or any
employee in the opinion of Engineer-in-Charge be guilty of any misconduct or be
incompetent or insufficiently qualified or negligent in the performance of their duties or
that in the opinion of the Owner Engineer-in-Charge, undesirable for administrative or
any other reasons, for such or person (s) to be employed on the works, then at the
directions of Engineer-in-Charge the Contractor shall at once remove such person (s) from
employment with the works without the written permission of the Engineer —in-Charge.
Vacancy so created shall be immediately filled at the expenses of the contractor by a
qualified and competent substitute. Should the contractor be requested to repatriate any
person removed from the works he shall do so and shall bear all costs in connection
therewith.

The contractor shall be responsible for the proper behaviour of all the staff, foremen,

workmen and others, shall exercise proper degree of control over them and in particular
without prejudice to the said generality the contractor shall be bound to prohibit/ prevent
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any employees from trespassing or acting in any way detrimental or prejudicial to the
interest of the community or the properties or the occupiers of land or properties in the
neighborhood. In the event of such trespassing, the contractor shall be responsible for all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
decision of the Engineer-in-Charge upon any matter arising under this clause shall be final.
If and when required by the Owner, all contractor’s personnel entering upon the owner’s
premises shall be properly identified by badges of a type acceptable to the owner which
must be worn at all times on Owner’s premises.

It is made clear that no relationship of employer and employee is created between the
owner and the contractor labourer and no claim for employment of any such labourer shall
be tenable or entertained.

Sub-Letting Work:

No part of the contract nor any share or interest there in shall in any manner or degree be
transferred, assigned or sublet by the contractor directly or indirectly to any person, firm or
corporation whatsoever except as provided for in the succeeding sub-clauses without the
consent in writing of the Owner.

Sub — Contracting of Works:

The Engineer-in-Charge may give written consent to sub-contract for the execution of any
part of the works at the site, provided the contractor submits each individual sub-contract
to the Engineer-in-Charge for approval of mode of operation and agency for the work. The
contractor is advised not to enter into contract before the consent of Engineer-in-Charge.

List of sub-contracted works to be furnished:

At the commencement of each month, the contractor shall furnish to the Engineer-in-
charge, a list of sub-contractors, persons or firms engaged by the contractor and worked at
the site during the previous month with particulars like general nature of the sub-contract
or works done by them.

Contractor’s liability not Limited by Sub-Contractors:

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that
the Engineer-in-Charge shall have received copies of any sub-contracts, the contractors
shall be and shall remain solely responsible for the quality and proper and expeditious
execution of the works and the performance of all the conditions of the contract in all
respects as if such sub-contract or sub-letting had not taken place, and as if such work had
been done directly by the contractor.

Owner may terminate sub-contracts:

If any sub-contractor engaged upon the works at the site executes any work which in the
opinion of the Engineer-in-Charge is not in accordance with the contract documents, the
owner may by written notice to the contractor request him to terminate such sub-contract.
The contractor upon the receipt of such notice shall terminate and dismiss the sub-contract
and the sub-contractor. The owner shall have the right to remove such sub-contractor from
the site if contractor fails to vacate the sub-contractor immediately.

No remedy for action taken under this clause:

For action taken by the owner under the clause shall not relieve the contractor of any of his
liabilities under the contract or give rise to any right or compensation, extension of time or
otherwise.

Power of Entry:
If the contractor shall not commence the work in the manner described in the contract
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documents or if he at any time in the opinion of the Engineer-in-Charge.
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(i)
(ii1)
(iv)
)

(vi)

(vii)
(viii)

fail to carry on the works in conformity with the contract documents or

fail to carry on the works in accordance with the contract schedule or

substantially suspend work or the works for a period of fourteen days without
authority from the Engineer-in-Charge or

fail to carry on and execute the works to the satisfaction of Engineer-in-
Charge or

fail to supply sufficient or suitable constructional plant, temporary works, labour
materials or other things or

Commit, suffer or permit any other breach of any of the provisions of the contract on
his part to be performed or observed or persist in any of the above mentioned
breaches of the contract for fourteen days, after notice in writing shall have been
given to the contractor by the Engineer-in-Charge requiring such breach to be
remedied or

If the contractor abandons the works or

If the contractor during the continuance of the contract shall become bankrupt, make
any arrangement or composition with his creditors, or permit any execution to be
levied or go into liquidation whether compulsory or voluntary not being merely a
voluntary liquidation for the purpose of amalgamation or reconstruction then in any
such case, the owner shall have the power to enter upon the works and take
possession thereof and of the materials, temporary works, constructional plant, and
stock thereon, and to revoke the contractor’s licence to use the same, and to complete
the works by his agents, other contractors, or workmen, or to relate the same upon
any terms and to such other person, firm or corporation as the Owner in his absolute
discretion may think proper to employ and for the purpose aforesaid to use or
authorize the use of any materials, temporary works, constructional plant, and stock
as aforesaid, without making payment or allowance to the contractor for the said
materials other than such as may be certified in writing by the Engineer-in-Charge to
be reasonable, and without making any payment or allowance to the contractor for
the use of temporary said works, constructional plant and stock or being liable for
any loss or damage thereto and if the Owner shall by reason or his taking possession
of the work or of the works being completed by other contractor (due account being
taken of any such extra work or works which may be omitted) than the amount of
such excess as certified by the Engineer—in-Charge shall be deducted form any money
which may be due for work done by the contractor under the contract and not paid for
any deficiency shall forthwith be made good and paid to the Owner by the contractor
and the Owner shall have power to sell in such manner and for such price as he may
think fit all or any of the constructional plan, materials etc. constructed by or
belonging to and to recoup and retain the said deficiency or any part thereof out of
the proceeds or the sale.

Contractor’s Responsibility with other Agencies:

Without repugnance to any other condition, it shall be the responsibility of the
contractor executing the work of civil construction to work in close cooperation and to
coordinate in the works with the mechanical, electrical, air-conditioning and
intercommunication contractors and other agencies or their authorised
representatives, in providing the necessary grooves, recesses, cuts and opening etc. in
wall, slabs beams and column etc. and making good the same to the desired finish as
per specification, for the placement of electrical and intercommunication cables,
conduits, air-conditioning inlets and outlets, grills and other equipment in the false
ceiling and other partitions, the contractor before starting up the work shall in
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(i1)

40.
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consultation, with the electrical, mechanical, inter-communication, air-conditioning
contractors and other agencies prepare and put up a joint scheme, showing the
necessary opening, grooves, recesses, cuts, the methods of fixing required for the
works of the aforesaid, and the finishes therein, to the Engineer-in-Charge and get
the approval. The contractor before finally submitting the scheme to the Engineer-
in-Charge, shall have the written agreement of the other agencies. The Engineer-in-
Charge, before communicating his approval to the scheme, with any required
modifications shall get the final agreements of all the agencies, which shall be
binding. No claim shall be entertained on account of the above.

The contractor shall conform in all respect with the provisions any statutory
regulation, ordinance or bye-laws of any local or duly constituted authorities or public
bodies which may be applicable from time to time to the works or any temporary
works. The contractor shall keep the Owner indemnified against all penalties and
liabilities of every kind, arising out of non-adherence to such statues, ordinances,
laws, rules, regulations, etc.

Other Agencies at Site:

The contractor shall have to execute the work in such place and condition where
other agencies will also be engaged for other works such as site grading, filling and
leveling, electrical and mechanical engineering works etc. No claim shall be
entertained due to work being executed in the above circumstances.

Serving of Notices:

To the Contractor:

Any notice may be served on the contractor or his duly authorised representatives at
the job site or by registered mail directly to the address furnished by the contractor.
Proof of issue of such notice should be conclusive of the contractor having been duly
informed of the contents.

To the Owner:

Any notice to be given to the Owner under the terms of the contract shall be served
by sending the same by Registered mail to or delivering the same at the respective
site offices of M/s. National Aluminium Co. Ltd. addressed to the head/ site in-charge.

Rights of various Interests:

The Owner reserves the right to distribute the work between more than one
contractor. The contractor shall cooperate and afford the other contractors all
reasonable opportunity for access to the works for the carriage and storage of
materials and execution of their works.

Wherever the work being done by any department of the Owner or by the contractor
employed by the Owner as per the contingent upon work covered by this contract, the
respective rights and various interests involved shall be determined by the Engineer-
in-Charge to secure the completion of the various portions of the work in general
harmony.

Patents, Royalties, Rent and Excavated Material:

The contractor, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process to
be practiced or employed in the performance of this contract, agrees to pay all
royalties and licence fees which may be due with respect thereto. If any equipment,
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machinery, materials composition matters, to be used or supplied or methods and
processes to be practiced or employed the performance of this contract, is covered by a
patent under which the contractor is not licensed then the contractor before
supplying or using the equipment, machinery, materials, composition, method or
processes shall obtain such licenses and pay such royalties and license fees as may be
necessary for performance of this contract. In the event the contractor fails to pay
any royalty or obtain any such license, any suit for infringement of such patents
which 1s brought against the contractor or the Owner as a result of such failure will
be defended by the contractor at his Own expense and the contractor will pay
damages and costs awarded in such suit. The contractor shall promptly notify the
Owner if the contractor has acquired knowledge of any plant under which a suit for
infringement could be reasonably brought because of the use by the owner of any
equipment, machinery, materials, process, methods, to be supplied hereunder. The
contractor agrees to and does hereby grant to Owner, together with the right to
extent the same to any of the subsidiaries of the Owner as irrevocable, royalty-free
licence to use in country, any invention made by the contractor or his employee in or
as a result of the performance of the work under the contract.

All charges on account of royalty, tollage, rent octroi terminal or sales tax and/ or
other duties or any other levy on materials obtained for the work or temporary work
or part thereof (excluding materials provided by the Owner) shall be borne by the
contractor.

The contractor shall not set or otherwise dispose of or remove except for the purpose
of this contract, the sand stone, clay, ballast, earth, rock or other substances, or
materials obtained from any excavation made for the purpose of the works or any
building or produce upon the sited at the time of delivery of the possession thereof,
but all such substances, materials buildings and produce shall be the property of the
Owner provided that contractor may with the permission of the Engineer-in-Charge,
use the same for the purpose of the works by payment of cost of the same at such a
rate as may be determined by the Engineer-in-Charge.

The Owner shall indemnify and save harmless the contractor from any loss on
account of claims against contractor for the contributory infringement of patent
rights arising out and based upon the claim that the use by the Owner of the process
included in the design prepared by the Owner and used in the operation of the plant
infringes on patent right. With respect of any sub-contract entered into by the
contractor pursuant to the provisions on the respect to any sub-contract entered into
by the contractor pursuant to the provisions of the relevant clause thereof, the
contractor shall obtain from the sub contractor an undertaking to provide the Owner
with the same patent protection that contractor is required to provide under the
provisions of this clause.

Liens:

If at any time there should be evidence or any lien, claim for which the Owner might
have become liable, which is chargeable to the contractor, then the Owner may pay
and discharge the same and deduct the amount so paid from any amount which may
be or may become due and payable to the contractor, if any lien or claim remain
unsettled after all payments are made, the contractor shall refund or pay to the
Owner the cost such lien or claim including all payment and reasonable expenses.
Owner reserves the right to the same.

Nothing Extra for Adverse Sub-Soil Conditions:

The nature of sub-soil of the work site varies widely horizontally and vertically. The
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KI and KII values also vary widely from place to place. In addition the water bearing
seems are also conspicuous with the water table at a depth of 0.75 to 3.0 metres from
ground level. A number of cohesive and non-cohesive strata are available
particularly everywhere. The contractor shall have to make cuts and resort to
pumping with due care to avoid collapsing of sides and occurrence of ‘Piping’. The
Contractor shall also be careful to avoid occurrence of excessive ‘heaving’ by avoiding
keeping the excavation proposed to atmosphere for a longer period.

Slips and falls in excavation shall be cleared by the contractor at his own cost.
Excessive heaving shall have to cut and refill with lean concrete by the contractor at
his own cost. The contractor shall have to adopt under-water work in case of
occurrence of piping/ quick condition without any additional cost to the Owner.

The contractor will be paid for the earthwork as per the drawing. The slopes etc. as
required for the safety of the work has to be provided as per the decision of the
Engineer-in-Charge at his own cost. All types of dewatering including seepage, rain
water entering. The earthwork in excavation or from any other source is to be done by
the contractor at his own cost till the completion of foundation upto ground level
including back filling.

No Compensation in case of change of Location of site :

Change of location of site do not invalidate the contract and tenderer have no claim for
any compensation for such changes.

SECTION -V
PERFORMANCE OF WORK

Execution of Works:

All the work shall be executed in strict conformity with the provisions of the contract
documents explanatory detailed drawings, specifications and instructions by the
Engineer-in-Charge whether mentioned in the contract or not. The contractor shall be
responsible for ensuring that works are executed in the most substantial, proper and
workman like manner using the quality materials and labour, through out the job
Completion in strict accordance with the specifications and to the entire satisfaction of
the Engineer-in-Charge.

Coordination and inspection of Works:

The coordination and inspection of the day-to-day work under the contract shall be the
responsibility of the Engineer-in-Charge or his authorised representative. A work
order book will be maintained by the contractor for each sector in which the aforesaid
written instructions will be entered. These will be signed by the contractor or his
authorised representative by way of acknowledgement within 12 hours.

Works in Monsoon and Dewatering:

The execution of work may entail working in the monsoon also. The contractor must
maintain a minimum labour force as may be required for the job. And plan execute the
construction and erection according to the prescribed schedule. No extra will be
considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the contractor to
keep the construction work site free from water at his own cost.

Work on Sundays and Holidays:
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For carrying out works on Sundays and holidays, the contractor will to keep Engineer-
in-Charge or his representative at least two days in advance and obtain permission in
writing. The contractor shall observe all labour laws and other statutory rules and
regulations in force. In case of any violation of such laws, rules and regulations,
consequence if any, including the cost thereto shall be exclusively borne by the
contractor and the Owner shall have no liability whatsoever on his account.

General Conditions of Construction and Erection Work:

The working time at the time of work is 48 hours per week. Overtime work is
permitted in case of need and the owner will not compensate the same. Shift-working
at 2 or 3 shifts per day will become necessary and the contractor should take this
aspect into consideration for formulating his rates for quotation. No extra claims will
be entertained by the Owner on this account.

The contractor must arrange for the placement of workers in such a way that the
delayed completion of the work or any part thereof or for any reason whatsoever will
not affect their proper employment. The Owner will not entertain any claim for old
time payment whatsoever.

The contractor shall submit to the Engineer-in-Charge reports at regular intervals
regarding the state and progress of work. The contract shall provide display boards
showing progress and labour strength at work site, as directed by the Engineer-in-
Charge.

The site of work will be released progressively in stages and no claim for any
compensation or damages will be tenable for non-release of the entire site at a time.

Drawings to be supplied by Owner:

The drawings attached with tender are only for the general guidance to the contractor
to enable him to visualise the type of work contemplated. The contractor will be
deemed to have studied the drawings and formed an idea about the total work
involved.

In the Course the progress of work detailed working drawings on the basis of which
actual execution of the work has to proceed, shall be furnished in stages. The
contractor shall be deemed to have gone through the drawings supplied to him
thoroughly and carefully, in conjunction will all other connected drawings and
discrepancies if any, shall be brought to the notice of the Engineer-in-Charge, before
actually carrying out the works.

Copies of all detailed working drawings relating to the works shall be kept at the
contractor’s office on the site and shall be made available to the Engineer-in-Charge at
any time during the contract period. The drawings and other documents issued shall
be returned to the Owner on completion of the works.

Drawings to be supplied by the Contractor:

The drawings/data which are to be furnished by the contractor are
enumerated in the special conditions of contract and shall be furnished within

the specified time.

Where approval of drawings for manufacture/construction/fabrication has been
specified it shall be contractor’s resposibility to have these drawings prepared as pe r
the directions of Engineer-in-Charge and get them approved before proceeding with
manufacture/construction/fabriction works as the case may be. Any changes that may
have become necessary in these drawings during the execution of the work shall have
to be carried out by the contractor to the satisfaction of Engineer-in-Charge at no extra
cost. All final approved drawings shall bear the certification stamp duly signed by both
the contractor and the Engineer-in-Charge as indicated below.
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Agreement NO  ...ooiiiiiiiiiiiiiiiiiiiiiiieeeen

(Contractor) (Engineer-in-Charge)

A period of 3 weeks from the date of receipt shall be required for approval of drawings
by the Engineer-in-Charge.

As built drawing showing all Corrections, adjustments etc. shall be furnished by the
Contractor in five copies and one transparent to record purposes to the owner.

Setting Out Works:

The Engineer-in-Charge shall furnish to the contractor with only the four corners of
the work site that is plant boundary limits, and a level bench mark only. The
contractor shall set out the works, provide an efficient staff for the purpose and shall
be solely responsible for the accuracy of such setting out.

The contractor shall provide, fix and be responsible for the maintenance of all stacks,
templates, level marks, profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance. He shall be responsible for their
consequences arising of such removals, disturbances corrections thereon and for their
efficient and timely reinstatement. The contractor shall also be responsible for the
maintenance of all existing survey marks, boundary marks, distance marks and
centre line marks, either existing or supplied and fixed by the contractor. The work
shall be set out to the satisfaction of the Engineer-in-Charge. The approval thereon or
jointing with the contractor by the Engineer-in-Charge in setting out the work, shall
not relive the contractor of any of his responsibilities.

Before beginning the work the contractor shall at his own cost, provide all necessary
reference and level posts-pegs, bamboos, flags, ranging rods, strings, and other
materials for proper layout of the work in accordance with the scheme for bearing
marks acceptable to the Engineer-in-Charge. The centre, longitudinal, face and cross
lines shall be marked by means of small masonry pillars. Each pillar shall have
distinct mark at the centre to enable the theodolite to be set over it. No work shall be
started until all these points are checked and approved by Engineer-in-Charge in
writing, but such approval shall not relieve the contractor of any of his
responsibilities. The contractor shall also provide all labour, materials and other
facilities as necessary, for the proper checking or layout and inspection of the points
during construction.

Pillars bearing geodetic marks located at the sites of units of works under construction
should be protected and faced by the contractor.

On completion of work, the contractor must submit the geodetic documents according
to which the work was carried out.

Responsibility for Level and Alignment:

The contractor shall be entirely and exclusively responsible for the horizontal and
vertical alignment, the level and correctness of every part of the work shall rectify
effectually any errors or imperfections therein. Such rectification shall be carried out
by the contractor at his own cost, when instructions are issued to that effect by the
Engineer-in-Charge.
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Lighting, Watch & Ward:

The contractor shall in connection with works provide and maintain at his own cost
all lightings, guards, fencing and watch and ward and the security of the entire work
in progress including all the machineries, materials shall be the responsibility of the
contractor till taken over by the owner by way of the written taking over certificate.

Materials to be Supplied by Contractor :

The contractor shall procure and provide the whole of the materials required for the
construction including M.S. Rods, Cement and other building materials, tools, tackles,
construction plant and equipment for the completion and maintenance of the work
except the materials which will be issued by the Owner and shall make his own
arrangement for procuring such materials and for the transport thereof. The owner
may give necessary recommendation to the respective authorities, if so desired by the
contractor, but assumes no further responsibility of any nature. The owner will insist
on the procurement of materials which has the approval of Indian Standards

Institution having ISI stamp and/or which are supplied by reputed suppliers borne on
DGS & D list.

The contractor shall properly store all materials either issued to him or brought by
him to the worksite to prevent damages due to rain, wind, direct exposure to sun etc.
as also from theft, pilferage, etc. for proper and speedy execution of his works. The
contractor shall maintain sufficient stocks of all materials required by him.

No material shall be despatched from the contractor’s stores before obtaining the
approval in writing of the Engineer-in-Charge.

All plants, tools and other materials brought by the contractor to the site must be
declared at the time of bringing the same to the site.

Stores Supplied by the Owner:

If the specification of the work provides for the use of any material other than Steel &
Cement of special description to be supplied from the Owner’s stores or it is required
that the contractor shall use certain stores to be provided by the Engineer-in-Charge,
such materials and stores, and price to be charged therefore as hereinafter mentioned
being so far as practicable for the convenience of the contractor, but no so as in way to
control the meaning or effect of the contract, the contract shall be bound to purchase
and shall be supplied much materials and stores as are from time to time required to
be used by him for the purpose of the contract only. The sums due from the contractor
for the value of materials supplied by the Owner will be recovered from the Running
Account Bill on the basis of actual consumption of materials (after taking into account
any wastage allowance as may be provided for in the contract). The contractor should
raise requisite copies of indents in a proforma as prescribed by the Engineer-in-
Charge and no claim whatsoever will be entertained by the Engineer-in-Charge on
this account. After completion of the works, the contractor is required to account as
per relevant clauses in this document, for the full quantity of materials supplied to
him.

The value of the stores/materials as may be supplied to the contractor by the Owner
will be debited to the contractor’s account at the rates shown in the schedule of
materials and if they are not entered in the schedule, they will be debited at cost price,
which for the purpose of the contract shall include the cost of carriage and all other
expenses whatsoever such as normal storage supervision charges which shall have
been incurred in obtaining the same at the Owner’s stores. All materials so supplied
to the contractor shall remain the obsolute property of the Owner and shall not be
removed on any account from the site of the work and shall be at all times open for
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inspection to the Engineer-in-Charge. Any such materials remaining unused at the
time of the completion or termination of the contract shall be returned to the Owner’s
stores or at a place as directed by the Engineer-in-Charge in perfectly good condition
at contractor’s cost.

Steel & Cement:

If the specification of the work provides for the use of steel or cement such items of
steel and cement to the extent required as per the specification of the works, shall be
supplied at Owner’s stores by the Owner for utilisation in the work on non-chargeable
basis from time to time depending upon the progress of the work. The tender rates
shall be exclusive of the cost of steel and cement to be supplied as per the specification
of the work, However, in case of flats and chequeuered plates the same have to be
procured by the contractor at his own cost.

Such materials of steel and cement shall be issued only for permanent works and not
for making other temporary works etc. Contractor shall bear all cost including lifting
and loading carting from issue points to work site/contractor stores, custody and
handling etc. and return of surplus serviceable/unserviceable materials to owner’s
store or other places to be designed by owner and no separate payment for such
expenditure shall be made.

Items of steel as per specification of the work as mentioned above shall be supplied in
the available length only. No claim on account of supply of non-standard length shall
be entertained. Steel materials shall be issued on actual weight basis.

Cement as mentioned above will be supplied to the contractor a receive from the
manufacturer/stockiest. The theoretical weight of each bag of cement supplied will be
considered as 50 Kg.

Scraps & Surplus Material:

The Contractor shall return all the surplus/unutilised as well as the scraps and
wastages out of the materials supplied to him to the Owner’s stores in a perfectly good
condition at the contractor’s cost. However, the following scraps allowances are
permissible.

Unaccountable  Accountable

(1) Cement 3% Nil
(11) Reinforcement Steel %% 2.5%
(iii) Steel structural (Plates & Sections) %% 4.5%

(iv) ML.S. Plates for fabrication of Pipes %%  As per cutting diagrams approved by
Engineer-in-Charge before cutting
and fabrication.

Return of unutilised/surplus materials and scrap/wastage:

In respect of any utilised/surplus quantities of cement and steel supplied by not
accounted for and or returned by the contractor shall pay to the Owner amounts at the
penal rate of twice the SAIL, Bhubaneswar Stock-yard rate of that particular section
of steel and cement as the case may be as on the date of accountability. If the
Contractor fails to return the scraps/wastage generated as per the above percentage,
recovery of such scrap/wastage shall be made at the rate of Rs. 7000/- per tonne.
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Giv)
W)
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The charging of penal rate shall be without the prejudice to the other remedies or
action available to the owner against the contractor including any criminal action.

Accounting for Materials:

Every month the Contractor shall submit a statement for all the materials supplied to
him by the owner in the proforma prescribed by the Engineer-in-Charge.

On completion of the work, the Contractor shall submit material appropriation
statement for the materials supplied to him by the Owner.

All materials supplied to the contractor shall remain the absolute property of the all
times and title therein shall not pass to the contractor at any time. The possession of
the materials in the hands of the contractor is only for the purpose of incorporating
the same in the Owner’s work. The material supplied shall not be removed by the
contractor on any account from the site of work and shall be at all times open for
inspection by the Engineer-in-Charge or owners representative. The contractor shall
not use the materials supplied to him for any purpose or work other than the work,
which the said materials are supplied.

Conditions for issue of Materials:

Materials specified as to be issued by the Owner will be supplied to the contractor by
the Owner from his stores. It shall be the responsibility of the contractor to take
delivery of the materials and arrange for its loading, transport and unloading at the
site work at his own cost. The material shall be issued during the working hours of
his Stores and as per the rules of the Owner framed from time to time.

The contractor shall bear all incidental charges for the storage and safe custody of
materials at site after these have been issued to him.

The contractor shall construct suitable godown at the site of work for storing the
materials safe against damage by rain, dampness, fire, theft, etc. He shall also
employ necessary watch and ward establishment for the purpose.

Materials specified as to be issued by the Owner shall be issued in standard sizes as
obtained from the manufacturers.

It shall be duty of the contractor to inspect the materials supplied to his at the time
of taking delivery and satisfy himself that they are in good condition. After the
materials have been delivered by the Owner, it shall be the responsibility of the
contractor to keep them in good condition and if the materials are damaged or lost, at
any time, they shall be repaired and or replaced by him at his own cost according to
the directions of the Engineer-in-Charge.

The Owner shall not be liable for delay in supply or non-supply of any materials,
which the Owner has undertaken to supply where such failure or delay is due to
natural calamities, act of enemies, transport and procurement difficulties and any
circumstances beyond the control of the Owner. In no case, the contractor shall be
entitled to claim any compensation or loss suffered by him on his account.

It shall be the responsibility of the contractor to arrange in time all materials
required for the works other than those to be supplied by the Owner. If however in
the opinion of the Engineer-in-Charge the execution of the work. Is likely to be
delayed due to the contractor’s inability’s to make arrangements for supply of
materials which normally he has to arrange for, the Engineer-in-Charge shall have
the right at his own discretion to issue such materials if available with the Owner or
procure the materials from the market or elsewhere. The contractor will be bound to
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54.

take such materials at the rates decided by the Engineer-in-Charge. This however,
does not in anyway absolve the contractor from responsibility of making arrangement
for the supply of such materials in part or in full, should such a situation occur nor
shall this constitute a reason for the delay in the execution of the work.

Non of the materials supplied to the contractor will be utilised by the contractor for
manufacturing item which can be obtained as supplied from standard manufacturer
in finished form unless approved by Engineer-in-Charge in writing.

The contractor shall, if desired by the Engineer-in-Charge, be required to execute an
indemnity bond in the prescribed form for safe custody, usage and accounting of all
materials issued by the Owner.

The contractor shall furnish to Engineer-in-Charge sufficiently in advance a
statement showing his requirements of the quantities of the materials to be supplied
by the Owner and the time when the same will be required by him for the works, so
as to enable the Engineer-in-Charge to make necessary arrangement for procurement
and supply of material.

Account of the materials to be issued by the Owner shall be maintained by the
contractor indicating the daily receipt, consumption and balance in hand in a manner
prescribed by the Engineer-in-Charge. All connected papers requisitions, issues
returns etc. shall be always available for inspection in the contractor’s office at site.
The contractor should see that only the required quantities of materials are got
issued. The contractor shall not be entitled to cartage and incidental charges for
returning the surplus materials, if any, to the stores, place of issue or to the place as
directed by the Engineer-in-Charge.

Materials/equipment supplied by Owner shall not be utilised for any other purpose
(s) than issued for.

The owner may issue the material in phases at his discretion keeping in view the
programmes of the work.

In case of free issue of materials, the contractor shall submit an indemnity bond in
the prescribed format for 80% (eighty) value of the materials and a bank guarantee
for 20% (twenty) of the value of the materials. The indemnity bond and bank
guarantee shall be valid till the material account is totally settled.

Return of Surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of this
contract where any materials for the execution of the contract are procured with the
assistance of the Owner either by issue from Owner’s stock or purchases made under
orders, or permits or licences issued by government the contractor shall hold the said
materials as trustee for the owner and use such materials economically and solely for
the purpose of the contract and not dispose them off without the permission of the
Owner and return, if required by the project head all surplus or unserviceable
materials that may be left with him after the completion of the contract or at its
termination for any reason whatsoever on his being paid or credited such price as the
Project head shall determine having due regard so the condition of the materials.
The price allowed to the contractor however, shall not exceed the amount charged to
him excluding the storage charges, if any. The decision of the project head shall be
final and conclusive in such matter. In the event of breach of the aforesaid
conditions, the contractor shall, in the terms of the licences, or permits and/ or for
criminal breach of trust, be liable to compensate the Owner at double rate or any
higher, in the event of those materials at the time having higher rate or not being
available in the market, then any other rate to be determined by the project head and
his decision shall be final and conclusive.
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Materials Obtained From Dismantling:

If the contractor in the course of execution of the work is called upon to  dismantle
any part for reasons other than those stipulated in clauses 57 and 65 hereunder, the
materials obtained in the work of dismantling etc. will be considered as the Owner’s
property and will be disposed off to the best advantage of the Owner.

Articles of Value Found:

All gold silver and other materials of any descriptions, precious stones, coins,
treasures, relics, antiques and other similar things which shall be found, in, under or
upon the site, shall be property of the Owner and the contractor shall duly preserve
the same to the satisfaction of the Engineer-in-Charge and shall from time to time
delivery the same to such person or persons indicated by the Owner.

Inspection of Works:

The Engineer-in-Charge will have full power and authority to inspect the works in
progress at any time wherever the premises/ workshops situated, of the Contractor,
person, firm or corporation where works in connection with the contract may be or
where materials are being or intended to be supplied.. The contractor shall afford or
procure every facility and assistance to Engineer-in-Charge carry out such inspection.
The contractor shall, at all time during the usual working hours and at all other
times at which reasonable notice of the intention of the Engineer-in-Charge or his
representative to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly
accredited in writing be present for the purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

The contractor shall give not less than seven days notice in writing to the Engineer-
in-Charge before covering up or otherwise placing beyond reach of inspection and
measurement any work in order that the same may be inspected and measured. In
the event of failure of above the same shall be uncovered and all facilities made
available again at contractor’s expense for carrying out such measurement or
inspection.

The contractor is to provide at all times during the progress of the work and
maintenance period proper means at access with ladders gangways etc. and the
necessary attendance to move and adopt as directed for inspection or measurement of
the works by the Engineer-in-Charge.

Assistance to the Engineer:

The Contractor shall make available to the Engineer-in-Charge free of cost all
necessary instructions and assistance in checking of settling out of works and in the
checking of any works made by the contractor for the purpose Of setting out and
taking measurements of work.

Discrepancies between instructions:

Should any discrepancy arise between the various instructions furnished to the
contractor or his agents or staff or if any doubt arises on the meaning or
implementation of any such instructions or should there be any difference of opinion
on the issues, the contractor shall refer the matter immediately in writing to the
Engineer-in-Charge whose decisions thereon shall be final and conclusive. No claim
on losses alleged to have been caused by such discrepancies between instructions,
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doubts or misunderstanding shall in any event be admissible.

Alterations in Specifications and Designs and Extra Works:

(a) The Project Head shall have power to make any alterations, in omission from
additions to or substitutions, for the schedule of rates, the original
specifications, drawings and instructions that may appear to him to be
necessary or advisable during the progress of the work, and the contractor
shall be bound to carry out such altered/ extra/ new items of work in
accordance with any instructions which may be given to him in writing signed
by the Project Head and such alterations, omissions, additions or substitutions
shall not invalidate the contract and any altered, additional or substituted
work which the contractor may be directed to do in the manner above specified
as part of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work. The time of
completion of work may be extended for the part of the particular job at the
discretion of the Project Head for any such alterations, additions, or
substitutions of the work, as he may consider as just and reasonable. The
rates for such additional, altered or substituted work under the clause shall be
worked out in accordance with the following provisions:-

(b) If the rates for the additional, altered or substituted work are specified in the
contract for the work, the contractor is bound to carry out the additional,
altered or substituted work at the same rates as are specified in the contract.

() If the rates for the additional, altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from rates for
similar class of work as are specified in the contract for the work. The opinion
of the Project head as to whether or not the rates can be reasonably so derived
from the items in this contract will be final and binding on the contractor.

(d) If the rates for the additional, altered or substituted work can not be
determined in the manner specified in sub-clause (a) & (b) above, then the
contractor shall within 7 days of the date of receipt of order to carry out the
work, inform the Project Head of the rate which it is his intention to charge for
such class of work, supported by analysis of the rate or rates claimed, and the
project Head shall determine the rate or rates on the basis of the prevailing
market rates of materials plus labour cost including equipment hire charge at
schedule of hourly/ daily rates plus 15% to cover contractor’s supervisions
overhead and profit and pay to the contractor accordingly. The opinion of the
Project Head to current market rates of the materials and the quantum of
labour and equipment involved per unit of measurement will be final and
binding on the contractor. The schedule of hourly/ daily rates shall be as
enclosed.

Action Where no Specification is issued:

In case of any class of work for which there is no such specification supplied by the
Owner as is mentioned in the tender document such work shall be carried out in
accordance with the Indian Standard Specifications. If the Indian Standard
Specifications do not cover the same, the work should carried out as per standard
Engineer in Practice subject to the approval of the Engineer-in-Charge.

Abnormal Rates:

The contractor is expected to quote the rate for each item after careful analysis of cost
involved for the satisfactory performance and completion of item work considering all
specifications and conditions of contract. This will avoid loss of profit or gain in case
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of curtailment or change in specification for any other item. In case the rate quoted
by the tenderer for any item are usually high or unusually low it will be sufficient
cause of the rejection of the tender unless the Owner is convinced about the
reasonableness of the analysis for such rate furnished by the tenderer (on demand)
after scrutiny.

Tests For Quality Works:

All materials and workmanship shall be of the respective kinds described in the
contract documents and in accordance with the instructions of the Engineer-in-
Charge and shall be subjected from time to time to such tests at contractor’s cost as
the Engineer-in-Charge may direct at the place of manufacture or fabrication or at
the site or at all or any such places. The contractor shall provide assistance,
instruments, machines, labour and materials as are required for examining,
measuring and testing any workmanship as may be selected and required by the
Engineer-in-Charge.

All the tests that will be necessary in connection with the execution of the work as
decided by Engineer-in-Charge shall be carried out at the field testing laboratory of
this Owner if available by paying the charges as decided by the Owner from time to
time. In case of non-availability of testing facilities with the Owner, the required
laboratory as directed by Engineer-in-Charge.

If any tests are required to be carried out in connection with the work or materials or
workmanship not supplied by the contractor, such tests shall be carried out by the
contractor as per the instructions of Engineer-in-Charge and cost of such tests shall
be reimbursed by the Owner.

Samples:

The contractor shall furnish to the Engineer-in-Charge for approval when request or
if required by the specifications, adequate samples of all materials and finished to be
used in the work. Such samples shall be submitted before the work is commenced
and in sample time to permit tests and examinations thereof. All materials furnished
and finishes applied in actual work shall be fully equal to the approved samples.

Liabilities for Defect, Imperfections etc. and Rectifications Thereof:

If it shall appear to the Engineer-in-Charge that any work has been executed with
unsound, imperfect or unskilled workmanship, or with materials of any inferior
description, or that any materials or articles provided by the contractor for the
execution of work are unsound or of quality inferior to that contracted for, or
otherwise not in accordance with the contract, the contractor shall on demand in
writing from the Engineer-in-Charge or his authorised representative specifying the
work, materials or articles complained of, notwithstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or remove and
reconstruct that work so specified and provide other proper and suitable materials or
articles at his own charge and cost, and in the event of failure to do so within a period
to be specified by the Engineer-in-Charge in his demand aforesaid, the Engineer-in-
charge may on expiry of notice period rectify or remove, and re-execute the work or
remove and replace with others, the materials or articles complained of as the case
may be at the risk and expense in all respects of the contract. The decision of the
Engineer-in-Charge as to any question arising under this clause shall be final and
conclusive.

Suspension of Works:

Subject to the provision of sub para (i) of this clause, the contractor shall if orderded
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in writing by the Engineer-in-Charge., or his representative, temporarily suspend the
works or any part thereof such period and such time as so orderded and shall not,
after receiving such written orders, proceeds with the work therein, orderded to be
suspended until he shall have received a written order to proceed therewith. The
contractor shall not be entitled to claim compensation for any loss or damage
sustained by him by reason of temporary suspension of the works aforesaid. An
extension of time for completion, corresponding with the delay caused by any such
suspension of the works as aforesaid will be granted to the contractor should be apply
for the same provided that the suspension was not consequent to any default or
failure on the part of the contractor.

In case of suspension of entire work, orderded in writing by the Engineer-in-Charge,
for a period of more than two months, the contractor shall have the option to
terminate contract.

Possession Prior to Completion:

The Engineer-in-Charge shall have the right to take possession of or any completed
or partially completed work or part of the work. Such possession or use shall not be
deemed to be an acceptance of any work completed in accordance with the contract.
If such prior possession or use by the Engineer-in-Charge delay the progress of work,
equitable adjustment in the time of completion will be made and the contract
agreement shall be deemed to be modified accordingly.

Twelve months Period of Liability from the Date of Issue of Completion
Certificate:

The contractor shall guarantee the installation/work for a period of 12 months from
the date of completion of work as certified by the Engineer-in-Charge which is
indicated in the completion certificate. Any damage or defect that may arise though
remained undiscovered at the time of issue of completion certificate, connected in any
way with the equipment or materials supplied by him or in the workmanship shall be
rectified or replaced by the contractor at his own expenses as deemed necessary by
the Engineer-in-Charge or in default the Engineer-in-Charge may cause the same to
be made good by other agency and deduct expenses (of which the certificate or
Engineer-in-Charge shall be final) from any sums that may be then or at any time
thereafter become due to the contractor or from his security deposit, or the proceeds
of sale thereof or of a sufficient portion thereof.

If the contractor feels that any variation in work or in quality of materials or
proportions would be beneficial or necessary to fulfill the guarantees called for, he
shall bring this in writing to the notice of the Engineer-in-Charge.

Care of works:

From the commencement of completion of the work, the contractor shall take full
responsibility for the care of all works including all temporary works and in case any
damage, loss or injury shall happen to the work or to any part thereof or to any
temporary works from any cause whatsoever, shall at his own cost repair and make
good the same so that on completion the work shall be in good order and in
conformity in every respects with the requirements of the contract and the Engineer-
in-Charge’s Instructions.

Defects Prior to Taking Over:

If at any time before the work is taken over, the Engineer-in-Charge shall:

(a) Decide that any work done or materials used by the contractor or any sub-
contractor is defective or not in accordance with the contract, or that the works or any
portion thereof are defective, or do not fulfill the requirements of contract (all such
matter, being hereinafter, called ‘Defects’ in this clause) and (b) as soon as reasonably
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practicable gives to the contractor notice in writing of the said decision specifying
particulars of the defects claimed to exist or to have occurred then the contractor
shall at his own expenses and with all speed make good the defects so specified.

In case contractor shall fail to do so, the Owner may take, at the cost of contractor,
such steps as may in all circumstances be reasonable to make good such defects. The
expenditure so incurred by the owner be recovered from the amount due to the
contractor. The decision of the Engineer-in-Charge with regard to the amount to be
recovered from the contractor will be final and binding on the contractor. As soon as
the works have been completed in accordance with the contract (except minor
respects that do not affect their use for the purpose for which they are intended and
except for maintenance thereof provided in clause 68.1 of General Conditions of
Contract) and have passed the tests on completion, the Engineer-in-Charge shall
issue a certificate (hereinafter called completion certificate) in which he shall certify
the date on which the works have been so completed and have passed the said tests
and the Owner shall be deemed to have taken over the works on the date so certified.
If the works have been divided into various groups in the contract, the Owner shall
be entitled to take over any group or groups before the other or others.

Defect After Taking Over:

In order that the contractor could obtain a completion certificate he shall make good
with all possible speed, any defect arising from the defective materials supplied by
the contractor or that may have been notices or developed, after the works or group of
the works has been taken over, the period allowed, for carrying our such work will be
normally one month. If any defect be not remedied within a reasonable time, the
owner may proceed to do the work at contractor’s Risk and expenses and deduct from
the final bill such amount as may be decided by the Owner.

If by reason of any default on the part of the contractor a completion certificate has
not been issued in respect of every portion of the works within one month after date
fixed by the contract for the completion of the works, the Owner shall be a liberty to
use the work or any portion thereof in respect of which a completion certificate has
not been issued, provided that the works or the portion thereof so used as aforesaid
shall be afforded reasonable opportunity for completion of these works for the issue of
completion certificate.

Guarantee/Transfer of Guarantee:

For works like water-proofing, acid & alkali resisting materials, pre-construction soil
treatment against termite or any other specialized works etc. the contractor shall
invariable engage sub-contractors who are specialists in the field and firms or repute
and such a sub-contractor shall furnish guarantees for their workmanship to the
Owner, through the contractor. In case such a sub-contractor/firm is not prepared to
furnish a guarantee to the owner, the contractor shall give that guarantee to the
Owner directly.

SECTION - VI
CERTIFICATE AND PAYMENT

SCHEDULE OF RATE AND PAYMENTS:

Contractor’s Remuneration:

The price to be paid by the Owner to the contractor for the whole of the work done
and for the performance of all the obligations undertaken by the contractor under the
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contract document shall be ascertained by the application of the respective schedule
of rates (the inclusive nature of which is more particularly defined by way of
application but not of limitation, with clause No. 69.2) and payment to be made
accordingly to the work actually executed and approved by the Engineer-in-Charge.
The sum so ascertained shall(exception only as and to the extent expressly provided
here in ) constitute the sole and inclusive of remuneration of the contractor under
the contract and no further or other payment whatsoever shall be or become due or
payable to the contractor under the contract.

Schedule of Rates to the Inclusive:

The prices/rates quoted by the contractor shall remain firm till the issue of final
certificate and shall not be subject to escalation. Schedule of rates shall be deemed to
include and cover all costs, expenses and liabilities of every description and all risks
of every kind to be taken in executing, completion and handing over the work to the
Owner by the contractor. The contractor shall be deemed to have known the nature,
scope, magnitude and the extent of the works and materials required though the
contract document may not fully and precisely furnish them. Hr shall make such
provision in the schedule of rates as he may consider necessary to cover the cost of
such items of work and materials as may be reasonable and necessary to completer
the work. The opinion of the Engineer-in-Charge as to the items of work which are
necessary and reasonable for completion of work shall be final and binding on the
contractor although the same may not be shown on or described specifically in
contract documents.

Generality of this present provision shall not be deemed to cut down or limited in any
way because in certain cases it may and in other cases it may not expressly stated
that the contractor shall do or perform a work or supply articles or perform with
services at his own cost or without addition of payment or without extra charge or
works to the same effect or that it may be stated or not stated that the same are
included in and covered by the schedule of rates.

Schedule of rates to cover Constructional Plant, Materials. Labours etc.:

Without in any way limiting the provision of other sub clauses the schedule of rates
shall be deemed to include the cover the cost of all constructional plant, temporary
works (except as provided for herein), pumps, materials, labour, insurance, fuel,
stores, and appliances to be supplied by the contractor and all other matters in
connection with each items in the schedule of quantities and the execution of the
works or any portion thereof finished complete in every respect and maintained as
shown or described in the contract documents or as may be orderded in writing
during the continuance of the contract.

Schedule of Rates to cover Royalties, Rents and Claims:

The schedule of rates shall be deemed to include and cover the cost of all royalties
and fees for the articles, processes, protected by letters, patent or otherwise
incorporated in or used in connection with the works, also all royalties, rents, and
other payments in. connection with obtaining materials of whatsoever kind for the
works and shall include an indemnity to the owner which the contractor hereby gives
against all actions, proceedings, claims, damages, costs and expenses arising from the
incorporation in or use on the works of any such articles, processes or charges if
levied on materials, equipment or machinery to be brought to site for use on work,
shall be borne by the contractor.
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Schedule of Rates to cover taxes and duties:

No exemption or reduction of custom duties, excise duties, sales tax, quay or any port
duties, transport charges, stamp duties or Central or State Government or Local
Body (or from any other body) or Municipal Taxes or duties, taxes or charges
whatsoever will be granted or obtained and all expenses of which shall be deemed to
be included in and covered by the schedule of rates. The contractor shall be obtain
and pay for all permits or other privileges necessary to complete the work.

Schedule of Rates to cover Risk of Delay:

The schedule of rates shall be deemed to include and cover the risk of all
responsibilities of delay and interference with the contractor’s conduct of work which
occur from any cause including orders of the owner in the exercise of his powers and
on account of extension of time granted due to various and for all other possible or
probable causes of delay.

Schedule of Rates cannot be altered:

For work under unit rate basis no alteration will be allowed in the schedule of rates
by reasons of works or any part of them being modified, altered, extended, diminished
or omitted. The schedule of rates is of fully inclusive rates which have been fixed by
the contractor and agreed to by the Owner and cannot be altered.

The schedule of rates to cover for working in operating plant. Contractor’s rates shall
be deemed to include taking into account that he has to work in operating plant and
shall take sufficient care in moving the plants, equipments and materials from one
place to another, so that they do not cause any damage to any person or to the
property of the owner or to thirty party including over head and underground
cable/pipe lines. In the event of such damages including eventual loss of production
and operation of the plant or services in any plant or establishment as estimated by
the owner or ascertained or by the third party shall be borne by the contractor. Since
the work is to be executed for the expansion of the plant, the rate of the contractor
shall also deem to include all interference/obstruction/interruption for which no
compensation shall be paid to be contractor.

Procedure For Measurement/ Billing of Work in Progress:

All measurements shall be in metric system. All the works in progress will be jointly
measured by the representative of the Engineer-in-Charge and the contractor’s
authorised agent progressively. Such measurements will be got recorded in the
measurement book by the Engineer-in-Charge or his authorised representative and
signed in token of acceptance by the contractor or his authorised representative.

For the purpose of taking joint measurement the contractor’s representative shall be
bound to be present whenever required by the Engineer-in-Charge. If, however, he
absents for any reason whatsoever the measurements will be taken by the Engineer-
in-Charge or his representative and this will be deemed to be correct and binding on
the contractor.

Billing:

The contractor will submit a bill in approved proforma in accordance with the
contract terms and the agreed billing schedules in quintuplicate to the Engineer-in-
Charge giving abstract and detailed measurement for the various items executed
during a month, before the expiry of the first week of the succeeding month. The
Engineer-in-Charge shall take or cause to be taken the requisite measurements for
the purpose of having the same verified and the claim as far as admissible, adjusted,
if possible, before the expiry of 10 days form presentation of the bill.
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The bill shall be submitted by the contractor in computerised formats approved by
the owner. The bills along-with floppies containing measurement of work,
particulars of materials, recoveries etc. have to be submitted to the owner.

For lump-sum contracts, the payment will be according to agreed billing schedule.
No adjustment shall be allowed in lump-sum prices for any variations in the
quantities, specifications etc. shall take or a cause to be taken the requisite
measurement for the purposes of having the same verified and the claim as far as
admissible, adjusted, if possible, before the expiry of 10 days from presentation of the
bill.

Secured Advance on Materials:

In case of tenders for completed items of works, contractor may be allowed “Secured
Advance” on the security of materials brought to site for execution of the contracted
items of work to the extent of 75% of the value of materials which go into the
completed works as assessed by the Engineer-in-Charge provided that the materials
are of an imperishable nature and that formal agreement is drawn up with the
contractor under which the Owner secures a lien on the materials and is safe guarded
against losses due to the contractor postponing the execution of the work or to the
improper storage &/or misuse of the materials and against the expenses entitled for
their proper watch and safe custody. Recoveries of advances so made would not be
postponed until the whole of the work entrusted to the contractor is completed. They
should be adjusted from his running account bills for work done as the materials are
used, the necessary deductions being made whenever the items of work in which they
are used and billed for.

Dispute in Mode of Measurement:

In case of any dispute as to the made of measurement not covered by the contract to
be adopted for any item of work, mode of measurement as per latest Indian Standard
Specifications shall be followed.

Rounding of Amounts:

In calculating the amount of each item due to the contractor in every certificate
prepared for payment, sum of less than 50 paisa shall be omitted and the total
amount on each certificates shall be rounded off to the nearest, i.e. sum of less than
0.50.p shall be omitted and sums of 0.50p and more upto one rupee shall be reckoned
as one rupee.

LUMPSUMS IN TENDER:

For the item in tender where it includes lumpsum in respect of parts of work, the
contractor shall be entitled to payment in respect of the items at the same as are
payable under this contract for such items, or if the part of the work in question is
not, in the opinion of the Engineer-in-Charge capable of measurement, or
determination, the Owner may at his discretion pay the lump-sum amount entered in
the tender or a percentage thereof and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regards to any sum
payable to him, under the provisions of this clause.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCE:

All Running Account Payment shall be regarded as Payments by way of advance
against the final payment only and not as payment for work actually done and
completed, and shall not preclude the requiring of bad, unsound and imperfect or
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74.

75.

76.
76.1.

unskilled work to be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due Performance of the contract, or any part
thereof, in this respect, or of the accruing of any claim by the contractor, nor shall it,
conclude, determine or affect in any way the powers of the Owner under these
conditions or any of them as to the final settlement and adjustments of the accounts
or otherwise, or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one month from the sate of physical completion of
the work, otherwise, the Engineer-in-Charge’s certificate of the measurement and of
total amount payable for the work accordingly shall be final and binding on all
parties.

NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT:

Should the contractor consider that he 1is entitled to any extra payment or
compensation or to make any claims whatsoever in respect of the works arising under
the terms of this contract he shall forthwith give notice in writing to the Engineer-in-
Charge that he claims extra payment within ten days from the ordering of any work
or happening of any event upon which the contractor bases such claims and such
notice shall contain full particulars of the nature of such claims with necessary
particulars as above within the time above specified shall be an absolute waiver
thereof. No omission by the Owner to reject any such claim and no delay in dealing
therewith shall be waiver by the Owner of any right in respect thereof.

PAYMENT OF CONTRACTOR’S BILL:

No payment shall be made for works estimated to cost less that Rs. 10,000/- till the
whole of the work shall have been completed and a certificate of completion given.
But in case of works estimated to cost more that Rs. 10,000/- the contractor, on
submitting the bill thereof be entitled to receive a monthly payment proportionate to
the part thereof approved and passed by the Engineer-in-Charge, whose certificate of
such approval and passing of the sum so payable be final and conclusive against the
contractor. This payment will be made after making necessary deductions as
stipulated elsewhere in the contract document for materials, security deposit etc. or
any statutory recoveries.

Payment due to the contractor shall be made by the Owner, by Crossed Account
Payee Cheque forwarding the same to registered office or the notified office of the
contractor. In no case will owner be responsible if the Cheque is mislaid or
misappropriated by un-authorised person/ persons. In all cases, the contractor shall
present his bill duly pre-receipted on proper revenue stamp.

All payment shall be made in Indian Currency.

Receipt For Payment:

Receipt for payment made on account of work when executed by a firm, must be
signed by a person holding due power of attorney in this respect on behalf of the
contractor, except when the contractors are described in their tender as limited
company in which case the receipts must be signed in the name of the company by
one of its principal officers or by some other persons having authority to give effectual
receipt for the company.

Completion Certificate:
Application for completion certificate:
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76.3.

When the contractor fulfils his obligation under clause 69.4 he shall be eligible to
apply for completion certificate in respect of the work by submitting the completion
documents along with such application for completion certificate.

The Owner or his representative shall normally issue to the contractor the
completion certificate within one month after receiving an application therefore from
the contractors after verifying from the completion documents and satisfying himself
that the work has been completed in accordance with and as set out in the
construction and erection drawings, and the contract documents.

The contractor, after obtaining the completion certificate, is eligible to present the
final bill for the work executed by him under the terms of contract.

Completion Certificate:

Within one month of the completion of work in all respects, the contractor, shall be
furnished with a certificate by the owner or his representative of such completion but
no completion certificate shall be given not shall the work be deemed to have
executed until all, scaffolding, surplus materials and rubbish is cleared off the site
completely not until the work shall have been measured by the Engineer-in-Charge,
whole measurement shall be binding and conclusive. The work will not be considered
as complete and taken over by the owner, until all the temporary work, labour and
staff colonies etc. constructed are removed and work site cleared to the satisfaction of
the Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this clause on or before
the date fixed for the completion of the work, the Engineer-in-Charge may at the
expenses of contractor remove such scaffolding, surplus materials and rubbish and
dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall forthwith pay the amount for all expenses so incurred and shall have
no claim in respect of any such scaffolding or surplus materials as aforesaid except
for any sum actually realized by the sale thereof.

Completion Certificate shall be in 3 parts as follows:

(1) Physical/ Mechanical Completion work.

(2) Satisfactory completion of commissioning of equipment with load.

(3) Satisfactory completion of guarantee.

The contractor shall clearly indicate the 3 dates separately.
Completion Documents:

For the purpose of Clause 76 the following documents will be deemed to form the
completion documents:

@) The technical documents according to which the work was carried out.

(i1) Three sets of construction drawings showing therein the modification and
corrections made during the course of execution and signed by the Engineer-
in-Charge.

(1) Completion Certificate for embedded and covered —up works.

Gv) Certificate of final levels as set out for various works.

) Certificate of tests performed for various works.

(vi) Material appropriation statement to the materials issued by the owner for the
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79.2.

80.

80.1

works and list of surplus materials returned to the owner’s store duly
supported by necessary documents.

(vii) Physical/ Mechanical Completion work.

(viii))  Satisfactory completion of commissioning of equipment with load.

(ix) Satisfactory completion of guarantee.

The Contractor shall clearly indicate the 3 dates separately.

Final Decision And Final Certificate:

Upon the expiration of the period of liability and subject to the Engineer-in-Charge being
satisfied that the works have been duly maintained by the contractor during monsoon or
such period as herein provided in clause 68.1 and that the contractor has in all respect duly
made up all subsidence and performed all his obligations under the contract, the Engineer-
in-Charge shall (without prejudice to the right of the Owner to retain the provisions of
relevant clause hereof) otherwise give a certificate, herein referred to as the final certificate,
to the effect and the contractor shall not be considered to have fulfilled the whole of his
obligations under the contract until Final Certificate shall have been given by the Engineer-
in-Charge notwithstanding any previous entry upon the work and taking possession,
working or using of the same or any part thereof by the Owner.

Certificate And Payments No Evidence of Completion:

Except the final certificate no other certificate or payment against a certificate or on general
account shall be taken to be an admission by the Owner of the due performance of the
contract of any part thereof or of occupancy or validity of any claim by the Contractor.

SECTION - VII

TAXES AND INSURANCE

TAXES, DUTIES, OCTROI ETC.

The Contractor shall defray all charges, such as rent, toll local taxes excise duty, other
payments and compensations, if any, in connection with the procurement and handling of
materials, fabrication and execution of works or any method or process connected with the
works or Temporary works.

Sales Tax or any other tax on materials required for the works as also Tax on works contract
shall be payable by the Contractor and the Owner will not entertain any claim whatsoever
in this regard.

Notwithstanding anything contained elsewhere in the contract, the owner shall deduct at
source from the payments due to the contractor, the taxes as required under Section -13—AA
of the Orissa Sales Tax Act or as amended from time to time or under any other statue. The
amounts so deducted shall be deposited by the Owner with the Sales Tax authorities as per
Law. It is for the contractor to deal with the Sales Tax authorities directly in respect of any
claim or refund relating to the above deductions and the owner shall not be liable or
responsible for any claims or payments or reimbursement in this regard.

INSURANCE:
Contractor shall at his own expense carry and maintain insurance with reputed insurance
companies to the satisfaction of the Owner as follows:

Employees State Insurance Act:
The contractor agrees to and does hereby accept full and exclusive liability for compliance
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80.3

80.4

80.5

with all obligations imposed by the Employees State Insurance Act., 1948, and the
contractor further agrees to defend, indemnify and hold Owner harmless form any liability
of penalty which may be imposed by the Central, State or Local authority by the reason of
any asserted violation by contractor or Sub-contractor of the Employee’s State Insurance
Act, 1948 and also from all claims, suits or proceeding that may be brought against the
Owner arising under, growing out of or by reasons of the work provided for by this contract
whether brought by employees of the contractor, by third parties or by Central or State
Government authority or any political sub-division thereof.

The contractor agrees to fill in with the Employees State Insurance Corporation, the
Declaration Forms and all forms which may be required in respect of the contractor’s or sub-
contractor’s employees, whose aggregate remuneration is Rs. 560.00 per month or less and
who are employed in the work provided for or those covered by ESI from time to time under
the Agreement. The contractor shall deduct and secure the agreement of the sub-contractor
to deduct the employee’s contribution as per the first schedule of the Employee’s State
Insurance Act from wages and affix the employee’s contribution cards at wages payments
intervals. The contractor shall remit and secure the agreement of the sub-contractor to remit
to the State Bank of India, Employees State Insurance Corporation Account, the employee’s
contribution as required by the Act. The contractor agrees to maintain all cards and records
as required under the Act in respect of employees and payments and the contractor shall
secure the agreement of the sub-contractor to maintain such records. Any expenses incurred
for the contributions, making contributions or maintaining records shall be to the
contractor’s or sub-contractor’s account.

The Owner shall retain such sum as may be necessary from the total contract value until the
contractor shall furnish satisfactory proof that all contribution as required by the Employees
State Insurance Act, 1984, have been paid. This will be pending on the contractor when the
Employees State Insurance Act is extended to the place of work.

Workmen Compensation and Employees Liability Insurance:

Insurance shall be affected for all the contractor’s employees engaged in the performance of
this contract. If any of the work is subject, the contractor shall require the sub-contractor to
provide workmen’s compensation and employer’s liability insurance for the Ilatter’s
employees if such employees are not covered under the contractor insurance.

Any other insurance required under Law or Regulations or by Owner:

Contractor shall also carry and maintain any and all other insurance, which he may be
required under any law or regulation from time to time. He shall also carry and maintain
any other insurance, which may be required by the Owner.

Accident or Injury to workmen:

The owner shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workman or other person in
the Employment of the contractor or any sub-contractor save and except and accident or
injury resulting from any act or default of the Owner, his agents or servants and the
contractor shall indemnify and keep indemnified the Owner against all such damages and
compensation (save and except as aforesaid) and against all claims, demands, proceeding,
costs, charges and expenses, whatsoever in respect or in relation thereto.

Transit Insurance:
In respect of all items to be transported by the Contractor to the site of work, the cost of
transit insurance should be borne by the contractor and the quoted price shall be inclusive of
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this cost.

DAMAGE TO PROPERTY OR TO ANY PERSON OR ANY THIRD PARTY:

81.1 Contractor’s rate shall deem to include taking into account that he has to work in
operating plant and shall take sufficient care in moving the plants, equipment and materials
from one place to another so that they do not cause any damage to any person or to the
property of the Owner or to a third party including over head and underground cables,
pipelines. In the event of such damages including eventual loss of production and operation
of the plants or services in any plant or establishment as estimated by the Owner or
ascertained or by the third party shall be borne by the Contractor.

81.2 Contractor shall also be responsible for making good to the satisfaction of the Owner
any loss or any damage to all structures and properties belonging to the Owner or being
executed or procured or being procured by owner or by other agency within the premises of
all the work or Owner. If such loss or damages is due to fault and or the negligence or
willful acts or omission of the contractors, his employees, agents, representatives or sub-
contractors.

81.3 The contractor shall indemnify and keep the owner harmless of all claims for damages
to property other than owner’s property arising under or by reason of this contract if such
claims result from the fault and/ or negligence or willful acts or omission of the contractor,
agents, representative or sub-contractor.

DEMURRAGE DUES:

The contractor shall pay demurrage charges incurred by the Owner because of the
contractor’s failure to load or unload any goods or materials within the time allowed by the
Railway and/ or Transport Agency for such loading or unloading as charges incurred by the
contractor within the permissible time as also charges due on consignments booked by or to
him. In case the contractor fails to pay these charges, these charges shall be deducted from
any sums, which may be due or become due to the contractor in terms of this contract and/
or any other contract.

SECTION - VIII
LABOUR LAWS AND ARBITRATION

LABOURER LAWS:

Contractor shall comply with any and all laws, ordinances, regulations and decision of
courts (which shall be deemed to be a part of this Agreement) concerning the health,
sanitary arrangements, wages, welfare, safety and employment of any and all of his
workers upon the Project or any portion thereof and shall exclusively bear the consequences
of failure to comply therewith Contractor shall Indemnify and hold Engineer and Owner
harmless from any claims, fines or penalties which may be made against Engineer or
Owner as result of Contractor’s failure to fulfill these obligations.

Without limiting the generality of the foregoing, Contractor shall fully comply with.

The contractor shall obtain clearance from the Labour Department regarding the
compliance of the labour laws on 6 monthly basis and submit to the owner for record.

@ No labour below the age of 18 (eighteen) years shall be employed on the work.

(i) The contractor shall not pay less than what is provided under law to labourers
engaged by him on the work.

(iii)) The contractor shall at his expense comply with all labour laws and keep the Owner
indemnified in respect thereof .

(iv) The contractor shall pay equal wages for men and women in accordance with
applicable labour laws.

Page 47 of 79




(MC-5633)
W @ NAI—G“ GENERAL CONDITIONS OF CONTRACT

(v)  If the contractor is covered under the contractor labour (Regulation and Abolition)
Act, he shall obtain a licence from licensing authority (ie. office of the labour
commissioner) by payment of necessary prescribed fee and the deposit, if any, before
starting the work under the contract.

(vi) The Contractor shall employ labour in sufficient numbers either directly or through
sub-contractors to maintain the required rate of progress and of quality to ensure
workmanship of the degree specified in the Contract and to satisfaction of the
Engineer-in-Charge. The contractor shall not employ in connection with the works
any person who has not completed his 18 (eighteen) years of age.

(vii) The Contractor shall furnish to the Engineer-in-Charge the distribution return of the
number and description, by trades of the work people employed on the works. The

Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding month
and the first half of the current month (1) the accidents that occurred during the said
fortnight showing the circumstance-under which they happened and the extent of
damage and injury caused by them and (2) the number of female workers who have
been allowed Maternity benefit as provided in the Maternity Benefit Act 1961 or
Rules made thereunder and the amount paid to them.

(viii) The contractor shall comply with the provisions of the payment of Wages Act 1936,
Minimum Wages Act 1938, Employees Liability Act 1928. Workmen’s Compensation
Act, 1923, Industrial Dispute Act 1947, the Maternity Benefit Act 1961, Employees
Provident Fund Act, 1952 and Contract Labour regulation and abolition Act 1937,
Employment of Children Act 1938 or any modifications thereof or any other law
relating thereto and rules made thereunder from time to time.

(ix) The Engineer-in-Charge shall on a report having been made by an Inspecting Officer
as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to
deduct from the moneys due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or Workers by reason of non-
fulfillment of the Conditions of the Contractor for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said regulations.

(x)  The Contractor shall indemnify the Owner against any payments to be made under
and for the observance of the provisions of the aforesaid Acts without prejudice to his
right to obtain indemnity from his sub-contractors. In the event of the contractor
committing a default or breach of any of the provisions of the aforesaid Acts as
amended from time to time, of furnishing any information or submitting or filling any
Form/Register/Slip under the provisions of these Acts which is materially incorrect
then on the report of the inspecting Officers the Contractor shall without prejudice to
any other liability pay to the owner a sum not exceeding Rs. 50.00 as liquidated
damages for every default, breach of furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer-in-Charge and in the
event of the contractor's default continuing in this respect the liquidated damages
may be enhanced to Rs. 50.00 per day of default subject to a maximum of one percent
of the estimated cost of the works put to tender. The Engineer-in-Charge shall
deduct such amount from bills or security deposit of the Contractor and credit the
same to the welfare fund constituted under these acts. The decision of the Engineer-
in-Charge in this respect shall be final and binding.

84 Implementation Of Apprentices Act 1961:

The contractor shall comply with the provisions of the Apprentices Act 1961 and the Rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a
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86.2

87.

breach of the contract and the Engineer-in-Charge may, at his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising of any
violation by him of the provisions of the Act.

Contractor to Indemnify the Owner:

The contractor shall indemnify the Owner and every member, Officer and employee of the
owner, also the Engineer-in-Charge and his staff against all actions, proceedings, claims,
demands costs and expenses whatsoever arising out of or in connection with the matter
referred to in clause 81 and elsewhere and all actions, proceedings, claims demands costs
and expenses which may be made against the Owner for or in respect of or arising out of any
failure by the contractor in the performance of his obligations under the contract. The
Owner shall not be liable for or in respect of any demand or compensation payable by law in
respect or in consequence of any accident or injury to any workman or other person in the
employment of the contractor or his sub-contractor and contractor shall indemnify and keep
indemnified the Owner against all such damage and compensation and against all claims,
damages, proceedings, costs, charges and expenses whatsoever thereof or in relation thereto.

Payment of Claims and Damages:

Should the Owner have to pay any money in respect of such claims or demands as aforesaid
the amount so paid and the cost incurred by the Owner shall be charged to and paid by the
Contractor and the contractor shall not be at liberty to dispute or question the right of the
Owner to make such payments notwithstanding the same may have been made without his
consent or authority or in law or otherwise to the contrary.

In every case in which by virtue of the provisions of section 12, sub-section (i) of workmen’s
compensation Act, 1923 or other applicable provision of Workman Compensation act or any
other act, the Owner is obliged to pay compensation to workman employed by the contractor
in execution of the works, the Owner will recover from the contractor the amount of the
compensation so paid, and without prejudice to the rights of Owner under section 12, sub-
section (2) of the said act. Owner shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due to the contractor
whether under this contract or otherwise. The Owner shall not be bound to contest any
claim made under section 12 sub-section (I) of the said Act except on the written request of
the contractor and upon his giving to the Owner full security for all costs for which the
Owner might become liable in consequence of contesting such claims.

Health and Sanitary Arrangements For Workers:
In respect of all labour directly or indirectly employed in the works for the performance the
contractor’s part of this agreement, the contractor shall comply with or cause to be complied
with all the rules and regulations of the local sanitary and other authorities or as framed by
the Owner from time to time for the protection of health and sanitary arrangements for all
workers.
The contractor shall provide in the labour colony all amenities such as Electricity, water and
other sanitary and health arrangements. The Contractor shall also provide necessary
surface transportation to the place of work and back to the colony for their personnel
accommodated in the labour colony.

Arbitration:
All disputes or differences whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof of the
contract or the rights touching or concerning the works or the execution or maintenance
thereof of this contract or the construction meaning operation or effect thereof or to the
rights or liabilities of the parties or arising out of or in relation thereto whether during or
after completion of the contract or whether before or after determination, fore closure or
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breach of the contract (other than those in respect of which the decision of any person is by
the contract expressed to be final and binding shall after written notice by either party to
the contract to the other of them and to the Appointing Authority hereinafter mentioned be
referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing
Authority will send within thirty days of receipt of the notice, to the contractor a panel of
three names of persons.

The contractor shall on receipt of the names as referred selected any one of the person
names to be appointed as a sole Arbitrator and communicate his name to the Appointing
Authority within thirty days of receipt of the names. The appointing Authority shall there
upon without any delay appoint the said person as the sole Arbitrator. If the contractor fails
to communicate such selection as provided above within the period specified, the Appointing
Authority shall make the selection and appoint the selected person as the sole Arbitrator.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacate his office due to any reason whatsoever sole Arbitrators shall be appointed as
aforesaid. The work under the contract shall, however continue during the arbitration
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues
notices to both the parties fixing the date of the first hearing.

The Arbitrator may, from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference and shall
give a reasoned and speaking award/ awards.

The venue of arbitration shall be at Bhubaneswar. However, if the situation so warrants, it
may, as and when required, be held at the place where the site of work is situated.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and
published be paid half and half by each of the parties. The costs of the reference and of the
award including the fees, if any of the Arbitrator shall be in the discretion of the Arbitrator
who may direct to and by whom and in what manner, such costs or any part thereof shall be
paid may fix or settle the amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.
Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory modification
or re-enactment thereof and the rules made thereunder, and for the time being in force shall

apply to the arbitration proceeding under this clause.

For Public Sector Enterprises guidelines as per the circular of BPE No. 15/9/86-BPE (FIN)
dated 30.03.89 as amended time to time will be followed.

88.  Jurisdiction/ Governing Laws:
(a) Jurisdiction:

For all disputes arising of this contract, the jurisdiction shall be lie under the
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90.1.

90.2.

91.

92.

93.

jurisdiction of direct courts in the respective areas in the State of ORISSA (India)
only.

(b) Governing Laws:
The contract shall be governed by and constructed according to the laws in force in
INDIA.

SECTION - IX
SAFETY CODE

GENERAL:

Contractor shall adhere to safe construction practice and guard against hazardous and
unsafe working conditions and shall comply with Owner’s safety rules as set forth herein.
Prior to start of construction, contractor will be furnished copies of Owner’s ‘Safety Code’ for
information and guidance, if it has been prepared.

SAFETY REGULATIONS:

In respect of all labour, directly or indirectly employed in the work for the performance of
contractor’s part of this agreement, the contractor shall at his own expense arrange for all
the safety provisions as per (i) Safety codes of CPWD & Indian Standards Instructions (i)
The electricity Act, (iii) The Mines Act, and (iv) Regulations. Rules and orders made
thereunder and such other acts as applicable.

The contractor shall observe and abide by all fire and safety regulations of the Owner.
Before starting construction work, contractor shall consult Owner’s Safety Engineer or
Engineer-in-Charge and must make good to the satisfaction of the Owner any loss or
damage due to fire to any portion of the work done under this contract or to any of the
Owner’s existing property.

First Aid and Industrial Injuries:
@) Contractor shall maintain first aid facilities for his employees and those of his
subcontractors.

(ii) Contractors shall make outside arrangements for ambulance service and for
treatment of industrial injuries. Name of those providing these services shall be
furnished to Owner prior to start of constructions and their telephone numbers shall
be prominently posted in Contractor’s field office.

(i1))  All critical industrial injuries shall be reported promptly to owner, and a copy of
Contractor’s report covering each personal injury requiring the attention of a physical
shall be furnished to the Owner.

General Rules:
Smoking within the Battery Areas, rank farm, or dock limits in strictly prohibited. Violators
of the “No Smoking” rules shall be discharged immediately”.

Contractor’s Barricades:
(i) Contractor shall erect and maintain barricades required in connection with his operation
to guard or protect.
(a) Excavations.
(b) Hosting Areas.
(c) Areas adjudged hazardous by Contractor’s or Owner’s Inspectors.
(d) Owner’s existing property subject to damage by Contractor’s operation.
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(i1)

(e) Rail road unloading spots.

Contractor’s employees and those of his sub-contractors shall become acquainted with
Owner’s barricading practice and shall respect the provisions thereof.

(iii) Barricades and hazardous areas adjacent to but not located in normal routes of travel

shall be marked by red flasher lanterns at nights.

94. Scaffolding:

95.

@

(i1)

(ii1)

(iv)

)

Suitable scaffoldings should be provided for workmen for all works that cannot safety be
done from the ground or from solid construction except such short period works as can be
done safely from ladders. When a ladder is used a Mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well, suitable footholds and
handholds shall be provided on the ladder and the ladder shall be given an inclination
not steeper than 1 in 4 (1 horizontal and 4 vertical).

Scaffolding or staging more than 4 metres above the ground or floor swing on suspended
from an overhead support or erected with stationary support shall have a guard rail
properly attached, bolted, braced and otherwise retarded at least one metre high above
the floor or platform of such scaffolding or staging and extending along with entire
length of the outside and ends thereof with only such openings as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

Working platform, gangways and stairways should be so constructed that they should
not sag unduly or unequally and if the height of the platform of gangway or the stairway
is more than 4 metres above ground level or floor level, they should closely boarded,
should have adequate width and should be suitable fastened as described in (ii) above.
Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 1 metre.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be security fixed. No portable single ladder shall be over 9
metres in length. The width between the side rails in run ladder shall in no case be less
than 30 cm. For ladder upto and including 3 metres in length; for longer ladders this
width should be increase at least 15 mm for each additional metre of length. Uniform
step spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sites of work shall be so
stacked or placed as to cause danger or inconvenience to any person or public. The
contractor shall also provide all necessary fencing and lights to protect the workers and
staff from accidents, and shall be bound to bear the expenses of defence of every suit,
action or other proceedings of law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit or action or proceedings to any such person or
which may with the consent of the contractor be paid to compromise any claim by any
such person.

Excavation and Trenching:

All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one
ladder for each 50 M length or fraction thereof.

Ladder shall be extended from bottom of the trench to at least 1 metre above the surface of
the ground. The sides of the trenches which are 1.5 metres in depth shall be stepped back to
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to
collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the
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trench or half of the trench width whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or under-cutting shall be done.

96. General Safety:
(i) Before any demolition work is commenced and also during the process of the demolition
work.
(a) All roads and open areas adjacent to the work site shall either be closed or suitably

)
(c)

protected.

No electric cable or apparatus which is liable to be a source of danger shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.

(i1) All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge, should be kept available for the use of the persons employed at the site and
maintained condition suitable for immediate use and the contractor should take
adequate steps to ensure proper use of equipment by persons concerned as outlined

below:

(a) Workers employed on mixing asphalt materials, cement and lime mortars shall be
provided with protective footwear and protective gloves.

(b) Those engaged in white washing and mixing or stacking of cements bags or any
materials which are injurious to the eyes shall be provided with protective goggles.

(¢) Those engaged in welding and cutting works, shall be provided with protective face
and eye —shields, hand gloves etc.

(d) Stonebreakers shall be provided with protective goggle and protective clothing and
seated at sufficiently safe intervals.

(e) When workers are employed in sewers and manholes which are in use, the
contractor shall ensure that the manhole cover are opened and are ventilated at
least for an hour before the workers are allowed to get into the manholes, and the
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or board to prevent accident to the public.

(f) The contractor shall not employ men below the age of 18 years and women on the

work of painting with products containing lead in any form. Wherever men above

the age of 18 years are employed on the work of lead painting, the following

precautions should be taken:

(1) No paint containing lead or lead products shall be used except in the form
paste or readymade paint.

(2) Suitable facemasks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

(3) Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash them on
cessation of work.

(iii)) When the work is done near any place where there is a risk of drowning all necessary
safety equipment shall be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision should be made for
prompt first aid treatment of all injuries likely to be sustained during the course of the
work.

(iv) Use of hoisting machines and tackles including their attachments anchorage and
supports shall conform to the following standard or conditions:

(a)

These shall be of good mechanical construction, sound materials and adequate
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97.

98.

(b)
(c)

(d)

(e)

(v)

(vi)

(vii)

(viii)

(ix)

strength and free from patent defect and shall be kept in good working order.
Every rope used in hoisting or lowering materials or as means of suspension shall
be of durable quality and adequate strength and free from patent defects.
Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding which or give signals to the operator.
In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or lowering or as means of suspension, the safe
working load shall be ascertained by adequate means. Every hoisting machine and
all gear referred to above shall be marked with the safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.
In case of department machines, the safe working load shall be notified by the
Engineer-in-Charge. As regards contractor’s machines, the contractor shall notify
the safe working load of the machine to the Engineer-in-Charge, whenever he
brings any machinery to site of work and get it verified by the Engineer-in-Charge.
Motors, gears, transmission lines, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe-guards. Hoisting appliances
should be provided with such means as to reduce to the minimum the accidental
descent of the load, adequate precaution should be taken to reduce to the minimum
the risk of any part or parts of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations, which are already energized,
insulating mats, wearing apparel such as gloves sleeves and boots as may be
necessary should be provided. The workers shall not wear any rings, watches and
carry keys or other materials, which are good conductors or electricity.
All scaffolding, ladders and other safety devices mentioned or described herein shall
be maintained in safe conditions and no scaffoldings, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities should be provided
at or near places of works.
These safety provisions should be brought to the notice of all concerned by displaying
on a notice board at a prominent place at the work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.
The ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the contractor shall be open to inspection by
the welfare officer Engineer-in-Charge or safety Engineer of the Administration or
their representatives.
Notwithstanding the above clauses there is nothing in these to exempt the contractor
from the operations of any other Act or rules in force in the Republic of India. The
works throughout, including any temporary works, shall be carried out in such a
manner as n9ot to interfere in any way whatsoever with the traffic on any roads or
footpaths at the site or in vicinity thereto or any existing works whether the property
of the Administrations or of a third party.

Care in handling Inflammable gas:

The Contractor has to ensure all precautionary measures and exercise utmost care in
handling the inflammable gas cylinder/ inflammable liquids/ paints etc. as required under
the law and/ or as advised by the fire authorities of the Owner.

Temporary Combustible Structures:

Temporary combustible structures will not be built near or around work site.
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99.

100.

101.
101.1

101.2

102.

103.

Precautions Against Fire:

The Contractor will have to provide Fire Extinguisher/ Fire Buckets and drums at work site
as recommended by Engineer-in-Charge. They will have to ensure all precautionary
measures and exercise utmost care in handling the inflammable gas cylinders/ inflammable
liquid/ paints etc. as advised by Engineer-in-Charge. Temporary combustible structures will
not be build near or around the work-site.

Explosives:

Explosives shall not be stored or used on the works or on the site by the contractor without
the permission of the Engineer-in-Charge in writing and then only in the manner and to the
extent to which such permission is given. When explosives are required for the works they
shall be stored in a special magazine to be provided at the cost of the contractor in accordance
with the Explosive Rules. The contractor shall obtain the necessary licence for the storage
and the use of explosives and all operations in which or for which explosives are employed
shall be at sole risk and responsibility of the contractor and the contractor shall indemnify
the owner against any loss or damage resulting directly or indirectly therefrom.

Mines Act:

Safety Code: The contractor shall at his own expense arrange for the safety provisions as
required by the Engineer-in-Charge in respect of all labour directly employed for performance
of the works and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provides necessary facilities as aforesaid. The Engineer-in-
Charge shall be entitled to do so and recover the costs thereof from the Contractor.

Failure to comply with Safety code or the provisions relating to report on accidents and to
grant of maternity benefits to female worker shall make the Contractor liable to pay
Company liquidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer-in-Charge in such matters based on
reports from the Inspecting Officer or from representatives of Engineer-in-Charge shall be
final and binding and deductions for recovery of such liquidated damages may be made from
any amount payable to the Contractor from all the provisions of the Mines Act 1952 or any
statutory modification’s or re-enactment thereof the time being in force and any Rules and
Regulations made thereunder in respect of all the persons employed by him under this
contractor and shall indemnify the Owner from and against any claim under the Mines Act
or the rules and regulations framed thereunder by or on behalf of and persons employed by
him or otherwise.

Preservation of Peace:

The Contractor shall taken requisite precautions and use his best endeavors to prevent any
riotous or unlawful behaviour by or amongst his workmen and other employed on the works
and for the preservation of peace and protection of the inhabitants and Security of property
in the neighborhood of the work. In the event of the Owner requiring the maintenance of a
special Police force at or in the vicinity of the site during the tenure of works, the expenses
thereof shall be borne by the Contractor and if paid by the Owner shall be recoverable from
the Contractor.

Outbreak of Infectious Diseases:

The Contractor shall remove from his camp such labour and their families as refuse
protective inoculation and vaccination when called upon to do so by the Engineer-in-Charge’s
Representative. Should Cholera, Plague or other infectious diseases break out the Contractor
shall burn the huts, bedding clothes and other belonging of or used by the infected parties
and promptly erect new huts on healthy sites as required by the Engineer-in-Charge failing
which within the time specified in the Engineer’s requisition, the work may be done by the
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104.

105.

Owner and the cost thereof recovered from the Contractor.

Treatment of Contractor’s Staff in Company’s Hospital:

The Contractor and his staff, other than labourers and their families requiring medical aid
from the Owner’s hospitals and dispensaries will be treated as private patients and charged
accordingly. The contractor’s labourers and their families will be granted from treatment in
the Owner’s hospitals and dispensaries where no other hospitals or dispensaries are available
provided the contractor pays the cost of medicines dressing and money accordingly to the
normal scale as also additional charges if any for special examination e.g. X- Ray etc.

Use of Intoxicants:

The sale of dent spirits or other intoxicating beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of Contractor or any of
his employee is forbidden and the contractor shall exercise his influence and authority to the
utmost extent to secure strict compliance with this condition.

In addition to the above, the contractor shall abide by the safety code provision as per CPWD
safety code and Indian Standard Code framed from time to time.
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

(To be executed on non-judicial stamped paper of appropriate value)

B. G. No. Date:

1.

WHEREAS, M/s National Aluminium Company Limited (A Government of India Enterprise),
having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar (hereinafter
called “Company”/ “Owner” which expression shall unless repugnant to the subject or context
includes its legal representatives, successors and assigns) has issued tender paper vide its
Tender No....ovveiiiiiiiie e (o) G
--------------------- (hereinafter called “the said tender”) to M/s. ........ccoecvnvvvneeneeen.......(here in
after called the said Tenderer(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns and as per terms and
conditions of the said tender, the tenderer shall submit a Bank guarantee for Rs. ...............
(Rupees ......oeevvnn.... only) towards earnest money in lieu of cash.

WE Bank having its branch office at .................... do hereby
undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Company stating that in the opinion of the company which is
final and binding, the amount claimed is due because of any withdrawal of the tender or any
material alteration to the tender after the opening of the tender by way of any loss or damage
caused to or would be caused or suffered by the Company by reason of any breach by the said
tenderer(s) of any of the terms and conditions contained in the said tender or failure to accept
the letter of Intent Agreement or that the amount covered under this Guarantee is forfeited.
Any such demand made on the Bank by the owner shall be conclusive as regards the amount
due and payable by the Bank under this guarantee, However, our liability under this
guarantee shall be restricted to an amount not exceeding
RSeivioiiieiiinnnn, (Rupees.....ccccueevunnn... only).

We undertake to pay to the Company any money so demanded not withstanding any dispute
or disputes raised by the tenderer (s) in any suit or proceeding pending before any office,
court or tribunal relating thereto our liability under this present guarantee being absolute
and unequivocal. The payment so made by us under this bond shall be a valid discharge of
our liability for payment there under. Our liability to pay is not dependent or conditional on
the owner proceeding against the tenderer.

The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
tenderer(s) but shall in all respect and for all purposes be binding and operative until
payment of all money due or liabilities under the said contract(s)/ Order(s) are fulfilled.

WE Bank Ltd. further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the finalisation
of the said tender and that it shall continue to be enforceable till the said tender is finally
decided and order placed on the successful tenderer(s) and or till all the dues of the company
under or by virtue of the said tender have been fully paid and its claims satisfied or
discharged or till a duly authorised officer of the company certifies that the terms and
conditions of the said tender have been fully and properly carried out by the said tenderer (s)
and accordingly discharges the guarantee.

That the Owner Company will have full liberty without reference to us and without
affecting this guarantee to postpone for any time or from time to time. The exercise

of any of the power of the owner under the tender.

Notwithstanding anything contained herein before, our liability shall not exceed
Rsivoviiiiiiien, (RUPEES..cevnerieeeiieiineeiannnen, only) and shall remain in force
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tilleeeeeeniiin, Unless a demand or claim under this Guarantee is made on us within three
months from the date of expiry we shall be discharged form all the liabilities under this
guarantee.

8. We. oo, Bank, lastly undertake not to revoke this guarantee during its currency

except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time on the request of Tenderer (s).

Corporate Seal of the Bank By its constitutional Attorney

Signature of duly
Authorised person
On behalf of the Bank

With seal & signature code

(BGs to be furnished from any of the banks listed in Annexure)
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT
(To be executed on non-judicial stamped paper of appropriate value)
B. G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar
(hereinafter called “Company”/ “Owner” which expression shall unless repugnant to the subject or
context includes its legal representatives, successors and assigns) having agreed to exempt M/s.
.............................. (Hereinafter called “the said Contractor (s)/ Seller(s)” which expression shall
unless repugnant to the subject or context includes their legal representatives, successors and
assigns) from the demand under the terms and conditions of Contract(s)/ Order(s) No. ............ , dt.
.................. of cash security deposit for the due fulfillment by the said contractor(s) seller(s) of the
terms and conditions contained in the said Contract(s)/Order(s), on production of Bank Guarantee
1 (0] o 2 T (RUPEES...cvveieneiieeeieeeeeeeeee e, only).

2. We i, Bank having its branch office at ........ do hereby agree and undertake
to pay the amount due and payable under this guarantee without any demur, merely on a demand
from the Company stating that in the opinion of the company which is final and binding, the amount
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Company
by reason of any breach by the said Contractor(s)/seller(s) of any of the terms and conditions
contained in the said contract(s) orders(s) or by reasons of the said Contractor(s)/ Seller(s) failure to
perform the said Contract(s)/ Order(s) including defect liability obligations or that the amount
covered under this guarantee is forfeited. Any such demand made on the Bank by the owner shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding Rs...................
(Rupees......c.oeevunnene. only).

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before any office,
court or tribunal relating thereto our liability under present guarantee being absolute and
unequivocal. The payment so made by us under this bond shall be valid discharge of our liability for
payment thereunder. Our liability to pay is not dependent or conditional on the owner proceeding
against the Contractor(s)/ Seller(s).

4. The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and operative until
payment of all money due or liabilities under the said contract(s)/ Order(s) are fulfilled.

5. We covvieeninennnn, Bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Contract(s)/
Order(s) and that it shall continue to be enforceable till all the dues of the company under or by
virtue of the said Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or
till a duly authorised officer of the company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and
accordingly discharges the guarantee.

6. We ..ooooenenini. Bank further agree with the Company that the company shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said Contract(s)/ Order(s) or to extend the time of
performance by the said Contractor(s) Seller(s) form time to time or to postpone for any time or from
time to time any of the powers exercisable by the Company against the said Contractor(s)/ Seller(s)
and to forbear or enforce any of the terms and conditions relating to the said Contract(s)/ Order(s)
and we shall not be relieved from our liability by reason of any such variations, or extension being

Page 59 of 79



(MC-5633)
W @ NAI—G“ GENERAL CONDITIONS OF CONTRACT

granted to the said Contractor (s)/ Seller(s) or for any forbearance, act or omissions on the part of the
Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

7. Notwithstanding anything contained herein before, our liability shall not exceed
Rsoorvriiii, (RUPEES..cevneireeeeiieeiieeinnn, only) and shall remain in force

from the date of expiry we shall be discharged form all the liabilities under this guarantee.
8 We. i, Bank, lastly undertake not to revoke this guarantee during its currency except

with the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/ Sellers(s).

Date........... e Bank
Corporate Seal of the Bank By its constitutional
Attorney

Signature of duly
Authorised person

On behalf of the Bank
With seal & signature code

(BGs to be furnished from any of the banks listed in Annexure)

Page 60 of 79



(MC-5633)
W @ NAI—G“ GENERAL CONDITIONS OF CONTRACT

PROFORMA FOR CONTRACT CUM PERFORMANCE GUARANTEE BY SELLER/ CONTRACTOR.
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS National Aluminium Company Limited (A Government of India Enterprise) having its
Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar (hereinafter called “Company’/
‘Owner” which expression shall unless repugnant to the subject or context includes its legal
representatives, successors and assigns) has entered into a contract with MJs.
..................................... / has placed a purchase order on M/s..............ccuv............(hereinafter
referred to as “Contractor(s)/ Seller(s)” which expression shall unless repugnant to the subject or
context includes their legal representatives, successors and assigns) for ...........cocecveevvneivvnnnnn.. on
the terms and conditions as set out inter alia, in the Company’s contract No./ P.O. No. ..............
date ............ and various documents forming part thereof hereinafter referred to as the “said
contract” which expression include all amendments, modifications and/ or variations thereto and
where as the Contractor(s)/ Seller(s) has agreed for due execution of the entire contract and
guarantees its performance including any parts executed through any other agencies/
subcontractors.

AND WHEREAS one of the conditions of the “said contract” is that “contractor(s)/seller(s) shall
furnish to the owner a Bank Guarantee from a bank for ....... Lz G percent) of the total value of
the “said contract” against due and faithful performance of the “said contract” including defect
liability obligations” and the performance guarantee obligations of the contractor(s)/seller(s) for
execution/ supplies made under the “said contract.”

2. We i, Bank having its branch office at .............. do hereby agree and
undertake to pay the amount due and payable under this guarantee without any demur merely on a
demand from the Company stating that in the opinion of the Company, which is final & binding, the
amount claimed is due by reason of default made by the Contractor(s)/ Seller(s) in performing any of
the terms & conditions of the said Contract including defect liability obligations, in fulfilling the
performance guarantee obligation or loss or damage caused to or would be caused to or suffered by
the Company by reason of any breach by the said Contractor (s)/ Seller(s) of any of the terms &
conditions of the contract. Any such demand made on the Bank by the owner shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However our liability under
this guarantee shall be restricted to Rs....... (RUpees....ceevveeeeeeiieeiinnnnn. only).

3. We undertake to pay to the Company any money so demanded not withstanding any dispute or
disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending before any office,
court or tribunal relating thereto our liability under this present guarantee being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability
for payment thereunder. Our liability to pay is not dependent or conditional on the owner
proceeding against the Contractor(s)/ Seller(s).

4. The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
Contractor(s)/ Seller(s) but shall in all respect and for all purposes be binding and operative until
payment of all money due or liabilities under the said contract(s)/ Order(s) are fulfilled.

5. We cooiviininnnnn. Bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Contract(s)/
Order(s) and that it shall continue to be enforceable till all the dues of the company under or by
virtue of the said Contract(s)/Order(s) have been fully paid and its claims satisfied or discharged or
till a duly authorised officer of the company certifies that the terms and conditions of the said
Contract(s)/Order(s) have been fully and properly carried out by the said contractor(s) and

Page 61 of 79



(MC-5633)
W @ NAI—G“ GENERAL CONDITIONS OF CONTRACT

accordingly discharges the guarantee.

6. We ..covvnvnnnn. Bank further agree with the Company that the company shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said Contract(s)/ Order(s) or to extend the time of
performance by the said Contractor(s) Seller(s) form time to time or to postpone for any time or from
time to time any of the powers exercisable by the Company against the said Contractor(s)/ Seller(s)
and to forbear or enforce any of the terms and conditions relating to the said Contract(s)/ Order(s)
and we shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor (s)/ Seller(s) or for any forbearance, act or omission on the part of the
Company or any indulgence by the Company to the said Contractor(s)/ Seller(s) or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have affect of so relieving us.

7. Notwithstanding anything contained herein before, out liability shall not exceed
RSeuviiiiiiiiiniinnn, (RUPEES..cevnirneeeineeiieeinnnn, only) and shall remain in force
tilleoeiiien, Unless a demand or claim under this Guarantee is made on us within three months
from the date of expiry we shall be discharged form all the liabilities under this guarantee.

8 We. i, Bank, lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the Company in writing. We further undertake to keep this Guarantee
renewed from time to time at the request of Contractor(s)/ Sellers(s).

Date.......... s Bank
Corporate Seal of the Bank By its constitutional
Attorney

Signature of duly

Authorised person on behalf
of the Bank with seal &
signature code

(BGs to be furnished from any of the banks listed in Annexure.)
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BANK GUARANTEE FOR ADVANCE PAYMENT

(To be executed on non-judicial stamped paper of appropriate value)

B.G. No. Date:

In consideration of National Aluminium Company Limited (A Government of India
Enterprise), having its Corporate Office at NALCO BHAWAN, P-1 Nayapalli, Bhubaneswar
(hereinafter called “Company”/ “Owner” which expression shall unless repugnant to the
subject or context includes its legal representatives, successors and assigns) having agreed to
make an advance payment of Rs........................ (RUPEES..cevverrrnerrnerinnnnnne. only) to M/s.
.......................... (here in after called “the said Contractor (s)/ Seller(s)” which expression
shall unless repugnant to the subject or context includes their legal representatives,
successors and assigns) from the demand under the terms and conditions of Contract/Order
dated. ......evunnene. on production of a bank guarantee of equivalent amount.

2. We i Bank having its branch office at ........ do hereby agree and
undertake to pay the amount due and payable under this guarantee without any demur,
merely on a demand from the Company stating that in the opinion of the company which is
final and binding, the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by the Company by reason of non-payment / adjustment of any part of
the said advance or any dues to the company or any breach by the said Contractor(s)/seller(s)
of any of the terms and conditions contained in the said contract(s) orders(s) or by reasons of
the Contractor(s)/ Seller(s) failure to perform the said Contract(s)/ Order(s). Any such
demand made on the Bank by the owner shall be conclusive as regards the amount due and
payable by the Bank under this guarantee, However, our liability under this guarantee shall
be restricted to an amount not exceeding Rs.................... (Rupees......cc.oueevvnnen. only).

3. We undertake to pay to the Company any money so demanded not withstanding any claim
dispute or disputes raised by the contractor (s)/ Seller(s) in any suit or proceeding pending
before any office, court or tribunal relating thereto our liability under this present guarantee
being absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment thereunder. Our liability to pay is not dependable or
conditional on the owner proceeding against the Contractor(s)/ Seller(s).

4, The guarantee herein contained shall not be determined or affected or suspended by the
liquidation or winding up, dissolution or change of constitution or insolvency of the said
tenderer(s) but shall in all respect and for all purposes be binding and operative until
payment of all money due or liabilities under the said tender are fulfilled.

5. We o, Bank Ltd. further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the finalisation of the said
tender and that it shall continue to be enforceable till the said tender is finally decided and
order placed on the successful tenderer(s) and/or till all the dues of the company under/ or by
virtue of the said tender have been fully paid and its claims satisfied or discharged or till a
duly authorised officer of the company certifies that the terms and conditions of the said
tender have been fully and properly carried out by the said tenderer(s) and accordingly
discharges the guarantee.

6. That the Owner/Company will have full liberty without reference to us and without affecting
this guarantee to postpone for any time or from time to time, the exercise of any of the power
of the owner under the tender.

7. Notwithstanding anything contained herein before, our liability shall not exceed
Rsivoviiiiiiiien, (RUPEES..cevnerieeeiieiieeinnnnen, only) and shall remain in force
171 ] PO Unless a demand or claim under this Guarantee is made on us within three

months from the date of expiry we shall be discharged form all the liabilities under this
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guarantee.

8. We.iiiiiiiiiian, Bank, lastly undertake not to revoke this guarantee during its currency
except with the previous consent of the Company in writing. We further undertake to keep
this Guarantee renewed from time to time on the request of the Tenderer(s).

Date........... e Bank
Corporate Seal of the Bank By its constitutional
Attorney

Signature of duly
Authorised person

On behalf of the Bank
With seal & signature code

BGs to be furnished from any of the banks listed in Annexure.
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LIST OF STANDARDISED BANKS

1. SCHEDULED PUBLIC SECTOR BANKS (INDIAN
. State Bank of India.

. State Bank of Bikaner and Jaipur
. State Bank of Hyderabad

. State Bank of Indore.

. State Bank of Mysore.

. State Bank of Patialia.

. State Bank of Saurashtra

. State Bank of Travancore.

9. Allahabad Bank

10. Andhra Bank

11. Bank of Boroda

12. Bank of India

13. Bank of Maharashtra

14. Canara Bank

15. Central Bank of India

16. Corporation Bank

17. Dena Bank

18. Indian Bank

19. Indian Oversea Bank

20. Oriental Bank of Commerce
21. Punjab National Bank

22. Punjab and Sid Bank

23. Syndicate Bank

24. Union Bank of India

25. United Bank of India

26. UCO Bank

27. Vijaya Bank.

0 30 Otk Wh

(Twenty Seven Banks)

1. Vysya Bank

2. UTI Bank Ltd.

3. SBI Commercial & International Bank Ltd.
4. ICICI Banking Corporation Bank Ltd.

5. HDFC Bank Litd.

6. IDBI Bank Ltd.

(Six Banks)
3. SCHEDULED FOREIGN BANKS:

1. American Express Bank Ltd.

. ANZ Grindlays Bank Plc

. Bank of American NT & SA

. Bank of Tokyo Ltd,

. Banque Nationale de Paris

. Barclays Bank Plc

. Citi Bank N.A.

. Deutsche Bank A.G.

. Hongkong & Shanghai Banking Corporation.
10. Standard Chartered Bank

11. The Chase Manhattan Bank Ltd.
12. Dresdner Bank AG.

(Twelve Banks)

© 00 30 UL W

APPENDIX —T A

Page 65 of 79



(MC-5633)
W @ NAI—G“ GENERAL CONDITIONS OF CONTRACT

DETAILS OF WORKS OF SIMILAR NATURE & MAGNITUDE CARRIED
OUT DURING THE LAST 5 YEARS

Sl. Name of work Estimated When  When Date of Remarks
No. done cost started completed Completion
As per contract

Note : 1. In the remarks column, please state whether the works stated above are
carried
out by you in the name of the Firm in which the present Bid is submitted or
any other names. If later, state the relationship of the firm and also a copy of
the Partnership Deed.

2. Please enclose the true copy of the certificate issued by the authorities, if any.

Signature of Bidder
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Name of Work:
Name of Tenderer:_

CONCURRENT COMMITMENTS OF THE TENDERER

Full Value Date of Scheduled Remarks

Description
of the work of

contract

Postal
Address

commencement
of work

Completion
period

Percentage
Completion
as on date

Expected
date of
completion

if any

of
Client
&
Name
of
Officer-
in-
Charge

SIGNATURE OF TENDERER
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APPENDIX -IT

NAME OF WORK:

NAME OF TENDERER:

DETAILS OF EQUIPMETNS, TOOLS TACKLES

Tenderer shall submit herein details of equipment, tools, tackles, etc required to perform
the work and shall note in each case whether the same is (a) already owned by tenderer and
available for use on this contract (b) anticipated to be hired by Contractor or (c) anticipated
to be purchased by Contractor, in case of (a) anticipated (b) and (c) Location of hirer or
supplier shall be stated.

Sl. Description, Make | Year of Category (a) or (b) | Location | Remarks
No. | Mode & Capacity Manufacture or (c) below
(D (2 3 @ (5) 6

2. Contractor agrees to augment the above chart with additional number/ categories of
equipment, if required to complete the work within the agreed time schedule of
completion and directed by the Engineer-in-charge.

3. In case of hiring of equipment form other agencies, copies of the arrangements made
with the hirer/ supplier shall have to be furnished.

SIGNATURE OF TENDERER
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APPENDIX — IIT

DETAILS OF MINIMUM MANPOWER PROPOSED TO BE

DEPLOYED ON THIS WORK
Sl1. No. Details of Manpower No. Remarks
Note : Please furnish the above details in two categories — To be deployed by (I)

Contractor and (ii) Sub- contractors.

Minimum manpower deployment shall be based broadly as above and will be
modified as mutually agreed to suit the detailed construction programme
jointly worked out; further if any additional man power is required for
completion of work in time, the same shall be provided by you as directed by
Engineer without any extra cost.

The manpower proposed to be deployed in the work needs to be given quarter

wise separately for direct personnel of the contractor and the manpower
proposed to be deployed through the sub-contractors.
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APPENDIX -1V

ORGANISATION CHART SHOWING NO. OF QUALIFIED
ENGINEERS & SUPERVISORY PERSONNEL ETC.

Sl. Details of personnel to be No.
No. deployed on this work

Note: Names and short resume of their experiences may also be given for key personnel.
The tentative chart of your site organisation as above furnished by you shall be

subject to variation to suit the construction programme/ requirement and as directed
by Owner/ Engineer.
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APPENDIX -V
LIST OF PROPOSED SUB CONTRACTORS

Sl Name of Description of Amount (Rs.)
No. sub-contractor work or trade

1) Types of work executed by the sub-contractors.
2) The particulars of clients where the sub-contractors did the works.
3) Approximate value of the work carried by the sub-contractors in the last 3 years.

( Signature of Bidder)
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APPENDIX — VI

PPROGRESS BILLINGS

(Bidder’s anticipated progress billing month by month to be inserted here)

Tentative construction schedule indicating the expected dates of start of activity is to be
given by the contractor. This schedule shall be updated within specified milestones from
time to time depending upon the availability of fronts equipment and priorities fixed by
Engineer. Contractor shall submit within 15 days of the date of letter of intent programme/
schedule for supply of items covering all phases of work including design, procurement,
manufacture, assembly, fabrication, testing, transportation, erection, testing at site and
commissioning matching the overall completion schedule.

The billing as well as all the connected documents shall be computerized.

(Signature of Bidder)
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APPENDIX — VII
NAME OF WORK:

NAME OF TENDERER:
INFORMATION ABOUT TENDERERS (FORM — H)

1.0.  In case of Individual:

1.1.  Name of Business:

1.2.  Whether his business is registered:

1.3.  Date of Commencement of Business:

1.4. Whether he pays Income Tax over Rs. 10,000/- per year:

2.1.  Name of Partnership with qualification:

2.2.  Whether the Partnership is Registered:

2.3.  Date of Establishment of firm:

2.4. If each of the partners of the firm pays Income Tax over Rs. 10,000/- a year and if
not, who of them pays the same.

3.1.  Amount of paid of capital:

3.2.  Name of Directors:

3.3.  Date of Registration of Company:

3.4.  Copies of the Balance Sheet of the Company of the last two years :

2.0.  In case of Partnership:

3.0.  In case of Limited Liability Company or Company Limited by Guarantees:

Copies of audited Profit & Loss Account and the Balance sheet shall be enclosed in
case of Individuals, partnerships as well as limited companies for the last 3 years.

( Signature of Tenderer)
Name & Address of the Tenderer
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APPENDIX — vIIT
NAME OF WORK:

NAME OF TENDERER:

LIST OF ENCLOSURES (FORM - 1)

The tenderer is required to enclose the following documents as part of his tenderer.

1. Power of attorney of the signatory to the tender.

2. Income Tax/ Sales Tax Clearance Certificate in the proforma prescribed by the Govt.
of India.

3. Documents showing annual turnover for similar works for the past two years such

as annual report, profit and loss account etc.

4. Solvency Certificate by Nationalized Schedule Bank.

Signature of Tenderer

** In absence of Income Tax Clearance Certificate tenderer may not be awarded the work
tendered for as per Central Govt. Directives.
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APPENDIX — IX
NAME OF WORK:
NAME OF TENDERER:

EXCEPTION AND DEVIATION (FORM — J)

As pointed out in the NIT/ LIT, tenderer may stipulate here exceptions and deviations to
the tender conditions, if considered un-avoidable.

Sl. Page No. of S1. No. of Subject Deviation
No. tenderer document tender document

SIGNATURE OF TENDERER
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AMENDMENT TO GCC
Sl | Clause | Brief Description of | Modification
No | No Clause
01 2.3 Power Supply i.) Clause No. 2.3 of General Condition of Contract stands
modified to the following extent:
h h
The cost of construction power appearing in the 10t and 11t
line as Rs 1/- per kwh shall be read as Rs.2.85 (Rupees two
and eighty five praise only) per kwh
The state Electricity Inspector appearing in the second line
2.3.10 shall be read as ‘Central Electricity Authority at Chennai’.
02 2.4 Land for Clause No. 2.4 of General Condition of Contract modified to
Contractor’s Field the following extend:
office, Godown and “The owner shall provide land to the Contractor for their
Workshop . R «
offices, go-down and workshop
03 2.5 Land for Residential | Clause No. 2.5 of General Condition of Contract modified to
Accommodation the following extend:
“The land for residential accommodation for staff and labour
may be made available to Contractor outside plant boundary
limit.”
04 22 Extension of time The word “any one” appearing in the end of the second para
of Clause No. 22.0 shall be read as “OWNER”.
05 | 52.3.6 | Return of unutilised | i. The words “SAIL, Bhubaneswar stock yard rate” appearing
1 rd
matel;lals ta nd in 3 line of first para shall be replaced by “ Landed cost”
scrap/wastage 11. The words “Rs.7000/- per tonne” appearing in last para
shall be replaced by “ twice the landed cost of materials”
06 | 53 (xv) | Conditions for issue | The contents of the sub-clause No.53.(xv) shall stand deleted

of materials

and replaced with the following:

“For the free issue materials, the following norms shall be
adopted:

1. For issue of materials within plant boundary wall limit, the
Contractor shall submit only indemnity bond for the entire
value of the materials issued to them free of cost as Clause 53
(ix) of GCC.

ii. For the materials which are issued to out side plant
boundary like township etc., the Contractor shall furnish
Bank Guarantee equivalent to 20 % of value of materials and
indemnity bond for the 80 % value of the materials.

iii. For materials taken out side Damanjodi/ Angul to the
vendor’s Shop, 100 % Bank Guarantee against value of the
materials will be submitted by the vendor before taking of the
materials. The Indemnity Bond and the Bank Guarantee shall
remain valid till the material account is totally settled.
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7 160(c) Alterations in The words “including equipment hire charges at Schedule
Speglflcatlons and hourly/ daily rates” appearing in 7th line shall be replaced by
Design and Extra « . . .
the words “ prevalent at site the time of execution”.
Works
8 |60(d) Alterations in Add new sub-Clause 60(d) as follows:
Specifications and “The quoted prices/rates indicated in Schedule of Rates shall
Design and Extra remain firm for all variations in contract value within range
Works of (+) 50 % and () 25 % for the entire duration of the contract.
In case the actual contract value varies from the awarded
contract value beyond the above mentioned limit than
adjustment to contract value shall be made in accordance with
procedure specified in proforma for adjustment for increase/
decrease in contract value enclosed as per Annexure in SCC”.
9 |76.3G1) | Completion Clause No. 76(ii) of General Condition of Contract shall be
documents replaced by:
“Six sets of construction drawings showing there in execution
of the work duly approved by Engineer-in-charge and one set
of reproducible on polyester film.”
10 | 80.1 Employees State Delete the word “whose aggregate remuneration is Rs.560.00
Insurance Act per month or less and” appearing in the 3rd & 4th line of the
2nd para of this sub clause.
11 | New Add a new clause designated as Sub clause 80.6 after existing
Sub Cl no. 80.5,
clause .
“80.6 — The contractor shall comply with all relevant and
applicable statutory provisions in respect of the workers
engaged by him at his cost and above stipulation are only
indicative are not exhaustive.”
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12

83 (viii)

Labour Laws

Clause 83 (viii) of GCC shall be modified to the following
extent:

Add the words ‘all relevant statutes at their own costs
including’ between the words “provisions of and “the
payment of Wages Act 1936 appearing in the first line of this
sub-clause.

Provided further that-

a) The payment of minimum wages to the contract labourers
shall be as per the rates notified by the Central Government,
as per Minimum Wages Act-1948 and as adopted/ circulated
by the NALCO Management from time to time p/us additional
element of Rs.12.00 (Rupees twelve only) and statutory dues
thereon.

b) The minimum wage as notified by the Chief Labour
Commissioner (Central) has a variable component as Special
Allowance which is linked to average AICPI for Industrial
workers, which keeps on changing every six months. The
contractor has to absorb all such variations due to increase in
Minimum wage in their quoted price, and no claim
whatsoever on this account shall be entertained.

¢) The classification of workers in different categories will be
as per the notification issued by the Central Government
fixing the minimum wages for the above scheduled
appointment. Where the minimum wages notified by the
concerned State Government are higher than the rates
notified by Central Government, the State Government rates
should apply in concerned scheduled employment as long as
the same remains higher than the Central Government rates.

13

New
Clause

Jurisdiction /
Governing Law

Add a new clause designated as Sub clause 88 (c) after
existing Cl no. 88 (b)

All the works that will be carried out inside the factory
premises shall attract the provisions of factory act for the
contract labourers engaged therein.

The Contractor, before commencement of work will arrange
medical examination at his cost and shall submit the
certificate of fitness in respect of the workers in the prescribed
form from the nearby District HQ hospital or any Govt.
Hospital for his workers, who will be handling or working
with hazardous substance.

In respect of contracts having more than one year, the medical
check up of such workers shall have to be repeated by the
contractor on completion of every one year.
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14

79

Taxes & Duties

The rates quoted by the tenderer will cover all the taxes,
duties, and levies as applicable on the date of bid/ revised bid
(if any).

- In case of any imposition of new taxes by Govt notification
at a later date, same shall be reimbursed to the contractor
against submission of authentic document towards payment
of such taxes by them.

- In case of revision of rate of Works Contract Tax by Govt
notification, same shall be reimbursed to the contractor
against submission of documentary evidence towards
payment of such extra amount by them.
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